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1.  DCA/ 

Article 8.2 

We understand that the concessionaire has to pay to the 

Concessioning Authority various charges such as 

Pilotage fees, Wharf fees, towage charges, Tow assistance 

fees for berthing and de-berthing, power charges. We 

request that the rates for the above various charges may 

please be furnished. 

The Concessioning Authority shall collect the 

berth hire charges and other vessel related 

charges including Port dues, Pilotage & Towage 

etc. directly from the vessel owners as per 

Port’s SoR attached as Annexure-I. 

For the indicative water & power charges 

payable by the Concessionaire, please refer 

Annexure-II & III respectively. 

2.  DCA/ 

Appendix 8 

Kindly confirm the storage area will be handed over 

without any charges. 

Bidders are required to pay Annual License Fee 

for the project site of about 3,00,000 Sqm 

(includes storage area) which is Re.1 only. 

3.  DCA/ 

Article 7. 

Appendix 13, 

Article 9 

The Concessionaire is obligated to pay royalty to the 

Concessioning Authority on the basis of the actual cargo 

handled at the berth and is further required to comply 

with the Minimum Guaranteed Cargo (MGC) obligation 

annually from the Commercial Operations Date (COD). 

Considering the huge investment toward mechanization 

of berth, no assured cargo, dependency on multiple 

agency for allocation of vessel, infrastructure 

arrangement, logistics movement etc. the project is 

exposed to significant commercial, operational, and 

market risks. Since the Concessioning Authority will 

receive royalty on the actual quantities handled, the 

imposition of an MGC from COD may result in undue 

financial strain on the Concessionaire. In view of the 

above, we respectfully request that the Minimum 

Guaranteed Cargo requirement be waived for the first five 

(5) years from COD, irrespective of the actual cargo 

volumes handled, which may vary depending on 

prevailing market conditions. This would ensure a 

balanced allocation of risk and protect the 

Provisions of the DCA shall prevail. 

The Minimum Guaranteed Cargo (MGC) shall 

apply from the scheduled project completion 

date until the expiry of Concession Period. 
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Concessionaire from potential losses during the 

establishment phase while safeguarding the long-term 

viability of the project. We kindly request that the clause 

be reconsidered on its merits. 

4.  DCA/ 

Article 9 

Please confirm whether, in the event the Concessionaire 

proposes to finance the Project entirely through its own 

internal accruals/equity, without involvement of any 

Senior Lenders, the Concessionaire may establish and 

operate an Escrow Account to be entered into among the 

Concessionaire, the Concessioning Authority, and the 

Escrow Bank for the purpose of routing all project 

receivables from customers and effecting payment of 

royalty and other dues to the Concessioning Authority in 

accordance with the Concession Agreement. 

Further, kindly confirm that in such circumstances, the 

Escrow Agreement may be executed without the 

participation of any Lenders, subject to compliance with 

the provisions of the Concession Agreement and 

applicable law. 

Provisions of the DCA shall prevail. 

The Concessionaire can arrange financing for 

the Project, meeting the provisions of the 

Concession Agreement. 

5.  TEFR/ 

Chapter 7 

Considering the prevailing market conditions, the capital 

cost estimate provided by the Concessionaire in Volume 

II appears to be on the lower side, with actual capital 

expenditure during execution may exceed the original 

estimate. We kindly request clarification on how the 

Concessionaire would be protected from financial losses 

arising from such escalations, particularly where 

increases are attributable to market-driven factors, 

statutory changes, or circumstances beyond the 

Concessionaire's reasonable control. 

Bidders may note that based on the 

exports/import facilities & type/nature of cargo 

to be handled for specific terminal 

requirements, they may assess their project 

cost, however, the provisions of DCA on “Total 

Project Cost” as per Article 1.1 shall apply. 

6.  RFP/ 

Clause 1.1.1 

We understand that dry bulk cargo are presently being 

handled at other berth also in addition to MPB. In this 

Please refer Article 7.1(b)(ii) of the DCA 

regarding vessel berthing policy applicable for 
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TEFR/ 

Chapter 3.5.1 

regard, we seek clarification on the mechanism or policy 

framework proposed to be adopted by the Concessioning 

Authority to accord preference to the dedicated 

mechanized Multipurpose Cargo Berth (MPB) for 

handling eligible cargo. Specifically, kindly clarify how 

cargo allocation, vessel berthing priority, or operational 

guidelines will be structured to ensure that the 

Concessionaire is provided a fair and reasonable 

opportunity to meet the Minimum Guaranteed Cargo 

(MGC) obligations under the Concession Agreement. 

the project. 

7.  DCA/ 

Article 3 

We understand that the responsibility for procurement of 

the Environmental Clearance (EC) for the proposed 

Project rests with the Concessioning Authority. In this 

regard, we seek clarification that the Environmental 

Clearance to be obtained shall be based strictly on the 

scope, configuration, and parameters as defined in the 

tender specifications and approved project proposal 

issued by the Concessioning Authority. 

Further, it is requested to clarify that any delay in 

obtaining the Environmental Clearance, including any 

revised or modified clearance, shall be attributable to the 

Concessioning Authority except in cases where such 

modification, alteration, or deviation is expressly 

required by the Concessionaire beyond the scope of the 

original tender specifications 

Bidders to note that Environment clearance for 

the project is available and the same will be 

shared with the selected Concessionaire. 

Also, please refer Appendix-8 of the DCA. 

8.  DCA/ 

Article 13 

We kindly request to clarify that the remedies proposed 

under the tender specification for "Change of Cargo and 

Business Plan due to Change in Law", whether by way of 

appropriate extension of the Concession Period (up to 10 

years), approval to handle alternate/new cargo, or other 

suitable measures as per the business revival plan shall 

Provisions under Article 13 of the DCA are self-

explanatory and shall be followed. 
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be structured to adequately compensate for the financial 

losses incurred by the Concessionaire and restore the 

commercial viability of the Project. 

9.  DCA/ 

Article 17 

In the event of termination of the Contract for reasons 

not attributable to the Concessionaire, we kindly request 

confirmation that the Concessionaire shall be entitled to 

receive compensation equivalent to the entire amount of 

capital expenditure and other project costs duly incurred 

up to the date of termination, along with such other 

amounts as may be necessary to restore the 

Concessionaire to the financial position it would have 

been in had the termination not occurred, in accordance 

with the provisions of the Concession Agreement. 

Provisions of the DCA shall be followed. 

10.  DCA/ 

Article 7 

Kindly confirm that any interruption to cargo handling 

operations or any reduction in the quantity of cargo 

handled by the Concessionaire, arising due to defects, 

deficiencies, or non-availability of port infrastructure, rail 

infrastructure, or road infrastructure falling within the 

scope and responsibility of the Concessioning Authority, 

shall be duly addressed and appropriate protection/relief 

to the Concessionaire shall be ensured in accordance 

with the provisions of the Concession Agreement. 

Provisions of the DCA shall be followed. 

11.  DCA/ 

Article 5 

Kindly confirm that the independent Engineer will be 

selected as per the cited rule with the mutual consent of 

the concessioning authority and the concessionaire as 

the cost and expenses of the Independent Engineer for 

their services will be borne by the Concessioning 

Authority and Concessionaire, equally. 

Provisions of the DCA on appointment of 

Independent Engineer shall be followed. 

12.  General Kindly confirm whether, upon award of the Concession, 

the successful Bidder(s) shall be permitted to incorporate 

a dedicated Special Purpose Vehicle (SPV) under the 

The Selected Bidder is required to form a 

Special Purpose Vehicle (SPV), incorporated 

under the Indian Companies Act, 2013 to sign 
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applicable laws of India for the purpose of 

implementation, execution, operation, and management 

of the Project. 

the Concession Agreement and implement the 

Project. 

 

13.  RFP/ 

Clause 1.1.1 

Kindly clarify and confirm the manner in which rail and 

road connectivity, lying outside the Concessionaire's 

boundary but within the overall port limits, will be 

developed, maintained, and made available to customers 

by the Concessioning Authority. 

Specifically, it may be confirmed that the Concessioning 

Authority shall ensure adequate and uninterrupted rail 

and road connectivity up to the interface point of the 

Concessionaire's facility so as to facilitate seamless cargo 

movement and enable the Concessionaire to meet its 

operational and contractual obligations under the 

Concession Agreement. 

Road connectivity till the project boundary is in 

place. Rail connectivity to the Terminal will be 

developed by the Concessionaire for which 

take-off point will be provided from existing Port 

Railway line.  

It is to mention that Road and Rail connectivity 

is adequate till the project boundary, however, 

bidders are free to make their own assessment. 

It may also be noted that ensuring adequacy of 

Rakes and Railway operations is the 

responsibility of the Selected Concessionaire. 

14.  RFP/ 

Clause 1.1.1 

Is the Authority open to technology or design 

optimization that may alter the project cost without 

affecting capacity? 

Based on the cargo/commodity to be actually 

handled, the Concessionaire can design the 

terminal facilities, reconfigure equipment 

capacity/number/type and submit their 

proposal with supporting documents to the 

Independent Engineer. Such proposal may be 

reviewed and approved by the Independent 

Engineer if the terminal facilities and 

equipment configuration is capable of handling 

8 MTPA of permitted cargo in fully mechanized 

manner adhering to the prescribed performance 

standards. 

15.  RFP/ 

Clause 1.2, 

Clause 1.2.6 

Will the project be governed by TAMP/PPP tariff 

guidelines or will it be market-linked tariffs? 

Is there any revenue share or upfront premium payable 

to the Authority, and if so, how is it structured? Please 

The selected Concessionaire shall frame its own 

Scale of Rates based on market conditions as 

per Tariff Guidelines, 2021 applicable for this 

project. 



MECHANIZATION OF MULTIPURPOSE BERTH (MPB) ON BOT BASIS 

REQUEST FOR PROPOSAL – REPLIES TO PRE-BID QUERIES 

Page | 6  
 

Sl. 

No. 

Clause/ 

Reference 
Queries PPA Clarifications 

clarify Whether bids quoting abnormally high Royalty are 

subject to any scrutiny or rejection on the grounds of 

financial viability. 

The Royalty will be bidding parameter and the 

project will be awarded to the bidder quoting 

highest Royalty. 

16.  DCA/ 

Article 

7.1(a)(iv) 

It is respectfully submitted that the obligation of the 

Concessionaire to repair, replace, or restore any part of 

the Project Facilities and Services at its own cost shall be 

limited to instances where such loss, damage, or 

destruction arises due to the negligence, default, or 

willful misconduct of the Concessionaire, its employees, 

agents, or contractors, and shall not extend to 

circumstances beyond the reasonable control of the 

Concessionaire.. Please confirm. 

Provisions of the DCA shall prevail. 

 

17.  DCA/ 

Appendix 14 

We respectfully submit that the performance of the 

Concessionaire is dependent upon multiple external 

agencies, including the Concessioning Authority 

(pilotage, dredging, marine services), customers, 

transporters, and cargo evacuation infrastructure, which 

are beyond the control of the Concessionaire. 

In view of the above, we kindly request the Authority to 

consider the following while evaluating performance and 

levying Liquidated Damages (LD) on the Concessionaire: 

a. Limiting the applicability of LD strictly to shortfalls 

solely attributable to the Concessionaire. 

b. Computing LD on a Royalty basis instead of Tariff 

collected, in line with the provision applicable to the 

Concessioning Authority, to ensure equitable risk 

allocation. 

c. Introducing a cap on LD, restricting it to a maximum 

of 5% of the total Tariff collected per month. 

We request the Authority to kindly examine and consider 

the above submissions. 

Provisions of the DCA shall prevail. 
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18.  DCA/ 

Article 2.7 

Considering the nature and age of the existing Port 

Assets and Project Site, we respectfully submit that a 

detailed joint condition survey be conducted prior to 

takeover and the findings duly recorded and mutually 

acknowledged. Further, in the event that any latent 

structural defects, deficiencies, or major rehabilitation 

requirements are identified during execution, resulting in 

expenditure significantly exceeding the capital cost 

estimates considered by the Concessioning Authority in 

Volume-II, we kindly request the Authority to clarify the 

applicable risk allocation mechanism and consider 

incorporating an appropriate provision to ensure 

equitable risk allocation. 

Provisions of the DCA shall prevail. 

19.  DCA/ 

Article 9.2 

Concessionaire commits to timely royalty payments per 

Clause (d), payments are structured through an escrow 

mechanism to the Concession Authority. In instances of 

payment delays by customers/port users beyond the 

Concessionaire's reasonable control, we request explicit 

confirmation that such delays shall exempt the 

Concessionaire from interest liability under Clause (f), as 

these events not attributable to the Concessionaire. 

Further, we request the Authority to consider 

establishing a suitable mechanism for direct enforcement 

and collection of dues from port users and to implement 

appropriate measures, including restriction of 

services/facilities to defaulting users until clearance of 

outstanding amounts. 

Provisions of the DCA shall prevail. 

20.  DCA/ 

Appendix 4 

Can an alternate configuration of equipment be 

acceptable if it demonstrates equivalent safety, 

environmental protection, and operational performance. 

Can bidder handle both import and export bulk cargo 

Based on the cargo/commodity to be actually 

handled, the Concessionaire can propose to 

reconfigure equipment capacity/number/type 

and submit their proposal with supporting 
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documents to the Independent Engineer. Such 

proposal may be reviewed and approved by the 

Independent Engineer if the equipment 

configuration is capable of handling 8 MTPA of 

permitted cargo in fully mechanized manner 

adhering to the prescribed performance 

standards. 

21.  DCA/ 

Appendix 4 

Kindly confirm whether bidders are permitted to offer an 

alternate configuration (specifically HMC), in place of 

SUL, provided that the offered product meets all required 

technical specifications, performance parameters, and 

compliance standards 

The selected Concessionaire is required to 

install Ship Loaders/ Unloaders based on 

specific terminal facilities planned by the 

Concessionaire for dry bulk cargo handling. 

22.  DCA/ 

Appendix 13 

Whether the MGC shall become effective from the 

Scheduled Project Completion Date or from the 

Commercial Operation Date (COD). 

The Minimum Guaranteed Cargo (MGC) shall 

apply from the scheduled project completion 

date until the expiry of Concession Period. 

23.  DCA/ 

Appendix 4 

Request confirmation whether the proposed rail track 

layout has been reviewed and approved by Indian 

Railways. Further, please confirm whether the Detailed 

Project Report (DPR) for the same is available and can be 

shared for our reference. 

Rail connectivity to the Terminal will be 

developed by the Concessionaire for which 

take-off point will be provided from existing Port 

Railway line. The Rail layout given in the TEFR 

is indicative. The layout for implementation will 

be planned by the Concessionaire during the 

detailed engineering phase as part of Railway 

DPR approval from Indian Railways. 

24.  RFP/ 

Clause 4.2.2, 

Clause 4.5 

 

The implementation schedule is estimated as 30 months, 

which is very optimistic. Considering procurement of 

equipment like ship unloader, Silos, etc is a prolonged 

process, request the implementation schedule is kept as 

48 months. Considering procurement of equipment like 

ship unloader, Wagon Loader, etc is a prolonged process, 

request the implementation schedule is kept as 48 

months. 

Tender conditions shall prevail. 

The implementation schedule of 30 months is 

realistic. 
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25.  Railway Will Railway Terminal Charges, Siding Charges & 

Haulage be levied on concessionaire by the Port authority 

Levy of any Terminal charges, Siding Charges 

will be as per extant Railway rules. 

Haulage charges are not applicable where 

freight is charged on through distance basis 

under EOL policy. 

However, if diesel locos of PPA are utilized for 

hauling of rakes, haulage charges as applicable 

will be levied. 

In case diesel locos are provided by the 

Concessionaire, haulage charges are not 

applicable. 

26.  TEFR/ 

Clause 

4.8.1.4 

TEFR estimates handling of 7 Rakes per day on a single 

line. While loading time of 3 hours has been assumed, 

rake movement will also involve time for placement and 

draw out of rakes. Hence, handling of 4 rakes per day is 

unlikely, which will also impact MGT (5.6 MTPA) 

Bidders to note that ensuring adequacy of 

Rakes and Railway operations is the 

responsible of the Selected Concessionaire. 

27.  DCA/ 

Appendix 13 

The MGT is forecasted as 5.6 MTPA from 5th Year 

onwards. However, MGT requirement will have 

constraints basis: 

Limestone Cargo: Limestone cargo volume is 3.2 MTPA 

(TEFR - Pg 13). With mechanisation of South Quay berth 

(designed specifically for Clean Cargo) as well as 

upcoming JSPL terminal handling Limestone. 

Rake Evacuation: Basis single line, handling of more 

than 4 rakes per day is unlikely. 

Limitation on Iron Ore Handling: Limited cargo profile. 

Hence, basis above constraints, it is requested to limit 

the MGT to 5.0 ΜΤΡΑ. 

Provisions of the DCA shall prevail. 

28.  DCA/ 

Appendix 4 

Is bidder allowed alternate design (e.g., HMC instead of 

CSU)? 

Please refer to the reply at Sl. 21. 

29.  DCA/ Berth Condition Report: The MultiPurpose Berth condition assessment 
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Appendix 4 Request the authorities to share the detailed Condition 

Survey of the Berth 

structure that would be handed over to the 

concessionaire. 

summary is attached as Annexure-IV. 

Bidders are also advised to visit the Project site 

and ascertain the site conditions including 

carrying out their own surveys & investigations. 

30.  DCA/ 

Appendix 4 

Kindly clarify whether alternative equipment 

configurations meeting the same throughput, safety, and 

environmental performance parameters would be 

acceptable, subject to Authority approval. 

Please refer to the reply at Sl. 20. 

31.  DCA/ 

Appendix 4 

Please confirm whether the proposed rail track layout 

has been approved by Indian Railways and whether the 

Detailed Project Report (DPR) is already available. Also, 

please confirm that the Authority shall facilitate and 

obtain all necessary clearances from concerned operators 

for any interface between the proposed rail tracks and 

the existing conveyor system, including coordination with 

relevant stakeholders and approvals from Indian 

Railways or any other statutory/operational authority, 

wherever applicable. 

Please refer to the reply at Sl. 23. 

32.  DCA/ 

Appendix 13 

MGT Clause should not be applicable during the 

construction period and only applicable after COD. 

Kindly confirm i.e. Complete waiver of provisions of MGT 

(Appendix 13) and Performance Standards (Appendix 14) 

during the construction phase of 30 months. 

Year Minimum Guaranteed Cargo (MT) 

1st 2.40 

2nd 3.20 

3rd 4.00 

4th 4.80 

5th year onwards 5.60 
 

The Minimum Guaranteed Cargo (MGC) shall 

apply from the scheduled project completion 

date until the expiry of Concession Period. 

33.  TEFR/ Kindly confirm whether handling of Fertilizer and POL Handling of dry bulk cargo is permitted at the 
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Clause 5.3.1 cargo is permitted within the same terminal along with 

other dry bulk commodities. Further, please clarify: 

1. Whether separate statutory approvals / licenses will 

be required or it is available? 

2. Whether additional infrastructure (segregated storage, 

fire-fighting systems, pollution control systems, tank 

farms, pipelines, etc.) will be permitted within the project 

boundary. 

Terminal. As such, liquid cargo like POL is not 

permitted to handle. 

Please refer Appendix 8 of the DCA on the 

scope of Concessionaire/ Concessioning 

Authority on obtaining various clearances for 

the project. 

Please refer Appendix 4 of the DCA. The 

Concessionaire shall construct required project 

infrastructure facilities for cargo storage, fire-

fighting systems, pollution control etc. capable 

of handling dry bulk cargo of 8 MTPA capacity. 

 



 

 

Chapter-II      
CARGO RELATED CHARGES 

2.1 Wharfage charges:  
Sl.   Description of goods Rate per MT or part 
No.   

  
thereof (Rs) 

    
  

Foreign 
Rates  

Coastal 
Rates 

  Liquid       
 

1 a POL 
 

    
 

    
Crude oil, petroleum and its products 
having  flash point of 23 degree C 
[73.4 degree F. ] and above 

    
 

    In bulk   Upto  2.00 MMTPA 
     42.71   42.71 

    In bulk  Above 2.00 MMTPA 
 39.85   39.85 

    In barrel 
 56.97   56.97 

  b 
Petroleum and its products having 
flash point of less than 23 degree C 
[73.4 degree F.] 94.93 

  
94.93 

2   
Liquid   bulk   including   Acid,   Fatty   
Acid   and Ammonia. 70.99 

  
70.99 

3   
POL through SBM constructed by 
operators within port limits. 7.61 

  
7.61 

4   LPG and LNG 94.93   56.97 

5   
Transshipment  [crude and  POL] 
(LPG/LNG) from  mother  to daughter 
vessel. 

9.49 5.72 

6   Bunker supply to various vessels: 42.71 42.71 
7   Edible Oil       

 
    

Upto 50,000MT (per user)/ per 
commodity 94.93 

  
56.97 

    
Above 50,000 MT (per user)/ per 
commodity 56.97 

  
34.20 

8   
Any other liquid cargo not specified 
above 94.93   56.97 

  Dry Bulk 
 

    
 

1 a) Chrome Ore /Chrome Concentrate 71.22   42.71 
  b) Manganese ore. 70.93   42.58 

2   
Charge Chrome/ Ferro alloys and 
other processed Ores/High Carbon 
Ferro Chrome 85.44  51.23 

 

  

Annexure-I

ACER
Underline



 

 

Sl. 
No. 

  

  
Description  

of goods 

Rate per MT or part 
thereof (Rs.) 

Foreign  
rates 

Coastal 
rates 

3 
  
  
  
  

 All types of Coal/Coke  
per user/per  commodity import  upto  5  lakhs 
tonnes per annum  

 
 

60.04 

 
 

36.03 

 Per user/per commodity import between 5 lakhs 
and 7.5 lakhs per annum Per user/per commodity 

 
50.53 30.29 

 Per user/per commodity import above 7.5 lakhs 
tonnes per annum 

 
41.05 24.65 

 Per user shipment of all types of coal upto 
3.5million tonnes per annum - conventional 
handling. 

65.47 
39.30 

 Per user shipment of all types of coal above 3.5 
million tonnes per annum - conventional 
handling.  

54.58 32.74 

4  Scraps (Iron, Steel & Others 37.97 22.76 

5 
  
  

 Cement,  Clinker,  Limestone,  Dolomite,  
Gypsum,Oliflux,  Pyroxenite,  Bentonite  and  
other  fluxing materials.  

  

 Up To 2.00 Lakhs Tons (per user)/per 
commodity  75.94 45.59 
 Above 2.0 Lakhs Tons (per user)/per commodity 66.47 39.85 

6 Finished Fertilizer / Ammonium Nitrate / FRM 37.97 22.76 
7 

  
  

 Food grains, Oil seeds, cereals, pulses etc.  

 Upto 50,000 MT ( per user)/per commodity 94.93 56.97 

Above 50,000 MT(per user)/per commodity 56.97 34.20 

8  Rice/sugar in Bulk  28.48 17.10 

9  Salt  9.49 5.72 

10 
 Iron Ore/  Iron Ore pellet / Standard magnetite 
concentrate 32.74 32.74 

 

  



 

 

Sl.   Description of goods Rate per MT or part 
No.   

 
  thereof (Rs) 

    
  

Foreign Coastal 
        rates  rates 

11   Iron & Steel  [ Pig Iron, HBI etc.] 71.21 42.71 

12   Other cargo not specified above       

  i) By Slings 
 

47.47 28.48 

  ii) By Grabs   33.22 20.04 

  
  
Break Bulk 

      

 
 

1 

 Iron & Steel        

 [Steel coils, slabs, steel pipes, steel rails, plates, 
iron rods etc.] 71.21   42.71  

2 
All   types   of   project   cargo   including   over 
dimensional consignment [ODC] 

 
80.65  48.69 

3 Other General Cargo By Slings  47.47 28.48 

4  Rice and Sugar (in bags) 28.48 17.10 

5 Other cargo not specified above 94.93 56.97 

  
  
Others   

  
  

1  Aluminum Ingots 27.31 16.40 

2  Timber [per cum ] 47.47    28.48  

3  Drilling materials and chemicals. 75.94     45.59  

4  All types of fish including shrimps 54.58    32.74  

5  Barging [loading and unloading] 23.73    14.23  

6  Other cargo not specified above 
94.93    56.97  

     

 

 

 

 

 



 

 

2.2 Wharfage on Containers and Containerised Cargo:-  

Sl. Description Container having Container having Container having 

No.   
 

length upto 20 
feet 

length over 20 
feet but 

length above 40 
feet 

    
 

  
(in Rs) 

upto 40 feet 
(in Rs) 

(in Rs) 

      Foreign Coastal Foreign Coastal Foreign Coastal 

1 
Wharfage on Container 
(Box only) 

 
94.93 

 
56.97 

   
142.41 

 
85.44 

     
189.87 

 
113.91 

2 
Wharfage on reefer cargo 
(Per Box) 

     
759.47 

         
455.69 

        
1139.21 

   
683.54 

  
1518.96 

     
911.38 

3 
Wharfage on non-reefer 
cargo (Per Box) 

 
617.07 

 
370.25 

  
925.61 

 
555.38 

 
1234.16 

 
740.49 

2.3         Charges of Mechanised Coal Handling Plant (MCHP).  

Sl. Description of goods Rate per MT or part 
thereof (in Rs) No.   

    Foreign rates Coastal rates 

a) 
Unloading of coal wagon through the coal 
handling system 

    72.17     72.17 

b) Shipment of coal through coal handling plant 
  

  (i) Up to 7.5 million tonnes 108.20 108.20 
  (ii) From 7.5 million tonnes to 10 million tonnes 99.19 99.19 
  (iii) Above 10 million tonnes 90.19 90.19 

c) 
Shipment of Iron ore fines / Iron ore Pellets / 
other similar dry bulk cargo through coal handling 
plant  

108.20 108.20 

d) 
Unloading of wagons carrying Iron ore fines/ 
Iron ore pellets / other similar dry bulk cargo 
at RRS of MCHP. 

72.17 72.17 

2.4          Charges of Iron Ore Handling Plant (IOHP).  
  

Sl.   Description of goods Rate per MT or part 
No.     thereof (in Rs) 

    
 

Foreign   Coastal 
      rates   rates 

1 I. Iron Ore and/or Iron Ore pellet   
 

  
    Shipment Charges   

 
  

    a)   i)  Shipment Up to 1.0 MTPA     32.74      32.74 

    
ii)Shipment between 1.0 

MMTPA and1.5 MMTPA 
                       

28.01  28.01 
    iii) Shipment above 1.5 MTPA     23.25  23.25 
    b) Tippling Charges     28.48      28.48 

  II. Thermal Coal      

    a)  Shipment Charges     69.10      69.10 

    b) Tippling Charges 
   28.48 

  
28.48 



 

 

 

2.5          Dwell time Charges on Containers 

Sl. 
No. 
  
  

 
Description Container 

having 
length 

upto 20 feet 
(Rate per 

day in 
U.S. $) 

Container 
having 

length over 
20 feet 

but upto 40 
feet 

(Rate per day 
in 

U.S. $) 

Container 
having 
length 

above 40 
feet 

(Rate per 
day 

in U.S. $) 

 

  
  
  

 

 
      

1 Import containers       
  First 3 days  Free   Free   Free  
  4th to 30th day            0.132             0.266         0.398 
  31st day onwards            0.284             0.568         0.855 
2 Export  containers       
  First 5 days  Free   Free   Free  
  6th to 30th day           0.132             0.266         0.398 
  31st day onwards            0.284             0.568         0.855 
3 Transshipment containers       
  First 8 days  Free   Free   Free  
  9th to 30th day            0.132             0.266         0.398 
  31st day onwards            0.284             0.568         0.855 

 

2.6          Charges for Supply of Electricity to Reefer Containers (REVISED) 
Particulars Rate per container per 4 hours or part thereof 

  upto 20’ Above 20’ but Above 40’ 

  containers 
upto 40’ 

containers 
            container 

  Foreign Coastal Foreign Coastal Foreign Coastal 
  

 
  (Rs) (Rs) (Rs) (Rs) (Rs) (Rs) 

 
Charges for supply of 
electricity to reefer containers. 

  

     
142.41  

        
85.44  

     
213.59  

            
128.15  

     
284.81  

     
170.89  

 
2.7          Charges for overside discharge of containers  

    
Per overside discharge 

of loaded container 

Per overside 
discharge 

  
Particulars 

of empty 
container 

  Foreign Coastal Foreign Coastal 
    (Rs) (Rs) (Rs) (Rs) 
 1. Container having length 

     474.66       284.81  
        
66.47    39.85          upto 20 feet 

2. Container having length         



 

 

over 20 feet but upto 40feet      712.01       427.20  
        
99.68     59.83  

 3. Container having length 
     949.58       569.61  

     
132.91  

                 
79.73   above 40 feet 

Note: This charge shall be levied on Steamer Agents/ Slot-hirers/ Ship owner 

2.10        Demurrage on goods left lying in the transit shed or in open transit space 
beyond the free period.  

Period 
Rate per MT per day or part 

thereof.(Rs) 

  Import Export 
For the 1st week 4.74 2.85 
For the 2nd week 14.23 6.64 
For the 3rd and subsequent weeks 23.73 14.23 

Note: For rail users demurrage at the lowest rate shall be applicable for non-supply of 
wagons  by Railways provided indents are maintained. 

2.12 License Fee: 
Sl 
no. 

Category Rate 

1. 
(a). 

Open stack-yard: 
Category-I 
(paved areas with siding) 

Rs.1675.31 per month for 100 Sq. Meter or part 
thereof. 

1. 
(b). 

Category –II 
(Paved area without 
siding) 

Rs.1,256.49 per month for 100 Sq. Meter or part 
thereof 

1. 
(c). 

Category-III 
(Unpaved area) 

Rs.837.67 per month for 100 Sq. Meter or part 
thereof 

2 Covered Space 
Rs.5025.96  per  month  for  100  Sq.  Meter or 
part thereof. 

3 
Quay Apron/ Concreted  
stack-yard/Transit sheds 
(for non-shed cargoes) 

Rs.2,792.19  per  month  for  100  Sq.  Meter or 
part thereof. 

 
2.14 Hire charges for floating craft. 

SL Name of the craft 
Rate per hour or part 

thereof. 

    
  

Foreign 
(U.S. $) 

Coastal 
(Rs.) 

1 Tug up to 
50 Ton 
BP 

For Shipping purpose 299.03   7352.90  

  For other purpose 448.55 11029.33 

 

Tug 50 
Ton BP or 
Above 

 
For shipping purpose 
and other purpose 

 
2094.16 

34,029.90 



 

 

2 
 
Launch 

 
Up to 200 BHP 

 
21.86                 

          
612.74  

  
 

 
Above 200 BHP 

                 
74.76 

       
1,838.24  

  
 

 
1600 BHP Launch 

               
195.60  

       
4,808.59  

  
 

 
Non-Propelled barges 

                 
24.92  

          
612.74  

    
 
Fender Barges 

                   
9.97  

          
245.08  

3 
 
Pollution control vessel 

                 
61.85  

       
1520.77  

4 
 
Oil reception barge 

                 
49.14 

          
1208.18  

5 
 
Survey launch 

 -  
       

6455.57  

  
 
Survey equipment 

 -  16376.23 

 

2.15. Charges for use of 100 Tonne Harbour Mobile Crane installed by the private operators: 

(i) For Dry Bulk Cargo 

Average daily crane performance 
( in Metric Tonnes) 

Ceiling rate per tonne (in Rs.) 

Foreign Coastal 

12500 74.46 44.68 

12501-13500 78.19 46.91 

13501-14500 81.90 49.15 

 (ii)For Break Bulk Cargo 

Average daily crane 
performance (in Metric 
Tonnes) 

Ceiling rate per tonne (in Rs.) 

Foreign Coastal 

6000 155.14 93.08 

6001-7000 162.92 97.73 

7001 -8000 170.67 102.39 

 

 

 



 

 

 (iii)For Other cargo 

Average daily crane 
performance (in Metric 
Tonnes) 

Ceiling rate per tonne (in Rs.) 

Foreign Coastal 

3750 248.26 148.93 

3751-4750 260.67 156.38 

4751-5750 273.09 163.83 

 

CHAPTER-III 

3.1 Berth Hire Charges 

Sr.No. Description Rate per GT per hour or 
part thereof 

1. Foreign going vessels (US $) 0.003316 

2. Coastal (₹) 0.081 

 

(5)The vessels which are at berth in the roadstead within the port water limits shall be 
charged @ 6.107 U.S. $ (for coastal vessels ₹ 150.18 per hour or part thereof. 
However, for the vessels anchoring at the roadstead waiting for the berth shall not 
have to pay the above charge. Besides, no roadstead charge shall be levied if the 
vessel waits for the following: 

i. For want of cargo. 
ii. If Shippers/Agents are not known. 
iii. If the vessel waits at the roads after port clearance for any reason 

whatsoever. 
 

(6) For mechanized trawlers of 50 feet LOA and less, a charge of ₹ 659.66 will be levied 
per month or part thereof. For catamarans fishing boats, consolidated charge will be ₹ 
7.33 per day or ₹ 146.57 per month. 
 

(10) Priority and Ousting Priority Charges 
(i) PRIORITY BERTHING: 

For providing ‘priority’ berthing to any vessel, Paradip Port Authority shall collect 
fee equivalent to berth hire charges for a single day or 75% of the berth hire 
charges calculated for the total period of actual stay at the berth, which is higher. 
For example, if the berth hire charges are ₹ 10,000/- per day, then minimum fee of 



 

 

₹10,000/- or 75% of the berth hire charges calculated for the total period of actual 
stay at the berth i.e. @₹ 7,500/- per day, whichever is higher shall be charged. 
 

(ii) OUTSTING PRIORITY: 
For providing ‘Ousting Priority’ to any vessel, the port shall collect a fee equivalent 
to berth hire charges for a single day or 100% of the berth hire charges calculated 
for the actual period of stay at the berth, whichever is higher. For example, if the 
berth hire charges are ₹ 10,000/- per day then a minimum fee of ₹ 10,000/- or 
100% of the berth hire charges calculated for the total period of actual stay at the 
berth i.e.@₹10,000/- per day, which is higher shall be charged. In addition, for 
providing ‘Ousting Priority’ to any vessel, this port shall collect the charges for 
‘shifting in’ and ‘shifting out’ of the vessel. 

(iii) The fee for according ‘Priority’/’Ousting priority’ as indicated above shall be 
charged from all the vessels irrespective of the fact whether the ‘Priority’/’Ousting 
Priority’ is accorded by the Central Government or the Port Authority under their 
own regulation, except the following categories. 
a. Vessels carrying cargo on accounts of Ministry of Defence. 
b. Defence vessels coming goodwill visit. 
c. Vessels hired for the purpose of Antarctica expedition by Department of Ocean 

Development. 
d. Any other vessel for which special exemption has been granted by the Ministry 

of Ports, Shipping and Waterways. 

(11) Vessels should be ready for sailing in all respects within two hours of completion of 
the cargo work. Information regarding the time of the vessel’s readiness to sail is to be 
communicated to port signal station over VHF and hoisting of “IG” flag at least one 
hour in advance. Vessels which are not ready to sail after two hours of completion of 
cargo work are liable to pay penal berth hire charges at the rate of 146.57 US $ [for 
coastal vessels ₹ 3604.72/-] per hour or part thereof in addition to the rates specified 
in the berth hire schedules. The duration for which penal berth hire is to be charged 
will be calculated from the time of expiry of two hours from completion of cargo work 
to the time the vessel is ready for sailing. 

(12) Penal berth hire charge at the rate of 146.57 US $ [for coastal vessels ₹3604.72] will 
be applicable to vessels which continue to occupy the berth for more than two hours 
after expiry of the four hours notice period given by the Paradip Port Authority or 
officials authorised by it to the vessels to vacate the berths for operational reasons. 

3.3 Port Dues 

1. Foreign going vessels (per GRT per entry U.S $) 0.338 

2. Coastal (Vessels per GRT per entry) ₹ 8.307 

 

 



 

 

3.4 Pilotage and Towage: 

Sl.No. Slabs Rate per GRT 

Foreign Coastal 

1 Upto 30,000 GRT US $0.7102 per GRT Rs.17.48 per GRT 

2. 30,001 to 60,000 GRT US $ 21307+US$0.5679 

Per GRTover30,000GRT 

Rs. 5,24,400/- + Rs.13.97 
per GRT over 30,000 GRT 

3. 60,001 to 75,000 GRT US$38,345+US $0.4261 
Per GRT over 60,000 GRT 

Rs.9,43,500+Rs.10.49 per 
GRT over 60,000 GRT 

4. Above 75,000 GRT US$44,736 + US $0.3552 
Per GRT over 75,000 GRT 

Rs.11,00,850 + Rs.8.74 
per GRT over 75,000 GRT 

Notes: 

(1)The above rate shall be levied on incremental basis on the capacity of the vessel. 

(2)Above rates are for one inward and one outward movement with required number of 
tugs/launches of adequate capacity and shifting/s of vessels for port convenience. 

(3)For cold movement of vessel, Pilotage and towage charges will be 25% extra of the rates 
shown in the above schedule. 

(4)When a vessel is shifted or removed for her own convenience, or for the convenience of 
another vessel, the vessel for whose convenience the shifting takes place shall pay Pilotage 
and towage fee as per 50% of the above schedule. 

(5)Pilot’s Cancellation/detention fee: 

(i)In case a vessel is not ready for sailing as per time fixed in the DTR meeting/Marine signal 
sent to the vessel, she must inform the Port Signal Station over VHF at least 2 hours before 
the schedule time for cancellation of pilot. A vessel not able to cancel pilot booking at least 2 
hours before the schedule time shall be liable to pay 146.57 US $ (for coastal vessels ₹ 
3604.72 ) as cancellation charge. 

(ii) If the vessel is not able to move within 30 minutes of the Pilot boarding it for the purpose 
of Pilotage, it shall  be liable to pay an extra charge @146.57 US $ (for coastal vessel ₹ 
3604.72) per hour or part thereof beyond 30 minutes till it moves. 

(iii)  If the movement of the vessel is cancelled after the Pilot has boarded it, a cancellation 
charge of 293.18 US $ (for coastal vessels ₹ 7209.45) shall be levied. 

(iv) If an outward bound vessel carried away a Pilot outside the Port limits due to bad 
weather, a compensation at the rate of 439.77 US $ (for coastal vessels ₹ 10814.18 ) per 
day or part shall be payable by the Master of the vessel till the Pilot reports back for duty at 



 

 

the Port. In addition the boarding and lodging expenses of the Pilot on board the ship and 
cost of sending him back to the port shall also be payable by the Master of the vessel. 

(v)If a Pilot is detained in the pilot launch for more than half an hour before boarding the 
vessel an extra charge @146.57 US $ [for coastal vessels ₹ 3604.72] per hour or part 
thereof beyond 30 minutes till the pilot boards the vessel will be charged. 

(6 )A charge of 732.93 US $ (for coastal vessels ₹ 18023.65) shall be levied for warping of 
vessels for their convenience, if the warping is required for convenience of another vessel, 
the charges shall be payable by the vessel for whose convenience the warping is done. No 
charge will be levied if warping is done for Port convenience. 

6.1 (i) Movement of vessel upto 30 mtrs without Pilot and Tug boat is considered as 
Warping. 

(ii) If Tugs are used for warping, Tug charges will be levied in addition to warping. 

(iii) Movement of vessel with Pilot (with/without Tug boat) is considered as Shifting. 

(iv) Engagement of Pilot is compulsory for movement of vessel more than 30 mtrs, hence the 
same will be considered as Shifting. 

 (7)In case a request is made for Fixing/Removal of Yokohama Fender from any berth, a 
charge of 439.77 US $ (for coastal vessel ₹10814.18) will be recovered from the respective 
vessels or importers/exporters i.e. whosoever makes the request. This charge will also be 
applicable for providing Yokohama Fenders for double banking operations. 

(8)A charge of 586.36 USD (for coastal vessels ₹ 14418.92) shall be levied on the vessel 
whose movement was planned for a Sunday/Holiday, but did not take place, due to various 
reasons attributed to the vessel like non-arrival/late arrival of the vessel, non-completion of 
cargo/work etc. 

3.5 Charges for Single Buoy Mooring (SBM) 

Sl.No. Description Rate per G.R.T 

Foreign $ Coastal ₹. 

A Berth Hire (per hour) 0.00083 0.28 

B Pilotage (per entry subject to 
minimum of 7278.55 US $/ 
Rs.3,15,089.59  

0..363 11.17 

C Tug Hire Charges (per hour) 2094.16 34029.90 

D Port dues per entry 0.338 10.96 

E Pilot Attendance per hour 55.80 1884.73 



 

 

CHAPTER-IV 
MISCELLANEIOUS CHARGES 

4.1Charges for water supply to shipping: 

Item Rate per M.T. or part thereof 

Foreign US $ Coastal ₹ 
1.Direct water supply at 
Berth 

5.57 US $ subject to a  
minimum of 83.76 USD 

₹137.30 subject to a minimum of 
₹2059.24 

2.Supply by barges 
(i) At mooring wharf/jetty 
(ii)At anchorage(Roads) 

11.17 US $ subject to a 
minimum of 446.75 USD 
26.37 US $ Subject to a 
minimum of 2198.87 US $ 

₹274.62 subject to a minimum of 
₹10984.51 
₹648.78 subject to a minimum of 
₹ 54065.34 

1) A cancellation fee of 29.31 US $ (for coastal vessels ₹720.45) shall be charged when 
a water barge is ordered but cancelled prior to placement of barge. After placement of 
barge, cancellation fee of 439.77 US $ (for coastal vessels ₹10814.18) shall be 
charged. 

(2)The entire quantity of water supplied per call per requisition to individual vessels shall be 
treated as one supply for the purpose of levy of minimum charges if applicable. In the event 
of failure of Port Authority to supply or suspend supply on account of breakdown, etc. the 
actual quantity supplied shall be taken into account for recovery of the charges. 
Note:The user concerned shall supply attendant labour. 
4.2  Weighment charges for use of weigh bridge/weigh scales 
Sl.No. Description Rate 
1. Weighbridge charges for iron-

ore/chrome ore/other ores 
₹ 2.79 per ton subject to a minimum of ₹ 
28.33 per consignment 

2. Weighbridge charges for other 
commodities 

₹4.17 per ton subject to a minimum of 
₹41.89 per consignment 

4.3 Weighment charges for Cargo weighed at private Weighbridge inside the prohibited area. 

The private weigh bridge operators shall collect the weighment charges as per the rates 
prescribed at clause 4.2 above and share the following with PPA. 

Sl.No. Description Rate 
1. Weighbridge of installers’ own cargo ₹ 0.42 per MT 
2. Weighment of cargo of other users. ₹1.39 per MT 
 

Notes: Consignment means the total quantity to be weighed for shipment/dispatch in relation 
to a vessel. 

(1) A fraction of a tonne shall be rounded off to next higher tonnage. 

4.4 Fees for supply of certificate/certified copies of documents/ledger a/c copies/statistics: 

₹27.93 per page universal size. 

4.5 Supply of skilled personnel for marine operations: 



 

 

A fee of 2.79 US $ (for coastal vessel ₹68.66) per person per hour or part thereof subject to 
a minimum of 2 hours will be charged for supply of skilled person for any type of mooring 
and unmooring or any marine operation. 
4.7Landing Charges for Helicopters: 

₹5584.39 per one landing and take off. The rate is livable in respect of use of helipad for 
landing of helicopters belonging to State Government, Public Sector Undertakings and 
private users. However, helicopters carrying passengers declared as Port guests may be 
exempted from such charges. 

4.09  Fee on the Cargo transloaded at the Transloading point 

A fee of ₹2.03 per tonne to be levied on the cargo transloaded from/to the mother vessel at 
the Transloading point under the limits of PPA. 
  
Note: 
(i)An area notified under the limits of Paradip Port Authority comprising radius of 2 nautical 
miles around a position earmarked by Lat 20 08 12” N Long 087 1400” E to be used 
exclusively for transloading operations will be called as ‘Transloading Point’. 
(ii)No other charge would be levied on the cargo transloaded from/to the mother vessel at 
the transloading point. 
(iii)The said fee will be valid for a period of five years and enhanced by Rs.2.28 per ton after 
every 5 years. The current fee will be applicable from 07.10.2019 to 06.10.2024. The fee will 
be enhanced by Rs.2.28 per ton from 07.10.2024. 
4.10 In case of Automobiles to be landed or shipped through Ro-Ro operation, charge will be 
levied @ ₹1396.11 per unit. 

4.11 For any cargo/container operation, if a vessel has to unload/reload any hatch 
cover/pontoon; wharfage will be levied for each operation @ ₹279.23 per unit. 

4.12 Levy charges towards activities of water sprinkling, spillage cleaning and berth face 
dredging : - A consolidated rate of Rs. 2.85 per MT.  

4.13 Rs. 189.00 per Container excluding GST for all EXIM/Coastal loaded containers.  
Container scanning charges for coastal containers is exempted up to 27.09.2023. 

4.14 Railway charges: 

Siding Charges: - For warehousing Zone Rs. 4.85 per MT. 
For other sidings :Rs. 4.56 per MT. 
The siding chares shall include the additional shunting chares for shifting of the rakes to a 
maximum of two parts.  An amount of Rs. 2281.42/- will be charged for each additional 
placement.  
 
 
 
 
 
 
 
 



 

 

4.15  Charges of handling through IOHP-MCHP Connectivity System 

 

Activity for unloading Dry Bulk Cargo 

 

Rate per MT or part thereof  (Rs.) 

 

Foreign Rate                         Coastal 
Rate 

Unloading of dry bulk cargo from Wagon 
at wagon Tippler of iron Ore Handling 
Plant and stacking at Stockyard of 
Mechanized Coal Handling Plant using 
IOHP and MCHP connectivity system 

 

Rs. 72.17                         Rs. 72.17 

4.16 

Collection amount fixed as Rs. 3,790.69- only per tonne of disposal of waste oil/sludge etc. 
(any such waste under MARPOL Annex-1) by the vessels to the Port Reception Facilities 
through the licensed vendors at Paradip Port . 

1. The charges for disposal of waste oil/ sludge etc any such waste under MARPOL 
Annex-1) will be billed separately to the vessel’s agent giving the requisition. 

2. Concerned agent should submit the “Waste Disposal Receipt showing quantity of 
waste oil/ sludge etc disposed in MT, signed by the cargo surveyor”. 

 
OR 

“Initial and final cargo survey report showing the initial quantity (in MT) and the final 
quantity (in MT) of the waste oil/ sludge etc.” respectively. 

 
4.17 
The charge of handling through IOHP-MCHP Connectivity System for ECL/CCL cargo.: 
 
Sl. 
No. 

Mode of 
Handling 

Existing Rate (Rs./MT) 
(cargo related charges) 

Discount 
Offered 

(Rs./MT) 

Total 
Discou

nt 
offered 
(Rs./M

T) 

Final Rate after 
Discount (cargo 
related charges) 

(Rs./MT) 

Unloa
ding  

Shipm
ent 

Total Unloa
ding  

Ship
ment 

Unloa
ding 

Ship
ment 

Total 

(a) From 
tippling in 
IOHP by N-
Box wagon, 
then shifting 
through 
IOHP & 

 

 

 

91.29 

 

 

 

108.20 

 

 

 

199.49 

 

 

 

63.14 

 

 

 

74.83 

 

 

 

137.97 

 

 

 

28.15 

 

 

 

33.37 

 

 

 

61.52 



 

 

MCHP 
connectivity 
and loading 
through 
MCHP 
Berth 

(b) From 
unloading in 
RRS by 
BOBR 
Wagon then 
loading 
through 
MCHP 
Berth. 

 

72.17 

 

108.20 

 

180.36 

 

32.70 

 

49.03 

 

81.73 

 

39.46 

 

59.17 

 

98.64 

(c) Manual 
unloading of 
N-Box 
wagon, then 
shifting 
manually to 
MCHP and 
loading 
through 
MCHP 
Berth. 

 

0 

 

108.20 

 

108.20 

 

0 

 

60.86 

 

60.86 

 

0 

 

47.34 

 

47.34 

 
4.18 
Payment of royalty by the stevedoring and shore handling agents:- @ Rs. 5.79 ( being 60 % 
of the indexation) per MT (w.e.f 1-4-25). 
 
4.19 
Hire charges for Fire Fighting Tender :2698.92. 
4.20 
To charge Rs. 2.03 per Tonne as Facilitation fee for loading of barge at IFFCO Pantoon jetty. 
 
 
 
 
 
 
 
 
 
 



 

 

4.21 
The following rates for STS operation and floaters: 

1) Floaters- Not to levy any charges 
2) STS Operation  

No. of 
operation 

(Per Annum) 

Per STS at 
notified water 
spread area 

USD 

Per STS at 
NOJ 

 
USD 

Per STS at 
notified water 
spread area 

Rs. 

Per STS at 
NOJ 

 
Rs. 

0-4                  10,174         12,209         8,47,392         10,16,871  

5-9                    8,139            9,767         6,77,914            8,13,497  

10 & above                    6,104            7,325         5,08,435            6,10,123  

N.B.:a) The charges includes Tug charges for 1 mooring and 1 un-mooring operation, Port 
dues, Pilotage, Wharfage and all other applicable charges. 

b) The count of STS includes both STS operation at Anchorage and STS at NOJ. 

c)  Anchorage charges as applicable will be levied. 

4.22 A consolidated fees of Rs. 12.64 per tonne will be charged towards VRC and Wharfage 
for movement of cargo Inland/vessel/River Sea vessel from Inter-land Industries Port through 
Inland Waterways.  
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PARADIP PORT AUTHORITY

PORT ELECTRICAL DI\,ISION

No. EM/ PED/ EST G-21 / 2021, / 370 Date: 22/ 06 / 2022

CIRCULAR

The revised Eleckicity Tariff for the electricity Consumers of Paradip Port Authority, as

Annexed, has been approved by the competent authority and shall be effective from
01./04/2021,.

Further to the above, it has also been approved by the competent authority to collect
the arrear energy charges from the electricity Consumers of PPA.

The arrear energy charges will be collected in four (4) equal monthly installments along
with the current monthly energy charges.

!4g,! As above.

Copy to:

1) The P.S. to Chairman, PPA for kind information of Chairman, PPA.
2) The P.A. to Dy. Chairman, PPA for kind in{ormation of Dy. Chairman, PPA.
3) A11 Heads of Departments, PPA - for kind information.
a) Dy.CME / Dy. CEE / Dy. Chief Engineer / Sr.Dy.TM, PPA- for kind informarion
5) All Heads of Offices /Sr. Asst. Estate Manager, PPA - for kind information.
6) AX AEE (EI.)/AE (E1.), PED, PPA for information & necessary action please.

7) The PRO, PPA {or publication in Port Gaz ette dt.0-1, / 07 / 2022.

8) The Hindi Officer, PPA - with a request to arlange translation of the above circular in
Hindi & circulate.

9) Sr. Dy. Director, EDP - with a request to publish in the Port Website replacing the
existing content (Tari{f).

The above mentioned rationalization of Electricity Tariff of the electricity Consumers of
Paradip Port Authority has been approved by Chairman, PP A, dt 2l / 06 / 2022.

s+gn"-
Executive Engineer,

Port Electrical Division-I,
Paradip Port Authority.
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ELECTRICITY TARIFF BY PARADIP PORT AUTHORITY

Category Tariff Metering Type

CATEGORY - PORT EMPLOYEES:

Port Employees. 1-170 Units: Free

171-400 Units: Rs.2.37 per unit in
KWH.
401-800 Units: Rs.2.84 per unit in
KWH.
Above 800 units: Rs.4.75 per unit in
KWH.

As per

reading.

Meter

(A) Retired PPA Employees with
permissible limit of 4 months after

retirement OR for family of PPA

Employee till 01 year after death of the

en-rployee while in service.

1-150 Units: Free

151-400 Units: Rs.2.37 per unit in
K\4'FI.

401-800 Units: Rs.2.84 Per unit in
KWH.
Above 800 unirs: Rs.4.75 per unit in
KWH.

As per

reading.

Meter

(B) Contractual appointees with provision

of energy charges as applicable to PPA

employee (viz, Site Engineer / Site

Supervisor / Managet / Ptlot /
Doctors / Contractual engagement of

Po(t employee after rethement, etc).

(c) CFH workers.

(D) Employees of CISF.

(E) Employees of Kendriya Vidyalaya,
Resident Audit Officer and Staff, Hindi
Teaching Cell MMD (Mercantite
Marine Deptt.)

(F) Office of the Port Employees
Pensione/s Association / Quarters
and Offices of Trade Unions,

]oumalist.

Contract Workers / Working Women
Cell Members / Employees of Police
Department.

1400 Units: Rs.2.37 per unit in K\AIH.

401-800 Units: Rs.2.84 per unit in
KWH.
Above 800 units: Rs.4.75 per unit in
KWH.

As per Meter
reading

ANNEXURE

CATEGORY - I:

(G)

$'.r(,.fl



Category Tariff Metering

A) Employees of the following:
(i) Cenhal / State Govt. Organizations,

Educational Institutions.
(ii) Public Institutions, Societies & Clubs.
(iii) PSU's, Banks, Semi Govt. & Private

Organizations.

B) Educational Institutions, Student Hostels,
Govt. Hospitalg Public Dispensary, PHC,
Religious Institutions, Dharmasala,
Societies, Electric Crematorium and Non-
commercial Sports Organization.

C) Private Individuals (Domestic).

(i) Rs.6.84 per urft in KWH for all
consumers except in sub-categories [A
(iii)l&(gl.

(ii) The consumers under sub-categories [A
(iii)l & (C) shall have to pay:

(a) Rs.6.84 per urdt in KWH iI the
Connected Load is up to 10 kVA,
and

(b) Rs.6.27 per unit in KWH plus
Demand Charges @ Rs.250/- per
KVA per month if the connected
load exceeds 10 kVA.

As per Meter
Reading.

CATEGORY-I[ (COMMERCIAL)
A) Central and State Govt. Offices.
B) All permaaent and temporary commercial

consumers such as Shops, Workshops,
Restaurants, Hotels, Guest Houses, Private
Offices, Printing Press, Clinics, Flour MiIIs,
X-ray Plan! Flatchery, Poultry Farms,
Cinema Halls, Telephone Booth, Xerox
Shops, etc.

(0 For Connected Load uo to 10 kVA
Rs.6.84 per unit in K\AIH plus
Overhead cost towards internal supply
and distribution calculated by PPA
from time to time on "No-profit-no-loss
basis" (at presen! the overhead cost is
Rs.2.19 per unit) i.e. Rs.9.03 per unit.

(ii) For Connected Load more than 10

KVA:

Rs.6.27 per unit in KlArH plus
Overhead cost towards intremal supply
and distribution calculated by PPA
from time to time on "No-profit-no-loss
basis" (at presen! the overhead cost is
Rs.2.19 per unit) i.e. Rs.8.46 per unit
plus Demand Charges @ Rs.250/- per
kVA per month.

As per Meter
Reading.

CATEGORY - IV (IIT CONSUMERS)
100 kW/110 kVA & above drawing power at
11 kV.

Rs.6.27 per unit in Kl trH plus a Demand
Charge of Rs.250/- per KVA per month.

As per Meter
Reading.

Tariff as applicable to Category - III
(Commercial) shall apply.

To be paid in
advance @ 10

units/ dayl K
W for single-
phase as well
as 3-phase

Power
supply.

CATEGORY - II (NON-COMMERCTAL)

CATEGORY-V
All temporary power supply up to a

maximum of 90 KW cormected load and for a
period o{ maximum 6 months.



Consumer Category Proposed Tariff Metering
Type

a) M/S. jSW Paradip Terminal PvL Ltd.

oswPTPL).

b) M/s. Paradip Intemational Cargo Terminal
Pvt. Ltd. (PICTPL).

c) M/s. Kalinga International Coal Terminal
Paradip Pvt. Ltd. (KICTPPL).

d) M/s. Paradip East Quay Coal Terminal Pvt.
Ltd. (PEQCTPL).

CATEGORY - VI (i) To charge monthly Demand charges @

Rs.250/KVA calculated on the basis 80%

of Contract Demand (CD) as declared by
PPP operators or on acfual maximum
Demand (MD), whichever is higher.

(ii) To charge overdrawal penal!|r @ ZS0 /
KVA on the excess drawal of load over CD
which will be in addition to the Damand
Charges calculated for the recorded MD in
case MD exceeds CD.

Billing will
be made as

per Meter
Reading.

..".ffi,
Port Electrical Division - I,
Paradip Port Authority.

BOT/ PPP OPERATORS

In additions to the above the BOT operators
shall have to pay the following energy charges :

a) For M/S. JSW Paradip Terminal Pvt. Ltd.

flSWPTPL): Rs.6.47 per unit in KI/VH.

b) M/ s. Paradip International Cargo
Terminal Pvt. Ltd. (PICTPL): Rs.6.56 per

unit in KI aH.

c) M/s. Kalinga International Coal Terminal
Paradip Pvt. Ltd. (KICTPPL): Rs.6.47 per
unitinKWH.

d) M/s. Paradip East Quay Coal Terminal
Pvt. Ltd. (PEQCTPL): Rs.6.45 per unit in
KWH,



Annexure-IV 

SUMMARY OF HEALTH CONDITION OF THE MULTIPURPOSE BERTH 

The Condition Assessment of concrete of the RC Diaphragm walls of the Multi-Purpose 

Berth was carried out above water level through the investigations including visual 

inspection, rebound hammer, ultrasonic pulse velocity, half-cell potential test, 

carbonation test, core test, concrete powder sampling for chlorides and pH to find the 

existing condition of the structure depending on the accessibility.  

Based on the results of the Non-Destructive Tests carried out on the RC Diaphragm 

wall of Multi-Purpose Berth at Paradip Port, Odisha, the following conclusions are 

drawn:  

 The average Rebound hammer values in the RC Diaphragm wall vary from 40 to 

47, indicating that the quality of concrete in the near surface is “Very Good”. 

 The average UPV values in a majority of the locations of the RC Diaphragm wall in 

Multi- Purpose Berth are above 3.5 km/s and the integrity of concrete can be 

considered as ‘Good’ as per the guidelines of IS: 13311 (Part I)- 1992.  

 It is to be noted that the UPV tests were conducted in the locations of the RC 

Diaphragm wall which appeared good on visual inspection and it is found that the 

core/interior of the concrete is also in a good condition.  

 The concrete core samples extracted from the RC Diaphragm wall did not exhibit 

carbonation.  

 The average equivalent cube compressive strength of the core samples extracted 

from the RC Diaphragm wall is 41.1 MPa. This value is higher than M30 grade 

concrete which is the minimum grade for design mix for RCC member as per IS 

456-2000 for severe environmental condition. However, IS code 4651 (part-4) for 

port and harbour structures prescribes concrete grade not less than M35 for RCC 

which was not in force at the time of construction. 

 The half-cell potentials in the visually good and moderate locations of the RC 

Diaphragm wall are between -200 mV to -350 mV indicating that the corrosion 

activity of the reinforcing steel in the area is uncertain at the time of measurement 

as per the reference guidelines of ASTM C- 876. Hence, the RC Diaphragm wall 

may be frequently inspected to check for possible distress/corrosion of the steel 

rebar.  

 

 

 



 

 

 

 The half-cell potentials in which showed signs of visual distress of the RC 

Diaphragm wall are above -350 mV indicating that there is a greater than 90% 

probability that reinforcing steel corrosion is occurring in that area at the time of 

measurement as per the reference guidelines of ASTM C-876.  

 The chloride contents drawn from the selected locations of the RC Diaphragm wall 

of the Multi-Purpose Berth are between 1.45 kg/m3 and 2.47 kg/m3 compared to 

a permissible value of 0.6 kg/m3 at the time of placing as specified in IS: 456-

2000. In view of the prevailing Marine environment, the chloride levels are on the 

higher side. However, in view of the very high chloride contents, the Multi-Purpose 

Berth may be frequently inspected to check for possible distress/corrosion of the 

steel rebar.  

 The pH of the concrete samples in the RC Diaphragm wall varies from 11.50 and 

11.89, which indicates availability of alkalinity. Though is lower than the pH value 

of 13 for fresh concrete, corrosion of steel will be significant only if pH value falls 

below 7 and hence this parameter values indicate the concrete is in good condition.  

 It recommended that the distresses noticed in the RC Diaphragm wall on the 

berthing face above water level may be rehabilitated using Polymer modified 

mortar. 
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