Section 6 Scope of Work

Annexure 6.2
[Section 6: Scope of Work]
Works already taken up

Bid No. DK/GC/COR-OF/026

S. No.

Tender Packages

Remarks/status

DK/MS/CPM-DP/001: Topographic survey, final location
survey using DGPS, Total station and other misc. survey works
including trees counting for Delhi-Karnal Namo Bharat
corridor.

Work in progress

DK/MS/CPM-DP/002: Ground Penetrating Radar Survey
(G.P.R) for identification of existing utilities infringing in
proposed alignment for implementation of Delhi-Karnal Namo
Bharat corridor

Work in progress

DK/GT/CPM-DP/004: Detailed Geotechnical Investigation
work between Chainage 75.552 to Chainage 136.30 for Delhi-
Karnal Namo Bharat corridor

Work in progress

DK/GT/CPM-DP/005: Deployment of survey team with
instruments for implementation of Delhi-Karnal Namo Bharat
corridor

Work in progress

DK/MS/COR-OF/006: Widening and restoration of the
Delhi—Panipat—Karnal Road and miscellaneous work from
Chainage -0.52 to Chainage 29.95, for the Delhi—Panipat—
Karnal Namo Bharat Corridor

Work Awarded

DK/MS/COR-OF/007: Widening and restoration of the
Delhi—Panipat—Karnal Road and miscellaneous work from
Chainage 29.95 to Chainage 75.55, for the Delhi—Panipat—
Karnal Namo Bharat Corridor

Work Awarded

DK/MS/COR-OF/008: Widening and restoration of the
Delhi—Panipat—Karnal Road and miscellaneous work from
Chainage 75.55 to Chainage 136.30 for the Delhi—Panipat—
Karnal Namo Bharat Corridor

Work Awarded

DK/UD/COR-OF/009: Supply, Installation, Testing &
Commissioning/ Shifting / Modification for 33KV,11kV, LT
Electrical Utilities of TPDDL and Dismantling / Relocation of
Street lights infringing Delhi — Panipat - Karnal Namo Bharat
corridor from Kashmiri Gate to Bhalswa (Ch. 9550 to 20770)

Tender under
process

DK/UD/COR-OF/010: Supply, Installation, Testing and
Commissioning/ Shifting /Modification for 33KV, 11kV, LT
Electrical Utilities of TPDDL and Dismantling /Relocation of
Street lights infringing Delhi -Panipat - Karnal Namo Bharat
corridor from Bhalswa to Narela

Work Awarded

10.

DK/UD/CPM-DP/011: Telecom Utilities Shifting/
Restoration from SKK to Murthal Chainage 00 to Chainage
58250 for Delhi- Panipat - Karnal Namo Bharat Corridor.

Work Awarded

11.

DK/UD/COR-OF/012: Shifting of existing Civil utilities
services (Stations and Viaducts ete.) viz. sewer lines, water
mains, storm water drains etc. of Delhi-Karnal Namo Bharat
Corridor from Chainage 0.00 to 58.24 Km.

Work Awarded
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12.

DK/UD/COR-OF/013: Shifting of existing Civil utilities
services (Stations and Viaducts etc ) viz. sewer lines, water
mains, storm water drains ete. of Delhi-Karnal Namo Bharat
Corridor from Chainage 58.24 to 100.34 Km.

Work Awarded

13.

DK/UD/COR-OF: Shifting of existing Civil utilities services
(Stations and Viaducts etc.) viz. sewer lines, water mains,
storm water drains etc. of Delhi-Karnal Namo Bharat Corridor
from Chainage 100.34 to 136.3 Km.

Bidding under

process.

14.

DK/UD/COR-OF/015: Supply, Installation, Testing and
Commissioning/ Shifting /Modification for 33KV, 11kV, LT
Electrical Utilities of UHBVNL infringing Delhi - Panipat -
Karnal Namo Bharat corridor from Narela to Murthal
(Ch.33800- 55450). (UHBVN)

Work Awarded

15.

DK/UD/COR-OF/016: Supply, Installation, Testing and
Commissioning/ Shifting /Modification for 33KV, 11kV, LT
Electrical Utilities of UHBVNL infringing Delhi - Panipat -
Karnal Namo Bharat corridor from Murthal to Panipat (Ch.
55450-97300) - (UHBVN)

Work Awarded

16.

DK/UD/CPM-DP/017: Telecom Utilities Shifting/
Restoration from Murthal to Panipat Chainage 58250 to
100340 Chainage for Delhi- Panipat Karnal Namo Bharat
Corridor

Work Awarded

17.

DK/UD/COR-OF/: Supply, Installation, Testing and
Commissioning/ Shifting /Modification for 33KV, 11kV, LT
Electrical Utilities of UHBVNL infringing Delhi - Panipat -
Karnal Namo Bharat corridor from Panipat to Karnal (Ch.
97300-136500) - (UHBVN)

Bids to be invited

18.

DK/UD/CPM-DP/019: Telecom Utilities Shifting/
Restoration from Panipat to Karnal Chainage 100340 to
136300 Chainage for Delhi- Panipat - Karnal Namo Bharat
Corridor.

Bidding under

process

19.

DK/GT/CPM-DP/020: Detailed Geotechnical Investigation
work between Chainage (-)0.52 to Chainage 75.552 for Delhi-
Karnal Namo Bharat corridor

Work awarded

20.

DK/UD/COR-OF/021: Shifting/Modification work of 220 kV
and 66/33 kV EHT underground cables of DTL, TPDDL,
DMRC, NDMC etc. infringing between chainage (00000-
35200) of Delhi-Panipat-Karnal Namo Bharat Corridor

Tender under

process

21.

DK/UD/ COR-OF/022: Shifting/ Modification work of 220kV
and 132 KV transmission line of HVPNL infringing Delhi-
Panipat -Karnal Namo Bharat Corridor (Ch 35200-Ch
103000).

Tender under

process

22.

DK/UD/COR-0OF/023: Shifting/ Modification work of 220kV
and 132 kV transmission line of HVPNL infringing Delhi-
Panipat -Karnal Namo Bharat Corridor (Ch 103000-Ch
133750)

Tender under

process
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23.

Shifting/Modification of supply testing and commissioning for
modification /shifting works of 11 kv & LT lines Electrical
utilities of BRPL & BYPL and Dismantling /Relocation of
Street Light infringing Sarai Kale Khan to Kashmiri Gate
(Chainage -0.520 to Chainage 9550) of Delhi-Karnal Namo
Bharat corridor of NCRTC

Engagement of
Agency under
process.

24.

Shifting of 66KV/ 132 kV/220kV/400 kV/765Kv EHT line
infringing the alignment of Delhi-Karnal Namo Bharat
corridor (Tata Power, DTL, PGCIL, HVPNL, JKPTL, BBMB
and unseen UG Utilities)

Tender under
pipeline

25.

Carrying out Environmental and Social Impact Assessment
(ESIA) and submitting report for Delhi-Karnal Regional Rapid
Transit System (RRTS) Corridor.

Tender Under
Pipeline




