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Annexure 6.2  

[Section 6: Scope of Work] 

Works already taken up 

S. No. Tender Packages Remarks/status 

1.  DK/MS/CPM-DP/001: Topographic survey, final location 
survey using DGPS, Total station and other misc. survey works 
including trees counting for Delhi-Karnal Namo Bharat 
corridor. 

Work in progress 

2.  DK/MS/CPM-DP/002: Ground Penetrating Radar Survey 
(G.P.R) for identification of existing utilities infringing in 
proposed alignment for implementation of Delhi-Karnal Namo 
Bharat corridor 

Work in progress 

3.  DK/GT/CPM-DP/004: Detailed Geotechnical Investigation 
work between Chainage 75.552 to Chainage 136.30 for Delhi-
Karnal Namo Bharat corridor 

Work in progress 

4.  DK/GT/CPM-DP/005: Deployment of survey team with 
instruments for implementation of Delhi-Karnal Namo Bharat 
corridor 

Work in progress 

5.  DK/MS/COR-OF/006: Widening and restoration of the 
Delhi–Panipat–Karnal Road and miscellaneous work from 
Chainage -0.52 to Chainage 29.95, for the Delhi–Panipat–
Karnal Namo Bharat Corridor 

Work Awarded 

6.  DK/MS/COR-OF/007: Widening and restoration of the 
Delhi–Panipat–Karnal Road and miscellaneous work from 
Chainage 29.95 to Chainage 75.55, for the Delhi–Panipat–
Karnal Namo Bharat Corridor 

Work Awarded 

7.  DK/MS/COR-OF/008: Widening and restoration of the 
Delhi–Panipat–Karnal Road and miscellaneous work from 
Chainage 75.55 to Chainage 136.30 for the Delhi–Panipat–
Karnal Namo Bharat Corridor 

Work Awarded 

8.  DK/UD/COR-OF/009: Supply, Installation, Testing & 
Commissioning/ Shifting / Modification for 33KV,11kV, LT 
Electrical Utilities of TPDDL and Dismantling / Relocation of 
Street lights infringing Delhi – Panipat - Karnal Namo Bharat 
corridor from Kashmiri Gate to Bhalswa (Ch. 9550 to 20770) 

Tender under 
process 

9.  DK/UD/COR-OF/010: Supply, Installation, Testing and 
Commissioning/ Shifting /Modification for 33KV, 11kV, LT 
Electrical Utilities of TPDDL and Dismantling /Relocation of 
Street lights infringing Delhi -Panipat - Karnal Namo Bharat 
corridor from Bhalswa to Narela 

Work Awarded 

10.  DK/UD/CPM-DP/011: Telecom Utilities Shifting/ 
Restoration from SKK to Murthal Chainage 00 to Chainage 
58250 for Delhi- Panipat - Karnal Namo Bharat Corridor. 

Work Awarded 

11.  DK/UD/COR-OF/012: Shifting of existing Civil utilities 
services (Stations and Viaducts etc.) viz. sewer lines, water 
mains, storm water drains etc. of Delhi-Karnal Namo Bharat 
Corridor from Chainage 0.00 to 58.24 Km. 

Work Awarded 
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12.  DK/UD/COR-OF/013: Shifting of existing Civil utilities 
services (Stations and Viaducts etc ) viz. sewer lines, water 
mains, storm water drains etc. of Delhi-Karnal Namo Bharat 
Corridor from Chainage 58.24 to 100.34 Km. 

Work Awarded 

13.  DK/UD/COR-OF: Shifting of existing Civil utilities services 
(Stations and Viaducts etc.) viz. sewer lines, water mains, 
storm water drains etc. of Delhi-Karnal Namo Bharat Corridor 
from Chainage 100.34 to 136.3 Km. 

Bidding under 
process. 

14.  DK/UD/COR-OF/015: Supply, Installation, Testing and 
Commissioning/ Shifting /Modification for 33KV, 11kV, LT 
Electrical Utilities of UHBVNL infringing Delhi - Panipat - 
Karnal Namo Bharat corridor from Narela to Murthal 
(Ch.33800- 55450). (UHBVN) 

Work Awarded 

15.  DK/UD/COR-OF/016: Supply, Installation, Testing and 
Commissioning/ Shifting /Modification for 33KV, 11kV, LT 
Electrical Utilities of UHBVNL infringing Delhi - Panipat - 
Karnal Namo Bharat corridor from Murthal to Panipat (Ch. 
55450-97300) - (UHBVN) 

Work Awarded 

16.  DK/UD/CPM-DP/017: Telecom Utilities Shifting/ 
Restoration from Murthal to Panipat Chainage 58250 to 
100340 Chainage for Delhi- Panipat Karnal Namo Bharat 
Corridor 

Work Awarded 

17.  DK/UD/COR-OF/: Supply, Installation, Testing and 
Commissioning/ Shifting /Modification for 33KV, 11kV, LT 
Electrical Utilities of UHBVNL infringing Delhi - Panipat - 
Karnal Namo Bharat corridor from Panipat to Karnal (Ch. 
97300-136500) - (UHBVN) 

Bids to be invited 

18.  DK/UD/CPM-DP/019: Telecom Utilities Shifting/ 
Restoration from Panipat to Karnal Chainage 100340 to 
136300 Chainage for Delhi- Panipat - Karnal Namo Bharat 
Corridor. 

Bidding under 
process 

19.  DK/GT/CPM-DP/020: Detailed Geotechnical Investigation 
work between Chainage (-)0.52 to Chainage 75.552 for Delhi-
Karnal Namo Bharat corridor  

Work awarded 

20.  DK/UD/COR-OF/021: Shifting/Modification work of 220 kV 
and 66/33 kV EHT underground cables of DTL, TPDDL, 
DMRC, NDMC etc. infringing between chainage (00000-
35200) of Delhi-Panipat-Karnal Namo Bharat Corridor 

Tender under 
process 

21.  DK/UD/ COR-OF/022: Shifting/ Modification work of 220kV 
and 132 kV transmission line of HVPNL infringing Delhi- 
Panipat -Karnal Namo Bharat Corridor (Ch 35200-Ch 
103000). 

Tender under 
process 

22.  DK/UD/COR-OF/023: Shifting/ Modification work of 220kV 
and 132 kV transmission line of HVPNL infringing Delhi- 
Panipat -Karnal Namo Bharat Corridor (Ch 103000-Ch 
133750) 

Tender under 
process 
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23.  Shifting/Modification of supply testing and commissioning for 
modification /shifting works of 11 kv & LT lines Electrical 
utilities of BRPL & BYPL and Dismantling /Relocation of 
Street Light infringing Sarai Kale Khan to Kashmiri Gate 
(Chainage -0.520 to Chainage 9550) of Delhi-Karnal Namo 
Bharat corridor of NCRTC  

Engagement of 
Agency under 
process. 

24.  Shifting of 66KV/ 132 kV/220kV/400 kV/765Kv EHT line 
infringing the alignment of Delhi-Karnal Namo Bharat 
corridor (Tata Power, DTL, PGCIL, HVPNL, JKPTL, BBMB 
and unseen UG Utilities)  

Tender under 
pipeline 

25.  Carrying out Environmental and Social Impact Assessment 
(ESIA) and submitting report for Delhi-Karnal Regional Rapid 
Transit System (RRTS) Corridor. 

Tender Under 
Pipeline 

 


