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1. NOTICE INVITING e-TENDER (NleT)

1.1General:

1.1.1 National Institute of Technology, Warangal invites Open e-Tenders from eligible
applicants who fulfill Eligibility criteria as stipulated in clause 1.4 of NleT, for the
work “Civil & Electrical internal works related to E&ICT smart classroom in

Electronics

and Communication

Engineering department at NIT

Warangal.” as per detailed Specifications/drawings/Bill Of Quantities. The scope
of work, qualification criteria, tender conditions and other details are displayed in
Institute e-procurement website https://eprocure.gov.in/eprocure/app

1.2Key details:

Tender No.

44/NITW/EO/CIVIL&ELEC/2025-26 Date:24.03.2026

Approximate cost of work

INR 9,91,953.37 (Rupees Nine lakh Ninety one
thousand nine hundred fifty three and thirty
seven paisa only)

Earnest Money Deposit (EMD)

Rs.20,000.00

Tender Fee

Rs. 1,180/- (Non-Refundable)
(Tender Fee: Rs. 1000/- + GST @ 18% = Rs. 1,180/-)

Registration Charges on e-
procurement portal for one year

As per NIT Norms

Mode of Tender

e-Tender, Two covers Consists of Technical & Financial
Bids

Completion period of the Work

30 days

Date & time of tender
submission start

24.03.2026 @15:00 hrs

Last Date of Seeking
Clarifications

30.03.2026 @15:00 hrs

Queries/clarifications from bidders may addressed to
undersigned through e-mail only, after due date and
time shall not be acknowledged.

Date & time of tender
submission ends

14.04.2026 @15:00 hrs

Date & time of opening of
Technical bids online

15.04.2026 @15:30 hrs

Bid Validity Duration

90 days from the date of opening of Financial bid.

Contact Person(s) for Queries

O/0 Superintending Engineer,
Estate Office,

NIT Warangal,
Telangana-506004.

Email: db_emu@nitw.ac.in

Tender to be addressed to

The Director,
NIT Warangal,
Telangana-506004.

1.3More information useful for submitting online bids and other details are displayed in
e-Procurement website https://eprocure.gov.in/eprocure/app

Superintending Engineer
Estate Office
NIT Warangal
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1.4 Eligibility Criteria:
1.4.1 General

Vi.
Vii.

Viii.

The bidders shall invariably pay the EMD in e-Payment and this will be the
primary requirement to consider the bid as responsive.

However, the bidders should remit a Non-refundable tender fee of Rs. 1180/-
(Tender Fee: Rs. 1000/- + GST @ 18% = Rs. 1,180/-)(Rupees One Thousand One
Hundred Eighty only) paid through NEFT.

The Demand Draft may be drawn in the name of The Director, National Institute
of Technology, Warangal, and Payable at Warangal. The Bank Details of NITW for
payment through NEFT/RTGS for the payment towards EMD & Tender Fee:
Beneficiary Name: DIRECTOR NITW, Account No.: 52109375198, IFSC Code:
SBINO020149, Bank Name: State Bank of India, Branch address: NIT
COMPLEX, HNK-KAZIPET MAIN ROAD, WARANGAL - 506004.

The bidder shall possess Valid Civil/Electrical Contractor’s License in appropriate
class. In case of the Civil contractor, A Consent letter from Electrical License
Contractor duly shows the name of the work, Tender number along with
registration certificate/License may also be furnished.

The Bidder must have similar nature of work experiencein the last 7 years along
with proof of execution by providing copies of completion certificates etc.,
Bidder should possess valid GST, ESI, EPF registrations as per Govt. rules.

Copy of PAN card with a copy of latest income tax returns submitted with proof
of receipt.

Minimum manpower deployment with organisation chart including managers,
Engineers to be submitted.

Firms Ineligible to Tender:

a. Blacklisted or debarred or suspended by the Government for whatever the
reason, prohibiting them not to continue in the contracting business.

b. A retired officer of the 1. of unified AP/Telangana or Il. Govt.of India
executing works is disqualified from tendering for a period of two years from
the date of retirement without the prior permission of the Government.

c. The Tenderer who has employed any retired officer as mentioned above
shall be considered as an ineligible tenderer.

d. The contractor himself or any of his employees is found to be Gazetted
Officer who retired from Government Service and had not obtained
permission from the Government for accepting the contractor’s employment
within a period of 2 years from the date of his retirement.

e. The Contractor or any of his employees is found at any time after award of
contract, to be such a person who had not obtained the permission of the
Government as aforesaid before submission of the tender or engagement in
the Contractor’s service.

f. Contractor shall not be eligible to tender for works in the division / circle
where any of his near relatives are employed in the rank of Assistant
Engineer or Assistant Executive Engineers and above on the Engineering
side and Divisional Accounts Officer and above on the administrative side.
The Contractor shall intimate the names of persons who are working with
him in any capacity or are subsequently employed. He shall also furnish a
list of Gazetted /Non-Gazetted, State Government Employees related to
him. Failure to furnish such information tenderer is liable to be removed
from the list of approved contractors and his contract is liable for
cancellation.

Note: Near relatives include

Sons, step sons, daughters, and step daughters.
Son-in-law and daughter-in-law.

Brother-in-law and sister-in-law.

Brothers and Sisters.

Father and Mother.

Wife / Husband.

oOuhwNE
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1.4.2

7. Father-in-law and Mother-in-law
8. Nephews, nieces, uncle and aunts
9. Cousins and

10. Any person residing with or dependent on the contractor.

Work Experience:
The Tenderers will be qualified only if they have successfully completed work(s),
completion date(s) of which falling during last SEVEN years ending last day of the
month previous to the month of tender submission as given below:
i At least “one similar work “of 8026 estimated value of work
or more.
OR
ii. “Two similar works” each of value of 50%6 estimated value
of work or more.
OR
iii. “Three similar works” each of value of 40%6 estimate value
of work or more.

The similar nature of work shall involve in Civil & Electrical renovation
works etc., in any NITs/l11Ts/Government institutions/ PSUs/ other
building services/ Autonomous Bodies.

Notes:

a)

b)

c)

1.4.3

Notes:

The tenderer shall submit details of works executed by them in the Performa
prescribed in Appendix-V of FOT for the works to be considered for qualification
of work experience criteria. Documentary proof such as completion certificates
from client clearly indicating the nature/scope of work, actual completion cost and
actual date of completion for such work should be submitted. The offers
submitted without this documentary proof shall not be evaluated.

For fully completed works, value of work done shall be updated to last day of the
month previous to the month of tender submission price level assuming 5%
inflation for Indian Rupees every year and 2% for foreign currency portions per
year. The exchange rate of foreign currency shall be applicable 28 days before
the submission date of tender.

Only work experience certificate having stamp of Name and Designation of officer
along with the Name of client shall be considered for evaluation.

Financial Standing:
The Tenderers will be qualified only if they have minimum financial capabilities as
below:

i) T1-Liquidity: Solvency certificate from any scheduled bank not earlier than
one year before the last date of submission of tender may be included.
Solvency of the amount equal to 40% of the Estimated Cost put to tender.

ii) T2 - Profitability: The bidder should not have incurred any loss (profit after
tax should be positive) in more than Two years during available last five
Consecutive balance sheet, duly audited and certified by the Chartered account
with UDIN

iii) T3 - Net Worth: Net Worth of tenderer during last audited financial year.

iv) T4 - Annual Turnover: The Average annual financial turnover on works should
be at least 30% if the estimated cost put to tender during the immediate last
five consecutive financial years.
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1)

2)

3)

4)

5)

Financial data for latest last five audited financial years has to be submitted by the
tenderer in Appendix-VI1 of FOT along with audited balance sheets. The financial data
in the prescribed format shall be certified by Chartered Accountant with UDIN and his
stamp and signature in original with membership number and firm registration number.
In case audited balance sheet of the last financial year is not made available by the
bidder, he has to submit an affidavit certifying that ‘the balance sheet has actually not
been audited so far’. In such a case the financial data of previous ‘4’ audited financial
years will be taken into consideration for evaluation. If audited balance sheet of any
year other than the last year is not submitted, the tender may be considered as non-
responsive.

Where a work is undertaken by a group, only that portion of the contract which is
undertaken by the concerned applicant/member should be indicated and the remaining
done by the other members of the group be excluded. This is to be substantiated with
documentary evidence.

NITW reserves the right to accept or reject any or all proposals without assigning any
reasons. No tenderer shall have any cause of action or claim against the NITW for
rejection of his proposal.

Tenderers may obtain further information/ clarification, if any, from O/0 Executive
Engineer Electrical, Estate Office, NIT Warangal, and Telangana-506004.

For any complaints Tenderers may brought to the notice of CVO, NIT Warangal,
Telangana-506004.

The Tender documents consist of:

VOLUME-I

01 Notice Inviting e-Tenders (NleT)

02 Instructions to the Tenderers (ITT)

03 Conditions of Contract (CC)
VOLUME-I1

04  Scope of Work

05 Technical Specifications & Drawings
VOLUME-I11

06 Financial Bid/Bill of Quantities (BOQ)

07 Form of Tenders (FOT)/APPENDIX
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VOLUME-1
1. INSTRUCTIONS TO TENDERERS (1TT)

Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are meant
to assist the bidders in registering on the CPP Portal, prepare their bids in accordance
with the requirements and submittingtheir bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained
at: https://eprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on
the link“Online bidder Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
usernameand assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication
from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class 11l Certificates with signing key usage) issued by
any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra
etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user
ID /password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, Organization Name, Location, Date, Value, etc. There is also an
option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as Organization Name, Form of Contract,
Location, Date, Other keywords etc. to search for a tender published on the CPP
Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal
to intimate the bidders through SMS / e- mail in case there is any corrigendum
issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender,
in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully
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3)

4)

Note:

to understand the documents required to be submitted as part of the bid. Please
note the number of covers in which the bid documents have to be submitted,
the number of documents - including the names and content of each of the
document that need to be submitted. Any deviations from these may lead to
rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in PDF
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi
with black and white option which helps in reducing size of the scanned
document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g. PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” or "Other Important Documents” areaavailable to them to upload such
documents. These documents may be directly submitted from the “My Space”
area while submitting a bid, and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submission process.

My Documents space is only a repository given to the Bidders to ease the
uploading process. If Bidder has uploaded his Documents in My Documents
space, this does not automatically ensure these Documents being part of
Technical Bid.

SUBMISSION OF BIDS

1)

2)

3)

4)

5)

6)

7)

Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e. on or before the bid submission time. Bidder will
be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by
one as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD
as applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the
concerned official, latest by the last date of bid submission or as specified in the
tender documents. The details of the DD/any other accepted instrument,
physically sent, should tally with the details available in the scanned copy and
the data entered during bid submission time. Otherwise the uploaded bid will
be rejected.

Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid
has been given as a standard BoQ format with the tender document, then the
same is to be downloaded and tobe filled by all the bidders. Bidders are required
to download the BoQ file, open it and complete the white coloured (unprotected)
cells with their respective financial quotes and other details (such as name of
the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, withoutchanging the
filename. If the BoQ file is found to be modified by the bidder, the bid will be
rejected.

The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission of
the bids by the bidders, opening of bids etc. The bidders should follow this time
during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI
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encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done. Any
bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid opener’s public keys.
Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

7) The uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date & time
of submission of the bid with all other relevant details.

9) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for
any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.
For any technical related queries please call at 24 x 7 Help Desk Number
0120-4001 002, 0120-4001 005, 0120-6277 787
For any Issues or Clarifications relating to the published tenders, bidders are
requested to contact the respective Tender Inviting Authority
Technical - support- eproc@nic.in
Policy Related - cppp-doe@nic.in
1.5 NITW reserves the right to accept or reject any or all proposals without assigning
any reasons. No tenderer shall have any cause of action or claim against the NITW
for rejection of his proposal.
1.6 Tenderers may obtain further information/ clarification, if any, from O/o Executive
Engineer Electrical, Estate Office, NIT Warangal, and Telangana-506004.
1.7 For any complaints Tenderers may brought to the notice of CVO, NIT Warangal,
Telangana-506004.

For any complaints Tenderers may brought to the notice of CVO, NIT Warangal, Telangana-
506004
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2.1
2.1.1

2.1.2

2.1.3

2.1.4

2.1.5

2.1.6

2.1.7

2.1.8

2.1.9

VOLUME-1
2. INSTRUCTIONS TO TENDERERS (ITT)

GENERAL INSTRUCTIONS:

A Tenderer shall submit only one bid, either individually as a tenderer or as a
partner of JV/Consortium. If a tenderer who submits or participates in more than
one bid, all tenders in which the tenderer has participated either as sole tenderer
or member of JV/consortium shall be considered invalid.

The Tenderers are advised to visit and examine the Site of Works and its
surroundings and obtain for himself on his own responsibility all information that
may be necessary for preparing the Tender and entering into a contract for the
proposed work. The costs of visiting the Site shall be borne by the Tenderer. It
shall be deemed that the Contractor has undertaken a visit to the Site of Works
and is aware of the site conditions prior to the submission of the tender documents.
The Tenderer and any of his personnel should obtain prior permission by the
Employer to enter upon his premises and lands for the purpose of such inspection.
Canvassing whether directly or indirectly, in connection with Tenderers is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable for rejection.

The Bidder shall authenticate the bid with his digital certificate for submitting the
bid electronically on e-procurement Platform and the bids not authenticated by
Digital certificate of the bidder will not be accepted on the e-procurement platform.
The competent authority reserves the right of accepting the whole or any part of
the tender and the Tenderers shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to tender for works in case the division
responsible for award and execution of contracts, in which his near relative is
posted a Division or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive).

He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any
gazetted officer in the institute. Before the last date for submission of Tenders, the
Tender Inviting Officer may modify any of the Contents of the Tender Notice,
Tender documents by issuing amendment / Addendum.

Any addendum/amendments issued by the Tender Inviting Officer shall be part of
the Tender Document and it shall be communicated through on line at Institute e-
procurement website.

To give prospective Tenderers reasonable time to take an addendum into account
in preparing their bids, the Tender Inviting Officer may extend if necessary, the
last date for submission of tenders.

2.1.10 All documents relating to the tender shall be in the English Language only. The

bidders who are desirous of participating in e-procurement portal shall submit their
technical bids, price bids etc., through online in the standard prescribed in the
tender documents, displayed at Institute e-procurement website. The bidders
should upload the scanned copies of all the relevant certificates, documents etc.,
in the e market place in support of their technical bids. The bidders shall sign on
all the statements, documents, certificates, uploaded by him, owning responsibility
for their correctness/authenticity.

2.2TENDER VALIDITY
2.2.1 The Tender shall be valid for a period of 90 days from the Date of opening of

financial bid. In exceptional circumstances, prior to expiry of the original tender
validity period, the Employer may request that the Tenderers extend the period
of validity for a specified additional period.
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2.2.2

2.2.3

During the above-mentioned period no plea by the tenderer for any sort of
modification of the tender based upon or arising out of any alleged
misunderstanding of misconceptions or mistake or for any reason will be
entertained.

In exceptional circumstances, prior to expiry of the original time limit, the Tender
Inviting Officer may request the bidders to extend the period of validity for a
specified additional period. Such request to the tenderers shall be made in
writing. A tenderer may refuse the request without forfeiting his E.M.D. A
tenderer agreeing to the request will not be permitted to modify his Tender, but
will be required to extend the validity of his E.M.D. for a period of the extension.

2.3 EARNEST MONEY DEPOSIT:

2.3.1

2.3.2

2.3.3

2.3.4

2.3.5

2.3.6

2.3.7

2.4
24.1

2.4.2

2.4.3

The bidders shall invariably submit the EMD in e-Payment gate way system
along with Bid documents.

The 2% EMD of un successful tenderers will be returned no sooner the tenders
are finalized or end date of the Tender validity period whichever is earlier.

The earnest money deposited by the successful tenderer will not carry any
interest and it will be dealt with as provided in the conditions stipulated in the
Tender. The EMD on a nationalized bank shall be valid for the duration of contract
period and extendable in case any valid extension of contract period is granted.
If an acceptable EMD is not submitted by a tenderer as mentioned above, then
tender(s) of such tenderer(s) shall be rejected considering it a non-responsive
and their Technical package shall not be opened and if opened then, it will not be
evaluated. No post bid clarification shall be sought on EMD.

The EMD of the successful Tenderer shall be returned after receipt of performance
Bank Guarantee or being adjusted to Security Deposit.

The EMD shall be forfeited:

a) If the Tenderers withdraws his Tender during the period of Tender validity,

b) If the Tenderers does not accept the correction of his Tender price,

c) If the successful Tenderers refuses or neglects to execute the contract or
fails to furnish the required Performance Security within the time specified
by the Employer.

EMD’s submitted after due date and time shall not be accepted and online tenders
of such Tenderers shall liable to be rejected summarily. We will not be responsible
for delay, loss or non-receipt of ‘EMD’ sent by post/ courier.

i. During the tender period, the Employer may issue further instructions to
Tenderers or any modifications to existing tender documents in the form
of an addendum. Such an amendment in the form of an addendum will be
uploaded on the e-tendering portal within the date given in NIT which shall
be available for all the prospective Tenderers who have purchased the
tender document in the tender period.

ii. Sub-contracting shall be generally limited to 50% of the Contract price.
The terms and conditions of sub-contracts and the payments that have to
be made to the sub-contractors shall be the sole responsibility of the
contractor. All the sub-contractors are to be approved from Employer.

PREPARATION OF BIDS

The bidders must ensure that bids are submitted in single cover bid system (i.e.)
Technical bid and Financial (Price) bid in the same cover.

Technical bid: The technical bid should consist of all technical details/brochures
along with commercial terms and conditions, financial standings as TECHNICAL BID
with Tender No. and date and time of closing and the bidder’'s name and address.
No prices should be included in technical bid.

Financial (Price) Bid should indicate item—wise Bill of quantities (BOQ) for the
items with firm and fixed rates/percentage in figures and words super-scribed with
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2.4.4

2.5

251

2.5.2

2.5.3

254

2.6
2.6.1

2.6.2

2.6.3

2.6.4
2.6.5

2.6.6

2.6.7

the Tender No. and date of closing of the Tender with name of supply/work and the
bidder's Name and address. The price bid should not contain any conditional
clauses. No price escalation for any reasons whatsoever is allowed. All prices should
be given in Indian Rupees only.

The technical and the financial bids duly signed by the bidders or their authorized
signatories with name and seal should be put in separate covers and sealed
(scanned in case of online submission).

SUBMISSION OF TENDERS

The Tenderers shall submit their tender on-line on e-tendering website.

Tenders must be submitted not later than the date and time specified. In the event
of the specified date / time for the submission of bids declared as holiday, the bids
will be received on the next working day.

The competent authority of NIT Warangal may extend the dates for issue and
receipt of Tenders by issuing an amendment in which case all rights and obligations
of the Executive Engineer, Estate Office NIT Warangal and the Tenderers will
remain same as previously.

The Employer may, at his discretion, extend the deadline for submission of tenders
by issuing an amendment, in which case all rights and obligations of the Employer
and the Tenderers previously subject to the original deadline will thereafter be
subject to the deadline as extended.

TENDER OPENING AND EVALUATION:

All the bidders shall invariably pay the EMD in e-Payment gate way system and this
will be the primary requirement to consider the bid as responsive. The Department
shall carry out the technical bid evaluation solely based on the uploaded
certificates/documents, in the e-procurement system and open the price bids of
the responsive bidders. Tenders of those tenderers who have not submitted valid
“EMD” shall be considered as non-responsive and liable to be rejected summarily.
The tenders shall be opened online by the opening committee on due date and time
of tender opening. On The tenders shall be opened online by the opening committee
on due date and time of tender opening. On opening of the Tender, NITW will first
check the tender fee and EMD through online mode by cross verifying with the hard
copy submitted or with the details of online transaction.

The Technical Package of all Tenderers who have submitted a valid EMD and tender
fee shall be opened in the presence of representatives of Tenderers who choose to
attend on date & time as mentioned in tender document in the office. If such
nominated date for opening of Tender is subsequently declared as a Public Holiday
by the Employer, the next official working day shall be deemed as the date of
opening of Technical Package. The Tender of any tenderer who has not complied
with one or more of the foregoing instructions may not be considered.

Technical packages will first be evaluated as per tender requirements.

The tender opening authority may call upon any tenderer for clarification on the
statements, documentary proof relating to the technical bid. The request for
clarification and response thereto shall be in writing and it shall be only on the
qualification information furnished by the tenderer. The clarification called for from
the tenderers shall be furnished within the stipulated time, which shall not be more
than a week.

The tenderer if so desirous, shall agree in writing to furnish the clarification called
for within the stipulated time and, for disqualification and rejection of his tender in
the event of failure to do so.

All technically acceptable tenders will be eligible for opening of their financial
proposals. The Employer shall notify all technically qualified Tenderers regarding
opening of the financial proposal, such tenderers may witness the financial opening.
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The financial proposal(s) will then be opened online through website. Tenderers
can also check financial proposal of other tenderers online.

2.6.8 The evaluation of Financial Proposals by the Employer will consider, in addition to
the tender amounts, the following factors:

a) Arithmetical errors corrected by the Employer

b) Such other factors of administrative nature as the Employer may consider
to have potentially significant impact on contract execution, price and payments,
including the effect of items or unit rates that are unbalanced or unrealistically
priced.

2.6.9 Offers, deviations and other factors, which are in excess of the requirements of the
tender documents or otherwise will result in the accrual of unsolicited benefits to
the Employer, shall not be considered in tender evaluation.

2.6.10 Evaluation of financial offer will be based on quantities in Bill of quantities (BOQ)
and rates/percentage quoted. Any alteration in BOQ will not be given any
cognizance.

2.6.11 Where there is a discrepancy between the unit price and the total amount derived

from the multiplication of the unit price and the quantity, the unit price as quoted
will normally govern unless in the opinion of the Employer there is an obviously
gross misplacement of the decimal point in the unit price, in which event, the total
amount as quoted will govern; and If there is a discrepancy between words and
figures, the amount in words shall prevail; and

2.6.12 If a Tenderer does not accept the correction of errors as outlined above, his tender
will be rejected and EMD forfeited.

2.6.13 Tenders will be compared in Indian Rupees only. This will be achieved by converting
the Foreign Currency portion into Rupees at the selling Rate of Exchange at the
close of business of the State Bank of India.

2.6.14 Selection of Tenderer among the lowest & equally quoted tenderers will be in the
following orders:

a) The tenderer whose bid capacity is higher will be selected.

b) In case the bid capacity is also same the tenderer whose annual turnover is
more will be preferred.

c) Even if the criteria incidentally become the same, the turnover on similar works
and thereafter machinery available for the work and then the clean track record
will be considered for selection.

2.6.15 The Employer reserves the right to accept or reject any variation, deviation.

Variations, deviations and other factors which are in excess of the requirements of
the Tender Documents or otherwise result in the accrual of unsolicited benefits to
the Employer shall not be considered in tender evaluation.

2.6.16 Information relating to the examination, clarification, evaluation and comparison of
Tenders and recommendations for the award of a contract shall not be disclosed to
Tenderers or any other persons not officially concerned with such process until the
award to the successful Tenderer has been announced by the tender accepting
authority. Any effort by a Tenderer to influence the processing of Tenders or award
decisions may result in the rejection of his Tender.

2.7 Award of Contract

2.7.1 The Employer will award the Contract to the tenderer whose Tender has been
determined to be substantially responsive and compliant to the requirements
contained in the Tender Documents and who has offered the Lowest Evaluated
Tender Price

2.7.2 Employer's Right to Accept one or more tenders and to Reject any or all Tenders

2.7.3 The Employer is not bound to accept the lowest or any tender and may at any time
by notice in writing to the Tenderers terminate the tendering process.

2.7.4 The Tenderer should note in particular that without prejudice to the Employer’s
other rights under the Contract and the EMD, the Employer may terminate the
Contract in the event that the Tender is accepted but the Tenderer fails to supply
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2.7.5

2.7.6
2.7.7

the Performance Security or other specified documents or fails to execute the
Contract Agreement as per clause.

Prior to the expiry of the period of tender validity prescribed by the Employer, the
Employer will notify the successful Tenderer that his tender has been accepted. The
letter (hereinafter and in the Conditions of Contract called ‘the Letter of
Acceptance’) shall name the sum which the Employer will pay to the Contractor in
consideration of the execution, completion, maintenance and guarantee of the
works by the Contractor as prescribed by the Contract (hereinafter and in the
conditions of Contract called ‘the Contract Price’). The “Letter of acceptance” will
be sent in duplicate to the successful Tenderer, who will return one copy to the
Employer duly acknowledged and signed by the authorized signatory, within one
week of receipt of the same by him. No correspondence will be entertained by the
employer from the unsuccessful Tenderers.

The Work order/ Letter of Acceptance will constitute a part of the contract.

The Tenderer should note that in the event of acceptance of the Tender, the
Tenderer will be required to execute the Contract Agreement of the contract
within 21 days from the date of issue of the Letter of Acceptance.
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VOLUME-1
3. CONDITIONS OF CONTRACT (CO)

3.1 GENERAL
3.1.1 The documents forming the Contract shall be interpreted in the following order

of priority:
1) Agreement
2) Work order/Letter of Acceptance, notice to proceed with the works
3) Contractor’s Tender (Technical bid)
4) Conditions of contract
5) Scope of work &Specifications

6) Drawings
7) Financial Bid/Bill of quantities (Price-bid)
8) Any other document listed as forming part of the Contract.

3.1.2 The Engineer-in-charge may delegate any of his duties and responsibilities to other
officers and may cancel any delegation by an official order issued.

3.1.1 Communications between parties, which are referred to in the conditions, are
effective only when in writing. A notice shall be effective only when it is delivered
(in terms of Indian Contract Act).

3.1.2 Except where otherwise specifically stated, the Engineer-in-charge will decide the
contractual matters between the Department and the Contractor in the role
representing the Department.

3.1.3 The Contractor shall co-operate and share the Site with other contractors, Public
authorities, utilities, and the Department. The Contractor shall also provide facilities
and services for them as directed by the Engineer-in-charge.

3.1.4 The Contractor shall employ the required Key Personnel named in the Schedule of
Key Personnel to carry out the functions stated in the Schedule or other personnel
approved by the Engineer-in-charge. The Engineer-in-charge will approve any
proposed replacement of Key Personnel only if their qualifications, abilities, and
relevant experience are substantially equal to or better than those of the personnel
listed in the Schedule.

3.1.5 In case the contractor is already having more than one work on hand and has
undertaken more than one work at the same time, he should employ separate
technical personnel on each work.

3.1.6 Institute should refrain from appointing any technical manpower & if the contractor
fails to do so penalty provisions shall be made.

3.1.7 All risks of loss of or damage to physical property and of personnel injury and death,
which arise during and in consequence of the performance of the Contract are the
Solely responsibility of the Contractor

3.1.8 The contractor should inspect the site and also proposed quarries of choice for
materials source of water and quote his percentage including quarrying,
conveyance and all other charges etc.

3.1.9 The responsibility for arranging the land for borrow area rests with the Contractor
and no separate payment will be made for procurement or otherwise. The
contractor’s quoted percentage will be inclusive of land cost.

3.1.10 The Contractor shall construct and Commission the Work in accordance with the
specifications and Drawings.

3.1.11 The contractor shall make requisition for obtaining power from the Electricity dept.,
at his own cost. The contractor will pay the bills of Electricity for the cost of power
consumed by him.

3.1.12 The contractor shall satisfy all the conditions and rules required as per Indian
Electricity Act 1910 and under Rule-45(l) of the Indian Electricity Rules, 1956 as
amended from time to time and other pertinent rules. The power shall be used for
Bonafide Departmental work only.

3.2 Performance Bank Guarantee/Security deposit

3.2.1 To ensure due performance of the contract, Performance Bank Guarantee to be
submitted by the successful bidder shall be 526 of the contract amount to be
submitted in the form as prescribed in FOT. Performance Guarantee shall remain
valid for a minimum period of sixty days beyond the date of completion of all
contractual obligations. In case of contracts where supplementary agreement is
drawn, the fresh PG shall be obtained from the contractor @ 5% of the amount of

Page | 15



the supplementary agreement. The PG received against the original work shall be
released/adjusted as per contract conditions.PBG may be furnished in the form of
an account pay demand draft, fixed deposit receipt from a commercial bank, bank
guarantee issued/ confirmed from any of the commercial bank in India or online
payment in an acceptable form, safeguarding the Procuring Entity’s interest in all
respects.

3.2.2 Performance Guarantee is to be furnished within 7 days after receipt of
LOA/work order and it should remain valid for a period of 60 (sixty) days
beyond the date of completion of all contractual obligations of the
contractor, including Defect Liability Period (DLP). For extension of time for
submission of PG beyond stipulated time period i, the approving authorities may
include provision of suitable interest chargeable on per day basis

3.2.3 In addition to the Performance Bank Guarantee, 2.5% Security Deposit/
retention money of each running bill (periodic/ interim payment) to be
withheld as Security Deposit/ retention money until final acceptance. The
contractor may, at his option, replace the retention amount with an unconditional
BG from a bank and it should remain valid for a period of 60 (sixty) days beyond
the date of completion of all contractual obligations of the contractor,
including Defect Liability Period (DLP) and Warranty Period (WP).

3.2.4 The performance Guarantee/Security Deposit will be forfeited and credited to the
procuring entity’s account in the event of a breach of contract by the contractor. It
should be refunded to the contractor without interest, after he duly performs and
completes all obligations under the contract.

3.3 Safety Precautions:

3.3.1 The contractor shall bring all necessary Tools & Plants for executing the entire
work. No additional cost shall be paid for this. Safety of the personal and material
will be the responsibility of the contractor.

3.3.2 The contractor during the execution of work shall follow the Indian electricity rules,
Indian electricity act all the other statutory rules regulation acts as available on
date during execution of the work.

3.3.3 For any work necessitating shut down for executing the work even for a short
duration, the contractor will ensure proper co-ordination with E&M unit electrical
staff.

3.3.4 Only authorized staff of Contractor having proper Photo lIdentity Card with
Permission granted by NIT Warangal, shall be permitted to work.

3.3.5 Smoking is strictly prohibited at workplace.

3.3.6 Nobody is allowed to work without wearing safety helmet &foot protection.
Chinstrap of safety helmet shall be always on. Drivers, helpers and operators are
no exception.

3.3.7 No one is allowed to work at or more than three meters height without wearing
safety belt and anchoring the lanyard of safety belt to firm support preferably at
shoulder level.

3.3.8 Usage of eye protection equipment shall be ensured when workmen are engaged
for grinding, chipping, welding and gas-cutting. For other jobs as and when site
safety co-coordinator insists eye protection has to be provided.

3.3.9 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt,
Safety goggles etc. shall be arranged before starting the job.

3.3.10 All excavated pits shall be barricaded & barricading to be maintained till the
backfilling is done. Safe approach to be ensured into every excavation.

3.3.11 Adequate illumination at workplace shall be ensured before starting the job at
night.

3.3.12 All the dangerous moving parts of the portable / fixed machinery being used shall
be adequately guarded.

3.3.13 Ladders being used at site shall be adequately secured at bottom and top. Ladders
shall not be used as work platforms.

3.3.14 Other than electricians no one is allowed to carry out electrical connections, repairs
on electrical equipment or other jobs related thereto.

3.3.15 All electrical connections shall be made using 3 or 5 core cables, having a earth
wire. Inserting of bare wires for tapping the power from electrical sockets is
completely prohibited.

3.3.16 All the unsafe conditions, unsafe acts identified by contractors, reported by site
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supervisors and / or safety personnel to be corrected on priority basis.

3.3.17 No children shall be allowed to enter the workplace.

3.3.18 All the lifting tools and tackles shall be stored properly when not in use.

3.3.19 Tapping of power by cutting electric cables in between must be avoided. Proper
junction boxes must be used.

3.4 Work Programme:

3.4.1 The Contractor shall furnish within ten days of the order of the work a programme
showing the sequence in which he proposed to carry out the work, monthly
progress expected to be achieved, also indicating date of procurement of materials
plant and machinery. The schedule should be such that it is practicable to achieve
completion of the whole work within the time limit fixed, shall obtain the approval
of the Engineer-in-charge. Further rate of the progress as in the program shall be
kept up to date. In case it is subsequently found necessary to alter this program,
the contractor shall submit sufficiently in advance the revised program
incorporating necessary modifications and get the same approved by the Estate
Office NIT Warangal. No revised program shall be operative without approval of
Estate Office NIT Warangal.

3.4.2 The Estate Office NIT Warangal shall have all times the right, without any way
violating this contract, or forming grounds for any claim, to alter the order of
progress of the works or any part thereof and the contractor shall after receive such
directions proceed in the order directed. The contractor shall also report the
progress to the Estate Office NIT Warangal within 7 days of the Executive Engineer’s
direction to alter the order of progress of works.

3.4.3The Contractor shall give written notice to the Engineer-in-Charge whenever planning

or progress of the works is likely to be delayed or disrupted unless any further
drawings or order including a direction, instruction or approval is issued by the
Engineer-in-Charge within a reasonable time. The notice shall include details of the
drawing or order required and of why and by when it is required and of any delay or
disruption likely to be suffered if it is late.

3.5 Possession of the Site.

3.5.1The Department shall give possession of the site to the Contractor. If possession of

a part site is given, the Department will ensure that the part site so handed over is
amenable to carry out the work at site by the Contractor.

3.5.2The Contractor shall provide the Engineer-in-Charge and any person authorized by

the Engineer-in-Charge, access to the site and to any place where work in connection
with the Contract is being carried out or is intended to be carried out.

3.6 Completion Time

3.6.1 The contractor shall commence the works on site within the period specified under
contract conditions after the receipt by him of a written order to this effect from the
Estate Office, NIT Warangal and shall proceed with the same with due expedition
and without delay, except as may be expressly sanctioned or ordered by the Estate
Office NIT Warangal, or be wholly beyond the contractor’s control.

3.6.2 The completion time and rate of work progress to be as mentioned in contract terms.

3.6.3 Save in so far as the contractor may prescribe, the extent of portions of the site of
which the contractor is to be given possession from time to time and the order in
which such portions shall be made available to him and, Subject to any requirement
in the contract as to the order in which the works shall be executed, the Estate Office
NIT Warangal will, with the Executive Engineer’s written order to commence the
works, give to the contractor possession of so much of the site as may be required
to enable the contractor to commence proceed with the execution of the works in
accordance with the programme if any, and otherwise in accordance with such
reasonable proposals of the contractor as he shall by written notice to the Estate
Office, NIT Warangal, make and will from time to time as the works proceed, give to
the contractor possession of such further portions of the site as may be required to
enable the contractor to proceed with the execution of the works with due dispatch
in accordance with the said programme or proposals as the case maybe ; if the
contractor suffers delay or incurs cost from failure on the part of the Estate Office
NIT Warangal to give possession in accordance with the terms of this clause, the
Estate Office NIT Warangal shall grant an extension of time for the completion of
works.
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3.6.4 The contractor shall bear all costs and charges for special or temporary way leases
required by him in connection with access to the site. The contractor shall also
provide at his own cost any additional accommodation outside the site required by
him for the purposes of the work.

3.6.5 Subject to any requirement in the contract as to completion of any section of the
works before completion of the whole of the works shall be completed in accordance
with provisions of clauses in the Schedule within the time stated in the contract
calculated from the last day of the period named in the statement to the tender as
that within which the works are to be commenced or such extended time as may be
allowed.

3.6.6 The Contractor shall at all times maintain the progress of work to conform to the
latest operative progress schedule approved by the Engineer-in-Charge. The
contractor should furnish progress report indicating the programme and progress
once in a month. The Engineer-in-Charge may at any time in writing direct the
contractor to slow down any part or whole of the work for any reason (which shall
not be questioned) whatsoever, and the contractor shall comply with such orders of
the Engineer-in-Charge. The compliance of such orders shall not entitle the
contractor to any claim of compensation. Such orders of the Engineer-in-Charge for
slowing down the work will however be duly considered while granting extension of
time if asked by the contractor for which no extra payment will be entertained.

3.6.7 The Estate Office NIT Warangal shall extend, in accordance with the NITW orders in
force, the Intended Completion Date if a Variation is issued which makes it impossible
for Completion to be achieved by the Intended Completion Date.

3.6.8 The Engineer-in-Charge shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Engineer for
a decision upon the effect of a Variation and submitting full supporting information.
If the Contractor has failed to give early warning of a delay or has failed to cooperate
in dealing with a delay, the delay by this failure shall not be considered in assessing
the new Intended Completion Date

3.7 Delays and extension of time:

3.7.1 No claim for compensation on account of delays or hindrances to the work by any
cause whatever shall lie, except as hereafter defined. Reasonable extension of time
will be allowed by the Estate Office NIT Warangal or by the office competent to
sanction the extension, for unavoidable delays, such as may result from causes,
which in the opinion of the Executive Engineer, are undoubtedly beyond the control
of the contractor. The Executive Engineer shall assess the period of delay or
hindrance caused by any written instructions issued by him, at twenty-five per cent
in excess or the actual working period so lost.

3.7.2In the event of the Executive Engineer failing to issue necessary instructions and
thereby causing delay and hindrance to the contractor, the latter shall have the right
to claim an assessment of such delay by the Estate Office NIT Warangal whose
decision will be final and binding. The contractor shall lodge in writing with the
Executive Engineer a statement of claim for any delay or hindrance referred to above,
within fourteen days from its commencement, otherwise no extension of time will be
allowed.

3.7.3Whenever authorized alterations or additions made during the progress of the work
are of such a nature in the opinion of the Executive Engineer as to justify an extension
of time in consequence thereof, such extension will be granted in writing by the
Estate Office NIT Warangal or other competent authority when ordering such
alterations or additions.

3.7.4Delays in Commencement or progress or neglect of work and forfeiture of earnest
money, Security deposit and withheld amounts: If, at any time, the Engineer-in-
Charge shall be of the opinion that the Contractor is delaying Commencement of the
work or violating any of the provisions of the Contractor is neglecting or delaying the
progress of the work as defined by the tabular statement. “Rate of progress” in the
Articles of Agreement”, he shall so advise the Contractors in writing and at the same
time demand compliance in accordance with conditions of Tender notice. If the
Contractor neglects to comply with such demand within seven days after receipt of
such notice, it shall then or at any time thereafter, be lawful for the Engineer-in-
Charge to take suitable action.

3.8 Suspension of works by the Contractor:
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3.8.1 If the Contractor shall suspend the works, or sublet the work without sanction of the
Engineer-in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail
to proceed with due diligence in the performance of his part of the Contract as laid
down in the Schedule rate of progress, or if he shall continue to default or repeat
such default, Engineer-in-Charge shall take action in accordance with this Clause.

3.8.2 If the Contractor stops work for 28 days and the Stoppage has not been authorized
by the Engineer-in-Charge the Contract will be terminated.

3.8.3 If the Contractor has abnormal delayed the completion of works the Contract will be
terminated under Clause.

3.8.4The contractor is to warn the Engineer-in-Charge at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the Execution
of Works.

3.8.5The Contractor shall cooperate with the Engineer-in-Charge in making and
considering proposals for how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer-in-Charge.

3.9 Management Meetings:

The Engineer-in-Charge may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the
programme for remaining work and to deal with matters raised in accordance with
the early warning procedure.

3.10 QuALITY CONTROL

3.10.1 Identifying Defects:

The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor
of any Defects that are found. Such checking shall not affect the Contractor’s
responsibilities. The Engineer-in-Charge may instruct the Contractor to verify the
Defect and to uncover and test any work that the Engineer considers may be a
Defects

3.10.2 Tests:

If the Engineer-in-Charge instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a Defect and the Contractor
shall pay for the test and any samples.

3.10.3 Correction of Defects:

The Engineer-in-Charge shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins on Completion. The defects
liability period shall be extended for as long as defects remain to be corrected by
the Contractor. Every time notice of a Defect is given, the Contractor shall correct
the notified defect within the length of time specified by the Engineer-in-Charge’s
notice.

3.10.4 Uncorrected Defects:

If the contractor has not corrected the defect within the time specified in the
Engineer-in-Charge’s notice, the Engineer-in-Charge will assess the cost of having
the defect corrected and the contractor will pay this amount.

3.10.5 In addition to the normal inspection by the regular staff in-charge of the
Construction/Repairs and Renovation of work, the work will also be inspected by
the authorized officer by the Director, NIT Warangal for Quality control and any
other authorized external Agency if any sub-standard work or excess payments are
noticed with reference to measurement books etc., during inspection, action will be
taken based on their observations and these will be effected by the Engineer-in-
Charge of the execution of the work.

3.11 CosT CONTROL

3.11.1 The Bill Quantities shall contain items for the construction work to be done by the
Contractor.

3.11.2 The Contractor is paid for the quantity of the work done at the estimate rate in the
Bill of Quantities for each item plus or minus Tender percentage.

3.12 Variation in the Quantities:
The contractor is bound to execute all supplemental works that are found
essential, incidental and inevitable during execution of main work. The payment
of rates for such supplemental items of work will be regulated as under;
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i. Supplemental items directly deducible from similar items in the original
agreement.

j. The rates shall be derived by adding to or subtracting from the agreement rate
of such similar item the cost of the difference in the quantity of materials labor
between the new items and similar items in the agreement worked out with
reference to the Standard Schedule of Rates adopted in the sanctioned estimate
with which the tenders are accepted plus or minus over all tender percentage.

k. Similar items but the rates of which cannot be directly deduced from the original
agreement. Purely new items which do not correspond to any item in the
agreement. The rates of all such items shall be Estimated Rates plus or minus
overall Tender premium.

3.13 Extra Items:

i. Extraitems of work shall not vitiate the contract. The contractor shall be bound
to execute extra items of work as directed by the Engineer-in-Charge. The rates
for extra items shall be worked out by the Executive Engineer as per the
conditions of the Contract and the same are binding on the Contractor.

ii. The contractor shall before the 15™ day of each month, submit in writing to
the Executive Engineer a statement of extra items if any that they have executed
during the preceding month failing which the contractor shall not be entitled to
claim any.

3.14 Entrustment of additional items:

i. Where ever additional items contingent on the main work and within the scope
of original agreement are to be entrusted to the original contractor dispensing
with bids.

ii. Entrustment of the additional items contingent on the main work will be
authorized by the Estate Office NIT Warangal. For all items of work in excess of
the quantities shown in the Bill of Quantities of the Tenders, the rate payable for
such items shall be estimate rates for the items (+) or (-) over all tender
percentage accepted by the competent authority.

Note: It may be noted that the term Estimate Rate used above means the rate in
the sanctioned estimate with which the tenders are accepted, or if no such rates
is available in the estimate, the rate derived will be with reference to the Standard
Schedule of Rates adopted in the sanctioned estimate with which tenders are
accepted.

3.15 Payments and Certificates:

3.15.1 The Contractor should submit the detailed measurements of work done and the same
will be 100% checked by the concerned representative of NIT Warangal in presence of the
contractor. The contractor will re-submit the measurements after attending the corrections
if any for processing the bill.

3.15.2 The Contractor shall submit to the Engineer-in-charge monthly statements
of the estimated value of the work completed less the cumulative amount certified
previously.

3.15.3 The Engineer-in-charge shall check the Contractor’'s monthly statement
within 14 days.

3.15.4 The value of work executed shall be determined by the Engineer-in-charge.

3.15.5 The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

3.15.6 The Engineer-in-charge may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified in any
certificate in the light of later information.

3.15.7 Payment for the work done by the contractor will be made for the finished
work based on the measurements recorded in measurement books by any
authorized officer of the department not Ilower in rank than a
Supervisor/Junior/Assistant Engineer and check measured by any officer not
lower in rank than a Assistant Engineer/ Executive Engineer. The measurement
shall be recorded at various stages of the work done and also after work is
completed. The contractor shall be present at the time of recording of each set
of measurement and their check measurement and accept them then and there
so as to avoid disputes at a later stage. If the contractor is not available at the
work spot at the time of recording measurements or check measurements the
particulars of measurements shall be signed by the authorised agent of contractor
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based on which the contractor shall accept the set of measurements without any
further dispute. If for any reason the contractor’s authorised agent is also not
available at site when the department decides to suspend the work recording of
measurements in the absence of the contractor or his authorised representative
the department shall not entertain any claim from the contractor for any loss
incurred by him on this account. The Contractor shall however note that the
Department cannot indefinitely wait for recording the measurement due to the
absence of the Contractor and his authorised agent and check measure them
even in the absence of the contractor.

3.15.8 Payments shall be adjusted for recovery of advance payments, liquidated
damages in terms of tender conditions and security deposit for the due fulfilment
of the contract. The amount withheld from the final bill will be retained under
deposits and paid to the after a period of contractual obligations as all defects
shall have been made good according to the true intent and meaning thereof.

3.15.9 In case of over payments or wrong payment if any made to the contractor
due to wrong interpretation of the provisions of the contract, APSS/CPWD or
Contract conditions etc., such unauthorized payment will be deducted in the
subsequent bills or final bill for the work or from the bills under any other
contracts with the NITW or at any time thereafter from the payments deposits
available with the NITW and any other department.

3.15.10 Any recovery or recoveries advised by the Government Department
either state or central, due to non-fulfilment of any contract entered into with
them by the contractor shall be recovered from any bill or deposits of the
contractor.

3.15.11 No claim shall be entertained, if the same is not represented in writing
to the Engineer-in-Charge within 15 days of its occurrence.

3.15.12 The contractor is not eligible for any compensation for inevitable delay
in handing over the site or for any other reason. In such case, suitable extensions
of time will be granted after considering the merits of the case.

3.15.13 For intermediate Stage of work, only part rates as fixed by the
Engineer-in-Charge will be paid.
3.15.14 Part rates shall be worked out for the work done portion based on the

actual operations involved keeping in view the value of the balance work to be
done, to avoid unintended benefit to the Contractor in initial Stage.

3.15.15 Full rate shall be paid when the work is completed to the full profile
as noted in the drawings.
3.15.16 For the structure works either with masonry or concrete where the

height of structure is more than three meters, the quantities executed in the
lower level will be withheld at the rate of one percent for every three meters
height, if the balance height of the structure work is more than three meters in
being over the executed level and the same will be released only after the entire
work is completed as certified by the Engineer-in-Charge.

3.15.17 No omission by the Executive Engineer or the sub-divisional officer to
pay the amount due upon certificates shall vitiate or make void the contract, nor
shall the contractor be entitled to interest upon any guarantee fund or payments
in arrears, nor upon any balance which may, on the final settlement of his
accounts, found to be due to him.

3.16 Certificate of Completion of works:

3.16.1 When the whole of the work has been completed and has satisfactory passed
any final test that may be prescribed by the Contract, the Contractor may give a
notice to that effect to the Engineer-in-Charge accompanied by an undertaking
to carry out any rectification work during the period of maintenance, such notice
and undertaking shall be in writing and shall be deemed to be request by the
Contractor for the Engineer-in-Charge to issue a Certificate of completion in
respect of the Works. The Engineer-in-Charge shall, within twenty one days of
the date of delivery of such notice either issue to the Contractor, a certificate of
completion stating the date on which, in his opinion, the works were completed
in accordance with the Contract or give instructions in writing to the Contractor
specifying all the Works which, in the Engineer-in-Charge" opinion, required to
be done by the Contractor before the issue of such Certificate. The Engineer-in-
Charge shall also notify the Contractor of any defects in the Works affecting
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completion that may appear after such instructions and before completion of the
Works specified there in. The Contractor shall be entitled to receive such
Certificate of the Completion within twenty-one days of completion to the
satisfaction of the Engineer-in-Charge of the Works so specified and making good
of any defects so notified.

3.16.2 Similarly, the Contractor may request and the Engineer-in-Charge shall issue
a Certificate of Completion in respect of:

a) Any section of the Permanent works in respect of which a separate time for
completion is provided in the Contract, and

b) Any substantial part of the Permanent Works which has been both completed to
the satisfaction of the Engineer-in-Charge and occupied or used by the
Department.

3.16.3 If any part of the Permanent Works shall have been completed and shall
have satisfactorily passed any final test that may be prescribed by the Contract,
the Engineer-in-Charge may issue such certificate, and the Contractor shall be
deemed to have undertaken to complete any outstanding work in that part of the
Works during the period of Maintenance.

3.17 Price Adjustment: Not permissible.

3.18 Mobilisation Advance: Not permitted.

3.19 Liquidated damages:

If the Contractor fails to complete work within the time specified in the Contract
or any extension thereof, the Institute shall recover from the Contractor as
Liguidated Damages at the rate of 0.5% of work order value per week subject to
a maximum of 10% of the work order value.

3.20 Insurance:

The Goods/works, supplied under the Contract shall be fully insured in Indian
Rupees against loss or damage incidental to manufacture or acquisition,
transportation, storage and delivery.

3.21 Defect Liability Period:

3.21.1 The Contractor shall guarantee that the material supplied shall comply fully
with the specifications laid down, for material, workmanship and performance
after acceptance of the material.

3.21.2 The completion time and rate of work progress to be as mentioned in contract
terms.

3.21.3 Repairs to the Works or materials to the Works between the Start Date and
the end of the Defects Correction Periods shall be remedied by the Contractor at
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or
omissions.

3.21.4 The Contractor shall supply to the Engineer-in-Charge a detailed account of
the total amount that the Contractor considers payable under the Contract before
the end of the Defects Liability Period. The Engineer-in-Charge shall issue a
Defects Liability Certificate and certify any final payment that is due to the
Contractor within56 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Engineer-in-Charge shall issue within 56 days a
schedule that states the scope of the corrections or additions that are necessary.
If the final Account is still unsatisfactory after it has been resubmitted, the
Engineer-in-Charge shall decide on the amount payable to the Contractor and
issue a payment certificate within 56 days of receiving the Contractor’s revised
account.

3.22 Abandonment, Suspension or Termination by Notice

3.22.1 If the contractor fails to carry out any of his obligations, or if the contractor
is not executing the works in accordance with the contract, the engineer may
give notice to the contractor requiring him to make good such failure and remedy
the same within such time as the employer/ engineer may deem to be reasonable.

3.22.2 NITW may suspend all or part of the Services or terminate the Agreement
by notice of at least 30 days to Contractor who shall immediately make
arrangements to stop the Services and minimize expenditure.

3.22.3 If NITW considers that CONTRACTOR is not discharging his obligations NITW
can inform the CONTRACTOR by notice stating grounds for the notice. If a
satisfactory reply is not received within 07 days of receipt of the notice by
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CONTRACTOR. NITW can by further notice terminate the Agreement provided
that such further notice is given within 30 days of the NITW's former notice.

3.22.4 If CONTRACTOR is adjudged a bankrupt, or if he makes a general assignment
for the benefit of his creditors, or if a receiver is appointed on account of his
insolvency, or persistently disregards laws, ordinances, rules, regulations or
orders of any public authority having jurisdiction, or otherwise is guilty of a
breach of the Agreement, then NITW may terminate the Services of the
CONTRACTOR.

3.22.5 NITW may complete the project by whatever method may be deemed
expedient and the CONTRACTOR shall not be entitled to receive any further
payment.

3.22.6 Any claim for loss or damage arising out of breach or termination of the
Agreement shall be agreed between both parties, failing which the same shall be
referred to arbitration in accordance with Clause.

Conditions leading to termination of contract:

3.22.7 The employer shall be entitled to terminate the contract if the contractor or
any one of its constituents. Fails to comply with a notice abandons or repudiated
the contract without reasonable excuse acceptable to the engineer, fails to
commence the works in accordance with the contract.

3.22.8 sub contracts the whole of the works or assigns the contract without approval
of the employer become bankrupt or insolvent or goes into liquidation except
voluntary liquidation for the purpose of amalgamation or reconstruction
persistently disregards instructions of the engineer or contravenes any provisions
of the contract, or

3.22.9 fails to adhere to the agreed programme of work by margin of 10% of the
stipulated period or 21 days, whichever is earlier or fails to complete the works
or parts of the works within the stipulated or extended period of completion, or
is unlikely to complete the whole work or part thereof within time because of poor
record of progress, or

3.22.10 fails to remove materials from the site, or pull down and replace work,
after receiving notice from the engineer to the effect that the said materials or
works have been condemned or rejected, or fails to take steps to employ
competent and/or additional staff and labor, or fails to afford the engineer or his
representative proper facilities for inspecting the works or any part thereof, or
indulges in corrupt or fraudulent practices.

3.23 Claims, Disputes, Conciliation and Arbitration

3.23.1 a Dispute shall be deemed to arise when one party serves on the other party
a notice in writing (hereinafter called a "Notice of Dispute™) stating the nature of
the Dispute provided that no such notice shall be served later than 28 days after
the date of issue of Performance Certificate by NITW.

3.23.2 If the CONTRACTOR intends to claim any additional payment under any
clause of these Conditions or otherwise, the CONTRACTOR shall give notice to
NITW as soon as possible and in any event within 28 days of the start of the
event giving rise to the claim. The CONTRACTOR shall also submit any other
notices which are required by the Contract, and supporting particulars for the
claim, all as relevant to such event or circumstance.

3.23.3 The CONTRACTOR shall keep such contemporary records as may be
necessary to substantiate any claim. Without admitting NITW’s liability, NITW
shall on receipt of such notice, inspect such records, monitor the record-keeping
and/or may instruct the CONTRACTOR to keep further contemporary records. The
CONTRACTOR shall permit NITW to inspect all such records, and shall (if
instructed) submit copies to NITW.

3.23.4 Within 28 days of such notice, or such other time as may be agreed by NITW,
the CONTRACTOR shall send to NITW a fully detailed claim which includes full
supporting particulars of the basis of the claim and additional payment claimed
Disputes shall be settled through two stages:

3.23.5 Conciliation procedures as established by “The Arbitration and Conciliation
Act-1996” & amended by the Arbitration & Conciliation (Amendment) Act, 2015
and any statutory modification or re-enactment thereof and in accordance with
this Clause. In the event this procedure fails to resolve the Dispute then;

3.23.6 Arbitration procedures undertaken as provided by “The Arbitration and
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Conciliation Act -1996” & amended by the Arbitration & Conciliation (Amendment)
Act, 2015 and any statutory modification or re-enactment thereof and in
accordance with this Clause.

Jurisdiction of Courts

3.23.7 Where recourse to a Court is to be made in respect of any matter, the court
at Warangal/Telangana shall have the exclusive jurisdiction to try all disputes
between the parties.

3.24 Force Majeure

3.24.1 If, at any time during the period of the Contract, the performance in whole
or in part by either party of any obligation under this Contract shall be prevented
or delayed by reason of any war, hostilities, invasion, acts of public or foreign
enemies, rebellion, revolution, insurrection, civil commotion, sabotage, large
scale arson, floods, earthquake, large scale epidemics, nuclear accidents, any
other catastrophic unforeseeable circumstances, quarantine restrictions, any
statutory rules, regulations, orders or requisitions issued by a Government
department or competent authority or acts of God (hereinafter referred to as
“event”) then, provided notice of the happening of such an event is given by
either party to the other within 21 days of the occurrence thereof.

3.24.2 Neither party shall by reason of such event be entitled to terminate the
Contract or have claim for damages against the other in respect of such non-
performance or delay in performance.

3.24.3 The obligations under the Contract shall be resumed as soon as practicable
after the event has come to an end or ceased to exit.

3.24.4 If the performance in whole or part of any obligation under the Contract is
prevented or delayed by reason of the event beyond a period mutually agreed to
if any, or 90 days, whichever is more, either party may at its option terminate
the Contract.

3.24.5 In case of doubt, or dispute, whether a particular occurrence should be
considered an “event” as defined under this clause, the decision of the Engineer
shall be final and binding.

3.24.6 Works that have already been measured shall be paid for by the Employer
even if the same is subsequently destroyed or damaged as a result of the event.
The cost of rebuilding or replacing any work that has been measured shall be
borne by the Employer.

3.24.7 If the Contract is terminated under this Clause, the Contractor shall be paid
fully for the work done which has been destroyed or damaged before its
measurement. The Employer shall have the option to take over any plant and
material lying at site, at rates provided for in the Contract, failing that, as per
rates, which are determined to be fair and reasonable by the Engineer.

3.25 Corrupt and fraudulent practices

3.25.1 The employer requires that the bidders/ contractors, their designated
contractors and/or their agents observe the highest standards of ethics during
tendering and execution of this contract. In pursuance with this policy, the
employer:

3.25.2 “corrupt practice” means the offering, giving, receiving or soliciting of
anything of value of employer, engineer or any of their employees, influence in
the procurement process or in contract execution; and

3.25.3 “fraudulent practice” means a concealment or misrepresentation of facts in
order to influence a procurement process or the execution of a contract to the
detriment of the employer, and includes collusive practice among bidders (prior
to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and open
competition.

3.25.4 Breach of any of the contract condition during execution.

3.25.5 Will reject the tender for the work or rescind the contract if the employer
determines that the bidder/ contractor has engaged in corrupt or fraudulent practices.

3.25.6 Will declare a contractor ineligible, either indefinitely or for a stated period of time,
to be awarded a contract/s if he at any time determines that the contractor has
engaged in corrupt or fraudulent practices in completing for, or in executing the
contract.
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3.25

.7 The successful bidders/ contractors shall apprise the employer through chief
vigilance officer, NITW of any fraud/ suspected fraud as soon as it comes to their
notice.

3.26 Payment upon Termination:

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work
done less advance payments received upon the date of the issue of the certificate,
less other recoveries due in terms of the Contract, less taxes due to be deducted at
source as per applicable law and less the percentage to apply to the work not
completed. Additional Liquidated Damages shall not apply. If the total amount due
to the Department exceeds any payment due to the Contractor the difference shall be
a debt payable to the Department. All materials on the Site, Plant, Equipment,
Temporary Works and Works are deemed to be the property of the Department if the
Contract is terminated because of Contractor’s default.

3.27 Water Supply: The Contractor has to make his own arrangements for water

3.26

required for the work and to the colonies and work sites, which are to be established
by the Contractor. However, the water may be utilized for the work subject to the
availability of water at site.

Electrical Power: If the supply is arranged by the Department to the contractor for
other than work site necessary Tariff rates shall have to be paid based on the
prevailing rates. The contractor will pay the bills for the cost of power consumed by
him. The contractor shall satisfy all the conditions and rules required as per Indian
Electricity Act 1910 and under rule —45(1) of the Indian Electricity Rules, 1956 as
amended from time to time and other pertinent rules. The contractor will have to
make his own arrangements to lay and maintain the necessary distribution lines and
wiring for the camp at his own cost. The layout and the methods of laying the lines
and wiring shall have the prior approval of the Engineer-in-Charge. All camp area
shall be properly electrified. All lines, streets, approaches for the camp etc., shall be
sufficiently lighted for the safety of staff and labor of the contractor, at the cost of
the Contractor and it will be subject to the approval of the Engineer-in-Charge.

3.27 Land for Contractor’s use:

The contractor will be permitted to use NITW land for execution of work. The

contractor shall have to make his own arrangements for acquiring and clearing the

site, leveling, providing drainage and other facilities for labor staff colonies, site office,
work-shop or stores and for related activities. The Contractor shall apply to the

Department within a reasonable time after the award of the contract and at least 30
days in advance of its use, the details of land required by him for the work at site and
the land required for his camp and should any private land which has not been
acquired, be required by the contractor for his use. The same may be acquired by
the contractor at his own cost by private negotiations and no claim shall be admissible
to him on this account. The Engineer-in-Charge reserves the right to refuse permission
for use of any NITW land for which no claim or compensation shall be admissible to
the contractor. The contractor shall, however, not be required to pay cost or any rent
for the NITW land given to him.

3.28 Surrender of Occupied Land:

a)

b)

The NITW land as here in before mentioned shall be surrendered to the Engineer-in-
Charge within seven days, after issue of completion certificate. Also, no land shall
be held by the contractor longer than the Engineer-in-Charge shall deem necessary
and the contractor shall on the receipt of due notice from the Engineer-in-Charge,
vacate and surrender the land which the Engineer-in-Charge may certify as no longer
required by the Contractor for the purpose of the work.

The contractor shall make good to the satisfaction of the Engineer-in-Charge any
damage to areas, which he has to return or to other property or land handed over
to him for purpose of this work. Temporary structures may be erected by the
contractor for storage sheds, offices, residences etc., for non-commercial use, with
the permission of the Executive Engineer on the land handed over to him at his own
cost. At the completion of the work these structures shall be dismantled site cleared
and handed over to the Executive Engineer. The land required for providing
amenities will be given free of cost from Government lands if available otherwise the
contractor shall have to make his own arrangements.
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3.29 Contractor not to dispose of Soil etc. :-

3.30

The contractor shall not dispose off or remove except for the purpose of fulfillment
of this contract, sand, stone, clay ballast, earth, trees and shrubs or other materials
obtained in the excavation made or lying on the site of the work, and all such
materials and produce shall remain property of the Government. The Department
may upon request from the contractor, or if so stipulated in the conditions of the
contract allow the contractor to use any of the above materials for the works either
free of cost or after payment as may be specifically mentioned or considered
necessary during the execution of the work.

Payment for Camp Construction: No payment will be made to the contractor for
construction, operation and maintenance of camp and other camp facilities and the
entire cost of such work shall be deemed to have been included in the tendered rate
for the various items of work in the schedule of quantities and bids.

3.31 Explosive and Fuel Storage Tanks:

3.32

3.33

No explosive shall be stored within %2 (half) KM of the limit of the camp sites. The
storage of gasoline and other fuel oils or of Butane, Propane and other liquefied
petroleum gases, shall confirm to the regulations of Telangana State Government
and Government of India. The tanks, above ground and having capacity in excess
of 2000 liters, shall not be located within the camp area, nor within 200m, of any
building.

The contractor shall, make his own arrangements for the engagement of all staff and
Labour, local or other, and for their payment, housing, feeding and transport. Labour
importation and amenities to Labour and contractor’s staff shall be to the contractor’s
account. His quoted percentage shall include the expenditure towards importation
of Labour amenities to Labour and staff;

The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in-Charge a written in detail, is such form and at such intervals as the Engineer-in-
Charge may prescribe, showing the staff and the numbers of the several classes of
Labour from time to time employed by the contractor on the Site and such
information respecting Contractor’s Equipment as the Engineer-in-Charge may
require.

3.34 Transportation of Labour:

The contractor shall make his own arrangement for the daily transportation of the
labour and staff from labour camps colonies to the work spot and no labour or staff
of the contractor shall stay at the work spot. No extra payment will be made to the
contractor for the above transportation of the labour and his quoted percentage to
the work shall include the transportation charges of labour from colonies to work
spot and back.

The contractor will at all times duly observe the provisions of employment of children
Act XXVI of 1938 and any enactment or modification of the same and will not employ
or permit any person to do any work for the purpose under the provisions of this
agreement in contravention of said Act. The contractor here by agrees to indemnify
the department from and against all claims, penalties which may be suffered by the
department or any person employed by the department by any default on the part
of the contractor in the observance and performance of the provisions of the
employment of children Act. XXVI of 1938 or any enactment or modification of the
same.

The contractor shall obtain the insurance at his own cost to cover the risk on the
works to labour engaged by him during period of execution against fire and other
usual risks and produce the same to the Executive Engineer concerned before
commencement of work.

3.35 Fair Wage Clause:

The contractor shall pay not less than fair wages to labor engaged by him on the
work.

“Fair” wages mean wages whether for time of piecework notified by the Government
from time in the area in which the work is situated.

The contractor shall not with-stand the revisions of any contract to the contrary
cause to be paid to the labour, in directly engaged on the work including any labour
engaged by the sub-contractor in connection with the said work, as if the labour had
been directly employed by him.
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vi.

vii.

viii.

In respect of labour directly or indirectly employed in the works for the purpose of
the contractor’s part of the agreement the contractor shall comply with the rules and
regulations on the maintenance of suitable records prescribed for this purpose from
time to time by the Government. He shall maintain his accounts and vouchers on the
payment of wages to the labour to the satisfaction of the Executive Engineer.

The Executive Engineer shall have the right to call for such record as required to
satisfy himself on the payment of fair wages to the labour and shall have the right
to deduct from the contract amount a suitable amount for making good the loss
suffered by the worker or workers by reason of the “fair wages” clause to the
workers.

The contractor shall be primarily liable for all payments to be made and for the
observance of the regulations framed by the Government from time to time without
prejudice to his right to claim indemnity from his sub-contractors.

As per contract labour (Regulation and abolition) Act. 1970 the contractor has to
produce the license obtained from the licensing officers of the labour department
along with the tender or at the time of agreement.

Any violation of the conditions above shall be deemed to be a breach of his contract.
Equal wages are to be paid for both men and women if the nature of work is same
and similar.

The contractor shall arrange for the recruitment of skilled and unskilled labour local
and imported to the extent necessary to complete the work within the agreed period
as directed by the Executive Engineer in writing.

3.36 Compliance to labor laws:

3.37

During continuance of the contract, the contractor and his sub-contractors shall abide
at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notifications that may be issued under any labour law in future either
by the State or the Central Government or the local authority and also applicable
labour regulations, health and sanitary arrangements for workmen, insurance and
other benefits. Salient features of some of the major labour laws that are applicable
to construction industry are given below. The contractor shall keep the Department
indemnified in case any action is taken against Department by the competent
authority on account of contravention of any of the provisions of any Act or rules
made thereunder, regulations or notifications including amendments. If the
Department is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for non-observance of the provision stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the
part of the contractor, the Engineer-in-charge /Department shall have the right to
deduct any money due to the contractor including his amount of performance
security. The Department/Engineer-in-Charge shall also have right to recover from
the contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Department. The employees of the Contractor and
the Sub-contractor in no case shall be treated as the Department of the Department
at any point of time.

Salient features of some major labour laws applicable to establishment engaged in
buildings and other construction work:

(@ Workmen compensation Act 1923: The Act provides for compensation in
case if injury by accident arising out of and during the course of employment.
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under

the Act on satisfaction of certain conditions on separation if any employee has
completed 5 years’ services or more, or on death, the rate of 15 days wages for
every completed year of service. The Act is applicable to all establishments,
employing 10 or more employees.

(© Employees P.F. and Miscellaneous provision Act 1952: The Act provides for
monthly contributions by the Department plus workers. The benefits payable
under the Act are:

(i) Pension or family pension on retirement or death, as the case may be.
(ii) Deposit linked insurance on the death in harness of the worker.
(iii) Payment of P.F. accumulation on retirement/death etc.,

Page | 27



(d) Maternity Benefit Act 1951: The Act provides for leave and some other
benefits to women employees in case of confinements or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides
for certain welfare measures to be provided by the contractor to contract labour
and in case the Contractor fails to provide, the same are required to be provided
by the Principal Department by Law. The Principal Department is required to take
certificate of Registration and the contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Department if they employ 20 or more contract labour.

() Minimum wages Act 1948: The Department is supposed to pay not less than the
Minimum wages fixed by appropriate Government as per provisions of the Act if
the employment is a scheduled employment construction of Buildings, Roads,
Runways are scheduled employments.

(9) Payment of wages Act 1936: It lays down as to by what date the wages are
to be paid, when it will be paid and what deductions can be made from the wages
of the workers.

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages
for work of equal nature to Male or Female workers and for not making
discrimination against Female employee in the matters of transfers, training and
promotions etc.

i) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock- out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

() Industrial Employment (Standing Orders) Act 1946: It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Department on
matters provided in the Act and get the same certified by the designated
Authority.

(9] Trade Unions Act 1926: The Act lays down the procedure for registration of
trade unions of workmen and Departments. The Trade Unions registered under
the act have been given certain immunities from civil and criminal liabilities.

(D) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulation of employment of children in all other
occupations and processes, Employment Child Labour is prohibited in Building and
Construction Industry.

(m) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of
service) Act 1979: The Act applicable to an establishment, which employs 5 or
more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another
State). The inter State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as housing,
medical aid, travelling expenses from home upto the establishment and back, etc.

(n) The Building and Other Construction workers (regulation of Employment
and conditions of service) Act 1996 and the Act of 1996: All the establishments
who carryon any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay
cess at the rate of 1% of the cost of construction as may be modified by the
Government. The Department of the establishment is required to provide safety
measures at the Building or construction work and other welfare measures, such
as Canteens, First-aid facilities, Ambulance, Housing accommodations for workers
near the work place etc. The Department to whom the Act applies has to obtain
a registration certificate from the Registering Officer appointed by the
Government.

(o) Factories Act 1948: The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
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premises employing 10 person or more with aid of power or 20 or more persons
without the aid of power engaged in manufacturing process.

3.38 Liabilities of the Contractor:

@

(b)

©

Accident Relief and workmen compensation:

The contractor should make all necessary arrangements for the safety of
workmen on the occurrence of the accident, which results in the injury or death
of any of the workmen employed by the contractor, the contractor shall within 24
hours of the happenings of the accident and such accidents should intimate in
writing to the concerned Asst. Engineer / Asst. Executive Engineer of the
Department the act of such accident. The contractor shall indemnify NITW
against all loss or damage sustained by the NITW resulting directly or indirectly
from his failure to give intimation in the manner aforesaid including the penalties
or fines if any payable by NITW as a consequence of NITW failure to give notice
under workmen’s compensation Act or otherwise conform to the provisions of the
said Act. In regard to such accident.

In the event of an accident in respect of which compensation may become
payable under the workmen’s compensation Act VIII 23 whether by the
contractor, by the Government it shall be lawful for the Executive Engineer to
retain such sum of money which may in the opinion of the Executive Engineer be
sufficient to meet such liability. The opinion of the Executive Engineer shall be
final in regard to all matters arising under this clause. The contractor shall at all
times indemnify the NITW against all claims which may be made under the
workmen’s compensation act or any statutory modification thereafter or rules
there under or otherwise consequent of any damage or compensation payable in
consequent of any accident or injuries sustained or death of any workmen
engaged in the performance of the business relating to the contractor.
Contractor’s Staff, Representatives and Labour:
The contractor shall, at all times, maintain on the works, staff of qualified
Engineers, and Supervisors of sufficient experience of similar other jobs to
assure that the quality of work turned out shall be as intended in the
specifications. The contractor shall also maintain at the works, a Work Manager
or sufficient status, experience and office and duly authorize him to deal with all
aspects of the day-today work. All communications to any commitments by the
Work Manager shall be considered as binding on the Contractor.
The Contractor shall at all times submit details of skilled and unskilled labour
and equipment employed to the Engineer-in-Charge in prescribed proforma as
he may require to assess and ensure the proper progress of work.
If the contractor does not employ the technical person agreed to on the work a
fine of Rs.25,000/- will be imposed. If he does not employ for 30 days,
thereafter it becomes a fundamental breach of contract.
Accommodation and food:
The contractor should arrange accommodation he needs, at his own cost. The
contractor shall make his own arrangements for supply of food grains, fuel and
other provision to his staff and labour including controlled commodities.
Relationship :
Contractor shall have to furnish information along with tender, about the
relationship he is having with any officer of the Department, Government of
Telangana of the rank Assistant Engineer and above engaged in the work and any
officer of the rank of Assistant Secretary and above of the Department of
Government of Telangana.

Vi. Protection of adjoining premises:

The contractor shall protect adjoining sites against structural, decorative and
other damages that could be caused by the execution of these works and make
good at his cost any such damages.

3.39 Work during night or on Sundays and holidays:

0)

The works can be allowed to be carried out during night, Sundays or authorized
holidays in order to enable him to meet the schedule targets and the work shall
require almost round the clock working keeping in view:
The provisions of relevant labour laws being adhered to:

(ii) Adequate lighting, supervision and safety measures are established to the

satisfaction of the Engineer-in-Charge and
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(iii) The construction programme given by the Contractor and agreed upon by the

Engineer-in-Charge envisages such night working or working during Sundays or
authorized holidays.

3.40 Layout of materials stacks:

The contractor shall deposit materials for the purpose of the work on such parts
only of the ground as may be approved by the Engineer-in-Charge before
starting work. A detailed survey, clearly indicating position and areas where
materials shall be stacked and sheds built is to be conducted by the contractor
at his own cost and only after obtaining necessary approval of the plan for use
of sites by the Engineer-in-Charge, the

3.41 Plant and Equipment:

3.42

a. The contractor shall have sufficient plant, equipment and labor and shall
work such hours and shifts as may be necessary to maintain the progress
on the work as per the approval progress schedule. The working and shifts
hours shall comply with the Govt. Regulations in force.

b. Itis to expressly and clearly understood that contractor shall make his own
arrangements to equip himself with all machinery and special tools and plant
for the speedy and proper execution of the work and the department does
not undertake responsibility towards their supply.

c. The department shall supply such of the machinery that may be available
on hire basis but their supply cannot d. be demanded as matter of right and
no delay in progress can be attributed to such non-supply of the plant by
the department and the department cannot be made liable for any damage
to the contractor. The Contractor shall be responsible for safe custody of
the departmental machinery supplied to him (which will be delivered to
contractor at the machinery yard at site of work) and he has to make good
all damages and losses if any other than fire, wear and tear to bring it to
the conditions that existed at the time of issue to the contractor before
handing over the same to the department. The hire charges for the
machinery handed over to the contractor will be recovered at the rate
prevalent at the time of supply. The contractor will have to execute
supplemental agreement with Executive Engineer at the time of supply of
the machinery.

d. The acceptance of departmental machinery on hire is optional to the
contractor.

Inconvenience to public:

The contractor shall not deposit materials at any site, which will cause
inconvenience to public. The Engineer-in-Charge may direct the contractor to
remove such materials or may undertake the job at the cost of the contractor.
Conflict of interest:

Any bribe, commission, gift or advantage given, promised or offered by on behalf
of contractor or his partner, agent or servant or any one on his behalf to any
officer, servant, representatives, agents of Engineer-in-Charge, or any persons
on their behalf, in relation to the obtaining or to execution of this, or any other
contract with Engineer-in-Charge shall in addition to any criminal liability, which
it may occur, subject to the cancellation of this or all other contracts and also to
payment of any loss or damage resulting from any such cancellation. Engineer-
in-Charge shall then be entitled to deduct the amount, so payable from any
money, otherwise due to the contractor under this or any other contract.
Contract documents and materials to be treated as confidential:

All documents, correspondences, decisions and orders, concerning the contract
shall be considered as confidential and/or restricted in nature by the contractor
and he shall not divulge or allow access to them by any unauthorized person.

3.43 General obligations of Contractor:

The contractor shall, subject to the provision of the contract and with due care
and diligence, execute and maintain the works in accordance with specifications
and drawings.

The contractor shall promptly inform the Department and the Engineer-in-
Charge of any error, omission, fault and such defect in the design of or
specifications for the works which are discovered when reviewing the contract
documents or in the process of execution of the works.
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iii. If Contractor believes that a decision taken by the Engineer-in-Charge was

either outside the authority given to the Engineer-in-Charge by the Contract or
that the decision was wrongly taken, the decision shall be referred to the
technical expert within 14 days of the notification of the Engineer-in-Charge’s
decisions.

iv.  Pending finalization of disputes, the contractor shall proceed with execution of

work with all due diligence.

3.44 Security measures:

a)

b)

c)

d)

e)

Security requirements for the work shall be in accordance with the Government’s
general requirements including provisions of this clause and the Contractor shall
conform to such requirements and shall be held responsible for the actions of all
his staff, employees and the staff and employees of his sub-contractors.

All contractors’ employees, representatives shall wear identifications badges
provided by the contractor. Badges shall identify the contractor, showing and
employee’s number and shall be worn at all times while at the site. Individual
labor will not be required to wear identification badges.

The contractor shall be responsible for the security of the works for the duration
of the contract and shall provide and maintain continuously adequate security
personnel to fulfill these obligations. The requirements of security measures shall
include, but not limited to maintenance of order on the site, provision of all
lighting, fencing, guard flagmen and all other measures necessary for the
protection of the works within the colonies, camps and elsewhere on the site, all
materials delivered to the site, all persons employed in connection with the works
continuously throughout working and non-working period including nights,
Sundays and holidays for duration of the contract.

Other contractors working on the site concurrently with the contractor will provide
security for their own plant and materials. However, their security provisions shall
in no way relieve the contractor of his responsibilities in this respect

Separate payment will not be made for provision of security services.

3.45 Firefighting measures:

a)

b)

The contractor shall provide and maintain adequate firefighting equipment and
take adequate fire precaution measures for the safety of all personnel and
temporary and permanent works and shall take action to prevent damage to
destruction by fire of trees shrubs and grasses.

Separate payment will not be made for the provision of fire prevention measures.

3.46 Sanitation:
The contractor shall implement the sanitary and watch and ward rules and regulations
for all forces employed under this contract and if the Contractor fails to enforce these
rules, the Engineer-in-Charge may enforce them at the expenses of the Contractor.

3.47 Training of personnel:
The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any
charge adequate facilities, for vocational training of Government Officers, students,
Engineers, supervisors, foremen, skilled workmen etc. not exceeding six in number at
any one time on the contractor’s work. Their salaries, allowances etc. will be borne
by the Government and the training schemes will be drawn up by the Engineer-in-
Charge in consultation with the contractor.

3.48 Ecological balance:

a)

The contractor shall maintain ecological balance by preventing de-forestation,
water pollution and defacing of natural landscape. The contractor shall so conduct
his construction operation as to prevent any unnecessary destruction, scarring, or
defacing of the natural surroundings in the vicinity of the work. In respect of the
ecological balance, Contractor shall observe the following instructions.

i)  Where unnecessary destruction, scarring, damage or defacing may occur, as
result of the operation, the same shall be repaired replanted or otherwise
corrected at the contractor’s expense. The contractor shall adopt precautions
when using explosives, which will prevent scattering of rocks or other debris
outside the work area. All work area including borrow areas shall be
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smoothened and graded in a manner to conform to the natural appearances of
the landscape as directed by the Engineer-in-Charge.

ii) All trees and shrubbery which are not specifically required to be cleared or
removed for construction purposes shall be preserved and shall be protected
from any damage that may be caused by the contractor’'s construction
operation and equipment. The removal of trees and shrubs will be permitted
only after prior approval by the Engineer-in-Charge. Special care shall be
exercised where trees or shrubs are exposed to injuries by construction
equipment, blasting, excavating, dumping, chemical damage or other
operation and the contractor shall adequately protect such trees by use of
protective barriers or other methods approval by the Engineer-in-Charge.
Trees shall not be used for anchorages. The contractor shall be responsible
for injuries to trees and shrubs caused by his operations. The term “injury”
shall include, without limitation bruising, scarring, tearing and breaking of
roots, trunks or branches. All injured trees and shrubs be restored as nearly
as practicable without delay to their original condition at the contractor’s
expense.

(iv) The contractor’s construction activities shall be performed by methods that will
present entrance or accidental spillage of solid matter contaminants, debris and
other objectionable pollutants and wastage into river. Such pollutant and waste
include earth and earth products, garbage, cement concrete, sewage effluent,
industrial wastes, radio-active substances, mercury, oil and other petroleum
products, aggregate processing, mineral salts and thermal pollution. Pollutants
and wastes shall be disposed off in a manner and at sites approved by the
Engineer-in-Charge.

(v) In conduct of construction activities and operation of equipments the contractor
shall utilize such practicable methods and devices as are reasonably available
to control, prevent and otherwise minimize the air pollution. The excessive
omission of dust in to the atmosphere will not be permitted during the
manufacture, handling and storage of concrete aggregates and the contractor
shall use such methods and equipment as a necessary for collection and
disposal or prevention of dust during this operation. The contractor’'s methods
of storing and handling cement shall also include means of eliminating
atmospheric discharges of dust, equipment and vehicles that give objectionable
omission of exhaust gases shall not be operated. Burning of materials resulting
from clearing of trees, bushes, combustible construction materials and rubbish
may be permitted only when atmospheric conditions for burning are considered
favorable.

(vi) Separate payment will not be made for complying with the provisions of this
clause and all cost shall be deemed to have been included in the unit rates and
prices included in the contract if any provision is not complied with within a
reasonable time even after issue of a notice in this respect, the necessary
operations would be carried out by the Engineer-in-Charge at the cost of the
Contractor, Orders of the Engineer-in-Charge in this respect would be final and
binding on the contractor.

3.49 Preservation of existing vegetation:

a) The contractor will preserve and protect all existing vegetation such as trees, on or
adjacent to the site which do not unreasonably interfere with the construction as
may be determined by the Engineer-in-Charge. The contractor will be held
responsible for all unauthorized cutting or damage of trees, including damage due
to careless operation of equipment, stockpiling of materials or tricking of grass
areas by equipment. Care shall be taken by the Contractor in felling trees
authorized for removal to avoid any unnecessary damages to vegetation and tress
that are to remain in place and to structures under construction or in existence and
to workmen.

b) All the produce from such cutting of trees by the contractor shall remain the
property of NITW and shall be properly stacked at site, approved by the Engineer-
in-Charge. No payment whatsoever shall be made for such cutting and its stacking
by the Contractor. If any produce from such cutting is not handed over to the
Government by the contractor, he shall be charged for the same at the rates to be
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decided by the Engineer-in-Charge. The recovery of this amount shall be made in
full from the intermediate bill that follows.
¢) The contractor shall also decide of fuel deposits for supply of required fuel for the
labor to be employed for cooking purpose at his own cost in order to prevent
destruction of vegetation growth in the surrounding area of the work site.
3.50 Possession prior to completion:
The Engineer-in-charge shall have the right to take possession of or use any
completed part of work or works or any part thereof under construction either
temporarily or permanently. Such possession or use shall not be deemed as an
acceptance of any work either completed or not completed in accordance with the
contract with in the interest of Clause 28 of APSS except where expressly otherwise
specified by the Engineer-in-charge.
3.51 Access to the contractor’s books:
Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual
cost of execution of any particular extra item of work or supply of the plant or material
on which advance is to be made or of extra items or claims, he shall direct the
contractor to produce the relevant documents such as payrolls, records of personnel,
invoices of materials and any or all data relevant to the item or necessary to determine
its cost etc. and the contractor shall when so required furnish all information
pertaining to the aforesaid items in the mode and manner that may be specified by
the Engineer-in-Charge.
3.52 Drawing to be kept at site:
One copy of the drawings furnished to the contractor shall be kept by the contractor
on the site and the same shall at all reasonable time be available for inspection and
use by the Engineer-in-Charge and the Engineer-in-Charge’s representative and by
any other persons authorized by the Engineer-in-Charge in writing.
3.53 Site Order Book:

An order book shall be kept at the site of the work. As far as possible, all orders
regarding the work are to be entered in this book. All entries shall be signed and
dated by the Department Officer in direct charge of the work and by the contractor or
by his representative. In important cases, the Project/Executive Engineer, Estate
Office NIT Warangal will countersign the entries, which have been made. The order
book shall not be removed from the work, except with the written permission of the
Project/Executive Engineer.
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VOLUME-I1

4. SCOPE OF WORK
4.1 GENERAL: “Civil & Electrical internal works related to E&ICT smart
classroom in Electronics and Communication Engineering department at
NIT Warangal.” as per BOQ and Specifications as required.

4.1.1Dismantled materials/items need to be shifted to the stores, scrap area, or any
other designated location as required

4.1.2 Scope of work covers Supply, installation, testing as may be necessary before
dispatch, delivery at site, all preparatory work, assembly installation work,
commissioning, putting into operation and testing and handing over of the plant
and equipment covered by this specification.

4.1.3 While laying UG cables care should be taken so that water pipes, sewage lines,
OFC and other cables etc. are not getting damaged. Any damages to the services
needs to attend by the contractor immediately.

4.1.4 Drawings to be submitted and prior approval taken from Engineer-in-charge before
the panel manufacturing, Cable laying and testing as per standards.

4.1.5 After completion of the work contractor has to clear the site and restore the same
as previous, Chipping, Breaking and making good the damaged portion.

4.1.6 The work shall be executed as per CPWD General Specifications for Electrical Works
Part-1, Il & IV, as amended up to date, relevant I.E. Rules, BIS/IEC and as per
directions of Engineer-in-charge.

4.1.7 Any other items, which are not specifically included in the scope of works
but are essential for the successful operation of the system, shall be
provided by the bidder.

4.1.8 All fittings, unit assemblies, accessories, hardware, foundation bolts, terminal lugs
for electrical connections, cable glands and miscellaneous materials or accessories
or items of work which are useful and necessary for efficient assembly and working
of the equipment shall be deemed to be included in the tender within the overall
cost quoted. The equipment shall be complete in all details whether such details
have been specifically mentioned or not

4.1.9 Nothing in these specifications shall be construed to relieve the successful tenderer
of his responsibility for design, manufacture and installation of the equipment
withal accessories in accordance with the applicable statutory and safety
regulations in force, BIS recommendations and CPWD standards

4.1.10 The necessary tools, tackles, material and labour required for all the works
mentioned here under to complete the works up to the satisfaction of engineer is
in the scope of the contractor. No additional payment will be made for the same.

4.1.11 The contractor strictly adheres to all statutory compliance’s government rules
and regulations

a) Compliance with Payment of minimum wages, ESI, PF and Other labour
regulations and work man compensation acts.

b) Factories’ Act 1948

¢) Indian Electricity Acts & CEA regulations.

d) Child Labour Acts

e) SHE (safety, Health, Environmental) standards.

f) B.l.S & other standards as applicable.

4.2 DELIVERY SCHEDULE:

4.2.1 The contractor(s) shall start the work within 07 days from the date of issue of work
order /Instructions From time to time By Engineer In-charge.

4.2.2 Delivery is the essence of the contract. In case there is any deviation in the delivery
schedule, liquidated damages will be levied for the delayed period. Therefore, it
should be ensured that all the items should be delivered within Specified time from
the date of receipt of Work Order at site

4.2.3 If the supply of material is delayed due to reason of force majeure such as acts of
God, acts of public enemy, acts of Government, fires, floods, epidemics, quarantine
restriction, strikes etc., and supplier shall give notice within 15 days to Institute in
writing of his claim for an extension of time. The Institute on receipt of such notice
after verification, if necessary, may agree to extend the Contract delivery date as
may be reasonable but without prejudice to other terms and conditions of the
contract.

4.2.4 INSPECTIONS AND TESTS
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The Employer or its representative shall have the right to inspect and/or to test
the Goods to confirm their conformity to the Contract specifications at no extra
cost to the Employer (The inspection costs including travelling, boarding and
lodging shall be in the scope of the successful bidder).

4.2.5The inspections and tests may be conducted in the premises of the
manufacturer/contractor. If conducted on the premises of the Contractor, all
reasonable Works and assistance, including access to drawings and production
data shall be furnished to the inspectors at no cost to the Employer.

4.2.6 Should any inspected or tested Goods fail to conform to the specifications, the
Employer may reject and the Contractor shall either replace the rejected Goods or
make alterations necessary to meet specification requirements free of cost to the
Employer.

4.2.7 The Employer's right to inspect, test and, where necessary, reject the Goods after
the arrival at Site shall in no way be limited or waived by reason of the Goods
having previously been inspected, tested and passed by the Employer or its
Representative prior to the Goods shipment.

4.2.8 If required, the contractor shall arrange carrying out of all tests required under the
agreement through the laboratory as approved by the Engineer-in-Charge and
shall bear all charges in connection therewith including fee for testing. The said
cost of tests shall be borne by the Contractor.

4.2.9 The contractor shall procure all the materials at least in advance so that there is
sufficient time to testing and approving of the materials and clearance of the same
before use in work.

4.2.10 All materials brought by the contractor for use in the work shall be got checked
from the Engineer-in-Charge or his authorized representative of the work on
receipt of the same at site before use.

4.2.11 The contractor must produce Technical Data Sheets (TDS) for individual items
such as BLDC fans and LED lights etc., Upon approval, the contractor may
proceed with the installation.

4.2.12 Copies of all documents like routine and type test certificate of the installation
/equipment / tests carried out at manufacturers premises shall be furnished as
required.

4.2.13 The contractor shall be fully responsible for the safe custody of the
materials/works.

4.3 Installation & Commissioning:
4.3.1 The Contractor shall execute the work in any buildings of the NIT Warangal
premises as directed by the Engineer in charge.

4.3.2 While executing work, if any minor modification/alteration is to be done by the
contractor as advised by site engineer, nothing shall be paid extra.

4.3.3 The contractor during the execution of work shall follow the Indian Electricity act
& all other statutory rules, regulations Acts as available & applicable on date
during the period of contract.

4.3.4 For any work necessitating shut down for executing the work even for a short
duration, the contractor will ensure proper co-ordination with Estate office unit
electrical staff.

4.3.5 The contractor will have to submit the list of authorized/competent staff along
with a set of photo identity cards to whom permission will be required to be
issued by the NITW.

4.3.6 The contractor team shall be equipped with necessary communication facility at
site of work. There should be at least one qualified supervisor who will control
his man-power & obtain necessary instruction form NITW’s
representative/supervisor at site of work.

4.3.7 Any damage/breakage to the NITW property during the execution of work will be
at the risk & cost of the contractor.

Contractor shall ensure the safety of its own personnel and equipment’s and any
other persons involved in installation and commissioning activities.
4.4COOPERATION WITH OTHER AGENCIES
4.4.1 The successful tenderer shall co-ordinate with other contractors and agencies

engaged in the construction of buildings, if any, and exchange freely all technical

information so as to make the execution of this work/contract smooth. No
remuneration should be claimed from the department for such technical
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cooperation. If any unreasonable hindrance is caused to other agencies and any
completed portion of the work has to be dismantled and re-done for want of
cooperation and coordination by the tenderer during the course of work, such
expenditure incurred will be recovered from the successful tenderer if the
restoration work to the original condition or specification of the dismantled portion
of the work was not undertaken by the tenderer himself.
4.4.2 CONTRACT COMMENCEMENT DATE:

The Contract shall come into effect from the date of issue of the Letter of
Acceptance (LOA) or Work Order or Employer’s Notice to Proceed (NTP) or
agreement whichever is earlier.

4.5 COMPLETION PERIOD
4.5.1 The work shall be completed in all respects and handed over to the department
within the period specified the date of successful completion of the prescribed
testing at site after installation and handing over the installation to the department
shall be taken as the date of completion of the work. DLP period if any will
commence from this date.
4.5.2 The completion period is 30 days. The successful bidders will be empanelled for the
same period.
4.6. DEFECT LIABILITY PERIOD (DLP):
4.6.1 Defect Liability Period is One year from the date of completion of work
4.6.2The Contractor further warrants that all Goods supplied under this Contract shall
have no defect arising from design, materials or workmanship (except when the
design and/or material is required by the Employer’s Specifications) or from any act
or omission of the Contractor, that may develop under normal use of the supplied
Goods in the conditions prevailing in the country of final destination.
4.6.3Upon receipt of complaint, the Contractor shall, within the period of 07 days and with
all reasonable speed, repair or replace the defective Goods or parts thereof, free of
cost at the ultimate destination. The Contractor shall take over the replaced
parts/goods at the time of their replacement. No claim whatsoever shall lie on the
Employer for the replaced parts/goods thereafter.
4.7. WARRANTY PERIOD:

4.7.1. One year Onsite Warranty from the date of work of individual items &
Warranty period of individual items applicable as per manufacturer’s warranty or
warranties as mentioned in the contract. In case of Authorized distributer /
Authorized dealer, they should submit the warranty certificate from OEM.

4.7.2. Warranty period of individual items applicable as per manufacturer’s warranty
or warranties as mentioned in the contract. In case of Authorized distributer /
Authorized dealer, they should submit the warranty certificate from manufacturers
in addition the Warranty offered by the OEM whichever is higher.

4.8. LIQUIDATED DAMAGES:

4.8.1 If the Contractor fails to complete work within the time specified in the Contract
or any extension thereof, the Institute shall recover from the Contractor as
Liquidated Damages at the rate of 0.5% of work order value per week subject to a
maximum of 10% of the work order value.

4.8.2 The completion period is 30 days from the date of handing over of site. The successful
bidders will be empanelled for the same period.

4.9. WATCH and WARD
Watch and ward of the entire work shall be the sole responsibility of the contractor
for the entire period of completion including extension of time requested by the
contractor and/ or granted by the department.
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5  TECHNICAL SPECIFICATIONS

5.1 General:

5.1.1 The work shall be carried out as per the following Specifications for electrical works:

a.
b.

C.

CPWD General Specifications for Air conditioning works — 2004, amended up to date.
CPWD General Specifications for Electrical Works Part 11 External —1994, amended up
to date.

CPWD General Specifications for Electrical Works Part IV Substation— 2013, amended

up to date.

d. CPWD General Specifications for Electrical Works Part | Internal —2013, amended up to

date.

5.1.2 The following Electrical codes/standards to be followed for entire period of execution.
5.1.2 The following Electrical codes/standards to be followed for entire period of execution.

Sl.no | Indian Standard Description

1 IS: 374-1979 Ceiling fans and Regulators(3" Revision)

2 IS: 694-1990 PVC insulated Electric Cable for working Voltage upto and including 1100 volts.

3 IS: 732-1989 Code of practice for electrical wiring and installation

4 IS: 1255-1983 Code of practice for installation and maintenance of power cables upto and including

33KV rating(Second Revision)
5 IS: 1258-1987 Bayonet lamp holders( 3" revision)
6 IS: 1293-1988 3-pin plugs and sockets outlets rated voltage upto and including 250volts and rated
current upto and including 160 Amps.

7 IS: 1554-1988 PVC insulated(Heavy Duty) electric cables for working voltages upto and including
(Part-1) 1100 volts

8 IS: 1646-1982 Electrical Installation fire safety of buildings (general) code of practice

9 IS: 1651&1652-1991 | Stationary cell and batteries, lead acid type

10 IS: 1885-1971 Glossary of items for electrical cables and conductors

11 IS: 1913-1978 General and safety requirements for fluorescent lamps luminaries Tubular

12 IS: 1180 & IS: 2026 Power Transformer(Qil type)

13 IS: 11171 : 1985 Power Transformer(Dry type)

14 IS: 2071-1974-76 Methods of high voltage testing

15 IS: 2309-1989 Protection of building and allied structures against lighting

16 IS: 2551-1982 Danger notice plate

17 IS: 3043-1987 Code of practice for earthing

18 IS: 3480-1966 Flexible Steel conduits for electrical wiring

19 IS: 3837-1976 Accessories for rigid steel conduit for electrical wiring

20 IS: 4146-1983 Application guide for voltage transformers

21 IS: 4615-1968 Switch socket outlets

22 IS: 5133-1969 (part-1) | Boxes for the enclosure of electrical accessories.

23 IS: 5216-1982 (part-1) | Guide for safety procedure and practices in electrical works.

24 IS: 5424-1969 Rubber mats for electrical purposes.

25 IS: 5578 & 11353- Marking and arrangement of bus bars
1985

26 IS: 7098-1985 Cross linked Polyethylene insulated PVC sheathed cables. For working voltage from
(part-2) 3.3KV up to and including 33kv

27 IS: 8130-1984 Conductors for insulated electric cables and flexible cords

28 IS: 8623-1977 Factory built assemblies of switchgear and control gear for VVoltages up to and
(Part-1) including 1000V AC and 1200V DC

29 IS: 8623-1980 Bus Bar trunking System
(Part-2)

30 IS: 8828-1996 Miniature Circuit Breakers

31 IS: 9537-1981 Rigid Steel Conduits for electrical wiring(Second Revision)

32 IS: 10810-1988 Methods of Test for Cables.

33 IS: 11171-1985 Specifications for dry type transformers.

34 IS:12640-1988 Earth leakage circuit Breakers

35 IS: 13947-1989 Molded Case Circuit Breakers

36 IS: 13947-1993 Degree of protection provided by enclosures for LV switchgear and control gear
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37 IS: 13947-1993
1000volts.

General requirement for switchgear and control gear for voltage not exceeding

38 1S14927-1(2001)

Cable Trunking and Ducting Systems For Electrical Installations

5.2. Approved Makes:

The tentative approved make for works are enclosed below, NITW has every right to demand any make

ltem

Make

Wires(PVC insulated copper conductor cables
FRLS-ISI marked)/Telephone cables/
Submersable cables/Co-axial/TV cables

Finolex / Havells/RR Kabel/Polycab

PVC conduits (ISl marked)
(color of conduit: Ivory/Grey)

Sudhakar/Finolex/Precision /AKG/ BEC

Casing & Capping

MK/Legrand/Precision

Steel Conduit (IS1 marked)

BEC/Bharat/Gupta/ AKG/RMCON/Steel Krafts

MCB DBs/ Industrial Socket outlets

Legrand/Schneider Electric/L&T/ABB /SIEMENS

MCBs/RCBOs/Isolators/RCCBs

Legrand /Schneider Electric/L&T/ABB/SIEMENS

MCCBs

Legrand(DPX3)/L&T (D-Sine)/Schneider Electric (Compact
NSX Easypact CVS)/ABB (T-max) /Siemens(3VL)

LAN cable(structured cabling )

D-link / Legrand / Systimax (COMMSCOPE)

Modular Switches / Sockets/ TV/ sockets/
telephone sockets/Data sockets/Electronic
Regulators/Ac Starters switch etc

Legrand(myris) / Havells(cabtree)/MK(Blenze plus) /IGM(G-
Nine)/ Million

Ceiling Rose

Anchor/Gold Medal Oilve/Million Zoom

Ceiling fan with BLDC motor

Orient/Crompton/Havells/Atomberg

LED Luminaries including street light fittings
(1S1 Marked)

Philips/CromptonGreaves/Bajaj/Wipro/Havells/Osram/Syska

1.1kV grade aluminium conductor,XLPE
insulated armoured UG Cables

Gloster/Finolex/Havells/KEI/RR Kabel/Universal

M.V Panels CPRI Fabricators with panels cleared by CPRI
Glands/Lugs Dowells/Comet/Jaison

Gl Pipes Tata/Jindal/Surya/Zenith/SAIL

DWC Pipes Gampson/Duroline/Ultraplus/Dutron

L T switchgear L&T/Schneider/Siemens/ABB/Hager/Legrand

Digital panel Meters including Multi function
Meter

Conzerv/L&T/AE/MECO/Rishab/Prok Devices

Indicating Lamps (LED Type)

Siemens/BCH/Telemecanique/Vaishnav/Emco/Kaypee

Post Led Lamp

Havells/K-lite/Jaquar/Crompton

Decorative hot dipped galvanised mild steel step
poles

Havells/K-lite/Jaquar/Crompton

All other items not covered above

As per apporval of the Engineer -in-charge.
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VOLUME-I11

5. FINANCIAL BID/BILL OF QUANTITIES (BOO)
6.1 IMPORTANT NOTES

6.1.1 The Bill of Quantities shall be read in conjunction with the other tender documents
like instructions to Tenderers, Conditions of Contract, Scope of work Technical
Specifications and Drawings.

6.1.2 The contractor shall quote percentage of rate as par, less or excess over estimate
rates are inclusive GST.

6.1.3 The quantities given in the Bill of Quantities are estimated and provisional and are
given to provide common basis for tendering, they may subject to alterations,
omissions, deductions or additions as provided for in the conditions of this contract
and do not necessarily show the actual quantities of work to be done.

6.1.4 The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise
provided under the Contract include cost of all constructional material, labor,
machinery, transportation, erection, maintenance, profit, taxes and duties together
with all general risks, liabilities and obligations set out or implied in the Contract.

6.1.5 The plans enclosed with the tender are liable to be altered during execution of work
as per necessity of site conditions. The Tender percentage quoted by the tenderer
shall hold good for execution of work even with altered plans.

6.1.6 The Contractor shall ensure that, the quoted tender percentage/rate shall cover all
stages of work such as setting out, selection of materials, selection of construction
methods, selection of equipment and plant, deployment of personnel and supervisory
staff, quality control testing etc. The work quality assurance shall be deemed to be
covered in the tender percentage.

6.1.7 All sources of materials required for the work shall be got approved by the Engineer-
in-Charge in writing well before their use of the work.

6.1.8 No escalation in rates will be paid unless specified in the tender document. For all
items of work in excess of the quantities indicated the rates payable for such excess
quantities will be tendered rates i.e., estimate rates plus or minus tender percentage.

6.1.9 The contractor is bound to execute all supplemental works that are found essential
incidental and inevitable during execution of main work.

6.1.10 The work shall be treated as on works contract basis and the unit rates tendered
shall be for complete item of work and all charges for items contingent to the work,
such as packing, forwarding, insurance, freight and delivery at site for the materials
to be supplied by the contactor, watch and ward of all materials at the site, labor
related expenses as per relevant labor laws, testing of materials/ samples etc
including duties, cess etc. but Including 18%6 Goods and Service Tax (GST).

6.2 PAYMENT TERMS

6.2.1 No mobilization advance is payable to contractor for the said work.

6.2.2The payment will be done after completion of work as per NITW rules.

6.2.3The payment shall be subjected to deduction of all TDS Payment shall be subject
to Deductions of all TDS and other charges, as per applicable law as per applicable
law and NIT Warangal rules.

6.2.41ncome tax:

a) During the currency of the contract deduction of income tax at 1% or 2% as
applicable, shall be made from the gross value of each bill of the contract, the
contract value of which is in excess of Rs.10, 000/- for deduction of tax at rates
lower than 2% procedure stipulated under section 194-C(4) of Income Tax Act,
1961 shall be followed.

6.2.5 Income Tax clearance certificate should be furnished before the payment of final bill.
6.2.6 GST
a. The rates are inclusive of 18%b GST, while making payments to the contractor
as per Orders of the Government. Any variation by the govt. will be implemented
accordingly. 2% TDS or as ordered by Govt will be recovered from bills.

b. The contractor should produce a valid GST returns statement before the payment

of the final bill, otherwise payment to the contractor will be withheld
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6.3Bill of Quantities:

Name Of Work : Civil & Electrical internal works related to E&ICT smart classroom in Electronics and
Communication Engineering department at NIT Warangal

Sk.n

Item Description

Unit

Qty

Rate

Amount

1

Demolishing brick work manually/ by mechanical means including
stacking of serviceable material and disposal of unserviceable
material within 50 metres lead as per direction of Engineer-in-charge.
In cement mortar

13

cum

2004.57

26059.41

Dismantling tile work in floors and roofs laid in cement mortar
including stacking material within 50 metres lead. For thickness of
tiles 10 mm to 25 mm.

121

sgqm

71.42

8641.82

Dismantling aluminium/ Gypsum partitions, doors, windows,
fixedglazing and false ceiling including disposal of unserviceable
material and stacking of serviceable material with in 50 meters lead
as directed by Engineer-in-charge.

61

sgqm

54.83

3344.63

Dismantling doors, windows and clerestory windows (steel or wood)
shutter including chowkhats, architrave, holdfasts etc. complete and
stacking within 50 metres lead. Of area 3 sg. metres and below.

each

357.29

357.29

Disposal of building rubbish / malba / similar unserviceable,
dismantled or waste materials by mechanical means, including
loading, transporting, unloading to approved municipal dumping
ground or as approved by Engineer-in-charge, beyond 50 m initial
lead, for all leads including all lifts involved.

22

cum

256.82

5650.04

Providing and laying Vitrified tiles in floor with different sizes
(thickness to be specified by the manufacturer), with water absorption
less than 0.08% and conforming to 1S:15622, of approved brand &
manufacturer, in all colours and shade, laid with cement based high
polymer modified quick set tile adhesive (water based) conforming to
IS : 15477, in average 6 mm thickness, including grouting of joints
(Payment for grouting of joints to be made separately).Size of Tile
600x600 mm

121

sgqm

1678.77

203131.17

Providing and fixing tiled false ceiling of specified materials of size
595x595 mm in true horizontal level, suspended on inter locking
metal grid of hot dipped galvanized steel sections ( galvanized @ 120
grams/ sgm, both side inclusive) consisting of main "T" runner with
suitably spaced joints to get required length and of size 24x38 mm
made from 0.30 mm thick (minimum) sheet, spaced at 1200mm center
to center and cross "T" of size 24x25 mm made of 0.30 mm thick
(minimum) sheet, 1200 mm long spaced between main "T" at 600 mm
center to center to form a grid of 1200x600 mm and secondary cross
"T" of length 600 mm and size 24x25 mm made of 0.30 mm thick
(minimum) sheet to be interlocked at middle of the 1200x600 mm
panel to form grids of 600x600 mm and wall angle of size 24x24x0.3
mm and laying false ceiling tiles of approved texture in the grid
including, required cutting/making, opening for services like
diffusers, grills, light fittings, fixtures, smoke detectors etc. Main "T"
runners to be suspended from ceiling using Gl slotted cleats of size
27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm dia and 50mm
long dash fasteners, 4 mm GI adjustable rods with galvanised
butterfly level clips of size 85 x 30 x 0.8 mm spaced at 1200 mm
center to center along main T, bottom exposed width of 24 mm of
allT-sections shall be pre-painted with polyester paint, all complete

61

sgm

1319.39

80482.79
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for all heights as per specifications, drawings and as directed by
Engineer-in-charge.

12.5 mm thick fully Perforated / semi Perforated (as directed by
Engineer-in-charge) lightweight calcium silicate tiles , of size
595x595 mm, backed with non woven tissue on the back side, having
an NRC (Noise Reduction Coefficient) of 0.50, with 50 mm resin
bonded glass wool backing.

cum

8720.37

17440.74

Brick work with non modular fly ash bricks conforming to 1S:12894,
class designation 10 average compressive strength in super structure
above plinth level up to floor V level in : Cement mortar 1:4 (1 cement
. 4 coarse sand)

sgqm

414.06

3726.54

10

12 mm cement plaster finished with a floating coat of neat cement of
mix : 1:4 (1 cement: 4 fine sand)

226

sgqm

19.22

4343.72

11

Providing and applying white cement based putty of average
thickness 1 mm, of approved brand and manufacturer, over the
plastered wall surface to prepare the surface even and smooth
complete.

228

sgqm

151.84

34619.52

12

Applying priming coats with primer of approved brand and
manufacture, having low VOC (Volatile Organic Compound )
content.With water thinnable cement primer on wall surface having
VOC content less than 50 grams/litre

228

sgqm

71.95

16404.60

13

Wall painting with acrylic emulsion paint of interior grade, having
VOC (Volatile Organic Compound ) content less than 50 grams/ litre,
of approved brand and manufacture, including applying additional
coats wherever required, to achieve even shade and colour.two caots

226

sgqm

138.94

31400.44

14

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade : One or more
coats on old work

30

sgqm

100.02

3000.60

15

Fixed to openings /wooden frames with rawl plugs screws etc. Supply
of Venetian blinds Vertical blinds 100 mm wide with all accessories.

30

sgqm

1733.42

52002.60

16

Providing and fixing ISI marked flush door shutters conforming to 1S
: 2202 (Part I) non-decorative type, core of block board construction
with frame of 1st class hard wood and well matched commercial 3 ply
veneering with vertical grains or cross bands and face veneers on both
faces of shutters: 35 mm thick including ISl marked Stainless Steel
butt hinges with necessary screws (Double Shutter Door)

sgqm

2328.05

6984.15

17

Supplying and fixing of 25 mm size of medium class PVC conduit
along with accessories in surface/recess including cutting the wall and
making good the same in case of recessed conduit as required.

60

mtr

168

10080.00

18

Supplying and fixing of 32mm sizes of medium class PVC conduit
along with accessories in surface/recess including cutting the wall and
making good the same in case of recessed conduit as required.

30

mtr

209

6270.00

19

Supply and fixing of 50mm X 50mm UPVC Mini Trunking along
with Eternal Angle / Flat angle / Internal angle/T joints/ end caps and
fasteners in complete as required including labour charges etc.,

40

mtr

699.38

27975.20

20

Wiring for light point/ fan point/ exhaust fan point/ call bell point with
1.5 sq.mm FRLS/HFFR PVC insulated copper conductor single core
cable in surface/ recessed medium class PVC conduit, with modular
switch, modular plate, suitable GI box and earthing the point with 1.5
sg.mm FRLS/HFFR PVC insulated copper conductor single core
cable etc. as required. (Group C).

each

1704

8520.00

21

Supplying and drawing following sizes of FRLS/HFFR PVC
insulated copper conductor, single core cable in the existing surface/

40

mtr

148

5920.00
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recessed steel/ PVC conduit/UPVC mini trunking as required.
2 X 2.5sq.mm+ 1 X 2.5sg. mm earth wire.

22

Supplying and drawing following sizes of FRLS/HFFR PVC
insulated copper conductor, single core cable in the existing surface/
recessed steel/ PVC conduit/UPVC mini trunking as required.
2 X 4sq. mm + 1 X 4sqg. mm earth wire.

180

mtr

222

39960.00

23

Wiring for circuit/ submain wiring along with earth wire with the
following sizes of FRLS/HFFR PVC insulated copper conductor,
single core cable in surface/ recessed medium class PVC conduit as
required. 2 X 6 sg. mm + 1 X 6 sq. mm earth wire.

60

mtr

482

28920.00

24

Wiring for circuit/ submain wiring along with earth wire with the
following sizes of FRLS/HFFR PVC insulated copper conductor,
single core cable in surface/ recessed medium class PVC conduit as
required. 4 X 10 sg. mm + 2 X 6 sq. mm earth wire

45

mtr

1078

48510.00

25

Supplying, installation, Testing & Commissioning of 36W Panel light
2x2 ft (System lumen efficacy >105 <120 Im/Watt)., of Powder
Coated CRCA Sheet Body (Thickness > 0.50 mm) body material and
construction as per IS : 10322 with driver as per the requirement with
Driver efficiency >85%, Operating voltage AC 140-270 Volt,
frequency 50/60 hz, Operating temp range -5 0C to 40 OC, internal
surge protection of 2.5 KV with Short & Open circuit protection,
THD <10% , P. F.>0.95, IP20, CRI >80, UGR (Unified Glare Rating)
< 19, Flicker free, (flicker should be below 5 %), life time (LED,
Driver & electrical circuitry), of minimum 50000 Burning Hours
with, 70% of initial Lumen maintained till life ends as per LM80
extrapolation IES TM-21-11 report, CCT 3000°K / 4000°K / 5700°K
/6500°K (As per ANSI Bin), SDCM(Standard Deviation Colour
Matching) <3, Maximum power consumption should not more than
the specified rating and Fixture shall be of relevant BIS standard.
Manufactures Word Mark/ Name Engraved/ Embossing/ Screen
printing on housing. complete in all respect i/c external connections
with 1.5 sq mm FRLS/HFFR, PVC insulated copper conductor single
core cable and earthing etc. as required with Minimum 5 year OEM
warranty. System lumen efficacy >105 <120 lm/Watt output . LM79
& LM8O0 Test report and all testing required for LED fixtures as per
BIS shall be submitted. Shape size and CCT shall be as approved by
Engineer-in-Charge as per requirement. (Thermal management: heat
sink of aluminium housing such that LED junction temperature shall
not rise above 90°C).

40

each

2059

82360.00

26

Supplying and fixing 1 or 2 Module (75mmX75mm) size/ modules,
GI box along with modular base & cover plate for modular switches
in recess etc. as required.

10

each

354

3540.00

27

Supply, Installation, Testing and Commissioning of 16" (400mm)
BLDC 30 W Wall mounted Fan with service value 2.7 CMM / Watt
with all accessories etc., Makes : Atomberg / Crompton / Orient/
Havells / Halonix / Goldmedal / GM.

10

each

3717

37170.00

28

Supplying and fixing suitable size GI/PVC box with modular plate
and cover in front on surface or in recess, including providing and
fixing 3 pin 5/6 A modular socket outlet and 5/6 A modular switch,
connections etc. as required

10

each

545

5450.00

29

Supplying and fixing suitable size GI/PVC box with modular plate
and cover in front on surface or in recess, including providing and

22

each

659

14498.00
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fixing 6 pin 5/6 & 15/16 A modular socket outlet and 15/16 A
modular switch, connections etc. as required.

30

Supplying and fixing modular blanking plate on the existing modular
plate & switch box excluding modular plate as required.

10

each

47

470.00

31

Supply and fixing of TW / PVC Round Blocks required size etc.

15

each

15

225.00

32

Supplying, drawing, Installation, Testing and commissioning of
CAT6 UTP LSZH 23AWG Twisted Pair Cable in existing conduit/
on surface - 1 Run of cable, Category 6 Unshielded Twisted Pair, 4
pair should be complied as per UL/ETL verification program for
compliance with ANSI/TIA-568.2-D standard. Outer diameter should
be in the range of 6.1mm nominal with Operating Temperature Range
:-5°to +60°C, Bending Radius : <4 X Cable Diameter at -5°C £ 1°C
and Pulling Force : 11.5Kg etc. complete as required. in the existing
surface/recessed PVC conduit as required.

180

mtr

60

10800.00

33

Supply and fixing of Cat 6 RJ-45 information outlets including
Single face plate and fixing of 2 module GI/PVC box along with
modular base & cover plate including terminations and ferruling.

10

each

1004.94

10049.40

34

Supply and installing HDMI cable low voltage grade as per standard
specifications having 10 Mtr cord length with male and female 19 pin
HDMI connectors as per requirement at site.

each

6597.38

6597.38

35

Supplying and fixing Single pole MCB 5A to 32 A rating, 240/415V,
10kA, C curve miniature circuit breaker suitable for inductive load of
following poles in exsisting MCB DB complete with
connections,testing and commissining etc.as required.

24

each

285

6840.00

36

Supplying and fixing DOUBLE pole MCB 5 A to 32 A rating,
240/415 V, 10 kA, "C" curve, miniature circuit breaker suitable for
inductive load of following poles in the existing MCB DB complete
with connections, testing and commissioning etc. as required.

each

696

696.00

37

Supplying and fixing of "63 A Triple Pole Neutral ( FP ) rating
415V 10kA™ "C " Curve,Minature circuit breaker suitable for
inductive load of FP in the existing MCB DB complete with
connections testing and commisioning etc as required.

each

3180.33

3180.33

38

Supplying and fixing 20A,240V,SPN Industrial type socket outlet
with 2 pole and earth, metal enclosed plugtop alongwith 20A "C"
curve, SP MCB in sheet steel enclosure, on surface or in recess, with
chained metal cover for the socket outlet and complete with
connections, testing and commissioning etc. as required

each

1806

3612.00

39

Supplying and fixing 8 way , Double door, single pole and neutral,
sheet steel, MCB distribution board, 240 V, on surface/ recess,
complete with tinned copper bus bar, neutral bus bar, earth bar, din
bar, interconnections, powder painted including earthing etc. as
required. (But without MCB/RCCB/Isolator)

each

2773

2773.00

40

Supplying and fixing 6 way (4 + 18), Double door way, horizontal
type three pole and neutral, sheet steel, MCB distribution board, 415
V, on surface/ recess, complete with tinned copper bus bar, neutral
bus bar, earth bar, din bar, interconnections, powder painted including
earthing etc. as required. (But without MCB/RCCB/Isolator).

each

5299

5299.00

41

Supplying and fixing single pole blanking plate in the existing MCB
DB complete etc. as required.

12

each

14

168.00

42

Dismantling Light / Fan / Separate sockets with switch and wiring
with casing / conduit / batten complete with all accessories and
clearing the site duly removing the gutties and refilling the holes with
cement mortar and painting with match colour of wall and ceiling,

job

14687

14687.00
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shifting and handing over to the stores/scrapyard or shifting the
exisitng wiring to the new switch boards/DBs etc as required at the
site completely and approved by Engineer-in charge.

43

Online UPS - Input supply: Single Phase, Output Supply: Single
Phase. Supplying, installation, Testing & Commissioning of 6 KVA
capacity at full load (Unity Power Factor) ON LINE Uninterrupted
Power Supply (UPS) system suitable for Single Phase input, Single
Phase output AC Supply. The UPS shall include a Rectifier, inverter,
battery bank suitable for 30 minutes back up (Battery VAH capacity
shall not be less than 1600 VAH per KVA of UPS rating per Hour
backup time) on full load (Battery shall be VRLA, SMF in ABS
Container) and Static Bypass switch along with provision for manual
bypass, suitable isolation transformer for additional protection against
neutral faults etc. The UPS systems shall be Microprocessor based
Digital Control, using Insulated Gate Bipolar Transistor (IGBT)'s
both for the rectifier & inverter with PWM (Pulse Width Modulation)
Technology. The quality of design, manufacturing and inspection
process should confirm to the relevant Inter-national standards such
as IEC/EN/VDE. The operating efficiency of the UPS systems shall
be >95% at 100% non-linear loads. Current total harmonic
distortion(ITHD)/ total demand distortion (TDD) on the input grid
shall be < 5% at 100 %load. (The required LC filters shall be included
in UPS cost), extreme power factor kit to be include to limit the input
pf to 0.99 and output power factor shall be unity (i.e. kw rating of the
UPS shall be kva rating x 1) however UPS shall be suitable to take
load at 0.7 laging to 0.7 leading power factor loads. UPS shall be
suitable for incoming supply AC single phase 160-270V 50 Hz and
delivering output AC supply true sine wave single phase 220/230/240
Volt, 50 Hz +/- 0.2Hz, Overload capacity of 120% for 10 mins and
150% for 1 minute. Operating temperature 0 to 40 OC, Relative
humidity 0-95% non condensing, noise level less than 60db at 1 meter
distance, Protection for Under voltage, over voltage, abnormal output
voltage, battery over charging, output over current, short circuit,
battery deep discharge , 10 KV surge. Display for watt/\VA,Amp and
Voltage power parameters etc. UPS shall comply with low voltage
electromagnetic compatibility (EMC) achieved as per EN 6204,
EN6204 Part | and Part 2, it shall be a Voltage and Frequency
Independent (VFI) type UPS (as per standard IEC 62040-1, 2 & 3) .
The UPS should be with IGBT Based Inverter Technology,
Communication RS232/ RS485/  SNMP  port  open
protocol for BMS integration as per approved by Engineering in
charge. Required battery racks, DC breaker of suitable rating and
interconnecting copper conductor cable of suitable size and
connectors and all required accessories are inclusive in the cost. The
UPS should have QR code which should contain drawing, test report
OEM manual, Geo- Tag of manufacturing location etc
Make: APC / Numeric / Emerson / Fuji Electric/ Equivalent

each

109793

109793.00

Total in Rs.

9,91,953.37

i.  The BOQ given above is indicative purpose only. The contract has to fill the quoted tender

percentage separately in the financial bid excel sheet. ii. Rates are inclusive of 18% GST
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COVERING LETTER

To

Director
NIT Warangal

Name of Work: “:-“Civil & Electrical internal works related to E&ICT smart
classroom in Electronics and Communication Engineering
department at NIT Warangal.”

Dear Sir,

1. Having inspected the Site, examined the Conditions of Contract, Scope of
Work, Technical Specifications/Drawing Instruction to Tenderers including Bill
of Quantities, and addendum thereto (if any) issued by the NITW for the
above-mentioned Works, the details set out in Appendix whereby offer for the
subject work, inconformity with the above documents within the completion
period(from the date of Commencement) for sum stated in the Financial
Package/BOQ of Tender Document)as completed by us and appended hereto.

2. We undertake that If this Tender is accepted, to provide Guarantees,
Undertakings & Warranties for the due performance of the Contract as
stipulated in the Contract conditions.

3. We understand that you are not bound to accept the lowest or any tender
you may receive.
4. We do here by undertake that we have not been banned for business by

NITW/ Any other Govt.Organization (Order of Ministry of Commerce,
applicable for all Ministries and also that none of our work were terminated
by NIT/ Any other Govt Organization after award of contract during last
3years due to non-performance.

5. We hereby undertake that the Bill of Quantities/ Pricing Document (duly
completed in all respect has been uploaded/submitted by us.
6. It is confirmed and declared that we, or any of our associate, have not been

engaged in any fraudulent and corrupt practice and that no agent, middleman
or any intermediary has been, or will be, engaged to provide any services, or
any other items of work related to the award and performance of this contract
and no agency commission or any payment which may be construed as an
agency commission has been, or will be, paid and that the tender price will
not any such amount.

7. We further undertake that the aforesaid tender documents prepared by NITW
shall not be used in whole, in part or in any altered form on any other project,
scheme, design or proposal that the joint venture, the joint venture parent
companies or sub-contractors of the joint venture are, or will be involved with
either in India or any other country.

8. We do hereby undertake that we have been neither penalized with liquidated
damages of 10% (or more) of the contract value in a contract due to delay
nor imposed with penalty of 10% (or more) of the contract value due to any
other reason during last five years (from the last day of previous month of
the tender submission).

9. We do hereby undertake that we have not suffered bankruptcy/insolvency
during the last 5 years.
10. We have gone through carefully all the Tender conditions and solemnly declare

that, we will abide by any penal action such as disqualification or black listing
or determination of contract or any other action deemed fit, taken by, the
Department against us, if it is found that the statements, documents,
certificates produced by us are false / fabricated.
We have read all the contract documents, understood fully
and enclosed the technical and financial bids as per tender
requirements.
Date : ....oiins Signature of authorized signatory
Place :...cceeiiiinnes of Tenderer
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FORM OF TENDER - APPENDIX-I1

TENDER REQUIREMENTS

S.N DESCRIPTION Required Documents Enclosure
o number
1 For Technical Evaluation as per Clause 1.3 of the NleT & 2.6
of ITT
1 Earnest Money
Deposit (EMD) as per Clause 1.2 of the NleT& 2.3 of ITT
2 Information about contractor including
Manpower& Machinery details
Copy of Contractors valid Registration
General Eligibility as | under appropriate Class.
per Clause 1.3.1 of Copy of Permanent Account Number
the NleT (PAN) Card and copy of Latest Income
tax returns
Registration copy of GST along with
latest GST returns filed.
Details of ESI&PF Registration with Date
and proof of registration.
FOT Appendix-111 & IV
3 Work Experience as | Details of value of works executed in the
per clause 1.3.2 last 5 financial years in the Tenderer’s
NleT name with supporting documents
Details of value of existing commitments
and works for which Tenders are
submitted [awarded / likely to be
awarded]
FOT Appendix-V
4 Financial standing as | Audited balance sheet and Profit/Loss
per clause 1.3.3 A/for last 5 years
NleT FOT Appendix-VI
5 Other details as per | FOT Appendix-VII to IX
Tender
11 For Financial Financial Bid
Evaluation as per
clause 2.6 of ITT
i Award of contract Clause 2.7 of the ITT
v Performance Bank Clause 3.2 of the CC
Guarantee/Security
deposit
\Y Work Completion Clause 4.8 of the Scope of work
Period
VI Liquidated Damages | Clause 3.17 of the CC & 4.10 of scope of
work
VIl | ‘Defects Liability Clause 3.19 of the CC & 4.9 of scope of
Period’ for the whole | work
of the Works
Date
Place :....cccoevviiiinns

Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX 111
GENERAL INFORMATION ABOUT THE TENDERER

Tenderer’s Legal Name

Sole Proprietorship Firm / Partnership Firm /
Legal status of the Tenderer Private Limited Company / Public Limited
Company

Tenderer’s legal address in India,
telephone numbers, fax numbers, email
address for communication

Tenderer’s authorized signatory (name,
designation, address, contact no.)

Tenderer’s authorized representative
(name, designation, address, contact no.)

Note: Tenderers authorized representative shall be deemed to have authority of the
tenderer to receive and deliver any correspondence and attend meetings with NITW
related to the tender.

Signature of authorized signatory of
Tenderer
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FORM OF TENDER — APPENDIX IV

KEY PERSONNEL DEPLOYMENT & CRITICAL EQUIPMENTS

1. We here by confirm to deploy the minimum project personnel as below:
Sl. Name Designatio| Qualification Total Working with
No n Experience the Tenderer
since
1 2 3 4 5 6

2. We hereby solemnly affirm and declare that | /we own the following equipment for using on
the subject work and also declare that | / We will abide by any action such as disqualification
or determination of Contract or blacklisting or any action deemed fit, if the department detects
at any stage that I/we do not possess the equipment listed below.

Details of .
S. each Year of Regn. Any Isitin
No . purchas | Numbe Capacity | other working
Equipme i
e r data | condition
nt
1 2 3 4 5 6 7

Signature of authorized signatory of Tenderer
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FORM OF TENDER — APPENDIX- V
FINANCIAL DATA
A. (WORK DONE DURING THE LATEST LAST FIVE FINANCIAL YEARS)

NAME OF THE TENDERER: (All amounts in Rupees in crores)

S Financial Data for Last 5 Audited Financial Years
DESCRIPTION
N Year Year Year Year Year
2020-21 2021-22 2022-2023 | 2023-2024 | 2024-2025
1 2 3 4 5 6 7
NOTE:

1. Separate Performa shall be used for each member in case of JV/Consortium.

2. Attach attested copies of the Audited Financial Statements of the last five financial years as
Annexure.

3. All such documents reflect the financial data of the tenderer or member in case of
JV/Consortium, and not that of sister or parent company.

4. Historic financial statements must be complete, including all notes to the financial
statements.

5. 6. The financial data in above prescribed format shall be certified by Chartered Accountant
with UDIN / Company Auditor in original under his signature, stamp & membership number
and Firm Registration Number.

7. The above financial data will be updated to last day of the month previous to the month of
tender submission price level assuming 5% inflation for Indian Rupees every year and 2%
for foreign currency portions per year. The exchange rate of foreign currency shall be
applicable 28 days before the submission date of tender.

8. The Years mentioned in the table are indicative only. Financial Data (updated as per Note 7
above) for latest last 5 (Five) audited financial years shall be considered for evaluation. In case
audited balance sheet of the last financial year is not made available by the bidder, he has to
submit an affidavit certifying that ‘the balance sheet has actually not been audited so far’. In
such a case the financial data of previous ‘4’ audited financial years will be taken into
consideration for evaluation. If audited balance sheet of any year other than the last year is
not submitted, the tender will be considered as non-responsive.

Date : ...cccoiiiiinnns Signature of authorized signatory of Tenderer
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B. DETAILS OF SIMILAR NATURE OF WORKS:

Name of Cost of Date of Actual Name,
Work/ Work (in | commenc  date of Date of Actual Delay if | Designation
Project & | lakhs/ ementas  Start Completio |date of lany, and
Location crores) per nasper | completio with Address/tele
contract Contract n reason phone
Agreemen number of
t officer to
whom
reference
mav _he
TOTAL
NOTE:-

1. In case the work was done as JV/Consortium, only the value of work done by the applicant as
per his Percentage participation must be given.

2. Reasons of delay whether on contractors account or on account of Employer in each
applicable case need to be enclosed separately.

Date : ....oins Signature of authorized signatory of Tenderer
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C. DETAILS OF EXISTING COMMITMENTS:

S.N | Name | Address | Agt. | Value Stipulated | Value | Balance Anticip | Update

o] of of No. of period of of Value of ated d value
work | Agreeme | & contrac | completio | work | works to date of | of
nt Date |t n done be comple | balance
Concludi SO completed | tion work
ng far.
authority
1 2 3 4 5 6 7 8 9 10

D. Details of works for which Tenders are submitted [awarded / likely to be awarded]

S.No | Name of | Address of | Estimat | Stipulated Date on Present

work Agt. ed period of which stage of

Concluding value completion tender Tender.

authority of work was
submitted
1 2 3 4 5 6 7
Note:

1.

2. The financial data in above prescribed format shall be certified by Chartered Accountant with

UDIN / Company Auditor in original under his signature, stamp and MEMBERSHIP number and
Firm registration number.

Signature of authorized signatory of Tenderer
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FORM OF TENDER - APPENDIX VI
FINANCIAL DATA

Applicant’s legalname ..................o Date ...
Group Member’s legal name...................c.ooe el Page ........... of ........... Pages
S.N. Description Financial Data for Latest Last 5 Years (Indian Rupees)
Year Year Year Year Year

2020-21 2021-22 2022-23 2023-24 2024-25

1. | Total Assets

2. | Current Assets

Total External
Liabilities

4. Current Liabilities

5. Annual Profits Before
Taxes

6. Annual Profits After
Taxes

7. | Net Worth[= 1 - 3]
Liquidity [=2 - 4]

9. Return on Equity

10. | Annual turnover
11. | Gross Annual turnover

Attach copies of the audited balance sheets, including all related notes, income statements for the
last five audited financial years, as indicated above, complying with the following conditions.
Separate Performa shall be used for each member in case of JV/Consortium.

All such documents reflect the financial data of the Applicant or member in case of JV, and not
sister or Parent Company.

Historic financial statements shall be audited by Statutory Auditor of the Company under their seal
& stamp and shall be strictly based on Audited Annual Financial results of the relevant period(s).
No statements for partial periods will be accepted.

Historic financial statements must be complete, including all notes to the financial statements.
Foreign applicants, in whose country calendar year is also the financial year, may submit all
relevant data for the last 5 years

Return on Equity = Net Income / Shareholders Equity

Return on Equity = Net Income is for the full fiscal year (before dividends paid to common stock
holders but after dividends to preferred stock). Shareholders equity does not include preferred
shares.

This Appendix of FOT shall be duly certified by Chartered Accountant with UDIN / Company Auditor
in original under his signature, stamp, membership number and Firm Registration Number.

The Years mentioned in the table are indicative only. Financial Data for latest last 5 (Five) audited
financial years shall be considered for evaluation. In case audited balance sheet of the last financial
year is not made available by the bidder, he has to submit an affidavit certifying that ‘the balance
sheet has actually not been audited so far’. In such a case the financial data of previous ‘4’ audited
financial years will be taken into consideration for evaluation. If audited balance sheet of any year
other than the last year is not submitted, the tender will be considered as non-responsive.

Date : ...cceeiiiinnns Signature of authorized signatory of Tenderer
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FORM OF TENDER- Appendix- VII

Performa for Submission of the List of the Goods, Works & Services Tentatively

proposed to be offered with Local Value Addition

S.No.

Description of Items
(Goods/Works/Services)

Vendor

Location

%o of Local
content

Signature of authorized signatory of Tenderer
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FORM OF TENDER — APPENDIX- VIII
PROFORMA FOR STATEMENT OF MINOR DEVIATIONS

1. The following are the particulars of minor deviations from the requirements of the Tender Document:

Confirming that price of

Remarks adjustment of each
Sr. No Clause Deviations (including deviation/s is given in
justification) financial package
(Yes/No)

Note:

1. The Tenderer shall indicate price adjustment against each deviation in BOQ. This price is the price
which the tenderer shall reduce from his tender price if deviation(s) is/are accepted by the
Employer.

2. Where there is no deviation, the statement should be returned duly signed with an endorsement
indicating ‘No Deviations’. In case, Performa of deviations is not submitted or submitted as blank,
it will be construed that the tenderer has not proposed any deviations from tender documents.

3. If the tenderer proposes deviations in tender documents and/or any other terms and conditions of

the tender, other than in this Annexure, it will have no effect.

Date : ....oiins Signature of authorized signatory of Tenderer
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FORM OF TENDER — APPENDIX- IX
INFORMATION ON LITIGATION HISTORY

Information on litigation history in which Tenderer is the Petitioner

S. | Case No. / Court Subject Matter | Respondents Present
No Year where / Prayer in the i.e., SE/ CE Stage.
filed. case.
1 2 3 4 5 6
Date : ...ccceiiiiinens Signature of authorized signatory of Tenderer

FORM OF TENDER — APPENDIX- X
FORM OF BANK GUARANTEE FOR TENDER SECURITY

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank)

1. KNOW  ALL MEN by these presents that we

. (Name of Bank) having our registered office at ......................... (Name of
country) (here in after caIIed “the Bank™) are bound unto NIT Warangal (hereinafter called “the
Employer”) in the sum of Rs. ............. for which payment will and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents.
2. WHEREAS.........ccoo i (Name of Tenderer) (hereinafter called “the Tenderer”) has
submitted its tender dated for

(Name of the work as per NleT) hereinafter called the tender.

AND WHEREAS the Tenderer is required to furnish a Bank Guarantee for the sum of Rs. ............coooceel
as Tender Security against the Tenderer’s offer as aforesaid.

AND WHEREAS..........cooc i, (Name of Bank) have, at the request of the Tenderer, agreed to
give this guarantee as hereinafter contained.
3. We further agree as follows:

A That the Employer may without affecting this guarantee grant time or other indulgence to or
negotiate further with the Tenderer in regard to the conditions contained in the said tender and
thereby modify these conditions or add thereto any further conditions as may be mutually agreed
upon between the Employer and the Tenderer.

B That the guarantee hereinbefore contained shall not be affected by any change in the constitution
of our Bank or in the constitution of the Tenderer.

C That any account settled between the Employer and the Tenderer shall be conclusive evidence
against us of the amount due hereunder and shall not be questioned byus.

D That this Guarantee commences from the date hereof and shall remain in force till ................... ]
(Date to be filled up) (Date to be filled as mentioned in Clause 1.1.2 of NleT)

E That the expression ‘the Tenderer’ and ‘the Bank’ herein used shall, unless such an interpretation is
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repugnant to the subject or context, includes their respective successors and assigns.
4, THE CONDITIONS OF THIS OBLIGATION ARE:

A If the Tenderer withdraws his Tender during the period of Tender validity specified in the Form of
Tender

B. If the Tenderer does not accept the correction of his tender price of the “Instructions to
Tenderers”.
C. if the Tenderer having been notified of the acceptance of his tender by the Employer

during the period of tender validity:

L Fails or refuses to furnish the Performance Security in accordance with Conditions
of the “Instructions to Tenderers” and/or

i Fails or refuses to enter into a Contract within the time limit specified in Clause of
the “Instructions to Tenderers”.

We undertake to pay to the Employer mere on demand without demur up to the above amount upon
receipt of his first written demand, without the Employer having to substantiate his demand provided
that in his demand the Employer will note that the amount claimed by him is due to him owing to the
occurrence of any one or more of the conditions (a), (b), (c) mentioned above, specifying the occurred
condition or conditions.

5. Notwithstanding anything contained herein:

a) Ouir liability under this Bank Guarantee shall not exceed Rs............... (Rupees......... )

b) This Bank Guarantee shall be valid up to................

C) We are liable to pay the guarantee amount or part thereof under this Bank Guarantee

only & only if you serve upon us a written claim or demand on or before............ .

Signature of

Authorized Official of the Bank

Signature of Witness Name of Official ..........................
Name: ...t Designation ............ccccococieien.
Stamp/Seal
Address
of the Bank .........cccoeeviiiiiiin
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ANNEXURE - X1
INTEGRITY PACT

To
TheDirector,

(for Estate Office)
National Institute of Technology,
Warangal-506004(TS).

Tender Reference No.:
44/NITW/EO/CIVIL&ELEC/2025-26 Date: 24.03.2026

Name of Tender / Work: “Civil & Electrical internal works related to E&ICT smart
classroom in Electronics and Communication Engineering department at NIT Warangal.”

Dear Sir,

It is here by declared that NITW Warangal is committed to follow the principle oftransparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition thatthe
Bidder will sign the Integrity Agreement, which is an integral part of the tender/bid documents,
failing which the tender/bidder will stand disqualified from the tendering process and the bid of
thebidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the National
Institute of Technology, Warangal.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

Page | 57



[TO BE SUBMITTED DULY SIGNED BY TH E BIDDER ALONG WITH BID DOCUMENTS]

To
The Director,
(for Estate Office)

National Institute of Technology,
Warangal — 506 004 (TS).

Tender Reference No.:
44/NITW/EO/CIVIL&ELEC/2025-26 Date: 24.03.2026

Name of Tender / Work: -“Civil & Electrical internal works related to E&ICT smart
classroom in Electronics and Communication Engineering department at NIT Warangal.”

Dear Sir,

I / We acknowledge that NITW Warangal is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that I / We will sign the enclosed integrity Agreement, which is an integral part of tender / bid
documents, failing which I / We will stand disqualified from the tendering process. | / We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS ANUNCONDITIONAL
AND

ABSOLUTE ACCEPTANCE of this condition of the NIT.

I / We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct from
themain contract, which will come into existence when tender/bid is finally accepted by NITW,
Warangal. | / We acknowledge and accept the duration of the Integrity Agreement, which shall
bein the line with Article 1 of the enclosed Integrity Agreement.

I / We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement,while submitting the tender/bid, NITW, Warangal shall have unqualified, absolute
and unfettered right to disqualify the tendered /bidder and reject the tender/bid is accordance
with terms and conditions of the tender/bid.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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1)

(To be signed by the bidder and same signhatory competent / authorized to sign on the
relevantcontract on behalf of National Institute of Technology, Warangal)

INTEGRITY AGREEMENT

BETWEEN

The National Institute of Technology, Warangal represented through Director, National
Institute of Technology, Warangal

(hereinafter referred as the ‘Principal/Owner’, (Address of Division) ‘Principal/Owner’,
which expression shall unlessrepugnant to the meaning or context hereof include its
successor and permitted assigns)

(Name and Address of the
Individual/firm/Company)
TRIOUGN ... e i e

Hereinafter referred (Details of duly
authorlzed3|gnatory) to as the "Bldder/Contactor" and which expression shall unless
repugnant to the meaningor context hereof include its successors and permitted
assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT
No.

)
(hereinafter referred to as "Tender/Bid") and intends to award, under laid down
organizational procedure, contract  for........cooiiiiiiiiiii at  NITW,

Warangal‘“:-“Civil & Electrical internal works related to E&ICT smart classroom
in Electronics and Communication Engineering department at NIT Warangal.”
Hereinafter referred to as the "Contract”. AND WHEREAS the Principal/Owner values
full compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).AND WHEREAS to meet the purpose aforesaid both the parties have
agreed to enter into this Integrity Agreement (hereinafter referred to as "integrity Pact”
or “Pact™),the terms and conditions of which shall also be read as integral part and
parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties herebyagree as follows and this Pact witnesses as under:

Article 1: Commitment the Principal / Owner

The Principal/Owner commits itself to take all measures necessary to prevent
corruption andto observe the following principles
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2)

3)

1)

2)

a)

b)

d)

No employee of the Principal / Owner, personally or through any of his / her family
members, will in connection with the Tender, or the execution of the Contract,
demand,take a promise for or accept, for self or third person, any material or
immaterial benefitwhich the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provideto all Bidder(s) the same information and will not provide to any Bidder(s)
confidential /additional information through which the Bidder(s) could obtain an
advantage in relation tothe Tender process or the Contract execution.

Principal/owner shall Endeavour to exclude Form the Tender process any person, whose
Conduct the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which
is acriminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act,
1988 (POCAct) or is in violation of the principles herein mentioned or if there be a
substantive suspicionin this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in add it ion can also initiate disciplinary actions as per its internal laid down
policies and procedures.

If Hoc Principal/Owner obtains information on the conduct of any of its employees which
isa criminal offence under the Indian Penal code (1 PC)/Prevention of Corruption Act,
1988 (POC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance
Officer and in addition can also initiate disciplinary actions as per its internal laid down
policies and procedures.

Article 2: Commitment of the Bidder(s) /7 Contractor(s)

Itis required that each Bidder/Contractor (including their respective officers, employees
andagents) adhere to the highest ethical standards, and report to the Government /
Departmentall suspected acts of fraud or corruption or coercion or collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation inthe Tender process and during the Contract execution:

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender process
or execution of the Contract or to any third person any material or other benefit which
he/she is not legally entitled to, in order to obtain in exchange any advantage of any
kind whatsoever during the Tender process or during the execution of the Contract.
The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding
process.

The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PoC
Act. Further the Bidder(s) / Contractor(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
provided by the Principal / Owner as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or transmitted
electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the names and addresses of
agents / representatives in India, if any. Similarly, Bidder(s) / Contractor(s) of Indian
Nationality shall disclose hames and addresses of foreign agents/representatives, if any
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3)

4)

5)

1

2)

3)

Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participates in a
render on behalf of one manufacturer ‘. lie shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practices means a willful misrepresentation or omission of facts or
submission offake/forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process to the detriment
of the Government interests.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation
or property toinfluence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal /Owner under law
or the Contract or its established policies and laid down procedures, the Principal/Owner
shall have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the Bidder/Contractor accepts and undertakes to respect
and uphold the Principal/Owner’s absolute right:

If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of ‘Article 2 above or in any other form,
suchas to put his reliability or credibility in question, the Principal/Owner after giving
14 days’ notice to the contractor. shall have powers to disqualify the
Bidder(s)/Contractor(s) from theTender process or terminate/determine the Contract,
if already executed or exclude the Bidder/Contractor from future contract award
processes. The imposition and duration of theexclusion will be determined by the
severity of transgression and determined by the Principal/Owner. Such exclusion may
be forever or for a limited period as decided by the Principal/Owner.

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine
the Contract according to Article 3(1), the Principal/Owner apart from exercising any
legal rightsthat may have accrued to the Principal/Owner, may in its considered opinion
forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and
Security Deposit of the Bidder/Contractor.

Criminal Liability: If the Principal/Owner obtains knowledge of conduct a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or
Contractorwhich constitutes corruption within the meaning of IPC Act, or if the Principal
/ Owner has substantive suspicion in this regard, the Principal/Owner will inform the
same to law enforcing agencies for further investigation.

Article 4: Previous Transgression
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1)

2)

3)

1

2)

3)

1

2)

3)

4)

5)

The Bidder declares that n< previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify 1s is exclusion from the Tender process.

if the Bidder makes incorrect statement on this subject. lie can be disqualified from the
"tender process or action can be taken for banning of business dealings/ holiday listing
of the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by lain and has installed a suitable corruption prevention system, the Principal/Owner
may, atits own discretion, revoke the exclusion prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitmentin conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by
any of its Sub- contractors/sub-vendors.

The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders
andContractors.

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact
betweenthe Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article 6: Duration of the Pact

This Pact begins when both the' parties have legally signed it. It expires for the
Contractor/Vendor 6 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till
the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to
be valid despite the lapse of. this ‘Pacts as specified above, unless it is
discharged/determined by the Competent Authority of National Institute of Technology,
Warangal.

Article 7: Other Provisions

This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
Quartersof the Division of the Principal/Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all the
partnersor by one or more partner holding power of attorney signed by all partners and
consortiummembers. In case of a Company, the Pact must be signed by a representative
duly authorizedby Board Resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to
their original intensions.

It is agreed tern and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement / Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation
thereofshall not be subject to arbitration.
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Article 8: Legal and Prior Right

All rights and remedies of the parties hereto shall be in addition to all the other
legal rightsand remedies belonging to such parties under the Contract and/or law and
the same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity
Pact will have precedence over the Tender/Contact documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place anddate first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder / Contractor)

WITNESSES:

(Signature, name and

address)

(Signature, name and

address)

Place:

Dated:

Signature Not Verified

Digitally signed by PELLYRU SURESH
Date: 2026.03.24 15:3//03 IST
Location: eProcure-
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