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THE ODISHA AGRO INDUSTRIES CORPORATION LTD.
(A Govt. of Odisha Undertaking)
95-Satya Nagar, Bhubaneswar — 7
https://odishaagro.nic.in/

Lr. No.-

INVITATIONS FOR BIDS (IFB)

Date:

Bid Identification No. M.D. / OAIC - 89 (E & 1) / 2025-26

The Managing Director, Odisha Agro Industries Corporation Ltd., Bhubaneswar on behalf of Governor of
Odisha, invites percentage rate bids in double cover system in ONLINE MODE only, for the work
“Installation and Commissioning of Community based Lift Irrigation projects in Sundargarh district” at

Sagjore (Kadalidhipa), Rajgangpur, Sundargarh as detailed below.

2. | Nature of work Lift Irrigation Works

3. | No. of work 01 Nos.

4. | Bid Cost. 24,720/- (Rs.4,000/- + GST@18%)

5. | Class of Contractor ‘C’ & ‘D’ class

6. | Availability of Bid Documents in the From dt.05.05.2026 to 17.00 Hours of dt.25.05.2026.
website

7. | Date of Opening of Bid Dt.28.05.2026 at 11:30 AM.

8. | The Bidders have to participate in ONLINE bidding only. Further details can be seen from the

website: https://tendersodisha.qov.in. Any addendum / corrigendum / cancellation of tender can

also be seen in the said website only.

Sd/-
Managing Director
OAIC Ltd., Bhubaneswar




THE ODISHA AGRO INDUSTRIES CORPORATION LTD.
(A Govt. of Odisha Undertaking)
95-Satya Nagar, Bhubaneswar — 7
https://odishaagro.nic.in/

Invitation for Bids
Bid Identification No. M.D. / OAIC - 89 (E & 1) / 2025-26

The Managing Director, Odisha Agro Industries Corporation Ltd., Bhubaneswar, on behalf of Governor
of Odisha, invites percentage rate bids in double cover system in ONLINE MODE only, for the following works.

Sl. N Value of work |Bid Security| costof | Period of Class
ame of Work . . of
No. (Excluding GST) (n%) document |completion Bidder
1. |Installation and Commissioning | Rs.10,90,633/- 1% i.e. 34,720/- 3 ‘C&D
of Community based Lift Rs.10,906/- (Three) | Class
Irrigation projects in Sundargarh Calendar
district’ Months
At - Sagjore (Kadalidhipa),
Rajgangpur, Sundargarh

1. Bid documents such as DTCN / BOQ etc. can be seen / downloaded from the Govt. Website i.e.
www.tendersorissa.gov.in, during the period dt.05.05.2026 to 17:00 Hours of dt.25.05.2026.

2. Online bids shall be received till 17:00 Hours of dt.25.05.2026.

3. Bid Security amount & cost of bid document are to be remitted online through a process as mentioned in
DTCN.

4. The technical bids will be opened at 11:30 hours of dt.28.05.2026 in the office of the Managing Director,
The Odisha Agro Industries Corporation Ltd., 95-Satyanagar, Bhubaneswar.

5. The bidder must possess compatible Digital Signature Certificate (DSC) of Class - Il or Class - IIl.

6. The authority reserves the right to reject any or all bids without assigning any reason thereof.

Sd/-
Managing Director
OAIC Ltd., Bhubaneswar



CHECKLIST TO BE ENSURED BY THE BIDDER

Reference to

Whether furnished
sl. Particulars DTCN (Reference
No Clause No. Yes No ge no.
01. | Cost of tender paper Rs.4,720.00 (Online) No.4
02. | E.M.D for @1% Rs.10,906 (Online) No. 20

Additional Performance Security in case the bid price/rate
03 is less than the estimated cost put to tender as per O.M. No.62.2
No.173/W, Dt.03.01.2026 & Clarification Memorandum e
No0.632/W Dt.09.01.2026 of Works Dept., Govt. of Odisha.
04. | Copy of valid Contractor Registration Certificate No.5 (i) & 21
05. | Copy of valid GSTIN No.5 (i) & 21
06. | Copy of PAN Card No.5 (i) & 21
07. | No Relationship Certificate in Schedule — A No.35
08 Works Experience : List of projects under execution / | Schedule-B &
" | executed that are similar in nature to the work Schedule -D
09 Information regarding current litigation, debarring /
(A). expelling of the tender or abandonment of the work by the No.49
tenderer (Schedule-E)
(B) | Affidavit (Schedule-F) No.49
10. | a) Electrical License: -
o Owned valid Registration in H.T./ L.T./ M.V. Electrical License issued
X by ELBO, Govt. of Odisha with the same name & style
(Not Applicable)
OR
e M.O.U. with eligible Registered Electrical Contractors having valid
X H.T./L.T./M.V. license issued by ELBO, Govt. of Odisha
(Not Applicable)
OR
o for Contractors having License issued by other State Licensing Board
X should submit an Endorsement as per Clause-27 B of “Electrical
Licensing Board Regulation, Odlsr?a, 2014". No. 8 &, 112(d)
(Not Applicable) Schedule - J
b) Prequalification criteria for Fire Protection services & Scope of
X services such as Design, Supply, installation, testing,
commissioning for fire protection works are given below.
(Not Applicable)
c) Prequalification criteria for Air Conditioning System & Scope of
X services such as Design, Supply, installation, testing,
commissioning for HYAC work given below.
(Not Applicable)
d) Prequalification criteria for Medical Gas Pipeline System (MGPS) &
X Scope of services such as Design, Supply, installation, testing,
commissioning for Medical Gas Pipeline System (MGPS) work
given below.
(Not Applicable)
11. | Assessed Available Bid Capacity. No. 112 (h)
12. | Similar nature of work. No. 112 (g)
13. | Qualification of Key personnel engaged. (Schedule (G) (Schedule (G)
14. | work Programme.
15. | Tools & Plants and machineries as per the requirement in
Schedule-C (Minimum 80% marks to be obtained).
(Proof of ownership of Tools & Plants and machineriesisto | No.7 & 112(e)
be furnished in shape of copy of invoices / required sale | & Schedule-C
deed in case of 2" purchase / required lease deed with
owner ship documents of the leaser duly attested.
List of plants and equipment Requirement
(0) Water Tanker of 1000 liter capacity mounted with 1 Nos.
Truck / Tractor
(iiy | Truck or Tipper 1 Nos.
(i) | Welding Machine 1 No.
(iv) | Generator of minimum 40 KVA capacity 1 No.




(v) | Concrete Mixer 1 Nos.
(vi) a. Concrete Vibrator : Needle type 2 Nos.
b. Concrete Vibrator : Plate Type 1 Nos.
c. Concrete Vibrator : Screed Type 0 Nos.
.. | Complete staging, shuttering, centering 100 Sqm.
Vi) | arrangement
.| Water Pump 1 Nos.
(vii) | 1 4P Capacity- 1No
16. | e-mail ID &
Contact no.

N.B:-The documents uploaded for one bid or part thereof shall not be considered during evaluation of
other bid and each bid shall be evaluated as per the documents uploaded for the particular bid.

CONTRACT DATA

A. GENERAL INFORMATIONS

Sl Item Details
No
1 Name of the Work Installation and Commissioning of Community based Lift
Irrigation projects in Sundargarh district’
At - Sagjore (Kadalidhipa), Rajgangpur, Sundargarh
2. Employer The Managing Director, Odisha Agro Industries
Corporation Ltd., 95-Satyanagar, Bhubaneswar
3. Employer’s Representative Dy. General Manager (E&l), Odisha Agro Industries
Corporation Ltd., 95-Satyanagar, Bhubaneswar
4 Estimated Cost
(Excluding GST) Rs. 10,90,633/-
Civil Works including horticulture
and landscaping works

B. BID INFORMATION

7 | Intended completion period/Time 3 (Three) Calendar Months
period assigned for Completion
8 | Last Date & time of submission of Bid | Date:25.05.2026
Time 17.00 hours
9 | Cost of Bid Document
i | Amount as per Clause-4 Rs.4,720/- To be remitted Online
10 | Bid Security
|| Amount as per Clause-5 Rs. 10,906/- To be remitted Online
i | Infavour of Tender Inviting Authority
ii | Type of instrument As specified in the bid document.
11 | Additional Performance Security
i Amount As specified in the bid document.
ii In favour of The Managing Director, OAIC Ltd., Bhubaneswar
ii | Type of instrument As specified in the bid document.
11 | The Financial years of last five years 2020-21 to 2024-25
12 | Bid validity period 90 days
13 | Currency of Contract Indian Rupee
14 | Language of Contract English




Procedure to participate in online bidding
e-procurement

1. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/Bidder intending

to participate in the bid is required to register in the Portal using his /her active personal/ official e-mail
ID as his Login ID and attach his/her valid Digital Signature Certificate (DSC) to his/her unique Login
ID. The DSC used must be of appropriate class (Class Il or Class Ill) issued from a registered
Certifying Authority such as n-Code, Sify, TCS, MTNL etc. He/ She has to submit the relevant
information as asked for about the firm/ contractor. The portal registration of the bidder/ firm is to be
authenticated by the State Procurement Cell after verification of original valid certificates/ documents
such as (i) PAN and (Il) Registration Certificate (RC)/ GST Registration Certificate and GSTIN (for
procurement of goods) of the concerned bidder. The time period of validity in the portal is at par with
validity of RC/ GST Registration Certificate and GSTIN. Any change of information by the bidder is to
be re-authenticated by the State Procurement Cell. After successful authentication bidder can
participated in the online bidding process.
Contractor not regisertered with Government of Odisha, can participate in the e-procurement after
necessary enrolement in the portal but have to subsequently register themselves with the appropriate
registering authority of the Sate Government before award of the work as per prevalent registration
norms of the State.

a. To log on to the portal, the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password of
DSC. For each login, a user’s DSC will be validated against its date of validity and also against
the Certificate Revocation List (CRL) of respective CAs stored in system database. The
system checks the unique ID, password and DSC combination and authenticates the login
process for use of portal.

b. The tender documents uploaded by the Tender Inviting Officer in the website
https://tendersodisha.gov.inwill appear in the section of “Upcoming Tender” before the due
date of tender sale. Once the due date has arrived, the tender will move to “Active Tender”
Section of the homepage. Only a small notification will be published in the newspaper
specifying the work details along with mention of the specific website for details. The
publication of the tender will be for specific period of time till the last date of submission of bids
as mentioned in the ‘Invitation for Bid’ after which the same will be removed from the list of
Active tenders. Any bidder can view or down load the bid documents from the web site.

c. Contractor exempted from payment of EMD will be able to participate in the tender directly by

uploading documentary evidences towards his eligibility for such exemption.
d. The software application has the provision of payment of cost of tender document through
payment gateways of authorized bankers by directly debiting the account of the bidders.

1.1. Furnishing scanned copy of such documents is mandatory along with the tender documents otherwise
his/her bid shall be declared as non-responsive and thus liable for rejection. Bidders participating
through Joint Venture shall declare the authorized signatory through Memorandum of Understanding
duly registered and enroll in the portal in the name and style of the joint venture company. It is
mandatory that the DSC issued in the name of the authorized signatory is used in the portal.

1.2. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

1.3. Any third party/company/person under a service contract for operation of e-procurement system in the
State or his/their subsidiaries or their parent companies shall be ineligible to participate in the
procurement processes that are undertaken through the e-procurement system irrespective of who
operates the system.



1.4.

1.5.

1.6.

1.7.

1.8.

For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria
and qualification information. The on line bidder shall have to produce the original documents in
support of the scanned copies and statements uploaded in the portal before the specified date as per
DTCN.

Each bidder shall submit only one bid for one package. A bid is said to be complete if accompanied
by cost of bid document and appropriate bid security. The system shall consider only the last bid
submitted through the E-Procurement portal.

The bidder may ask question related to tender online in the e-procurement portal using his/her DSC,
provided the questions are raised within the period of seeking clarification as mentioned in tender call
notice/Bid. The Officer inviting the Bid/ Procurement Officer-Publisher will clarify quarries related to the
tender.

The details of drawings and documents pertaining to the works available with the officer inviting the Bid
as well as in the office of the Managing Director, OAIC as mentioned in the Contract Data will be open
for inspection by the bidders. The bidder is required to down load all the documents for preparation of
his bid. It is not necessary for the part of the Bidder to up-load other Bid documents (after signing) while
up-loading his bid. He is required to up load documents related to his eligibility criteria and qualification
information and Bill of Quantities duly filled in. It is assumed that while participating in the bid, the bidder
has referred all the drawings and documents. Seeking any revision of rates or backing out of the bid
claiming for not having referred to any or all documents provided in the Bid by the Officer Inviting the
Bid will be construed as plea to disrupt the bidding process and in such cases the bid security shall be
forfeited.

Any addendum / corrigendum/ cancellation of tender shall be published in the website
https://tendersodisha.gov.in , notice board and through paper publication and such notice shall form
part of the bidding documents.
1.8.1.The system generates a mail to those bidders who have already uploaded their tenders and
those bidders if they wish can modify their tenders. The bidders are required to which the website
till last date and time of bid submission for any addendum/ corrigendum/ cancellation thereof.
Tender inviting authority is not responsible for communication failure of system generated mail.
All the volumes/documents shall be uploaded / provided in the portal by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required documents
and up load the scanned documents in Portable Document Format to the portal in the
designated locations of Technical Bid. He will fill up the rates of items or percentage in
the BOQ down loaded for the work in designated Cell and up loads the same in designated
locations of Financial Bid. Bidders are to submit only the original BoQ uploaded by
publisher after entering the relevant fields without any alteration/deletion/modification.
Multiple BoQ submission shall lead to cancellation of bid. In case of item rate tender,
bidders shall fill in their rates other than Zero value in the specified cells. In the
percentage rate tender, the bidder quoting Zero value is valid and will be taken as
Schedule of Rates. Submission of document shall be effected by using DSC of
appropriate class.

PAYMENT OF EMD/ BID SECURITY AND COST OF BID DOCUMENTS:  The Bidder shall furnish,
as part of his Bid, a Bid security for the amount mentioned under NIT/Contract Data in online mode.
Non-submission of bid security within the designated period shall debar the bidder from participating in the
on-line bidding system and his portal registration shall be cancelled. His name shall also be informed to
the registering authority for cancellation of his registration.

2.1 The EMD or Bid Secuirity.

2.2 Deleted.

2.3 The tender accepting authority will verify the originals of all the scanned documents of the successful

lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the
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part of the lowest successful bidder to procedure the original documents, he will be debarred in future
from participating in tender for 3 years and will be black listed by the competent authority. In such as
situation, successful L-2 bidder will be required to produce his original documents for consideration of
his tender at the negotiated rate equal to L1 bidder.

2.4 Contractor exempted from payment of EMD will be able to participate in the tender directly by
uploading documentary evidences towards his eligibility for such exemption.

2.5 Government of Odisha has introduced e-payment gateway in to the portal for payment of cost of Bid
and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is mentioned in

the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender Paper and

Earnest Money Deposit on submission of bids”. .

3. FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to type his/her
Login ID and Password. The system will again ask to select the DSC and confirm it with the password of
DSC as a second stage authentication. For each login, a user’'s DSC will be validated against its date of
validity and also against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique Login ID, Password and DSC combination and authenticates the

login process for use of portal.
The bidder can download the tender of his choice and save it in his system and undertake the necessary
preparatory work off-line and upload the completed tender at his convenience within the final date and
time of submission. The bidder shall only submit single copy of the required documents and Price Bid in
the portal. In the Financial bid, the bidder cannot leave any figure blank. He has to only write the figures;
the words will be self-generated. The Bidders are advised to up load the completed Bid document well
ahead of the last date & time of receipt to avoid any last moment problem of power failures etc.

3.1. The Bidder shall go through the Bid carefully and list the documents those are asked for submission.

He shall prepare all documents including Declaration form, price bid etc and store in the system.

3.2. The bidder shall log on to the portal with his DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents. Once the Bidder
makes sure that all the documents have been up-loaded in appropriate place he clicks the submit button
to submit the bid to the portal.

3.2.1.The bids once submitted cannot be retrieved or corrected. Tender cannot be pre-opened and

cannot be submitted after due date and time. Therefore, only after satisfying that all the
documents have been uploaded, the Bidder should activate submit button.

3.2.2.In the e-procurement process each processes are time stamped. The system can identify each
individual who has entered in to the portal for any bid and the time of entering in to the portal.

3.2.3.The Bidder should ensure clarity of the document up loaded by him to the portal especially the
scanned documents by taking out sample printing. Non-submission of legible documents may
render the bid non-responsive. However, the Officer inviting the Bid if so desires can ask for
legible copies or original copies for verification with in a stipulated period provided such
document in no way alters the Bidder's price bid. If the Bidder fails to submit the original
documents with in the stipulated date, his bid security shall be forfeited.

SUBMISSION OF BIDS: -

3.3. The bidder shall carefully go through the tender and prepare the required documents. The bid shall
have a Technical Bid and a Financial Bid. The Technical bid generally consists of GSTIN, PAN,
Registration Certificate, Affidavits, Profit Loss statement, Joint venture agreement, List of similar nature
of works, work in hand, list of machineries and any other information required by OIT. The Financial Bid
shall consist of the Bill of Quantities (BOQ) and any other price related information/ undertaking
including rebates.

3.4. Bidders are to submit only the original BOQ (in .xls format) uploaded by Procurement Officer Publisher
(Officer Inviting Tender) after entering the relevant fields without any alteration/ deletion/ modification.
Multiple BOQ submission by bidder shall lead to cancellation of bid. In case of items rate tender, bidders
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shall fill in their rates other than zero value in the specified cells without keeping it blank. In the
percentage rate tender the bidder quoting zero percentage is valid and will be taken at par with the
estimated rate of the work put to tender.

3.5. The bidder shall upload the scanned copy/ copies of document in support of eligibility criteria and
qualification information in prescribed format in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid.

3.6. The bidder shall write his name in the space provided in the specified location in the Protected Bill of
Quantities (BOQ) published by the Officer Inviting Tender. The bidder shall type rates in figure only in
the rate column of respective items(s) without any blank cell in the rate column in case of item rate
tender and type percentage excess or less up to two decimal place only in case of percentage rate
tender.

3.7. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading the
documents in appropriate place one by one simultaneously checking the documents.

3.8. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, retrieved
or corrected. The Bidder should ensure correctness of the Bid prior to uploading and take print out of
the system generated summery of submission to confirm successful uploading of bid. The bids cannot
be opened even by the OIT or the Procurement Officer Publisher/ opener before the due date and time
of opening.

3.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of each
user including the Bidder.

3.10. The Bidder should ensure clarity/ legibility of the document uploaded by him to the portal.

3.11. The system shall require all the mandatory forms and fields filled up by the contractor during the
process of submission of the bid/ tender.

3.12. The bidder should check the system generated confirmation statement on the status of the
submission.

3.13. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and failure in
the network.

3.14. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the
electronic system used during the e-procurement process.

3.15. The Bidder is required to upload documents related to his eligibility criteria and qualification
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the
bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid.

3.16. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid
(server time). The date and time of bid submission shall remain unaltered even if the specified date for
the submission of bids declared as a holiday for the Officer Inviting the Bid.

3.17. The ‘Online bidder shall digitally sign on all statements documents, certificates uploaded by him,
owning responsibility for their correctness/ authenticity as per IT ACT 2000. If any of the information
furnished by the bidder is found to be false/ fabricated/ bogus, his EMD/BID Security shall stand forfeited
and his registration in the portal shall be blocked and the bidder is liable to be blacklisted.

4. SECURITY OF BID SUBMISSION:

4.1. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). The
system shall require all the mandatory forms and fields filled up by the contractor during the process of
submission of the bid/tender.

4.2. The Bid shall be received in encrypted format by the system which can only be decrypted / opened by
the authorized openers only on or after the due date and time.

5. DEADLINE FOR SUBMISSION OF THE BIDS :

5.1. The online bidding will remain active till the last date and time of the bid submission. Once the date and

time (Server date and time) is over, the bidder will not be able to submit the bid. The date & time of bid
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submission shall remain unaltered even if the specified date for the submission of bids declared as a
holiday for the Officer inviting the Bid.

RESUBMISSION AND WITHDRAWAL OF BIDS:

5.2. Resubmission of bid by the Bidders for any number of times before the final date and time of submission
is allowed.

5.3. Resubmission of bid shall require uploading of all documents including price bid afresh.

5.4. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system shall
consider only the last bid submitted.

6. LATE BIDS:

6.1. The system shall reject submission of any bid through portal after closure of the receipt time. For all
purpose the server time displayed in the e-procurement portal shall be the time to be followed by the
bidder and concerned officers.

7. MODIFICATION AND WITHDRAWAL OF BIDS:

7.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final date
and time of submission. The bidder shall have to log on to the system and resubmit the documents as
asked for by the system including the price bid. In doing so, the bids already submitted by the bidder
will be removed automatically from the system and the latest bid only will be admitted. But the bidder
should avoid modification of bid at the last moment to avoid system failure or malfunction of internet or
traffic jam or power failure. If the bidder fails to submit his modified bids with in the designated time of
receipt, the bid already in the system shall be taken for evaluation.

7.2. In the E-Procurement Portal, withdrawal of bid is allowed. But in such case he has to write a letter with
appropriate reasons for his withdrawal addressed to the Officer inviting the bid and up load the scanned
document to portal in the respective bid before the closure date and time of receipt of the bid. The
system shall not allow any withdrawal after expiry of the closure time of the bid.

8. OPENING OF THE BID:

8.1. Bid opening date is specified during tender creation or can be extended with corrigendum. This date is
available in IFB, tender document as well as the home page of portal. Bid opening can be done by the
authorized users which are defined during the tender publication / approval stage. The bids are
encrypted using their public keys and can be decrypted only on or after the Bid Opening due date and
time. The bid openers private key will be required to open the bids and all the openers have to log on
to the portal during that time.

8.1.1.The bidders who participated in the on line bidding can witness opening of the bid from any
system logging on to the portal with the DSC away from opening place. Contractors are not
required to be present during the bid opening at the opening location if they so desire.

8.1.2.Each activity is date and time stamped with user details. For time stamping, server time is taken
as the reference.

8.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting the
Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working day.

8.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be that in
which they appear in the “Invitation for Bid”.

8.4. The Bid openers; who have been pre-defined shall log on to the portal with their respective DSC. Unless
all the Officers who have been declared as Opening officers, log on the portal with their DSC the Tender
cannot be opened.

8.5. In case of non-responsive tender the officer Inviting tender should complete the e-Procurement process
by uploading the official letter for cancellation/ re-tender.

EVALUATION OF BIDS:-
All the opened bids shall be downloaded and printed for taking up evaluation. The officer

authorized to open the tender shall sign and number on each page of the documents downloaded
and furnish a certificate that “the documents as available in the portal containing...... nos. of
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8.5.1

8.5.2

8.5.3

8.6.

8.7

8.71

8.7.2

8.7.3

8.74

8.7.5
8.7.6

8.7.7

8.7.8

pages”.
.After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with
respect to any doubts or illegible documents required for Technical Evaluation. The Officer
Inviting Tender may ask for any other document of historical nature during Technical Evaluation
of the tender. Provided in all such cases, furnishing of any document in no way alters the bidders
price bid. Non submission of legible documents may render the bid non-responsive. The
authority inviting bid may reserve the right to accept any additional document.
.The bidders will respond in not more than 7 days of issue of the clarification letter, failing which
the bid of the bidder will be evaluated on its own merit
.Immediately, on receipt of these clarifications, the Evaluating Officers; predefined in the system
for the bid, will finalize the list of responsive bidders. They will log on to the site with their DSC
and record their comments on the Technical evaluation page in the system. The Officer Inviting
the Bid if also the accepting authority, shall log on to the system with his digital signature and
check the technical evaluation. He can either accept or pass on to the evaluating officers for re-
evaluation. Upon acceptance of technical evaluation by the Accepting authority in the system,
the system shall automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been evaluated
responsive with respect to the data/information furnished by him and the letter shall also intimate
him the date & time of opening of financial bid. The system shall also inform the non-responsive
bidders in their e-mail ID that their bid has been found non-responsive.
The Technical evaluation of all the bids shall be carried out up as per the information furnished
by the Bidders. But evaluation of the bid does not exonerate the bidders from checking their
original documents and if at a later date the bidder is found to have misled the evaluation through
wrong information, action as per relevant clause of DTCN shall be taken against the
bidder/contractor.
The Procurement Officer-Evaluators will evaluate bid and finalized list of responsive bidders.
Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other qualification
information.
The financial bids of the technically responsive bidders shall be opened on the due date of
opening. The Procurement Officer-Openers shall log on to the system in sequence and open
the financial bids.
The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorised representative who wish to be present.
At the time of opening of “Financial Bid”, the names of the bidders whose technical bids were
found responsive will be announced and the bids of only those bidders will be opened. The
remaining bids will be rejected.
The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each
item in case the item rate tender and percentage above or less in case of percentage rate
tenders will be announced. any discounts and withdrawals, and such other details as the
officer inviting the tender may consider appropriate, will be announced by him or his authorized
representatives at the time of opening.
Rebate/discount offer if any uploaded to the system shall be declared and recorded first.
The Financial bid of the bidders shall be opened one by one by the designated officers. The
system shall auto-generate the Comparative statement.
The Bidder can witness the principal activities and view the documents/summary reports for
that particular work by logging on to the portal with his DSC from anywhere.
Procurement Officer-Openers shall sign on each page of the download BOQ and the
Comparative Statement and furnish a certificate to that respect.
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8.7.9 System provides an option to Procurement Officer Publisher for reconsidering the rejected bid
with the approval of concern Chief Engineer (Buildings), Odisha/ Head of Department.

9. CLARIFICATION AND NEGOTIATION OF BIDS:

9.1.

9.2.

For examination, evaluation, and comparison of bids, the officer inviting the bid may, at his discretion,
ask the lowest bidder for clarification of his rates including reduction of rate on negotiation and
breakdowns of unit rates.

On opening of the price bid the system shall arrange the financial bids in order of their value (L1 first,
followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be visible to all the
participating bidders after opening on their respective logins. Each activity is recorded in the system
with date and time stamping.

10. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

10.1.

10.2.

10.3.

10.4.

In the E-Procurement Portal, the system shall generate the template of award letter and the Officer
Inviting the Bid shall mention the amount of Performance Security and additional security required to
be furnished in the letter and intimate the bidders in his e-mail ID.

The Employer/ Engineer-in-Charge shall notify acceptance of the work prior to expiry of the validity
period by cable, telex or facsimile or e-mail confirmed by registered letter. This letter of Acceptance will
state the sum that the Engineer-in-Charge will pay the contractor in consideration of execution and
completion of the works by the contractor as prescribed by the contract and the amount of performance
security and Additional Performance Security required to be furnished. The issue of the letter of
Acceptance shall be treated as closure of the Bid process and commencement of the contract.

The Contractor after furnishing the required acceptable Performance Security and Additional
Performance Security, “Letter of Proceed” or “Work Order” shall be issued by the Engineer-in-Charge
with copy thereof to the Procurement Officer-Publisher. The Procurement Officer-Publisher shall up
load the summery and declare the process as complete.

If the L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the contractor. Besides
the consortium/ JV/firm where such an agency/ firm already happens to be or is going to be a partner/
member/ proprietor, he/ they shall neither be allowed for participation in bidding for three years nor his/
their application will be considered for registration and action wll be initiated to blacklist him/ them. In
that case, the L2 bidder, if fulfils other required criteria would be called for drawing agreement for
execution of work subject to condition that the L2 bidder negotiates at par with the quoted by the L1
bidder, otherwise the tender will be cancelled.

11. BLOCKING OF PORTAL REGISTRATION

1.1

If the registration Certificate of the contractor is cancelled/ suspended by the registering
authority/ blacklisted by the competent authority his portal registration shall be blocked
automatically on receipt of information to that effect.

1.2 The portal registration blocked in the ground mentioned in the above Para- 11.1 shall be

unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting
from the concerned authority.

1.3 The Officer Inviting Tender shall make due inquiry and issue show cause notice to the

concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date
of issue of show cause notice. Thereafter the Officer Inviting Tender is required to issue an
intimation to the defaulting bidder about his unsatisfactory reply and recommend to the Chief
Manager (Tech) for blocking of portal registration within 10 days of intimation to the defaulting
bidder regarding his unsatisfactory reply with intimation to the Registering Authority and
concerned Chief Engineer (Buildings), Odisha / Heads of Office if any of the following
provisions are violated.

1.3.1 Fails to furnish original Technical Documents before the designated officer within the

stipulated date and time.
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1.3.2 Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid
validity period (including till the extended bid validity period)

1.3.3 Fails to execute the agreement within the stipulated date.

1.34 If any of the information furnished by the bidder is found to be false/ fabricated/ bogus.
Accordingly, the officer Inviting Tender shall recommended to the Chief Manager (Tech) State
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously
action shall also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-
XXXIV of OPWD code Volume-II.

The minimum period of blocking of Portal Registration shall in no case be less than 180 days.

Procedure for Electronic receipt, accounting and reporting
of Cost of Tender Paper and Earnest Money Deposit
on submission of bids

1. The State Government have formulated rules and procedures for Electronic receipt, accounting and
reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of bids
through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in".

2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment gateway.
Now it has been decided to introduce electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids through payment gateway of designated banks such as SBI/ICICI
Bank/HDFC Bank for all Government Departments, State PSUs. Statutory Corporations, Autonomous
Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process outline as well as accounting
and reporting structure are indicated below:

a) Itwill be carried out through a single banking transaction by the bidder for multiple payments like Cost
of Tender Paper and Earnest Money Deposit on submission of bids.

b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their
Aggregator Banks as well can be accessed by the intending bidders.

¢) Reporting and accounting of the e-receipts will be made from a single source.

d) Credit of receipts into the Government accounts and to the designated Bank account of the
participating entities indicated in Para 2 above would be faster.

Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit on

submission of bids would be eligible to participate in the tender/bid process. The bidders with pending

or failure payment status shall not be able to submit their bid. Tender inviting authority, State Procurement
Cell, NIC, the designated Banks shall not be held responsible for such pendency or failure.
Banking arrangement:
a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in)

b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point
Branch called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch
will act as the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder
might have debited his account in any of the bank's branches while making payment.

Procedures of bid submission using electronic payment of tender paper cost

and EMD by bidder:

a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal
(https://ftendersodisha.gov.in) using his/her digital signature certificate and then search and then select
the required active tender from the "Search Active Tender" option. Now. submit button can be clicked
against the selected tender so that it comes to the "My Tenders" section.

b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with Works
Department office memorandum no.7885, dt.23.07.2013.

c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit
the bank name as available in the payment options

i A bidder shall make electronic payment using his/her internet banking enabled account with
designated Banks or their aggregator banks.

ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of designated
Banks.

¢ Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his account,
by adding the account number as mentioned in the challan as an interbank beneficiary.
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d)

e)

Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid
submission process.

System generated acknowledgement receipt for successful bid submission: System will
generate an acknowledgement receipt for successful bid submission. The bidder should make a note
of 'Bid ID' generated in the acknowledgement receipt for tracking their bid status.

6. Settlement of Cost of Tender Paper;

a)

c)

d)

e)

7.

8.

10.

Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will contain
an abstract of the cost of tender paper collected with reference to Bid Identification Number. The
State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of Tender
Paper and instruct the designated Banks to remit the money to the State Government account under
different heads. In respect of the cost of tender paper received through the e-procurement portal, the
remittance to the Cyber Treasury account will be made to the Head of Account 0075-Misc, General
Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper.

For the time being, the State Procurement Cell (SPC) will use over the counter payment facility of the
Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will be facilitated through the
Odisha Treasury portal.

Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies etc.,
Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement Cell
(SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to Bid
Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and
instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory
Corporations, Autonomous Bodies and Local Bodies etc.

Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender fee,
EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction received
from TIA through e-procurement system.

Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money
Deposit on submission of bids is enclosed in the Annexure.

Settlement of Earnest Money Deposit on submission of bids:

a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective bidders
accounts as per direction received from TIA through e-procurement system.

Forfeiture of EMD:

Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for
various reasons.

a)

b)

c)

In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal will
direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered account
of the tender inviting authority.

The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest
Money Deposit on submission of bid, in the State Government Treasury under the appropriate
head (8782-Cash Remittances and Adjustments between the officers rendering accounts to the same
Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General
Services-00-101 -Unclaimed Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the
detail account to DAG (Puri) as a deposit of the Division.

By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the evaluator
to edit the initiation after clicking the submit button. Forfeiture option can be carried out in phased
manner like one bidder at a time.

Role of the Banks:

a)

b)

c)

d)

e)

Make necessary provision / customizations at their end to enable the provision for online payments
/ refunds as per this document.

Provide necessary real-time message to bidders regarding successful or unsuccessful transactions
during online payment processes and redirect them to e-Procurement website with necessary
transaction reference details enabling them to submit their bids.

The bank shall ensure transfer of funds from the pooling account to the Government Head/current
account of PSUs/ULBs within the next bank working day as per the directions generated from e-
Procurement portal.

Bank should provide timely reports and reference details to NIC enabling them to carry out their role
as stated below.

e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next
bank working day from the date of generation of the XML file and also provide a confirmation to NIC
on the same.

Role of State Procurement Cell:

a)

Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs
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online payment requirements to National Informatics Centre / the authorised Banks for mapping/
customization.

b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement portal
to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for the
Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online
challans from the Odisha Treasury portal and make the remittance through over the counter facility or
NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction to
the bank for remittance of the receipt to the State Government account.

c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect of
the remittance towards tender paper cost to the Tender inviting authorities for their record.

d) State Procurement Cell shall monitor the progress of e-Tendering by different Government
departments / State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall
monitor and send monthly progress reports to the Government.

e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end of
the day activity.

f)  e-procurement system will provide a web service for payment gateway (PG) provider to pull the
encrypted refund and settlement details in XML file against a day.

g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and settlement
status against a day

h) e-procurement system will update the status accordingly for reconciliation report.

11. Role of National Informatics Centre :

a) Customize  e-Procurement software and  web-pages of Government of Odisha
(https://tendersodisha.qov.in) to enable the provision for electronic payment.

b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account.

c) NIC will provide an interface to organizations to download the electronic receipt data.

d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the

same to the authorized Banks for enabling automatic refund/settlement of funds.

e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in
order to make remittance of the tender paper cost to the State Government account using the Odisha
Treasury portal.

12. Role of Cyber Treasury :

a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established
process.

b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and
reconciliation of the electronic remittances made to the State Government account.

13. Redressal of Public grievances:

a) The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an
effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake
is detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto
or on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha
unit, Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of
the participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will
notify the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt.

14. Applicability and modification of existing rules / orders:

The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and

rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable

for electronic submission of bids through e-procurement portal. Existing provisions regulating cost of
tender paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent
prescribed.

15. These arrangements would be made effective after signing of MoU between the designated Banks and
the State Procurement Cell, firming up of Banking arrangements and technical integration between
designated Bank and e-Procurement Portal.
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ANNXURE-I

Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper
and Earnest Money Deposit on submission of bids.

Cost of Tender
submission of bids

Paper on

Earnest Money on

submission of bids

Deposit

collected in separated pooling
accounts opened in Focal Point
Branch called e-FPB  of
respective designated Banks at
Bhubaneswar on T+1 days.

i. The Paper cost will be
transferred to the respective
current accounts of concerned
State PSUs, Statutory
Corporation, Autonomous Bodies
and Local Bodies etc. after
opening of bid.

Government I. The payment towards the cost of | I.In case of tenders of Government
Departments Tender Paper, in case Governmen  Departments, amount towards
Departments, shall be collected in| Earnest Money Deposit on
separate submission of bids shall be collected
Pooling accounts opened in Focal in a pooling account opened for this
Point Branch called e-FPB of purpose at Focal Point Branch called
respective designated banks [as e-FPB of respective designated banks
stated in Para 2] at Bhubaneswar at Bhubaneswar and the banks will
on T+1_day. remit the amount to respective
bidder's account within two working
IIl.  With reference to the Notice | days on receipt of instruction from TIA
Inviting Tender/ Bid Identification | through refund and settlement of e-

Number, the amount so realized procurement system.
is to be remitted to Government | Il In case of forfeiture of Earnest
Account under the Head Of| Money Depositon submission of bids,
Account 0075-Misc. General the e- Procurement portal will direct
Services-800-Other  Receipts- | the Bank to transfer the EMD value
0097-Misc. Receipts-02237- | from the Pooling Account of SPC to
Cost of Tender Paper through the registered account of the tender
Odisha Treasury Portal after | inviting authority within two working
opening of the bid. days of receipt of instruction from TIA.
State PSUs |i. In case of State PSUs, . Amount towards EMD on
Statutory Statutory corporations, submission of bids shall be
Corporations, | Autonomous Bodies and Local collected in a separate pooling
Autonomous | Bodies etc. the amount towards account of Focal Point Branch
Eggﬁ'ﬁ%o d?;: Cost of Tender Paper, on | called e-FPB of respective
" | submission of bids shall be designated banks at Bhubaneswar

and the banks will remit the amount
to respective bidder's account on
receipt of instruction from TIA
through refund and settlement of e-
procurement system within two
working days from receipt of such
instruction.

ii. In case of forfeiture of Earnest
Money deposit on submission of
bids, the e- Procurement portal will
direct the Bank to transfer the EMD
value from the Pooling Account of
SPC to the registered account of
the tender inviting authority within
two working days of receipt of
instruction from TIA.
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Instruction to Bidders (ITB)
e-procurement

NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

The authority belonging to the major discipline is competent to invite tender of composite bids.
He will also nominate the Superintending Engineer/Executive Engineer/Officer of equivalent
rank who will deal with all matters relating to the bids in the invitation of bids.

For composite tender, estimated cost of each component should be clearly indicated in addition
to combined estimated cost put to tender. The eligibility of bidders will correspond to the
combined estimated cost of different components put to tender.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
/amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Superintending Engineer/Executive Engineer/ Officer of
equivalent rank may at his discretion without prejudice to any other right or remedy available
under law, cancel the contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation of the provisions of the said Act by him.

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency
of the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except
in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedying of any defects therein.

The successful bidder shall complete the works by the intended completion date specified in the
Contract data.

Throughout these bidding documents, the terms “ bid and tender * EMD and Bid Security and
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

In case the tender for composite work includes in addition to main work / building work all other
ancillary works such as sanitary and water supply installations, drainage installation, electrical
work, Firefighting installation, horticulture work, roads and paths and gate works in dams and
canals etc. , the bidder apart from being a registered civil Contractor of appropriate class must
associate himself with agencies of appropriate class those who is eligible to tender for sanitary
and water supply drainage, electrical, Firefighting installation and horticulture works in the
composite tender. Intending purchasers are not required to produce any documents viz. copy of
Registration, GST Registration certificate & GSTIN etc, at the time of purchase of tender
documents but will be required for verification purpose at later stage. Furnishing copy of such
documents is mandatory along with the tender documents otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection. The L1 Bidder is required to attend the
officer inviting the bid for verification of original documents within five days of opening the
Price bid.

PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The Contractor/ Bidder
intending to participate in the bid is required to register in the Portal with some information about
the firm/Contractor. This is a onetime activity for registering in Portal. During registration, the
contractor has to attach a Digital Signature Certificate (DSC) to his / her unique user ID. The
DSC used must be of appropriate class (Class Il or Class lll) issued from a registered Certifying
Authority such as n-Code, Sify, TCS, MTNL e-Mudra etc.

1.8.1. Tolog on to the portal the Contractor/Bidder is required to type his/her username and
password. The system will again ask to select the DSC and confirm it with the password
of DSC. For each login, a user’'s DSC will be validated against its date of validity and
also against the Certificate Revocation List (CRL) of respective CAs stored in system
database. The system checks the unique ID, password and DSC combination and
authenticates the login process for use of portal.
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1.9.
1.10.
1.11.

1.8.2. The tender documents uploaded by the Tender Inviting Officer in the website
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before
the due date of tender sale. Once the due date has arrived, the tender will move to
“Active Tender” Section of the homepage. Only a small notification will be published in
the newspaper specifying the work details along with mention of the specific website
for details. The publication of the tender will be for specific period of time till the last
date of submission of bids as mentioned in the ‘Invitation for Bid’ after which the same
will be removed from the list of Active tenders. Any bidder can view or down load the
bid documents from the web site.

1.8.3.  Contractor exempted from payment of EMD will be able to participate in the tender
directly by uploading documentary evidences towards his eligibility for such exemption.

1.8.4. If the software application has the provision of payment of cost of tender document
through payment gateways of authorized bankers by directly debiting the account of
the bidders, bidders will be required to avail on-line payment.

The bidders are to participate in the bid on-line.

DELETED.

In the case of any failure, malfunction, or breakdown of the electronic system used during the e-
procurement process, the tender inviting officer shall not accept any responsibility for failures or
breakdowns other than in those systems strictly within their own control.

. Any third party/company/person under a service contract for operation of e-procurement system

in the State or his/their subsidiaries or their parent companies shall be ineligible to participate in
the procurement processes that are undertaken through the e-procurement system irrespective
of who operates the system.

ELIGIBLE BIDDERS:

2.1.

2.2

23.

24.

2.5.

This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with Central
Government/ MES/ Railways for execution of civil works. The Bidders are required to enclose
the proof of registration from the registering authority along with the Bid subject only to the
registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the state Govt. before award of the work as per
prevalent registration norms of the state.

All bidders shall provide a statement that the bidder is neither associated, nor has been
associated, directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of the works, and any of its affiliates shall
not be eligible to bid.

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall inform
the same in Schedule-l of the bid document mentioning the exact details in a covering letter
along with the tender, failing which his bid will not be considered. Also if the fact of relationship
subsequently comes to light, his contract will be rescinded. The bid security or the performance
security will be forfeited and he shall be liable to make good any loss or damage resulting from
such cancellation. In case the bidder has no relationship with any of the officers mentioned
above he shall have to furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the
concerned Department. Any breach of this condition by the contractor would render him liable
for penal action for suppression of facts.

No Engineer of gazette rank or other gazette officer employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha is allowed to work for
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3.

4.

contractor for a period of two years after his retirement from Government service, without prior
permission of the Government of Odisha in writing. Such a contract is liable to be cancelled if
either the contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government of Odisha as aforesaid before submission of the
tender for engagement in the contractor’s service.

QUALIFICATION CRITERIA:

3.1.

3.2.

3.3.
3.4.

For submission of Bids through the E-Procurement Portal, the bidder shall up-load the scanned
copy/copies of documents listed under clause 3.2 in prescribed format wherever warranted in
support of eligibility criteria and qualification information. The L-1 bidder shall have to produce
the original documents in support of the scanned copies and statements uploaded in the
portal within 5 days of opening of price bid. The Bids from Joint ventures are not
acceptable.

The bid shall include following information and documents.

(@) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate&
GSTIN should accompany the technical bid.

(b)  Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory.

(c)  Major construction equipment to be deployed to carry out the Contract. The contractors

are required to furnish evidence of ownership of principal machineries / equipment for only
those machineries / equipment asked for in the tender documents.

(d) In case if contractor executing several works, he is required to furnish a time schedule for
movement of equipment/machinery from different site to this work site when work is to be
executed.

(e) The contractor shall furnish ownership documents for those machineries which he is
planning to deploy for the tendered work.

(f)  deleted.

(@) The contractor intending to use/lease equipment/machineries are required to furnish proof
of ownership from the company/persons providing equipment/ lease deed and duration of
such contract.

(h) M.O.U. with eligible Registered Electrical Contractors having valid H.T. / L.T./ M.V.
license issued by Govt. of Odisha OR Owned Valid Registration in H.T. / L.T./ M.V.
Electrical License issued by Govt. of Odisha with the same name & style OR for
Contractors having License issued by other State Licensing Board should submit
an Endorsement as per Clause-27 B of “Electrical Licensing Board Regulation,
Odisha, 2014” (Not applicable)

(i) Details of work under progress as per tender documents.

) Details of works executed during the last five years and works in hand (list of on-going
works as per bid documents).

(k)  The bidder is required to furnish MOU with professional Firm or body having experience
in handling Fire safety services for design, construction and commissioning High rise/Old
age home/ Buildings/ Hospitals / Apartments along with Registration certificate of Firm for
Installation & Commissioning of Fire safety services (Not Applicable)

DELETED
The Bidders are subject to be disqualified if they have:

a.Made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements; and/or

b.Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or

c. Participated in the previous bidding for the same work and had quoted unreasonable prices
and could not furnish rational justification to the Engineer-in-Charge.

d.Indulged in unlawful & corrupt means in obtaining bids.

e.Been black listed/their registrations by the competent authority.

ONE BID PER BIDDER:
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41.

Each bidder shall submit only one bid for one package. A bid is said to be responsive if
accompanied by cost of bid document and appropriate bid security. The system shall consider
only the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

5.1.

5.2.

5.3.

54.

The bidder shall bear all costs associated with the preparation and submission of his bid, and
the Engineer-in-Charge will in no case be responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN,
ferry, tollage charges and royalties and any other charges except GST.

The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

SITE VISIT:

6.1.

6.2.

6.3.

Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their bid. A Bidder shall
be deemed to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be
responsible for arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates
at which tools and plant, etc. will be issued to him by the Government and local conditions and
other factors having a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the Contract
Data, supplemented by any information available to the bidder.

The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
using his DSC; provided the questions are raised before the date mentioned in the home page
under critical dates.

B. BIDDING DOCUMENTS

GENERAL INSTRUCTIONS:

71.
7.2.

7.3.

The description of the work is as mentioned under Invitation for Bid.

The bids uploaded by the Tender Inviting Officer may consist of general arrangements drawings
or typical sections of the project. Bidder may down load these drawings and take out the print
for detail study. Any other drawings and documents pertaining to the works available with the
officer inviting the Bid as well as in the office of the Superintending Engineer/Executive Engineer/
Officer of equivalent rank as mentioned in the contract data will be open for inspection during
working hours on all working days by the bidders. The bidder is required to down-load all the
documents including the drawings for preparation of his bid. It is not necessary on the part of
the Bidder to up-load the drawings other Bid documents (after signing) while up-loading his bid.
He is required to up load documents related to his qualification information and Bill of Quantities
duly filled in. It is assumed that while participating in the bid, the bidder has referred to all the
drawings and documents uploaded by the Officer Inviting the Bids. Seeking any revision of rates
or backing out of the bid claiming for not having referred to any or all documents provided in the
Bid document by the Officer Inviting the Bids will be construed as plea to disrupt the bidding
process and in such cases the bid security shall be forfeited.

The bidder is expected to examine carefully all instructions, conditions of contract, contract data,
forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings in the
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10.

11.

Bid Document. Failure to comply with the requirements of Bid Documents shall be at the bidder’s
own risk.

CLARIFICATION OF BIDDING DOCUMENTS:

8.1.

8.2.
8.3.

8.4.

8.5.

Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the
various items of work to be done and the set of terms & conditions of contract to be complied
with by the contractor who intends to bid and other necessary Documents can be seen in the
office of the officer inviting the Bid during office hours every day except on Sundays & Public
Holidays till last date of sale of tender paper.

No paper copy of the bid shall be sold.

The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having been
so filled in & completed, he shall request the officer inviting the bid to have this done before he
completes and delivers his bid.

The bidder can seek clarification on the bids which he received earlier than 15 days prior to
the deadline for submission of bids. The Employer's response will be forwarded through the e-
mail ID of the enquirer.

PRE-BID MEETING: DELETED

AMENDMENT OF BIDDING DOCUMENTS:

9.1.

9.2.

9.3.

Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website www.tendersOdisha.gov.in / notice board and through paper publication.

To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge
with the permission of the higher authority may, at his discretion, extend as necessary the dead
line for submission of bids.

C. PREPARATION OF BIDS

LANGUAGE OF THE BID:
10.1. All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids submitted

in any other language shall be summarily rejected.

DOCUMENTS COMPRISING THE BID:
11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid.

(i) Invitation for Bids (IFB)

(ii) Instructions to bidders (ITB)
(iii) Conditions of Contract

(iv) Contract Data

(v) Specifications

(vi) Drawings

11.2. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The

bidder shall carefully go through the document and prepare the required documents and up load
the scanned documents in Portable Document Format to the portal in the designated locations
of Technical Bid. He will fill up the percentage rate in the BOQ down loaded for the work in
designated Cell and up-load the same in designated locations of Financial Bid. Submission of
document shall be effected by using DSC of appropriate class.

Cost of “Bid document” &“Bid Security” shall be remitted online using e-procurement

Gateway.

“Technical Bid” shall comprise.
(i) Declaration under the Official Secret Act, 1923
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12.

13.

(i) Qualification Information and supporting documents,
(iii) Certificates, undertakings, affidavits,

“Financial Bid “shall comprise.

(i) Priced Bill of Quantities

PROPOSAL BY THE BIDDER:

12.1.

12.2.

12.3.

12.4.
12.5.

12.6.

12.7.

12.8.

12.9.

12.10.
12.11.
12.12.
12.13.

12.14.

12.15.

In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format shall be
made available to the bidder.

For Item rate tenders, the bidder shall fill in rates in figures and should not leave any cell
blank. The line item total in words and the total amount shall be calculated by the system and
shall be visible to the bidder.

In case of percentage rate tender, the bidder will only fill in the designated cell and activate
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal
Place) than the estimated amount.

The bidder shall bid for the whole works as described in the Bill of Quantities.

Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process
of bid evaluation.

All duties, taxes, excluding GST including Building and other Construction Workers Welfare
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be
included in the rates, prices submitted by the bidder. Taxes on material in respect of this
contract shall be payable by the Contractor and Government will not entertain any claim
whatsoever in respect of the same except GST payable for works contract.

In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation
such a tender is liable to be disqualified and rejected.

Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement, Steel&Bitumen and escalation of all components of work as per Sub-
Clause 31 of Condition of P-1 Contract.

Deleted.
Deleted.
Deleted.
Deleted

The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency
of the Tender and of the rates and prices stated in the Bill of Quantities, all of which shall,
except in so far as it is otherwise provided in the Contract, cover all his obligations under the
Contract (including those in respect of the supply of goods, materials, plant & services or of
contingencies for which there is a Provisional Sum) and all matters and things necessary for
the proper execution and completion of the work and the remedying of any defects therein.

The contractor shall conform in all respects, by giving all notices and paying all fees, with
the provisions of:

i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of
any local or other duly constituted authority in relation to the execution and completion
of the works and remedying of any defects therein, and

ii) The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

FOR COMPOSITE BIDS: DELETED.

CURRENCIES OF BID AND PAYMENT:

13.1.

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in Indian Rupees.
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14. VALIDITY:

14.1.

14.2.

14.3.

Bids shall remain valid for a period not less than 90 days or the period mentioned in the
Contract Data, after the deadline date for submission of bid as specified in the notice inviting
the Bids. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-
responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the
Bid may request the bidders to extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable or by e-mail.

DELETED.

15. BID SECURITY:

15.1.

15.2.

15.3.
154.

15.5.

15.6.

15.7.

The Bidder shall remit a bid security for the amount mentioned under Contract Data.

The successful lowest bidder will produce the original of all scanned documents for
verification within 5 days of opening of the tender (Price Bid). In the eventuality of
failure on the part of the lowest successful bidder to produce the original documents,
he will be debarred in future from participating in tender for three years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will
be required to produce his original documents for consideration of his/her tender at the
negotiated rate equal to L-1 bidder.

15.1.1. DELETED
15.1.2. DELETED.
15.1.3. DELETED

The Bid shall be declared non-responsive and shall be rejected if submitted without an
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1.

Combined bid security for more than one work is not acceptable.

In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders
in Engineering who are registered with the Government of Odisha, the rules framed by
government from time to time about Cost of Bid documents, bid security, performance security

will apply.
The bid Security of unsuccessful bidders will be returned within 28 days of the end of the
validity period specified in Sub-Clause 14.1.

The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance
security if any

The Bid Security may be forfeited.
15.7.1. If the bidder withdraws the bid after opening of the bid but within the period of validity.

15.7.2. If the Bidder seeks any revision of rates or backs out of the bid claiming for not having
referred to any or all documents provided in the Bid by the Officer Inviting the Bids.

15.7.3. DELETED.
15.7.4. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.7.4.1. Sign the Agreement; or

15.7.4.2. Furnish the required Performance Security including additional
performance security if any.

16. FORMAT AND SIGNING OF BID:

16.1.

The bidder can download the tender of his choice and save it in his system and undertake the
necessary preparatory work off-line and upload the completed tender at his convenience
within the final date and time of submission. The bidder shall only submit single copy of the
required documents and Price Bid in the portal. In the Financial bid, the bidder cannot leave
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17.

18.

19.

20.

16.2.

16.3.

any figure blank. He has to only write the figures; the words will be self-generated. The Bidders
are advised to up-load the completed Bid document well ahead of the last date & time of
receipt to avoid any last moment problem of power failures etc.

The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,
Declaration form, price bid etc. and store in the system.

The bidder shall log on to the portal with his DSC and move to the desired tender for up-
loading the documents in appropriate place one by one simultaneously checking the
documents. Once the Bidder makes sure that all the documents have been up-loaded in
appropriate place, he clicks the submit button to submit the bid to the portal.

16.3.1. Tender cannot be pre-opened and cannot be submitted after due date and time.
Therefore, only after satisfying that all the documents have been uploaded, the Bidder
should activate submit button.

16.3.2. In the e-procurement process, each process is time stamped. The system can identify
each individual who has entered into the portal for any bid and the time of entering
into the portal.

16.3.3. The Bidder should ensure clarity of the document up-loaded by him to the portal,
especially the scanned documents by taking out sample printing. Non-submission of
legible documents may render the bid non-responsive. However, the Officer inviting
the Bids if so desires, can ask for legible copies for clarification within a
stipulated period of 7 days, provided such document in no way alters the Bidder’s
price bid. If the Bidder fails to submit Such documents with in the stipulated
date, his bid shall be evaluated on its own merit.

D. SUBMISSION OF BIDS

SECURITY OF BID SUBMISSION:

17.1.

17.2.

All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s).
The system shall require all the mandatory forms and fields filled up by the contractor during
the process of submission of the bid/tender.

The Bid shall be received in encrypted format by the system which can only be decrypted /
opened by the authorized openers only on or after the due date and time.

DEADLINE FOR SUBMISSION OF THE BIDS:

18.1.

18.2.

The online bidding will remain active till the last date and time of the bid submission. Once the
date and time (Server date and time) is over, the bidder will not be able to submit the bid. The
date & time of bid submission shall remain unaltered even if the specified date for the
submission of bids declared a holiday for the Officer inviting the Bid.

The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the
officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original
deadline will then be subject to the new deadline.

LATE BIDS:

19.1.

The system shall reject submission of any bid through portal after closure of the receipt time.
For all purpose the server time displayed in the e-procurement portal shall be the time to be
followed by the bidder and concerned officers.

MODIFICATION AND WITHDRAWAL OF BIDS:

20.1.

In the E-Procurement Portal, it is allowed to modify the bid any number of times before the
final date and time of submission. The bidder shall have to log on to the system and resubmit
the documents as asked for by the system including the price bid. In doing so, the bids already
submitted by the bidder will be removed automatically from the system and the latest bid only
will be admitted. But the bidder should avoid modification of bid at the last moment to avoid
system failure or malfunction of internet or traffic jam or power failure. If the bidder fails to
submit his modified bids within the designated time of receipt, the bid already in the system
shall be taken for evaluation.
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20.2.

In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a
letter with appropriate reasons for his withdrawal addressed to the Officer inviting the bid and
up load the scanned document to portal in the respective bid before the closure of receipt of
the bid. The system shall not allow any withdrawal after expiry of the closure time of the bid.

E. OPENING AND EVALUATION

21. OPENING OF THE BID:

211.

21.2.

21.3.

214.

21.5.

21.6.

Bid opening dates are specified during tender creation or can be extended vide corrigendum.
These dates are available in IFB, tender document as well as the home page of portal. Bid
opening can be done by the authorized users which are defined during the tender publication
/ approval stage. The bids are encrypted using their public keys and can be decrypted only on
or after the Bid Opening due date. The bid openers private key will be required to open the
bids and all the openers have to log on to the portal during that time.

21.1.1. The bidders who participated in the on line bidding can witness opening of the bid
from any system logging on to the portal with the DSC away from opening place.
Contractors are not required to be present during the bid opening at the opening
location if they so desire.

21.1.2. Each activity is date and time stamped with user details. For time stamping, server
time is taken as the reference.

In the event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working
day.

In case bids are invited for more than one package, the order for opening of the “Bid” shall be
that in which they appear in the “Invitation for Bid”.

The Bid openers; who have been pre-defined shall log on to the portal with their respective
DSC. Unless all the Officers who have been declared as Opening officers, log on the portal
with their DSC the Tender cannot be opened.

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing
to clarify his technical bid, if necessary.

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter,
which will also indicate the date, time and venue of opening of the Financial Bid.

21.4.3. Immediately on receipt of these clarifications, the Evaluating Officers; predefined in
the system for the bid, will finalize the list of responsive bidders. They will log on to
the site with their DSC and record their comments on the Technical evaluation page
in the system. The Officer Inviting the Bid if also the accepting authority, shall log on
to the system with his digital signature and check the technical evaluation. He can
either accept or pass on to the evaluating officers for re-evaluation. Upon acceptance
of technical evaluation by the Accepting authority in the system, the system shall
automatically generate letter to all the responsive bidders and the system shall
forward the letter to all the responsive bidder that their technical bid has been
evaluated responsive with respect to the data/information furnished by him and the
letter shall also intimate him the date & time of opening of financial bid. The system
shall also inform the non-responsive bidders in their email ID that their bid has been
found non-responsive.

The Technical evaluation of all the bids will be taken up as per the information furnished by
the Bidders. If any of the information/ statements/documents/certificates furnished by
the bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand
forfeited and his registration in the portal shall be blocked and the bidder is liable to be
blacklisted.

After technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening. Members
of the bid opening committee log on to the system in sequence and open the financial bids for
the technically qualified bidders. The opening of financial bid by the opening officer using their
DSC shall decrypt the financial bids.
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22,

23.

24,

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information asked for in the bid pursuant to Clause-3.

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about
the date, time & venue of opening of the financial bid along with the responsiveness
of the Technical Bid.

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of bidders
or their authorized representative who wish to be present.

21.6.4. At the time of opening of “Financial Bid”, the names of the bidders whose bids were
found responsive in accordance with Sub-Clause 24.1 will be announced. The bids of
only those bidders will be opened. The remaining bids will be rejected.

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount
of each item, any discounts and withdrawals, and such other details as the officer
inviting the tender may consider appropriate, will be announced by him or his
authorized representatives at the opening.

21.6.6. Special conditions and/or rebate/discount offer if any uploaded to the system shall be
declared and recorded first.

21.6.7. The Financial bid of the bidders shall be opened one by one by the designated
officers. The system shall auto-generate the Comparative statement.

21.6.8. The Bidder can witness the principal activities and view the documents/summary
reports for that particular work by logging on to the portal with his DSC from anywhere.

PROCESS TO BE CONFIDENTIAL:

22.1.

Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder
has been announced. Any effort by a bidder to influence the officer inviting the bid, processing
of bids or award decisions may result in the rejection of his bid.

CLARIFICATION OF BIDS:

23.1.

23.2.

To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable or by e-
mail, but no change in the bid price or substance of the bid shall be sought, offered.

Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the bidder
wishes to bring additional information to the notice of the officer inviting the bid, it should do
S0 in writing.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

241.

24.2.

243.

During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine
whether each bid: -

24.1.1. Whether the Bid security is confirmed by issuing institution/bank.

24.1.2. Has submitted legible documents for evaluation

24.1.3. Meets the eligibility criteria defined in Clause 3 and;

24.1.4. |s substantially responsive to the requirements of the bidding documents.

During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions,
and specifications of the bidding documents, without material deviation or reservation. A
material deviation or reservation is one

24.3.1. Which affects in any substantial way the scope, quality, or performance of the works?
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26.

27.

28.

29.

24.3.2. Which limits in any substantial way, inconsistent with the bidding documents, the right
of the officer inviting the bid or the bidder’s obligations under the contract or

24.3.3. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

24.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the
bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

24.5. On opening of the price bid the system shall arrange the financial bids in order of their value
(L1 first, followed by L2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will
be visible to all the participating bidders after opening on their respective logins. Each activity
is recorded in the system with date and time stamping.

25, EVALUATION OF BIDS: DELETED

25.1. If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified
bidder is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall
be invited for negotiation by the officer inviting the Bid or by an officer authorised by him in
writing. Negotiations of financial bid with only the lowest bidder shall be carried out, if
necessary. Negotiation of bid will be carried out by manual way.

25.2. DELETED.
25.3. DELETED
254. DELETED.
255. DELETED.
F. AWARD OF CONTRACT
AWARD CRITERIA:
26.1. The officer inviting the bid will award the contract to the bidder whose bid has been

determined to be substantially responsive to the bidding documents and who has offered the
lowest evaluated price.

26.2. On acceptance of the tender, the Contractor shall name in writing his accredited
representative(s) who would be responsible for taking instructions from the Engineer-in-
Charge.

26.3. Competent Authority on behalf of Governor of Odisha reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the same
at the rate quoted.

26.4. The successful bidder registered under other State Government / MES / Railways / CPWD
in equivalent rank has to register under state PWD before signing of the agreement.

OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS:

27.1. In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back
out is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from
dis-incentivizing the bidder.

27.2. The bidding process shall be deemed to be complete till the date of issue of letter of
acceptance. If the bidder fails to sign the agreement within the stipulated period mentioned
under clause 29.2, his bid security shall stand forfeited.

RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS:

28.1. The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all the tenders
received without assigning any reason.

28.2.  All bids in which any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the bidder shall be summarily rejected.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:
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30.

29.1.

20.2.

29.3.

204.

290.5.

In the E-Procurement Portal, the system shall generate the template of award letter and the
Officer Inviting the Bid shall mention the amount of Performance Security and additional
security required to be furnished in the letter and intimate the bidders in his e-mail ID. The
issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of the contract.

The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance
security & additional Performance security (if any) in the prescribed form & the work program
& shall sign the agreement in prescribed format, failing which the Engineer-in-Charge shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid
Security absolutely. The agreement will incorporate all agreements between the officer inviting
the bid and the successful bidder.

If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all departments of
Government and also to Govt. of India agencies working in the state.

(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion).
29.2.1. Following documents shall form part of the agreement.

29.2.1.1. The notice inviting bid, all the documents including additional conditions,
specifications and drawings, if any, forming the bid as issued at the time of
invitation of bid and acceptance thereof together with any correspondence &
documents leading thereto & required amount of performance security
including additional performance security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of
the agreement. The notification of award will constitute the formation of the contract subject
only to the furnishing of performance security and additional performance security in
accordance with the provisions of the agreement.

On acceptance of the composite bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge of the major component of the work on behalf of the
Governor of Odisha.

Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly
notify the other bidders that their bids have been unsuccessful.

CORRUPT OR FRAUDULENT PRACTICES:

30.1.

30.2.

The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for
the contract in question. He will report to the Officer Inviting Bid / next higher authority.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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DETAILED TENDER CALL NOTICE

Sealed percentage rate bids are invited online in double cover system from the Class of eligible
contractors registered with the State Government and contractors of equivalent Grade / class
registered with Central Government / MES / Railways having registration for Civil, Electrical and P.H.
works for execution of Civil / E.l. / P.H. works on production of definite proof from the appropriate
authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “Installation and
Commissioning of Community based Lift Irrigation projects in Sundargarh district” At - Sagjore

(Kadalidhipa), Rajgangpur, Sundargarh at an estimated cost of Rs.10,90,633/- (Rupees Ten Lakh
Ninety Thousand Six Hundred Thirty Three) only (Excluding GST).
Contractors not registered with Govt. of Odisha can participate in the e-procurement after necessary

enrolment in the portal but have to subsequently register themselves with the appropriate registering
authority of the state Govt. before award of the work as per prevalent registration norms of the state.

a) This tender is of composite nature and consisting of Civil works and horticulture landscaping
works.
b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of

the contract and agreement.

The Bid documents are available on official website of Government: https.//www.tendersodisha.gov.in
from dt.05.05.2026 to 17:00 hours of dt.25.05.2026. The last date and time of submission of Bid is
as per contract data.

The Technical Bid documents (Cover-l) will be opened by the assigned officer in the office of the
Managing Director, OAIC Ltd., Bhubaneswar at 11.30 Hours on dt.28.05.2026 in the presence of the
bidders or their authorized representatives who wish to attend. After evaluation of the documents
contained in Cover-l, the Cover-ll containing price bid/s of the technically responsive bidder/s will be
opened. The date, time and place of opening the price bid will be intimated to the eligible qualified
bidders through system generated E-mails.

The cost of Bid documents is to be remitted online through e-payment gateway for Rs.4,720/- towards
the paper cost of each bid respectively.

The bid is to be submitted in two covers.

i) Cover-l is to contain scanned copy of Contractor Registration Certificate, GST
Registration Certificate, GSTIN, PAN, Profit Loss statement, List of similar nature of
works, work in hand, list of machineries, affidavit, and all other documents required as
per the relevant clauses of this DTCN. The contractor belonging to outside state of
Odisha and not started business should submit an undertaking in the form of an
Affidavit indicating therein that they are not registered under Odisha GSTIN as they
have not started any business in the state and they have no liability under the Act. But
before award of final contract, such bidders will have to produce the Odisha GSTIN.

ii) Cover-ll is to contain the PRICE BID duly filled in and signed by the bidder as per the relevant
clauses of this DTCN.

Furnishing scanned legible copy of Original Contractor Registration certificate, valid GSTIN, PAN card
along with the Technical Bid is mandatory otherwise his/ her bid shall be declared as non-responsive
and thus liable for rejection.

(i) The Contractors are required to furnish scanned copy of evidence of ownership
showing the possession of principal machineries/equipment as per Annexure-l in
Schedule-C for which contractor shall have to secure minimum 80% of marks failing
which the tender shall be liable for rejection.

(i) In case the contractor proposes to engage machineries and equipments as asked for in
the tender document, owned or hired but deployed outside the State, the entire bid
security shall stand forfeited in case the contractor fails to mobilize the machineries
within a period as to be able to execute an item of work as per original programme
which will be part of the agreement.
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8.

10.

1.

12.

13.

(iii) The contractor intending to hire/lease equipments/machineries are required to furnish
proof of ownership from the company/ person providing equipments/ machineries on
hire/lease along with contracts/ agreements/lease deed and duration of such contract.
The contracts/agreements/lease deed should be on long term basis for a minimum
period of 6 (Six) months as mentioned in contract data from the last date of receipt of
Bid documents.

(A.) (i) The Civil contractor in order to take part in the composite tender should enter into an
M.O.U. (Memorandum of Understanding duly notarized) with eligible Registered Electrical
Contractor having valid H.T./ L.T./ M.V. License issued by Govt. of Odisha for execution of
Electrical installation and other electrical works and a copy of such M.O.U. should be
attached with the tender as per the proforma at Schedule- J which shall form a part of
tender. A copy of Electrical License should also be enclosed with the tender papers, the
original of which need to be furnished during verification. The above M.O.U. is not required
in case of the Civil Contractor having valid registration in H.T./L.T./ M.V. Electrical License
issued by Govt. of Odisha with the same name & style. (Not Applicable)

(ii) The Civil Contractor having Electrical contractor license issued by licensing board of other
States will be allowed to take up the work in the State of Odisha through endorsement
subject to fulfilment of the conditions laid down in Clause-27 B (Endorsement of Outside
Contractor license issued by other State Licensing Board) of “Electrical Licensing Board
Regulation, Odisha, 2014” issued vide Energy Department, Govt. of Odisha Notification
No0.9553 Dtd.03.12.2014. (as per Clause-27 B of APPENDIX-A enclosed). (Not Applicable)

B.) Prequalification criteria for Fire Protection services & Scope of services such as Design,
Supply, installation, testing, commissioning for fire protection works are given below.

(Not Applicable)

(i) The contract will be drawn in P.W.D. P-1 contract form and will constitute 3 parts as follows.
a. Part—1 : For Civil items of works

The contract shall be drawn & signed by District Manager, OAIC Ltd., Sundargarh on behalf of the Dy.
General Manager (E&I).

(i) The Civil items of works as per Part-l of Schedule of quantities of the Agreement shall be supervised
measured and check measured by the Jr. Engineer & District Manager of OAIC, Sundargarh. In the
interest of expeditious execution of work, payment of interim bills (Running A/c bills) shall be made by
the District Manager, OAIC Sundargarh in respect of all works and final adjustment and compilation of
accounts.

Jr. Engineer & District Manager of OAIC Sundaragrh shall be responsible for proper and timely
execution of their respective items of works and implementation of the terms and condition of the
contract.

If an individual makes the application, the individual should sign (with DSC) above his full type written
name and current address.

If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & furnish
full type written name and the full name of his firm with its current address in a forwarding letter.

If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall accompany
the application. A certified copy of the partnership deed and current address of all partners of the firm
shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed (with DSC) by a
duly authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or corporation
will be required to furnish satisfactory evidence of its existence along with the technical bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.
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14.

15.

16.

17.

18.

19.

20.

21.

22,

The work is to be completed in all respects within Three (3) calendar months from the date of issue of
work order. Before acceptance of tender, the successful bidder will be required to submit a work
programme and milestone basing on the financial achievement so as to complete the work within the
stipulated time and in case of failure on the part of the agency to achieve the milestone liquidated
damage will be imposed

(Amendment to Para-3.5.18 Note-VIll of OPWD Code Vol.-I).

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt
of tenders and validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenderer shall carefully study the tentative drawings and specifications applicable to the contract
and all the documents, which will form a part of the agreement to be entered in to, by the accepted
tenderer and detailed specifications for Odisha, and other relevant specifications and drawings, which
are available. Complaint at a future date that the tenderers have not seen plans and specifications
cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered
during the execution as per actual necessity and detail test conducted. But the tendered rates quoted
by the tenderer will hold good in case of such modification of drawings during the time of execution
and shall in no way invalidate the contract and no extra monetary compensation will be entertained.
The work shall however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required quantity
of material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that
rates quoted by him in the tender will be adequate to complete the work according to the specifications
attached there to and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted rates including labour and materials with taxes,
octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in Charge of the
work and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason in case the contractor claims later on to have misjudged as regard
availability of materials, labour and other factors.

For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in
charge would be responsible for ensuring the quality of the materials supplied. The contractors would,
however, be responsible for procurement of material from authorized sources and voluntarily disclose
the source of procurement for the purpose of billing. Besides, the bidder would be required to submit
the details of quarry for procurement while submitting the bids.

(Amendment to Para-3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution).

The bidders shall remit the EMD / Bid Security amount @ 1% (One percent) of the estimated cost put
to tender of Rs.10,90,633/- rounded to Rs. 10,906/- (Rupees Ten Thousand Nine Hundred Six) only
through Online as part of the bid.

The tender should be accompanied with the Scanned copies of the valid Contractor Registration
certificate, GST Registration Certificate, GSTIN and PAN card which are mandatory, otherwise his/her
bid shall be declared as non-responsive and thus liable for rejection. The contractor belonging to
outside state of Odisha and not started business should submit an undertaking in the form of an
Affidavit indicating therein that they are not registered under Odisha GSTIN as they have not started
any business in the state and they have no liability under the Act. But before award of final contract,
such bidders will have to produce the Odisha GSTIN.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection
and quotations should be strictly in accordance with the items mentioned in the Tender Call Notices.
Any change in the wording will not be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning
any reason whatsoever.
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23.

24,

25.

26.

27.

The earnest money of the L-1 bidder will be retained and will be dealt with as per terms and condition
of O.P.W.D. Code. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. This
letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the sum
that the Engineer-in-charge will pay the contractor in consideration of the execution, completion and
maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the
contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of
a performance security (Initial Security Deposit) in shape of KissanVikashPatra / Post Office Saving
Bank Account / National Saving Certificate / Post Office Time Deposit Account / Bank
Guarantee in favour of the Managing Director, Odisha Agro Industries Ltd., Bhubaneswar, from any
Nationalized / scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar as per
terms and conditions laid down in OGFR and in no other form. (As per O.M No.14468 dtd.20.09.2018
of Works Deptt., Govt of Odisha), which shall be 2% of the value of the tendered amount and sign the
agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the
office of the Managing Director, OAIC Ltd., BBSR. The security deposit and the amount withheld
according to the provision of P-1 agreement shall be retained as security for the due fulfillment of this
contract and additional performance security in accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid/ Engineer-in Charge
and the successful bidder within 15 days following the notification of award along with the Letter of
Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in Charge.
Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance
thereof together with any correspondence leading thereto & required amount of performance
security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required
agreement and to make the security deposit as above shall entail forfeiture of the Bid Security
(earnest money). No contract (tender) shall be finally accepted until the required amount of
initial security money is deposited. The security will be refunded after 12 (Twelve) months of
completion of the work and payment of the final bill and will not carry any interest. As concurred
by Law Department & Finance Department In their U.O.R. No 848, dt.21.05.97 J.O.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back
out from the offer before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under
workmen compensation act. VIII of 1923 on account of the workmen employed by the contractor and
full amount of compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works
Department Letter No. VIl (R&B) 5225, dt.26.2.55 and No. I, M-56/61-28842 (5), dt.27.9.61.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work
in full within the following or similar category.

a) Rent, royalties, cess and other charges of materials and all other taxes including GST from
time to time, Ferry tolls, conveyance charges and other cost on account of land buildings
including temporary building required by the tenderer for collection of materials, storage,
housing of staff or other purpose of the work are to be borne by the contractor at his own cost.
No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of
the work for bonafide use of the land for work and all such construction of temporary nature
by the contractor shall be done after obtaining written permission from the Engineer-in-Charge
of the work and all such construction shall have to be demolished and debris removed and
ground made good and cleared after completion of the work at no extra cost.
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28.

29.

30.

31.

32.

33.

34.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained
as the recovery of royalty is being credited to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff
and labour as well as for the execution of the work is sole responsibility of the Contractor and
no extra cost for carriage of water will be entertained. e) All fees and dues levied by Municipal,
Canal or Water Supply Authorities are to be borne by the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

9) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen compensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be quoted
should be for finished items of work inclusive of carriage of all materials and all incidental items of
work.

After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the site
and premises left neat and his should be inclusive in the rates. No extra payment will be made to the
Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works
quantity of any item besides estimate amount unless written order is obtained from the competent
authority and rate settled before the extra items of work or extra quantity of any items of work is taken
up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India,
Ministry of Works and Housing & Supply in their standing order No.44150, dt.25.11.57.

No part of the contract shall be sublet without written permission to the concerned Superintending
Engineer/Executive Engineer/ Officer of equivalent rank or transfer to be made by the power of
attorney authorizing others to receive payment on contractor’s behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and
conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day except on Sundays and Public
Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further
information at the same address. But it must be clearly understood that tenders must be received in
order and according to instructions in complete shape. Incomplete tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any
officer in the rank of an Assistant Engineer & above in the state P.W.D. or OAIC or Assistant/Under
Secretary & above in the Agriculture Department. If the fact subsequently proved to be false, the
contract is liable to be rescinded. The earnest money & the total security will be forfeited & he shall be
liable of make good to damages the loss or damages resulting for such cancellations. The proforma
for no relationship certificate is contained in a separate sheet vide Schedule-A.
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35.

Payment for variation in price -

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel,
Bitumen, Pipes, POL & other material component in accordance with the following principles and
procedures as per formula Vide Works Department Memorandum No-15847 /W dt.19.11.2019 as
given below :

ANNEXURE-A
Clause 31 :- Price Adjustment

31.1 : Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and procedures and as per
formula given in following Paras.

(a) The price adjustment shall apply for the work done from the start date given in the contract data up
to end of the initial intended completion date or extensions granted by the Engineer and shall not apply
to the work carried out beyond the stipulated time for reasons attributable to the contractor.

(b) The price adjustment shall be determined during each month from the formula given in following
Paras

(c) Following expressions and meanings are assigned to the work done during each month:

R=  Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recovered, if any during
the month. It will exclude value for works executed for extra items under variations.

31.2 : To the extent that full compensation for any rise or fall in costs to the contractor is not covered
by the provisions of this or other clauses in the contract, the unit rates and prices included in
the contract shall be deemed to include amounts to cover the contingency of such other rise
or fall in costs

The formula (e) for adjustment of prices are:

31(a) (i): Adjustment of Other Materials Component

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the
following formula:

Vm=0.85 x Pm/100 x R X (M1- Mo)/Mo

Vm= Increase or decrease in the cost of work during the month under consideration due to
Changes in rates for local materials other than cement, steel, bitumen and POL.

Mo= The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry ,Government of
India, New Delhi.

M1= The all India wholesale price index: (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pm= Percentage of local material component (other than cement, steel, bitumen and POL) of the
work.

31(a)(ii): Adjustment for Cement Component

Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

Ve= 0.85x Pc/100 x R x (C1-Co)/Co

Ve = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement

Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and
Industry, Government of India, New Delhi.

C+= The all India wholesale price index for Ordinary Portland Cement (OPC) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

P. = Percentage of Cement Component of the work
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31lal(iii): Adjustment for Steel Component

(iif)

Vs=
Vs =

So=

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall
be paid in accordance with the following formula:

0.85 x Ps/100 x R x (S1-So)/So

Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel

The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding
the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.

The all India wholesale price index for steel (Mild Steel tong products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

Percentage of steel component of the work

Note: For the application of this clause, index of (Mile Steel long products) has been chosen

to represent steel group.

31(a)(iv): Adjustment of Bitumen Component

Vp=
Vp=

Bo =

B1=

Pp=

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance
with the following formula:

0.85 x P»/100 x R x (B1- Bo)/Bo

Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for bitumen.

The official retail price of bulk bitumen at the IOC/ BPCL depot at nearest center on the day
28 days prior te date of opening of Bids.

The official retail price of bulk bitumen at IOC/ BPCL depot at nearest center for the 15th day
of the month under consideration.

Percentage of bitumen component of the work

31(a)(v): .Adjustment towards differential cost of Pipes.

Vpi=
Vpi =

Ppi =
Pi1=

Pio =

Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with
the following formula:

0.85 x Ppi/100 x R x (Pi1 — Pio)/Pio

Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered
during the month under consideration.

Percentage of pipe component of the work

All India Whole sale price index of pipe for the period under consideration as published by
the Ministry of Commerce and Industry, Government of India, New Delhi.

All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

31(b): Adjustment of Labour Component

Vo=

Lo=

L1

Price adjustment for increase or decrease in the cost due to labour shall be paid in
accordance with the following formula-

0.85 x P/ 100 x R x (L1- Lo)/Lo

Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed
on the last stipulated date of receipt of tender including extension, if any.

The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed
on the last date of the Month previous to the one under consideration.

Percentage of labour component of the work.
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31(c): Adjustment of POL (fuel and lubricant) Component

(v)  Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in
accordance with the following formula:

Vi=  0.85x P#100 x R x (F1- Fo)/Fo

Vi= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC /
BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of I0C / BPCL / HPCL at
nearest center for the 15th day of the month under consideration.

Pr= Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to
represent fuel and lubricants group.

31(d): Adjustment for Plant and Machinery Spares Component

(vi)  Price adjustment for increase or decrease in the cost of plant and machinery spares procured
by the Contractor shall be paid in accordance with the following formula:

Vp-  0.85x Pp/100 X R X (P1- Po)/Po

Vp-  Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares

Po-  The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry
of Commerce and Industry, Government of India, New Delhi.

P+-  The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce
and Industry, Government of India, New Delhi.

Pp-  Percentage of plant and machinery spares component of the work

Note: For the application of this clause, index of manufacturing of machinery for mining, quarrying and
construction has been chosen to represent the Plant and machinery Spares group.

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993-94 to 2004-05 & 2011-12, it is observed
that, the commodity 'Bars and Rod', 'Cement’, '"Heavy machinery and parts' included in the list of WPI
1993-94 series are not mentioned as such in the WPl 2004-05 & 2011-12 series. Therefore, the
following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items in
WPI 1993-94 series:

SI. Item in WPI 1993-94 Item in WPI 2004-05 series | Item in WPI 2011-12 series
No. series

1. Cement Grey Cement Ordinary Port Land Cement
2. Bars & Rods Rebars Mild Steel Long

Products
3. Heavy Machinery & parts Construction Machinery Manufacture of machinery
for mining, quarrying &
construction.

31(e): APPLICATION OF ESCALATION CLAUSE:

The contractor shall for the purpose of availing reimbursement/refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents as
are necessary to show that the amount of increase claimed or reduction available and shall allow
inspection of the same by a duly authorized representative of Government and further, shall at the
request of the Engineer-in-Charge, furnish documents to be verified in such a manner as the Engineer-
in-Charge may require any document and information kept. The contractor shall within a reasonable
time of 15 days of his becoming aware of any alteration in the price of such material, wages of labour
and for price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given
pursuant to this condition along with information relating to there to which he may be in a position to

supply.
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Percentage Table

Sl. No. Category of Works % Component (Cost Wise)
Labour | POL Steel (Ps) + Cement (Pc) +
(P1) (P1) Bitumen (Pv) + Pipes (Ppi) +
Plant & Machinery Spare &
Component (Pp) + Other
Materials*
1
e ¥ Road Works 5 5 90
54 O
235
_— S Bridge Works 5 5 90
% 5
x o© Building Works 5 5 90
2 — — Structural Work
5 0\9, E’ 5 5 90
T 5O
2x g Earth, Canal &
=8 S Embankment work 5 5 90
3 P. H. Work Structural Work 5 5 90
Pipeline Work 5 5 Pipe - 70%
*Machinery + Other
Material — 20%
Sewer Line 5 5 Pipe - 70%
*Machinery + Other
Material — 20%

*Note:- Further break up may be worked out considering the consumption of Cement, Steel, Bitumen, pipe and
Plant & Machinery Spare Component in the concerned works and shall be provided in the bid document in
shape of "Schedule of Adjustment Data" as an "Appendix to Bid", (enclosed herewith).
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Appendix to Bid
Schedule of Adjustment Data

[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel, Cement, Pipes,
other Materials and Machinery shall contribute to 90% of Price Adjustment and shall be calculated for each
work separately during preparation of estimate, shall be approved by the authority during technical sanction
as a "Schedule of Adjustment Data" and shall form part of the Bid Document]

*

Cl. No.-31
of F2/P1
Contracts
Sl. No.

Index
description

Source of Index

Base
value*

Base
Date*

Weightage
of Item**

31 (a)(i)

Other
Materials

All India whole sale price index (all
commodities) as published by the
Economic Advisor to the Govt. Of
India, Ministry of Commerce and
Industry.

68.31%

31 (a)(ii)

Cement

Whole sale price index for Cement
(Ordinary Portland Cement) as
published by the office the Economic
Advisor to the Govt. Of India, Ministry
of Commerce and Industry.

5.14%

31 (a)(iii)

Steel

Whole sale price index for steel (Mild
Steel-Long Products) as published by
the office of the Economic Advisor to
the Govt. Of India, Ministry of
Commerce and Industry.

15.05%

31 (@)(iv)

Bitumen
(VG-30)

Official retail price of bulk bitumen at
the nearest IOC/ HPCL depot.

31 (a)(v)

Pipes

Whole sale price index for the type of
Pipe under consideration, as
published by the office the Economic
Advisor to the Govt. Of India. Ministry
of Commerce and Industry.

0.82%

31 (b)

Labour

Minimum Wage notified by the Labour
and Employee’s State Insurance
Department of Government of
QOdisha, India.

5%

31(c)

POL

Official retail price of HSD at nearest
IOCL/ HPCL/ BPCL Consumer pump
depot.

5%

31 (d)

Plant and
Machinery

Whole sale price index for
Manufacture of Machinery for Mining,
Quarrying and Construction as
published by the office the Economic
Advisor to the Govt. Of India, Ministry
of Commerce and Industry.

0.68%

Total

100%

Values to be filled up at the time of drawl of contract

*** Values to be filled up in the bid document.

36.

37.

If any advance / Secured advance is granted by the Department the same will bear interest at the rate
of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,11111,IV&VII & latest design criteria
for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H., Government of
India, Compacting shall have to be carried out with help of mechanical vibrators from the range of
1.S.:2505, 1.5.:2006, 1.S.:2514. |.S.:4656.
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38.

39.

40.

41.

42.

43.

44,

45.

46.

47.

48.

49.

Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with suitable
sheeting and made leak proof and watertight. All joints in formwork shall be properly sealed preferably
with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost
to employer and the Department will have the right to inspect the scaffolding, centering and shuttering
made for the work and can reject partly of fully such structures, if found defective in their opinion. Any
eventually such as loss of lives or properly due to failure of centering and shuttering shall be the
responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time to
time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed
for store and pay of security guard etc. will be borne by the Department. The department is not
responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, if the
tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor. Statutory traffic restriction in the town area for Transport of construction material to site of
work is to be taken in to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running charges
of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and take care
of the safety of workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the
enclosed statement and may be changed from time to time subject to the condition that the contractor
will execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted
to the contractor under this ground under any circumstances

The tenderer should furnish along with their tender a list of works executed during the last five years
duly certified by the concerned Engineer-in-charge indicating the satisfactory completion for Civil, P.H.
& Electrical works as per the proforma enclosed in a separate sheet of Schedule-D.

The tenderer or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years prior to the date of Bid shall be debarred from
qualification. The tenderer is to furnish an affidavitat the time of submission of tender paper about the
authentication of tender documents. An affidavit to this effect is to be furnished in Schedule-F and
information in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing.
The test specimen in cube should be carried out in the Departmental Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in accordance with the
stipulation in Bridges code section-II.

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
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50.

51.

52,

53.

54.

55.

56.
57.

58.

59.

60.

specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all
specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the
work. No claim for carriage of water whatsoever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at
his cost if the work as shown in the tender exceeds *.2,50,000.00. The apprentices will be selected by

the Managing Director, OAIC Ltd., BBSR. The period of employment will commence within one month
after the date of work order and would last till the date, when 90% of the work is completed. The fair
wage to be paid to the apprentices should not be less than the emolument of personnel of equivalent
qualification employed under Government. The number of apprentices to be employed should be fixed
by the managing Director, OAIC Ltd., BBSR in the manner so that the total expenditure does not
exceed one percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate
sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation.
Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work about the quality and availability of the required quantity
of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the tender will
be adequate to complete the work according to the specifications attached thereto and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and to
have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and
unloading freight for materials and all other charges necessary for the completion of the work to the
entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After
acceptance of the contract rates Government will not pay any extra charges for any reason in case
the contractor finds later on to have misjudged the conditions as regards the availability of materials,
labour and other factors. The contractor will be responsible for any misuse, loss or damages due to
any reasons whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the
bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will
be deducted from the contractor’s bill.

GST at source will be deducted as per the Government rule in force.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers
Welfare Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and Employment
Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or
additional dues if any payable for the work executed and final bill pending disposal due to any reason
whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department.
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65.

66.

67.

68.

69.

70.

Performance Security / Additional Performance Security :

Additional Performance Security shall be obtained from the bidder, when the bid amount is less than
the estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid
price / rates than the estimated cost put to tender shall have to furnish the required amount as
Additional Performance Security(APS) in shape of Term Deposit Receipt / Bank Guarantee in
favour of the Managing Director, Odisha Agro Industries Corporation Itd., BBSR from any Nationalized
/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days
of issue of letter of acceptance (LOA) by the Divisional officer (by e-mail) to the successful bidder,
otherwise the bid of the successful bidder shall be cancelled and the earnest money Deposit / Bid
security shall be forfeited. Further proceeding for blacklisting shall be initiated against bidder (As
amended vide O.M. No.14459 dt.20.09.2018 of Works Deptt. Govt of Odisha has been modified with
O.M. No.173/W Dt.03.01.2026 & No.632/W Dt.09.01.2026 of Works Dept., Govt. of Odisha).

If the Contractor fails to complete the work, the amount so furnished as additional performance
security will be forfeited in addition to the other penal clauses, if any to be imposed.

Sample of all material - The contractor shall supply sample of all materials fully before procurement
for the work for testing and acceptance as may be requiring by the concerned Superintending
Engineer/Executive Engineer/ Officer of equivalent rank.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders
belonging to the State of Odisha. Special class contractor shall employ under him one graduate
Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A’ class contractor shall
employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The
contractor shall pay to the Engineering personnel monthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha.
The Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor. The
names of such Engineering personnel appointed by the Contractors should be intimated to the tender
receiving authority along with the tender as to who would be supervising the work. Each bill of the
Super Class, Special Class or ‘A’ Class Contractor shall be accompanied by an employment Roll of
the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so
employed by the contractor to the effect that the work executed as per the bill has been supervised by
him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to
be furnished in the tender documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site at the time of visit of
High level Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in 15 Cm
cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H. etc. either
rainwater or sub-soil water if necessary should be borne by the contractor. No payment will be made
for benchmarks. Level pillars, profiles and benching and leveling the ground wherever required. The
rates quoted should be for finished items of works inclusive of these incidental items of work. It should
be understood clearly that no claims whatsoever would be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Dy. General Manager (E&I), OAIC Ltd., BBSR monthly return
of labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of
best quality and conform to relevant I.S. specification and should be got approved by the Engineer-in-
charge of the respective wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for
testing buildings, if found necessary and bear the entire cost of such test, including the inspection of
Electrical Inspectorate.
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75.

76.

77.

78.

79.

80.

81.

82,

83.

The Tenderer should furnish along with their tender 1. A list of works, which are at present in their
hand (Schedule-B) 2. List of T&P (Schedule-C) and 3. List of work executed (Schedule-D) in the
prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate
for one item should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required from
time to time. All such samples will be tested at any of the Departmental Control and Research
Laboratories, at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause
during the course of execution of work or up to 6 months after completion of work or if any, imperfection
becomes apparent to the work within 6 months from the date of final certificate of completion of work
the contractor shall make good of all such damages at his own cost with no extra cost to the
Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-in-
Charge before use in the work and should confirm to the minimum strength and other criteria as per
National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes
execution of work through labour should produce valid license from the licensing authority of labour
Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates
quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an
affidavit to the effect that he has not yet availed the facility / participated in the tender for more than
two works (Excluding this work) during the current financial year. The name of work for which
participated and the authority to whom the tender was submitted must be mentioned in the affidavit,
failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to
have been entered in to within the State of Odisha and it is agreed that neither party to the contract
will be competent to bring a suit in regard to the matter by this contract at any place outside the State
of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

N All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through
the Engineer-in-charge of the respective wing at appropriate Laboratories according to the
relevant |.S. specifications of the materials and the said items of works and the cost of all such
tests shall have to be borne by the Contractor and the rates of the items of works should be
inclusive of cost of such tests.

(m The tests have to be planned & carried out such that the progress of work is not hampered

(1) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required
test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses
of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract
form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.
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88.

89.
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91.

92,

93.

94,

Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely understood that
the Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations set
forth in the conditions of the contract and such omissions, deductions, additions or alternations shall
no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less payment of his wages
as per latest minimum Wages Act, the Dy. General Manager (E&l), OAIC will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from the
contractor and pay such amount to the labour directly under intimation to the local labour office of the
Govt. The contractor shall not employ child labour. The decision of the Dy. General Manager (E&l),
OAIC is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and
in the execution of the work due to reasons what-so-ever and the cost of such materials will be
recovered from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising out
of his contract be liable to pay a penalty equivalent to five times of the price of the materials according
to the stock issue rate or market rate whichever is higher. The penalty so imposed shall be recovered
at any time from any sum that may then or at any time thereafter become due to the contractor or from
his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work
issued by the Sub-Divisional Officer in-charge subject to the availability of the materials. The
tenderer shall make all arrangement for proper storages of materials but no cost for raising shed for
storage, pay of security guard etc. will be borne by the Department. The Department is not responsible
for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the
tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agreement.

The Department will have the right to supply at any time in the interest of work any departmental
materials to be used in the work and the contractor shall use such materials without any controversy
or dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive
of storage charges or rates fixed by the Department or current market rate whichever is higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock and the
contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to required sizes
in case of M.S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue from the P.W.D.
store, the materials may be under the custody of the contractor and the contractor will be responsible
for its safety and storage. Cut pieces of steel more than one meter in length will be returned by the
contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use. No extension of time or escalation of price on such account shall be
entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the
stock. For payment of reinforcement, the steel including plates etc. shall be measured in length of
different diameter, size and specification as actually used (including hooks and cranks) in the work
correct to an inch or cm. And their weight calculated as per sectional weight prescribed by the Indian
Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and unnecessary
lapping will not be considered for measurement and payment).

Odisha Agro Industries Corporation Ltd., BBSR Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in Works and Transport Department Resolution No-285
date-17.04.1974. The Odisha Agro Industries Corporation Ltd., BBSR will be allowed a price
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preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the Dy. General Manager (E&l), OAIC with their bills, falling
which the amount towards royalties of different materials as utilized by them in the work will be
recovered from their bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely
tentative and for the general guidance only. The Department has no responsibility for the suitability of
actual strata at the foundation level. The contractor has to conduct his own boring before starting the
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at
founding level while quoting his rates for tender the contractor shall take in to account of the above
aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are upon
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own
cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
paid for and in case of default Department may recover from the contractor the cost of making good
the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from
the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages and
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt.
of Odisha harmless for any claims for injuries to person or structural damage to property happening
from any neglect, default, want of proper care or misconduct on the part of the contractor or any one
in his employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages
so caused will have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant. I.S. Code /I.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders
regarding the work whenever necessary are to be entered in this book by the P.W.D. Officer-in-Charge
with their dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have
been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the P.W.D. and shall not be removed from the site of work without written permission
of the Dy. General Manager (E&I) and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority
as per recent circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the officer
inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials, P.O.L.
and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site etc. are the
responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due to
percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from
the Department and shall maintain in proper P.W.D. form with pages serially numbered in order to
record items of works are not covered by his contract and claimable as extra. Claims shall be entered
regularly in this book under the dated signature of the contractor or his duly authorized agents at the
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end of each month. A certificate should be furnished along with the claim to the effect that he has no
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to
that effect should be furnished by the contractor in the claim book. Each claim must be defined and
should be given as for as possible regarding the quantities as well as the total amount claimed. The
claim book must be submitted by the contractor regularly by 10th and 16" days of each month for
orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim
book not maintained from the commencement of the work is liable to be summarily rejected. The claim
book is the property of the P.W.D. and shall be surrendered by the contractor to the Engineer-in-
charge after completion of the work or before recession of the contract by the Department whichever
is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / |.S.I specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House
/Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for both
prior to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor.

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by
the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentives against
the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

SI. No Particulars

Notice Inviting tender

Instruction to the Bidders

Conditions of Contract.

Contract data

Specifications

Dl || W[N]~

Drawings

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to
the contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Chief Engineer (Buildings), Odisha shall be
necessary in each case. The contractor shall arrange his programme of work according to the
availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are

recoverable from the bills of the contractor regularly and the final payment for the work including refund

of security deposit will not be made until the total amount due to the Government on account of hire of

machinery etc. is recoverable in full. Full amount of hire charges due from the contractor at any contract

at any time shall be recovered from his next subsequent bill. All transit and incidental charges in
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connection with the despatch of tools and plants and machineries from workshop shed/ deposit return
there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates
from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of
its return, even though the same day it may not have been utilised for any reason except for a major
break down which may take more than 72 hours for repairs. The contractor shall immediately intimate
in writing to the Engineer—in-charge when any plant or machinery goes out of order requiring major
repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other
machinery requiring similar preparation the working hour will include the time required to make up the
boiler temperature and bring plant to the operating conditions before the actual start of work. The
machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the
operating and maintenance staff will be leviable. These charges will be fixed by the Engineer-in-charge
from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without
prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing
and maintenance. He shall also provide for any labour and water source for washing the plants. In the
case of Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange
to get the hopper cleaned and the drums etc. washed at the close of work each day. The plant and
machinery once issued to a contractor shall not be returned by him on account of lack of arrangement
of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed
by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to the
extent of damage or the value of article lost, the decision of Chief Engineer (Buildings), Odisha shall
be final. The contractor shall on or before the supply of plant and machinery sign an agreement in
indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be
responsible for any claim for compensation for loss of life, injury or damages to property etc. arising
from any cause what-so-ever. The contractor shall provide full time choukidar for guarding the plant
and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in
Charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. Such period will be treated as working time. In
the event of the non-return of the machinery, the full value of the articles at the current market price
will be recovered from the contractor’s outstanding bills or any bills that may become due in respect
of his other work under the state public works Department. The decision of the Chief Engineer
(Buildings), Odisha shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter
in to an agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for
recording the hours of daily works for each of the plant and machinery supplied to the contractor will
be maintained by the Department will be attested by the contractor or his authorized agent daily. In
case of contractor contests the correctness of the entries and / or fails to sign the logbook, the decision
of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according
to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made onthe ... Two Thousand between (herein-after
referred to as “the hirer” which expression shall unless excluded by or repugnant to the context include his
heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha (here in after referred to
as the Governor which expression shall unless excluded by or repugnant to the context include his successors
in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools and plants of the OAIC
Ltd., BBSR of the Odisha Govt. and more particularly specified in the schedule here under between here in
after referred to as “the tools and plants”. And whereas Government has agreed to let in hire the tools and
plants to the hirer on the terms and conditions here in after mentioned. Now it is here by and between the
parties here to as follows :-
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a)

b)

d)

e)

0)

In consideration of agreement that hire charges be recovered from their bill for work executed on which
this machinery will be used or any other than standing in the names of contractors in the book of the
Department or any other Government Department. The Govt. agrees to let the hirer tools and plants
for the period to be computed from the date of delivery of the tools and plant to the hirer at the OAIC
Ltd., workshop / store at Bhubaneswar.

The rate of higher charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part
there-of without the previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the OAIC Ltd., &
Workshop / store at Bhubaneswar in the same good condition in which they were received by him.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period,
the hirer shall without prejudice and any other liability pay to the Government on account equivalent
to the rate of hire specified for the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours
each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the tools and
plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he shall pay to
Government additional hire charges as well as over time charges for staff for such excess operation
at the rate approved by the Engineer-in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in
the schedule will be levied except in case of major repairs.

Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-so-ever during the period of the machinery is in his
charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and
plants for the period of hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to
the tools and plants during the period of hire. The cost recoverable from the hirer shall be the full
replacement value as determined by the Engineer-in-charge. In the event of any loss or damage not
being made good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at
liberty to make good himself such loss or damage and recover the cost thereof from the hirer. The
hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall
be entitled to demand the return of tools and plants and the hirer shall return the tools and plants within
72 hours from the date of receipt of such order in writing .In case of failure on the part of the hirer to
comply with such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-
charge for the period the tools and plant are detained provided that the maximum penalty shall not
exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Managing Director,
OAIC shall be final.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the
term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on his
behalf.
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THE SCHEDULE

Description and Name of the
articles

Serial No. No. Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the
State has set their respective hand, the day and the year here in above written.

Signed by:
1. 2
2.

Signed sealed and delivered in the presence of
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111. ELIGIBILITY CRITERIA:

To be eligible for qualification, applicants shall furnish the followings. Non-furnishing of the
following particulars shall be treated as ineligible.

a. Required E.M.D (Bid Security) as per the Clause No.20 of DTCN
b. Cost of bid document towards Cost of tender paper as per Clause No.4 of DTCN.
c. Scanned copy of valid Contractor Registration Certificate, GST Registration Certificate, GSTIN,

PAN card along with the tender documents and the L-l bidder has to furnish the Original
Registration certificate, GSTIN and Pan card for verification within (5) Five days of opening of
Cover-ll of the tender before Managing Director, OAIC Ltd., Bhubaneswar as per Clause No-1,
5(i) and 21 of DTCN. The contractor belonging to outside state of Odisha and not started
business should submit an undertaking in the form of an Affidavit indicating therein that they
are not registered under Odisha GST as they have not started any business in the state and
they have no liability under the Act. But before award of final contract, such bidders will have
to produce the GST Registration certificate.

d. (i) License criteria as per Clause No.8 of DTCN need to be furnished. M.O.U. to be furnished in
the format as mentioned at Schedule-J where ever applicable. (Not Applicable)

ii.) Prequalification criteria for Fire Protection services & Scope of services such as Design,
Supply, installation, testing, commissioning for fire protection works are given below.

(Not Applicable)

e. Evidence of ownerships of machineries/ equipments as per Clause No.7 of DTCN and need
to be furnished by the bidder in Schedule-C.

f. Joint Ventures are not accepted.
g. The bidder should have satisfactorily completed the similar nature of works (described below)
during the last five years ending previous day of last date of submission of tenders.

1. Three similar works each costing not less than 40% of the estimated cost of the project.
OR

2, Two similar works each costing not less than 50% of the estimated cost of the project.
OR

3. One similar work costing not less than 80% of the estimated cost of the project.

Similar work shall mean Under-ground Pipe laying works any authority bodies of State Govt. /
Central Govt. with Certificate from the concerned officer not below the rank of Superintending
Engineer/ Executive Engineer or Equivalent need to be furnished by the bidder as per
Scheduled-D.

h. BID CAPACITY - (Vide Works Department Office Memorandum No.6300 dtd.16.6.2011)
Applicants who meet the minimum qualification criteria will be qualified only if their available bid
capacity at the expected time of bidding is more than the total estimated cost of the works. The
available bid capacity will be calculated as under.
Assessed Available Bid Capacity = (A*N*2-B), where
A = Maximum value of works executed in any one year during the last five years (updated to the
current price level) rate of inflation may be taken as 10% per year (escalation factor) which will taken
into account the completed as well as works in progress.
B = Value of current price level of the existing commitments and ongoing works to be completed
during the next years (period of completion of works for which Bids are invited).
N = Number of years prescribed for completion of the work for which the Bids are invited.
(For work completion period less than one year the value may be taken as one year)
Note : In case of a Joint Venture the available Bid capacity will be applied for each partner to the
extend of his proposed participation in the execution of the works.
The Statement showing the value of existing commitments and ongoing works as well as the stipulated
period of completion remaining for each of the works listed should be countersigned by the Engineer-
in-Charge not below the rank of an Superintending Engineer/Executive Engineer.
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Escalation Factor :For calculation of ‘B’ the following enhancement factors will be used for the cost
of works executed and the financial figures to a common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the works executed by them without
accounting for the above mentioned factors)
In case the financial figures and value of completed works are in foreign currency the above enhanced
multiplying factors will be applied. Instead, current market exchange rate(State Bank of India BC
selling rate as on the last date of submission of the bid) will be applied for the purpose of conversion
of amount in foreign currency into Indian rupees.

The information on Bid Capacity as on the date of this bid is to be furnished as per the format in
Schedule-B.

Total value of Civil Engineering construction work performed in the last five years are to be furnished for

which certificate from Chartered Accountant is to be furnished.
2019-2020----=-=========n=-= 2021-2022 --=--==m=mmmmmmmemm 2023-2024-------=-====n=n=m=
2020-2021 --=-===mmmmmmmmmmmm 2022-2023 -----=-m-mmmmmmmeem

l. Non submission of required information in schedule B, D, E and F shall be treated as
non-responsive and the bid shall be summarly rejected. The documents uploaded for one bid
or part thereof shall not be considered during evaluation of other bid and each bid shall be
evaluated as per the documents uploaded for the particular bid.

112. Time Control :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 and No.8310
dtd.17.05.2006)
a) Progress of work and Re-scheduling programme.

i) The Dy. General Manager (E&I), OAIC / Engineer-in-Charge shall issue the letter of acceptance
to the successful contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of the contract.

i) Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in- Charge for approval a Programme showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast.

iii) To ensure good progress during the execution of the work the contractors shall be bound in all
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole
time allowed under the contract has elapsed, 7z of the whole of the work before V2 of the whole
time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the
whole time allowed under the contract has elapsed.

iv) If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-Charge, a revised programme showing the
modifications to such programme necessary to ensure completion of the works within the time
for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment
certificate and continue to withhold this amount until the next payment after the date on which
the overdue Programme has been submitted.

v) An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of the activities.

vi) The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’'s
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge
again at any time. A revised Programme is to show the effect of Variations and Compensation
Events.
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b)

c)

i)

i)

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15th day or such
time period as mentioned in letter of Award after the date on which the Engineer-in-Charge
issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work
as aforesaid, Government shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.
The Contractor shall submit the Time & Progress Chart for each milestone Quarter wise
indicating each month and get it approved by the Department. The Chart shall be prepared in
direct relation to the time stated in the Contract documents for completion of items of the works.
It shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the Engineer-
in- Charge and the Contractor within the limitations of time imposed in the contract documents,
and further to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme has been agreed upon) complete the work as per milestone given
in contract data.

i) In case of delay occurred due to any of the reasons mentioned below, the Contractor shall

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

(1) Force majeure, or

(2) Abnormally bad weather, or

3) Serious loss or damage by fire, or

(4) Civil commotion, local commotion of workmen, strike or lockout affecting any of the
trades employed on the work, or.

(5) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract.

(6) In case a Variation is issued which makes it impossible for Completion to be achieved

by the Intended Completion Date without the Contractor taking steps to accelerate the
remaining work and which would cause the Contractor to incur additional cost, or

(7) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

iv) Request for reschedule and extension of time, to be eligible for consideration, shall be made by

the Contractor in writing within fourteen (14) days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which extension
is desired.
In any such case a fair and reasonable extension of time for completion of work may be given.
Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-
in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or
to complete the work and clear the site on or before the contract or extended date of
completion, he shall, without prejudice to any other right or remedy available under the law to
the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Managing Director, OAIC / Dy. General
Manager (E&I), OAIC (whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for every completed day / month (as applicable)
that the progress remains below that specified in Clause-2 of P-1 Contract or that the work
remains incomplete. This will also apply to items or group of items for which a separate period
of completion has been specified. Compensation @ 1.5% per month of for delay of work, delay
to be completed on per Day basis. Provided always that the total amount of compensation for
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113.

114.

115.

delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or
to the Tendered Value of the item or group of items of work for which a separate period of
completion is originally given. The amount of compensation may be adjusted or set-off against
any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in contract data, or the
rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone
shall be withheld, to be adjusted against the compensation levied at the final grant of extension
of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work
on the subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall
be payable on such withheld amount.

d) Bonus for early completion
For availing incentive clause in any project which is completed before the stipulated date of
completion, subject to other stipulations it is mandatory on the part of the concerned
Superintending Engineer/Executive Engineer/ Officer of equivalent rank to report the actual
date of completion of the project as soon as possible through fax or e-mail so that the report
is received within 7 days of such completion by the concerned Superintending Engineer, Chief
Engineer & the Administrative Department. The incentive for timely, completion should be on
a graduated scale of one percent to 05 percent of the contract value. Assessment of incentives
may be worked out for earlier completion of work in all respect in the following scale.
Before 30 % of contract period = 5 % of Contract Value
Before 20 to 30 % of contract period = 4 % of Contract Value
Before 10 to 20 % of contract period = 3 % of Contract Value
Before 5 to 10 % of contract period = 2 % of Contract Value
Before 5% of contract period = 1 % of Contract Value
(Amendment to Para-3.5.5 (V) of Note-Ill of OPWD Code Vol.-I by inclusion
vide O.M. No.5288 dt.04.05.2016)

e) Management Meetings

i) Either the Engineer or the Contractor may require the other to attend a management meeting.
The business of management meetings shall be to review the plans for remaining work and to
deal with matters raised in accordance with the early warning procedure.

ii) The Engineer shall record the business of management meetings and is to provide copies of his
record to those attending the meeting and to the Employer. The responsibility of the parties for
actions to be taken to be decided by the Engineer either at the management meeting or after
the management meeting and stated in writing to all who attended the meeting.

Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005 of Works Department,

Odisha):-To rescind the contract (of which rescission notice in writing to the contractor under the hand

of the Dy. General Manager (E&I), OAIC shall be conclusive evidence), 20% of the value of left over

work will be realized from the contractor as penalty.

Building and other Construction Workers Welfare Cess @ 1% of the estimated cost as per tender

notification read with latest corrigendum if any will be proportionately deducted from the contractor’s

bill at the time of making payment of each bill.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the

clauses mentioned here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-lI

on rules for black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department,

Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of
work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-
adherence to quality specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
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116.

117.

f)

Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.l. work will be furnished by the agencies after getting necessary
verification from the electrical inspector / equally competent authority responsible for the work prior to
Energisation of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage
rate tender: -

i)
i)

ii)

Vi)

The Contractor has to mention percentage excess or less over the estimated cost (In figures as
well as words) in the prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The
rebate so offered shall be considered after opening of all packages called in the same Tender
Notice. The Contractors who wish to tender for two or more works shall submit separate tender
for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per
IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be
accurately filled-in figures and words, so that there is no discrepancy.

(1) If any discrepancy is found in the percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct
(2) If any discrepancy is found in the percentage quoted in percentage excess/ less and the

total amount quoted by the Contractor, then percentage will be taken as correct.

(3) The percentage quoted in the tender without mentioning excess or less and not supported
with the corresponding amount will be treated as excess.

(4) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount does not tally with either to percentage excess or less then it will be
treated as percentage excess.

(5) The percentage quoted in the tender without mentioning excess / less supported with
corresponding amount if tallied with the percentage then it will be treated as to which side
the amount tallies.

(6) The Contractor will write percentage excess/ less up to two decimal point only.

(7) The tender shall be written legibly and free from erasures, over writings or corrections of
figures. Corrections, over writings & interpolations where unavoidable should be made by
making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of

progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items

subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior

approval of competent authority is mandatory before making any payment.

The period of completion is fixed and cannot be altered except in case of exceptional

circumstances with due approval of next higher authority.

vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only

and the percentage excess or less shall be added or subtracted from the gross amount of the bill.

(Total 117 Clauses)

APPROVED

Sd/-
Managing Director
OAIC Ltd., BBSR
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Note :

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderers are expected

to possessand be well conversant with the following IS standard and code of practice.

1. | Cement Will be as per I.S. 269/255 (However the grade of cement to
be selected by the Engineer-in-Charge of work and
compressive cube test before commencement of work in each
batch).

2. | Steel I.S. 432 (Plain) and 1786 (Tor)

3. | Vibrator I.S. 7246

4. | Aggregate I.S. 383, 1.5. 515

5. | Water for mixing and Shall be clean, free from injurious amount of oil, salt, acid,

curing vegetable materials and other substances and harmful to
concrete in conformity to 1.S. 456 and I.S. 2025.

6. | Sand/ Fine Aggregate I.S. 2116, 383

7. | Binding wire [.S. 280 (galvanized minimum 1 mm)

8. | Rain water pipe 1.S. 2527

9. | Construction joints 1.S. 3414

10. | Steel Window Frame [.S. 1038/83

11. | Steel Door Frame I.S. 4351/75

12. | Fitting & Fixtures for Conforming to I.S. 7452/82 strictly conform to I.S. specification

joinery works and as per direction of Engineer-in-Charge.

For road work (Approach Road) specification as per road and bridges (latest edition) published by I.R.C
& M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification I.S.
shall be referred (Indian standard).
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ITEM OF WORK
Concrete shall be with conformity to 1.S.456.
Foundation shall be with conformity to 1.S.1080.
Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-I)
C.R. Masonry shall be with conformity to 1.S.1597.
Brick masonry shall be with conformity to 1.S.2212.
Cement plastering shall be with conformity to 1.5.9103 & 6925.
Mortar shall be with conformity to 1.5.2250
White and colour washing shall be with conformity to 1.S.6278.
CC in foundation shall be with conformity to 1.5.2571.
Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — | & Part — II)
Painting to all surfaces shall be with conformity to 1.S.2395 (Part — | & Part — 1)
DPC shall be with conformity to 1.5.3067
Tarfelt treatment shall be with conformity to 1.S.1346
Mosaic flooring with conformity to 1.S.2114
Steel painting shall be with conformity to 1.S.1477 (Part — | & Part —11) 1.S.1661

55




(List of Plants &Equipments to be deployed on contract work)

Annexure: |

sl. : No. of
No Type of Equipments mach_lnes Marks
required
1 Water Tanker of 1000 litre capacity 1 10
2 Truck or Tipper 1 10
3 Welding machine 1 10
4 Generator of 40 KVA Capacity 1 10
5 Concrete mixer 1 10
6 Concrete vibrator : Needle type 2 10
7 Concrete vibrator : Screed type 0 00
8 Concrete vibrator : Plate type 1 10
9 Complete staging, shuttering, centering arrangement 100 sgm 20
10 | Water Pump — 1 HP Capacity- 1No. 1 10
Minimum Qualifying marks - 80 Total = 100
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Tenderer(s)is/are required to submit the information in the following Schedules

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of Agriculture
Department/OAIC of the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under
Secretary and above of the Agriculture Department/OAIC, Govt. of Odisha I/We* am/are* aware that, if the

facts subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security

CERTIFICATE OF NO RELATIONSHIP

SCHEDULE - A

deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation.

(*) - Strike out which is not applicable

Signature of the Tenderer

Date:-
SCHEDULE -B
EXISTING COMMITMENTS AND ON-GOING WORKS :
Description Place & Contract Name & Value of Stipulated Value of | Anticipated
of works State No. Address of | Contract Period of works* date of
Employer (. In lakh) Completion | remaining | completion
to be
completed
(. In lakh)
1 2 3 4 5 6 7 8
30.3. *The above information is to be certified by the Engineer in Charge / Employer not

below the rank of Superintending Engineer/ Executive Engineer or equivalent / Self
Certified. In case if there is no existing commitment and ongoing works, the bidder
will furnish a declaration in Schedule ‘B’ (above) that he has no work in hand. If any
information found incorrect or the fact of hiding any ongoing works if detected latter
the bid shall be summarly rejected and his EMD/Bid Security shall stand forfeited and
his registration in the portal shall be blocked and the bidder is liable to be blacklisted

as per ITB clause-21.5 and DTCN clause No.116.
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CERTIFICATE OF TOOLS AND PLANTS

SCHEUDLE -C

I/We hereby certify that the following tools and plants, machineries and vehicles are in my

/ourpossessionand in working order.

SI. Type of Equipments No. of No. of machines
No machines owned /
required leased/hired

1 Water Tanker of 1000 litre capacity 1

2 Truck or Tipper 1

3 Welding machine 1

4 Generator of 40 KVA Capacity 1

5 Concrete mixer 1

6 Concrete vibrator : Needle type 2

7 Concrete vibrator : Screed type 0

8 Concrete vibrator : Plate type 1

9 ;Jr(:;nnzlgtr;]a:r:?ging, shuttering, centering 100 sqm

10 | Water Pump — 1 HP Capacity- 1No. 1

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.
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Signature of the Tenderer

Date.



WORK EXPERIENCE
LIST OF SIMILAR NATURE OF PROJECTS EXECUTED

SCHEUDLE -D

Name of Name of Contract Major | Stipulated date Actual date of Value of work actually Reasons for
Employer location price in ltems of completion of | executed during last 5 financial delay in
and name Indian of commencement the work years starting/
of work Rupees/ works | /completion of Financial Value completion,
Agreement the work as per year if any
no. Agreement
1 2 3 4 5 6 7 8 9

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of
Superintending Engineer/Executive Engineer.
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Signature of the Tenderer

Date.




Note:

SCHEDULE - E

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.

b) If yes: give details:
Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.

a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.

Signature of Tenderer

SCHEDULE -F
AFFIDAVIT
The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
The undersigned also hereby certifies that neither my / our firm / company /

individuals nor any of its

constituent partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years
prior to the date of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and

agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date:

60



SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

I / We hereby certify that at present, the following Engineering personnel are working with me / in our

ENGINEER / DIPLOMA HOLDERS
(For Super Class / Special Class / ‘A’ Class Contractors only)

firm / company and their bio-data are furnished below.

If they are
superannuated /
retired /
Name of dismissed or
Engineering ersonnel from
personnel Whether full | P state Govt./
appointed time p
Sl. Py Date of Monthly Central Govt. /
for Qualification . engagement .
No. . Appointment | emolument Public Sector
supervising and .
) . Undertaking /
contractor’s continuous rivate
work with prive
address Companies and
S or any one
ineligible for
Government
service
1 2 3 4 5 6 7
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Signature of the Tenderer.

Date:-




SCHEDULE —H
SAMPLE FORMATS

UNDER TAKING

This is to certify that

1.

Note:

My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to

provide consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Odisha
in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-

i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same may
be cited in a separate letter.
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SCHEDULE -1

RELATIONSHIP DECLARATION

Tor The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)

Sir,

Pursuant to clause 20of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank
of an Assistant Engineer/Under Secretary under the Agriculture Department. His (Their) details are as follows.

Relationship:

Name:

Designation

Office

Address

Pursuant to clause 2 of the ITB, | am to submit herewith the names of persons who are working under
my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in

the Department.

SINo | Name of the my employee | Presently Details of his relatives working in the
and his designation in the | working at Department
firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazetted
officer in the rank of an Assistant Engineer/Under Secretary in the Department. | am awarethat

any breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:-
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SCHEDULE - J
MEMORANDUM OF UNDERSTANDING

First Party | Sri/fSmt...............ccooeini. , Aged ....years, S/O- ..o , At/
P.O./Dist-............... (hereinafter called the First Part)
AND
Second Party | Sri/Smt............ccoooiiiini. JAged....years, S/O- ... ,At/P.O
/ Dist-.........c...es (hereinafter called the Second Part) having H.T./ L.T./ M.V. license registration No.............
validupto ..............

AND WHEREAS the First Party of 15t part is the managing partnerof ......................

AND WHEREAS the First Party willing to appoint the Second Party to execute the E.l. portion for the
tender work, “.......oiiiii s

AND WHEREAS the Second Party accepted the offer of First Party.

NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS;
1) That, the Second Party shall do all E.l. works, if the tender is awarded to First Party.
2) That, the Second Party shall fulfill all the E.l. works as per the tender schedule by instruction of Engineer-
in-Charge.
3) That, the First Party shall receive payment, signing the bill the document for the concerned work.
4) That, the Second Party shall abide the rules, regulations and specification of E.l. works of above said
matter.
In witness where of Both the party have signed in presence of
WITNESS

Wi -
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APPENDIX-A

GOVT. OF ODISHA
DEPARTMENT OF ENERGY
Notification No.955

Signature Not Verified
Digitally signed byl{L/l:I* HAN JENA
Date: 2026.05.05 16:59:29 IST

Location; Odisha-OD

65



		2026-05-05T16:59:39+0530
	Odisha-OD
	LALIT MOHAN JENA




