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NAME OF WORK:-      Providing and Fixing 6 Mtr. Pole and LED Street Light Fitting at 
Thodsarwadi Taluka and District Dharashiv (Location_ Bhim Nagar (0035 )   
             
             
             
             
       

             
             
         
Sr. 
No. 

Brief Description of Contents 
Pages 
From To 

1 Instructions to Tenderer 4 4 
2 Brief Tender Notice 5 6 
3 Detailed Tender Notice 7 14 
4 Declaration of the contractor 15 15 
5 Statements 1 to 4 16 20 
6 Additional General conditions and specifications 21 68 
7 Quality Assurance and maintenance manual 69 69 
8 Agreement form B-1  70 119 
9 Additional Condition of material brought by contractor 120 121 
10 Model form of Bank guarantee for Security Deposit 122 124 
11 Schedule “A”, “B” and “C” 125 126 
12 Drawing 127 128 
13 Conditions for insurance of work. 129 129 
 
 
Issued to Shri / M/s ………………………………………………….. 
As per DD  No.…………………….. dated ………………… 
Name of Bank. .…………………….. .…………………….. .…………………….. 
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Tender Notice 
 
 
 

Sr. No. Particulars 

  
PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS 
  
1. Declaration of the Contractor on Contractor’s Letter Head in *.pdf format. 
  
2-a. Demand Draft for cost of tender document as mentioned in notice inviting 

tender. 
  
2-b. Fixed Deposit Receipt for Earnest Money Deposit as per mentioned in notice 

inviting tender. 
  
3-a. A certificate or Photostat copy of valid Registration Certificate. 

 
3-B . While filling the tender for the said work, it is mandatory to inspect the 
work site and upload the Sarpanch and Grampanchayat Adhikari signature 
certificate and Geo Tag photo and site map with signature of competent 
authority along  with envelope number one. Otherwise, the said tender will be 
disqualified 

  
  
  
3-c. A list of works tendered for and in hand (Statement No. 1) 
  
3-d. A list of work of similar type and magnitude carried out (Statement No. 2) 
  
3-e. Valid Acknowledgement of Income Tax Return Filed  in original Photostat  

copy & VAT Registration Certificate in original Photostat copy. 
  
  
4-b. Details of Technical Personnel on the roll of the tender (Statement No. 4) 
 
Important Note : 
Please note that omission to attach any document is likely to invalidate the tender. 
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BRIEF TENDER NOTICE 

NOTICE INVITING NOTIC:- 
DHARASHIV /E-TENDER/2026-2027 

 
invites online percentage rate tender from contractors registered in appropriate 
class/category with with Rural Development Dept. Zilla Parishd Division The Name of Work, 
Estimated Cost, Earnest Money, Security Deposit, Time Limit Etc. are as under 
 

Sr.
No
. 

Name of Work 
Tender Put to 
Rs. 

Class 
of 
Contra
ct 

1 

   Providing and Fixing 6 Mtr. Pole and LED 
Street Light Fitting at Thodsarwadi Taluka 
and District Dharashiv (Location_ Bhim Nagar 
(0035 ) 

423727.860 

 

 
OPEN 

Terms and Conditions 
 1. The complete bidding process will be online (e-tendering). All the notifications regarding 
this tender notice hereafter will be published online on website “http://mahatenders.gov.in” 
2. Bidding document can be seen and downloaded from the website 
http://mahatenders.gov.in from 16:00  PM hours on 15/05/2026 to 22-05-2026 up to 16:00  
PM hours.  
 
 
4. Bids MUST be accompanied with.(a) Scanned copies of online banking slip as per work as 
downloading cost of tender documents. 
 
 5. Contractor should pay amount online pay slip for cost of downloading tender form and 
for E.M.D. (1% of the amount put to tender)  
 
6.Technical Bids will be opened online on 23/05/2026 at 16:00  PM hours on website 
“http://mahatenders.gov.in”” in the office of GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANAD DIST. DHARASHIV. On 
address GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT 
GOVERDHANWADI DHARASHIV DIST. DHARASHIV   
 
7. Time and Date of opening of financial bids will be informed by email to responsive bidder.  
 
8. Security Deposit to be submitted at the time of agreement is 2% of Contract price and 
balance 3 % will be deducted from running bill.  
 
9. The guidelines to download the tender document and online submission  of bids and 
procedure of tender opening can be downloaded from website http://mahatenders.gov.in   
  
10. Time allowed for completion of work is 3 MONTHS and defect liability  Period Twenty 
Four (24) months from the date of completion of work.  11. Right to reject or cancel any or  
ll the tenders without assigning any reason thereof whatever may be is reserved by the 
undersigned.  
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12. GST and EPFO Registration is must for bidder.12. DSR 2026-2027 
 
10. The guidelines to download the tender document and online submission of bids and 
procedure of tender opening can be downloaded from website “http://mahatenders.gov.in”  
 
11. Contractor has to Submit Pre-Qualification Certificate of GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT E:\E-TENDER FEB 2026 
PASUN\GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV 
 
12. Contractor has to Submit Valid ITR and VAT Registration Certificate.  
 
13. If contractor have quoted less than 10 % amount of total tender value, then contractor has 
to submit a demand Draft as additional deposit along with Bid. (I.e. difference of 90% of 
Tender Value and Actual Quoted Amount.)  
 
14. Time allowed for completion of work is 6 MONTHS and defect liability Period Twenty Four 
(24) months from the date of completion of work.  

15. Right to reject or cancel any or all the tenders without assigning any reason thereof 
whatever may be is reserved by the undersigned. 

16.  TENDERING PROCEDURE. 

     A)    ISSUE OF BLANK TENDER FORMS 

Tender documents (Bidding document, Bill of Quantities, drawings etc.) can be 
seen and downloaded from the website. “http://mahatenders.gov.in  

B)    Pre - Bid Conference :     

i)     Deleted 

ii)    Deleted 

iii)  The tender submitted by tenderer shall be based on the clarification, additional 
facilities offered (if any) by the Department, and this tender shall be unconditional. 
Conditional tender will be summarily REJECTED. 

iv) All tenderers are cautioned that the tender containing any deviation from the 
contractual terms and conditions, and specifications or other requirements and 
conditional tender will be rejected as non responsive. 

C)   MANNER OF SUBMISSION OF TENDER AND ITS ACCOMPANIMENTS. 

The tenderer shall be submit the tender and documents online through website 
“http://mahatenders.gov.in in two covers. The guidelines to the contractors are 
available on website “http://mahatenders.gov.in.  

a)    Technical cover 

The Technical Cover shall contain the following documents. 
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1) Declaration of contractor  

      Declaration of the Contractor (in prescribed format) on Contractor’s Letter Head (in .pdf 
format). 

2) Tender fees & EMD  

       Scanned copy of One year Term Deposit Receipt for a period of one year of any 
Nationalized or scheduled Bank towards the amount of Earnest money and Scanned 
copy of Demand Draft towards cost of tender fees both DD and FDR shall be 
scanned together in a single file (in .pdf format). 

 Exemption for payment of Earnest Money is not applicable.  

3) Registration & Qualification   
       3.a Certificate in original or attested copy thereof duly attested by 
Gazetted officer as Registered Contractor with Rural Development department 
of Government of Maharashtra in appropriate class as may be applicable. 
        3.b Photostat of attested copy of Partnership deed and power  
Of attorney if any. 
        3.c Details of works of similar type and magnitude carried out by the  
contractor (Statement No. 1) 
 

3.d Details of the other works tendered for and in hand with the value of work in progress 
on the last date of submission of tender (in the preform of statement No. 2) The certificate from 
the Heads of the offices under whom the work in progress should be enclosed. 

3.e Valid Registration certificate under Maharashtra Value Added Tax Act 2005 under 
Rule No. 8 and 9 and  
       3.f Valid Acknowledgement of Income Tax Return Filed  in original Photostat  copy 

4) Technical papers    
 

3.b Details of Technical personnel on the roll of the tenderer (in the proforma      

             of Statement no. 4) 

All Scanned copies submitted in connection with the tender shall be attested by a 
Gazetted officer only, the originals may be called for verifications.  

b)       FINANCIAL Cover  

The second envelope marked as "Financial Bid" shall contain only the Bill of 
Quantities (BOQ). The same file downloaded from the website must be duly quoted 
with company details filled up. The contractor shall upload the same BOQ only, duly 
filled and quoted percentage with digital signature.  The contractor need not upload 
the B-1 form i.e. Detailed conditions of contract along with BOQ. 
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 This tender shall be unconditional. 

c)  SUBMISSION OF TENDER 

The contractor shall, before final submission of bid, confirm all the required 
files, papers are attached properly in the respective covers i.e. in Technical cover 
and financial cover. 

Contractor may attach the documents asked in the bidding document by 
selecting those from those which are already available in “my documents” section 
in his login.   

d)     OPENING OF TENDER 

     Contractor have to submit the original instruments i.e. Originals of scanned Fixed 
deposit receipt towards EMD and Demand Draft towards tender fees in time between the 
last time & date of bid submission and time & date of opening of technical cover as 
specified in the detailed tender notice.  On the date specified in the tender notice 
following procedure will be adopted for opening of the tender. 
1. Technical Cover 
  First of all , Envelope No. 1 of the tender will be opened to verify its contents as 

per requirements. The documents so attached by the bidder will be verified by the tender 
evaluation committee of the department. If the various documents contained in this Envelope 
do not meet the requirements of the Department, a note will be recorded accordingly by the 
tender opening authority and the said bidder’s financial Bid will not be considered for 
further action. 

 The summary of technical bid opening will be mailed to all concerned contractors 
automatically by the system. The scheduled date & time financial bid opening will be mailed to 
contractors whose technical bids are accepted by the tender evaluation committee. 

2. Financial Cover  

  This envelope shall be opened on the date & time specified and communicated to 
concerned bidder through mail. The tendered rates or percentage above or below the 
estimated rates shall then be read out. 

15.   The contractor will have to sign the original copy of the tender papers and the drawings 
according to which the work is to be carried out, he shall also have to give a 
declaration to the effect that he has fully studied the plans, specifications, local 
conditions, and availability of labour and materials and that he has quoted his rates 
with due consideration to all these factors. 

16.     The right is reserved to revise or amend the contract documents prior to the date 
notified for the receipt of tenders or extended date. Such deviations, amendments or 
extensions, if any, shall be communicated in the form of corrigendum through website 
“http://mahatenders.gov.in.  

17.   The bidders they are subject to be disqualified if they have made misleading or false 
representations in the forms, statement and attachments submitted in proof of the 
qualification, requirements; and / or record or poor performance such as a abandoning 
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the works, not properly completing the contract, incordinate delays in completion, 
litigation history or financial failures etc. 

18.     EXAMINATIONS  OF  DRAWINGS  AND  SITE  CONDITIONS : 

The bidder shall in his own interest carefully examine the drawings, conditions of 
contract, specifications etc. He shall also inspect the site and acquaint himself about 
the climate, physical and all other conditions prevailing at site, the nature, magnitude, 
special features practicability of the works, all existing and required means of 
communications and access to site, availability of housing and other facilities, the 
availability of labour and materials, labour camp site, stores and godown etc. He shall 
obtain all necessary information as to the risk, contingencies and other circumstances 
which may affect and influence the tender. No claims on any of the above or any other 
factors will  be entertained by the Government, Should there be any discrepancy or 
doubt or obscurity the contractor shall submit the same to the Executive Engineer, 
Works  concerned for elucidation as soon as possible. 

19.    The tender submitted by the contractor shall remain valid for a period of 90 days from 
the date of opening of financial bid.  

20.  The contractor (s) whose tender is accepted is required to note that no foreign exchange 
will be released by the Department. 

21.     Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect 
are liable to summary rejection. 

22.   Right to reject any or all tenders without assigning reasons there for is  

        reserved. The acceptance of the tender lies with the GRAMPANCHAYAT ADHIKARI, 
GRAMPANCHAYAT MADAJ, TQ OMERGA, DIST. DHARASHIV.  

23.     The notice inviting tender shall form part of the tender agreement. 

24.     The successful tenderer will be required to produce to the satisfaction of the specified 
concerned authority a valid and concurrent license issued in his favour under the 
provisions of the contract Labour (Regulation and Abolition) Act 1970, before starting 
the work, failure to do so acceptance of the tender shall be liable to be withdrawn and 
earnest money forfeited. 

25.     Instructions to Contractor : 

1. In case the contractor, whose offer is found to be lowest, is requested to negotiate 
and reduce the offer, does not respond within a period of 7 days, the tender 
accepting authority without issuing any reminder reserves the right to reject such 
tender. 

2. In case the contractor, who is informed of acceptance of his tender, does not remit 
the initial Security Deposit within a period of 10 days, the tender accepting 
authority reserves the right to forfeit the earnest money deposit without issuing 
any reminder to take further action according to the tender provision. 

26.  Right to reject or cancel any or all the tenders without assigning any reason thereof 
whatever may be is reserved by the undersigned. 
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                                 DATE -       /     / 2021 
DECLARATION OF THE CONTRACTOR 

 

(To be submitted by contractor on contractor’s letter head in. pfd format) 
 
      Name of work:     Providing and Fixing 6 Mtr. Pole and LED Street Light 

Fitting at Thodsarwadi Taluka and District Dharashiv 
(Location_ Bhim Nagar (0035 )     
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Tender Notice No: : - E-TENDER/2026-2027 
 
I/We hereby declare that 
 

1. I/We are interested in the above-named work in the tender notice. 
2. I/We have submitted a bid for the said work. 
3. I/We have made myself /ourselves thoroughly conversant with the local conditions 

regarding all materials and labour on which I/We have based my/our rates for this 
tender. The specifications and leads on this work have been carefully studied and 
understood before submitting this tender. I/We undertake to use only the best 
materials approved by Executive Engineer, or his duly authorized assistant during 
execution of the work and to abide by the decisions. 

4. I/We accept all the terms and conditions laid down in the tender document; which I 
will sign at the time of agreement. 

5. The rate quoted by me/us is unconditional; I/we well known that conditional tender is 
liable for rejection. 
 
 
 

 
          Signature 

                       (Contractor) 
To, 
 
 Tender Inviting Authority 
 
 GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. 
TQ DHARASHIV DIST. DHARASHIV 
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STATEMENT NO.1 

DETAILS OF WORKS OF SIMILAR TYPE AND MAGNTUDE CARRIED OUT BY CONTRACTOR 

Name of contractor : 

Sr. 
No 

Name 
of 
works 

Agreem
ent No. 
and Date 

Date 
of 
startin
g 

Tendered 
cost 

Total 
cost of 
work 
Done 

Stipulated 
date of 
completio
n 

Actual 
date of 
completio
n 

Remark 

1 2 3 4 5 6 7 8 9 
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STATEMENT NO. 2 

STATEMENT OF LIST OF WORKS IN HAND AND WORKS TENDERED FOR AS ON THE DATE OF 
SUBMISSION OF THIS TENDER 

Name of contractor : 

(I) Works in Hands 

Sr. 
No 

Name 
of 
works 

Agree
ment 
No. 
and 
Date 

Tende
r 
Amou
nt 

Date of 
Comme
ncement  

Stipulate
d date of 
completi
on 
 
 
 
 
 

Value 
of 
works 
alread
y done 

Value of 
balance 
work 

Probable 
date of 
completio
n 

Rema
rks 

1 2 3 4 5 6 7 8 9 10 

          

(II) Works Tendered for 

Sr. No Name of 
work 

Name and 
address 
client 

Tendered 
amount 

Time limit Probable 
date when 
decision is 
expected 

Other 
relevant 
details if 
any 

1 2 3 4 5 6 7 

 

 

      

Note This is only a standard form details are to be furnished in this format in the form of 
type written statements (in .pdf format) which shall be enclosed in cover No.1  
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Statement No. 4 

DETAILS  OF  TECHNICAL  PERSONNEL  WITH  PROJECT  MANAGER  

AVAILABLE  WITH  THE  CONTRACTOR 

NAME  OF  THE  CONTRACTOR : 

 

Sr. No Name of 
person 

Qualification Whether 
working in 
field or 
office 

Experience 
of 
execution 
of similar 
works 

Period for 
which the 
person is 
working 
with the 
tenderer 

Remarks 

1 2 3 4 5 6 7 

 

 

 

 

 

 

 

 

      

 
 
 
General Conditions 
And 
Specifications 
DDITIONAL  GENERAL  CONDITIONS  AND  SPECIFICATIONS 
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1.    These are to apply as additional specifications and conditions unless otherwise already 
provided for contradictory elsewhere in this contract. 

2.        CONTRACTOR TO STUDY SITE CONDITIONS : 

The contractor shall be deemed to have carefully examined the work and site 
conditions including labour, the general and the special conditions, specifications, 
schedules and drawings and shall be deemed to have visited the site of the work and to 
have fully informed himself regarding the local conditions and carried out his own 
investigation to arrive at rates quoted in the tender. In this regard, he will be given 
necessary information to the best of knowledge of Department but without any 
guarantee about it. 

If he shall have any doubt as to the meaning of any portion of these general conditions or the 
special conditions, the scope of work or the specifications and drawings or any other matter 
concerning the contract, he shall in good time, before submitting his tender, set forth the 
particulars thereof and submit them to the GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV 
 
 in Writing in order that such doubts may be clarified authoritatively before tendering. Once a 
tender is submitted, the matter will be decided according to tender conditions in the absence 
of such authentic pre-clarification.  

3.       DECLARATION  OF  THE  CONTRACTOR: 

The contractor should sign and submit the prescribed declaration form in technical cover.  

4.        INDEMNITY: 

The contractor shall indemnify the Government against all actions, suits, claims and 
demands brought or made against in respect of anything done or committed to be done by 
the contractor in execution of or in connection with the work of this contract and against any 
loss or damage to the Government in consequence of any action or suit being brought against 
the contractor for any thing done or committed to be done in the execution of the works of 
this contract. 

5.        DEFINATIONS: 

Unless excluded by or repugnant to the context: 

a)       The expression " the Government " as used in the tender papers shall mean the Zilla 
Parishad DHARASHIV of the Government of Maharashtra. 

b)    The expression "Contractor" used in the tender papers shall mean the successful 
tenderer whose tender has been accepted, and who has been authorised to proceed 
with the work. 
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c)       The expression "Contract" as used in the tender papers shall mean the deed of contract 
together with its original accompaniment and those later incorporated in it by mutual 
consent 

d)       The expression "Plant” as used in the tender paper shall mean every machinery, 
necessary or considered necessary by the Engineer to execute, construct complete and 
maintain the works and used in, altered modified, substituted and additional work 
ordered in the time and in the manner herein provided and all temporary materials and 
special and other articles of appliances of every sort, kind and descriptions whatsoever 
intended or used hereof. 

e)        "Drawing" shall mean the drawings referred to in the specifications and any 
modification of such drawings approved in writing by Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the 
Engineer. 

 
f)       "Engineer's Representative" shall mean an assistant of the Engineer notified-in 

writing to the contractor by the Engineer. 

g)       "Provisional items" shall mean items for which approximate quantities have been 
included in the tender documents. 

h)        The "Site" shall mean the lands and / or other places, on under in or through which 
the work is to be executed under the contract including any other lands or places 
which may be allotted by the Government or used for the purpose or contract. 

i)      "The work" shall mean the works to be executed in accordance with the contract or 
part(s) thereof as the case may be and shall include all extra, additional, altered or 
substituted works as required for performance of the contract. 

j)       The "Contract Sum" shall mean the sum for which the tender is accepted. 

k)       The "Accepting Authority" shall mean the officer competent to accept the tender. 

l)       The "Day" shall mean a day of 24 hours from midnight to midnight irrespective of the 
number of hours worked in any day in that week. 

m)       "Temporary works” shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of the works. 

n)       "Urgent Works" shall mean any measure which, in the opinion of the Engineer in 
charge, become necessary during the progress of the works to obviate any risk or 
accident or failure or which become necessary for security of the work or the persons 
working thereon. 

where the context so requires, words importing the singular only also include 
the plural and Vice-versa. 
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Heading and marginal notes, if any, to the general conditions shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof of the contract. 

Wherever there is mentioned of "Schedule  of Rates" of the. Division or simply 
DSR in this tender, it wil l  be taken to mean as "The schedule of the rate of the 
Division  in whose jurisdiction of the work lies". 

6.        ERRORS, OMISSIONS AND DISCREPANCIES : 

a)   In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawing or between drawings and specifications etc. the following 
order of preference shall apply. 

i)      Between actual scaled and written dimensions or descriptions on a  drawings the later 
shall be adopted. 

ii)      Between the written or shown description of dimensions in the drawing and the 
corresponding one in the specifications, the later shall apply. 

iii)    Between the quantities shown in the schedule of quantities and those arrived at from 
the drawings, the later shall be preferred. 

iv)   Between the written description or the item in the schedule of quantities and detailed 
description in the specifications of the same item, the later shall be adopted. 

b)       In case of discrepancy between rate percentage quoted rate in figures and words the 
lowest of the two will be consider for acceptance of the tender. 

c)       In all cases of omissions and / or doubts or discrepancies in the dimensions  or 
description of any item or specification, reference shall be made to the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. 
DHARASHIV 
 whose elucidation, elaboration or decision shall be considered as  authentic. The 
contractor shall be held responsible for any errors that  may occur in the work through lack 
of such reference and precaution. 

d)       The special provision in detailed specifications and wording of any item shall gain 
precedence over corresponding contradictory provisions (if any) in the standard 
specifications of Public Works Department Hand Book where reference to such 
specifications is given without reproducing the details in contract. 

7 . Programme of work  

            The work is required to be completed within a stipulated period of 31 
March 2021 .The Relative programme may be as per Bar Chart. 

(a)      CONSTRUCTION  EQUIPMENT : 

The Contractor shall be required to give a trial run of the equipment for establishing 
there capability to achieve the laid down specifications and tolerance to the 
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satisfaction of the Engineer before commencement of the work. Al l  equipment 
provided shall be proven efficiency and shall be operated and maintained at all 
times, in a manner acceptable to the Engineer and no equipment or personnel w i l l  be 
removed from the site without permission of the Engineer. 

(b)      PROGRESS SCHEDULE : 

i)        The contractor shall furnish within the period of Seven Days from the order to start the 
work, the programme of work in CPM/PERT charts in quadruplicate indicating the 
date of actual start. The monthly progress expected to be achieved and the anticipated 
completion date of each major item of work to be done by him, also indicating dates of 
procurement and setting up of the materials, plants and machinery. The schedule is to 
be such as is practicable of achievement towards the completion of the whole work in 
the time limit, the particular items, if any, on the due dates specified in the contract and 
shall have the approval of the Engineer in charge. No revised schedule shall be operative 
without such acceptance in writing. The Engineer is further empowered to ask for 'more 
detailed schedule or schedules say; week by week for any item or items in case of 
urgency of work as will be directed by him and the contractor shall supply the same and 
when asked for. 

ii)       The contractor shall furnish sufficient plants equipment and labour as may be 
necessary to maintain the progress schedule. The working and shift hours restricted to 
one shift a day for operations to be done under the Government supervision shall be 
such as may be approved by the Engineer in charge. They shall not be varied without 
the prior approval of the Engineer. Night work which requires supervision shall not be 
permitted except when specifically allowed by Engineer each time, if requested by the 
contractor. The contractor shall provide necessary lighting arrangement etc. for night 
work as directed by Engineer without extra cost. 

iii)     Further the contractor shall submit the progress report of work in prescribed forms 
and charts etc. at periodical intervals as may be specified by the Engineer in charge, 
schedule shall be in form of progress charts, forms progress statement and / or reports as 
may be approved by the Engineer. 

iv)      The contractor shall maintain proforma, charts; details regarding machinery, equipment, 
labour, materials personnel etc. as may be specified by the Engineer and submit 
periodical returns thereof as may be specified by the Engineer in charge. 

8.       AGENT AND WORK ORDER BOOK : 

The contractor shall himself manage the work or engage an authorised all time agent on the 
work capable of managing and guiding the work and understanding the specifications and 
contract conditions. A qualified and experienced, engineer shall be provided by the contractor 
as his agent for technical matters in case the Engineer in charge considers this as essential 
for the work and so direct contractor. He will take orders as will be given GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. 
DHARASHIV 
.  or his representative and shall be responsible for carrying them out. This agent shall not be 
changed without prior intimation to the GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV 



(18) 

 

CONTRACTOR                    NO. OF CORRECTIONS        GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT  
        GOVERDHANWADI  DHARASHIV DIST. DHARASHIV 

 
 

.  and his representative on the work site. The contractor shall supply to the Engineer the 
details of all supervisory and other staff employed by the contractor and notify changes 
when made and the Engineer regarding the quantity and sufficiency of the staff thus 
employed. The Engineer will have the unquestionable right to ask for change' in the quantity 
and number of contractor's supervisory staff and to order removal from work of any of such 
staff. The contractor shall comply with such orders and effect replacement to the satisfaction 
of the Engineer. A work order book shall be maintained on site and it shall be the property of 
the Government and the contractor shall promptly sign orders given therein by 
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ 
DHARASHIV DIST. DHARASHIV 
or his representative and his superior officers, and comply with them. The compliance shall be 
reported by the contractor to the Engineer in good time so that it can be checked. The blank 
work order book with machine numbered pages will be provided by the Department free of 
charge for this purpose. The contractor will be allowed to copy out instructions therein from 
time to time. 

9.       SETTING OUT : 

I)       SETTING OUT FOR  (BUILDING WORKS) 

The Engineer in charge shall furnish the contractor with only the four corners of the 
work site and a level bench mark and the contractor shall set out the works and shall 
provide an efficient staff for the purpose and shall be solely responsible for the 
accuracy of such setting out. 
The contractor shall provide, fix and be responsible for the maintenance of    all stacks, 
templates, level marks, profiles and other similar things and shall take all necessary 
precautions to prevent their removal or disturbance and shall be responsible for the 
consequence of such removal or disturbance should the same take place and for their 
efficient and timely reinstatement. The contractor shall also be responsible for the 
maintenance of all existing survey marks, boundary marks, distance marks and center 
line marks, either existing or supplied and fixed by the contractor. The work shall be 
set out to the satisfaction of the Engineer in charge. The approval thereof or joining 
with the contractor by the Engineer in charge in setting out the work, shall not relieve 
the contractor of any of his responsibilities. 
Before beginning the work, the contractor shall at his own cost provide all necessary 

reference and level posts, pegs, bamboos, flags, ranging rods, strings and other 
materials for proper layout of the work in accordance with the scheme for bearing 
marks acceptable to the Engineer in charge. The center, longitudinal or face lines and 
cross lines shall be marked by means of small masonry pillars. Each pillar shall have 
distinct mark at the center to enable theodoelite to be set over it. No work shall be 
started until all these points are checked and approved by the Engineer in charge in 
writing but such approval shall not relieve the contractor of any of his responsibilities. 
The contractor shall also provide all labour, material and other facilities, as necessary 
for the proper checking of layout and inspection of the points during construction. 
Pillars bearing geodetic marks located at the site of units of works under construction 
should be protected and fenced by the contractor. 
On completion of works, the contractor must submit the geodetic documents according 
to which the work was carried out. 
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RESPONSIBILITIES  FOR  LEVEL  AND  ALIGNMENT 

The contractor shall be entirely and exclusively responsible for the horizontal and 
vertical alignment the levels and correctness of every part of the work and shall rectify 
effectively any errors or imperfections therein. Such rectification shall be carried out 
by the contractor, at his own cost, when instruction are issued to that effect by the 
Engineer in charge. 

10.      LEVELING INSTRUMENTS  ; 

If measurements of items of the work are based on volumetric measurements 
calculated from levels taken before and after construction of item, a large number of 
leveling staves, tapes, etc. will have to be kept available by the contractor at the site of 
work for this purpose. Lack of such leveling staves, tapes, etc. in required number may 
cause delay in measurements and the work. The contractor will have therefore to keep 
sufficient number of these instruments readily available at site, and in good work 
condition. 

11.      AUTHORITIES  OF  THE  ENGINEER  IN  CHARGE'S  REPRESENTATIVE 

The duties of the representative of the Engineer in charge are to watch and supervise 
the work and test and examine any material to be used or workmanship employed in 
connection with the work., 

The Engineer in charge may from time to time in writing delegate to his 
representative any powers and authorities vested in the Engineer in charge and shall 
furnish to the contractor a copy of all such delegations of power and authorities. Any 
written instructions of approval given by the representative of the Engineer in charge to 
the contractor within the terms of such delegations (but not otherwise) shall bind the 
contractor and'\the department as though it has been given by the Engineer in charge, 
provided always as follows. 

Failure of the representative of the Engineer in charge to disapprove any work or 
material shall not prejudice the power of the Engineer in charge thereafter to 
disapprove such work or materials and so order the putting down removal or breaking 
up thereof. 

12.     CO-ORDINATION: 

When several agencies for different sub works of the project are to work 
simultaneously on the project site, there must be full co-ordination and co-operation 
between different contractors to ensure timely completion of the whole project 
smoothly, the scheduled dates, for completion specified in each contract shall 
therefore be strictly adhered to. Each contractor may make his independent 
arrangement for water, power, housing etc. if they so desire on the other hand the 
contractors are at liberty to come to mutual agreement in this behalf and make joint 
arrangements with the approval of the Engineer. No single contractor shall take or cause 
to be taken any steps or action that may cause disruption, discontent or disturbance to 
work, labour or arrangements etc. of other contractors in the project localities. Any 
action by any contractor which the Engineer in his unquestioned discretion may 
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consider as infringement of the above code would be considered as a breach of the 
contract conditions and shall be dealt with as such. 

In case of any dispute or disagreement between the contractors, the Engineer’s decision 
regarding the co-ordination, co-operation and facilities to be provided by any of the 
contractors shall be final and binding on the contractors concerned and such a decision 
or decisions shall not vitiate any contract or absolve the contractor(s) of his / their 
obligations under the contract nor form the grounds for any claim or compensation. 

13 ASSISTANCE  IN  PROCURING  PRIORITIES  PERMITS  ETC. 

The Engineer on a written request by contractor, will if in his opinion the request 
is reasonable and in the interest of work and its progress, assist the contractor in 
securing the priorities for deliveries, transport permits for controlled materials 
etc. where such as needed. The Department will not however be responsible for 
the non availability of such facilities or delay on this behalf and no claims on 
account of such failure or delays shall be allowed by the Department. 
The contractor shall have to make his own arrangement for machinery required 
for the work. However if the same is conveniently available with the Department 
it may be spared as per rules in force on recovery of necessary security deposit 
and rent at the rate approved from time to time by the independent agreement 
with agreement in the prescribed form of this contract and the supply or non 
supply of machinery shall not form a ground for any claim or extension of time 
limit for this work. 

14. QUARRIES 

14.1 The contractors) shall have to arrange himself/ themselves to procure the quarry. 
However necessary assistance will be rendered by the Department for procuring 
the quarries if required by the Contractor. 

14.2 The quarrying operations shall be carried out by the contractor with proper 
equipment such as compressor, jack-hammer, drill bits, explosives etc. and 
sufficient number of workmen shall be employed so as to get the required out turn. 

14.3 The contractor shall carry out the works in the quarries in conformity with all the 
rules and regulations already laid down or may be laid down from time to time by 
the Government. Any cost incurred by the Government due to non compliance of 
any rules or regulations or due to damages by the contractor shall be the 
responsibility of the contractor repay such cost to Z.P. The Engineer in charge or his 
representative shall be given full facility by the contractor for inspection at all times 
of the working of the quarry, records maintained, the stocks of the explosives and 
detonators etc. so as to enable him to check that the working records and storage 
are all in accordance with the relevant rules. The Engineer in charge or his 
representative shall at any time be allowed to inspect the work, building, and 
equipment at the quarters. 

14.4 The contractor shall maintain at his own cost the books, registers etc. required to be 
maintained under the relevant rules and regulations and as directed by the 
Engineer in charge. These books shall be open for inspection at all times by the 
Engineer in charge or his representative and the contractor shall furnish the copies 
or extracts of the books or registers as and when required. 
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14.5 All quarrying operations shall be carried out by the contractor in organized and 
expeditious manner, systematically and with proper planning, the contractor shall 
engage licensed blaster and adopt electric blasting and / or any other approved 
method which would ensure. Complete safety to all the men engaged in the quarry 
and its surroundings. The contractor shall himself provide suitable magazines and 
arrange to procure and store explosives etc. as required under the rules at his own 
cost. The designs and the location of the magazine shall be got approved in advance 
from the Chief Inspector of Explosives and the rules and regulations in this 
connection as laid down by the Chief Inspector of Explosives, from time to time 
shall be strictly adhered to by the contractor. It is generally experienced that it 
takes time to obtain the necessary license for blasting and license for storage of 
material from the concerned authorities. The contractor must therefore take timely 
advanced action-for procuring all such license so that the work progress may not be 
hampered. 

14.6 The approaches to the quarrying place from the existing public roads shall 
have to be arranged by the contractor at his own cost, and the approaches shall be 
maintained by the contractor at his own cost till the work is over. 

14.7 The quarrying operations shall be carried out by the contractor to the entire 
'Satisfaction of the Engineer in charge and the development of the quarry shall be 
made efficiently so as to avoid the wastage of stones. Only such stone as are of the 
required quality shall be used on the work. Any stone which in the opinion of the 
Engineer in charge, not in accordance with the specification or of required quality 
will be rejected at any time, at the quarry or at the site of work. The rejected 
material shall not be used on the work and such rejected material shall be removed 
to the place shown at the contractor's cost. 

14.8 Since all stones quarried from Government quarry ( i f  made available) by the 
contractor including the excavated overburden are the property of the 
Government, no stones or the earth shall be  
supplied by the contractor to any other agencies or works, and are not allowed to 
be taken away for any other works. All such surplus quarried materials nor 
required for work under this contract shall be the property of the Government 
and shall be handed over by the contractor to the Government free of cost at the 
quarry site duly heaped at the spots indicated by the Engineer in charge. If 
however the Government does not require such surplus material, the contractor 
may be allowed to dispose off or use such material elsewhere with prior written 
permission of Engineer in charge Leaving off a quarry face or opening of new 
quarry face shall be done only on the approval of the Engineer in charge. 

14.9    Quarrying permission will have to be directly obtained by the contractor from the 
collector of the District concerned for which purpose the Department will render 
necessary assistance. All quarry fees, royalty charges, octroi duties ground rent 
for stacking material etc. if any to be paid shall be paid directly by the contractor 
as per rules in force. 

14.10     The contractor will be permitted to erect at his own risk and cost at the quarry site if 
suitable vacant space in Government area is available for the purpose, of his own 
structures or stores, office, etc. at places approved by the Engineer in charge. On 
completion of the work the contractor shall remove all the structures erected by 
him and restore the site to its original conditions. 

14.11    The contractor shall not use land in the quarry for cultivation or for any other 
purpose except that required for breaking or transporting stones. 
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15 COLLECTION OF MATERIALS 

1) Where suitable and approved P.W. Department's quarries exist, the 
contractor or piece worker will be allowed if otherwise there is no 
 objection to obtain the materials to the extent required for the work 
from the quarry. He will be however, liable to pay compensation, if 
any damage is caused to the quarry either deliberately or through 
negligence or for wastage of materials by himself or his staff or 
labour. The contractor shall pay necessary royalty in advance. 

2) Where no suitable P.W. Department's quarries exist or when the 
quality of the material required cannot be obtained from P.W. 
Department quarry the contractor or piece worker shall make his own 
arrangement to obtain the material from existing or a new quarry in Government 
waste land, private land or belonging to other states or talukas, etc. After opening 
the quarry but before starting collection, the quarry shall be got approved by the 
Engineer in charge or his representative. The contractor or piece workers shall pay 
all royalty charges compensation etc. No claims or responsibility on account of any 
obstruction caused to execution of the work by difficulties arising out of private 
owners of land will be entertained. 

3) The rates in the tender includes all incidental charges such as opening 
of new quarry opening out a new portion in a existing quarry, removing top soil 
and the unsuitable material, dewatering a quarry, cost of blasting powder and 
fuse, lift, lead, repairs of existing cart tracks, making new cart tracks, control 
charges Central / State Government or municipal taxes. 

4) The rates in the tender are for the delivery of approved material on 
road side properly stacked at places specified by Engineer in charge and are 
inclusive of conveyance charges in respect of the leads and lifts. No claim on 
account of the charges in lead will be entertained. 

5) No material shall be removed from the land within road boundary or 
from the land touching it without the written permission of the 
Engineer in charge or his authorised agent. If any material is 
unauthorisely obtained from the such places, the contractor or piece worker shall 
have to make good the damages and pay such 
compensation, in addition as may be decided by the Executive 
Engineer and will have to stop further collection. 

6) Any material that falls on any Z.P. (W) / P.W. Department road from the cart etc. during 
conveying shall be immediately picked up and removed by the contractor or piece 
worker, failing which it will be got removed departmentally at his cost. No heap shall 
be left prior to stacking even temporarily on the road surface or in any way so as to 
cause any obstruction or danger to the traffic. The contractor or the piece worker shall 
be liable to pay for any claims of compensation etc. arising out of accident etc. Any such 
material causing obstruction or danger etc. will be got removed departmentally at his 
cost and no claims for any loss or damage to the material, thus removed, wil l  be 
entertained. The contractor shall also be responsible for the damage or accident 
etc, arising out of any material that falls on the road or track, not in charge of the 
Department and shall attend to any complaints which may be received. 
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7) The material shall not be stacked in place where it is liable to be 
damaged or lost due to traffic passing over it to be washed away by rains or flood, 
to be buried under the land slide etc. or to slip down on embankment or hill side 
etc. No claim for any loss due to these and similar causes will be entertained. 

8) Before stacking, the material shall be free from all earth, rubbish, 
vegetable matter, and other extraneous substance and in the case of metal, 
screened to gauge, if so directed. When ready, it shall be 
stacked entirely clear of the road way, on ground which has been 
cleaned of vegetation and leveled. On high banks, ghat roads etc. 
where it may not be practicable to stack it entirely clear of the road 
way, it may stacked with the permission of the Engineer in charge on 
berms in such a way as to cause minimum danger a n d  obstruction to the traffic or 
as may be directed by him. 

9) Unless otherwise directed, the materials shall be collected in the 
following order according to availability of space. Rubble (if included in tender). 
2) Metal, 3) soft murum and 4) Hard murum. Hard murum shall be stacked on 
the side opposite to that on which soft murum has been stacked. Similarly metal 
collected for petty repairs shall be stacked on the side opposite to metal for new 
layer. Where metal for two layers has to be stacked as in the case of new roads, 
the metal for each layer shall be stacked on opposite sides of the road. 

 10) No deduction will be made for voids. 

16. TEMPORARY QUARTERS AND SITE OFFICE  

i) The contractor shall at his own expenses maintain sufficient experienced 
supervisory staff etc. required for the work and shall make his own arrangement 
for housing such staff with all necessary amenities. General layout for plan such 
structure shall be got approved from the Engineer in charge. 

ii) The contractor shall provide, furnish, maintain and remove on completion of the 
work a suitable office on the work site for the use of the Executive Engineer’s 
representative. The covered area exclusive of verandah should not be less than 
37.17 sqm. It may have bamboo matting walls and asbestos walls and asbestos or 
corrugated iron roof, paved floor should be 45 cm above ground level. He should 
provide latrines, urinals and keep them clean daily. This will be supposed to be 
included in his rates.  

17     TREASURE TROVE 

 In the event discovery by the contractor or his employees, during the progress of 
the work of any treasure, fossils minerals or any other articles of value or interest 
the contractor shall give immediate intimation thereof to the Engineer and 
forthwith hand over to the Engineer such treasure or thing which shall be the 
property of the Government. 

18 PATENTED  DEVICE 

 Whenever the contractor desires to use any designed device, materials or process 
covered by the letter of patent or copy right, the right for such use shall be secured 
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by suitable legal arrangement and agreement with patent owner and a copy of 
their agreement shall be filed with the Engineer in charge if so desired by the letter 
any responsibility whatsoever in connection with the storage and use of the 
explosives on the site or any accident or occurrence whatsoever in connection 
there with all operations of the contractor in or for which explosives are employed 
being at the risk of the contractor and upon his sole responsibility and the 
contractor hereby give to the Government an absolute indemnity in respect 
thereof.  

19 EXPLOSIVES 

The contractor shall at his own expense construct and maintain proper 
magazines if such are required for the storage of explosive for use in connection 
with the works and such magazines being situated, constructed and maintained in 
accordance with the Government rules applicable on that behalf. The contractor 
shall at his own expenses obtain such license or licenses as may be necessary for 
storing and using explosives. Not withstanding that the locations etc. of storage of 
explosive are approved by the Engineer. the Government shall not incur any 
responsibility whatsoever in connection with the storage and use of the explosives 
on the site or any accident or occurrence whatsoever in connection there with all 
operations of the contractor in or for which explosives are employed being at the 
risk of the contractor and upon his sole responsibility and the contractor hereby 
give to Government an obsolete indemnity in respect thereof. 

20      DAMAGE BY FLOOD OR ACCIDENTS 

The contractor shall take all precautions against damage by flood or like or from 
accident etc. No compensation will be allowed to the contractor on this account or for 
correcting and repairing any such damage to the work during construction. The 
contractor shall be liable to make good at his cost any plants or materials belonging to 
the Zilla Parishad DHARASHIV lost or damaged by floods or from any other cause while 
is in his charge. 

21.     POLICE PROTECTION 

For the special protection of camp of the contractor's works, the 
Department will help the contractor as far as possible to arrange for such protection 
with the concerned authorities if so required by the contractor in writing. The full cost 
of such protection shall be borne by the contractor. 

22.     SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL 

22.1    SUPERVISION 

The contractor shall either himself supervise the execution of the works or shall 
appoint the competent agent approved by the Engineer in charge to act in his behalf if 
in the opinion of the Engineer in charge the contractor- has himself no sufficient 
knowledge and experience of receiving instructions or cannot give his full attention to 
the works, the contractor shall at his own expenses employ as his accredited agent a 
qualified engineer approved by the Engineer in charge. 
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Orders given to the contractor's agent shall be considered to have the force as if these 
had been given to the contractor himself. If the contractor fails to appoint a suitable 
agent as directed by the Engineer in charge shall have full power to suspend the 
execution of the work u nti l  such date a suitable agent is appointed and the contractor 
shall  be responsible for the delay so caused to the works and the contractor shall not 
be entitled for any compensation on this behalf. 

22.2 INSPECTION 

 The contractor shall inform the Engineer in charge in writing when any 
portion of work is ready for inspection giving him sufficient notice to enable him to 
inspect the same without affecting the further progress of the work. The work shall 
not be considered to have been completed in accordance with the terms of the 
contract until the Engineer in charge shall have certified in writing to that effect. 
Approval of materials or workmanship or approval of part of the work during the 
progress of execution shall not bind the Engineer in charge or in any way affect him 
even to reject the work which is alleged to be completed and to suspend the issues of 
his certificate of completion until such alteration and modification or reconstruction 
have been affected at the cost of the contractor as shall enable him to certify that the 
work has been completed to his satisfaction. 

 The contractor shall provide at his cost necessary ladders and such 
arrangements as to provide necessary facilities and assistance for proper inspection 
of all parts of work at his own cost. 

23. INITIAL  MEASUREMENTS  FOR  RECORD 

 Where, for proper measurements of work, it is necessary to have an initial set 
of levels or other measurements taken, the same as recorded in the authorised field 
book or measurement book of the Government by the Engineer or his authorised 
representative will be sighed by the contractor who will be entitled to have a true 
copy of the same made at his cost. Any failure on the part of the contractor to get such 
levels etc. recorded before starting the work, will render him liable to accept the 
decision of the Engineer as to the basis of taking measurements, Likewise the 
contractor will not cover any work which will render its subsequent measurements 
difficult or impossible without first getting the same jointly measured by himself and 
the authorised representative of the Executive Engineer. The record of such 
measurements on the Government side will be signed by the contractor and he will 
be entitled to have a true copy of the same made at his cost. 

24. SAMPLES  AND  TESTING  MATERIALS  

1. All material to be used on work shall be got approved in advance from the Engineer in 
charge and shall pass the tests and or analysis required by him, which will be : 

a) as specified in the specifications for the items concerned and / or 
b)  as specified by the Indian Road Congress, Standard specifications or 
c)  I.S.I, specifications (whichever and wherever applicable) or 

d)  such recognised specifications acceptable to the Engineer-in-charge as equivalent 
thereto or in the absence of such authorised specifications, 
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e)  such requirements test and / or analysis as may be specified by the Engineer in 
charge in the order of procedure given above. 

ii)      The contractor shall at his risk and cost make all arrangements and / or shall 
provide for all such facilities as the Engineer in charge may require for collecting, 
preparing and forwarding required number of samples for tests or for analysis at 
such time and to such place or places may be directed by the Engineer and bear all 
charges and cost of testing. Such samples shall also be deposited with the Engineer in 
charge. 

iii)     The contractor shall if and when required submit at his cost, the samples 
of materials to be tested or analyzed and if so directed, shall not make use 
of or incorporate in the work any materials to be represented by the 
samples until the required tests or analysis have been made and the 
materials finally accepted by the Engineer in charge. 

iv)      The contractor shall not be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of the materials. 

v)       The contractor or his authorised representative will be allowed to remain present in 
the departmental laboratory while testing samples furnished by him. However, the 
results of all the tests carried out in the departmental laboratory in the presence or 
absence of the contractor or his authorised representative will be binding on the 
contractor. 

vi) Cost of the routine day to day quality control testing charges for tests required as 
per specifications will be borne by contractor by sending the same to the concerned 
Government laboratory. 

vii) The contractor shall at his own cost set up laboratory to carry out the routine tests 
of materials which are to be used on the work. The tests will have to be carried out 
either in his field laboratory or in an approved laboratory. In case tests are carried 
out in field laboratory at least 50% tests should be carried out at the Government  
quality control laboratory. 

viii)   In case of material procured by the contractor, testing as required by the codes and 
specifications shall be arranged by him at his own cost. Testing shall be done in the 
presence of authorised representative of the Engineer in charge at the the Government 
quality control laboratory. If additional testing other than as required by the 
specifications is ordered, the testing charges shall be borne by the Department if the 
test results are satisfactory and by the contractor if the same are not satisfactory. 

ix)    In case of the materials supplied by the Government and if the contractor demands 
certain testing, the charges thereof shall be paid by the contractor if the tests results 
are satisfactory and by the Department if the same are not satisfactory. 

x)  Testing shall be carried out at approved Government laboratory the Government 
quality control laboratory as directed by the Engineer in charge and all testing charges 
shall be borne by the contractor. 
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xi)    15% of the rate shall be withheld and shall be released only after the receipt of the 
satisfactory test results whenever specified excluding concrete items. "Routine test 
shall mean testing of aggregate for gradation, flakiness index, impact value and binder 
contents." 

xii)    Mix design of concrete items where specified shall be brought by the contractor at his 
own cost, from approved laboratory. Also testing of high, tensile steel is to be done by the 
contractor at his own cost. 

25.  CHANGE OF CEMENT CONTENT ETC. 

The tendered rates for any item involving the use of cement shall apply to the quantity 
of cement specified for the mix for that item in the specifications. If for any reasons 
except those required for compensating the deficiencies in the components, the cement 
content and properties are altered by the Engineer (Engineer in charge) at any time or 
from time to time, the tendered rates for that particular item and quantity or quantities 
shall be duly enhanced or reduced only to account for the addition or reduction in cost of 
the cement content from that laid down in the specification at the rates specified in 
DSR of the district on which the estimate is based plus 10% to cover all other 
incidental charges whatever. Likewise if any additives, compounds, water proofing 
material etc. are ordered by the Engineer to be added to the mortar or concrete, no 
extra rate shall be payable for the change which shall be carried out as per directions 
of Engineer in charge, provided cost of such additives etc. is borne by Government or 
these are supplied free of cost to contractor at site by the Government. 

26,     CEMENT CONCRETE 

a)       The contractor shall carry out all preliminary tests to work out grading and 
proportioning of aggregates in order to obtain and maintain uniform quality of work. 
The contractor shall supply all materials, labour and testing cost for preparing and 
testing samples as required by the Engineer. Unless otherwise specified in the 
detailed item wise specifications 3 cubes 150mm x 150mm x 150mm will be tested 
for every 15 cubic meter of ordinary grade concrete or per day whichever is higher. 

The contractor shall make field arrangements for slump test, density and bulkage 
testing and also prepare concrete cubes 150mm x 150mm x 150mm for testing 
compressive strength at his ''cost. The cubes shall be " got tested at approved 
laboratory and the test results shall not fail below those prescribed in P.W.D. hand 
book (Table CV P 412) or as laid down in the specifications. The cost of such cubes 
and tests shall be entirely borne by the Contractor. 

b)      All concrete shall be machine mixed, unless otherwise directed by Engineer in 
charge for controlled or high grade concrete, the grading of. aggregate shall be got 
approved from the Engineer. The correct proportions and the total amount of water 
for the mix will  be determined b y  means of preliminary tests and shall be got 
approved by the Engineer in charge. However, such approval does not relieve the 
contractor from his responsibility, regarding the minimum works strength 
requirements. Work test shall be taken in accordance w it h relevant codes and 
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specifications. The proportioning of aggregate shall be done by weight if so ordered 
by the Engineer. 

c)       A l l  mixing shall be done by mechanical means in approved mixers. The Engineer may at 
his discretion, allow in writing hand mixing or concrete for minor items where in 
small quantities are involved but in that case the contractor shall increase the 
cement content of the mixture by 10% without any extra cost. 

d)       The form work used shall be made invariably of steel / with lining of steel or with 
plywood lining wooden shutters may be allowed at the discretion of the Engineer i.e. 
Lintels, small slabs and beams, copping etc. 

e)      The concrete shall be mechanical vibrated for proper compaction by the method 
approved by the Engineer. 

f)       The concrete shall be cured only by a sweet potable water for full 21 days after the 
time of its placement or as may be directed by Engineer in charge. 

26.1    REINFORCED CONCRETE WORK 

a)       The work included in this contract shall be carried out in addition to this 
specifications detailed herein in accordance with specifications and regulations as 
laid down in the following standard specifications. 
Standard specifications published by Government of Maharashtra 1985 Edition. 
IS 8112 1989 - Specification for 43 grade ordinary Portland cement. 
IS 383 1976 - Specification for coarse and fine aggregate from natural coarse 

for concrete. 
IS 1786 1985 - Specification for cold twisted bars. 
IS 432   1982 - Specification for mild steel and medium steel bars. 
IS 456  1978 - Code of practice for plain and reinforced concrete of cement not 

less than 43 grade. 

If the standard specifications quoted above fall short for the items quoted in these 
schedules of this contract reference shall be made to the latest British Standard of 
Specifications. If any of the item of contract do not fail in reference quoted above the 
decision and specification of the Engineer shall be final. 

27.     ADDITIONAL GENERAL SPECIFICATION FOR ORDINARY AND HIGH GRADE 
CONCRETE 

1.        If the concrete strength falls below that specified for the items and if the use can be 
permitted under clauses 303.3.7 of the IRC bridge code section 
- ill given below, the unit (Bridge component) may be accepted at the discretion of 
the Superintending Engineer concerned as a substandard work at a suitable reduced 
rate. Reduced rate will be determined by the  BLOCK  DEVELOPMENT OFFICER 
concerned according to circumstance of the case and the concerned Superintending 
Engineer's approval to the reduced rate as mentioned above is necessary. 

"Standard Specifications and Code of Practice for Roads, Bridges Section- Ill cement 
concrete 303.3,7 standard acceptance." 
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i)      Full payment should be made when 75% of the test cube results are equal and above specified 
strength. Cases falling outside the above limits should be examined and decided by the 
Engineer in charge on merits of each case. 

ii)       The test specimen should be taken by representative of the contractor in presence of a 
responsible officer of the rank of not lower than an Assistant Engineer / Deputy Engineer.  

iii)     The test specimen should be formed carefully and no claims shall be entertained later 
on, on the ground that the casting of the test specimen was faulty and that the results of 
the test specimen did not give correct indication of the actual quality of concrete. 

iv)      The minimum quantity of cement per one cubic meter of M-15 grade and above 
concrete should be as per Standard Specification Book Specification B 7-4 on page 39 
(1979 Edition) 

v)       PAYMENT: 

a)       The payment of such concrete work will not be made till the strengths are 
ascertained. 

b)       The payment of reinforcement of such affected items w i l l  not be made till  the strengths 
of the concrete are ascertained:  

The centering to be used for execution of any concrete items shall be strictly in 
accordance with specifications for form work and steel centering given on page 55 to 
58 of these documents. No concreting shall be executed without prior approval to 
the centering from the Engineer in charge. 

vi)      The centering to be used for execution of any concrete items shall he strictly in 
accordance with specifications for form work and steel centering given on page 55 to 
58 of these documents. No concreting shall he execute without prior approval to the 
centering from the Engineer in charge. 

28,      MISCELLANEOUS: 

1.     Rate shall be inclusive of S.T., Turnover, Tax, Octroi Duty, all quarry fees, Royalty 
charges, General tax and other taxes etc. 

 
2.        For providing electric wiring or water lines etc. recesses shall be provided if necessary 

through walls, beams, slabs, etc. and later on refilled up with bricks or stone, 
chipping, cement mortar, without any extra cost. 

3.        In case it becomes necessary for the due fulfillment of contract for the contractor to 
occupy land outside the department limits, the contractor will have to make his own 
arrangement with the land owners and 'to pay such rents if any are payable as 
mutually agreed between them.  
The department will afford the contractor all the reasonable assistance to enable him 
to obtain Government land for such purpose on usual terms and conditions as per 
rules of Government. 

4.       The special provision in detailed specifications or wording of any item shall gain 
precedence over the corresponding contradictory provision (if any) in the standard 
specification or P.W.D. Hand book where reference to such specifications is given 
without reproducing the details in contract. Decision of the Engineer in charge shall 
be final in case of interpretation of specifications. 



(30) 

 

CONTRACTOR                    NO. OF CORRECTIONS        GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT  
        GOVERDHANWADI  DHARASHIV DIST. DHARASHIV 

 
 

5.        Suitable  separating  Barricades  and  enclosures  shall  be provided to separate 
material brought by contractor and material issued by Government to contractor 
under Schedule 'A'. Same applies for the material obtained from different sources of 
supply. 

6.        It is presumed that the contractor has gone carefully through the Standard 
Specifications of P.W.D. Hand Books and the Schedule of Rate of the Division and 
studied the site conditions before arriving at rates quoted by him. 

7.        The stacking and storage of construction material at site shall be in such a manner as 
to prevent deterioration of intrusion of foreign matter and to ensure the preservation 
of their quality, properties and fitness for the work. Suitable precaution shall be taken 
by the contractor lo protect the material against atmospheric actions, fire and other 
hazards.  
The materials likely to be carried away by wind shall be stored in suitable stores or 
with suitable barricades and where there is likely hood of subsidence of soil heavy 
materials shall be stored on paved platforms. 

The contractor shall at his own expenses engage watchman for guarding the 
materials and plants and machinery and the work during day and night against any 
pilferage or damage and also for prohibiting trespassers. 

8.       The contractor shall be responsible for making good the damage done to the existing 
property during construction by his men. 

9.        If it is found necessary from safety point of view to test any part of the structure, the 
test shall be carried out by the contractor with the help of the Department at his own 
cost. 

10.     The contractor shall provide, maintain, furnish and remove on completion 
temporary shed for office on work site for the use of the Executive 
Engineer's representatives. ' 

11.     Defective work is liable to be rejected at any stage. The contractor on no account can refuse 
to rectify the defects merely on reasons that further work has been carried out. No extra 
payment shall be made for the rectification. 

12.     In case in the Schedule 'B' the work has been divided into sections but not- with standing 
this, every part of it shall be deemed supplementary to and complementary of every other part. 

13.     General directions or detailed description of work, materials and items coverage of 
rates given in the specifications are not necessarily repeated in the Bill  of Quantities, 
Reference is however, drawn to the appropriate section clause(s) of the General 
specifications in accordance w ith  which the work is to be carried out. 

14.      In the absence of specific directions lo the contrary the rates and prices inserted in 
the items are to be considered as the f u l l  inclusive rates and prices for the finished 
work described there under and are to cover al l  
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labour, materials, wastage, temporary work, plant overhead charges and profits, as 
well as the general liabilities, obligations and risks arising out of the general 
conditions of contract. 

15.     The quantities set down against the item in the schedule 'B' are only estimated 
quantities of each kind of work included in the contract and are not to be taken as a 
guarantee that the quantities scheduled will be carried out or required or that they 
will not be exceeded. 

16.     All measurements will  be made in accordance with the method indicated in the 
specification and read in the conjunction with the General conditions of contract. 

17.     The details shown on drawings and all other1 information pertaining to the work shall 
be treated as indicative and provisional only and are liable to variation as found 
necessary while preparing working drawing which will be supplied by the 
Government during execution. The contractor - shall not, on account of such variation 
be entitled to any increase over the ones quoted in the tender which are on quantity 
basis. 

18.     The recoveries if any from contractor will be effected as arrears of land revenue 
through the Collector of the District. 

29.     PROTECTION OF UNDERGROUND TELEPHONE CABLE AND AERTAL TELEPHONE 
WIRES AND POLES. TRANSMISSION TOWERS, ELECTRICAL CABLES AND WATER 
SUPPLYING LINES. 

During the execution of work it is likely that the contractor may meet with 
telephone cable, electrical cables, water supply lines etc. It will therefore be the 
responsibility of the contractor to protect them carefully. All such cases should be 
brought to the notice of the Engineer in charge by the contractor and also the 
concerned department. Any damages whatsoever done to these cables and pipe lines 
by the contractor shall be made good by him at his cost. 

30.  MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR LABOUR 
EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR 

a.         The contractor shall  provide an adequate supply of potable water for the use of 
labourers on work and in camps. 

b.        The contractor shall  construct trench or semi permanent latrines for the use of the 
labourers separate latrines shall be provide for men and women. 

c.        The contractor shall build sufficient number of huts on a suitable plot of land for the 
use of the labourers according to the following specifications. 

1.       Huts of bamboos and grass may be constructed. 

2.       A good site not liable to submergence shall be selected. On high ground remote from 
jungle but well provided with trees, shall be chosen wherever it is available. The 
neighborhood of tank, jungle grass or wood should be particularly avoided. Camps 
should not established close to large cuttings of earth work.. 
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3.       The lines of huts have open spaces of at least 10 Meters between rows. When a good 
natural site can not procured, particular attention should be given to the drainage. 

4.       There should be no over crowding. Floor space at the rate of 2.78 sq. meter per head 
shall be provided. Care should be taken to see that the huts are kept clean and in good 
order. . 

5.        The contractor must find his own land if he wants Government' land, he should apply 
for it and pay assessment for it, if made available by Government. 

6.       The contractor shall construct a sufficient number of bathing places, washing places 
should also be provided for the purpose of washing clothes. 

7.        The contractor shall make sufficient arrangements for draining away the surface and 
sullage as well water from the bathing and washing places and shall dispose off this 
waste water in such a way as not to cause any nuisance. 

d.       The contractor shall engage a Medical Officer with a traveling dispensary for a camp 
containing 500 or more persons, if there is no Government or other private 
dispensary situated within eight kilometers from the camp. In cases of emergency, 
the contractor shall arrange at his cost, for transport for quick medical help to his sick 
worker. 

e.        The contractor shall provide the necessary staff for effecting a satisfactory drainage 
system and cleanliness of the camp to the satisfaction of the Engineer. At least one 
sweeper per 200 persons should be engaged. 

f.        The Assistant Director for Public Health shall be consulted before opening a labour 
camp and his instructions on matters such as water supply, sanitary conveniences, 
the camp site, accommodation and food supply shall be followed by the contractor. 

g.        The contractor shall make arrangement for all antimalaria measures to be provided for 
the labour employed on the work. The antimalaria measures shall be provided as 
directed by the Assistant Director of Public Health. 

h.       Where -workers are required to work near machine and area liable to meet with 
accident they should not be allowed to wear loose cloth like Dhoti, Jhabba etc. 

31.     SAFETY MEASURES AND AMENITIES : 

The contractor shall take all necessary precautions for the safety of the 
workers and preserving their health while working in such job as require special 
protection and precautions. The following are some of the requirement listed though 
not exhaustive. The contractor shall also comply with the directions issued by the 
Engineer, in this behalf from time to time and at all time, 

1.        Providing protective foot-ware to workers in situations like mixing and placing of 
mortar or concrete, in quarries and places where the work is done under too much 
wet conditions as also for movements over surface infected with oyster growth etc.  
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2.        Providing protective hade were to workers working in quarries etc. to protect them 
against accident or fall of material from above. 

3.       Taking such normal precautions like providing hand rails at the edges of the floating 
platforms or barges not al lowing na i l s  or metal parts or useless timber to spread 
around etc. 

4.        Supporting workmen with proper belts, ropes, etc. when working on any masts, cranes, 
grabs, hoist, dredgers etc. 

5.       Taking necessary steps towards training the workers concerned on the use of 
machinery before they are allowed to handle it independently and taking all 
necessary precautions in and around the areas where machines hoists, and similar 
units are working. 

6.        Providing adequate number of boats (if at all  require for plying in water) to prevent 
over loading and over crowding. 

7.       Providing life belts to all men working at such situations from where they may 
accidentally fell into the water. Equipping the boats with adequate number of life belts 
etc. 

8.       Avoiding bare live wires etc. as would electrocutes workers. 

9.       Making all platforms staging and temporary structures sufficiently strong and not to cause 
inconvenience and risk to the workmen and supervisory staff. 

10.     Providing sufficient first aid trained staff and equipment to be available quickly at the work 
site to render immediate first aid treatment in case of accident due to suffocation's drowning 
and other injuries. 

11.     Take all necessary precautions with regards to use of divers. 

12.     Providing full length gum boots, leather hand gloves leather jacket with fire proof apron to 
cover the chest and back reaching upto knees and protective goggles for the eyes, to the 
labourers working with hot asphalt handling, vibrator in cement concrete and also where 
use of any or all these items is beneficial in the interest of health and well being of the 
laborer in the opinion of the Engineer. 

13.      Suitable scaffolds shall be provided for workmen for al l  works that can not safety be 
done from the ground or from solid construction except such short period work as can 
be done safely from ladders. When ladder is used, an extra  mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying the materials as well as 
suitable footholds and handholds shall be provided on the ladder and the [adder shall 
be given an inclination not steeper than 1:4 (1 horizontal to 4 vertical) 

14.      Scaffolding or staging more than 3.25 meters above the ground of floors, swing or 
suspended from an overhead support or erected with stationary support shall have a 
ground fail properly attached, bolted, braced and otherwise assured at least one 
meter high above the floor or platform on such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as may 
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be necessary for delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

15.      Working platform, gangways and stairways shall be so constructed that they do not 
sag unduly or are more than 3.25 meters above ground level or floor level. It shall be 
closely boarded, have adequate width and be 
suitable fenced as directed in 14 above. 

16.     Every opening in floor of the building or in a working platform shall be provided with 
suitable protection to prevent fall of person or materials by providing suitable fencing or 
railing with minimum height of 1 meter., 

17.     Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in 
length, width between side rails in hung ladder shall in no case may be less than 30 cms. 
for ladder up to and including 3 meter in length. For longer ladders, this width shall 
increased at least 6 mm for each additional 30 ems. of length. Uniform step spacing shall not 
exceed 30 cms. 

18.     Adequate precautions shall be taken as prevent danger from electrical equipments. No 
material on any of the sites shall be stacked or placed as to cause danger or inconvenience to 
any person or the public. 

The contractor shall provide all necessary fencing and lights to protect public from 
accident and proceeding of law that may be brought by any person for injury 
sustained owing to neglect of the above precaution and to pay any damages and costs 
which may be awarded in any such suit action or proceeding to any such person or 
which may with the consent of the contractor, to be paid to compromise any claim by 
any such person. 

19.  A l l  necessary personal safety equipment as considered adequate by the Engineer in 
charge shall be available for use of person employed on the site and maintained in a 
condition suitable for immediate use and the contractor shall  lake adequate steps 
lo ensure proper use of equipment by those concerned. 

a.        Workers employed on mixing asphaltic materials, cement or lime mortars concrete 
shall be provided with protective foot ware and protective goggles. 

b.        Those engaged in handling any materials, which is injurious to eyes shall be provided 
with protective goggles. 

c.        Those engaged in welding works shall be provided with welder's protective eye 
shields. 

d.        Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

e.       When workers are employed in sewers and manholes which are in use the contractor 
shall ensure that manhole covers are open and manholes are ventilated at least for 
an hour before worker are allowed to get into them. Manholes opened shall be 
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cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to public. 

f.        The contractor shall not employ men below the age of 18 and the women 
on the work of painting with products containing lead in any form. 
Whenever, men above the age of 18 are employed on the work lead 
painting the following precautions shall be taken. 

i)       No paint containing lead or lead product shall be used except in the form of paste or ready 
made paint. 

ii)       Suitable face masks shall be supplied for use by workers when paint is applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

iii)      Overalls shall  be supplied by the contractor to workmen and adequate facilities 
shall be provided to enable working painters to have wash during and on cessation or 
work. 

g.        When work is done near any place where there is risk of drawing all  necessary 
equipment shall  be provided and kept ready for use and all  necessary steps taken 
for prompt rescue of any person in danger and adequate provision made for prompt 
first aid treatment of all i n j u r ie s likely to be sustained during the course of the 
work. 

Use   of hoisting   machines   and   shackle   including   the   attachments, anchorage, 
supports shall confirm to the following. 

a.     i) These shall be of good mechanical construction, round materials and adequate 
strength and free from patent defects and shall be kept in good working order. 

ii)       Every rope used in hoisting or lowering materials of as means of 
suspension shall be of durable qual ity and of adequate strength and free from 
patent defects. 

b.   Every crane driver or hosting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in charge if any hoisting machine including 
any scaffolding. 

c.       In case of every hoisting machine and of every chain, ring, hook, shackle and pulley 
block used in hoisting or lowering or means of suspension, safe working load shall 
be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be clearly marked with safe working load. 

In case of a hoisting machine having variable safe working load each safe working 
load and the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 
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In case of Departmental machines safe working load shall be notified by the 
Engineer in charge. As regards contractor's machines contractor shall notify safe 
working load of each machine to the Engineer in charge, whenever he brings it to 
site of work and get it verified by Engineer in charge. Motors, gearing transmission, 
electric wiring and other dangerous parts of hoisting, appliances snail be provided 
with such means as sill reduce the minimum risk to the accidental descent of load. 
Adequate precautions shall be taken to reduce to the minimum the risk of any part 
of a suspended load becoming accidentally displaced, when workers are employed. 
On electrical installations which are already energized insulating wearing materials 
approved such as gloves, sleeves and coats as may be necessary shall be provided. 
Worker shall not wear any rings, watches and carry keys and other materials which 
are good conductor of electricity. 
A l l  scaffolds, ladders and safety devices mentioned or described herein shall be 
maintained in a sale condition and no scaffold ladder or equipment shall  he altered 
or removed while it is in use. Adequate washing facilities shall be provided at near 
place of work. 

e)       These safety provisions shall be brought to the notice of all concerned by display on a 
notice board at a prominent place at the work spot. Persons responsible for ensuring 
compliance with the safety code shall be named therein by the contractor. 

i) To ensure the effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the contractor shall be open to inspection by the 
Engineer in charge or his representative and the inspecting officers. 

ii) Failure to comply with the provision hereunder shall make the contractor liable to 
pay to the Department as a penalty an amount not exceeding Rs. 50/- for each default 
and decision of the Engineer in charge shall be final and binding. 

Notwithstanding the above conditions the contractor is not exempted from the 
operation of any other Act or Rules in force. 

32.  EXCAVATION AND TRENCHING : 
All trenches 1.5 meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended 
from bottom of trench to at least 1 meter above surface of the ground, side of a trench 
which is 1.5 meter or more in depth shall be stepped back to give suitable slope, or 
security held by timber bracing, so as to avoid the danger of side collapsing. Excavated 
materials shall not be placed within 1.3 meters of edge of trench or half of depth of 
trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances shall undermining or undercutting be done. 

33.      DEMOLITION: 

Before any demolition work is commenced and also during the process of the work 

a)       All roads and open areas adjacent to the work site shall be either be closed or suitably 
protected. 
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h)       No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by operator shall remain electrically charged. 

c)       All  practical steps shall be taken to prevent danger do persons employed from risk or 
Tire or explosion or hooding. No floor, roof or other part of a building shall be so 
overloaded with debris of materials as to render it unsafe. 

34.     SCOPE OF RATES FOR DIFFERENT ITEMS OF WORKS : 

For item rate contracts, the contract unit rates for different items of works shall be 
payment in full for completing the work to the requirements of specifications 
including full compensation for all the operation detailed in the relevant sections of 
these specifications under "Rates". In the absence of any direction to the contrary the 
rates are to be considered as the full inclusive rate for finished work covering all 
labours, materials, wastage, temporary work, plant, equipment, overhead charges 
and profit as well as the general liabilities, obligations and risks arising out of the 
general conditions of contract. 

The item rates quoted by the contractor shall unless otherwise specified also include 
compliance with supply of the following. 

i)        General works such as setting out, clearance of site before setting out and clearance of 
works after completion, 

ii)       A detailed programme for the construction and completion of the works (using 
CPM/PERT techniques) giving in addition to the construction activities detailed 
network activities for the submission and approval of materials, procurement of 
critical material and equipments, fabrication of special products / equipments and 
their installation and testing and for all activities of the employer that are likely to 
effect the progress of work, etc  including updating of all such activities on the basis of the 
decisions taken at the periodic site review meeting or a directed by the Engineer. 

iii)     Samples of various materials proposed to be used of the work for conducting tests 
thereon required as per the provision of the contract. 

iv)      Design of mixes as per the relevant clauses of the specifications giving proportions of 
ingredients sources of aggregates and binder along with -accompanying   trial   
mixes   as   per   the   relevant   clauses   of   these specifications to be submitted to 
the Engineer for his approval before use of the works. 

v) Detailed design calculations and drawing for all Temporary works (such as form 
work, staging centering specialised constructional handling and launching 
equipment and the like.) 

vi)       Detailed drawings for templates, support and end anchorage, details for pre-
stressing cable profiles, bar bending and cutting schedules for reinforcement, material 
lists for fabrication of structural steel etc. 

vii)     Mill  test reports for all mild and high tensile steel and cast steel as per the relevant 
provision of the specifications. 
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viii)   Testing of various finished items and materials including bitumen cement concrete 
bearing as required under these specifications and furnishing 
tests reports / certificates. 

ix)  Inspection reports in respect of form work, staging reinforcement and other items of 
work as the relevant specifications. 

x)      Any other data which may be required as per these specifications or the conditions of 
contract or any other annexure / schedule forming part of the contract. 

xi)     Any other item of work which is not specifically provided in the bill of quantities but 
which is necessary for complying with provisions of the contract and  

xii)    All temporary works and false work. 

Portion of road works beyond the limits and or any other work may be got. constructed 
by the Employer directly through other agencies. Accordingly, other agencies employed by 
the employer may be working in the vicinity of the work being executed by the 
contractor. The contractor shall liaise with such agencies and adjust his construction 
programme for the completion of work accordingly and no claim or compensation due 
to any reason whatsoever will he entertained on this account. 

The employer wil l  be indemnified by the contractor for any claims from other agencies on 
the account. 

xiii)    Al l  prevailing taxes levied by Government and as amended from time to time. 

35.      PAYMENTS: 

The contractor must understand clearly that the rates quoted are for a completed work 
and include a l l  costs, due to labour, scaffolding, plant, machinery, supervision, power, 
royalties, Octroi, taxes etc. and should also include a l l  expenses to cover the cost of 
night work if and when required and no claim for additional payments beyond the 
prices or rates quoted will be entertained. 

The mode of measurements has been indicated in the specification. If there is any 
ambiguity or doubt in this respect, the decision of Superintending Engineer will be final. 

 

a.        RUNNING  BILLS 

Two payments in a month will be granted by the Engineer in charge if the progress is 
satisfactory. Contractor should submit bills to the Engineer in charge in appropriate 
forms. The payments for the work done will be made as and when the funds are 
available under this head and no claim whatsoever from agency on account of delay in 
payment will be entertained by department. 

b.       FINAL BILLS 
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The contractor should submit final bill within one month after completion of the work 
and the bill will  be paid within 5 months if it is in order. Disputed item and claims if 
any shall be excluded from the final bill and settled separately later on. 

36.     CLAIMS: 

Bills for extra work or for any claim shall be paid separately apart from the interim 
bills for the main work. The payment of bills for the main work shall not be withheld 
for want of decision of the extra or claims not covered in the appendices. 

Claims for extra work shall be registered within 30 days of occurrences of the event. 
However bills for these claims including supporting data / details may be submitted 
subsequently. 

37      PRIORITIES OF WORKS TO BE EXECUTED: 

Priorities for items to be executed shall be determined periodically keeping in view 
the final time limit allowed for the work and the entire time schedule fixed for 
intermediate stages of work. 

38.      WAGES  ACT: 

The contractor shall comply with the provisions of payment of wages Act 1936. 
Minimum wages Act 3948, Employee Liability Act 1937, Workmen Compensation Act 
1923. Industrial Dispute Act 1947, Maternity Benefit Act 1961, Contractor Labour (R & 
A) Act 1970, Migrant workman (Regulation Employment and conditions of service act 
1979) or modifications thereof or any other law relating thereto and rules made there 
under from time to time by Government. 

39.     DISPUTE AND ARBITRATION : 
No Arbitration is allowed.  

40      ELECTRIC POWER : 

Arrangement for obtaining Electric power connection will have to be made by the 
contractor at his own cost. 

41.  PRELIMINARY ARRANGEMENTS : 

The contractor shall have to make at his own cost all preliminary arrangements for 
labour, water, electricity and materials etc. immediately after getting the work order. 
No claim for any extra payment or application for extension of time on the grounds of 
any difficulty in connection with the above matter will be entertained, 

The contractor shall at his own expenses engage watchmen for guarding the materials 
and plants and machinery and the work during day and night against any pilferage or 
damages and also for prohibiting trespassers or damages to them. 

The contractor shall  have to make his own arrangements for water required for any 
purpose on the work. 
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The contractor after completion of work shall have to clean the site of all debris and 
remove all unused materials other than those supplied by the Department and all 
plants and machinery, equipment, tools etc. belonging to him w it hin one month from 
the date of completion of work or otherwise the same shall be removed by the 
Department at his cost and the contractor shall not be entitled for payment of any 
compensation for the same. 

42.     ACCIDENT ; 

In the event of an accident involving serious injuries or damages to human life or 
death of any of his employees and or labourers or trespassers, the same shall be 
reported within 24 hours of the occurrence to the  BLOCK  DEVELOPMENT OFFICER 
and the Commissioner of workmen's Compensation. 

43.     PLANT : 

All constructional plants provided by the contractor shall when brought on to the site 
be deemed to be exclusively intended for the construction of this work and the 
contractor shall not remove the same or any part thereof (save for the purpose of 
moving it from the part of the site to another or for repairs etc.) without the consent 
in writing of the Engineer in charge which shall not be unreasonably withheld. 

44.     PUBLIC UTILITIES : 

In addition to clause 110 of MOST (R\V) specification for Road and Bridges works 
(Second Revision) 1988 following should be added para.110.6 

Public Utility services like H.T. lines, telephone line, etc. which are visible at site 
should be taken notice of by the contractor while planning their works. It shall be the 
contractor's responsibility to inspect such services prior to the commencement of any 
work. 

While executing the works, the contractor should take care to see that these services 
are not disturbed or damaged during the execution. 

The Government w il l  not be held liable or responsible for any delay in completion of 
the job under this contract which may occur due to any damage occurred to such 
services in consequence of the contractor's operation of delayed completion of the 
execution for the same. 

45.   DRAWINGS: 

A. CONTRACT DRAWING 

      The contract drawing provided for tendering purpose with the tender documents 
shall be used as a reference only. Contractor should visualize the nature of type of 
work contemplated and to ensure that the rates and prices quoted by him in the bill of 
quantities take due consideration of the complexities of work involved during of work 
involved during actual execution / construction as experienced contractors in the field. 
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The tendered rates/ prices for the work shall be deemed to include the cost of 
preparation supply and delivery of all necessary drawings prints tracing and 
negatives which the contractor is required to provide in accordance with the contract. 

B. COMPLETION DRAWINGS : 

The contractor shall submit to the Engineer within two month of actual completion 
"completion" drawings as specified below and operation and maintenance instructions 
for the whole of the work. 

These drawings shall be accurate and correct in all respect and shall be shown to and 
approved by the Engineer earlier. For "completion" drawings two prints and one 
polyester film of quality approved by the Engineer or his representative shall be 
supplied. 

46.     HANDING OVER OF WORK: 
All the work and materials before finally taken over by Government will be the entire 
liability of the contractor for guarding, maintaining and making good any damages of any 
magnitude. Interim payments made for such work will not alter this position. The handing 
over by the contractor and taking over by GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV 
or his authorised representative will be always in writing, copies of which w il l  go to 
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ 
DHARASHIV DIST. DHARASHIV 
 or his authorised representative and the contractor. It is, however, understood that before 
taking over such work, Government w il l  not put it into regular use as distinct from casual 
or incidental one except as specifically mentioned elsewhere in this contract or as mutually 
agreed to. 

47.      RELATION  WITH PUBLIC AUTHORITIES : 

The contractor shall comply with all  rules, regulations, byelaws and directions given 
from time to time by any local or public authority in connection with this work and 
shall himself pay fees or charges which are leviable on him without any extra cost to the 
Department. 

48.      DOCUMENTATION : 

If so ordered the Engineer in charge the contractor will prepare drawings of the work 
as constructed and will supply original and three copies to the Engineer who will verify 
and certify these drawings. Final as constructed drawings shall then be prepared by 
the contractor and supplied in triplicate to the Engineer for record and reference 
purposes at the contractor's cost. 

49.     CLAUSES IN THE CONDITIONS OF CONTRACT : 

a.        All materials and workmanship shall be of the respective type described in the 
contract and in accordance with the Engineer's instructions and shall be subjected 
from time to time such tests as the Engineer may direct at the place of manufacture or 
fabrication, or on the site. All samples shall be supplied by the Contractor. 



(42) 

 

CONTRACTOR                    NO. OF CORRECTIONS        GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT  
        GOVERDHANWADI  DHARASHIV DIST. DHARASHIV 

 
 

b.       No work is to be covered up or put out of view without the approval of the Engineer for 
his examination and measurements. 

c.        During the progress of the works, the Engineer shall have the power to order, the 
removal from the site any unsuitable material, substitution of proper and suitable 
material and the removal and proper re-erection 
notwithstanding any pervious test or interim payment there for and of any work 
which in respect of materials or workmanship is not, in the opinion of the Engineer in 
accordance with the contract. 

50.      INSPECTION  OF OPERATIONS : 

The Engineer and any person authorised by him shall be al l  times have access to the 
works and to all workshop and places (including required documents) where work is 
being prepared or from where materials, manufactured articles or machinery are 
being obtained for the work and the contractor shall afford every facility for and every 
assistance in or in obtaining the right to such access. 

51.      Contractor's Facilities : 

According to the contract, the contractor is responsible for the quality of the entire 
construction. To meet this requirement. 

a)       The contractor shall set up his own laboratory at location(s) approved by the Engineer. 
The laboratory shall be equipped with modern and efficient equipment with sufficient 
standbys, suitable to carry out the tests prescribed for different materials and work 
according to the specifications. The lost of equipment to be procured and the facilities 
to be provided shall be got approved by the Engineer. The equipment shall be 
mentioned in a workable condition to the satisfaction of the Engineer. 

b)       Sampling and testing procedures shall be in accordance with the relevant standards of 
BIS (Previously called ISI) or IRC. Frequency of testing shall be laid down in the 
Ministry's Specifications for Roads and Bridges work (2n Revision). In the absence of 
relevant Indian Standards, sampling and testing procedures shall be approved by the 
Engineer. 

c)       The laboratory should be manned by a qualified materials Engineer assisted by 
Material Inspector / Technicians, and the set up should be got approved by the 
Engineer. 

d)       The contractor should prepare printed Performa for recording readings and results of 
each type of test after getting the formats of the performance approved from the 
Engineer, He should keep a daily record of all the test conducted by him. Two copies of 
the test results should be submitted to the Engineer for his examination and approval, 
of which one copy will be returned to the contractor for being kept at site of work. 

e)       The materials Engineer of the Contractor should keep close liaison with the Quality 
control unit of the Engineer and keep the latter informed of the sampling and testing 
programme so that the Engineer's representative could be present during this activity, 
if considered necessary. 
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52       DAY TO DAY QUALITY CONTROL OPERATIONS : 

The day to day controls to be exercised by the Contractor and the Engineer 
enumerated in the below paragraphs. 

53.     ALIGNMENT AND  LEVEL, CONTROL: 

a)       The contractor should locate the center line of the building from the pegs, pillars or 
reference points fixed during the location survey and from the information furnished 
in the Contract drawings. Any discrepancy between the reference points on the 
ground and those on the drawings should immediately be brought to the notice of the 
Engineer for reconciliation. 

b)       Based on the approved center line, the contractor should set up batter pegs {to 
delineate the limits of embankment / cutting and cleaning stacks (to determine limits 
of cleaning and grubbing)} and have these got checked and approved by the Engineer. 

c)       The contractor should check the reduced levels of bench marks set up along the 
alignment. Any discrepancy in the reduced levels of  

those at site and as indicated in the drawings should immediately be brought to the 
notice of the Engineer for reconciliation. The contractor should reestablish those 
bench marks which are found missing at site, and should establish additional bench 
marks as needed, for ensuring effective level control. 

d)       The contractor shall be responsible for the true and proper setting out of the works in 
relation to original survey points, lines and levels of reference given by the Engineer 
in writing. If at any time during the progress of the works, any error shall appear or 
arise in the position levels dimensions or alignment of any part of the work, the 
contractor on being required to do so by the Engineer, shall at his own cost rectify the 
error to the satisfaction of the Engineer, unless such error is based on incorrect data 
supplied in writing by the Engineer. 

e)       The Contractor shall carefully protect and prepare all bench marks, reference piling 
and pages used in setting out the works till final take over by the Engineer. 

54.     IN CASE OF CEMENT CONCRETE WORKS : 

I         Besides manufacturer's certificate for quality of cement at least one set of physical and 
chemical tests should be conducted for each source of supply for verification. Where 
the quality is in doubt, or where the cement had been stored for long periods or in 
improper condition, the Engineer shal l  call for testing the cement at more frequent 
intervals without any extra cost to the Government. 

II) Job mix formula based on trials carried out in the contractor laboratory should be got 
approved by the Engineer. 

III) The mineral aggregates should be tested for their properties. Water to be used for 
mixing should be tested for chemical impurities.  
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IV) Checking for stability and sturdiness of form work. 

V) Ensuring that the crucial equipment lime mixers and vibrators are in working order 
before start of work.  

VI) Control on water cement ratio. 

VII) Control on workability and time elapsed between mixing and placing of concrete.  

VIII) Control on compaction and finishing. 

IX) Testes on cubes samples at 7 to 28 days 

X) Checks on provision for adequate curing. 

54.1 In case of machinery work, control should be exercised on the quality of the materials 
(e.g. stone, brick, sand, cement etc.) as also on mortar proportion. 

54.2 For R.C.C. work, quality of steel in each batch may be approved on the basis of test 
certificate. The reinforcement layout should be checked for conformity with 
approved drawings and bar bending schedules. All laps should be checked for 
conformity with the specifications. The reinforcement should be free from oil and 
loose rust scale should be properly tide with binding wire. 
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QUALIFY ASSURANCE AND MAINTENANCE MANUAL 
To ensure the specified quality of work which will also include necessary survey temporary 
works, etc. the contractor shall prepare a quality assurance plan and get the same approved 
from the Engineer in charge within one month from the date of work order. For this, the 
contractor shall submit and organization chart of his technical personnel to be deployed on 
the work along with their qualifications, job descriptions defining the functions of reporting, 
supervising., inspecting and approving. The contractor shall also submit a list of tools, 
equipment and the machinery and instrumentation which he propose to use for the 
construction and for testing in the field and / or in the laboratory and monitoring. The 
contractor shall modify / supplement the organization chart and the list of machinery, 
equipment's etc. as per the directions of the Superintending Engineer and shall deploy 
personnel and equipment on the field as per the approved chart and the list respectively. 
The contractor shall submit written method statements detailing his exact proposals of 
execution of the work in accordance with the specification. He will have get these approved 
from the Engineer in charge. The quality of the work shall be properly documented through 
certificates, records, check-lists and log books of results etc. Such records shall be compiled 
from the beginning of the work and be continuously updated and supplemented and this will 
be the responsibility of the contractor. The forms should be got approved from the 
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV 
 
  in charge. The contractor shall prepare detailed completion drawing after completion of the 
work. He shall also prepare and submit a maintenance manual giving procedure for 
maintenance, with the periodicity of maintenance works including inspections tools and 
equipment to be used, means of accessibility for all parts of structure. He shall also include in 
the manual the specifications for the maintenance work that would be appropriate for the 
technique of construction. This manual shall be submitted within the contract period. 
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Agreement  

Form B-1  

   

 

 

 

 

 

 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORK 
DEPARTMENT  : GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT SANAJA Tal. DHARASHIV DIST. DHARASHIV 
 
 
NAME OF WORK : As per Tender Notice.  

GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF CONTRACTORS. 
1.       All works proposed to be executed by contract shall be notified in a form of invitation to 
tender pasted on a board hung up in the office of the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. 
DHARASHIV 
  and signed by the GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT 
GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV 
 
This form will state the work to be carried out as well as the dates for submitting and 
opening tenders, and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender, and the amount of the security deposit to be 
deposited by the successful tenderer and the percentage, if any to be deducted from bills. 
Copies of the specifications, designs and drawings, and estimated rates, scheduled rates and 
any other documents required in connection with the work shall be signed by the  
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ 
DHARASHIV DIST. DHARASHIV 
 for the purpose of identification and shall also be open for inspection by contractors at the 
office of the Executive Engineer, during the office hours. 
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Where the works are proposed to be executed according to the specifications 
recommended by a contractor and approved by a competent authority on behalf of 
the Governor of Maharashtra such specifications with designs and drawings shall form 
part of the accepted tender. 

2.     In the event of the tender being submitted by a firm, it must be signed by each partner thereof, 
in the event of the absence of any partner, it shall be signed on his behalf by a person holding 
a power of attorney authorizing h im to do so. 

2.1      The contractor shall submit original instruments/ receipts Term deposit receipt for a 
period of one year of any Nationalized or scheduled bank towards earnest money 
deposit and Demand draft towards tender fees in the names and amounts equal to the 
sum as stated in tender notice.   

2.2     In the event of his tender being accepted, subject to the provision of sub clause (iii) 
below, the said amount of earnest money shall be appropriated towards the amount of 
security deposit payable by him under conditions of General Conditions of contract 

2.3     If, after submitting the tender, the contractor withdraws his offer, or modifies the 
same, or if after the acceptance of his tender the contractor fails or neglects to furnish 
the balance of security deposit without prejudice to any other rights and powers of the 
Government, hereunder or in law, Government shall be entitled to forfeit the full 
amount of the earnest money deposited by him. 

2.4     In the event of his tender not being accepted, the amount of earnest money deposited by 
the contractor, shall unless it is prior thereto forfeited under the provisions of sub-class (iii) 
above, be refunded to him on his passing receipt therefore. 

3.       Receipts for payments made on account of any work, when executed by a firm, should also be 
signed by all the partners except where the contractors are described in their tender as 
firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or 
by some other person having authority to give effectual receipts for the firm. 

4.       Any person who submits a tender shall fill up the details such as name of contractor, 
option above or below and the figure of percentage in two digit in the cells kept 
for the purpose in the excel file supplied by the tender inviting authority. A figure 
zero (0) shall be filled in appropriate cell in excel sheet if tenderer wants to quote 
his rate as estimated rate. Tenders which propose any alteration in the works specified 
in the said form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions, of any sort will be liable to rejection. No 
printed forms of tender shall include a tender for more than one work, but if 
contractor who wish to tender for two or more works, they shall submit a separate 
tender for each. 

5.       The officers assigned for opening of tender shall open tenders on date and time 
scheduled, in the presence of contractors who have submitted tenders or their 
representatives who prefer to remain present. The bids of only those tenderers, who 
have submitted the original instruments i.e. original bank receipts towards cost of 
tender fee and EMD to the tender inviting authority, will be considered for 
processing. In the event of a tender being accepted, the contractor shall, for the 
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purpose of identification, sign copies of the specifications and other documents 
mentioned in Rule 1. In the event of tender being rejected, the Divisional Officer shall 
authorize the treasury officer concerned to refund the amount of the earnest money 
deposited, to the contractor making the tender, on his giving a receipt for the return 
of the money. 

6.       The Officer competent to dispose off the tenders shall have the right of rejecting all or any of 
the tenders, 

7.       No receipt for any payment alleged to have been made by a contractor in regards to 
any matter relating to this tender or the contract shall be valid and binding on 
Government unless it is signed by the Executive Engineer. 

8.      deleted 

9.       All works shall be measured net by standard measure and according to the rules and 
customs of the Public Works Department without reference to any local custom. 

10.  Under no circumstances shall any contractor be entitled to claim enhanced rates for 
items in this contract. 

11.   Every registered contractor should produce along with his certificate of registration as 
approved contractor in the appropriate class and renewal of such registration with date 
of expiry, (copies to be attested by Gazetted Officer.) 

12.     All correction and additions or pasted slips should be initialed. 

13.     The measurements of work will be taken according to the usual method in use in the 
Public works Department and no proposals to adopt alternative methods will be 
accepted. The Executive Engineer's decision as to what is usual method in use Public 
Works Department will be final. 

14.     The tendering contractor shall furnish a declaration along with the tender showing all 
works for which he has already entered into contract and the value of the work that 
remains to be executed in each case on the date of submitting the tender. 

15.     Even tenderer shall furnish along with the tender, information regarding the income 
tax circle or ward of the district in which he is assessed to income tax the reference to 
the number of the assessment and the assessment year. 

16.    In view of the difficult position regarding the availability of foreign exchange no 
foreign exchange would be released by the Department for the purchase of plant and 
machinery required for execution of the work contracted for. 

17.     The contractor will have to construct shed for storing controlled and valuable 
materials brought by him at work site at contractors cost, having double locking 
arrangement. The materials will be taken for use in the presence of the department 
person. No materials will be allowed to be removed from the site of works 
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18.     The contractor shall also give a list of machinery in their possession and which they purpose to 
use on the work in the form of statement No. 3 

19.     Successful tenderer wil l  have to produce to the satisfaction of the accepting authority a 
valid and current license issued in his favour under the provision of Contract Labour 
(Regulation and Abolition Act, 1970) before starting work, failing which acceptance of the 
tender will be liable for withdrawal and earnest money will be forfeited to Government. 

20.     The contractor shall comply with the provisions of the Apprentices Act 1961 and the 
rules and orders issued there under from time to time if he fails to do so, his failure 
will be breach of the contract and the Superintending Engineer, may in his discretion 
cancel the contract. The contractor shall also be liable for any pecuniary liability 
arising on account of any violation by him of the provisions of the Act. 

 
TENDER FOR WORKS 

* In figure as well as in   :        I/we hereby tender for the execution, for the 
words Governor of Maharashtra (here in before and 

hereinafter referred to as 'Government') of the work 
specified in the under written memorandum within the time 
specified in such memorandum at *______ percent below / 
above the estimated rates entered in Schedule ‘B’ 
(memorandum showing items of work to be carried out) and 
in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in 
Rule 1 hereof and in Clause 12 of the annexed conditions of 
contract and agree that when materials for the work are 
provided by the Government, such materials and the rates 
to be paid for them shall be as provided in Schedule 'A' 
hereto. 

MEMORANDUM 
 

a) If several sub works are     1.a  
  included they should be   
  detailed in separate list.   
 
b) Estimated cost Rs.    b) As per NIT 
c) The amount of earnest c) Earnest Money Rs.   As per NIT 
  money to be deposited 
  shall be in accordance 
  with the provisions of  
  para 206 and 207 of  
  MPW manual 
 
d) This deposit shall be in d) Security deposit    
  Accordance with para  i D.D. (not less   2 % at the time of  
  213 and 214 of M.P.W.   than the amount           agreement 
  Manual.     Of earnest money 
       ii To be deducted     3 % 
        from current bill 
        --------------------------------------------- 

As per notice inviting tenders (NIT) 
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       Total              5%of estimated cost 
  
e) This percentage where e) Percentage, if any to be deducted from 
  No security deposit is  bill so as to make up the total amount 
  taken will very from 5%  required as security deposit by the time 
  to 10% according to the  half the work, as measured by the  
  requirements of the case costs is done. __ 

  where security deposit 
  is taken see note to 
  Clause 1 of conditions  
  Of contract 
 
f)  Give schedule where f) Time allowed for the work from date necessary showing 

dates of written order to commence. 
  By which the various items  31 March 2014  

  are to be completed.  (Excluding Monsoon season) 
 
 
 
 
 
 
 

2 I/we agree that the offer shal l  remain open 
for acceptance for a minimum period of 
90 (Ninety) days from the date fixed for opening the 
financial cover and thereafter until 
it is withdrawn by me/us by notice in 
writing d u l y  addressed to the authority 
opening the tenders and sent by registered 
post acknowledgement due or otherwise 
delivered at the office of such authority. 
Termdeposit 
Receipt  for a period of one year Receipt, amount of 
earnest money shall not bear interest and shall be liable 
to be forfeited to the Government should I/we fail to (i) 
abide by the stipulation to keep the offer open for the 
period mentioned above or (ii) sign and complete the 
contract documents as required by the Engineer and 
furnish the security deposit as specified in item (d) of the 
memorandum contained in paragraph (i) above within 
the l i m i t  laid down in clause (i) of the annexed General 
conditions of contract The amount of earnest money may 
be adjusted towards die security deposit or refunded to 
me/us if so desired by me/us in writing unless the same 
or any part thereof has been forfeited as aforesaid. 

 
3 I/we have secured exemption from payment of 

earnest money after executing the necessary bond in 
favour of the Government a true copy of which is 
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(exemption certificate with bond) enclosed herewith, 
Should any occasion for feature of earnest money for 
this work arise due to failure on my/ our part to (i) 
abide by the stipulations to keep the offer open for 
the period mentioned above or (ii) sign and 
complete the contract documents and furnish the 
security deposit as specified in item (d) of the 
memorandum contained in paragraph (i) above 
within the limit laid down in clause (1) of the 
annexed general conditions of the contract the 
amount payable by me/us may at the option of 
Engineer, be recovered out of the amount deposited 
in lump sum for securing exemption in so far as the 
same may extend in terms of the said bond and in the 
event of the deficiency out of any other money 
which are due or payable to me/us by the 
Government under any other contract or transaction 
of any nature whatsoever or otherwise. 

4 Should this tender be accepted I/we hereby agree to 
abide by and fulfill all the terms and provisions of' 
the conditions of contract annexed hereto so far as 
applicable and in default thereof to forfeit and pay to 
Government the sums of money mentioned in the said 
conditions. 

++ Amount to be           Receipt No.________________ dated 
specified in words and           ____________ from the Government 
figures.         Treasury of Sub Treasury at  

____________ in respect of the sum of Rs. 
++                          /- is herewith forwarded 

representing the earnest  money 
Strike out (a) if no cash          (a) the full value of which is be absolutely 
Security deposit is to be   forfeited to Government should I/We not 
taken      deposit the full amount of security deposit 
      specified in the above memorandum, in 
      accordance clause 1 (A) of the said 
      conditions, otherwise the said sum of Rs. 
      _______________ shall be refunded. 
   

Signature of Contractor before Submission of 
Tender 
 
 Contractor 
 

    Address Dated _________________ day of__________ 
 

    Signature of witness to  (Witness) 
     
    Contractors signature  Address(Occupation) 
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   The above tender is hereby accepted by me for and behalf of the  
   Governor Of Maharashtra Signature of officer GRAMPANCHAYAT 
ADHIKARI/SARPANCH     GRAMPANCHYAT GOVERDHANWADI 
DHARASHIV. DHARASHIV DIST. DHARASHIV By whom accepted     
   (or his authorized Assistant)   Dated ____________ day of ___________ 
 
-: CONDITIONS OF CONTRACT:- 

Security Clause 1: The person/persons whose tender may be Deposit                           

  accepted   (hereinafter called   the   contractor, which 
    expression shall unless excluded by or repugnant to the   
    context include his heirs, executors, administrators, and   
    assigns) shall (A) within 10 days (which may be extended  
     by the GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV   
 DIST. DHARASHIV / Superintending Engineer or the Chief Engineer    
  concerned up to one month/two months/ three months     
  respectively if the  GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV     TAL. 
DHARASHIV DIST. DHARASHIV /Superintending Engineer /Chief     
 Engineer thinks fit to do so) of the receipt by him of the notification of    
 the acceptance of his tender deposit with the GRAMPANCHAYAT 
ADHIKARI/SARPANCH     GRAMPANCHYAT GOVERDHANWADI 
DHARASHIV DHARASHIV DIST. DHARASHIV in cash or     
 Government securities endorsed to the GRAMPANCHAYAT ADHIKARI/SARPANCH  
    GRAMPANCHYAT GOVERDHANWADI DHARASHIVTQ AND 
DIST . DHARASHIV  (if deposited     for more than 12 months) of 
 sum sufficient which will make up the      full security 
deposit specified in the tender or (B)(permit Government     at the 
time of making any payment  to him for work done      
 under the contract to deduct such sum as will amount to Five     

 percent of all  money so payable such deductions to be held by     
 Government by way of security deposit) provided always that in the    
 event of the contractor depositing lump sum by way of security    
  deposit as contemplated at (a) above than in such case, if the sum   
  so deposited shall not amount to Five percent of the total estimated   
  cost of the work, it shall be lawful for Government at the time of   
   making any payment to the contractor for work done under the   
   contract to make up the full amount of Five percent by    
   deducting the sufficient sum from every such payment as   
    last aforesaid until the full amount of the security deposit is  
     made up. All compensation or other sums of money  
     payable by the contractor to the Government under the  
     terms of his contract may be deducted from, or paid by 
the sale of      sufficient part of his security deposit or from the 
interest arising there      from, or from any sums which may 
be due or may become due by      Government to the contractor 
under any other contract or       transaction of any nature on 
any account whatsoever and in the      event of his security 
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deposit being reduced by reason of any such      deduction or 
sale as aforesaid, the contractor shall, within 10      days 
thereafter, make good in cash or Government securities     
 endorsed as aforesaid any sum or sums which may have been    
  deducted from or raised by sale of his security deposit or any part   
  thereof. The security deposit referred to when paid in cash may,   
   at the cost of the depositor, be converted into interest bearing  
    securities provided that the depositor has expressly desired this 
     writing.If the amount of the security  deposit to be 
paid in a lump     sum within the period specified at (a) above is not 
paid the      tender/contract already accepted shall be 
considered as      cancelled and legal steps taken against 
the contractor for      recovery of the amounts. The amount of 
the security deposit      lodged by a contractor shall be 
refunded along with the payment     of the final bill, if the date up to 
which the contractor has agreed     to maintain the work in good order 
is over. If such date is not over,     only 50% amount of security 
deposit shall be refunded along with     the payment of the final bill. 
The amount of the security deposit      retained by the 
Government shall be released after expiry of      period upto 
which the contractor has agreed to maintain      the work in 
good order is over. In the event of the contractor      failing 
or neglecting to complete rectification work within the     
 period upto which the contractor has agreed to maintain  the    
  work in good order, then, subject to provisions of clauses  17 and  
   20 hereof the amount of security deposit retained by Government  
   shall be adjusted towards the excess cost incurred by the   
    department on rectification work. 

Note: This will be the same percentage as that in the tender at (e) 
Compensation Clause 2 : The time allowed for carrying out the entered in   
work as for delay the tender shall be strictly observed by the contractor and  shall  

be reckoned from the date on which the order to commence 
work is given to the contractor.The work shall through out the 
stipulated period of the contract be proceeded with, with all due 
diligence (time being deemed to be of the essence of the 
contract on the part of the contractor) and the contractor shall 
pay as compensation an amount equal to one percent or such 
smaller amount as the Superintending Engineer (whose 
decision in writing shall be final) may decide of the amount of 
the estimated cost of the work as shown by the tenderer for 
every day that the work remains uncommented, or unfinished 
after the proper dates. And further to ensure good progress 
during execution of the work, the contractor shall be bound, in 
all cases in which the time allowed for any work exceeds one 
months to complete. The contractor should complete the work 
as per phase 

period given below. 
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¼ of the work in ¼  of the time  

½ of the work in ½ of the time  

¾ of the work in ¾ of the time  

                Full  work will be completed in 31 March 2015  
 (Excluding monsoon season) 

Note:-                                                                                                                                                                    

In   the event of the contractor failing to comply with this condition he 

shall be liable to pay as compensation an amount equal to one 

percent or such smaller amount as the Superintending Engineer 

(whose decision in writing shall be final) may decide of the said 

estimated cost of the whole work for every day that the due quantity of 

work remains incomplete. Provided always that the total amount of 

compensation to be paid under the provision of this clause shall not 

exceed 10% of the estimated cost of the whole work as shown in the 

tender. 
 
Action when   Clause 3 :- In any case in which under any clause  
Whole of security   or clauses of this contract the contractor shall have  
deposit is    tendered   himself   liable   to   pay   compensation  
forfeited    amounting to the whole  of his security deposit whether paid in 

one  sum or deducted by installments or  in case of abandonment of 
the work  owing to serious illness or death of the contractor or any other 
cause the  Engineer, on behalf of the Governor of Maharashtra, shall have 
power to  adopt any of the following courses, as he may deem best suited 
to the  interest of Government. 

 a.  To rescind the contract (for which rescission notice in writing to the 
contractor  under the hand of  GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV.  OSMANABD DIST. 
DHARASHIV shall be conclusive evidence) and in that  case  the security 
deposit of the contractor shall stand forfeited and be  absolutely at the 
disposal of       Government. 

  b. To carry out the work or any part of the work departmentally debiting the 
    contractor with the cost of the work, expenditure incurred on 
tools and     plant, and charges on additional supervisory staff 
including the cost of     work charged establishment employed for
 getting the unexecuted part     of the work completed and 
crediting him with the value of the work done    departmentally in all 
respects in the same manner and at the same rates    as if it had been 
carried out by the contractor under the terms of his     contract. The 
 certificate of the  GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT  
   GOVERDHANWADI DHARASHIV. DHARASHIV DIST. DHARASHIV.  
as to the cost and other allied     expenses so incurred and as 
 to the value of the work so done      departmentally shall 
be final and conclusive against the  contractor. 
  c.  To order that work of the contractor be measured up and to take such part 
    thereof as shall be unexecuted, out of h i s  hands, and to give it to 
another     contractor to complete, in which case all expenses 
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incurred on      advertisement for fixing a new contracting agency, 
additional supervisory     staff including the cost of work charged 
establishment and the cost of the    work  executed by  the new contract 
agency will be debited to the     contractor and the value of the work 
done or executed through the     new contractor shall be credited to 
the contractor in all        respects and in the same 
manner and at the same rates as if it had    been carried out by the contractor 
under the terms of his contract. The     certificate of the 
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT MADAJ.    
 OMERGADIST. DHARASHIV as to all the cost of the work and other    
  expenses incurred as aforesaid for or in getting the  unexecuted work 
done    by the new contractor and as to the  value of the work so done 
shall be     final and conclusive against the contractor.In case the 
contract shall be     rescinded under clause (a) above the contractor 
shall not be entitled to     recover or be paid, any sum for any work 
there for actually  performed by     him under this contract 
unless and until the GRAMPANCHAYAT ADHIKARI/SARPANCH     
 GRAMPANCHYAT MADAJ. OMERGADIST. DHARASHIV shall have certified in  
  writing the performance of such work and the amount payable to  him in 
    respect thereof and he shall only be entitled to be paid the 
amount so     certified. In the event of either of the courses referred to 
in clause (b) or (c)    being  adopted and the cost of the work executed 
departmentally or     through a new contractor and other allied 
expenses exceeding the value     of such work credited to the 
contractors, the amount of excess shall be     deducted from any money 
due to the contractor, by Government under     the contract or 
otherwise howsoever or  from his security deposit     or the sale 
proceeds thereof  provided,however that the contractor shall    
 have no claim against Government even if the certified value of the work   
  done departmentally or through a new contractor exceeds the  certified  
   cost of such work and allied  expenses, provided always that 
whichever of    the three courses mentioned in clause (a), (b) or (c) is adopted 
by the     Executive Engineer, the contractor shall have no claim to 
compensation     for any loss  sustained by him by reason of his 
having purchased or     procured any materials, or entered into 
any engagements, or      made any advance on account of or 
with a view of the execution of the     work or the performance of the 
contract. 
Action when the  Clause 4 :- If the progress of any particular portion of  
progress of any the work is unsatisfactory, the  GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.   
 DHARASHIV DIST. DHARASHIV shall 

particular   notwithstanding that the general progress of the work is portion of the

    in accordance with the conditions mentioned in clause  
work is   2,be entitled to take action under clause 3(b) after giving  
unsatisfactory. the contractor 10 days notice in writing. The  

contractor will have no claim for compensation, for any loss sustained 
by him owing to such action. 

Contractor  Clause 5 :- In any case in which any of the powers                  remain 

liable     conferred upon the  GRAMPANCHAYAT 
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ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.   
  DHARASHIV DIST. DHARASHIV by clauses 3 & 4  
to pay   hereof shall have become exercisable and the same shall  
compensation if not have been exercised, the non exercise there of shall action not 

taken    not constitute a waiver of any of the conditions hereof  
under clause 3&4 such powers shall not withstanding be exercisable in the  

event of any future case of default by the contractor for which under 
any clause or clauses hereof he is declared liable to pay compensation 
amounting to the whole of his security deposit and the liability of the 
contractor for past and future  

Power to take  compensation shall remain unaffected. In the event of the 
possession of or   GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV DIST.DHARASHIV 
    DHARASHIV taking action under sub clause (a) or  
sell contractor’s  (c) of clause 3, he may if he so desires take, possession of 
 plant   all or any tools and plant, materials and stores, in or upon the  works 
or    the site thereof or belonging to the contractor, of procured by him and 
    intended to be used for the execution of the work or any part 
thereof,     paying or allowing for the same in account at the 
contract rates, or in the    case of contract rates not being applicable at 
current market rates to be    certified by the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. 
OSAMNABAD   DIST. DHARASHIV whose certificate  thereof shall 
be final. In the      alternative, the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV
   DIST. DHARASHIV may, after giving notice in  writing to the 
contractor or his    clerk of the work foremen or  other authorized 
agent require him to remove    such tools and plant,materials or stores 
from the premises within a time to     be specified in such notice, 
and in the event of the contractor  failing to    comply with any such 
requisition, the GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT   
 GOVERDHANWADI DHARASHIV. DHARASHIV DIST. DHARASHIV may  remove 
them at the      contractor's expenses or sell them by auction or 
 private sale  on     account of the contractor and at his risk in 
all respects, and the certificate    of the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANABD 
DIST.     DHARASHIV as to the expenses of any such removal and the 
amount of the    proceeds and expenses of any such sale shall be final and 
conclusive     against the contractor. 
Extension of Clause 6 :-If the contractor shall desire an extension of 
time                               the time for completion of work on the ground of his 
   having been unavoidably hindered in its execution or on any other 
ground,    he shall apply in writing to the  GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT     GOVERDHANWADI 
DHARASHIV. DHARASHIV DIST. DHARASHIV before the  expiration of the period  
  stipulated in the tender or before the expiration of 30 days from the date  
   on which he was hindered as aforesaid or on which the cause for 
asking for    extension occurred which ever is earlier and the Executive 
Engineer, in the    opinion of S. E. or CE' as the case may be if in his opinion, 
there were     reasonable ground for granting an extension.Grant such 
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      extension, as he thinks necessary or proper. The 
decision of the       GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV 
DIST.      DHARASHIV in this matter shall be final. 
Final certificate  

Clause 7 :-   On the completion of the work contractorshall be furnished with a  
    certificate by  GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV    DIST. 
DHARASHIV (hereinafter called the Engineer in charge) of such    
 completion, but no such certificate shall be given nor shall the work be   
  considered to be complete until the contractor shall have removed from  
   the premises on which the work shall have been executed, all 
scaffolding,     surplus materials and rubbish,  and shall have 
cleaned off, the dirt from all     wood work, doors, windows, walls, 
floor or other parts of any building in or     upon which the work has 
been executed, or of which he may have     had possession for the 
purpose of executing the work, nor until the work     shall have been 
measured by the Engineer in charge or where the     measurements 
have been taken by his subordinates until they have     received 
approval of the Engineer in charge, the said measurements being    binding 
and conclusive against the contractor. If the contractor shall fail to    comply 
with the requirements of this clause as the removal or scaffolding    
 surplus materials and rubbish and cleaning of dirt on or before the date   
  fixed for the work the Engineer in charge may at the expense of the   
  contractors, remove such scaffolding , surplus materials and rubbish and  
   dispose of the  same as he thinks fit and clean off such dirt as 
aforesaid and    the contractor shall forthwith pay the amount of all 
expenses so incurred,     but shall have no claim in respect of any 
such scaffolding or surplus     materials as aforesaid except for any sum 
actually realised by the sale     thereof. 

Clause 8 :- No payment shall be made for any work, estimated 
to cost less than rupees one thousand till after the whole of the 
work shall have been completed and a certificate of completion 
given. But in the case of works estimated to cost more than 
rupees one thousand the contractor shall on submitting a monthly 
bill there for be entitled to receive payment proportionate to the 
part of the work then approved and passed by the Engineer in 
charge, whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the 
contractor. All such intermediate payments shall be regarded as 
payments by way of advance against the final payments only 
and not as payment for work actually done and completed and 
shall not preclude the Engineer in charge from requiring any 
bad, unsound imperfect or unskillful work to be removed or 
taken away and reconstructed or re-erected nor shall any such 
payment be. considered as an admission of the due 
performance of the contractor any part thereof in any respect 
or the occurring of any claim, nor shall it conclude, determine or 
affect in any other way the powers of the Engineer in charge as to 
the final settlement and adjustment of the accounts or 

Payment of 
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certificate to 
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otherwise, or in any 5ther way vary or affect the contract. The 
final bill shall be submitted by the contractor within one month 
of the date fixed for the completion of the work, otherwise the 
Engineer in charge's certificate of the measurements and of the 
total amount payable for the work shall be final and binding on 
all parties. 

Clause 9 :- The rates for several items of work estimated to cost 
more than Rs. 1000/- agreed to within shall be valid only when 
the items concerned is accepted as having been completed fully 
in accordance with the sanctioned specifications. In case where 
the items of the work are not accepted as so completed, the 
Engineer in charge may make payment on account of such 
items at such reduced rates as he may consider reasonable in 
the preparation of final or on account bills. 

 

Clause 10 :- A bill shall be submitted by the contractor each 
month on before the date fixed by the Engineer in charge for all 
work executed in the previous month and the Engineer in 
charge shall take or cause to be taken the requisite 
measurements for the purpose of having the same verified and 
the claim, so far as it admissible shall be adjusted, if possible, 
within ten days from the presentation of the bill. If the 
contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer in charge may depute a subordinate to 
measure up the said work in the presence of the contractor or 
his duly  authorized agent whose counter signature to the 
measurement list shall be sufficient warrant, and the Engineer 
in charge may prepare a bil l  from such list which shall be 
binding on the contractor in all respects. 

Clause 11 :- The contractor shall submit all bills on printed 
forms to be had on application at the office of Engineer in 
charge. The charges to be made in the bills shall always be 
entered at the rates specified in the  

tender or in the case of any extra work ordered in pursuance of 
these conditions, and not mentioned or provided for in the 
tender at the rates hereinafter provided for such work. 

Clause 12 :- If the specification or estimate of the work provide 
for the use of any special description of materials to be supplied 
from the store of the Department or if it is required that the 
contractor shall use the certain store to be provided by the 
Engineer in charge (such materials and stores and the prices to 
be charged therefore as hereinafter mentioned being so far as 
practicable for the convenience of the contract but not so as in 
any way to control the meaning or effect of this contract 
specified in the schedule of memorandum here to annexed) the 
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contractor shall be supplied with such materials and stores as 
may be required from time to t ime to be used by him for the 
purposes of the contract only, and the value of the full quantity 
of the materials and stores so supplied shall be set off or 
deducted from any sums then due, or thereafter to become due 
to the contractor under the contract, or otherwise or from the 
security deposit or the proceeds of sale there of if the security 
deposit is held in Government securities, the same or a 
sufficient portion thereof shall in that case be sold for the 
purpose. All material supplied to the contractor shall remain 
the absolute property of Government and shall on no account 
be removed from the site of the work and shall at all times be 
open to inspection by the Engineer in charge. Any such 
materials unused and in perfectly good condition at the time of 
completion or termination of the contract shall be returned to 
the Departmental store, if the Engineer in charge so requires by 
notice in written given under his hand, but the contractor shall 
not be entitled to return any such material except with the 
consent of the Engineer in charge and he shall have no claim for 
compensation on account of any such material supplied to him 
as aforesaid but remaining unused by him or for an wastage in 
or damage to any such materials. 

Clause 13:- The contractor shall execute the whole and the every 
part of the work in most substantial and workman like manner, and 
both as regard materials and every other respect in strict 
accordance with specification. The contractor shall also confirm 
exactly, fully and faithfully to the designs, drawings and instruction 
in writing relating to the work signed by the Engineer in charge and 
lodged in his office and to which the contractor shall be entitled to 
have access for the purpose of inspection at such office, or on site of 
the work during office hours. The contractor will be entitled to 
receive three sets of contract drawing and working drawing as well 
as one certified copy of the accepted tender along with the work 
order free of cost further copies of the contract drawings and 
working drawings if required by him, shall be supplied at the rate of 
Rs.300/- per set of contract of drawings and Rs.150/- per working 
drawing except where otherwise specified. 

Clause14 :- The Engineer in charge shall have power to make any 
alternation in or additions to the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and the contractor shall 
be bound to carry out the work in accordance with any instruction 
in this connection which may be given to him in writing signed by 
the Engineer in charge and such alteration shall not invalidate the 
contract, and any additional work which the contractor may be 
directed to do in the manner above specified as part of the work 
shall be carried out by the contractor on the same conditions in all 
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respects on which he agreed to do the main work and at the same 
rates as are specified in the tender for the main work. And if the 
additional and altered work includes any class of work for which no 
rate is specified in this contract, then such class of work shall be 
carried out at the rates entered in the schedule of the rates of the 
division or the rate mutually agreed upon between the Engineer in 
charge and the contractor whichever are lower. 

If the additional or altered work for which no the rate is entered 
in the schedule of the rate of the division, is ordered to be carried 
out before the rates or  
agreed upon then the contractor shall within 7 days of the receipt 
by him of the order to carry out the work, informed the Engineer in 
charge of the rate which it is his intention to charge for such class of 
work, and if the Engineer in charge does not agree to this rate he 
shall by notice in writing be at liberty to cancel his order to carry 
out such class of work and arrange to carry out in such manner as 
he may considered advisable provided always that if the contractor 
shall commence work or Incur any expenditure in regard there to 
before the rates shall have been determine lastly herein before 
mentioned then in such case he shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him 
prior to the determination of the rate as aforesaid according to 
such rates as shall be fixed by the Engineer in charge, in the event 
of the dispute, the decision of the Executive Engineer, of the 
Department will be final.  

Where, however, the work is to be executed according to the 
designs, drawings and specifications recommended by the 
contractor and accepted by the competent authority the alterations 
above referred to shall be within the scope of such designs, 
drawings and specifications appended to the tender.  

 
The time limit for the completion of the work shall be extended 

in the proportion that the increase in its cost occasioned by 
alteration or additions bears to the cost of the original contract 
work, and the certificate of the Engineer in charge as to such 
proportion shall conclusive. 

 

Clause 15 :- 1) If at any time after the execution of the 
contract documents, the Engineer shall for any reason what-so-
ever (other than default on the part of the contractor for which the 
Government is entitled to rescind the contract) desires that the 
whole or any part of the work specified in the tender should be 
suspended for any period or that the whole or part of the work 
should not be carried out, at all he shall give to the contractor a 
notice in writing of such desire and upon the receipt of such notice 
the contractor shall forthwith suspend or stop the work wholly or 
in part as required, after having due regard to the appropriate 
stage at which the work should be stopped or suspended so as not 
to cause any damage or injury to the work already done or 

Rates for works 

not entered in 

estimate or 

schedule of rates 

of the District. 

Extension of time 

in consequence of 

additions or 

Alterations 

 

No claim to any 

payment or 

compensation for 

alteration in or 

restriction of work 

 



(61) 

 

CONTRACTOR                    NO. OF CORRECTIONS        GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT  
        GOVERDHANWADI  DHARASHIV DIST. DHARASHIV 

 
 

endanger the safety thereof provided that the decision of the 
Engineer as to the stage at which the work or any part of it could 
have been safely stopped or suspended shall be final and 
conclusive against the contractor. 
The contractor shall have no claim to any payment or 
compensation whatsoever by reason of or in pursuance of any 
notice as aforesaid, on account of any suspension stoppage or 
curtailment except to the extent specified hereinafter. 
2) Where the total suspension of work ordered as aforesaid 
continued for continuous period exceeding 90 days, the contractor 
shall be at liberty to withdraw from the contractual obligations 
under the contract so far as it pertains to the unexecuted part of 
the work by giving a 10 days prior notice in writing to the 
Engineer, within 30 days of the expiry of the said period of 90 days, 
of such intention and requiring the Engineer to record the final 
measurements of the work already done and to pay final bill upon 
giving such notice the contractor shall be deemed to have been 
discharged from his obligation to complete the remaining 
unexecuted work under his contract On receipt of such notice the 
Engineer shall proceed to complete the measurement and make 
such payment as may be finally due to the contractor within a 
period of 90 days from the receipt of the such notice in respect of 
the work already done by the contractor. Such payment shall not in 
any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause(3). 
Where the Engineer requires the contractor to suspend the work 
for a period in excess of 30 days at any time or 60 days in the 
aggregate, the contractor shall be entitled to apply to the Engineer 
within 30 days of the resumption of work after such suspension for 
payment of compensation to the extent of pecuniary loss suffered 
by him in respect of working machinery rendered idle on the site 
or on the account of his having had to pay the salary or wages of 
labour engaged by him during the said period of suspension 
provided always that the contractor shall not be entitled to any 
claim in respect of any such working machinery, salary or wages 
for the first 30 days whether consecutive or in the aggregate or 
such suspension or in respect of any suspension whatsoever 
occasioned by unsatisfactory work or any other default on his part. 
The decision of the Engineer in this regard shall be final and 
conclusive against the contractor.  

4) In the event of 
(a) Any total stoppage of work on notice from the Engineer under 

sub clause (i) in that behalf, 
(b)  Withdrawal by the contractor from the contractual obligation to 

complete the remaining unexecuted work under sub clause (2) on 
account of continued suspension of work for a period exceeding 
90 days 

(c)  Curtailment in the quantity of item or item originally tendered on 
account of any alteration, omission or substitution in the 
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specifications, drawings, designs or instructions under clause 14(i) 
where such curtailment exceeds 25% in quantity and the value of 
the quantity curtailed beyond 25% at the rates for the items 
specified in the tender is more than Rs.5000/- 
It shall be open to the contractor within 90 days from the service 
of (i) the notice of stoppage of work, or (ii)  the notice of 
withdrawal from the contractual obligation under the contract on 
account of the continued suspension of work or (iii) a notice 
under clause 14 resulting is such curtailment, to produce to the 
Engineer satisfactory documentary evidence that he had 
purchased or agreed to purchase material for use in the 
contracted work, before receipt by him of the notice of stoppage, 
suspension or curtailment and require the Government to take 
over on payment such material at the rates determined by the 
Engineer provided,  
however, such rates shall in no case exceed the rates at which the 
same was acquired by the contractor. The Government shall 
thereafter take over the material so offered, provided the 
quantities offered, are not in excess of the requirements of the 
unexecuted work as specified in the accepted tender and are of 
quality and specifications approved by the Engineer. 
Clause 15 (A) : The contractor shall not be entitled to 

    claim any compensation from Government for the loss   
    suffered by him on account of delay by Government in the  
    supply of materials entered in Schedule "A" where such delay  
    is caused by (i) Difficulties relating to the supply of railway  
     wagons  (ii) Force measure (iii)  Act of God (iv) Act of 
enemies      of the slate or any other reasonable cause beyond 
control of      Government In the case of such delay in the 
supply of       materials, Government shall grant such 
extension of time   for      the completion of the works as shall 
appear to        GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV 
DIST.      DHARASHIV to    be reasonable in cordance  with 
circumstances of     the case. The decision of the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT     GOVERDHANWADI 
DHARASHIV DIST. DHARASHIV as to the extension of time     
 shall be accepted as final by the contractor. 

Clause 16:- Under no circumstances whatsoever shall the 
contractor be entitled to any compensation from Government on 
any account unless the contractor shall have submitted a claim in 
writing to the Engineer in charge within one month of the cause 
of such claim occurring. 

Clause 17:- If at any time before the security deposit or any part 
thereof is refunded to the contractor, it shall appear to the 
Engineer in charge or his subordinate in charge of the work, that 
any work has been executed with unsound, imperfect or 
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unskillful workmanship or with materials of inferior quality, or 
that any materials or articles provided by him for the execution of 
the work are unsound, or of a quality inferior to that contracted 
for or otherwise not in accordance with contract it shall be lawful 
for the Engineer in charge to intimate this fact in writing to the 
contractor, and then notwithstanding the fact, that the work, 
materials or articles complained of may have been inadvertently 
passed, certified and paid for, the contractor shall be bound 
forthwith to rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require, or if so 
required, shall remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his  
own charge and cost, and in the event of his tailing to do so within 
a period to be specified by the Engineer in charge in the written 
intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the 
estimate for every day not exceeding 10 days, during which t h e ,  
failure so continues and in case of any such failure the Engineer in 
charge may rectify or remove, and re-execute the work or remove 
and replace the materials or articles complained of as the case 
may be at the risk and expense in all respects of the contractor. 
Should the Engineer in charge consider that any such inferior 
work of material as described above may be accepted or made use 
of it shall be within his desecration to accept the same at such 
reduced rates as he may fix therefore. 

Clause 18 :- All works under or in course of execution 
or executed in pursuance of the contract shall  at all times be open 
to the inspection and supervision of the Engineer in charge and 
his subordinates, and the contractor shall at all times during the 
usual working hours, and at all other times at which reasonable 
notice of the intention of the Engineer in charge and his 
subordinate to visit the work shall have been given to the 
contractor, either himself be present to receive orders and 
instructions, or have a responsible agent duly authorised in 
writing present for that purpose.  

Orders given to the contractor's duly authorised agent shall be 
considered to have the same force and effect as if they had been 
given to the contractor himself. 

Clause 19:- The contractor shall give not less than five days notice in 
writing to the Engineer in charge or his subordinate in charge of 
the work before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured 
and correct dimensions thereof taken before the same is so covered 
up or place beyond the reach of measurement and shall not cover 
up or placed beyond the reach of measurement any work without 
the consent in writing of the Engineer in charge or his subordinate 
in charge of the work, and if any work shall  be covered up or 
placed beyond the reach of measurement, without such notice 
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having been given or consent obtained the same shall be 
uncovered at the contractor's expense and in default thereof no 
payment or allowance shall be made for such work or for the 
materials with which the same was executed. 

Clause 20 :- If during the period of 31 MARCH 2015 from the date 
of completion as certified by the Engineer in 

    charge pursuant to clause No. 7 of the contract or Twenty 
Four      months after  commissioning the work, whichever is 
earlier in the     opinion of the Executive Engineer, the said work is 
defective in any     manner whatsoever, the contractor shall 
forthwith on receipt of notice in    that behalf from Executive Engineer, duly 
commence execution and     completely carry out at his cost in every 
respect all the work that may be     necessary for rectifying and setting 
right the defects specified therein     including dismantling and 
reconstruction of unsafe portions strictly in     accordance with and 
in the manner prescribed and under the supervision    of the Executive 
Engineer. In the event of the contractor failing or     
 neglecting to commence execution of the said rectification work within   
  the period prescribed therefore in the said notice and / or to complete  
   the same as aforesaid as required by the said notice, the 
GRAMPANCHAYAT ADHIKARI,     GRAMPANCHAYAT MARDI, TQ 
OMERGA, DIST. DHARASHIV get the same  executed and    carried out 
departmentally or by  any other agency at the risk on     account 
and at the cost of the contractor. The contractor shall forthwith    on 
demand pay to the Government. The amount of such costs charges    
 and expenses sustained or incurred by the Government of which  the   
  certificate of the  GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV.     DHARASHIV 
DIST. DHARASHIV shall be final and binding on the contractor. Such    cost, 
charges and expenses shall be deemed to be arrears of land     revenue 
and in the event of the contractor failing or neglecting to pay     the 
same on demand as aforesaid without prejudice to any other rights    
 and remedies of the  Government the same may be recovered from the   
 contractor as arrears of land revenue. The Government shall also be    
 entitled to deduct the same  from any amount which may then be    
 payable or which may there after become  payable by the Government  
   to the contractor either in respect of the said work or any other work  
   whatsoever or from the amount of security deposit retained by   
   Government. 

Clause 21 :- The contractor shall supply at his own cost all 
materials (except such special materials, if any, as may in 
accordance with the contract, be supplied from the P. W. 
Departments store) plant, tools, appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works requisite which 
may required for the proper execution of the work, whether, in the 
original, altered or substituted from, and whether included in the 
specification or other documents forming part of the contract or 
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referred to in these conditions or not and which may be necessary 
for the purpose of satisfying or complying with the requirement, of 
the Engineer in charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to 
require together with the carriage therefore to and from the work. 
The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the 
purpose of setting out works and counting, weighing and assisting 
in the measurements or examination at any time and from time to 
time of the work or the materials. Failing this the same may be 
provided by the Engineer in charge at the expense of the contractor 
and the expenses may be deducted from any money due to the 
contractor under contract or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof. The 
contractor shall provide all necessary fencing and light required to 
protect the public from accident and shall also be bound to bear the 
expenses of defense of every suit, action or other legal proceeding, 
that may be brought by any person for injury sustained owing to 
neglect of the above precaution, and to pay any damages and costs 
which may be awarded in any such suit, action or proceedings to 
any such person, or which may with consent of the contractor be 
paid for compromising any claim by any such person. 

Clause 21 (A) :- The contractor shall provide suitable scaffolds 
and working platforms gangways and stairways and shall comply 
with the following regulations in connection therewith 

a) Suitable scaffolds shall be provided for workmen for all  works 
that cannot be safely done from a ladder or by other means. 

b) A scaffolds shall not be constructed, taken down, or 
substantially altered except,  

i) Under the   supervision   of a   competent   and 
responsible person, and  

ii) As   far   as   possible   by   competent   workers 
possessing adequate experience in this kind of 
work. 

c) A l l  scaffolds and appliances connected therewith 
and ladders shall  

i) be of sound material.  
ii) be of adequate strength having regard to the 

loads and strains to which they will be subjected, and  
iii) be maintained in proper condition. 
d)  Scaffolds shall be so constructed that no part thereof can be 

displaced in consequence of normal use. 
 
e) Scaffolds shall not be over loaded and so far as practicable the 

load shall be evenly distributed. 
f) Before installing lifting gear on scaffolds special precautions shall 

be taken to ensure the strength and stability of the scaffolds. 
g) Scaffolds shall be periodically inspected by a .competent person. 
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h.    Before   allowing a scaffold to be used   by his workmen the 
contractor shall, whether the scaffold has been erected by his 
workmen or not, take steps to ensure that it complies fully with 
the regulation herein specified. 

i)  Working platform, gangways, stairways shall 
i.    Be so constructed that no part thereof can sag unduly or unequally. 
ii .   Be so constructed and maintained having regard to the prevailing 

conditions as to reduce as for as practicable risks of persons 
tripping or slipping, and 

iii.    Be kept free from any unnecessary obstruction. 
j)    In the case of working platform, gangways, working places and 

stairways at height exceeding 3.00 meters 
1.    Every working platform and every gangway shall be closely boarded 

unless other adequate measures taken to ensure safety. 
ii. Every working platform and gangway shall have adequate width 

and 
iii. Every working platform, gangway, working place and stairway shall 

be suitably fenced. 
k)  Every openings in the floor of a building or in working platform 

shall  except for the time and to the extent required to allow the 
excess of persons or the transport or shifting of material be 
provided with suitable means to prevent the fall of persons or 
material 

1)  When persons are employed on a roof where there is a danger of 
falling from a height exceeding 3.00 m suitable precautions shall be 
taken to prevent the fall of persons or material. 

m)  Suitable precautions shall be taken to prevent persons being struck by 
articles which might fall from scaffolds or other working places. 

n)  Safe means of access shall be provided to all working platform and 
other working places. 

o)  The contractor(s) will have to make payments to Labourares as per 
Minimum Wages Act. 
Clause 21(B):- The contractor shall comply with the following 
regulations as regards the Hosting Appliances to be used by him. 
a)   Hoisting   machine   and   tackle,    including   their 
attachments, anchorages and supports shall,  
i. Be   of  good   mechanical   construction, sound  

material and adequate strength and free from patent defect and  
ii.    be kept in good repair and in good working order 
b)  Every rope used in hoisting or lowering materials or as a means 

of suspension shall be suitable quality and adequate strength 
and free from patent defect. 

c)  Hoisting machines and tackle shall be examinated and  
adequately tested after erection on the site and before use and 
be re-examinated in position at intervals to be prescribed by the 
Government. 

d) Every chain, ring, hook, shackle, swivel and pulley block used in 
hoisting or lowering materials or as a means of suspension shall 
be periodically examined. 
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e) Every crane driver or hoisting appliance operator shall be 
properly qualified. 

f.   No person who is below the age of 21 years shall be in  
control of any hoisting machine, including any scaffold which, 
or give signals to the operator. 

g. In the case of every hoisting machine and of every chain, ring, 
hook, shackle, swivel and pulley block used in hosting or 
lowering or as a means of suspension, the safe working load 
shall be ascertained by adequate means. 

h. Every hoisting machine and all gear referred to In the preceding 
regulation shall be plainly marked with the safe working load. 

i.  In the case of a hoisting machine having a variable safe working 
load each safe working load and the conditions under which it 
is applicable shall be clearly indicated. 

j.   No part of any hosting machine or of any gear referred to in 
regulation (h) above shall be loaded beyond the safe working 
load except for the purpose of testing. 

k. Motors, gearing transmissions, electric wiring and 
other dangerous parts of hosting appliance shall be 
provided with efficient safeguards. 

1.   Hosting appliances shall be provided with such means as will 
reduce to a minimum and the risk of the accidental descent of the 
load. 

m. Adequate precaution shall be taken to reduce to a minimum the 
risk of any part of a suspended load becoming accidentally 
displaced. 

Clause 22:- The contractor shall not set fire to any standing jungle, 
trees, brush wood or grass without a written permit from the 
Executive Engineer. When such permit is given, and also in all 
cases when destroying cut or dug up trees brush wood, grass etc. 
by fire, the contractor shall take necessary measures to prevent 
such fire spreading to or otherwise damaging surrounding 
properly. The contractor shall make his own arrangements for 
drinking water for the Labour employed by him. 

Clause_23:- Compensation for all damages done intentionally or 
unintentionally by contractor's Labour whether in or beyond 
the limits of Government property including any damage caused 
by the spreading of fire mentioned in clause 22 shall be the 
estimated by the Engineer in charge or such other officer as he 
may appoint and the estimates of the Engineer in charge subject 
to the decision of the Superintending Engineer on appeal shall 
be final and the contractor shall be bound to payamount of the 
assessed compensation on demand, failing  

which, the same will be recovered from the contractor as 
damages in the manner prescribed in  clause 1 or deducted by 
the Engineer in charge from any sums that may be due or 
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become due from Government to contractor under this contract 
or otherwise. The contractor shall bear the expenses of defending 
any action or other legal proceeding that may be brought by any 
persons for injury sustained by him owing to neglect of 
precautions to prevent the spread of fire and he shall pay any 
damages and cost that may be awarded by the court in 
consequence. 

Clause 24 :- The employment of female labourer on works in 
neighborhood of soldier's barracks should be avoided as far as 
possible. The contractor shall employ the labourers from nearest 
employment exchange. 

Clause 25_:- No work shall be done on a Sunday without the 
sanction in writing of Engineer in charge. 

Clause 26 :- The contract shall not be assigned or sublet without 
the written approval of the Engineer in charge. And if the 
contractor shall assign or sublet his contract or attempt so to do, or 
become in solvent or commence any proceeding to get himself 
adjudicated an insolvent or make any composition with his 
creditors or attempt so to do or if bribe, gratuity, gift, loan, 
perquisite, reward or advantage pecuniary or otherwise shall 
either directly or indirectly be given, promised or offered by the 
contractor or any of his servants or agents to any public officer or 
person in the employ of Government in any way relating to his 
office or employment or if any such officer or person  

shall become in any way directly or indirectly interested in the 
contract the Engineer in charge may thereupon by notice in writing 
rescind the contract, and the security deposit of the contractor and 
shall thereupon stand forfeited and be absolutely at the disposal of 
Government and the same consequences shall insure as if the 
contract had been rescinded under clause 3 Thereof and in 
addition the contractor shall not be entitled to recover or be paid 
for any work therefore actually performed under the contract. 

 
Clause 27_:-_ All sums payable by a contractor by way of 
compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government 
without reference to the actual loss or damage sustained and 
whether any damage has or has not be sustained, 

Clause 28 :- In the case of tender by partners any change in the 
constitution of a firm shall be forthwith notified by the contractor 
to the Engineer in charge for his information. 

Clause 29:- All work to be executed under the contract shall be 
executed under the direction and subject to the approval in all 
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respect of the Superintending Engineer of the circle, for the time 
being, who shall be entitled to direct at what point or points and in 
what manner they are to be commenced, and from time to time 
carried on. 

Clause 30 (1) :- Except where otherwise specified in the contract 
and subject to the powers delegated to him by Government under 
the code, rules then in force, the decision of the Superintending 
Engineer of the Circle for the time being shall be final, conclusive, 
and binding on all parties to the contract upon all questions 
relating to the meaning of the specifications designs, drawing and 
instructions hereinbefore mentioned and as to the quality of 
workmanship or materials used on the work, or as to any other 
question, claim, right matter, or things whatsoever, if any way 
arising out of, or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders, or other conditions 
or otherwise concerning the works, or the execution, or failure to 
executed the same, whether arising during the progress or the 
work or after the completion or abandonment thereof. 

Clause 30 (2) :- The contractor may within thirty days of receipt by h i m  of any   
    order passed by GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV.     DHARASHIV 
DIST. DHARASHIV   (Works)Zilla  Parishad DHARASHIV of the Division   
 as aforesaid appeal against it to the Superintending Engineer concerned   
 with the contract,work or project provided that. 

a) The accepted value of the contract exceeds Rs.10.00 lakhs (Rs. Ten 
lakhs) 

b) Amount of claim is not less than Rs.1.00 lakh (Rs. One lakh) 

Clause 30 (3):- If the contractor is not satisfied with the order 
passed by the Chief Engineer as aforesaid, the contractor may, 
within thirty days of receipt by him of any such order, appeal 
against it to the concerned secretary, Public Works Department 
who if convinced that prima-facie the contractors claim rejected by 
Superintending Engineer / Chief Engineer is not frivolous  

and that there is some substance in the claim of the contractor as 
would merit a detailed examination and decision by the standing 
committee, shall put up to the standing committee at Government 
level for suitable decision. 

Clause .31:- The contractor shall obtain from the Public Works 
Departmental stores, al! stores and articles of European or 
American manufacture which may required for the work, or any 
part thereof or in making up any articles required therefore or in 
connection there- with unless he has obtained permission in 
writing from the Engineer in charge to obtain such stores and 
articles elsewhere. The value of such stores and articles as may be 
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supplied to the contractor by the Engineer in charge will be debited 
to the contractor in his account at the rates shown in the schedule, 
in form 'A' attached to the contract and if they are not entered in 
the said schedule, they shall be debited to him at cost price which 
for the purpose of this contract shall include the cost of carriage 
and all other expenses whatsoever which shall have been incurred 
in obtaining delivery of the same at the stores aforesaid. 
Clause 32 :- When the estimate on which a tender is made includes 
lump sums in respect of parts of the work contractor shall be 
entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable under 
this contract for each items or if the part of the work in question is 
not in the opinion of the Engineer in charge capable of 
measurement, the Engineer in charge may at this discretion pay the 
lump sum amount entered in the estimate and the certificate in 
writing of the Engineer in charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to 
him under the provisions of this clause. 

Clause 33 :- In the case of any class of work for which there is no 
such specification as is mentioned in rule 1 such work shall be 
carried out in accordance with the Divisional specifications, and in 
the event of there being no Divisional specification, then in such 
case the work shall be carried out in al l  respects in accordance 
with instructions and requirements of the Engineer in charge. 
Clause 34 :- The expression work or works where used in these 
conditions shall unless there be something in the subject or context 
repugnant to such construction, be constructed to mean the work or 
works contracted to be executed under or in virtue of the contract, 
whether temporary or permanent and whether original, altered, 
substituted or additional. 

Clause 35 :- The percentage referred to in the tender shall be 
deducted from / added to the gross amount of the bill before 
deducting the value of any stock issued. 

Clause 36 :- All quarry fees, royalties octroi dues and ground rent for 
stocking materials, if any, shall be paid by the contractor. Directly to 
revenue department failing to which the amount of royalty charges 
shall be deducted through bills and no claims shall be entertained 
on this ground 

 
Clause 37:- The contractor shall be responsible for and shall pay 
any compensation to his workmen payable under the workmen's 
compensation Act 1923 (VIII of 1923) (hereinafter called the said 
Act) for injuries caused to the workmen. If such compensation is 
payable / paid by Government as principal under sub/section (i) 
of section 12 of the said Act. On behalf of the contractor, it shall be 
recoverable by Government from the contractor under subsection 
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(2) of the said section such compensation shall be recovered in 
the manner laid down in clause 1 above. 

Clause 37 (A) :- The contractor shall be responsible for and shall 
pay the expenses of providing medical aid to any workmen who 
may suffer a bodily injury as a result of an accident. If such 
expenses are incurred by Government the same shall be 
recoverable from the contractor forthwith and be deducted 
without prejudice to any other remedy of Government from any 
amount due or that may become due to the contractor. 

Clause 37 (B) :- The contractor shall provide all necessary 
personal safety equipment and first aid apparatus available for 
the use of the person employed on the site, and shall maintain the 
same in condition suitable for immediate use at any time and shall 
comply with the following regulations in connection therewith. 

a) The worker shall be required to use the equipment so provided 
by the contractor and the contractor shall take adequate steps to 
ensure proper use of the equipment by those concerned. 
b) When work is carried on in proximity to any place where there 
is a risk of drowning all necessary equipment shall be provided 
and kept ready for use and all necessary steps shall be taken for 
the prompt rescue of any person in danger. 
c) Adequate provision shall be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of 
the work. 

Clause 37 (c) :- The contractor shall duly comply with the 
provisions of "The Apprentices Act. 1961" (iii of 1961) the rules 
made there under and the orders that may be issued from time to 
time under the said Act and the said rules and on his failure or neglect 
to do so, he shall subject to all the liabilities and penalties provided 
by the said Act and said rules. 

Clause 38(1) Quantities in respect of the several items shown in the 
tender are approximate and no revision in the tendered rate shall be 
permitted in respect any of the items so long as, subject to any special 
provision contained in the specifications prescribing a different 
percentages of permissible variation, the quantity of the item does not 
exceed the tender quantity by more than 25% and so long as the 
value of the excess quantity beyond this limit at the rate of the item 
specified in the tender, is not more than Rs. 5000/- 

2) The contractor shall, if ordered in writing by the Engineer so to 
do also carry out any quantities in excess of the limit mentioned in 
the sub clause (I) hereof on the same conditions and in accordance 
with the specifications in the tender and at the rates (i) derived 
from the rates entered in the current schedule of rates and in the 
absence of such rates (ii) at the rate prevailing in the market, the said 

Claim for 

quantities entered 

in the tender or 

estimates. 

 



(72) 

 

CONTRACTOR                    NO. OF CORRECTIONS        GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT  
        GOVERDHANWADI  DHARASHIV DIST. DHARASHIV 

 
 

rates being increased or decreased as the case may be by the 
percentage which the total tendered amount bears to the estimated 
cost of the work as put to tender based upon the schedule of rates 
applicable to the year in which the tenders were invited (for the 
purpose of operation of this clause, this cost shall be taken as 
arrived at as  

Rs. ___________________ 

3) Claims arising out of reduction in the tendered quantity of any item 
beyond 25 percent will be governed by the provision of clause 1 5 only 
when the amount of such reduction beyond 25 percent at the rate of the 
item specified in the tender is more than Rs. 5000/- 

Clause 39:- The contractor shall employ any famine, convict or 
other labour of a particular kind or class if ordered in writing to do 
so by the Engineer in charge. 
 

Clause 40 :- No compensation shall be allowed for any delay 
caused in the starting of the work on account of acquisition of land 
or in the case of clearance of works on account of any delay in 
according sanction to estimates. 

Clause 41:- No compensation shall be allowed for any delay in the 
execution of the work on account of water, standing in borrows 
pits or compartments. The rates are inclusive for hard or cracked 
soil, excavation in mud, sub- soil or water standing in borrows pits 
and no claim for an extra rate shall be entertained, unless 
otherwise expressly specified. 

Clause 42 :- The contractor shall not enter upon or commence any 
portion of work except with the written authority and instruction of the 
Engineer in charge or of his subordinate in charge of the work. Failing 
such authority the contractor shall have no claim to ask for 
measurements of or payments for work.. 

Clause 43 :- i) No contractor shall employ any person who is under 
the age of 18 years. 
ii)  No   contractor  shall  employ   donkeys   or  other animals with 
breaching of string or thin rope. The breaching must be at least 7.5 
centimeter (3 inches) wide and should be of tape (Nawer), 
iii) No animal suffering from sores, lameness  or emaciation or which 
is immature shall be employed on the work. 
iv) The Engineer in charge or his Agent is Authorised to remove from 
work any person or animal found working which does not satisfy 
these conditions and no responsibility shall be accepted by Government 
for any delay caused in the completion of the work by such removal. 

Employment of famine 
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   v) The contractor shal l  pay fair and reasonable wages to the workmen 
    employed by him in the contract undertaken by him. in the 
event     of any dispute arising between the contractor and his workmen 
on the     grounds that the wages paid are not fair and reasonable, the 
dispute shall    be referred without delay to GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV  
 TAL. OSMANABD DIST. DHARASHIV who shall decide the same. The decisionof 
    the  GRAMPANCHAYAT ADHIKARI/SARPANCH 
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANABD DIST.    
 DHARASHIV shall be conclusive and binding  on the contractor but such   
  decision shall not in any way affectthe conditions in the contract   
   regarding the payment to be made by Government at the sanctioned  
   tender rates. 

vi) Contractor shall provide drinking water facilities to the 
workers. Similar amenities shall be provided to the workers 
engaged on large work in urban areas.  
vii) Contractor to take precaution against accidents which take 
place on account of labour using loose garments while working 
near machinery. 

Clause 44 :- Payment to contractors shall be made by cheque 
drawn on any treasury within the division convenient to them 
provided the amount exceed Rs. 10 Amounts not exceeding Rs. 10/- 
will be paid in cash. 

Clause 45 _:- Any contractor who does not accept these conditions 
shall not be allowed to tender for works. 

   Clause 46 :- If Government declares a state of scarcity or famine to exist 
in     any village situated within 16 km of the work, the contractor 
shall      employ upon such parts of the work, as are suitable for 
unskilled labour, any person   certified to him by the Executive Engineer, or by 
any person to      whom the  GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.   
   OSMANABD DIST. DHARASHIV  may have delegated this duty in 
writing to    be in need of relief and shall  be bound to pay to such 
person wages not     below the minimum which Government may have 
fixed in this behalf.     Any disputes which may arise in connection with 
the implementation of this    clauseshall be decided by the GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT     GOVERDHANWADI 
DHARASHIV. DHARASHIV DIST. DHARASHIV 
   whose decision shall be final and binding on the Contractor. 
   Clause 47 :- The price quoted by the contractor shall not in  any 
case     exceed the control price, if any, fixed by Government or 
reasonable price    which it is permissible for h i m to charge a private 
purchaser for the same     class and description, the controlled price 
or the price permissible under     Hoarding and profiteering 
Ordinance, 1943 as amended from time to time,    If the price as quoted 
exceeds the controlled price or the price permissible    under Hoarding and 
Profiteering prevention Ordinance, the contractor will    specifically mention 

Method of 
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 this fact in his tender along with reasons for quoting     such 
higher prices. 

The purchaser at his discretion will in such case exercise the right of 
revising the price at any stage so as to confirm with the controlled 
price on the permissible under the Hoarding and Profiteering 
Prevention Ordinance. This discretion will be exercised without 
prejudice to any other action that may be taken against the 
contractor. 

Clause 47 (A) :- The tendered rates are inclusive of all taxes, rates 
and cesses and are also inclusive of the tax livable in respect of sale 
by transfer of property in goods involved in the excavation of a 
work contract under the provision of Rule 58 of Maharashtra Value 
Added Tax Act 2005, for the purpose of levy of Tax. 

Clause 48 :- The rates to be quoted by the contractor must be 
inclusive of VAT Tax. No extra payment on this account will be 
made to the contractor. 

Clause 49 :- In case of materials that may remain surplus with the 
contractor from those issued for the work contracted for, the date 
of ascertainment of the materials being surplus will be taken as the 
date of sale for the purpose of sales tax and the sales tax will be 
recovered on such sale. 
Clause 49JA) :- Contractor should note that recovery at panel rates 
of twice the issue rates w i l l  be effected if the contractor do not 
return surplus material and the Sales tax and general tax will  be 
recovered from them. 

Clause 50 :- The contractor shall employ the unskilled labour to be 
employed by him on the said work only from locally available 
labour and shall give preference to those persons enrolled under 
Maharashtra Government Employment and Self Employment 
Department scheme. 

   Provided, however, that if the required unskilled labours are not  
    available locally, the contractor shall in the first instance employ 
such     numbers of persons as is available and thereafter may with 
previous     permission, in writing of the  GRAMPANCHAYAT 
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV  
 TAL. OSMANABD DIST. DHARASHIV in charge of the said work, obtain the rest 
of    the requirement of unskilled labour from out side the above scheme. 

Clause 51 :- The contractor shall pay the labourers skilled and 
unskilled according to the wages prescribed by the Minimum 
Wages Act 1948, applicable to the area in which the work of the 
contractor is located. The contractor shall comply with the 
provisions of the apprentices Act - 1961 and the rules and order's 
issued there under from time to time, if he fails to do so, his failures 
will  be a breach of the contract and the Superintending Engineer 
may in his discretion, cancel the contract. The contractor shall  

Wages to be paid to the 
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also be liable for any pecuniary liability arising on account of any 
violation by him of the provision of Act. The contractor shall pay the 
labourers skilled and unskilled according to wages prescribed by 
minimum Wages Act applicable to the area in which the lies. 

Clause 52:- All amounts whatsoever which the contractor is liable 
to pay to Government in connection with the execution of the work 
including the amount payable in respect of (i) materials and or 
stores supplied / issued hereunder by the Government to the 
contractor (ii) hire charges in respect of heavy plant, machinery 
and equipment given on hire by the Government to the contractor 
for execution by him of the work and / or on which advances have 
been given by the Government to the contractor shall  be deemed to 
be arrears of" Land Revenue and the Government may without 
prejudice to any other rights and remedies of the Government 
recover the same from the contractor as arrears of land revenue. 

Clause 53_:- The contractor shall duly comply with all the provision 
of the contract labour (Regulation and Abolition) Act. 1970 (37 of 
1970) and Maharashtra Contract Labour (Regulation and 
Abolition) Rules 1971 as amended from time to time and all other 
relevant statutes and statutory Provisions concerning payment of 
wages particularly to workmen Employee by the contractor and 
working on the site of the work. In particular the contractor shall 
pay wages to each worker employed by him on the site of the work 
at the rates, prescribed under the Maharashtra Contract Labour 
(Regulation and Abolition) Rules 1971. If the contractor fails or 
neglects to pay wages at the said rates, or make short payment and 
the Government makes such payment of wages in full or part 
thereof less paid by the contractor, as the case may be the amount 
so paid by' Government to such workers shall be deemed to be 
arrears of land revenue and the Government shall  be entitled to 
recover the same as such from the contractor or deduct the same 
from the amounts payable by the Government to the contractor 
here under or from any other amounts payable to him by the 
Government. 

Clause 54 :- The contractor shall engage apprentices such as bricks 
layers, carpenters, wire man , plumbers as well as black smith as 
recommended by the State Apprenticeship Advisor Director of 
Technical Education, Dhobi Talao, Mumbai - 1 on the Construction 
work. 
Conditions for Malaria Eradication 
Clause 55 :- A) The anti-malaria and other health measures shall be 
as directed by the Joint Director (Malaria and Filaries) of Health 
Services, Pune. 
B) Contractor shall see that monqutogenic conditions are not 
created so as to keep vector population to minimum level. 
C) Contractor shall carry out anti malaria measures in the area as 
per guide-lines prescribed under National Malaria Eradication 
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Programme and as directed by the Joint Director (M & F) of Health 
services, Pune. 
D) In case of default in earring out prescribed anti malaria 
measures resulting in increase in malaria incidence, contractor shall 
be liable to pay to Government the amount spent by Government 
on anti malaria measures to control the situation in addition to fine. 

E) Relation with public authorities : 

The contractor shall make sufficient agreement for draining away 
the sewage water as well as water coming from the bathing and 
washing places and shall dispose of this water in such away as not 
to cause any nuisance. He shall also keep the premises clean by 
employing sufficient number of sweepers. The contractor shall 
comply with all rules, regulations, bylaws and direction given from 
time to time by any local or public authority in connection with this 
work and shall pay fees or charges which are livable on him 
without any extra cost to Government. 

Contractors shall take out necessary insurance 
policy/polices so as to provide adequate 

insurance cover for execution of the awarded contract work from 
the " Directors for insurance, Maharashtra State, Mumbai , 400 051" 
only its postal address for correspondence is "264 MHADA, , Opp. 
Kalanagar, Bandra (E), Mumbai, 400 051, (Tel. No. 2643803) (Fax 
No. 26438461/26438690)" Insurance policy/ polices taken out 
from any other company will not be accepted. However, if the 
contractor desire to effect insurance with the local office of any 
insurance company, the same should be under Co-Insurance cum 
servicing arrangements provides by the Directors on Insurance. The 
policy taken out by the contractors is not on co-insurance basis. 
(GPF 60% and insurance company 40%) the same will not be 
accepted and the amount of premium calculated by the Director of 
insurance will be recovered directly from the amount payable to the 
contractors for the executed contract work which may be noted.  

“The building and other construction workers 
(Regulation of employment and conditions of 

service) Act 1996 and the cess of 1996: The labour walfare tax will 
be recovered from the successful tenderer as per the rule in force 
from the running bills payble to the contractor.  

 

Clause- 56 : 

Clause- 57 : 
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ADDITIONAL CONDITIONS FOR MATERIALS 
(CEMENT,M.S.,BARS H.Y.S.D./T.M.T. BARS, ETC.) 
BROUGHT BY CONTRACTOR, 

1.       A l l  materials as cement, Mild Steel, HYSD Bars, Bulk Asphalt etc. required for 
execution of work shall be brought by Contractor at his own cost. 

2.       The Contractor shall maintain the record of these materials (Cement, Steel Bulk 
Asphalt etc.) in the prescribed proforma and registers, air-directed by Engineer-In-
Charge. The samples of prescribed pro forma is attached at the end. These registers 
shall be signed by both contractors and representative of Engineer-In-Charge These 
registers shall be made available for inspection, verification for the department as and 
when required. These registers shall be in the custody of department and shall be 
maintained by the department. 

3.       The material required only for this work shall be kept in the godovvn at site. No 
material shall be shifted out side the godown except for the work for which this 
agreement is entered without prior approval of the Engineer-in-charge. 

4.       The material i.e. cement, steel, Bulk Asphalt etc. brought on the work site shall be 
accompanied with the necessary Company/Manufacturing firm's test certificates. In 
addition these material shall be tested as per frequency prescribed by the Department 
and the cost of such testing shall be borne by the contractor. If the test results are 
satisfactory, then, and then only the material shall be allowed to, be used on the work. If 
the test results are not as per standards, these material shall be immediately removed 
from the work site at contractor's cost. In case of cement, if so requested by the 
contractor in writing, material will  be allowed to be used before receipt of the test 
results but this will  be entirely at the risk and cost of the contractor. 

5.       The contractor produce sufficient documentary evidence i.e. bill for the purchase, octroi 
receipts etc. For the purchase of material brought on the work site at once if so requested by 
the Department. 

6.       All these material i.e. cement, steel, Bulk Asphalt etc. shall be protected from any 
damages, rains etc. by the contractor at his own cost. 

7.       The Contractor will have to erect temporary shed of approved specifications for storing 
of above materials at work site at contractor's cost having double lock arrangement ( 
by double lock it is mean! that godown shall always be locked by two locks, one lock 
being owned and operated by contractor and other by Engineer-in-charge or his 
authorised representative and the door shall be open able only after both locks are 
opened.) 

8.        If required, the weighment of cement bags/steel Bulk Asphalt etc, brought by the 
contractor shall be carried out by the contractor at his own cost. 

9.       The contractor shall not use cement and other material for the item to be executed out 
side the scope of this contract except for such ancillary small item as are connected 
and absolutely necessary for execution of this work as may be decided by the Engineer-in-
charge. 
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10.     The Government shall not be responsible for the loss in cement and steel etc. during 
transit to work site. The cement brought by the contractor at the work site store shall 
mean 50 kg., equivalent to 0.03467 cubic meter per bag by weight. The rate quoted 
should correspond to this method of reckoning. In case of ordinary/controlled 
concrete, if cement is found short, the shortage/shortages will be made good by the 
contractor at his cost. 

11.     Indemnity. 

The condition regarding indemnity as defined in ADDITIONAL  GENERAL  CONDITIONS  
AND  SPECIFICATIONS in Sr. No. 4 will apply mutates in case of material brought by 
contractor at the site of the execution of the work being executed under this contract. 

12.     In case the materials brought by the contractor become surplus owing to the change in 
the design of the work, the material should be taken back by the contractor at his own 
cost after prior permission of Engineer-in-charge. 

13.     All Empty bags shall be the property of contractor and the same shall be removed 
immediately after completion of work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
GUARANTEE BOND FOR SECURITY DEPOSIT (REVISED)  
(On Stamp paper worth Rupees 500/-) 

In consideration of the Governor of Maharashtra (hereinafter referred to as 
"the Governor") having agreed to exempt ___(hereinafter referred to as "the 
contractor") from depositing with the Government in cash the sum of Rs. ____ 
(Rupees ___only) being the amount of Security deposit payable by the Contractor to 
the Government under the terms and conditions of the agreement dated the ___ day 
of ____ and made between the Government of the one part and the contractor of the 
other part (hereinafter referred to as "the said agreement") for ___ as security for 
the observance and performance by the contractor of the terms and conditions of 
the prescribed form of a Schedule Bank in fact these present in the like sum of Rs. 
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___ (Rupees ___ only) we _____ Bank / Limited registered in India under ___ Act and 
having one of our Local Head office at ___ do hereby. 

I      Guarantee to the Government. 

a)    Due performance by the Contractor of the terms covenants and condition 
on the pan of the contractor contained in the said Agreement and 

b) Due and punctual payment by the contractor to the Government of all 
sums of money, losses, damages, costs, charges, penalties and 
expenses payable to the Government by the contractor under or in 
respect of the said Agreement. 

i     Undertakes to pay to the Government on demand and without demur 
and notwithstanding any dispute or disputes raised by the 
contractor(s) in any suit or proceeding filed in  

any court or Tribunal relating thereto the said sum of Rs. ___ (Rupees 
___ only) or such less of sum as may be demanded by the Government 
from us our liability herein under absolute and unequivocal and agree 
that. 

The guarantee herein contained shall remain in full force and effect 
during the subsistence of the said Agreement and that the same will 
continue to be enforceable till  all the dues of the Government under or 
by virtue or the said Agreement have been duly paid and its claims 
satisfied or discharged and till the Government certifies that the terms 
and conditions of the said agreement have been fully properly carried 
out by the contractor. 

a     We shall not discharged or released from the liability under this 
Guarantee by reasons of. 

I Any change in the constitution of the Bank or the Contractor 
Ii Any arrangement entered into between Government and the 

contractor with or without our consent. 
I Any forbearance shown to the contractor. 
Ii Any variation in to terms covenants or conditions contained in 

the said agreement. 
Iii any time given to the contractor 
iv any other conditions or circumstances under which in law a 

surety would be discharged. 

b     Our liability hereunder shall be joint and several with that of the 
contractor as if we were Principal debtors in respect of the said 
Sum of Rs. ________ (Rupees _______ __________________________ only) 
And 
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c We shall not revoke this guarantee during its currency except 
with the previous consent in writing of the Government 
 
IN WITNESS WHEREOF the Common seal of ____ has been here 
unto affixed this ___ day of ___ 19___ . 
The common seal of ___ was pursuant to the resolution of the 
Board of Directors of the company dated the ___ day of ___ herein 
affixed in the presence of who in token thereof, have hereto set 
their respective hands in the presence of 

 
1 __________________________ 

 
2 __________________________ 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE - A 

SCHEDULE - B 

SCHEDULE - C 
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SCHEDULE -A 

 work: As per Notice Ig Tender 

Name of work: As per NIT 

Schedule showing (Approximately) the materials to be supplied from the Public 
Works Department stores for the work contracted to be executed and preliminary 
and ancillary works and the rates at which they are to be charged for. 

Sr. 
No. 
 

Particulars 
 

Quantity 
 

Rates in 
Figure 
 

Unit 
 

Rate in 
words 
 

Place of 
Delivery 
 

1 
 

2 
 

3 
 

4 
 

5 
 

6 
 

7 
    

 
NIL 

  

 
 
 

All Material brought by contractor at his own cost. 

 
 
Note :-  Conditions for materials to be brought by contractor  
   attached separately. 

SCHEDULE -B and SCHEDULE-C 

Attached Separately in excel file named as BOQ 
 
 
 
 
 
 
 
 
 
 
 
 
 



(82) 

 

CONTRACTOR                    NO. OF CORRECTIONS        GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT  
        GOVERDHANWADI  DHARASHIV DIST. DHARASHIV 

 
 

 
 

DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
DRAWINGS CONTRACT 

DRAWINGS: 

The contract Drawings provided for tendering purpose with the tender documents shall be 
used as a reference only. Contractor should visualizes the nature of type of work contemplated 
and to ensure that the rates and prices quoted by him in the bill of quantities take due 
considerations of the complexities of work involved during actual execution / consideration 
as experienced in the field. 

The tendered rates / prices for the work shall be deemed to include the cost of preparation, 
supply and delivery of all necessary drawings, prints, tracings and negatives which the 
contractor is required to provide in accordance with the contract. 

DOCUMENTATION: 

If so ordered by the Engineer in charge, the contractor will prepare drawings of the work at 
constructed and will supply original and three copies to the Engineer who will verify and 
certify these drawings. 
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Final as constructed drawings shall then be prepared by the contractor and applied in 
triplicate along with a micro film of the same to the Engineer for record and reference 
purpose at the contractor cost. 

 

 

 

 

 

 

 

 

 

                             ]åõb÷®ú ¤ÉÒ - 1 ºÉÉä¤ÉiÉ VÉÉäb÷É´ÉªÉÉSÉä Eò®úÉ®ú{ÉjÉ 

1) JÉÆb÷ 56 + ¶ÉÉºÉxÉ {ÉÊ®ú{ÉjÉEò OÉÉ¨É Ê´ÉEòÉºÉ ´É VÉ±ÉºÉÆvÉÉ®úhÉ Ê´É¦ÉÉMÉ Gò. 
ZÉäb÷{ÉÒ+ä/1097/|É.+É.1943/33 ÊnùxÉÉÆEò 04/09/2000 +x´ÉªÉä ÊVÉ±½þÉ 
{ÉÊ®ú¹ÉnäEòbä÷ ºÉÉä{ÉÊ´ÉhªÉÉiÉ +É±Éä±ÉÒ EòÉ¨Éä ½þÒ Eò¨ÉÒ EòÉ±ÉÉ´ÉvÉÒ +ºÉ±ªÉÉSÉä 
+ºÉ±ªÉÉxÉä ¨ÉÖnùiÉÒiÉ {ÉÖhÉÇ ½þÉähÉä +É{ÉäIÉÒiÉ +½äþ iÉlÉÉ{ÉÒ EòÉ½þÒ 
EòÉ®úhÉÉ¨ÉÖ³äý ¨ÉÖnùiÉÒiÉ EòÉ¨É {ÉÖhÉÇ ZÉÉ±ªÉÉºÉ ´É nù®ú¨ªÉÉxÉ ´ÉºiÉÖSªÉÉ ÊEò¨ÉiÉÒ 
´ÉÉfø±ªÉÉºÉ ºÉnù®úSªÉÉ nù®ú´ÉÉføÒSÉÉ ¡ò®úEò näùªÉ ®úÉ½þhÉÉ®ú xÉÉ½þÒ +¶ÉÉ 
¡ò®úEòÉSÉÒ ¨ÉÉMÉhÉÒ `äöEäònùÉ®úÉºÉ Eò®úiÉÉ ªÉähÉÉ®ú xÉÉ½þÒ. 

2) JÉÆb÷ 56 ¤É ¶ÉÉºÉxÉÉxÉä ¶ÉÉºÉEòÒªÉ Ê´É¨ÉÉ ÊxÉvÉÒ ªÉÉäVÉxÉÉ ±ÉÉMÉÖ Eäò±ÉÒ 
+ºÉ±ªÉÉxÉä ÊVÉ±½þÉ {ÉÊ®ú¹Énäù ¨ÉÉ¡ÇòiÉ näùhªÉÉiÉ ªÉähÉÉ-ªÉÉ EòÉ¨ÉMÉÉ®úÉÆSÉÉ 
Ê´É¨ÉÉ,Ê´É¨ÉÉ ºÉÆSÉÉ±ÉEò ¨ÉÖÆ¤É<Ç ªÉÉÆSªÉÉEòbä÷ ¦É®úhÉÉ Eò®úhÉä 
¤ÉÆvÉxÉEòÉ®úEò +xªÉlÉÉ ºÉnù®úSÉÒ ®úCEò¨É |ÉlÉ¨É ªÉähÉÉ-ªÉÉ näùªÉEòÉiÉÚxÉ 
{É®úº{É®ú Eò{ÉÉiÉ Eò°üxÉ ¶ÉÉºÉxÉÉEòbä÷ ¦É®úhÉÉ Eò®úhªÉÉiÉ ªÉä<Ç±É. 

3) JÉÆb÷ 56 Eò ºÉnù®úÒ±É EòÉ¨ÉÉSÉä +ÆÊiÉ¨ÉÒEò®úhÉ ZÉÉ±ÉäxÉÆiÉ®ú Êb÷¡äòC]õ 
±ÉÉªÉ¤ÉÒ±ÉÒ]õÒ EòÉ±ÉÉ´ÉvÉÒiÉ EòÉ½þÒ nùÉä¹É ËEò´ÉÉ ´É xÉÖEòºÉÉxÉ ÊnùºÉÖxÉ 
+É±ªÉÉºÉ iªÉÉSÉÒ ºÉÆ{ÉÖhÉÇ nÖù¯ûºiÉÒ ËEò´ÉÉ b÷ÉMÉbÖ÷VÉÒ `äöEäònùÉ®úÉÆxÉä 
º´ÉiÉ:SªÉÉ JÉSÉÉÇxÉä näùhÉä ¤ÉÆvÉxÉEòÉ®úEò ®úÉ½þÒ±É ªÉÉ Eò®úÒiÉÉ 
EòÆjÉÉ]õnùÉ®úÉÆSÉä |ÉiªÉäEò näùªÉEòÉiÉÚxÉ EòÉ¨ÉÉSªÉÉ º´É°ü{ÉÉiÉ ´É ¦ÉÊ´É¹ªÉÉiÉ 
ÊxÉ¨ÉÉÇhÉ ½þÉähÉÉ-ªÉÉ nùÉä¹ÉÉxÉÖºÉÉ®ú ®úCEò¨É ´ÉºÉÖ±É Eäò±ÉÒ VÉÉ<Ç±É Êb÷¡äòC]õ 
±ÉÉªÉ¤ÉÒ±ÉÒ]õÒ SÉÉ EòÉ±ÉÉ´ÉvÉÒ ®úºiÉä Eò®úÒiÉÉ ´É <¨ÉÉ®úiÉÒEò®úÒiÉÉ nùÉäxÉ 
´É¹ÉÉÇSÉÉ ®úÉ½þÒ±É. 
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4) ¨ÉÉ. EòÉªÉÉÇºÉxÉ +ÊvÉEòÉ®úÒ ¨É½þÉ®úÉ¹]Åõ ¶ÉÉºÉxÉ OÉÉ¨É Ê´ÉEòÉºÉ ´É 
VÉ±ÉºÉÆvÉÉ®úhÉ Ê´É¦ÉÉMÉ ¨ÉjÉÉ±ÉªÉ ¨ÉÖÆ¤É<Ç ªÉÉÆSÉäEòb÷Ò±É {ÉjÉ 
Gò.ZÉäb÷+ä/2006/|É.Gò. 346/Ê´ÉkÉ 9 ÊnùxÉÉÆEò 15/07/2006     2002 xÉÖºÉÉ®ú 
Ê´ÉGòÒEò®ú EÆòjÉÉ]õnùÉ®ú xÉÉånùhÉÒEÞòiÉ +ºÉä±É iÉ®ú Eò{ÉÉiÉÒSÉÉ nù®ú 2 ]õCEäò 
xÉÉånùhÉÒEÞòiÉ xÉºÉä±É iÉ®ú 4 ]õCEäò +ºÉÉ ®úÉ½þÒ±É. 

5) ¨ÉÉ. ºÉ½þºÉÊSÉ´É ¨É½þÉ®úÉ¹]Åõ ¶ÉÉºÉxÉ =tÉäMÉ ´É =VÉÉÇ ´É EòÉ¨ÉMÉÉ®ú Ê´É¦ÉÉMÉ 
¶ÉÉºÉxÉ {ÉÊ®ú{ÉjÉEò Gò.¤ÉÒºÉÒ+ä/12007/|É.Gò. 788/EòÉ¨ÉMÉÉ®ú 37 ¨ÉÆjÉÉ±ÉªÉ 
¨ÉÖÆ¤É<Ç  ÊnùxÉÉÆEò 21 B|ÉÒ±É 2008 xÉÖºÉÉ®ú ¤ÉÉÆÉEòÉ¨É ´É <iÉ®ú 
EòÉ¨ÉMÉÉ®úÉÆSªÉÉ Eò±ªÉÉhÉÉºÉÉ`öÒ ªÉÉäVÉxÉÉ ®úÉ¤ÉÊ´ÉhªÉÉEò®úÒiÉÉ 
¨É½þÉ®úÉ¹]Åõ ®úÉVªÉ <¨ÉÉ®úiÉ ´É <iÉ®ú ¤ÉÉÆvÉEòÉ¨É Eò±ªÉÉhÉ  ¨ÉÆb÷³ýÉºÉ ÊxÉvÉÒ 
={É±É¤vÉ ½þÉähªÉÉºÉÉ`öÒ Eåòpù ¶ÉÉºÉxÉÉSªÉÉ ={É®úÉäCiÉ +ÊvÉºÉÖSÉxÉä+x´ÉªÉä 1 
]õCEäò ={ÉEò®ú ¤ÉÉÆvÉEòÉ¨ÉÉSªÉÉ BEÖòhÉ ¨ÉÖ±ªÉÉxÉÖºÉÉ®ú (VÉ¨ÉÒxÉÒSÉä ¨ÉÖ±ªÉ 
´ÉMÉ³ÚýxÉ) ÊnùxÉÉÆEò 1 VÉÉxÉä´ÉÉ®úÒ 2008 {ÉÉºÉÖxÉ {ÉÖ´ÉÇ±ÉIÉÒ |É¦ÉÉ´ÉÉxÉä 
®úÉVªÉÉiÉÒ±É <¨ÉÉ®úiÉ ´É <iÉ®ú ¤ÉÉÆvÉEòÉ¨É ÊxÉvÉÒ´ÉCªÉÉEòbÚ÷xÉ ºÉÆ¤ÉvÉÒiÉ 
={ÉEò®úÉÆSÉÒ ´ÉºÉÖ±ÉÒ Eò®úhªÉÉ¤ÉÉ¤ÉiÉSÉÒ EòÉªÉÇ´ÉÉ½þÒ Eò®úÉ´ÉÒ ªÉÉ 
ºÉÆnù¦ÉÉÇiÉ <¨ÉÉ®úiÉ ´É <iÉ®ú ¤ÉÉÆvÉEòÉ¨É Eò±ªÉÉhÉ ÊxÉªÉ¨É 1998  +ÆiÉMÉÇiÉ ÊxÉªÉ¨É 
4, 5 ´É 6 |É¨ÉÉhÉä ®úÉ½þÒ±É. 
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