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Tender Notice

Sr. No.

Particulars

PLEASE ATTACH SCANNED COPIES OF FOLLOWING DOCUMENTS

1.

2-a.

2-b.

4-b.

Declaration of the Contractor on Contractor’s Letter Head in *.pdf format.

Demand Draft for cost of tender document as mentioned in notice inviting
tender.

Fixed Deposit Receipt for Earnest Money Deposit as per mentioned in notice
inviting tender.

A certificate or Photostat copy of valid Registration Certificate.

3-B . While filling the tender for the said work, it is mandatory to inspect the
work site and upload the Sarpanch and Grampanchayat Adhikari signature
certificate and Geo Tag photo and site map with signature of competent

authority along with envelope number one. Otherwise, the said tender will be
disqualified

A list of works tendered for and in hand (Statement No. 1)
A list of work of similar type and magnitude carried out (Statement No. 2)
Valid Acknowledgement of Income Tax Return Filed in original Photostat

copy & VAT Registration Certificate in original Photostat copy.

Details of Technical Personnel on the roll of the tender (Statement No. 4)

Important Note :
Please note that omission to attach any document is likely to invalidate the tender.
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BRIEF TENDER NOTICE
NOTICE INVITING NOTIC:-
DHARASHIV /E-TENDER/2026-2027

invites online percentage rate tender from contractors registered in appropriate
class/category with with Rural Development Dept. Zilla Parishd Division The Name of Work,
Estimated Cost, Earnest Money, Security Deposit, Time Limit Etc. are as under

Sr Class
No | Name of Work Tender Put to | of
Rs. Contra
ct

Name of Work: Construction of C.C. Road in
Bhim Nagar Wasti No. 0031 at Govardhanwadi 414970.61
1 | Taluka and District Dharashiv (Gfﬁﬁﬁl'a iG] )

d Aqditg geHiel Il fae™ a0 |91 OPEN
202 5.2026)

Terms and Conditions
1. The complete bidding process will be online (e-tendering). All the notifications regarding
this tender notice hereafter will be published online on website “http://mahatenders.gov.in”
2. Bidding document can be seen and downloaded from the website
http://mahatenders.gov.in from 16:00 PM hours on 15/05/2026 to 22-05-2026 up to 16:00
PM hours.

4. Bids MUST be accompanied with.(a) Scanned copies of online banking slip as per work as
downloading cost of tender documents.

5. Contractor should pay amount online pay slip for cost of downloading tender form and
for E.M.D. (1% of the amount put to tender)

6.Technical Bids will be opened online on 23/05/2026 at 16:00 PM hours on website
“http://mahatenders.gov.in”” in the office of GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANAD DIST. DHARASHIV. On
address GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT
GOVERDHANWADI DHARASHIV DIST. DHARASHIV

7. Time and Date of opening of financial bids will be informed by email to responsive bidder.

8. Security Deposit to be submitted at the time of agreement is 2% of Contract price and
balance 3 % will be deducted from running bill.

9. The guidelines to download the tender document and online submission of bids and
procedure of tender opening can be downloaded from website http://mahatenders.gov.in

10. Time allowed for completion of work is 3 MONTHS and defect liability Period Twenty
Four (24) months from the date of completion of work. 11. Right to reject or cancel any or
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1l the tenders without assigning any reason thereof whatever may be is reserved by the
undersigned.

12. GST and EPFO Registration is must for bidder.12. DSR 2026-2027

10. The guidelines to download the tender document and online submission of bids and
procedure of tender opening can be downloaded from website “http://mahatenders.gov.in”

11. Contractor has to Submit Pre-Qualification Certificate of GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT E:\E-TENDER FEB 2026
PASUN\GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV

12. Contractor has to Submit Valid ITR and VAT Registration Certificate.

13. If contractor have quoted less than 10 % amount of total tender value, then contractor has
to submit a demand Draft as additional deposit along with Bid. (Le. difference of 90% of
Tender Value and Actual Quoted Amount.)

14. Time allowed for completion of work is 6 MONTHS and defect liability Period Twenty Four
(24) months from the date of completion of work.

15. Right to reject or cancel any or all the tenders without assigning any reason thereof
whatever may be is reserved by the undersigned.

16. TENDERING PROCEDURE.

A) ISSUE OF BLANK TENDER FORMS

Tender documents (Bidding document, Bill of Quantities, drawings etc.) can be
seen and downloaded from the website. “http://mahatenders.gov.in

B) Pre - Bid Conference :

i) Deleted
ii) Deleted

iii) The tender submitted by tenderer shall be based on the clarification, additional
facilities offered (if any) by the Department, and this tender shall be unconditional.
Conditional tender will be summarily REJECTED.

iv) All tenderers are cautioned that the tender containing any deviation from the
contractual terms and conditions, and specifications or other requirements and
conditional tender will be rejected as non responsive.

C) MANNER OF SUBMISSION OF TENDER AND ITS ACCOMPANIMENTS.

The tenderer shall be submit the tender and documents online through website
“http://mahatenders.gov.in in two covers. The guidelines to the contractors are

available on website “http://mahatenders.gov.in.

a) Technical cover
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The Technical Cover shall contain the following documents.
1) Declaration of contractor

Declaration of the Contractor (in prescribed format) on Contractor’s Letter Head (in .pdf
format).

2) Tender fees & EMD

Scanned copy of One year Term Deposit Receipt for a period of one year of any
Nationalized or scheduled Bank towards the amount of Earnest money and Scanned
copy of Demand Draft towards cost of tender fees both DD and FDR shall be
scanned together in a single file (in .pdf format).

Exemption for payment of Earnest Money is not applicable.

3) Registration & Qualification

3.a Certificate in original or attested copy thereof duly attested by
Gazetted officer as Registered Contractor with Rural Development department
of Government of Maharashtra in appropriate class as may be applicable.

3.b Photostat of attested copy of Partnership deed and power
Of attorney if any.

3.c Details of works of similar type and magnitude carried out by the
contractor (Statement No. 1)

3.d Details of the other works tendered for and in hand with the value of work in progress
on the last date of submission of tender (in the preform of statement No. 2) The certificate from
the Heads of the offices under whom the work in progress should be enclosed.

3.e Valid Registration certificate under Maharashtra Value Added Tax Act 2005 under
Rule No.8and 9 and
3.fValid Acknowledgement of Income Tax Return Filed in original Photostat copy

4) Technical papers

3.b Details of Technical personnel on the roll of the tenderer (in the proforma

of Statement no. 4)

All Scanned copies submitted in connection with the tender shall be attested by a
Gazetted officer only, the originals may be called for verifications.

b) FINANCIAL Cover

The second envelope marked as "Financial Bid" shall contain only the Bill of
Quantities (BOQ). The same file downloaded from the website must be duly quoted
with company details filled up. The contractor shall upload the same BOQ only, duly
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filled and quoted percentage with digital signature. The contractor need not upload
the B-1 form i.e. Detailed conditions of contract along with BOQ.

This tender shall beunconditional.
SUBMISSION OF TENDER

The contractor shall, before final submission of bid, confirm all the required
files, papers are attached properly in the respective covers i.e. in Technical cover
and financial cover.

Contractor may attach the documents asked in the bidding document by
selecting those from those which are already available in “my documents” section
in his login.

d) OPENING OF TENDER

Contractor have to submit the original instruments i.e. Originals of scanned Fixed
deposit receipt towards EMD and Demand Draft towards tender fees in time between the
last time & date of bid submission and time & date of opening of technical cover as
specified in the detailed tender notice. On the date specified in the tender notice
following procedure will be adopted for opening of the tender.

1. Technical Cover
First of all , Envelope No. 1 of the tender will be opened to verify its contents as

per requirements. The documents so attached by the bidder will be verified by the tender
evaluation committee of the department. If the various documents contained in this Envelope
do not meet the requirements of the Department, a note will be recorded accordingly by the
tender opening authority and the said bidder’s financial Bid will not be considered for
further action.

The summary of technical bid opening will be mailed to all concerned contractors

automatically by the system. The scheduled date & time financial bid opening will be mailed to
contractors whose technical bids are accepted by the tender evaluation committee.

2. Financial Cover

This envelope shall be opened on the date & time specified and communicated to
concerned bidder through mail. The tendered rates or percentage above or below the
estimated rates shall then be read out.

15. The contractor will have to sign the original copy of the tender papers and the drawings

according to which the work is to be carried out, he shall also have to give a
declaration to the effect that he has fully studied the plans, specifications, local
conditions, and availability of labour and materials and that he has quoted his rates
with due consideration to all these factors.

16. The right is reserved to revise or amend the contract documents prior to the date
notified for the receipt of tenders or extended date. Such deviations, amendments or
extensions, if any, shall be communicated in the form of corrigendum through website
“http: //mahatenders.gov.in.
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17. The bidders they are subject to be disqualified if they have made misleading or false
representations in the forms, statement and attachments submitted in proof of the
qualification, requirements; and / or record or poor performance such as a abandoning
the works, not properly completing the contract, incordinate delays in completion,
litigation history or financial failures etc.

18. EXAMINATIONS OF DRAWINGS AND SITE CONDITIONS:

The bidder shall in his own interest carefully examine the drawings, conditions of
contract, specifications etc. He shall also inspect the site and acquaint himself about
the climate, physical and all other conditions prevailing at site, the nature, magnitude,
special features practicability of the works, all existing and required means of
communications and access to site, availability of housing and other facilities, the
availability of labour and materials, labour camp site, stores and godown etc. He shall
obtain all necessary information as to the risk, contingencies and other circumstances
which may affect and influence the tender. No claims on any of the above or any other
factors will be entertained by the Government, Should there be any discrepancy or
doubt or obscurity the contractor shall submit the same to the Executive Engineer,
Works concerned for elucidation as soon as possible.

19. The tender submitted by the contractor shall remain valid for a period of 90 days from
the date of opening of financial bid.

20. The contractor (s) whose tender is accepted is required to note that no foreign exchange

will be released by the Department.

21. Tenders, which do not fulfill all or any of the conditions or are incomplete in any respect
are liable to summary rejection.

22. Rightto reject any or all tenders without assigning reasons there for is

reserved. The acceptance of the tender lies with the GRAMPANCHAYAT ADHIKARI,
GRAMPANCHAYAT MADA]J, TQ OMERGA, DIST. DHARASHIV.
23. The notice inviting tender shall form part of the tender agreement.

24. The successful tenderer will be required to produce to the satisfaction of the specified
concerned authority a valid and concurrent license issued in his favour under the
provisions of the contract Labour (Regulation and Abolition) Act 1970, before starting
the work, failure to do so acceptance of the tender shall be liable to be withdrawn and
earnest money forfeited.

25. Instructions to Contractor :

1. In case the contractor, whose offer is found to be lowest, is requested to negotiate
and reduce the offer, does not respond within a period of 7 days, the tender
accepting authority without issuing any reminder reserves the right to reject such
tender.

2. In case the contractor, who is informed of acceptance of his tender, does not remit
the initial Security Deposit within a period of 10 days, the tender accepting
authority reserves the right to forfeit the earnest money deposit without issuing
any reminder to take further action according to the tender provision.
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26. Right to reject or cancel any or all the tenders without assigning any reason thereof
whatever may be is reserved by the undersigned.

DATE- / /2021
DECLARATION OF THE CONTRACTOR

(To be submitted by contractor on contractor’s letter head in. pfd format)

Name of work: Name of Work: Construction of C.C. Road in Bhim Nagar
Wasti No. 0031 at Govardhanwadi Taluka and District
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Dharashiv (3T AT 9 991 Uedhieal axdiar f[dar

q12025_2026)

Tender Notice No: : - E-TENDER/2026-2027

[/We hereby declare that

1. [/We are interested in the above-named work in the tender notice.

2. 1/We have submitted a bid for the said work.

3. I/We have made myself /ourselves thoroughly conversant with the local conditions
regarding all materials and labour on which I/We have based my/our rates for this
tender. The specifications and leads on this work have been carefully studied and
understood before submitting this tender. I/We undertake to use only the best
materials approved by Executive Engineer, or his duly authorized assistant during
execution of the work and to abide by the decisions.

4. 1/We accept all the terms and conditions laid down in the tender document; which I
will sign at the time of agreement.

5. The rate quoted by me/us is unconditional; I/we well known that conditional tender is
liable for rejection.

Signature
(Contractor)
To,

Tender Inviting Authority

GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI.
TQ DHARASHIV DIST. DHARASHIV
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STATEMENT NO.1
DETAILS OF WORKS OF SIMILAR TYPE AND MAGNTUDE CARRIED OUT BY CONTRACTOR

Name of contractor :

Sr. | Name | Agreem | Date Tendered | Total | Stipulated | Actual Remark
No | of ent No. | of cost cost of | date  of | date  of
works | and Date | startin work | completio | completio
g Done |n n
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SUBMISSION OF THIS TENDER
Name of contractor :

M Works in Hands

Probable Rema

rks

Value of
balance | date of
works | work completio
alread n

y done

Sr. | Name Date of
No | of

works

Agree | Tende
ment |r Comme | d date of | of
No. Amou | ncement | completi
and nt on

Date

Stipulate | Value

(I)  Works Tendered for

Sr.No

Name
work

of | Name and
address
client

Tendered
amount

Time limit

Probable
date when
decision is
expected

Other
relevant
details  if
any

Note This is only a standard form details are to be furnished in this format in the form of
type written statements (in .pdf format) which shall be enclosed in cover No.1

CONTRACTOR

NO. OF CORRECTIONS

GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT
GOVERDHANWADI DHARASHIV DIST. DHARASHIV
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STATEMENT NO. 2
STATEMENT OF LIST OF WORKS IN HAND AND WORKS TENDERED FOR AS ON THE DATE OF
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person

working in
field or
office

of
execution
of similar
works

which the
person is
working

with  the

tenderer

4 A |
(13)

Statement No. 4
DETAILS OF TECHNICAL PERSONNEL WITH PROJECT MANAGER
AVAILABLE WITH THE CONTRACTOR
NAME OF THE CONTRACTOR:

Sr.No Name of | Qualification | Whether Experience | Period for | Remarks

1 2 3 4 5 6 7
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General Conditions
And
Specifications

1. These are to apply as additional specifications and conditions unless otherwise already
provided for contradictory elsewhere in this contract.

2.  CONTRACTORTO STUDY SITE CONDITIONS :

The contractor shall be deemed to have carefully examined the work and site
conditions including labour, the general and the special conditions, specifications,
schedules and drawings and shall be deemed to have visited the site of the work and to
have fully informed himself regarding the local conditions and carried out his own
investigation to arrive at rates quoted in the tender. In this regard, he will be given
necessary information to the best of knowledge of Department but without any
guarantee about it.

If he shall have any doubt as to the meaning of any portion of these general conditions or the
special conditions, the scope of work or the specifications and drawings or any other matter
concerning the contract, he shall in good time, before submitting his tender, set forth the
particulars thereof and submit them to the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV

in Writing in order that such doubts may be clarified authoritatively before tendering. Once a
tender is submitted, the matter will be decided according to tender conditions in the absence
of such authentic pre-clarification.

3. DECLARATION OF THE CONTRACTOR:
The contractor should sign and submit the prescribed declaration form in technical cover.
4. INDEMNITY:

The contractor shall indemnify the Government against all actions, suits, claims and
demands brought or made against in respect of anything done or committed to be done by
the contractor in execution of or in connection with the work of this contract and against any
loss or damage to the Government in consequence of any action or suit being brought against
the contractor for any thing done or committed to be done in the execution of the works of
this contract.

5. DEFINATIONS:
Unless excluded by or repugnant to the context:

a) The expression " the Government ” as used in the tender papers shall mean the Zilla
Parishad DHARASHIV of the Government of Maharashtra.

CONTRACTOR NO. OF CORRECTIONS GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT
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d)

g)

h)

j)
k)

1)

(15)
The expression "Contractor” used in the tender papers shall mean the successful
tenderer whose tender has been accepted, and who has been authorised to proceed
with the work.

The expression "Contract” as used in the tender papers shall mean the deed of contract
together with its original accompaniment and those later incorporated in it by mutual
consent

The expression "Plant” as used in the tender paper shall mean every machinery,
necessary or considered necessary by the Engineer to execute, construct complete and
maintain the works and used in, altered modified, substituted and additional work
ordered in the time and in the manner herein provided and all temporary materials and
special and other articles of appliances of every sort, kind and descriptions whatsoever
intended or used hereof.

"Drawing” shall mean the drawings referred to in the specifications and any
modification of such drawings approved in writing by Engineer and such other
drawings as may from time to time be furnished or approved in writing by the
Engineer.

"Engineer’'s Representative” shall mean an assistant of the Engineer notified-in
writing to the contractor by the Engineer.

"Provisional items" shall mean items for which approximate quantities have been
included in the tender documents.

The "Site" shall mean the lands and / or other places, on under in or through which
the work is to be executed under the contract including any other lands or places
which may be allotted by the Government or used for the purpose or contract.

"The work" shall mean the works to be executed in accordance with the contract or
part(s) thereof as the case may be and shall include all extra, additional, altered or
substituted works as required for performance of the contract.

The "Contract Sum" shall mean the sum for which the tender is accepted.
The "Accepting Authority” shall mean the officer competent to accept the tender.

The "Day" shall mean a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in any day in that week.

"Temporary works” shall mean all temporary works of every kind required in or
about the execution, completion or maintenance of the works.

"Urgent Works" shall mean any measure which, in the opinion of the Engineer in
charge, become necessary during the progress of the works to obviate any risk or
accident or failure or which become necessary for security of the work or the persons
working thereon.
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where the context so requires, words importing the singular only also include
the plural and Vice-versa.

Heading and marginal notes, if any, to the general conditions shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof of the contract.

Wherever there is mentioned of "Schedule of Rates” of the. Division or simply
DSR in this tender, it will be taken to mean as "The schedule of the rate of the
Division in whose jurisdiction of the work lies".

6. ERRORS, OMISSIONS AND DISCREPANCIES :

a) In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawing or between drawings and specifications etc. the following
order of preference shall apply.

i)  Between actual scaled and written dimensions or descriptions on a drawings the later
shall be adopted.

ii) Between the written or shown description of dimensions in the drawing and the
corresponding one in the specifications, the later shall apply.

iii) Between the quantities shown in the schedule of quantities and those arrived at from
the drawings, the later shall be preferred.

iv) Between the written description or the item in the schedule of quantities and detailed
description in the specifications of the same item, the later shall be adopted.

b) In case of discrepancy between rate percentage quoted rate in figures and words the
lowest of the two will be consider for acceptance of the tender.

c) Inall cases of omissions and / or doubts or discrepancies in the dimensions  or

description of any item or specification, reference shall be made to the GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST.

DHARASHIV

whose elucidation, elaboration or decision shall be considered as authentic. The

contractor shall be held responsible for any errors that may occur in the work through lack

of such reference and precaution.

d) The special provision in detailed specifications and wording of any item shall gain
precedence over corresponding contradictory provisions (if any) in the standard
specifications of Public Works Department Hand Book where reference to such
specifications is given without reproducing the details in contract.

7 . Programme of work

The work is required to be completed within a stipulated period of 31
March 2021 .The Relative programme may be as per Bar Chart.

(@) CONSTRUCTION EQUIPMENT :
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iii)

iv)

8.

(17)

The Contractor shall be required to give a trial run of the equipment for establishing
there capability to achieve the laid down specifications and tolerance to the
satisfaction of the Engineer before commencement of the work. All equipment
provided shall be proven efficiency and shall be operated and maintained at all
times, in a manner acceptable to the Engineer and no equipment or personnel will be
removed from the site without permission of the Engineer.

PROGRESS SCHEDULE :

The contractor shall furnish within the period of Seven Days from the order to start the
work, the programme of work in CPM/PERT charts in quadruplicate indicating the
date of actual start. The monthly progress expected to be achieved and the anticipated
completion date of each major item of work to be done by him, also indicating dates of
procurement and setting up of the materials, plants and machinery. The schedule is to
be such as is practicable of achievement towards the completion of the whole work in
the time limit, the particular items, if any, on the due dates specified in the contract and
shall have the approval of the Engineer in charge. No revised schedule shall be operative
without such acceptance in writing. The Engineer is further empowered to ask for 'more
detailed schedule or schedules say; week by week for any item or items in case of
urgency of work as will be directed by him and the contractor shall supply the same and
when asked for.

The contractor shall furnish sufficient plants equipment and labour as may be
necessary to maintain the progress schedule. The working and shift hours restricted to
one shift a day for operations to be done under the Government supervision shall be
such as may be approved by the Engineer in charge. They shall not be varied without
the prior approval of the Engineer. Night work which requires supervision shall not be
permitted except when specifically allowed by Engineer each time, if requested by the
contractor. The contractor shall provide necessary lighting arrangement etc. for night
work as directed by Engineer without extra cost.

Further the contractor shall submit the progress report of work in prescribed forms
and charts etc. at periodical intervals as may be specified by the Engineer in charge,
schedule shall be in form of progress charts, forms progress statement and / or reports as
may be approved by the Engineer.

The contractor shall maintain proforma, charts; details regarding machinery, equipment,
labour, materials personnel etc. as may be specified by the Engineer and submit
periodical returns thereof as may be specified by the Engineer in charge.

AGENT AND WORK ORDER BOOK :

The contractor shall himself manage the work or engage an authorised all time agent on the
work capable of managing and guiding the work and understanding the specifications and
contract conditions. A qualified and experienced, engineer shall be provided by the contractor
as his agent for technical matters in case the Engineer in charge considers this as essential
for the work and so direct contractor. He will take orders as will be given GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST.
DHARASHIV

CONTRACTOR NO. OF CORRECTIONS GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT

GOVERDHANWADI DHARASHIV DIST. DHARASHIV



(18)

. or his representative and shall be responsible for carrying them out. This agent shall not be
changed without prior intimation to the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV

and his representative on the work site. The contractor shall supply to the Engineer the
details of all supervisory and other staff employed by the contractor and notify changes
when made and the Engineer regarding the quantity and sufficiency of the staff thus
employed. The Engineer will have the unquestionable right to ask for change' in the quantity
and number of contractor's supervisory staff and to order removal from work of any of such
staff. The contractor shall comply with such orders and effect replacement to the satisfaction
of the Engineer. A work order book shall be maintained on site and it shall be the property of
the Government and the contractor shall promptly sign orders given therein by
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ
DHARASHIV DIST. DHARASHIV
or his representative and his superior officers, and comply with them. The compliance shall be
reported by the contractor to the Engineer in good time so that it can be checked. The blank
work order book with machine numbered pages will be provided by the Department free of
charge for this purpose. The contractor will be allowed to copy out instructions therein from
time to time.

9. SETTING OUT:

I) SETTING OUT FOR (BUILDING WORKS)

The Engineer in charge shall furnish the contractor with only the four corners of the
work site and a level bench mark and the contractor shall set out the works and shall
provide an efficient staff for the purpose and shall be solely responsible for the
accuracy of such setting out.

The contractor shall provide, fix and be responsible for the maintenance of all stacks,
templates, level marks, profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and shall be responsible for the
consequence of such removal or disturbance should the same take place and for their
efficient and timely reinstatement. The contractor shall also be responsible for the
maintenance of all existing survey marks, boundary marks, distance marks and center
line marks, either existing or supplied and fixed by the contractor. The work shall be
set out to the satisfaction of the Engineer in charge. The approval thereof or joining
with the contractor by the Engineer in charge in setting out the work, shall not relieve
the contractor of any of his responsibilities.

Before beginning the work, the contractor shall at his own cost provide all necessary
reference and level posts, pegs, bamboos, flags, ranging rods, strings and other
materials for proper layout of the work in accordance with the scheme for bearing
marks acceptable to the Engineer in charge. The center, longitudinal or face lines and
cross lines shall be marked by means of small masonry pillars. Each pillar shall have
distinct mark at the center to enable theodoelite to be set over it. No work shall be
started until all these points are checked and approved by the Engineer in charge in
writing but such approval shall not relieve the contractor of any of his responsibilities.
The contractor shall also provide all labour, material and other facilities, as necessary
for the proper checking of layout and inspection of the points during construction.

Pillars bearing geodetic marks located at the site of units of works under construction
should be protected and fenced by the contractor.
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12.

(19)
On completion of works, the contractor must submit the geodetic documents according
to which the work was carried out.

RESPONSIBILITIES FOR LEVEL AND ALIGNMENT

The contractor shall be entirely and exclusively responsible for the horizontal and
vertical alignment the levels and correctness of every part of the work and shall rectify
effectively any errors or imperfections therein. Such rectification shall be carried out
by the contractor, at his own cost, when instruction are issued to that effect by the
Engineer in charge.

LEVELING INSTRUMENTS ;

If measurements of items of the work are based on volumetric measurements
calculated from levels taken before and after construction of item, a large number of
leveling staves, tapes, etc. will have to be kept available by the contractor at the site of
worKk for this purpose. Lack of such leveling staves, tapes, etc. in required number may
cause delay in measurements and the work. The contractor will have therefore to keep
sufficient number of these instruments readily available at site, and in good work
condition.

AUTHORITIES OF THE ENGINEER IN CHARGE'S REPRESENTATIVE

The duties of the representative of the Engineer in charge are to watch and supervise
the work and test and examine any material to be used or workmanship employed in
connection with the work.,,

The Engineer in charge may from time to time in writing delegate to his
representative any powers and authorities vested in the Engineer in charge and shall
furnish to the contractor a copy of all such delegations of power and authorities. Any
written instructions of approval given by the representative of the Engineer in charge to
the contractor within the terms of such delegations (but not otherwise) shall bind the
contractor and'\the department as though it has been given by the Engineer in charge,
provided always as follows.

Failure of the representative of the Engineer in charge to disapprove any work or
material shall not prejudice the power of the Engineer in charge thereafter to
disapprove such work or materials and so order the putting down removal or breaking
up thereof.

CO-ORDINATION:

When several agencies for different sub works of the project are to work
simultaneously on the project site, there must be full co-ordination and co-operation
between different contractors to ensure timely completion of the whole project
smoothly, the scheduled dates, for completion specified in each contract shall
therefore be strictly adhered to. Each contractor may make his independent
arrangement for water, power, housing etc. if they so desire on the other hand the
contractors are at liberty to come to mutual agreement in this behalf and make joint
arrangements with the approval of the Engineer. No single contractor shall take or cause
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14.

14.1

14.2

14.3

14.4

(20)

to be taken any steps or action that may cause disruption, discontent or disturbance to
work, labour or arrangements etc. of other contractors in the project localities. Any
action by any contractor which the Engineer in his unquestioned discretion may
consider as infringement of the above code would be considered as a breach of the
contract conditions and shall be dealt with as such.

In case of any dispute or disagreement between the contractors, the Engineer’s decision
regarding the co-ordination, co-operation and facilities to be provided by any of the
contractors shall be final and binding on the contractors concerned and such a decision
or decisions shall not vitiate any contract or absolve the contractor(s) of his / their
obligations under the contract nor form the grounds for any claim or compensation.

ASSISTANCE IN PROCURING PRIORITIES PERMITS ETC.

The Engineer on a written request by contractor, will if in his opinion the request
is reasonable and in the interest of work and its progress, assist the contractor in
securing the priorities for deliveries, transport permits for controlled materials
etc. where such as needed. The Department will not however be responsible for
the non availability of such facilities or delay on this behalf and no claims on
account of such failure or delays shall be allowed by the Department.

The contractor shall have to make his own arrangement for machinery required
for the work. However if the same is conveniently available with the Department
it may be spared as per rules in force on recovery of necessary security deposit
and rent at the rate approved from time to time by the independent agreement
with agreement in the prescribed form of this contract and the supply or non
supply of machinery shall not form a ground for any claim or extension of time
limit for this work.

QUARRIES

The contractors) shall have to arrange himself/ themselves to procure the quarry.
However necessary assistance will be rendered by the Department for procuring
the quarries if required by the Contractor.

The quarrying operations shall be carried out by the contractor with proper
equipment such as compressor, jack-hammer, drill bits, explosives etc. and
sufficient number of workmen shall be employed so as to get the required out turn.
The contractor shall carry out the works in the quarries in conformity with all the
rules and regulations already laid down or may be laid down from time to time by
the Government. Any cost incurred by the Government due to non compliance of
any rules or regulations or due to damages by the contractor shall be the
responsibility of the contractor repay such cost to Z.P. The Engineer in charge or his
representative shall be given full facility by the contractor for inspection at all times
of the working of the quarry, records maintained, the stocks of the explosives and
detonators etc. so as to enable him to check that the working records and storage
are all in accordance with the relevant rules. The Engineer in charge or his
representative shall at any time be allowed to inspect the work, building, and
equipment at the quarters.

The contractor shall maintain at his own cost the books, registers etc. required to be
maintained under the relevant rules and regulations and as directed by the
Engineer in charge. These books shall be open for inspection at all times by the
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14.8
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14.10

(21)

Engineer in charge or his representative and the contractor shall furnish the copies
or extracts of the books or registers as and when required.

All quarrying operations shall be carried out by the contractor in organized and
expeditious manner, systematically and with proper planning, the contractor shall
engage licensed blaster and adopt electric blasting and / or any other approved
method which would ensure. Complete safety to all the men engaged in the quarry
and its surroundings. The contractor shall himself provide suitable magazines and
arrange to procure and store explosives etc. as required under the rules at his own
cost. The designs and the location of the magazine shall be got approved in advance
from the Chief Inspector of Explosives and the rules and regulations in this
connection as laid down by the Chief Inspector of Explosives, from time to time
shall be strictly adhered to by the contractor. It is generally experienced that it
takes time to obtain the necessary license for blasting and license for storage of
material from the concerned authorities. The contractor must therefore take timely
advanced action-for procuring all such license so that the work progress may not be
hampered.

The approaches to the quarrying place from the existing public roads shall
have to be arranged by the contractor at his own cost, and the approaches shall be
maintained by the contractor at his own cost till the work is over.

The quarrying operations shall be carried out by the contractor to the entire
'Satisfaction of the Engineer in charge and the development of the quarry shall be
made efficiently so as to avoid the wastage of stones. Only such stone as are of the
required quality shall be used on the work. Any stone which in the opinion of the
Engineer in charge, not in accordance with the specification or of required quality
will be rejected at any time, at the quarry or at the site of work. The rejected
material shall not be used on the work and such rejected material shall be removed
to the place shown at the contractor's cost.

Since all stones quarried from Government quarry (if made available) by the
contractor including the excavated overburden are the property of the
Government, no stones or the earth shall be

supplied by the contractor to any other agencies or works, and are not allowed to
be taken away for any other works. All such surplus quarried materials nor
required for work under this contract shall be the property of the Government
and shall be handed over by the contractor to the Government free of cost at the
quarry site duly heaped at the spots indicated by the Engineer in charge. If
however the Government does not require such surplus material, the contractor
may be allowed to dispose off or use such material elsewhere with prior written
permission of Engineer in charge Leaving off a quarry face or opening of new
quarry face shall be done only on the approval of the Engineer in charge.

Quarrying permission will have to be directly obtained by the contractor from the

collector of the District concerned for which purpose the Department will render
necessary assistance. All quarry fees, royalty charges, octroi duties ground rent
for stacking material etc. if any to be paid shall be paid directly by the contractor
as per rules in force.
The contractor will be permitted to erect at his own risk and cost at the quarry site if
suitable vacant space in Government area is available for the purpose, of his own
structures or stores, office, etc. at places approved by the Engineer in charge. On
completion of the work the contractor shall remove all the structures erected by
him and restore the site to its original conditions.
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2)

3)

4)

5)

6)

(22)
The contractor shall not use land in the quarry for cultivation or for any other
purpose except that required for breaking or transporting stones.

COLLECTION OF MATERIALS

Where suitable and approved P.W. Department's quarries exist, the
contractor or piece worker will be allowed if otherwise there is no
objection to obtain the materials to the extent required for the work
from the quarry. He will be however, liable to pay compensation, if
any damage is caused to the quarry either deliberately or through
negligence or for wastage of materials by himself or his staff or
labour. The contractor shall pay necessary royalty in advance.

Where no suitable P.W. Department's quarries exist or when the
quality of the material required cannot be obtained from P.W.
Department quarry the contractor or piece worker shall make his own
arrangement to obtain the material from existing or a new quarry in Government
waste land, private land or belonging to other states or talukas, etc. After opening
the quarry but before starting collection, the quarry shall be got approved by the
Engineer in charge or his representative. The contractor or piece workers shall pay
all royalty charges compensation etc. No claims or responsibility on account of any
obstruction caused to execution of the work by difficulties arising out of private
owners of land will be entertained.

The rates in the tender includes all incidental charges such as opening

of new quarry opening out a new portion in a existing quarry, removing top soil
and the unsuitable material, dewatering a quarry, cost of blasting powder and
fuse, lift, lead, repairs of existing cart tracks, making new cart tracks, control
charges Central / State Government or municipal taxes.

The rates in the tender are for the delivery of approved material on
road side properly stacked at places specified by Engineer in charge and are
inclusive of conveyance charges in respect of the leads and lifts. No claim on
account of the charges in lead will be entertained.

No material shall be removed from the land within road boundary or
from the land touching it without the written permission of the
Engineer in charge or his authorised agent. If any material is
unauthorisely obtained from the such places, the contractor or piece worker shall
have to make good the damages and pay such
compensation, in addition as may be decided by the Executive
Engineer and will have to stop further collection.

Any material that falls on any Z.P. (W) / P.W. Department road from the cart etc. during
conveying shall be immediately picked up and removed by the contractor or piece
worker, failing which it will be got removed departmentally at his cost. No heap shall
be left prior to stacking even temporarily on the road surface or in any way so as to
cause any obstruction or danger to the traffic. The contractor or the piece worker shall
be liable to pay for any claims of compensation etc. arising out of accident etc. Any such
material causing obstruction or danger etc. will be got removed departmentally at his
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16.

17

(23)
cost and no claims for any loss or damage to the material, thus removed, will be
entertained. The contractor shall also be responsible for the damage or accident
etc, arising out of any material that falls on the road or track, not in charge of the
Department and shall attend to any complaints which may be received.

The material shall not be stacked in place where it is liable to be
damaged or lost due to traffic passing over it to be washed away by rains or flood,
to be buried under the land slide etc. or to slip down on embankment or hill side
etc. No claim for any loss due to these and similar causes will be entertained.

Before stacking, the material shall be free from all earth, rubbish,
vegetable matter, and other extraneous substance and in the case of metal,
screened to gauge, if so directed. When ready, it shall be
stacked entirely clear of the road way, on ground which has been
cleaned of vegetation and leveled. On high banks, ghat roads etc.
where it may not be practicable to stack it entirely clear of the road
way, it may stacked with the permission of the Engineer in charge on
berms in such a way as to cause minimum danger and obstruction to the traffic or
as may be directed by him.

Unless otherwise directed, the materials shall be collected in the
following order according to availability of space. Rubble (if included in tender).
2) Metal, 3) soft murum and 4) Hard murum. Hard murum shall be stacked on
the side opposite to that on which soft murum has been stacked. Similarly metal
collected for petty repairs shall be stacked on the side opposite to metal for new
layer. Where metal for two layers has to be stacked as in the case of new roads,
the metal for each layer shall be stacked on opposite sides of the road.

No deduction will be made for voids.
TEMPORARY QUARTERS AND SITE OFFICE

The contractor shall at his own expenses maintain sufficient experienced
supervisory staff etc. required for the work and shall make his own arrangement
for housing such staff with all necessary amenities. General layout for plan such
structure shall be got approved from the Engineer in charge.

The contractor shall provide, furnish, maintain and remove on completion of the
work a suitable office on the work site for the use of the Executive Engineer’s
representative. The covered area exclusive of verandah should not be less than
37.17 sqm. It may have bamboo matting walls and asbestos walls and asbestos or
corrugated iron roof, paved floor should be 45 cm above ground level. He should
provide latrines, urinals and keep them clean daily. This will be supposed to be
included in his rates.

TREASURE TROVE

In the event discovery by the contractor or his employees, during the progress of
the work of any treasure, fossils minerals or any other articles of value or interest
the contractor shall give immediate intimation thereof to the Engineer and
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(24)
forthwith hand over to the Engineer such treasure or thing which shall be the
property of the Government.

PATENTED DEVICE

Whenever the contractor desires to use any designed device, materials or process
covered by the letter of patent or copy right, the right for such use shall be secured
by suitable legal arrangement and agreement with patent owner and a copy of
their agreement shall be filed with the Engineer in charge if so desired by the letter
any responsibility whatsoever in connection with the storage and use of the
explosives on the site or any accident or occurrence whatsoever in connection
there with all operations of the contractor in or for which explosives are employed
being at the risk of the contractor and upon his sole responsibility and the
contractor hereby give to the Government an absolute indemnity in respect
thereof.

EXPLOSIVES

The contractor shall at his own expense construct and maintain proper
magazines if such are required for the storage of explosive for use in connection
with the works and such magazines being situated, constructed and maintained in
accordance with the Government rules applicable on that behalf. The contractor
shall at his own expenses obtain such license or licenses as may be necessary for
storing and using explosives. Not withstanding that the locations etc. of storage of
explosive are approved by the Engineer. the Government shall not incur any
responsibility whatsoever in connection with the storage and use of the explosives
on the site or any accident or occurrence whatsoever in connection there with all
operations of the contractor in or for which explosives are employed being at the
risk of the contractor and upon his sole responsibility and the contractor hereby
give to Government an obsolete indemnity in respect thereof.

20 DAMAGE BY FLOOD OR ACCIDENTS

21.

22.

The contractor shall take all precautions against damage by flood or like or from
accident etc. No compensation will be allowed to the contractor on this account or for
correcting and repairing any such damage to the work during construction. The
contractor shall be liable to make good at his cost any plants or materials belonging to
the Zilla Parishad DHARASHIV lost or damaged by floods or from any other cause while
is in his charge.

POLICE PROTECTION

For the special protection of camp of the contractor's works, the
Department will help the contractor as far as possible to arrange for such protection
with the concerned authorities if so required by the contractor in writing. The full cost
of such protection shall be borne by the contractor.

SUPERVISION AND INSPECTION OF WORKS AND QUALITY CONTROL

22.1 SUPERVISION
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24.

a)

(25)
The contractor shall either himself supervise the execution of the works or shall
appoint the competent agent approved by the Engineer in charge to act in his behalf if
in the opinion of the Engineer in charge the contractor- has himself no sufficient
knowledge and experience of receiving instructions or cannot give his full attention to
the works, the contractor shall at his own expenses employ as his accredited agent a
qualified engineer approved by the Engineer in charge.

Orders given to the contractor's agent shall be considered to have the force as if these
had been given to the contractor himself. If the contractor fails to appoint a suitable
agent as directed by the Engineer in charge shall have full power to suspend the
execution of the work until such date a suitable agent is appointed and the contractor
shall be responsible for the delay so caused to the works and the contractor shall not
be entitled for any compensation on this behalf.

INSPECTION

The contractor shall inform the Engineer in charge in writing when any
portion of work is ready for inspection giving him sufficient notice to enable him to
inspect the same without affecting the further progress of the work. The work shall
not be considered to have been completed in accordance with the terms of the
contract until the Engineer in charge shall have certified in writing to that effect.
Approval of materials or workmanship or approval of part of the work during the
progress of execution shall not bind the Engineer in charge or in any way affect him
even to reject the work which is alleged to be completed and to suspend the issues of
his certificate of completion until such alteration and modification or reconstruction
have been affected at the cost of the contractor as shall enable him to certify that the
work has been completed to his satisfaction.

The contractor shall provide at his cost necessary ladders and such
arrangements as to provide necessary facilities and assistance for proper inspection
of all parts of work at his own cost.

INITIAL MEASUREMENTS FOR RECORD

Where, for proper measurements of work, it is necessary to have an initial set
of levels or other measurements taken, the same as recorded in the authorised field
book or measurement book of the Government by the Engineer or his authorised
representative will be sighed by the contractor who will be entitled to have a true
copy of the same made at his cost. Any failure on the part of the contractor to get such
levels etc. recorded before starting the work, will render him liable to accept the
decision of the Engineer as to the basis of taking measurements, Likewise the
contractor will not cover any work which will render its subsequent measurements
difficult or impossible without first getting the same jointly measured by himself and
the authorised representative of the Executive Engineer. The record of such
measurements on the Government side will be signed by the contractor and he will
be entitled to have a true copy of the same made at his cost.

SAMPLES AND TESTING MATERIALS

All material to be used on work shall be got approved in advance from the Engineer in
charge and shall pass the tests and or analysis required by him, which will be :

as specified in the specifications for the items concerned and / or
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iiii)

(26)
as specified by the Indian Road Congress, Standard specifications or
[.S.1, specifications (whichever and wherever applicable) or

such recognised specifications acceptable to the Engineer-in-charge as equivalent
thereto or in the absence of such authorised specifications,

such requirements test and / or analysis as may be specified by the Engineer in
charge in the order of procedure given above.

The contractor shall at his risk and cost make all arrangements and / or shall
provide for all such facilities as the Engineer in charge may require for collecting,
preparing and forwarding required number of samples for tests or for analysis at
such time and to such place or places may be directed by the Engineer and bear all
charges and cost of testing. Such samples shall also be deposited with the Engineer in
charge.

The contractor shall if and when required submit at his cost, the samples
of materials to be tested or analyzed and if so directed, shall not make use
of or incorporate in the work any materials to be represented by the
samples until the required tests or analysis have been made and the
materials finally accepted by the Engineer in charge.

The contractor shall not be eligible for any claim or compensation either arising out
of any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of the materials.

The contractor or his authorised representative will be allowed to remain present in
the departmental laboratory while testing samples furnished by him. However, the
results of all the tests carried out in the departmental laboratory in the presence or
absence of the contractor or his authorised representative will be binding on the
contractor.

vi) Cost of the routine day to day quality control testing charges for tests required as

vii)

viii)

per specifications will be borne by contractor by sending the same to the concerned
Government laboratory.

The contractor shall at his own cost set up laboratory to carry out the routine tests
of materials which are to be used on the work. The tests will have to be carried out
either in his field laboratory or in an approved laboratory. In case tests are carried
out in field laboratory at least 50% tests should be carried out at the Government
quality control laboratory.

In case of material procured by the contractor, testing as required by the codes and
specifications shall be arranged by him at his own cost. Testing shall be done in the
presence of authorised representative of the Engineer in charge at the the Government
quality control laboratory. If additional testing other than as required by the
specifications is ordered, the testing charges shall be borne by the Department if the
test results are satisfactory and by the contractor if the same are not satisfactory.
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In case of the materials supplied by the Government and if the contractor demands
certain testing, the charges thereof shall be paid by the contractor if the tests results
are satisfactory and by the Department if the same are not satisfactory.

Testing shall be carried out at approved Government laboratory the Government
quality control laboratory as directed by the Engineer in charge and all testing charges
shall be borne by the contractor.

15% of the rate shall be withheld and shall be released only after the receipt of the
satisfactory test results whenever specified excluding concrete items. "Routine test

shall mean testing of aggregate for gradation, flakiness index, impact value and binder
contents."

Mix design of concrete items where specified shall be brought by the contractor at his

own cost, from approved laboratory. Also testing of high, tensile steel is to be done by the
contractor at his own cost.

25. CHANGE OF CEMENT CONTENT ETC.

26,

a)

The tendered rates for any item involving the use of cement shall apply to the quantity
of cement specified for the mix for that item in the specifications. If for any reasons
except those required for compensating the deficiencies in the components, the cement
content and properties are altered by the Engineer (Engineer in charge) at any time or
from time to time, the tendered rates for that particular item and quantity or quantities
shall be duly enhanced or reduced only to account for the addition or reduction in cost of
the cement content from that laid down in the specification at the rates specified in
DSR of the district on which the estimate is based plus 10% to cover all other
incidental charges whatever. Likewise if any additives, compounds, water proofing
material etc. are ordered by the Engineer to be added to the mortar or concrete, no
extra rate shall be payable for the change which shall be carried out as per directions
of Engineer in charge, provided cost of such additives etc. is borne by Government or
these are supplied free of cost to contractor at site by the Government.

CEMENT CONCRETE

The contractor shall carry out all preliminary tests to work out grading and
proportioning of aggregates in order to obtain and maintain uniform quality of work.
The contractor shall supply all materials, labour and testing cost for preparing and
testing samples as required by the Engineer. Unless otherwise specified in the
detailed item wise specifications 3 cubes 150mm x 150mm x 150mm will be tested
for every 15 cubic meter of ordinary grade concrete or per day whichever is higher.

The contractor shall make field arrangements for slump test, density and bulkage
testing and also prepare concrete cubes 150mm x 150mm x 150mm for testing
compressive strength at his 'cost. The cubes shall be " got tested at approved
laboratory and the test results shall not fail below those prescribed in P.W.D. hand
book (Table CV P 412) or as laid down in the specifications. The cost of such cubes
and tests shall be entirely borne by the Contractor.
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27.

(28)

All concrete shall be machine mixed, unless otherwise directed by Engineer in
charge for controlled or high grade concrete, the grading of. aggregate shall be got
approved from the Engineer. The correct proportions and the total amount of water
for the mix will be determined by means of preliminary tests and shall be got
approved by the Engineer in charge. However, such approval does not relieve the
contractor from his responsibility, regarding the minimum works strength
requirements. Work test shall be taken in accordance with relevant codes and
specifications. The proportioning of aggregate shall be done by weight if so ordered
by the Engineer.

All mixing shall be done by mechanical means in approved mixers. The Engineer may at

his discretion, allow in writing hand mixing or concrete for minor items where in
small quantities are involved but in that case the contractor shall increase the
cement content of the mixture by 10% without any extra cost.

The form work used shall be made invariably of steel / with lining of steel or with
plywood lining wooden shutters may be allowed at the discretion of the Engineer i.e.
Lintels, small slabs and beams, copping etc.

The concrete shall be mechanical vibrated for proper compaction by the method
approved by the Engineer.

The concrete shall be cured only by a sweet potable water for full 21 days after the
time of its placement or as may be directed by Engineer in charge.

REINFORCED CONCRETE WORK

The work included in this contract shall be carried out in addition to this
specifications detailed herein in accordance with specifications and regulations as
laid down in the following standard specifications.
Standard specifications published by Government of Maharashtra 1985 Edition.

IS 8112 1989 - Specification for 43 grade ordinary Portland cement.

IS 383 1976 - Specification for coarse and fine aggregate from natural coarse
for concrete.

IS1786 1985 - Specification for cold twisted bars.

IS 432 1982 - Specification for mild steel and medium steel bars.

IS 456 1978 - Code of practice for plain and reinforced concrete of cement not
less than 43 grade.

If the standard specifications quoted above fall short for the items quoted in these
schedules of this contract reference shall be made to the latest British Standard of
Specifications. If any of the item of contract do not fail in reference quoted above the
decision and specification of the Engineer shall be final.

ADDITIONAL GENERAL SPECIFICATION FOR ORDINARY AND HIGH GRADE
CONCRETE

If the concrete strength falls below that specified for the items and if the use can be
permitted under clauses 303.3.7 of the IRC bridge code section
- ill given below, the unit (Bridge component) may be accepted at the discretion of
the Superintending Engineer concerned as a substandard work at a suitable reduced
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rate. Reduced rate will be determined by the BLOCK DEVELOPMENT OFFICER
concerned according to circumstance of the case and the concerned Superintending
Engineer's approval to the reduced rate as mentioned above is necessary.

"Standard Specifications and Code of Practice for Roads, Bridges Section- Ill cement
concrete 303.3,7 standard acceptance.”

i) Full payment should be made when 75% of the test cube results are equal and above specified

v)

strength. Cases falling outside the above limits should be examined and decided by the
Engineer in charge on merits of each case.

The test specimen should be taken by representative of the contractor in presence of a
responsible officer of the rank of not lower than an Assistant Engineer / Deputy Engineer.
The test specimen should be formed carefully and no claims shall be entertained later
on, on the ground that the casting of the test specimen was faulty and that the results of
the test specimen did not give correct indication of the actual quality of concrete.

The minimum quantity of cement per one cubic meter of M-15 grade and above
concrete should be as per Standard Specification Book Specification B 7-4 on page 39
(1979 Edition)

PAYMENT:

a) The payment of such concrete work will not be made till the strengths are

b)

vi)

28,

ascertained.

The payment of reinforcement of such affected items will not be made till the strengths

of the concrete are ascertained:

The centering to be used for execution of any concrete items shall be strictly in
accordance with specifications for form work and steel centering given on page 55 to
58 of these documents. No concreting shall be executed without prior approval to
the centering from the Engineer in charge.

The centering to be used for execution of any concrete items shall he strictly in
accordance with specifications for form work and steel centering given on page 55 to
58 of these documents. No concreting shall he execute without prior approval to the
centering from the Engineer in charge.

MISCELLANEOUS:

Rate shall be inclusive of S.T., Turnover, Tax, Octroi Duty, all quarry fees, Royalty
charges, General tax and other taxes etc.

For providing electric wiring or water lines etc. recesses shall be provided if necessary

through walls, beams, slabs, etc. and later on refilled up with bricks or stone,
chipping, cement mortar, without any extra cost.
In case it becomes necessary for the due fulfillment of contract for the contractor to
occupy land outside the department limits, the contractor will have to make his own
arrangement with the land owners and 'to pay such rents if any are payable as
mutually agreed between them.
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The department will afford the contractor all the reasonable assistance to enable him
to obtain Government land for such purpose on usual terms and conditions as per
rules of Government.

The special provision in detailed specifications or wording of any item shall gain
precedence over the corresponding contradictory provision (if any) in the standard
specification or P.W.D. Hand book where reference to such specifications is given
without reproducing the details in contract. Decision of the Engineer in charge shall
be final in case of interpretation of specifications.

Suitable separating Barricades and enclosures shall be provided to separate
material brought by contractor and material issued by Government to contractor
under Schedule 'A'. Same applies for the material obtained from different sources of

supply.

It is presumed that the contractor has gone carefully through the Standard
Specifications of P.W.D. Hand Books and the Schedule of Rate of the Division and
studied the site conditions before arriving at rates quoted by him.

The stacking and storage of construction material at site shall be in such a manner as
to prevent deterioration of intrusion of foreign matter and to ensure the preservation
of their quality, properties and fitness for the work. Suitable precaution shall be taken
by the contractor lo protect the material against atmospheric actions, fire and other
hazards.

The materials likely to be carried away by wind shall be stored in suitable stores or
with suitable barricades and where there is likely hood of subsidence of soil heavy
materials shall be stored on paved platforms.

The contractor shall at his own expenses engage watchman for guarding the
materials and plants and machinery and the work during day and night against any
pilferage or damage and also for prohibiting trespassers.

The contractor shall be responsible for making good the damage done to the existing
property during construction by his men.

If it is found necessary from safety point of view to test any part of the structure, the
test shall be carried out by the contractor with the help of the Department at his own
cost.

The contractor shall provide, maintain, furnish and remove on completion
temporary shed for office on work site for the use of the Executive
Engineer's representatives. '

Defective work is liable to be rejected at any stage. The contractor on no account can refuse
to rectify the defects merely on reasons that further work has been carried out. No extra
payment shall be made for the rectification.

In case in the Schedule 'B' the work has been divided into sections but not- with standing
this, every part of it shall be deemed supplementary to and complementary of every other part.

General directions or detailed description of work, materials and items coverage of
rates given in the specifications are not necessarily repeated in the Bill of Quantities,
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Reference is however, drawn to the appropriate section clause(s) of the General
specifications in accordance with which the work is to be carried out.

In the absence of specific directions lo the contrary the rates and prices inserted in
the items are to be considered as the full inclusive rates and prices for the finished
work described there under and are to cover all
labour, materials, wastage, temporary work, plant overhead charges and profits, as
well as the general liabilities, obligations and risks arising out of the general
conditions of contract.

The quantities set down against the item in the schedule 'B' are only estimated
quantities of each kind of work included in the contract and are not to be taken as a
guarantee that the quantities scheduled will be carried out or required or that they
will not be exceeded.

All measurements will be made in accordance with the method indicated in the
specification and read in the conjunction with the General conditions of contract.

The details shown on drawings and all other! information pertaining to the work shall
be treated as indicative and provisional only and are liable to variation as found
necessary while preparing working drawing which will be supplied by the
Government during execution. The contractor - shall not, on account of such variation
be entitled to any increase over the ones quoted in the tender which are on quantity
basis.

The recoveries if any from contractor will be effected as arrears of land revenue
through the Collector of the District.

PROTECTION OF UNDERGROUND TELEPHONE CABLE AND AERTAL TELEPHONE
WIRES AND POLES. TRANSMISSION TOWERS, ELECTRICAL CABLES AND WATER
SUPPLYING LINES.

During the execution of work it is likely that the contractor may meet with
telephone cable, electrical cables, water supply lines etc. It will therefore be the
responsibility of the contractor to protect them carefully. All such cases should be
brought to the notice of the Engineer in charge by the contractor and also the
concerned department. Any damages whatsoever done to these cables and pipe lines
by the contractor shall be made good by him at his cost.

30. MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR LABOUR

EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR

a. The contractor shall provide an adequate supply of potable water for the use of
labourers on work and in camps.

b. The contractor shall construct trench or semi permanent latrines for the use of the
labourers separate latrines shall be provide for men and women.

C. The contractor shall build sufficient number of huts on a suitable plot of land for the
use of the labourers according to the following specifications.
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Huts of bamboos and grass may be constructed.

A good site not liable to submergence shall be selected. On high ground remote from
jungle but well provided with trees, shall be chosen wherever it is available. The
neighborhood of tank, jungle grass or wood should be particularly avoided. Camps
should not established close to large cuttings of earth work..

The lines of huts have open spaces of at least 10 Meters between rows. When a good
natural site can not procured, particular attention should be given to the drainage.

There should be no over crowding. Floor space at the rate of 2.78 sq. meter per head
shall be provided. Care should be taken to see that the huts are kept clean and in good
order..

The contractor must find his own land if he wants Government' land, he should apply
for it and pay assessment for it, if made available by Government.

The contractor shall construct a sufficient number of bathing places, washing places
should also be provided for the purpose of washing clothes.

The contractor shall make sufficient arrangements for draining away the surface and
sullage as well water from the bathing and washing places and shall dispose off this
waste water in such a way as not to cause any nuisance.

The contractor shall engage a Medical Officer with a traveling dispensary for a camp
containing 500 or more persons, if there is no Government or other private
dispensary situated within eight kilometers from the camp. In cases of emergency,
the contractor shall arrange at his cost, for transport for quick medical help to his sick
worker.

The contractor shall provide the necessary staff for effecting a satisfactory drainage
system and cleanliness of the camp to the satisfaction of the Engineer. At least one
sweeper per 200 persons should be engaged.

The Assistant Director for Public Health shall be consulted before opening a labour
camp and his instructions on matters such as water supply, sanitary conveniences,
the camp site, accommodation and food supply shall be followed by the contractor.

The contractor shall make arrangement for all antimalaria measures to be provided for
the labour employed on the work. The antimalaria measures shall be provided as
directed by the Assistant Director of Public Health.

Where -workers are required to work near machine and area liable to meet with
accident they should not be allowed to wear loose cloth like Dhoti, Jhabba etc.

SAFETY MEASURES AND AMENITIES :

The contractor shall take all necessary precautions for the safety of the
workers and preserving their health while working in such job as require special
protection and precautions. The following are some of the requirement listed though
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not exhaustive. The contractor shall also comply with the directions issued by the
Engineer, in this behalf from time to time and at all time,

Providing protective foot-ware to workers in situations like mixing and placing of
mortar or concrete, in quarries and places where the work is done under too much
wet conditions as also for movements over surface infected with oyster growth etc.

Providing protective hade were to workers working in quarries etc. to protect them
against accident or fall of material from above.

Taking such normal precautions like providing hand rails at the edges of the floating
platforms or barges not allowing nails or metal parts or useless timber to spread
around etc.

Supporting workmen with proper belts, ropes, etc. when working on any masts, cranes,
grabs, hoist, dredgers etc.

Taking necessary steps towards training the workers concerned on the use of
machinery before they are allowed to handle it independently and taking all
necessary precautions in and around the areas where machines hoists, and similar
units are working.

Providing adequate number of boats (if at all require for plying in water) to prevent
over loading and over crowding.

Providing life belts to all men working at such situations from where they may
accidentally fell into the water. Equipping the boats with adequate number of life belts
etc.

Avoiding bare live wires etc. as would electrocutes workers.

Making all platforms staging and temporary structures sufficiently strong and not to cause
inconvenience and risk to the workmen and supervisory staff.

Providing sufficient first aid trained staff and equipment to be available quickly at the work
site to render immediate first aid treatment in case of accident due to suffocation's drowning
and other injuries.

Take all necessary precautions with regards to use of divers.

Providing full length gum boots, leather hand gloves leather jacket with fire proof apron to
cover the chest and back reaching upto knees and protective goggles for the eyes, to the
labourers working with hot asphalt handling, vibrator in cement concrete and also where
use of any or all these items is beneficial in the interest of health and well being of the
laborer inthe opinion of the Engineer.

Suitable scaffolds shall be provided for workmen for all works that can not safety be
done from the ground or from solid construction except such short period work as can
be done safely from ladders. When ladder is used, an extra mazdoor shall be engaged
for holding the ladder and if the ladder is used for carrying the materials as well as
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suitable footholds and handholds shall be provided on the ladder and the [adder shall
be given aninclination not steeper than 1:4 (1 horizontal to 4 vertical)

Scaffolding or staging more than 3.25 meters above the ground of floors, swing or
suspended from an overhead support or erected with stationary support shall have a
ground fail properly attached, bolted, braced and otherwise assured at least one
meter high above the floor or platform on such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only such opening as may
be necessary for delivery of materials. Such scaffolding or staging shall be so fastened
as to prevent it from swaying from the building or structure.

Working platform, gangways and stairways shall be so constructed that they do not
sag unduly or are more than 3.25 meters above ground level or floor level. It shall be
closely boarded, have adequate width and be
suitable fenced as directed in 14 above.

Every opening in floor of the building or in a working platform shall be provided with
suitable protection to prevent fall of person or materials by providing suitable fencing or
railing with minimum height of 1 meter.

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in
length, width between side rails in hung ladder shall in no case may be less than 30 cms.
for ladder up to and including 3 meter in length. For longer ladders, this width shall
increased at least 6 mm for each additional 30 ems. of length. Uniform step spacing shall not
exceed 30 cms.

Adequate precautions shall be taken as prevent danger from electrical equipments. No
material on any of the sites shall be stacked or placed as to cause danger or inconvenience to
any person or the public.

The contractor shall provide all necessary fencing and lights to protect public from
accident and proceeding of law that may be brought by any person for injury
sustained owing to neglect of the above precaution and to pay any damages and costs
which may be awarded in any such suit action or proceeding to any such person or
which may with the consent of the contractor, to be paid to compromise any claim by
any such person.

All necessary personal safety equipment as considered adequate by the Engineer in
charge shall be available for use of person employed on the site and maintained in a
condition suitable for immediate use and the contractor shall lake adequate steps
lo ensure proper use of equipment by those concerned.

Workers employed on mixing asphaltic materials, cement or lime mortars concrete
shall be provided with protective foot ware and protective goggles.

Those engaged in handling any materials, which is injurious to eyes shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welder's protective eye
shields.
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Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

When workers are employed in sewers and manholes which are in use the contractor
shall ensure that manhole covers are open and manholes are ventilated at least for
an hour before worker are allowed to get into them. Manholes opened shall be
cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to public.

The contractor shall not employ men below the age of 18 and the women
on the work of painting with products containing lead in any form.
Whenever, men above the age of 18 are employed on the work Ilead
painting the following precautions shall be taken.

No paint containing lead or lead product shall be used except in the form of paste or ready
made paint.

Suitable face masks shall be supplied for use by workers when paint is applied in the
form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to workmen and adequate facilities
shall be provided to enable working painters to have wash during and on cessation or
work.

When work is done near any place where there is risk of drawing all necessary
equipment shall be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision made for prompt
first aid treatment of all injuries likely to be sustained during the course of the
work.

Use of hoisting machines and shackle including the attachments, anchorage,
supports shall confirm to the following.

i) These shall be of good mechanical construction, round materials and adequate
strength and free from patent defects and shall be kept in good working order.

ii)  Everyrope used in hoisting or lowering materials of as means of
suspension shall be of durable quality and of adequate strength and free from
patent defects.

b. Every crane driver or hosting appliance operator shall be properly qualified and no

person under the age of 21 years shall be in charge if any hoisting machine including
any scaffolding.

C. In case of every hoisting machine and of every chain, ring, hook, shackle and pulley
block used in hoisting or lowering or means of suspension, safe working load shall
be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be clearly marked with safe working load.
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In case of a hoisting machine having variable safe working load each safe working
load and the conditions under which it is applicable shall be clearly indicated. No
part of any machine or of any gear referred to above in this paragraph shall be loaded
beyond safe working load except for the purpose of testing.

In case of Departmental machines safe working load shall be notified by the
Engineer in charge. As regards contractor's machines contractor shall notify safe
working load of each machine to the Engineer in charge, whenever he brings it to
site of work and get it verified by Engineer in charge. Motors, gearing transmission,
electric wiring and other dangerous parts of hoisting, appliances snail be provided
with such means as sill reduce the minimum risk to the accidental descent of load.
Adequate precautions shall be taken to reduce to the minimum the risk of any part
of a suspended load becoming accidentally displaced, when workers are employed.
On electrical installations which are already energized insulating wearing materials
approved such as gloves, sleeves and coats as may be necessary shall be provided.
Worker shall not wear any rings, watches and carry keys and other materials which
are good conductor of electricity.

All scaffolds, ladders and safety devices mentioned or described herein shall be
maintained in a sale condition and no scaffold ladder or equipment shall he altered
or removed while it is in use. Adequate washing facilities shall be provided at near
place of work.

These safety provisions shall be brought to the notice of all concerned by display on a
notice board at a prominent place at the work spot. Persons responsible for ensuring
compliance with the safety code shall be named therein by the contractor.

i) To ensure the effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the contractor shall be open to inspection by the
Engineer in charge or his representative and the inspecting officers.

ii) Failure to comply with the provision hereunder shall make the contractor liable to
pay to the Department as a penalty an amount not exceeding Rs. 50/- for each default
and decision of the Engineer in charge shall be final and binding.

Notwithstanding the above conditions the contractor is not exempted from the
operation of any other Act or Rules in force.

32. EXCAVATION AND TRENCHING :

All trenches 1.5 meters or more in depth shall at all times be supplied with at least
one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended
from bottom of trench to at least 1 meter above surface of the ground, side of a trench
which is 1.5 meter or more in depth shall be stepped back to give suitable slope, or
security held by timber bracing, so as to avoid the danger of side collapsing. Excavated
materials shall not be placed within 1.3 meters of edge of trench or half of depth of
trench whichever is more. Cutting shall be done from top to bottom. Under no
circumstances shall undermining or undercutting be done.

33. DEMOLITION:
Before any demolition work is commenced and also during the process of the work
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a) Allroads and open areas adjacent to the work site shall be either be closed or suitably
protected.

h) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger do persons employed from risk or
Tire or explosion or hooding. No floor, roof or other part of a building shall be so

overloaded with debris of materials as to render it unsafe.

34. SCOPE OF RATES FOR DIFFERENT ITEMS OF WORKS :

For item rate contracts, the contract unit rates for different items of works shall be
payment in full for completing the work to the requirements of specifications
including full compensation for all the operation detailed in the relevant sections of
these specifications under "Rates". In the absence of any direction to the contrary the
rates are to be considered as the full inclusive rate for finished work covering all
labours, materials, wastage, temporary work, plant, equipment, overhead charges
and profit as well as the general liabilities, obligations and risks arising out of the
general conditions of contract.

The item rates quoted by the contractor shall unless otherwise specified also include
compliance with supply of the following.

i) General works such as setting out, clearance of site before setting out and clearance of
works after completion,

ii) A detailed programme for the construction and completion of the works (using
CPM/PERT techniques) giving in addition to the construction activities detailed
network activities for the submission and approval of materials, procurement of
critical material and equipments, fabrication of special products / equipments and
their installation and testing and for all activities of the employer that are likely to
effect the progress of work, etc including updating of all such activities on the basis of the
decisions taken at the periodic site review meeting or a directed by the Engineer.

iii)  Samples of various materials proposed to be used of the work for conducting tests
thereon required as per the provision of the contract.

iv)  Design of mixes as per the relevant clauses of the specifications giving proportions of
ingredients sources of aggregates and binder along with -accompanying trial
mixes as per the relevant clauses of these specifications to be submitted to
the Engineer for his approval before use of the works.

V) Detailed design calculations and drawing for all Temporary works (such as form
work, staging centering specialised constructional handling and launching
equipment and the like.)

vi) Detailed drawings for templates, support and end anchorage, details for pre-
stressing cable profiles, bar bending and cutting schedules for reinforcement, material
lists for fabrication of structural steel etc.
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Mill test reports for all mild and high tensile steel and cast steel as per the relevant
provision of the specifications.

Testing of various finished items and materials including bitumen cement concrete
bearing as required under these specifications and furnishing
tests reports / certificates.
Inspection reports in respect of form work, staging reinforcement and other items of
work as the relevant specifications.

Any other data which may be required as per these specifications or the conditions of
contract or any other annexure / schedule forming part of the contract.

Any other item of work which is not specifically provided in the bill of quantities but
which is necessary for complying with provisions of the contract and

xii) All temporary works and false work.

xiii)

35.

Portion of road works beyond the limits and or any other work may be got. constructed
by the Employer directly through other agencies. Accordingly, other agencies employed by
the employer may be working in the vicinity of the work being executed by the
contractor. The contractor shall liaise with such agencies and adjust his construction
programme for the completion of work accordingly and no claim or compensation due
to any reason whatsoever will he entertained on this account.

The employer will be indemnified by the contractor for any claims from other agencies on
the account.

All prevailing taxeslevied by Government and as amended from time to time.

PAYMENTS:

The contractor must understand clearly that the rates quoted are for a completed work
and include all costs, due to labour, scaffolding, plant, machinery, supervision, power,
royalties, Octroi, taxes etc. and should also include all expenses to cover the cost of
night work if and when required and no claim for additional payments beyond the
prices or rates quoted will be entertained.

The mode of measurements has been indicated in the specification. If there is any
ambiguity or doubt in this respect, the decision of Superintending Engineer will be final.

RUNNING BILLS

Two payments in a month will be granted by the Engineer in charge if the progress is
satisfactory. Contractor should submit bills to the Engineer in charge in appropriate
forms. The payments for the work done will be made as and when the funds are
available under this head and no claim whatsoever from agency on account of delay in
payment will be entertained by department.
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FINAL BILLS

The contractor should submit final bill within one month after completion of the work
and the bill will be paid within 5 months if it is in order. Disputed item and claims if
any shall be excluded from the final bill and settled separately later on.

CLAIMS:

Bills for extra work or for any claim shall be paid separately apart from the interim
bills for the main work. The payment of bills for the main work shall not be withheld
for want of decision of the extra or claims not covered in the appendices.

Claims for extra work shall be registered within 30 days of occurrences of the event.
However bills for these claims including supporting data / details may be submitted
subsequently.

PRIORITIES OF WORKS TO BE EXECUTED:

Priorities for items to be executed shall be determined periodically keeping in view
the final time limit allowed for the work and the entire time schedule fixed for
intermediate stages of work.

WAGES ACT:

The contractor shall comply with the provisions of payment of wages Act 1936.
Minimum wages Act 3948, Employee Liability Act 1937, Workmen Compensation Act
1923. Industrial Dispute Act 1947, Maternity Benefit Act 1961, Contractor Labour (R &
A) Act 1970, Migrant workman (Regulation Employment and conditions of service act
1979) or modifications thereof or any other law relating thereto and rules made there
under from time to time by Government.

DISPUTE AND ARBITRATION :
No Arbitration is allowed.
ELECTRIC POWER :

Arrangement for obtaining Electric power connection will have to be made by the
contractor at his own cost.

41. PRELIMINARY ARRANGEMENTS :

The contractor shall have to make at his own cost all preliminary arrangements for
labour, water, electricity and materials etc. immediately after getting the work order.
No claim for any extra payment or application for extension of time on the grounds of
any difficulty in connection with the above matter will be entertained,

The contractor shall at his own expenses engage watchmen for guarding the materials
and plants and machinery and the work during day and night against any pilferage or
damages and also for prohibiting trespassers or damages to them.
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The contractor shall have to make his own arrangements for water required for any
purpose on the work.

The contractor after completion of work shall have to clean the site of all debris and
remove all unused materials other than those supplied by the Department and all
plants and machinery, equipment, tools etc. belonging to him within one month from
the date of completion of work or otherwise the same shall be removed by the
Department at his cost and the contractor shall not be entitled for payment of any
compensation for the same.

42. ACCIDENT ;

In the event of an accident involving serious injuries or damages to human life or
death of any of his employees and or labourers or trespassers, the same shall be
reported within 24 hours of the occurrence to the BLOCK DEVELOPMENT OFFICER
and the Commissioner of workmen's Compensation.

43. PLANT:

All constructional plants provided by the contractor shall when brought on to the site
be deemed to be exclusively intended for the construction of this work and the
contractor shall not remove the same or any part thereof (save for the purpose of
moving it from the part of the site to another or for repairs etc.) without the consent
in writing of the Engineer in charge which shall not be unreasonably withheld.

44, PUBLICUTILITIES :

In addition to clause 110 of MOST (R\V) specification for Road and Bridges works
(Second Revision) 1988 following should be added para.110.6

Public Utility services like H.T. lines, telephone line, etc. which are visible at site
should be taken notice of by the contractor while planning their works. It shall be the
contractor's responsibility to inspect such services prior to the commencement of any
work.

While executing the works, the contractor should take care to see that these services
are not disturbed or damaged during the execution.

The Government will not be held liable or responsible for any delay in completion of
the job under this contract which may occur due to any damage occurred to such
services in consequence of the contractor's operation of delayed completion of the
execution for the same.

45. DRAWINGS:
A. CONTRACT DRAWING
The contract drawing provided for tendering purpose with the tender documents
shall be used as a reference only. Contractor should visualize the nature of type of
work contemplated and to ensure that the rates and prices quoted by him in the bill of
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quantities take due consideration of the complexities of work involved during of work
involved during actual execution / construction as experienced contractors in the field.

The tendered rates/ prices for the work shall be deemed to include the cost of

preparation supply and delivery of all necessary drawings prints tracing and

negatives which the contractor is required to provide in accordance with the contract.
B. COMPLETION DRAWINGS :

The contractor shall submit to the Engineer within two month of actual completion
"completion" drawings as specified below and operation and maintenance instructions
for the whole of the work.

These drawings shall be accurate and correct in all respect and shall be shown to and
approved by the Engineer earlier. For "completion" drawings two prints and one
polyester film of quality approved by the Engineer or his representative shall be
supplied.

46. HANDING OVER OF WORK:

All the work and materials before finally taken over by Government will be the entire
liability of the contractor for guarding, maintaining and making good any damages of any
magnitude. Interim payments made for such work will not alter this position. The handing
over by the contractor and taking over by GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV

or his authorised representative will be always in writing, copies of which will go to
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ
DHARASHIV DIST. DHARASHIV

or his authorised representative and the contractor. It is, however, understood that before
taking over such work, Government will not put it into regular use as distinct from casual
or incidental one except as specifically mentioned elsewhere in this contract or as mutually
agreed to.

47. RELATION WITH PUBLIC AUTHORITIES :

The contractor shall comply with all rules, regulations, byelaws and directions given
from time to time by any local or public authority in connection with this work and
shall himself pay fees or charges which are leviable on him without any extra cost to the
Department.

48. DOCUMENTATION :

If so ordered the Engineer in charge the contractor will prepare drawings of the work
as constructed and will supply original and three copies to the Engineer who will verify
and certify these drawings. Final as constructed drawings shall then be prepared by
the contractor and supplied in triplicate to the Engineer for record and reference
purposes at the contractor's cost.

49. CLAUSES IN THE CONDITIONS OF CONTRACT :

a. All materials and workmanship shall be of the respective type described in the
contract and in accordance with the Engineer's instructions and shall be subjected
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from time to time such tests as the Engineer may direct at the place of manufacture or
fabrication, or on the site. All samples shall be supplied by the Contractor.

No work is to be covered up or put out of view without the approval of the Engineer for
his examination and measurements.

During the progress of the works, the Engineer shall have the power to order, the
removal from the site any unsuitable material, substitution of proper and suitable
material and the removal and proper re-erection
notwithstanding any pervious test or interim payment there for and of any work
which in respect of materials or workmanship is not, in the opinion of the Engineer in
accordance with the contract.

INSPECTION OF OPERATIONS :

The Engineer and any person authorised by him shall be all times have access to the
works and to all workshop and places (including required documents) where work is
being prepared or from where materials, manufactured articles or machinery are
being obtained for the work and the contractor shall afford every facility for and every
assistance in or in obtaining the right to such access.

Contractor's Facilities :

According to the contract, the contractor is responsible for the quality of the entire
construction. To meet this requirement.

The contractor shall set up his own laboratory at location(s) approved by the Engineer.
The laboratory shall be equipped with modern and efficient equipment with sufficient
standbys, suitable to carry out the tests prescribed for different materials and work
according to the specifications. The lost of equipment to be procured and the facilities
to be provided shall be got approved by the Engineer. The equipment shall be
mentioned in a workable condition to the satisfaction of the Engineer.

Sampling and testing procedures shall be in accordance with the relevant standards of
BIS (Previously called ISI) or IRC. Frequency of testing shall be laid down in the
Ministry's Specifications for Roads and Bridges work (2» Revision). In the absence of
relevant Indian Standards, sampling and testing procedures shall be approved by the
Engineer.

The laboratory should be manned by a qualified materials Engineer assisted by
Material Inspector / Technicians, and the set up should be got approved by the
Engineer.

The contractor should prepare printed Performa for recording readings and results of
each type of test after getting the formats of the performance approved from the
Engineer, He should keep a daily record of all the test conducted by him. Two copies of
the test results should be submitted to the Engineer for his examination and approval,
of which one copy will be returned to the contractor for being kept at site of work.

The materials Engineer of the Contractor should keep close liaison with the Quality
control unit of the Engineer and keep the latter informed of the sampling and testing
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programme so that the Engineer's representative could be present during this activity,
if considered necessary.

DAY TO DAY QUALITY CONTROL OPERATIONS :

The day to day controls to be exercised by the Contractor and the Engineer
enumerated in the below paragraphs.
ALIGNMENT AND LEVEL, CONTROL:

The contractor should locate the center line of the building from the pegs, pillars or
reference points fixed during the location survey and from the information furnished
in the Contract drawings. Any discrepancy between the reference points on the
ground and those on the drawings should immediately be brought to the notice of the
Engineer for reconciliation.

Based on the approved center line, the contractor should set up batter pegs {to
delineate the limits of embankment / cutting and cleaning stacks (to determine limits
of cleaning and grubbing)} and have these got checked and approved by the Engineer.

The contractor should check the reduced levels of bench marks set up along the
alignment. Any discrepancy in the reduced levels of

those at site and as indicated in the drawings should immediately be brought to the
notice of the Engineer for reconciliation. The contractor should reestablish those
bench marks which are found missing at site, and should establish additional bench
marks as needed, for ensuring effective level control.

The contractor shall be responsible for the true and proper setting out of the works in
relation to original survey points, lines and levels of reference given by the Engineer
in writing. If at any time during the progress of the works, any error shall appear or
arise in the position levels dimensions or alignment of any part of the work, the
contractor on being required to do so by the Engineer, shall at his own cost rectify the
error to the satisfaction of the Engineer, unless such error is based on incorrect data
supplied in writing by the Engineer.

The Contractor shall carefully protect and prepare all bench marks, reference piling
and pages used in setting out the works till final take over by the Engineer.

IN CASE OF CEMENT CONCRETE WORKS :

Besides manufacturer's certificate for quality of cement at least one set of physical and

chemical tests should be conducted for each source of supply for verification. Where
the quality is in doubt, or where the cement had been stored for long periods or in
improper condition, the Engineer shall call for testing the cement at more frequent
intervals without any extra cost to the Government.

Job mix formula based on trials carried out in the contractor laboratory should be got
approved by the Engineer.

CONTRACTOR NO. OF CORRECTIONS GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT

GOVERDHANWADI DHARASHIV DIST. DHARASHIV



1 | e e e e Y A S N e
4 A
(44)

III) The mineral aggregates should be tested for their properties. Water to be used for
mixing should be tested for chemical impurities.

IV)  Checking for stability and sturdiness of form work.

V) Ensuring that the crucial equipment lime mixers and vibrators are in working order
before start of work.

VI)  Control on water cement ratio.

VII) Control on workability and time elapsed between mixing and placing of concrete.
VIII) Control on compaction and finishing.

IX)  Testes on cubes samples at 7 to 28 days

X) Checks on provision for adequate curing.

54.1 In case of machinery work, control should be exercised on the quality of the materials
(e.g. stone, brick, sand, cement etc.) as also on mortar proportion.

54.2 For R.C.C. work, quality of steel in each batch may be approved on the basis of test
certificate. The reinforcement layout should be checked for conformity with
approved drawings and bar bending schedules. All laps should be checked for
conformity with the specifications. The reinforcement should be free from oil and
loose rust scale should be properly tide with binding wire.
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QUALIFY ASSURANCE AND MAINTENANCE MANUAL

To ensure the specified quality of work which will also include necessary survey temporary
works, etc. the contractor shall prepare a quality assurance plan and get the same approved
from the Engineer in charge within one month from the date of work order. For this, the
contractor shall submit and organization chart of his technical personnel to be deployed on
the work along with their qualifications, job descriptions defining the functions of reporting,
supervising., inspecting and approving. The contractor shall also submit a list of tools,
equipment and the machinery and instrumentation which he propose to use for the
construction and for testing in the field and / or in the laboratory and monitoring. The
contractor shall modify / supplement the organization chart and the list of machinery,
equipment's etc. as per the directions of the Superintending Engineer and shall deploy
personnel and equipment on the field as per the approved chart and the list respectively.
The contractor shall submit written method statements detailing his exact proposals of
execution of the work in accordance with the specification. He will have get these approved
from the Engineer in charge. The quality of the work shall be properly documented through
certificates, records, check-lists and log books of results etc. Such records shall be compiled
from the beginning of the work and be continuously updated and supplemented and this will
be the responsibility of the contractor. The forms should be got approved from the
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV

in charge. The contractor shall prepare detailed completion drawing after completion of the
work. He shall also prepare and submit a maintenance manual giving procedure for
maintenance, with the periodicity of maintenance works including inspections tools and
equipment to be used, means of accessibility for all parts of structure. He shall also include in
the manual the specifications for the maintenance work that would be appropriate for the
technique of construction. This manual shall be submitted within the contract period.
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Agreement

Form B-1

DEDCEONTACE DATE TENNED ANND ANNTDACT END YATNDW

ICH

URANMEPANUIIIAL DANAJA 1dL. UITARADILY V1D 1. UITARADIILYV

NAME OF WORK : As per Tender Notice.

GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF CONTRACTORS.
1.  All works proposed to be executed by contract shall be notified in a form of invitation to
tender pasted on a board hung up in the office of the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ DHARASHIV DIST.
DHARASHIV
and signed by the GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT
GOVERDHANWADI. TQ DHARASHIV DIST. DHARASHIV

This form will state the work to be carried out as well as the dates for submitting and
opening tenders, and the time allowed for carrying out the work, also the amount of earnest
money to be deposited with the tender, and the amount of the security deposit to be
deposited by the successful tenderer and the percentage, if any to be deducted from bills.
Copies of the specifications, designs and drawings, and estimated rates, scheduled rates and
any other documents required in connection with the work shall be signed by the
GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI. TQ
DHARASHIV DIST. DHARASHIV

for the purpose of identification and shall also be open for inspection by contractors at the
office of the Executive Engineer, during the office hours.
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Where the works are proposed to be executed according to the specifications
recommended by a contractor and approved by a competent authority on behalf of
the Governor of Maharashtra such specifications with designs and drawings shall form
part of the accepted tender.

In the event of the tender being submitted by a firm, it must be signed by each partner thereof,
in the event of the absence of any partner, it shall be signed on his behalf by a person holding
a power of attorney authorizing him to do so.
The contractor shall submit original instruments/ receipts Term deposit receipt for a
period of one year of any Nationalized or scheduled bank towards earnest money
deposit and Demand draft towards tender fees in the names and amounts equal to the
sum as stated in tender notice.

In the event of his tender being accepted, subject to the provision of sub clause (iii)
below, the said amount of earnest money shall be appropriated towards the amount of
security deposit payable by him under conditions of General Conditions of contract

If, after submitting the tender, the contractor withdraws his offer, or modifies the
same, or if after the acceptance of his tender the contractor fails or neglects to furnish
the balance of security deposit without prejudice to any other rights and powers of the
Government, hereunder or in law, Government shall be entitled to forfeit the full
amount of the earnest money deposited by him.

In the event of his tender not being accepted, the amount of earnest money deposited by
the contractor, shall unless it is prior thereto forfeited under the provisions of sub-class (iii)
above, be refunded to him on his passing receipt therefore.

Receipts for payments made on account of any work, when executed by a firm, should also be
signed by all the partners except where the contractors are described in their tender as
firm, in which case the receipt shall be signed in the name of the firm by one of the partners, or
by some other person having authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the details such as name of contractor,
option above or below and the figure of percentage in two digit in the cells kept
for the purpose in the excel file supplied by the tender inviting authority. A figure
zero (0) shall be filled in appropriate cell in excel sheet if tenderer wants to quote
his rate as estimated rate. Tenders which propose any alteration in the works specified
in the said form of invitation to tender, or in the time allowed for carrying out the
work, or which contain any other conditions, of any sort will be liable to rejection. No
printed forms of tender shall include a tender for more than one work, but if
contractor who wish to tender for two or more works, they shall submit a separate
tender for each.

The officers assigned for opening of tender shall open tenders on date and time
scheduled, in the presence of contractors who have submitted tenders or their
representatives who prefer to remain present. The bids of only those tenderers, who
have submitted the original instruments i.e. original bank receipts towards cost of
tender fee and EMD to the tender inviting authority, will be considered for
processing. In the event of a tender being accepted, the contractor shall, for the
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purpose of identification, sign copies of the specifications and other documents
mentioned in Rule 1. In the event of tender being rejected, the Divisional Officer shall
authorize the treasury officer concerned to refund the amount of the earnest money
deposited, to the contractor making the tender, on his giving a receipt for the return
of the money.

The Officer competent to dispose off the tenders shall have the right of rejecting all or any of
the tenders,

No receipt for any payment alleged to have been made by a contractor in regards to
any matter relating to this tender or the contract shall be valid and binding on
Government unless it is signed by the Executive Engineer.

deleted

All works shall be measured net by standard measure and according to the rules and
customs of the Public Works Department without reference to any local custom.

Under no circumstances shall any contractor be entitled to claim enhanced rates for
items in this contract.

Every registered contractor should produce along with his certificate of registration as
approved contractor in the appropriate class and renewal of such registration with date
of expiry, (copies to be attested by Gazetted Officer.)

All correction and additions or pasted slips should be initialed.

The measurements of work will be taken according to the usual method in use in the
Public works Department and no proposals to adopt alternative methods will be
accepted. The Executive Engineer's decision as to what is usual method in use Public
Works Department will be final.

The tendering contractor shall furnish a declaration along with the tender showing all
works for which he has already entered into contract and the value of the work that
remains to be executed in each case on the date of submitting the tender.

Even tenderer shall furnish along with the tender, information regarding the income
tax circle or ward of the district in which he is assessed to income tax the reference to
the number of the assessment and the assessment year.

In view of the difficult position regarding the availability of foreign exchange no
foreign exchange would be released by the Department for the purchase of plant and
machinery required for execution of the work contracted for.

The contractor will have to construct shed for storing controlled and valuable
materials brought by him at work site at contractors cost, having double locking
arrangement. The materials will be taken for use in the presence of the department
person. No materials will be allowed to be removed from the site of works
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18. The contractor shall also give a list of machinery in their possession and which they purpose to
use on the work in the form of statement No. 3

19. Successful tenderer will have to produce to the satisfaction of the accepting authority a
valid and current license issued in his favour under the provision of Contract Labour
(Regulation and Abolition Act, 1970) before starting work, failing which acceptance of the
tender will be liable for withdrawal and earnest money will be forfeited to Government.

20. The contractor shall comply with the provisions of the Apprentices Act 1961 and the
rules and orders issued there under from time to time if he fails to do so, his failure
will be breach of the contract and the Superintending Engineer, may in his discretion
cancel the contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provisions of the Act.

TENDER FOR WORKS

* In figure as well as in
words

MEMORANDUM

a) If several sub works are
included they should be
detailed in separate list.

b) Estimated cost Rs.

) The amount of earnest
money to be deposited
shall be in accordance
with the provisions of
para 206 and 207 of
MPW manual

d) This deposit shall be in

I/we hereby tender for the execution, for the
Governor of Maharashtra (here in before and
hereinafter referred to as 'Government') of the work
specified in the under written memorandum within the time
specified in such memorandum at *_____ percent below /
above the estimated rates entered in Schedule ‘B’
(memorandum showing items of work to be carried out) and
in accordance in all respects with the specifications,
designs, drawings and instructions in writing referred to in
Rule 1 hereof and in Clause 12 of the annexed conditions of
contract and agree that when materials for the work are
provided by the Government, such materials and the rates
to be paid for them shall be as provided in Schedule 'A’
hereto.

La  As per notice inviting tenders (NIT)

b) As per NIT
c) Earnest Money Rs. As per NIT

d) Security deposit

Accordance with para i D.D. (notless 2 % at the time of
213 and 214 of M.P.W. than the amount agreement
Manual. Of earnest money
ii To be deducted 3 %
from current bill
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Total 5%of estimated cost
e) This percentage where e) Percentage, if any to be deducted from
No security deposit is bill so as to make up the total amount
taken will very from 5% required as security deposit by the time
to 10% according to the half the work, as measured by the

requirements of the case  costs is done.__
where security deposit

is taken see note to

Clause 1 of conditions

Of contract

f) Give schedule where f) Time allowed for the work from date necessary showing
dates of written order to commence.
By which the various items 31 March 2014
are to be completed. (Excluding Monsoon season)

2 I/we agree that the offer shall remain open
for acceptance for a minimum period of
90 (Ninety) days from the date fixed for opening the
financial cover and thereafter until
it is withdrawn by me/us by notice in
writing  duly addressed to  the  authority
opening the tenders and sent by registered

post acknowledgement due or otherwise
delivered at the office of such authority.
Termdeposit

Receipt for a period of one year Receipt, amount of
earnest money shall not bear interest and shall be liable
to be forfeited to the Government should I/we fail to (i)
abide by the stipulation to keep the offer open for the
period mentioned above or (ii) sign and complete the
contract documents as required by the Engineer and
furnish the security deposit as specified in item (d) of the
memorandum contained in paragraph (i) above within
the limit laid down in clause (i) of the annexed General
conditions of contract The amount of earnest money may
be adjusted towards die security deposit or refunded to
me/us if so desired by me/us in writing unless the same
or any part thereof has been forfeited as aforesaid.

3 I/we have secured exemption from payment of
earnest money after executing the necessary bond in
favour of the Government a true copy of which is
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(exemption certificate with bond) enclosed herewith,
Should any occasion for feature of earnest money for
this work arise due to failure on my/ our part to (i)
abide by the stipulations to keep the offer open for
the period mentioned above or (ii) sign and
complete the contract documents and furnish the
security deposit as specified in item (d) of the
memorandum contained in paragraph (i) above
within the limit laid down in clause (1) of the
annexed general conditions of the contract the
amount payable by me/us may at the option of
Engineer, be recovered out of the amount deposited
in lump sum for securing exemption in so far as the
same may extend in terms of the said bond and in the
event of the deficiency out of any other money
which are due or payable to me/us by the
Government under any other contract or transaction
of any nature whatsoever or otherwise.

4 Should this tender be accepted [/we hereby agree to
abide by and fulfill all the terms and provisions of'
the conditions of contract annexed hereto so far as
applicable and in default thereof to forfeit and pay to
Government the sums of money mentioned in the said

conditions.
++ Amount to be Receipt No. dated
specified in words and from the Government
figures. Treasury of Sub Treasury at

in respect of the sum of Rs.
++ /- is herewith forwarded
representing the earnest money

Strike out (a) if no cash (a) the full value of which is be absolutely
Security deposit is to be forfeited to Government should I/We not
taken deposit the full amount of security deposit

specified in the above memorandum, in

accordance clause 1 (A) of the said

conditions, otherwise the said sum of Rs.
shall be refunded.

Signature of Contractor before Submission of
Tender

Contractor
Address Dated day of
Signature of witness to (Witness)

Contractors signature Address(Occupation)
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The above tender is hereby accepted by me for and behalf of the

Governor Of Maharashtra Signature of officer GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI
DHARASHIV. DHARASHIV DIST. DHARASHIV By whom accepted

(or his authorized Assistant) Dated day of

-: CONDITIONS OF CONTRACT:-

Security Clause 1: The person/persons whose tender may be Deposit
accepted (hereinafter called the contractor, which
expression shall unless excluded by or repugnant to the
context include his heirs, executors, administrators, and
assigns) shall (A) within 10 days (which may be extended
by the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV
DIST. DHARASHIV / Superintending Engineer or the Chief Engineer
concerned up to one month/two months/ three months
respectively if the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI DHARASHIV TAL.
DHARASHIV DIST. DHARASHIV /Superintending Engineer /Chief
Engineer thinks fit to do so) of the receipt by him of the notification of
the acceptance of his tender deposit with the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI
DHARASHIV DHARASHIV DIST. DHARASHIV in cash or
Government securities endorsed to the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI DHARASHIVTQ AND

DIST . DHARASHIV (if deposited for more than 12 months) of

sum sufficient which will make up the full security
deposit specified in the tender or (B)(permit Government at the
time of making any payment to him for work done

under the contract to deduct such sum as will amount to Five
percent of all money so payable such deductions to be held by
Government by way of security deposit) provided always that in the
event of the contractor depositing lump sum by way of security
deposit as contemplated at (a) above than in such case, if the sum
so deposited shall not amount to Five percent of the total estimated
cost of the work, it shall be lawful for Government at the time of
making any payment to the contractor for work done under the
contract to make up the full amount of Five percent by
deducting the sufficient sum from every such payment as
last aforesaid until the full amount of the security deposit is
made up. All compensation or other sums of money
payable by the contractor to the Government under the
terms of his contract may be deducted from, or paid by

the sale of sufficient part of his security deposit or from the
interest arising there from, or from any sums which may
be due or may become due by Government to the contractor
under any other contract or transaction of any nature on
any account whatsoever and in the event of his security
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deposit being reduced by reason of any such deduction or
sale as aforesaid, the contractor shall, within 10 days
thereafter, make good in cash or Government securities
endorsed as aforesaid any sum or sums which may have been
deducted from or raised by sale of his security deposit or any part
thereof. The security deposit referred to when paid in cash may,
at the cost of the depositor, be converted into interest bearing
securities provided that the depositor has expressly desired this

writing.If the amount of the security deposit to be
paid in a lump sum within the period specified at (a) above is not
paid the tender/contract already accepted shall be
considered as cancelled and legal steps taken against
the contractor for recovery of the amounts. The amount of
the security deposit lodged by a contractor shall be
refunded along with the payment of the final bill, if the date up to
which the contractor has agreed to maintain the work in good order
is over. If such date is not over, only 50% amount of security
deposit shall be refunded along with the payment of the final bill.
The amount of the security deposit retained by the
Government shall be released after expiry of period upto
which the contractor has agreed to maintain the work in
good order is over. In the event of the contractor failing
or neglecting to complete rectification work within the

period upto which the contractor has agreed to maintain the

work in good order, then, subject to provisions of clauses 17 and
20 hereof the amount of security deposit retained by Government
shall be adjusted towards the excess cost incurred by the
department on rectification work.

Note: This will be the same percentage as that in the tender at (e)

Compensation Clause 2 : The time allowed for carrying out the entered in

work as for delay the tender shall be strictly observed by the contractor and shall
be reckoned from the date on which the order to commence
work is given to the contractor.The work shall through out the
stipulated period of the contract be proceeded with, with all due
diligence (time being deemed to be of the essence of the
contract on the part of the contractor) and the contractor shall
pay as compensation an amount equal to one percent or such
smaller amount as the Superintending Engineer (whose
decision in writing shall be final) may decide of the amount of
the estimated cost of the work as shown by the tenderer for
every day that the work remains uncommented, or unfinished
after the proper dates. And further to ensure good progress
during execution of the work, the contractor shall be bound, in
all cases in which the time allowed for any work exceeds one
months to complete. The contractor should complete the work
as per phase

period given below.
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24 of the work in 24 of the time

24 of the work in ¥ of the time
34 of the work in 34 of the time

Full work will be completed in 31 March 2015
(Excluding monsoon season)

Note:-

In the event of the contractor failing to comply with this condition he
shall be liable to pay as compensation an amount equal to one
percent or such smaller amount as the Superintending Engineer
(whose decision in writing shall be final) may decide of the said
estimated cost of the whole work for every day that the due quantity of
work remains incomplete. Provided always that the total amount of
compensation to be paid under the provision of this clause shall not
exceed 10% of the estimated cost of the whole work as shown in the

tender.

Action when Clause 3 :- In any case in which under any clause

Whole of security or clauses of this contract the contractor shall have

deposit is tendered himself liable to pay compensation

forfeited amounting to the whole of his security deposit whether paid in
one sum or deducted by installments or in case of abandonment of
the work owing to serious illness or death of the contractor or any other
cause the Engineer, on behalf of the Governor of Maharashtra, shall have
power to adopt any of the following courses, as he may deem best suited

to the interest of Government.

a. To rescind the contract (for which rescission notice in writing to the

contractor under the hand of GRAMPANCHAYAT ADHIKARI/SARPANCH

GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANABD  DIST.

DHARASHIYV shall be conclusive evidence) and in that case the  security

deposit of the contractor shall stand forfeited and be ~ absolutely at the

disposal of Government.

b. To carry out the work or any part of the work departmentally debiting the
contractor with the cost of the work, expenditure incurred on

tools and plant, and charges on additional supervisory staff
including the cost of work charged establishment employed for

getting the unexecuted part of the work completed and
crediting him with the value of the work done departmentally in all
respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The

certificate of the GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT
GOVERDHANWADI DHARASHIV. DHARASHIV DIST. DHARASHIV.

as to the cost and other allied expenses so incurred and as
to the value of the work so done departmentally shall
be final and conclusive against the contractor.

c. To order that work of the contractor be measured up and to take such part
thereof as shall be unexecuted, out of his hands, and to give it to
another contractor to complete, in which case all expenses
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incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged
establishment and the cost of the work executedby the new contract
agency will be debited to the contractor and the value of the work
done or executed through the new contractor shall be credited to
the contractor in all respects and in the same
manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the

GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT MADA]J.
OMERGADIST. DHARASHIV as to all the cost of the work and other

expenses incurred as aforesaid for or in getting the unexecuted work
done by the new contractor and as to the value of the work so done
shall be final and conclusive against the contractor.In case the
contract shall be rescinded under clause (a) above the contractor
shall not be entitled to recover or be paid, any sum for any work
there for actually  performed by him wunder this contract

unless and until the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT MADA]J. OMERGADIST. DHARASHIV shall have certified in

writing the performance of such work and the amount payable to him in

respect thereof and he shall only be entitled to be paid the

amount so certified. In the event of either of the courses referred to
in clause (b) or (c) being adopted and the cost of the work executed
departmentally or through a new contractor and other allied
expenses exceeding the value of such work credited to the
contractors, the amount of excess shall be deducted from any money
due to the contractor, by Government under the contract or
otherwise howsoever or  from his security deposit or the sale

proceeds thereof  provided,however that the contractor shall
have no claim against Government even if the certified value of the work
done departmentally or through a new contractor exceeds the certified

cost of such work and allied expenses, provided always that
whichever of the three courses mentioned in clause (a), (b) or (c) is adopted
by the Executive Engineer, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into
any engagements, or made any advance on account of or
with a view of the execution of the work or the performance of the
contract.
Action when the Clause 4 :- If the progress of any particular portion of
progress of any the work is  unsatisfactory, the GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.
DHARASHIV DIST. DHARASHIV shall

particular notwithstanding that the general progress of the work is portion of the
in accordance with the conditions mentioned in clause
work is 2,be entitled to take action under clause 3(b) after giving
unsatisfactory. the contractor 10 days notice in writing. The

contractor will have no claim for compensation, for any loss sustained
by him owing to such action.

Contractor Clause 5 :- In any case in which any of the powers remain
liable conferred upon the GRAMPANCHAYAT
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ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.
DHARASHIV DIST. DHARASHIV by clauses 3 & 4

to pay hereof shall have become exercisable and the same shall
compensation if  not have been exercised, the non exercise there of shall action not
taken not constitute a waiver of any of the conditions hereof

under clause 3&4 such powers shall not withstanding be exercisable in the
event of any future case of default by the contractor for which under
any clause or clauses hereof he is declared liable to pay compensation
amounting to the whole of his security deposit and the liability of the
contractor for past and future

Power to take compensation shall remain unaffected. In the event of the

possession of or GRAMPANCHAYAT ADHIKARI/SARPANCH

GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV DIST.DHARASHIV

DHARASHIV taking action under sub clause (a) or
sell contractor’s  (c) of clause 3, he may if he so desires take, possession of

plant all or any tools and plant, materials and stores, in or upon the works
or the site thereof or belonging to the contractor, of procured by him and
intended to be used for the execution of the work or any part
thereof, paying or allowing for the same in account at the
contract rates, or in the case of contract rates not being applicable at
current market rates to be certified by the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.
OSAMNABAD DIST. DHARASHIV whose certificate thereof shall
be final. In the alternative, the GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV
DIST. DHARASHIV may, after giving notice in writing to the

contractor or his clerk of the work foremen or other authorized
agent require him to remove such tools and plant,materials or stores
from the premises within a time to be specified in such notice,
and in the event of the contractor failing to comply with any such

requisition, the GRAMPANCHAYAT ADHIKARI/SARPANCH GRAMPANCHYAT
GOVERDHANWADI DHARASHIV. DHARASHIV DIST. DHARASHIV may remove

them at the contractor's expenses or sell them by auction or

private sale on account of the contractor and at his risk in
all respects, and the certificate of the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANABD
DIST. DHARASHIV as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.
Extension of Clause 6 :-If the contractor shall desire an extension of
time the time for completion of work on the ground of his

having been unavoidably hindered in its execution or on any other

ground, he shall apply in writing to the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI

DHARASHIV. DHARASHIV DIST. DHARASHIV before the expiration of the period
stipulated in the tender or before the expiration of 30 days from the date
on which he was hindered as aforesaid or on which the cause for

asking for extension occurred which ever is earlier and the Executive
Engineer, in the opinion of S. E. or CE' as the case may be if in his opinion,
there were reasonable ground for granting an extension.Grant such
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extension, as he thinks necessary or proper. The

decision of the GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV

DIST. DHARASHIV in this matter shall be final.

Final certificate

Clause 7 :- On the completion of the work contractorshall be furnished with a
certificate by = GRAMPANCHAYAT ADHIKARI/SARPANCH

GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV DIST.

DHARASHIV (hereinafter called the Engineer in charge) of such
completion, but no such certificate shall be given nor shall the work be
considered to be complete until the contractor shall have removed from
the premises on which the work shall have been executed, all

scaffolding, surplus materials and rubbish, and shall have
cleaned off, the dirt from all wood work, doors, windows, walls,
floor or other parts of any building in or upon which the work has
been executed, or of which he may have had possession for the
purpose of executing the work, nor until the work shall have been
measured by the Engineer in charge or where the measurements
have been taken by his subordinates until they have received
approval of the Engineer in charge, the said measurements being binding
and conclusive against the contractor. If the contractor shall fail to comply

with the requirements of this clause as the removal or scaffolding
surplus materials and rubbish and cleaning of dirt on or before the date
fixed for the work the Engineer in charge may at the expense of the
contractors, remove such scaffolding , surplus materials and rubbish and

dispose of the same as he thinks fit and clean off such dirt as
aforesaid and the contractor shall forthwith pay the amount of all
expenses so incurred, but shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid except for any sum
actually realised by the sale thereof.
Clause 8 :- No payment shall be made for any work, estimated
Payment of to cost less than rupees one thousand till after the whole of the
intermediate work shall have been completed and a certificate of completion
certificate to given. But in the case of works estimated to cost more than
be regarded as rupees one thousand the contractor shall on submitting a monthly
advances bill there for be entitled to receive payment proportionate to the

part of the work then approved and passed by the Engineer in
charge, whose certificate of such approval and passing of the
sum so payable shall be final and conclusive against the
contractor. All such intermediate payments shall be regarded as
payments by way of advance against the final payments only
and not as payment for work actually done and completed and
shall not preclude the Engineer in charge from requiring any
bad, unsound imperfect or unskillful work to be removed or
taken away and reconstructed or re-erected nor shall any such
payment be. considered as an admission of the due
performance of the contractor any part thereof in any respect
or the occurring of any claim, nor shall it conclude, determine or
affect in any other way the powers of the Engineer in charge as to
the final settlement and adjustment of the accounts or
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otherwise, or in any 5ther way vary or affect the contract. The
final bill shall be submitted by the contractor within one month
of the date fixed for the completion of the work, otherwise the
Engineer in charge's certificate of the measurements and of the
total amount payable for the work shall be final and binding on
all parties.

Clause 9 :- The rates for several items of work estimated to cost
more than Rs. 1000/- agreed to within shall be valid only when
the items concerned is accepted as having been completed fully
in accordance with the sanctioned specifications. In case where
the items of the work are not accepted as so completed, the
Engineer in charge may make payment on account of such
items at such reduced rates as he may consider reasonable in

the preparation of final or on account bills.

Clause 10 :- A bill shall be submitted by the contractor each

month on before the date fixed by the Engineer in charge for all
work executed in the previous month and the Engineer in
charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and
the claim, so far as it admissible shall be adjusted, if possible,
within ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as
aforesaid, the Engineer in charge may depute a subordinate to
measure up the said work in the presence of the contractor or
his duly authorized agent whose counter signature to the
measurement list shall be sufficient warrant, and the Engineer
in charge may prepare a bill from such list which shall be
binding on the contractor in all respects.

Clause 11 :- The contractor shall submit all bills on printed
forms to be had on application at the office of Engineer in
charge. The charges to be made in the bills shall always be
entered at the rates specified in the

tender or in the case of any extra work ordered in pursuance of
these conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

Clause 12 :- If the specification or estimate of the work provide
for the use of any special description of materials to be supplied
from the store of the Department or if it is required that the
contractor shall use the certain store to be provided by the
Engineer in charge (such materials and stores and the prices to
be charged therefore as hereinafter mentioned being so far as
practicable for the convenience of the contract but not so as in
any way to control the meaning or effect of this contract
specified in the schedule of memorandum here to annexed) the
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contractor shall be supplied with such materials and stores as
may be required from time to time to be used by him for the
purposes of the contract only, and the value of the full quantity
of the materials and stores so supplied shall be set off or
deducted from any sums then due, or thereafter to become due
to the contractor under the contract, or otherwise or from the
security deposit or the proceeds of sale there of if the security
deposit is held in Government securities, the same or a
sufficient portion thereof shall in that case be sold for the
purpose. All material supplied to the contractor shall remain
the absolute property of Government and shall on no account
be removed from the site of the work and shall at all times be
open to inspection by the Engineer in charge. Any such
materials unused and in perfectly good condition at the time of
completion or termination of the contract shall be returned to
the Departmental store, if the Engineer in charge so requires by
notice in written given under his hand, but the contractor shall
not be entitled to return any such material except with the
consent of the Engineer in charge and he shall have no claim for
compensation on account of any such material supplied to him
as aforesaid but remaining unused by him or for an wastage in
or damage to any such materials.

Clause 13:- The contractor shall execute the whole and the every
part of the work in most substantial and workman like manner, and
both as regard materials and every other respect in strict
accordance with specification. The contractor shall also confirm
exactly, fully and faithfully to the designs, drawings and instruction
in writing relating to the work signed by the Engineer in charge and
lodged in his office and to which the contractor shall be entitled to
have access for the purpose of inspection at such office, or on site of
the work during office hours. The contractor will be entitled to
receive three sets of contract drawing and working drawing as well
as one certified copy of the accepted tender along with the work
order free of cost further copies of the contract drawings and
working drawings if required by him, shall be supplied at the rate of
Rs.300/- per set of contract of drawings and Rs.150/- per working
drawing except where otherwise specified.

Clause14 :- The Engineer in charge shall have power to make any
alternation in or additions to the original specifications, drawings,
designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and the contractor shall
be bound to carry out the work in accordance with any instruction
in this connection which may be given to him in writing signed by
the Engineer in charge and such alteration shall not invalidate the
contract, and any additional work which the contractor may be
directed to do in the manner above specified as part of the work
shall be carried out by the contractor on the same conditions in all
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respects on which he agreed to do the main work and at the same
rates as are specified in the tender for the main work. And if the
additional and altered work includes any class of work for which no
rate is specified in this contract, then such class of work shall be
carried out at the rates entered in the schedule of the rates of the
division or the rate mutually agreed upon between the Engineer in
charge and the contractor whichever are lower.

If the additional or altered work for which no the rate is entered
in the schedule of the rate of the division, is ordered to be carried
out before the rates or
agreed upon then the contractor shall within 7 days of the receipt
by him of the order to carry out the work, informed the Engineer in
charge of the rate which it is his intention to charge for such class of
work, and if the Engineer in charge does not agree to this rate he
shall by notice in writing be at liberty to cancel his order to carry
out such class of work and arrange to carry out in such manner as
he may considered advisable provided always that if the contractor
shall commence work or Incur any expenditure in regard there to
before the rates shall have been determine lastly herein before
mentioned then in such case he shall only be entitled to be paid in
respect of the work carried out or expenditure incurred by him
prior to the determination of the rate as aforesaid according to
such rates as shall be fixed by the Engineer in charge, in the event
of the dispute, the decision of the Executive Engineer, of the
Department will be final.

Where, however, the work is to be executed according to the
designs, drawings and specifications recommended by the
contractor and accepted by the competent authority the alterations
above referred to shall be within the scope of such designs,
drawings and specifications appended to the tender.

The time limit for the completion of the work shall be extended
in the proportion that the increase in its cost occasioned by
alteration or additions bears to the cost of the original contract
work, and the certificate of the Engineer in charge as to such
proportion shall conclusive.

Clause 15 :- 1) If at any time after the execution of the

contract documents, the Engineer shall for any reason what-so-
ever (other than default on the part of the contractor for which the
Government is entitled to rescind the contract) desires that the
whole or any part of the work specified in the tender should be
suspended for any period or that the whole or part of the work
should not be carried out, at all he shall give to the contractor a
notice in writing of such desire and upon the receipt of such notice
the contractor shall forthwith suspend or stop the work wholly or
in part as required, after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not
to cause any damage or injury to the work already done or
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endanger the safety thereof provided that the decision of the
Engineer as to the stage at which the work or any part of it could
have been safely stopped or suspended shall be final and
conclusive against the contractor.

The contractor shall have no claim to any payment or
compensation whatsoever by reason of or in pursuance of any
notice as aforesaid, on account of any suspension stoppage or
curtailment except to the extent specified hereinafter.

2) Where the total suspension of work ordered as aforesaid
continued for continuous period exceeding 90 days, the contractor
shall be at liberty to withdraw from the contractual obligations
under the contract so far as it pertains to the unexecuted part of
the work by giving a 10 days prior notice in writing to the
Engineer, within 30 days of the expiry of the said period of 90 days,
of such intention and requiring the Engineer to record the final
measurements of the work already done and to pay final bill upon
giving such notice the contractor shall be deemed to have been
discharged from his obligation to complete the remaining
unexecuted work under his contract On receipt of such notice the
Engineer shall proceed to complete the measurement and make
such payment as may be finally due to the contractor within a
period of 90 days from the receipt of the such notice in respect of
the work already done by the contractor. Such payment shall not in
any manner prejudice the right of the contractor to any further
compensation under the remaining provisions of this clause(3).
Where the Engineer requires the contractor to suspend the work
for a period in excess of 30 days at any time or 60 days in the
aggregate, the contractor shall be entitled to apply to the Engineer
within 30 days of the resumption of work after such suspension for
payment of compensation to the extent of pecuniary loss suffered
by him in respect of working machinery rendered idle on the site
or on the account of his having had to pay the salary or wages of
labour engaged by him during the said period of suspension
provided always that the contractor shall not be entitled to any
claim in respect of any such working machinery, salary or wages
for the first 30 days whether consecutive or in the aggregate or
such suspension or in respect of any suspension whatsoever
occasioned by unsatisfactory work or any other default on his part.
The decision of the Engineer in this regard shall be final and
conclusive against the contractor.

4) In the event of

(a) Any total stoppage of work on notice from the Engineer under
sub clause (i) in that behalf,
Withdrawal by the contractor from the contractual obligation to
complete the remaining unexecuted work under sub clause (2) on
account of continued suspension of work for a period exceeding
90 days
Curtailment in the quantity of item or item originally tendered on
account of any alteration, omission or substitution in the
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specifications, drawings, designs or instructions under clause 14(i)
where such curtailment exceeds 25% in quantity and the value of
the quantity curtailed beyond 25% at the rates for the items
specified in the tender is more than Rs.5000/-
It shall be open to the contractor within 90 days from the service
of (i) the notice of stoppage of work, or (ii) the notice of
withdrawal from the contractual obligation under the contract on
account of the continued suspension of work or (iii) a notice
under clause 14 resulting is such curtailment, to produce to the
Engineer satisfactory documentary evidence that he had
purchased or agreed to purchase material for use in the
contracted work, before receipt by him of the notice of stoppage,
suspension or curtailment and require the Government to take
over on payment such material at the rates determined by the
Engineer provided,
however, such rates shall in no case exceed the rates at which the
same was acquired by the contractor. The Government shall
thereafter take over the material so offered, provided the
quantities offered, are not in excess of the requirements of the
unexecuted work as specified in the accepted tender and are of
quality and specifications approved by the Engineer.
Clause 15 (A) : The contractor shall not be entitled to

No claim to claim any compensation from Government for the loss
compensation on suffered by him on account of delay by Government in the
account of loss due to supply of materials entered in Schedule "A" where such delay
delay in supply of is caused by (i) Difficulties relating to the supply of railway
materials by wagons (ii) Force measure (iii) Act of God (iv) Act of
Government, of the slate or any other reasonable cause beyond
Government In the case of such delay in the
supply of materials, Government shall grant such
extension of time for the completion of the works as shall
appear to GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV
DIST. DHARASHIV to be reasonable in cordance with
circumstances of the case. The decision of the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI

DHARASHIV DIST. DHARASHIV as to the extension of time
shall be accepted as final by the contractor.

Clause 16:- Under no circumstances whatsoever shall the
contractor be entitled to any compensation from Government on
any account unless the contractor shall have submitted a claim in
writing to the Engineer in charge within one month of the cause
of such claim occurring.

Time limit for
unforeseen claims

Clause 17:- If at any time before the security deposit or any part

Action and thereof is refunded to the contractor, it shall appear to the
compensation payable Engineer in charge or his subordinate in charge of the work, that
in case of bad work. any work has been executed with unsound, imperfect or
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unskillful workmanship or with materials of inferior quality, or
that any materials or articles provided by him for the execution of
the work are unsound, or of a quality inferior to that contracted
for or otherwise not in accordance with contract it shall be lawful
for the Engineer in charge to intimate this fact in writing to the
contractor, and then notwithstanding the fact, that the work,
materials or articles complained of may have been inadvertently
passed, certified and paid for, the contractor shall be bound
forthwith to rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require, or if so
required, shall remove the materials or articles so specified and
provide other proper and suitable materials or articles at his
own charge and cost, and in the event of his tailing to do so within
a period to be specified by the Engineer in charge in the written
intimation aforesaid, the contractor shall be liable to pay
compensation at the rate of one percent on the amount of the
estimate for every day not exceeding 10 days, during which the,
failure so continues and in case of any such failure the Engineer in
charge may rectify or remove, and re-execute the work or remove
and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.
Should the Engineer in charge consider that any such inferior
work of material as described above may be accepted or made use
of it shall be within his desecration to accept the same at such
reduced rates as he may fix therefore.

Clause 18 :- All works under or in course of execution
or executed in pursuance of the contract shall at all times be open
to the inspection and supervision of the Engineer in charge and
his subordinates, and the contractor shall at all times during the
usual working hours, and at all other times at which reasonable
notice of the intention of the Engineer in charge and his
subordinate to visit the work shall have been given to the
contractor, either himself be present to receive orders and
instructions, or have a responsible agent duly authorised in
writing present for that purpose.

Orders given to the contractor's duly authorised agent shall be
considered to have the same force and effect as if they had been
given to the contractor himself.

Clause 19:- The contractor shall give not less than five days notice in
writing to the Engineer in charge or his subordinate in charge of
the work before covering up or otherwise placing beyond the reach
of measurement any work in order that the same may be measured
and correct dimensions thereof taken before the same is so covered
up or place beyond the reach of measurement and shall not cover
up or placed beyond the reach of measurement any work without
the consent in writing of the Engineer in charge or his subordinate
in charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice
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having been given or consent obtained the same shall be
uncovered at the contractor's expense and in default thereof no
payment or allowance shall be made for such work or for the
materials with which the same was executed.
Contractor liable for
Clause 20 :- If during the period of 31 MARCH 2015 from the date

d d d
amage done an of completion as certified by the Engineer in

Jor imperfection charge pursuant to clause No. 7 of the contract or Twenty
Four months after commissioning the work, whichever is
earlier in the opinion of the Executive Engineer, the said work is
defective in any manner whatsoever, the contractor shall
forthwith on receipt of notice in that behalf from Executive Engineer, duly
commence execution and completely carry out at his cost in every
respect all the work that may be necessary for rectifying and setting
right the defects specified therein including dismantling and
reconstruction of unsafe portions strictly in accordance with and
in the manner prescribed and under the supervision of the Executive

Engineer. In the event of the contractor failing or
neglecting to commence execution of the said rectification work within
the period prescribed therefore in the said notice and / or to complete
the same as aforesaid as required by the said notice, the

GRAMPANCHAYAT ADHIKARI, GRAMPANCHAYAT MARDI, TQ
OMERGA, DIST. DHARASHIV get the same executed and carried out
departmentally or by any other agency at the risk on account
and at the costof  the contractor. The contractor shall forthwith on
demand pay to the Government. The amount of such costs charges
and expenses sustained or incurred by the Government of which the

certificate  of the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV
DIST. DHARASHIV shall be final and binding on the contractor. Such cost,
charges and expenses shall be deemed to be arrears of land revenue
and in the event of the contractor failing or neglecting to pay the

same on demand as aforesaid without prejudice to any other rights

and remedies of the Government the same may be recovered from the

contractor as arrears of land revenue. The Government shall also be

entitled to deduct the same from any amount which may then be

payable or which may there after become payable by the Government
to the contractor either in respect of the said work or any other work
whatsoever or from the amount of security deposit retained by
Government.

Clause 21 :- The contractor shall supply at his own cost all

Contractor to supply materials (except such special materials, if any, as may in
plant, ladders, accordance with the contract, be supplied from the P. W.
scaffolding etc. Departments store) plant, tools, appliances, implements, ladders,

cordage, tackle, scaffolding and temporary works requisite which
may required for the proper execution of the work, whether, in the
original, altered or substituted from, and whether included in the
specification or other documents forming part of the contract or
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referred to in these conditions or not and which may be necessary
for the purpose of satisfying or complying with the requirement, of
the Engineer in charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to
require together with the carriage therefore to and from the work.
The contractor shall also supply without charge the requisite
number of persons with the means and materials necessary for the
purpose of setting out works and counting, weighing and assisting
in the measurements or examination at any time and from time to
time of the work or the materials. Failing this the same may be
provided by the Engineer in charge at the expense of the contractor
and the expenses may be deducted from any money due to the
contractor under contract or from his security deposit or the
proceeds of sale thereof or of a sufficient portion thereof. The
contractor shall provide all necessary fencing and light required to
protect the public from accident and shall also be bound to bear the
expenses of defense of every suit, action or other legal proceeding,
that may be brought by any person for injury sustained owing to
neglect of the above precaution, and to pay any damages and costs
which may be awarded in any such suit, action or proceedings to
any such person, or which may with consent of the contractor be
paid for compromising any claim by any such person.

Clause 21 (A) :- The contractor shall provide suitable scaffolds
and working platforms gangways and stairways and shall comply
with the following regulations in connection therewith

a) Suitable scaffolds shall be provided for workmen for all works

that cannot be safely done from a ladder or by other means.

b) A scaffolds shall not be constructed, taken down, or

i)
ii)

substantially altered except,

Under the supervision ofa competent and
responsible person, and

As far as possible by competent workers
possessing adequate experience in this kind of
work.

c) All scaffolds and appliances connected therewith

i)

and ladders shall
be of sound material.

ii) be of adequate strength having regard to the

iii)

d)

e)
f)

g)

loads and strains to which they will be subjected, and

be maintained in proper condition.
Scaffolds shall be so constructed that no part thereof can be
displaced in consequence of normal use.

Scaffolds shall not be over loaded and so far as practicable the
load shall be evenly distributed.

Before installing lifting gear on scaffolds special precautions shall
be taken to ensure the strength and stability of the scaffolds.
Scaffolds shall be periodically inspected by a .competent person.
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Before allowing a scaffold to be used by his workmen the
contractor shall, whether the scaffold has been erected by his
workmen or not, take steps to ensure that it complies fully with
the regulation herein specified.
Working platform, gangways, stairways shall
Be so constructed that no part thereof can sag unduly or unequally.
Be so constructed and maintained having regard to the prevailing
conditions as to reduce as for as practicable risks of persons
tripping or slipping, and
Be kept free from any unnecessary obstruction.
In the case of working platform, gangways, working places and
stairways at height exceeding 3.00 meters

Every working platform and every gangway shall be closely boarded

unless other adequate measures taken to ensure safety.

Every working platform and gangway shall have adequate width
and

Every working platform, gangway, working place and stairway shall
be suitably fenced.

Every openings in the floor of a building or in working platform
shall except for the time and to the extent required to allow the
excess of persons or the transport or shifting of material be
provided with suitable means to prevent the fall of persons or
material

1) When persons are employed on a roof where there is a danger of

falling from a height exceeding 3.00 m suitable precautions shall be

taken to prevent the fall of persons or material.

Suitable precautions shall be taken to prevent persons being struck by

articles which might fall from scaffolds or other working places.

Safe means of access shall be provided to all working platform and

other working places.

The contractor(s) will have to make payments to Labourares as per

Minimum Wages Act.

Clause 21(B):- The contractor shall comply with the following

regulations as regards the Hosting Appliances to be used by him.

a) Hoisting machine and tackle, including their

attachments, anchorages and supports shall,
i. Be of good mechanical construction, sound
material and adequate strength and free from patent defect and

ii. be keptin good repair and in good working order

b) Every rope used in hoisting or lowering materials or as a means
of suspension shall be suitable quality and adequate strength
and free from patent defect.

c) Hoisting machines and tackle shall be examinated and
adequately tested after erection on the site and before use and
be re-examinated in position at intervals to be prescribed by the
Government.

d) Every chain, ring, hook, shackle, swivel and pulley block used in
hoisting or lowering materials or as a means of suspension shall
be periodically examined.
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e) Every crane driver or hoisting appliance operator shall be

properly qualified.

f. No person who is below the age of 21 years shall be in

control of any hoisting machine, including any scaffold which,
or give signals to the operator.

g. In the case of every hoisting machine and of every chain, ring,

hook, shackle, swivel and pulley block used in hosting or
lowering or as a means of suspension, the safe working load
shall be ascertained by adequate means.

h. Every hoisting machine and all gear referred to In the preceding

regulation shall be plainly marked with the safe working load.

i. In the case of a hoisting machine having a variable safe working

load each safe working load and the conditions under which it

is applicable shall be clearly indicated.

No part of any hosting machine or of any gear referred to in
regulation (h) above shall be loaded beyond the safe working
load except for the purpose of testing.

Motors, gearing transmissions, electric wiring and
other dangerous parts of hosting appliance shall be
provided with efficient safeguards.

Hosting appliances shall be provided with such means as will
reduce to a minimum and the risk of the accidental descent of the
load.

m. Adequate precaution shall be taken to reduce to a minimum the

risk of any part of a suspended load becoming accidentally
displaced.

Clause 22:- The contractor shall not set fire to any standing jungle,

trees, brush wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all
cases when destroying cut or dug up trees brush wood, grass etc.
by fire, the contractor shall take necessary measures to prevent
such fire spreading to or otherwise damaging surrounding
properly. The contractor shall make his own arrangements for
drinking water for the Labour employed by him.

Clause 23:- Compensation for all damages done intentionally or

unintentionally by contractor's Labour whether in or beyond
the limits of Government property including any damage caused
by the spreading of fire mentioned in clause 22 shall be the
estimated by the Engineer in charge or such other officer as he
may appoint and the estimates of the Engineer in charge subject
to the decision of the Superintending Engineer on appeal shall
be final and the contractor shall be bound to payamount of the
assessed compensation on demand, failing

which, the same will be recovered from the contractor as
damages in the manner prescribed in clause 1 or deducted by
the Engineer in charge from any sums that may be due or
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become due from Government to contractor under this contract
or otherwise. The contractor shall bear the expenses of defending
any action or other legal proceeding that may be brought by any
persons for injury sustained by him owing to neglect of
precautions to prevent the spread of fire and he shall pay any
damages and cost that may be awarded by the court in
consequence.

Clause 24 :- The employment of female labourer on works in
neighborhood of soldier's barracks should be avoided as far as
possible. The contractor shall employ the labourers from nearest
employment exchange.

Clause 25 :- No work shall be done on a Sunday without the
sanction in writing of Engineer in charge.

Clause 26 :- The contract shall not be assigned or sublet without
the written approval of the Engineer in charge. And if the
contractor shall assign or sublet his contract or attempt so to do, or
become in solvent or commence any proceeding to get himself
adjudicated an insolvent or make any composition with his
creditors or attempt so to do or if bribe, gratuity, gift, loan,
perquisite, reward or advantage pecuniary or otherwise shall
either directly or indirectly be given, promised or offered by the
contractor or any of his servants or agents to any public officer or
person in the employ of Government in any way relating to his
office or employment or if any such officer or person

shall become in any way directly or indirectly interested in the
contract the Engineer in charge may thereupon by notice in writing
rescind the contract, and the security deposit of the contractor and
shall thereupon stand forfeited and be absolutely at the disposal of
Government and the same consequences shall insure as if the
contract had been rescinded under clause 3 Thereof and in
addition the contractor shall not be entitled to recover or be paid
for any work therefore actually performed under the contract.

Clause 27 :- All sums payable by a contractor by way of
compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and
whether any damage has or has not be sustained,

Clause 28 :- In the case of tender by partners any change in the
constitution of a firm shall be forthwith notified by the contractor
to the Engineer in charge for his information.

Clause 29:- All work to be executed under the contract shall be
executed under the direction and subject to the approval in all
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respect of the Superintending Engineer of the circle, for the time
being, who shall be entitled to direct at what point or points and in
what manner they are to be commenced, and from time to time
carried on.

Clause 30 (1) :- Except where otherwise specified in the contract
and subject to the powers delegated to him by Government under
the code, rules then in force, the decision of the Superintending
Engineer of the Circle for the time being shall be final, conclusive,
and binding on all parties to the contract upon all questions
relating to the meaning of the specifications designs, drawing and
instructions hereinbefore mentioned and as to the quality of
workmanship or materials used on the work, or as to any other
question, claim, right matter, or things whatsoever, if any way
arising out of, or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders, or other conditions
or otherwise concerning the works, or the execution, or failure to
executed the same, whether arising during the progress or the
work or after the completion or abandonment thereof.

Clause 30 (2) :- The contractor may within thirty days of receipt by him of any

order passed by GRAMPANCHAYAT ADHIKARI/SARPANCH

GRAMPANCHYAT GOVERDHANWADI DHARASHIV. DHARASHIV
DIST. DHARASHIV (Works)Zilla Parishad DHARASHIV of the Division

as aforesaid appeal against it to the Superintending Engineer concerned

with the contract,work or project provided that.

a) The accepted value of the contract exceeds Rs.10.00 lakhs (Rs. Ten

lakhs)

b) Amount of claim is not less than Rs.1.00 lakh (Rs. One lakh)

Stores of European or
American
manufacture to be
obtained from
Government

Clause 30 (3):- If the contractor is not satisfied with the order
passed by the Chief Engineer as aforesaid, the contractor may,
within thirty days of receipt by him of any such order, appeal
against it to the concerned secretary, Public Works Department
who if convinced that prima-facie the contractors claim rejected by
Superintending Engineer / Chief Engineer is not frivolous

and that there is some substance in the claim of the contractor as
would merit a detailed examination and decision by the standing
committee, shall put up to the standing committee at Government
level for suitable decision.

Clause .31:- The contractor shall obtain from the Public Works
Departmental stores, al! stores and articles of European or
American manufacture which may required for the work, or any
part thereof or in making up any articles required therefore or in
connection there- with unless he has obtained permission in
writing from the Engineer in charge to obtain such stores and
articles elsewhere. The value of such stores and articles as may be
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supplied to the contractor by the Engineer in charge will be debited
to the contractor in his account at the rates shown in the schedule,
in form 'A" attached to the contract and if they are not entered in
the said schedule, they shall be debited to him at cost price which
for the purpose of this contract shall include the cost of carriage
and all other expenses whatsoever which shall have been incurred
in obtaining delivery of the same at the stores aforesaid.

Clause 32 :- When the estimate on which a tender is made includes
lump sums in respect of parts of the work contractor shall be
entitled to payment in respect of the items of work involved or the
part of the work in question at the same rates as are payable under
this contract for each items or if the part of the work in question is
not in the opinion of the Engineer in charge capable of
measurement, the Engineer in charge may at this discretion pay the
lump sum amount entered in the estimate and the certificate in
writing of the Engineer in charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to
him under the provisions of this clause.

Clause 33 :- In the case of any class of work for which there is no
such specification as is mentioned in rule 1 such work shall be
carried out in accordance with the Divisional specifications, and in
the event of there being no Divisional specification, then in such
case the work shall be carried out in all respects in accordance
with instructions and requirements of the Engineer in charge.
Clause 34 :- The expression work or works where used in these
conditions shall unless there be something in the subject or context
repugnant to such construction, be constructed to mean the work or
works contracted to be executed under or in virtue of the contract,
whether temporary or permanent and whether original, altered,
substituted or additional.

Clause 35 :- The percentage referred to in the tender shall be
deducted from / added to the gross amount of the bill before
deducting the value of any stock issued.

Clause 36 :- All quarry fees, royalties octroi dues and ground rent for
stocking materials, if any, shall be paid by the contractor. Directly to
revenue department failing to which the amount of royalty charges
shall be deducted through bills and no claims shall be entertained
on this ground

Clause 37:- The contractor shall be responsible for and shall pay
any compensation to his workmen payable under the workmen's
compensation Act 1923 (VIII of 1923) (hereinafter called the said
Act) for injuries caused to the workmen. If such compensation is
payable / paid by Government as principal under sub/section (i)
of section 12 of the said Act. On behalf of the contractor, it shall be
recoverable by Government from the contractor under subsection

NO. OF CORRECTIONS GRAMPANCHAYAT ADHIKARI / SARPANCH GRAMPANCHYAT

GOVERDHANWADI DHARASHIV DIST. DHARASHIV



Claim for
quantities entered
in the tender or
estimates.

CONTRACTOR

(71)
(2) of the said section such compensation shall be recovered in
the manner laid down in clause 1 above.

Clause 37 (A) :- The contractor shall be responsible for and shall
pay the expenses of providing medical aid to any workmen who
may suffer a bodily injury as a result of an accident. If such
expenses are incurred by Government the same shall be
recoverable from the contractor forthwith and be deducted
without prejudice to any other remedy of Government from any
amount due or that may become due to the contractor.

Clause 37 (B) :- The contractor shall provide all necessary
personal safety equipment and first aid apparatus available for
the use of the person employed on the site, and shall maintain the
same in condition suitable for immediate use at any time and shall
comply with the following regulations in connection therewith.

a) The worker shall be required to use the equipment so provided
by the contractor and the contractor shall take adequate steps to
ensure proper use of the equipment by those concerned.
b) When work is carried on in proximity to any place where there
is a risk of drowning all necessary equipment shall be provided
and kept ready for use and all necessary steps shall be taken for
the prompt rescue of any person in danger.
c) Adequate provision shall be made for prompt first aid
treatment of all injuries likely to be sustained during the course of
the work.
Clause 37 (c) :- The contractor shall duly comply with the
provisions of "The Apprentices Act. 1961" (iii of 1961) the rules
made there under and the orders that may be issued from time to
time under the said Act and the said rules and on his failure or neglect
to do so, he shall subject to all the liabilities and penalties provided
by the said Act and said rules.

Clause 38(1) Quantities in respect of the several items shown in the
tender are approximate and no revision in the tendered rate shall be
permitted in respect any of the items so long as, subject to any special
provision contained in the specifications prescribing a different
percentages of permissible variation, the quantity of the item does not
exceed the tender quantity by more than 25% and so long as the
value of the excess quantity beyond this limit at the rate of the item
specified in the tender, is not more than Rs. 5000/-

2) The contractor shall, if ordered in writing by the Engineer so to
do also carry out any quantities in excess of the limit mentioned in
the sub clause (I) hereof on the same conditions and in accordance
with the specifications in the tender and at the rates (i) derived
from the rates entered in the current schedule of rates and in the
absence of such rates (ii) at the rate prevailing in the market, the said
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rates being increased or decreased as the case may be by the
percentage which the total tendered amount bears to the estimated
cost of the work as put to tender based upon the schedule of rates
applicable to the year in which the tenders were invited (for the
purpose of operation of this clause, this cost shall be taken as
arrived at as

Rs.

3) Claims arising out of reduction in the tendered quantity of any item
beyond 25 percent will be governed by the provision of clause 1 5 only
when the amount of such reduction beyond 25 percent at the rate of the
item specified in the tender is more than Rs. 5000/-

Clause 39:- The contractor shall employ any famine, convict or
other labour of a particular kind or class if ordered in writing to do
so by the Engineer in charge.

Clause 40 :- No compensation shall be allowed for any delay
caused in the starting of the work on account of acquisition of land
or in the case of clearance of works on account of any delay in
according sanction to estimates.

Clause 41:- No compensation shall be allowed for any delay in the
execution of the work on account of water, standing in borrows
pits or compartments. The rates are inclusive for hard or cracked
soil, excavation in mud, sub- soil or water standing in borrows pits
and no claim for an extra rate shall be entertained, unless
otherwise expressly specified.

Clause 42 :- The contractor shall not enter upon or commence any
portion of work except with the written authority and instruction of the
Engineer in charge or of his subordinate in charge of the work. Failing
such authority the contractor shall have no claim to ask for
measurements of or payments for work..

Clause 43 :- i) No contractor shall employ any person who is under
the age of 18 years.

ii) No contractor shall employ donkeys or other animals with
breaching of string or thin rope. The breaching must be at least 7.5
centimeter (3 inches) wide and should be of tape (Nawer),

iii) No animal suffering from sores, lameness or emaciation or which
is immature shall be employed on the work.

iv) The Engineer in charge or his Agent is Authorised to remove from
work any person or animal found working which does not satisfy
these conditions and no responsibility shall be accepted by Government
for any delay caused in the completion of the work by such removal.
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v) The contractor shall pay fair and reasonable wages to the workmen
employed by him in the contract undertaken by him. in the

event of any dispute arising between the contractor and his workmen
on the grounds that the wages paid are not fair and reasonable, the
dispute shall be referred without delay to GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV
TAL. OSMANABD DIST. DHARASHIV who shall decide the same. The decisionof
the GRAMPANCHAYAT ADHIKARI/SARPANCH
GRAMPANCHYAT GOVERDHANWADI DHARASHIV. OSMANABD DIST.
DHARASHIV shall be conclusive and binding on the contractor but such
decision shall not in any way affectthe conditions in the contract
regarding the payment to be made by Government at the sanctioned
tender rates.
vi) Contractor shall provide drinking water facilities to the
Method of workers. Similar amenities shall be provided to the workers
payment engaged on large work in urban areas.
vii) Contractor to take precaution against accidents which take
place on account of labour using loose garments while working
near machinery.

Acceptance of Clause 44 :- Payment to _co_ntractor§ .sh.all be rnad(_e by cheque
condition compulsory drawn on any treasury within the division convenient to them
) provided the amount exceed Rs. 10 Amounts not exceeding Rs. 10/-
before tendering for . o
will be paid in cash.
work
Clause 45 :- Any contractor who does not accept these conditions
shall not be allowed to tender for works.
Clause 46 :- If Government declares a state of scarcity or famine to exist
ir any village situated within 16 km of the work, the contractor
Employment of .
s] . employ upon such parts of the work, as are suitable for
uScarcity labour , «lly person certified to him by the Executive Engineer, or by
any person to whom the GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV.

OSMANABD DIST. DHARASHIV may have delegated this duty in
writing to be in need of relief and shall be bound to pay to such
person wages not below the minimum which Government may have
fixed in this behalf. Any disputes which may arise in connection with
the implementation of this clauseshall be decided by the GRAMPANCHAYAT
ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI
DHARASHIV. DHARASHIV DIST. DHARASHIV

whose decision shall be final and binding on the Contractor.

Clause 47 :- The price quoted by the contractor shall notin  any
case exceed the control price, if any, fixed by Government or
reasonable price which it is permissible for himto charge a private
purchaser for the same class and description, the controlled price
or the price permissible under Hoarding and profiteering
Ordinance, 1943 as amended from time to time, If the price as quoted
exceeds the controlled price or the price permissible under Hoarding and
Profiteering prevention Ordinance, the contractor will specifically mention
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this fact in his tender along with reasons for quoting such

higher prices.

The purchaser at his discretion will in such case exercise the right of
revising the price at any stage so as to confirm with the controlled
price on the permissible under the Hoarding and Profiteering
Prevention Ordinance. This discretion will be exercised without
prejudice to any other action that may be taken against the
contractor.

Clause 47 (A) :- The tendered rates are inclusive of all taxes, rates
and cesses and are also inclusive of the tax livable in respect of sale
by transfer of property in goods involved in the excavation of a
work contract under the provision of Rule 58 of Maharashtra Value
Added Tax Act 2005, for the purpose of levy of Tax.

Clause 48 :- The rates to be quoted by the contractor must be
inclusive of VAT Tax. No extra payment on this account will be
made to the contractor.

Clause 49 :- In case of materials that may remain surplus with the
contractor from those issued for the work contracted for, the date
of ascertainment of the materials being surplus will be taken as the
date of sale for the purpose of sales tax and the sales tax will be
recovered on such sale.

Clause 49]A) :- Contractor should note that recovery at panel rates
of twice the issue rates will be effected if the contractor do not
return surplus material and the Sales tax and general tax will be
recovered from them.

Clause 50 :- The contractor shall employ the unskilled labour to be
employed by him on the said work only from locally available
labour and shall give preference to those persons enrolled under
Maharashtra Government Employment and Self Employment
Department scheme.

Provided, however, that if the required unskilled labours are not

such
previous

available locally, the contractor shall in the first instance employ
numbers of persons as is available and thereafter may with
permission, in writing of the  GRAMPANCHAYAT

ADHIKARI/SARPANCH GRAMPANCHYAT GOVERDHANWADI DHARASHIV
TAL. OSMANABD DIST. DHARASHIV in charge of the said work, obtain the rest
of the requirement of unskilled labour from out side the above scheme.

Wages to be paid to the
skilled and unskilled
labourers engaged by the
contractor.

Clause 51 :- The contractor shall pay the labourers skilled and
unskilled according to the wages prescribed by the Minimum
Wages Act 1948, applicable to the area in which the work of the
contractor is located. The contractor shall comply with the
provisions of the apprentices Act - 1961 and the rules and order's
issued there under from time to time, if he fails to do so, his failures
will be a breach of the contract and the Superintending Engineer
may in his discretion, cancel the contract. The contractor shall
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also be liable for any pecuniary liability arising on account of any
violation by him of the provision of Act. The contractor shall pay the
labourers skilled and unskilled according to wages prescribed by
minimum Wages Act applicable to the area in which the lies.

Clause 52:- All amounts whatsoever which the contractor is liable
to pay to Government in connection with the execution of the work
including the amount payable in respect of (i) materials and or
stores supplied / issued hereunder by the Government to the
contractor (ii) hire charges in respect of heavy plant, machinery
and equipment given on hire by the Government to the contractor
for execution by him of the work and / or on which advances have
been given by the Government to the contractor shall be deemed to
be arrears of" Land Revenue and the Government may without
prejudice to any other rights and remedies of the Government
recover the same from the contractor as arrears of land revenue.

Clause 53 :- The contractor shall duly comply with all the provision
of the contract labour (Regulation and Abolition) Act. 1970 (37 of
1970) and Maharashtra Contract Labour (Regulation and
Abolition) Rules 1971 as amended from time to time and all other
relevant statutes and statutory Provisions concerning payment of
wages particularly to workmen Employee by the contractor and
working on the site of the work. In particular the contractor shall
pay wages to each worker employed by him on the site of the work
at the rates, prescribed under the Maharashtra Contract Labour
(Regulation and Abolition) Rules 1971. If the contractor fails or
neglects to pay wages at the said rates, or make short payment and
the Government makes such payment of wages in full or part
thereof less paid by the contractor, as the case may be the amount
so paid by' Government to such workers shall be deemed to be
arrears of land revenue and the Government shall be entitled to
recover the same as such from the contractor or deduct the same
from the amounts payable by the Government to the contractor
here under or from any other amounts payable to him by the
Government.

Clause 54 :- The contractor shall engage apprentices such as bricks
layers, carpenters, wire man , plumbers as well as black smith as
recommended by the State Apprenticeship Advisor Director of
Technical Education, Dhobi Talao, Mumbai - 1 on the Construction
work.

Conditions for Malaria Eradication

Clause 55 :- A) The anti-malaria and other health measures shall be
as directed by the Joint Director (Malaria and Filaries) of Health
Services, Pune.

B) Contractor shall see that monqutogenic conditions are not
created so as to keep vector population to minimum level.

C) Contractor shall carry out anti malaria measures in the area as
per guide-lines prescribed under National Malaria Eradication
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Programme and as directed by the Joint Director (M & F) of Health
services, Pune.
D) In case of default in earring out prescribed anti malaria
measures resulting in increase in malaria incidence, contractor shall
be liable to pay to Government the amount spent by Government
on anti malaria measures to control the situation in addition to fine.

E) Relation with public authorities :

The contractor shall make sufficient agreement for draining away
the sewage water as well as water coming from the bathing and
washing places and shall dispose of this water in such away as not
to cause any nuisance. He shall also keep the premises clean by
employing sufficient number of sweepers. The contractor shall
comply with all rules, regulations, bylaws and direction given from
time to time by any local or public authority in connection with this
work and shall pay fees or charges which are livable on him
without any extra cost to Government.

Clause- 56 : Contractors shall take out necessary insurance
policy/polices so as to provide adequate
insurance cover for execution of the awarded contract work from
the " Directors for insurance, Maharashtra State, Mumbai, 400 051"
only its postal address for correspondence is "264 MHADA, , Opp.
Kalanagar, Bandra (E), Mumbai, 400 051, (Tel. No. 2643803) (Fax
No. 26438461/26438690)" Insurance policy/ polices taken out
from any other company will not be accepted. However, if the
contractor desire to effect insurance with the local office of any
insurance company, the same should be under Co-Insurance cum
servicing arrangements provides by the Directors on Insurance. The
policy taken out by the contractors is not on co-insurance basis.
(GPF 60% and insurance company 40%) the same will not be
accepted and the amount of premium calculated by the Director of
insurance will be recovered directly from the amount payable to the
contractors for the executed contract work which may be noted.

Clause-57: “The building and other construction workers

(Regulation of employment and conditions of

service) Act 1996 and the cess of 1996: The labour walfare tax will

be recovered from the successful tenderer as per the rule in force
from the running bills payble to the contractor.
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ADDITIONAL CONDITIONS FOR MATERIALS
(CEMENT,M.S.,BARS H.Y.S.D./T.M.T. BARS, ETC.)
BROUGHT BY CONTRACTOR,

1.

All materials as cement, Mild Steel, HYSD Bars, Bulk Asphalt etc. required for
execution of work shall be brought by Contractor at his own cost.

The Contractor shall maintain the record of these materials (Cement, Steel Bulk
Asphalt etc.) in the prescribed proforma and registers, air-directed by Engineer-In-
Charge. The samples of prescribed pro forma is attached at the end. These registers
shall be signed by both contractors and representative of Engineer-In-Charge These
registers shall be made available for inspection, verification for the department as and
when required. These registers shall be in the custody of department and shall be
maintained by the department.

The material required only for this work shall be kept in the godovvn at site. No
material shall be shifted out side the godown except for the work for which this
agreement is entered without prior approval of the Engineer-in-charge.

The material i.e. cement, steel, Bulk Asphalt etc. brought on the work site shall be
accompanied with the necessary Company/Manufacturing firm's test certificates. In
addition these material shall be tested as per frequency prescribed by the Department
and the cost of such testing shall be borne by the contractor. If the test results are
satisfactory, then, and then only the material shall be allowed to, be used on the work. If
the test results are not as per standards, these material shall be immediately removed
from the work site at contractor's cost. In case of cement, if so requested by the
contractor in writing, material will be allowed to be used before receipt of the test
results but this will be entirely at the risk and cost of the contractor.

The contractor produce sufficient documentary evidence i.e. bill for the purchase, octroi
receipts etc. For the purchase of material brought on the work site at once if so requested by
the Department.

All these material i.e. cement, steel, Bulk Asphalt etc. shall be protected from any
damages, rains etc. by the contractor at his own cost.
The Contractor will have to erect temporary shed of approved specifications for storing
of above materials at work site at contractor's cost having double lock arrangement (
by double lock it is mean! that godown shall always be locked by two locks, one lock
being owned and operated by contractor and other by Engineer-in-charge or his
authorised representative and the door shall be open able only after both locks are
opened.)

If required, the weighment of cement bags/steel Bulk Asphalt etc, brought by the
contractor shall be carried out by the contractor at his own cost.

The contractor shall not use cement and other material for the item to be executed out
side the scope of this contract except for such ancillary small item as are connected
and absolutely necessary for execution of this work as may be decided by the Engineer-in-
charge.
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The Government shall not be responsible for the loss in cement and steel etc. during
transit to work site. The cement brought by the contractor at the work site store shall
mean 50 kg, equivalent to 0.03467 cubic meter per bag by weight. The rate quoted
should correspond to this method of reckoning. In case of ordinary/controlled
concrete, if cement is found short, the shortage/shortages will be made good by the
contractor at his cost.

Indemnity.

The condition regarding indemnity as defined in ADDITIONAL GENERAL CONDITIONS
AND SPECIFICATIONS in Sr. No. 4 will apply mutates in case of material brought by
contractor at the site of the execution of the work being executed under this contract.

In case the materials brought by the contractor become surplus owing to the change in
the design of the work, the material should be taken back by the contractor at his own
cost after prior permission of Engineer-in-charge.

All Empty bags shall be the property of contractor and the same shall be removed
immediately after completion of work.

GUARANTEE BOND FOR SECURITY DEPOSIT (REVISED)
(On Stamp paper worth Rupees 500/-)

In consideration of the Governor of Maharashtra (hereinafter referred to as
"the Governor") having agreed to exempt __(hereinafter referred to as "the
contractor") from depositing with the Government in cash the sum of Rs. ___
(Rupees __only) being the amount of Security deposit payable by the Contractor to
the Government under the terms and conditions of the agreement dated the __ day
of ___and made between the Government of the one part and the contractor of the
other part (hereinafter referred to as "the said agreement") for __ as security for
the observance and performance by the contractor of the terms and conditions of
the prescribed form of a Schedule Bank in fact these present in the like sum of Rs.
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__(Rupees __ only) we Bank / Limited registered in India under __ Act and
having one of our Local Head office at ___ do hereby.

I Guarantee to the Government.

a) Due performance by the Contractor of the terms covenants and condition

b)

CONTRACTOR

on the pan of the contractor contained in the said Agreement and

Due and punctual payment by the contractor to the Government of all
sums of money, losses, damages, costs, charges, penalties and
expenses payable to the Government by the contractor under or in
respect of the said Agreement.

Undertakes to pay to the Government on demand and without demur
and notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding filed in

any court or Tribunal relating thereto the said sum of Rs. __ (Rupees
___only) or such less of sum as may be demanded by the Government
from us our liability herein under absolute and unequivocal and agree
that.

The guarantee herein contained shall remain in full force and effect
during the subsistence of the said Agreement and that the same will
continue to be enforceable till all the dues of the Government under or
by virtue or the said Agreement have been duly paid and its claims
satisfied or discharged and till the Government certifies that the terms
and conditions of the said agreement have been fully properly carried
out by the contractor.

a We shall not discharged or released from the liability under this
Guarantee by reasons of.

I Any change in the constitution of the Bank or the Contractor

Ii Any arrangement entered into between Government and the
contractor with or without our consent.

I Any forbearance shown to the contractor.

Ii Any variation in to terms covenants or conditions contained in
the said agreement.

ILii any time given to the contractor

iv any other conditions or circumstances under which in law a

surety would be discharged.

b  Our liability hereunder shall be joint and several with that of the
contractor as if we were Principal debtors in respect of the said
Sum of Rs. (Rupees only)
And
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C We shall not revoke this guarantee during its currency except
with the previous consent in writing of the Government

IN WITNESS WHEREOF the Common seal of ___ has been here
unto affixed this __dayof __ 19__.

The common seal of __ was pursuant to the resolution of the
Board of Directors of the company dated the ___ day of __ herein
affixed in the presence of who in token thereof, have hereto set
their respective hands in the presence of

SCHEDULE - A
SCHEDULE - B

SCHEDULE - C
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SCHEDULE -A

AvsAmEAN WA VY A aRms sAL prva ivwaa

Schedule showing (Approximately) the materials to be supplied from the Public
Works Department stores for the work contracted to be executed and preliminary
and ancillary works and the rates at which they are to be charged for.

Sr. |Particulars Quantity |Rates in|Unit Rate in|Place of
No. Figure words Delivery
1 2 3 4 5 6 7

NIL

All Material brought by contractor at his own cost.

Note :- Conditions for materials to be brought by contractor
attached separately.

SCHEDULE -B and SCHEDULE-C

Attached Separately in excel file named as BOQ
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DRAWINGS

DRAWINGS CONTRACT
DRAWINGS:

The contract Drawings provided for tendering purpose with the tender documents shall be
used as a reference only. Contractor should visualizes the nature of type of work contemplated
and to ensure that the rates and prices quoted by him in the bill of quantities take due
considerations of the complexities of work involved during actual execution / consideration
as experienced in the field.

The tendered rates / prices for the work shall be deemed to include the cost of preparation,
supply and delivery of all necessary drawings, prints, tracings and negatives which the
contractor is required to provide in accordance with the contract.

DOCUMENTATION:
If so ordered by the Engineer in charge, the contractor will prepare drawings of the work at

constructed and will supply original and three copies to the Engineer who will verify and
certify these drawings.
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Final as constructed drawings shall then be prepared by the contractor and applied in
triplicate along with a micro film of the same to the Engineer for record and reference
purpose at the contractor cost.
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