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NIT No. 21 /Procell/EE/ PHED/2026/BHIND Dated   8-5-26 
 

 

 

 

 

Government of Madhya Pradesh 

Public Health Engineering Department 

 
Appendix 2.10 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 
 

Tender ID –2026_PHED_502745 _1 
 

10 NosDrilling Of 300X100 MM Dia 75 Mtr. Depth. G.P. Tube Well in 

 Block GOHAD  District Bhind 

A) Probable Amount ofContract- Rs 986000/- 

B) Earnest Money - Rs. 19720/- 
C) Cost of Bid Document - Rs 2000/- 
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GOVERNMENT OF MADHYA PRADESH 

PUBLIC HEALTH ENGINEERINGDEPARTMENT 

Appendix 2.10 
Tender Document 

 

For Percentage Rate only in Works Departments and other Departments 
similar to Works Departments (Effective from 01/01/2014) 

 

Officeofthe : EE PHE Division,BHIND 
 

NIT Numberand Date: NIT No. 21 / Procell/EE/ PHED/2026/BHIND Dated 8-5-26 

      USOR: 1 st September 2023 

 

Agreement Numberand Date : --------------------------------------- 
 

NameofWork :                      10 NosDrilling Of 300X100 MM Dia 75                                           

                                                        Mtr. Depth. G.P. Tube Well in 

                                                              Block GOHAD  District Bhind 

 

 

 
Name oftheContractor : ----------------------------------------------- 

Probable Amount of Contract 

 
(Rs.in Figure) : 9.86/-lakhs 

 
 
 

(RsinWords) : Nine    Lakhs Eighty Six  

 thousand Only 
Contract Amount 

 
(Rs.in Figure) : ----------------------------------------------- 

 
(RsinWords) : ----------------------------------------------- 

 
Stipulated PeriodofCompletion : 03 Months i/c rainyseason 
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Appendix 2.10 

Tender Document 

Table of Contents 

 

Section No Particular Page 

Section 1 NIT  

Section 2 Instruction to Bidders (ITB)  

Bid Data Sheet.  
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Part- 1 General Conditions of Contract (GCC)  
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Annexure – N to W  

Part- II Special Conditions of Contract (SCC)  

Section 4 Bill of Quantities (BOQ)  

Section 5 Agreement Form  

 Annexure X and Y  
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SECTION 1 

Notice Inviting E-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

        NIT No. 21/ Procell/EE/ PHED/2026/BHIND Dated 8-5-26 

 
Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

 
 

S. 

No. 

/Pkg/ Code 

Work District(s) Probable 

Amount 

Completion 

Period (months) 

1 10 NosDrilling Of 

300X100 MM Dia 75 

Mtr. Depth. G.P. 

Tube Well in 

 Block GOHAD  

District Bhind 

USOR: 1 st September 2023 

 

BHIND 9.86 03Months i/c 

rainy season 

 
 

1. Interested bidders can view the NIT on websitehttps://mptenders.gov.in/nicgep/app 

2. The Bid Document can be purchased only online AS PER THE CRITICAL DATES mentioned 

in the online NIT on portalhttps://mptenders.gov.in/nicgep/app 

3. Amendments to NIT, if any, would be published on website 

https://mptenders.gov.in/nicgep/apponly, and not in newspapers.. 

 

 

Executive Engineer 

P.H.E. Division, BHIND 

https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app


5 | P a g e 81   

 

Notice Inviting Tender 

Government of Madhya Pradesh 

Office of Executive Engineer P.H.E. Division, BHIND (M.P.) 
 

NIT No.21/ Procell/EE/ PHED/2026/BHIND Dated 5-8-26 

 
Online percentage rate bids for the following works are invited from registered contractors and firms of 

repute fulfilling registration criteria: 

S. 

No. 

Name of Work District 

(s) 

Probable 

Amount of 

Contract 

Earnest 

Money 

Deposit 

(EMD)(In 

Rupees) 

Cost of 

Bid 

Documen 

t (In 

Rupees) 

Category of 

Contractor 

Period of 

Completion 

(in Months) 

1 10 NosDrilling 

Of 300X100 MM 

Dia 75 Mtr. 

Depth. G.P. 

Tube Well in 

 Block GOHAD  

District Bhind 

USOR: 1 st September 
2023 

 

BHIND 9.86 19720/- 2000/- Centralized 
Registration 

in PWD 

3Months 

i/c rainy 

season 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 

website https://mptenders.gov.in/nicgep/app 
 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be requiredto: 

i) pay the cost of BidDocument; 

ii) Deposit the online EarnestMoney; 

iii) Submit anaffidavit. 

iv) Tender AcceptanceLetter 

Details can be seen in the Bid Data Sheet. 

4. ELIGIBILTY FORBIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of 

Madhya Pradesh, Centralized New Registration in PWD. However, such bidders who are not 

registered with the Government of Madhya Pradesh and are eligible for registration can also 

submit their bids after having applied for registration with appropriateauthority. 

https://mptenders.gov.in/nicgep/app
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(b) The bidder would be required to have valid registration at the time of signing of theContract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 

the earnest moneydeposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid DataSheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid DataSheet. 

7. The Bid Document can be purchased only online as per Critical dates mentionedin 

online NIT. Other key dates may be seen in bid datasheet. 

8. AmendmentstoNIT,ifany,wouldbepublishedonwebsitehttps://mptenders.gov.in/nicgep/app 

only, and not in newspaper 

 

 

 
 

Executive Engineer 

P.H.E. Division, BHIND 

https://mptenders.gov.in/nicgep/app
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 
 

1. SCOPE OFBID 

The detailed description of work, hereinafter referred as ‗work‘, is given in the Bid Data 

Sheet. 

2. General Quality ofWork: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION INE-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PERBIDDER 

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). 

In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid 

DataSheet. 

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does 

so, all bids wherein the bidder has participated shall standdisqualified. 

5. Cost ofBidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination ofworks 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in this 

respect shall have to be borne by the bidder. 

 
B. Bid Documents 

7. CONTENT OF BIDDOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with allamendments. 

2. Instructions to Bidders,Bid Data Sheet with allAnnexures 

3. Conditions ofContract: 

i. Part I General Conditions of Contract and the Contract Data with all Annexures;and 
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ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill ofQuantities 

7. Technical and FinancialBid 

8. Letter of Acceptance 

9. Agreement,and 

10. Any other document(s), asspecified. 

8.    The  bidder  is  expected  to  examine  carefully  all  instructions,  conditions  of  contract,  

the contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to doso. 

9 . Pre-Bid Meeting (whereapplicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 

schedule of pre-bid meeting would be communicated on the website only, and intimation to 

bidders would not be givenseparately. 

 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions 
on any matter that may be raised at that stage. The Employer may, at his option, give such 
clarifications as are feltnecessary. 

 Minutes of the pre-bid meeting including the list of the questions raised and the  responses given 

together with any response prepared after the meeting will be hosted on thewebsite. 

 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it 
shall be done by issuing amendment to the onlineNIT. 

 
10. Amendment of BidDocuments 

 Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents 

by publication of the same on thewebsite. 

 All amendments shall form part of the BidDocument. 

 The Employer may, at its discretion, extend the last date for submission of bids by publication of 

the same on thewebsite. 

C. Preparation ofBid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the Envelopes (Cover) and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorizedrepresentative. 

12. DOCUMENTS COMPRISING THEBID 

The bid submitted online by the bidder shall be in the following parts: 
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Part 1 – This shall be known as Online Envelopes (Cover) A and would apply for all 

bids. Online Envelopes (Cover) A shall contain the following as per details given in the 

Bid DataSheet: 

i) Registration number or proof of application for registration and organizational details 

in format given in the Bid DataSheet. 

ii) Payment of the cost of BidDocument; 

iii) Earnest Money;And 

iv) AnAffidavit. 

v) Tender acceptanceletter 

 
 

Part 2 – This shall be known as Online Envelopes (Cover) B and required to be 

submitted only in works where pre-qualification conditions and/or special eligibility 

conditions are stipulated in the Bid Data Sheet. Online Envelopes (Cover) B shall 

contain a self-certified sheet duly  supported  by  documents  to  demonstrate  fulfillment 

of pre-qualification conditions. 

 
Part 3 – This shall be known as Online Envelopes (Cover) C and would apply to all bids. 

Envelopes (Cover) C shall contain financial offer in the prescribed format enclosed with 

the Bid Data Sheet/ BOQ bid Template. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such 

case, for the purposes of interpretation of the bid, such translation shallgovern. 

14. TECHNICALPROPOSAL 

 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 

 All the documents/ information enclosed with the Technical Proposal should be self- 

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning 

authority may at his discretion forfeit his performance security/ guarantee, security 

deposit, enlistment deposit and take any other suitableaction. 

 

15. FINANCIALBID 
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i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contract given in NIT. The 

overall percentage rate would apply for all items ofwork. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid andcorrect. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for thesame. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid DataSheet. 

 

16. PERIOD OF VALIDITY OFBIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

―close for biding‖ as prescribed by the Employer. The validity of the bid can be extended by 

mutual consent in writing. 

17. EARNEST MONEY DEPOSIT(EMD) 

 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid DataSheet. 

 The EMD shall be through epayment byNEFT/RTGS. 

 Bid not accompanied by EMD shall be liable for rejection asnon-responsive. 

 EMD of bidders whose bids are not accepted will be returned online to their specified 

Bank account. 

 EMD of the successful Bidder will be released when the Bidder has signed the 

Agreement after furnishing the required PerformanceSecurity. 

 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest moneydeposit. 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally and Envelopes(Cover) 

‗A‘ in physical formalsoatthe placeprescribed in theBid DataSheet. 

E. Opening and Evaluation ofBid 

19 PROCEDURE 

 Envelopes(Cover)‗A‘shallbeopenedfirstonlineatthetimeanddatenotifiedandits contents shall be 

checked. In caseswhere 

Envelopes (Cover) ‗A‘ does not contain all requisite documents, such bid shall be treated 

as non-responsive, and Envelopes (Cover) B and/or C of such bid shall not be opened. 

 WhereverEnvelopes(Cover)‗B‘(TechnicalBid)isrequiredtobesubmitted,thesame shall be opened 

online at the time and date notified in the Bid Data Sheet. The bidder shallhave 

freedomtowitnessopeningoftheEnvelopes(Cover)‗B‘.Envelopes(Cover) 
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‗C‘(FinancialBid)ofbidderswhoarenotqualifiedinTechnicalBid(Envelopes(Cover) 

‗B‘)shall notbeopened. 

 Envelopes (Cover) ‗C‘ (Financial Bid) shall be opened online at the time and date 

notified.ThebiddershallhavefreedomtowitnessopeningoftheEnvelopes(Cover)‗C‘. 

 AfteropeningEnvelopes(Cover)‗C‘allresponsivebidsshallbecomparedtodetermine the lowest 

evaluated bid. 

 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all the bids at any time prior to contract award, without incurring any liability. In all such 

cases reasons shall berecorded. 

 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

20. Confidentiality 

 Information relating to examination, evaluation, comparison and recommendation of contract award 

shall not be disclosed to bidders or any other person not officially concerned with such 

process until final decision on thebid. 

 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 

decisions may result in the rejection of hisbid. 

F. Award of Contract 

21. Award ofContract 

The Employer shall notify the successful bidder by issuing a ‗Letter of Acceptance‘ 

(LOA) that his bid has been accepted. 

 
22. PerformanceSecurity 

 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount in the form and for the duration, etc. as specified in the 

Bid DataSheet. 

 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in 

the form and for the duration ,etc. similar to performancesecurity. 

 
23. Signing of ContractAgreement 

 The successful bidder shall have to furnish Performance security and Additional Performance 

Security, if any and sign the contract agreement within 15 days of issue of LOA. 

 The signing of contract agreement shall be reckoned as intimation to commencement of work. No 

separate work order shall be issued by the Employer to the contractor for commencement 

ofwork. 
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 In the event of failure of the successful bidder to submit Performance Security and Additional 

Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited 

without prejudice to the right of the employer for taking any other action against thebidder. 

 
24. CORRUPTPRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for the Contract;and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, 

to participate in bids, if it at any time determines that the bidder has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or 

in executing, acontract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. ―corruptpractice‖meanstheoffering,giving,receiving,orsoliciting,directlyorindirectly, anything 

of value to influence improperly the actions of another party; 

b. ―fraudulent practice‖  means any  act or omission, including a misrepresentation,  that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid anobligation; 

c. ―coercivepractice‖meansimpairingorharming,orthreateningtoimpairorharm,directly or 

indirectly, any party or the property of the party to  influence improperly the actions of  

aparty; 

d. ―collusive practice‖means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

[End of ITB] 



13 | P a g e 81   

 

Bid Data Sheet 
 

 

GENERAL 

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer 

P.H.E. Division, BHIND 

2 NIT No. NIT No.21/ Procell/EE/ 
PHED/2026/BHIND Dated 

8-5-26 

3 Date of NIT 8-5-26 

4 Bid document download available from date & 

time 

8-5-26 

5 Website link https://mptenders.gov.in/ 

nicgep/app 

 
SECTION 1 - NIT 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees As per Website link 

3 Cost of Bid Document Rs. 2000/- 

Cost of Bid Document Payable at As per Website link 

Cost of Bid Document In favor of As per Website link 

4 Affidavit Format Self AttestedAffidavit 

(Notarized notrequired) 

As per 'Annexure-B' 

5 Pre-qualifications required NO 

If Yes, details Annexure C 

6 Special Eligibility 

(if yes, prior permission of E-in-C 

required) 

As per NIT NO 

If Yes, details As per 'Annexure -D' 

7 Key dates As per 'Annexure -A' 

https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app
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Bid Data Sheet 
 

 
SECTION 2 - ITB1 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Nameofthe‗Work‘ As per NIT 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 Whether Joint Venture is allowed No 

If Yes, requirement for joint Venture Annexure G 

 
 

9 

Pre bid meeting to be held NO 

If Yes, Date, Time & place Executive 
EngineerP.H.E. Division, 
BHIND As 
per Key Dates provided in 

Annexure –A or as amended 

 
 
 
 
 

 
12 

Envelopes (Cover)-A containing : 

Registration number or proof of 

application for registration and 

organization details as per 

'Annexure H' 

ii. Cost of BidDocument 

iii. e-EMD 

iv. An affidavit Self Attested as per 

Annexure-B 

should reach in physical form 

At the Office of the E.E P.H.E 
Division at BHIND 

As per Key Dates provided in 
Annexure –A or as amended 

14 Envelopes (Cover)-B Technical 

Proposal 

NO 

 

 
15 

 
Envelopes (Cover)-C Financial Bid 

As per 'Annexure - J '/ BOQ 

bid Template 

Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 

submission of tender 

 
 
 

 

Section 2 – Bid Data Sheet 
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Bid Data Sheet 
 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

 
 

 
17 

Earnest Money Deposit Rs 19720/- As per NIT 

Forms of Earnest Money Deposit E-EMD 

EMD valid for a period of 180 days 

FDR must be drawn in favour of Executive Engineer PHE 

Division, BHIND 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

 
 
 
 
 
 
 

22 

Amount of Performance Security 5% of Contract Amount 

Additional Performance Security, if any As per SCC Clause 08 

Performance Security in the format As per 'Annexure- M' 

Performance Security in favour of Performance Guarantee 
(Security) shall be valid upto 
3 months beyond the 
completion 
period 

Performance Security valid up to2 Additinal Performance 
Guarantee (Security) shall be 
valid upto valid contract 
period plus 03 months. 
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Annexure – A 

(See clause 1,7 of Section 1 -NIT ) 

CRITICAL DATE SHEET 
 

S. 
No 
. 

Works Department 
Stage 

Start Date Time Hours Time Minutes 

1. Publishing Date  10 00 

2. Document Download 
/Sale Start date 

 10 00 

3. Seek Clarifcation 
startdate 

 12 00 

4. Seek Clarifcation 
enddate 

 17 30 

5. Bid Submission start 
date 

 10 30 

6. Bid Submission 
closing date 

 10 30 

7. Bid Opening date  10 30 
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Annexure –B 
(Seeclause3ofSection1-NIT) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(Self Signed Declarance) 

I/we   who 

is/are (status in the firm/ company) and competent for 

submission of the affidavit on behalfofM/S (contractor) do 

solemnly affirm an oath and statethat: 

I/we am/are fully satisfied for the correctness of the certificates/records 

submitted in support of the following information in bid documents which are being 

submitted   in    response   to    notice    inviting e-tenderNo. for 
 (name   of work)dated issued by the 

 (name of thedepartment). 

I/we am/ are fully responsible for the correctness of following self-certified 

information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully trueand 

authentic. 
2 That: 

a. Term deposit receipt deposit edasearnest money,demand draft forcost of bid 

document and other relevantdocumentsprovidedbytheBankareauthentic. 

b. Informationregardingfinancialqualificationandannualturnoveriscorrect. 
c. Information regarding various technical qualifications iscorrect. 

3 No close relative of the undersigned and our firm/company is working inthe 

department. 

OR 
Following close relatives are working in the department: 

Name  Post  Present Posting 
 

4. I understand that I will be liable to get prosecuted under relevant sections of 

theLaw,iftheinformation/documents/certificatessubmittedbymearefoundfalseor 

forged. 

 

Signature with Seal of the Deponent (bidder) 

 
I/We, abovedeponentdoherebycertifythatthefacts 

mentionedinaboveparas1to4arecorrecttothebestofmyknowledgeandbelief. 

Verifiedtoday (dated)at (place). 
 

 

Signature with Seal of the Deponent (bidder) 

 

 

 

 



18 | P a g e 81   

 

Annexure –C 

(See clause 5 of Section 1 -NIT) 

 

 

 
PRE-QUALIFICATIONS CRITERIA  

 

The bidder should have:  

A. Financial  

  Nil, upto Probable Amount of Contract (PAC) of Rs. 2 Crores.   
 

B. Physical  
 

   Physical qualification for the work shall be as below   
 

S.No.   Particulars  Quantity  Period  

1  Physical qualification required   YES  

2  Annual average of Drilling of Tube 

wells during the last three financial 

years  

Minimum 

tendered work   

50 % of   

 

 

(The NIT approving authority shall specify all physical qualifications required.)  

Note : -   

1 fufonkdkj }kjk foHkkx esafoxr 3 o"kksZesa [kfur fd;s x;s uydwiksa ¼;fn dksbZ gks½  ds laca/k esa 

vuqHko izek.ki= dsoy dk;Zikyu ;a=h ;k mlls mPp Js.kh ds  vf/kdkjh dk gh ekU; 

gksxkAuydwi [kuu dh fufonkvksa esa fdlh fufonkdkj ds foRrh; izLrko Lohdf̀r ;ksX; 

ik;s tkus ij fuEu ¼v½ rFkk ¼c½ esa ls tks Hkh vf/kd gks] dh lhek rd uydwi dk;Z mls 

vkoafVr fd;s tk ldsaxsA  ¼v½ foxr 3 o"kksZ esa foHkkx esa fd;k x;k vkSlr dk;Z X 2 ¼c½ 

50 uydwi  3 ,sls fufonkdkj tks fufonk dh 'krksZ ds vuq:i fufonk esa Hkkxysus dh 

ik=rk j[krsgks] os fufonk izfdz;k eas Hkkx y s ldrsgS ,sls u;s fufonkdkj ds foRrh; izLrko 

Lohdf̀r ;ksX; gksus ij mUgs ,d foRrh; o"Kz 

esa 4 ;fn 

fufonk esa ,d ls vf/kd xqzi lfEefyr gS rks fufonkdkj dks dafMdk&2 vFkok dafMdk&3 

tks Hkh ykxw gks esa fufgr izko/kkuks dh lhek esa dk;Z vkoafVr fd;k tk ldsxk rFkk 'ks"kxzqi 

ds fy;s mls rduhdh :i ls vik= ¼Technically Disqualified½ ekurs gq;s blds 

'ks"kxzqi ds foRrh; izLrko ugha [kksys tk;saxsA 
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Annexure –D 

(See clause 6 of Section 1 -NIT) 

 
 

SPECIAL ELIGIBILITY CRITERIA 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
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Specifications 

 
1 Bidder should follow the specifications issued by E in C in USOR for water supply, 

sewerage, sewerage maintenance, drilling of tubewell etc. and other miscellaneous 

works in force from 03.07.18 

2 Bidder should follow the specifications in given relevant I.S codes for work and 

materials etc 

3 Bidder should follow the specifications as may be given in writing by the Engineer-in-

charge from time to time. 

4 MP PHED Specification 

                C.P.H.E.E.O. Mannual  

C.P.W.D. Specifications 

 

 

 
 
 
 
 
 

ANNEXURE - E 

(See clause 2 of Section 2–ITB& 

Clause 10 ofGCC) 
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Annexure –F 

(See clause 3 of Section 2-ITB) 

 
 

Procedure for participation in e-tendering 

Instructions for Online Bid Submission 
 

 

The bidders are required to submit soft copies of their bids electronically on the MP TENDERS 

Portal, using valid Digital Signature Certificates. The instructions given below are meant 

to assist the bidders in registering on the MP TENDERS Portal, prepare their bids in 

accordance with the requirements and submitting their bids online on the MP TENDERS 

Portal. 

More information useful for submitting online bids on the MP TENDERS Portal may be obtained 
at: 

https://mptenders.gov.in/nicgep/app 
 

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://mptenders.gov.in/nicgep/app)by clicking on the 

link “Online bidder Enrolment” on the MP TENDERSPortal. 

2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for theiraccounts. 

3) Bidders are advised to register their valid email address and mobile numbers as 

part of the registration process. These would be used for any communication 

from the MP TENDERSPortal. 

4) Upon enrolment, the bidders will be required to register their valid Digital 

Signature Certificate (Class III Certificates with signing key usage) issued  

by any Certifying Authority recognized by CCA India (e.g. Sify / nCode / 

eMudhra etc.), with theirprofile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 

bidders are responsible to ensure that they do not lend their DSC‟s to others 

which may lead tomisuse. 

6) Bidder then logs in to the site through the secured log-in by entering theiruser 

ID / password and the password of the DSC /e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the MP TENDERS Portal, to facilitate 

bidders to search active tenders by several parameters. These parameters could 

include Tender ID, Organization Name, Location, Date, Value, etc. There is also 

an option of advanced search for tenders, wherein the bidders may combine a 

number of search parameters such as Organization Name, Form of Contract, 

Location, Date, Other keywords etc. to search for a tender published on the MP 

TENDERSPortal. 

https://mptenders.gov.in/nicgep/app
https://mptenders.gov.in/nicgep/app)
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2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be 

moved to the respective „My Tenders‟ folder. This would enable the MP 

TENDERS Portal to intimate the bidders through SMS / e-mail in case there is 

any corrigendum issued to the tenderdocument. 

3) The bidder should make a note of the unique Tender ID assigned to eachtender, 

in case they want to obtain any clarification / help from theHelpdesk. 

 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on thetender 

document before submitting theirbids. 

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note 

the number of covers in which the bid documents have to be submitted, the 

number of documents - including the names and content of each of the document 

that need to be submitted. Any deviations from these may lead to rejection of the 

bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender document / schedule and generally, they can be in PDF / 

XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 

with black and white option which helps in reducing size of the scanned 

document. 

4) To avoid the time and effort required in uploading the same set of standard 

documents which are required to be submitted as a part of every bid, a provision 

of uploading such standard documents (e.g. PAN card copy, annual reports, 

auditor certificates etc.) has been provided to the bidders. Bidders can use “My 

Space” or „‟Other Important Documents‟‟ area available to them to upload 

suchdocuments. These documents may be directly submitted from the “My Space” 

area while submitting a bid, and need not be uploaded again and again. This will 

lead to a reduction in the time required for bid submissionprocess. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they 

can upload the bid in time i.e. on or before the bid submission time. Bidder will 

be responsible for any delay due to otherissues. 

2) Bidder has to upload scanned self certified copies of credential/PQRdocuments 

against respective tender as specified in NIT. 

3) Bidder has to digitally sign and upload the required bid documents one by oneas 

indicated in the tenderdocument. 

4) Bidder has to select the payment option as “online” to pay the tender fee / EMD 

asapplicable. 

5) If bidder is opting for submission of Bank Guarantee towards EMD then bidder 

has to opt for “exemption” option on the website and upload the scanned self 

certified copy of EMD document as per NIT towards exemption from e- 

submissionofEMDamount.Theoriginalshouldbeposted/couriered/givenin 
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person to the concerned official, latest by the last date of bid submission or as 

specified in the tender documents. The details of the Bank Guarantee, physically 

sent, should tally with the details available in the scanned copy and the data 

entered during bid submission time. 

6) Bidders are requested to note that they should necessarily submit their financial 

bids in the format provided and no other format is acceptable. If the price bid has 

been given as a standard BoQ format with the tender document, then the same is 

to be downloaded and to be filled by all the bidders. Bidders are required to 

download the BoQ file, open it and complete the white coloured (unprotected) 

cells with their respective financial quotes and other details (such as name of the 

bidder). No other cells should be changed. Once the details have been completed, 

the bidder should save it and submit it online, without changing the file name. If 

the BoQ file is found to be modified by the bidder, the bid will berejected. 

7) The server time (which is displayed on the bidders‟ dashboard) will be 

considered as the standard time for referencing the deadlines for submission of 

the bids by the bidders, opening of bids etc. The bidders should follow this time 

during bidsubmission. 

8) All the documents being submitted by the bidders would be encrypted using 

PKI encryption techniques to ensure the secrecy of the data. The data 

entered cannot be viewed by unauthorized persons until the time of bid 

opening. The confidentiality of the bids is maintained using the secured 

Socket Layer 128 bit encryption technology. Data storage encryption of 

sensitive fields is done.Any bid document that is uploaded to the server is 

subjected to symmetric encryption using a system generated symmetric key. 

Further this key is subjected to asymmetric encryption using buyers/bid 

openers publickeys. 

9) The uploaded tender documents become readable only after thetender 

opening by the authorized bidopeners. 

10) Upon the successful and timely submission of bids (i.e. after Clicking 

“Freeze Bid Submission” in the portal), the portal will give a successful bid 

submission message & a bid summary will be displayed with the bid no. and 

the date & time of submission of the bid with all other relevantdetails. 

11) The bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass 

for any bid openingmeetings. 

ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 

tender or the relevant contact person indicated in thetender. 

2) Any queries relating to the process of online bid submission or queries 

relating to MP TENDERS Portal in general may be directed to the 24x7 MP 

TENDERS PortalHelpdesk. 
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JOINT VENTURE (J.V.) 

Annexure –G 

(See clause 4 of Section 2-ITB) 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements: 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall 

be evidenced by submitting a power of attorney signed by legally authorized signatories 
of all thepartners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on allpartners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner incharge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successfulbid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project. All members of JV should have active participation in execution 
during the currency of the contract. This should not be varied/modified subsequently 
without prior approval of theemployer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on 
all partners;and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 
with thebid. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder‘s compliance with the minimum qualifying criteria required for the 
bid. All the partners collectively must meet the criteria specified in full. Failure to comply 
with this requirement will result in rejection of the joint venture‘sbid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 
Partner/jointventure. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of 
the jointventure 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions toBidders‘. 

6. Furnish details of participation proposed in the joint venture asbelow: 

 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 
(Give details on contribution of each) 
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Format:H 

(See clause 12 of Section 2–ITB& 

clause 4 ofGCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 
 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof 
of application for registration 

(if applicable,Scanned copy of proof of 

application for registration to be 

uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

RegistrationNo. Date  

(Scanned copy of Registration to be 
uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary 
Firm/ Partnership Firm (Registered under 
Partnership Act)/ Limited Company 
(Registered under theCompanies Act– 
1956)/ Corporation/ Joint enture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 
of Association and Memorandum of Association alongwith registration certificate of the company 
shall have to be enclosed. 

 
Signature of BidderwithSeal 

Date:  
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Annexure –I 

(See clause 14 of Section 2-ITB) 

 
 

Envelopes (Cover) – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

 
 
 
 
 
 
 
 
 
 
 

 

Note:  

1. Technical Proposal should be uploaded duly page numbered andindexed. 

2. Technical Proposal uploaded otherwise will not beconsidered. 

S No Particulars Details to be 

submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key positions Format: I-3 

4 List of Key equipments/ machines for quality control labs Format: I-4 

5 List of Key equipments/ machines for construction work Format: I-5 
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Format: I-1 

(See clause 14 of Section 2-ITB) 
 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 inancialRequirement: 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years;or 
b) two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years;or 
c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financialyears; 
To be filled in by the contractor: 

i. Details of successfully completed similar works shall be furnished in the followingformat. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
contract 

Employer's Name 
and Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
 

Agreement 
Number & 

Year 

Name of 
Work 

Date of Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 
Address 

       

       

       

 
B. Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years should 

not be less than the minimum physical requirement fixed for the work. 

S No Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required  Yes/ No  

2 Earthwork    

3 Concrete work    

Note: 
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any 

one year during the last 3 financialyears. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology 

or other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonryetc. 
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Format: I-2 

(See clause 14 of Section 2-ITB) 
 
 

ANNUAL TURN OVER 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 5 financial years; 

To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

Note:  
i. Annual turnover of construction should be certified by the CharteredAccountant. 
ii. Audited balance sheet including all related notes, and income statements for the 

above financial years to beenclosed. 
 

 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are 

to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 

Where 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the valueof 

work executed at present price level) 

B = Proposed contract period inyears. 

C = Amount of work in hand at present. 



 

 
 

            S. No. 

M
in

im
u

m
 re

q
u

ire
m

e
n

t 

            Key Position 

            Minimum 

requirement 

            Qualification 

            Age 

            Similar work 

experience 

            Total Work 
experience 

            S. No. 

A
v

a
ila

b
le

 w
ith

 th
e

 b
id

d
e

r 

            Key Position 

            Minimum 

requirement 

            Qualification 

            Age 

            Similar work 

experience 

            Total Work 

experience 

2
9

 | P
 a

 g
 e

 8
1
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Format: I-4 

(See clause 14 of Section 2-ITB) 
 
 
 
 

Minimum requirement Available wth the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     



31 | P a g e 81   

Format: I-5 

(See clause 14 of Section 2-ITB) 

 
 

List Of Key Equipments/ Machines For Construction Work 
 

 
Minimum requirement Available wth the bidder 

S. 
No. 

Name of Equipment/ 
Machinery 

Quantity Name of Equipment/ 
Machinery 

Quantity 
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FINANCIAL BID 

Annexure –J 

(See clause 15 of Section 2-ITB) 

(To be Contained Envelopes (Cover)-C) 

NAME OF WORK :- 10 NosDrilling Of 300X100 MM Dia 75 Mtr. Depth. 

G.P. Tube Well in 

 Block GOHAD  District Bhind 

 

 

 

I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures) (inwords) percent below/ above or at par based 
on the Bill of Quantities and item wise rates given therein in all respects and in accordance with 
the specifications, designs, drawings and instructions in writing in all respects in accordance with 
such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of 
all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature 
and the extent of ground, working conditions including stacking of materials, installation of tools 
and plant conditions effecting accommodation and movement of labour etc. required for the 
satisfactory execution ofcontract. 

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the 

sums of money mentioned in the saidconditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 
Quantities and item wise rates given therein shall bequoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and declines to 
furnish performance security and sign the agreement his earnest money deposit 
shall beforfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated asnon-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST) 
to be levied on works/servicecontract. 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
datedthe dayof 20 
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Signature of Officer by whom accepted 
 
 
 
 

 

Annexure – K 
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(See clause 15 of Section 2 -ITB) 
 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

Sno Name of material 
Rate (Issue 

rate) 
Unit Remarks 

 

1 

mm dia Pipe Free metre 

As per Site  
conditions  
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Annexure – L 
 

(See clause 21 of Section 2 -ITB) 

 
 

LETTER OF ACCEPTANCE (LOA) 
 

 
No.   Dated:  

 
 

 

To,  

M/s.  

(Name and address of thecontractor) 

 

Subject:  

(Name of the work as appearing in the bid for the work) 

 
 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage below/ above or at par the Bill of Quantities     and 

item wise rates giventherein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the   performance   security/   performance   guaranteeof Rs. (in figures) 

(Rupees in   words   only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b. Sign the contractagreement. 

Please note that the time allowed for carrying out the work as entered in thebidis     

months including/ excluding rainy season, shall be reckoned from the date of signing the contract 

agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing of 
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 
site and necessary instructions to start thework. 

 

Yours Faithfully 

 
 

Executive Engineer 

P.H.E. Division, BHIND 
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Annexure –M 

(See clause 22 of Section 2-ITB) 
 
 

PERFORMANCE SECURITY 

To 

 [name ofEmployer] 

 [address ofEmployer] 

 

WHEREAS [name and address ofContractor] 
 

(hereinafter called "the Contractor") has undertaken,  in  pursuance  of  Letter  of  Acceptance 
No. dated toexecute [name of Contract and brief 
description of Works] (hereinafter called "theContract"). 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor  and responsible to you 
onbehalfoftheContractor,uptoatotalof [amount ofguarantee]*  
(in words), such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and 
withoutcavilorargument,anysumorsumswithinthelimitsof [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed thereunder or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition ormodification. 

 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

 

Signature and Seal oftheguarantor   
NameofBank                                                       
Address   
Phone No.,Fax No.E-mail Address,ofsigningAuthority  
Date  

 

 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

 
Conditions of Contract 

Part – I General Conditions of Contract (GCC) 

Table of Clauses of GCC 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor‘s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

 Specifications, Designs, Drawings 
etc. 

  

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

 Chief Engineer: means Chief Engineer of the zone/ basinconcerned. 

 Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions ofagreement. 

 Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same 

meaning wherever used. 

 Contract Data: means the documents and other information which comprise of the Contract. 

 Contractor: means a person or legal entity whose bid to carry out the work has been accepted 

by theEmployer. 

 Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

 Contract amount: means the amount of contract worked out on the basis of accepted bid. 

 Completion of work: means completion of the entire contracted work. Exhaustion of quantity 

of any particular item mentioned in the bid document shall not imply completion of work or 

any componentthereof. 

 Day: means the calendar day. 

 Defect: means any part of the work not completed in accordance with the specifications 

included in thecontract. 

 Department: means Department of the State Government viz. Water Resources Department, 

Public Works Department, Public Health Engineering Department, Rural Engineering 

Service and any other organisation which adopts thisdocument. 

 Drawings: means drawings including calculations and other information provided or approved 

by theEngineer-in-Charge. 

 Employer: means the party as defined in the Contract Data, who employs the Contractor to 

carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote theEmployer. 

 Engineer: means the person named in the ContractData. 

 Engineer in charge: means the person named in the ContractData. 

 Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 

execution of work. 

 Government: means Government of Madhya Pradesh. 
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 In Writing: means communicated in written form and delivered againstreceipt. 

 Material: means all supplies, including consumables, used by the Contractor for incorporation 

in thework. 

 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned. 

 Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the ContractData. 

 Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by theEngineer-in-Charge. 

 Start Date: means the date of signing of agreement for thework. 

 Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 

duly authorised to carry out a part of the construction work under the Contract. 

 Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of thework. 

 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

everused. 

 Variation: means any change in the work which is instructed or approved as variation under 

thiscontract. 

 Work: The expression "work" or "works" where used in these conditions shall unless there be 

something either in the subject or context repugnant to such construction, be construed 

and taken to mean the work by virtue of contract, contracted to be executed, whether 

temporary or permanent and whether original, altered, substituted oradditional. 

2. INTERPRETATIONS ANDDOCUMENTS 

 Interpretations 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include allgenders; 

b. words indicating the singular also include the plural and viceversa. 

c. provisionsincludingthe word―agree‖,―agreed‖or―agreement‖require theagreementto be 

recorded inwriting; 

d. written‖or―inwriting‖meanshand-written, type-written,printedorelectronicallymade, and 

resulting in a permanentrecord; 

Documents Forming Part ofContract: 

1. NIT with allamendments. 

2. Instructions to Bidders (ITB,Bid Data Sheet with allAnnexures) 

3. Conditions ofContract: 

i. Part I General Conditions of Contract and the Contract Data; with allAnnexures 

ii. Part II Special Conditions ofContract. 
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4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and FinancialBid 

8. Agreement,and 

9. Any other document(s), asspecified. 

3. Language andLaw 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties 

that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) 

or other electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

In case of any change in address for communication, the same shall be immediately 

notified toEngineer-in-Charge. 

5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter 

the Contractor's obligations. 

b. Following shall not form part ofsubcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in theworks. 

iii. Hiring of plant &machinery 

c. Thesub-contractor will have to be registered in the appropriate  category in the 

centralised registration system for contractors of theGoMP. 

6. Personnel 

 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the 

Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from theContractor. 
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 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within three days and has no further connection with the Works in theContract. 

7. ForceMajeure 

7.1 Theterm―Force Majeure‖means anexceptionaleventorcircumstance: 

(a) which is beyond a Party‘scontrol, 

(b) which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome,and 

(d) which is not substantially attributable to the otherParty. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreignenemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor‘s Personnel, 

revolution, insurrection, military or usurped power, or civilwar, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor‘s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination byradio-  

activity, except as may be attributable to the Contractor‘s use of such munitions, 

explosives, radiation or radio-activity,and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanicactivity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 

 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause 

shall not give eligibility for price adjustment to contracts which are otherwise not subject to 

the benefit of price adjustmentclause. 

 The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 

the contract after holding mutualdiscussions. 
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8. Contractor'sRisks 

 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of 

theContractor. 

 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by thedepartment. 

9. Liability for Accidents toPerson 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other 

statute in force at the time of dealing with the question of the liability of employees for the 

injuries suffered by employees and to have taken steps properly to ensure against any 

claim there under. 

10. Contractor to Construct theWorks 

 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the ContractData. 

 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of 

the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfillment of this contract whether such means may or may not be approved 

or recommended by theEngineer. 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

 No dispute can be raised except before the Competent Authority as defined in Contract Data in 

writing giving full description and grounds of dispute. It is clarified that merely recording 

protest while accepting measurement and/or payment shall not be taken as raising 

adispute. 

 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 

45 days of its first occurrence shall not be entertained and the Employer shall not be 

liable for claims arising out of suchdispute. 
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 The Competent Authority shall decide the matter within 45days. 

 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide 

the dispute within 45days. 

 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 

Adhiniyam,1983. 

 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority orforum. 

B. Time Control 

13. Programme 

 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for 

all the activities for the construction ofworks. 

The program shall be supported with all the details regarding key personnel, equipment and 

machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed 

in field laboratory and the location of field laboratory along with theProgramme. 

 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

Works, including any changes to the sequence of theactivities. 

 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Programme has 

beensubmitted. 

 The Engineer's approval of the Programme shall not alter the Contractor'sobligations. 

 
 

14. Extension ofTime 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 

apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the Competent 

Authority as prescribed. 
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 The competent authority shall grant such extension at each such occasion within a period of 30 

days of receipt of application from contractor and shall not wait for finality of work. Such 

extensions shall be granted in accordance with provisions  under clause-    15 of 

thisagreement. 

 In case the work is already in progress, the Contractor shall proceed with the execution of the 

works, including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid with all duediligence. 

15. Compensation fordelay 

 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by theContractor. 

 The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensedwith. 

 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to thesame. 

 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the ContractData. 

 In the event of delay in execution of the Works as per the timelines mentioned in the Contract 

Data the Engineer-in-charge shall retain from the bills of the Contractor amount equal to 

the liquidated damages leviable until the Contractor makes such delays good. However, 

the Engineer-in-charge shall accept bankable security in lieu of retaining suchamount. 

 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate. 

 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against 

the liquidated damageslevied. 

16. Contractor's quotedpercentage 

The Contractor‘s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 

C. QualityControl 

17. Tests 

 The Contractor shall be responsiblefor: 

a. Carrying out the tests prescribed in specifications,and 

b. For the correctness of the test results, whether preformed in his laboratory orelsewhere. 

 The contractor shall have to establish field laboratory within the time specified and having such 

equipments as are specified in the ContractData. 
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 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the 

ContractData. 

18. Correction of Defects noticed during the Defect LiabilityPeriod 

 The Defect Liability Period of work in the contract shall be as per the ContractData. 

 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end 

of the Defect Liability Period. The Defect Liability Period shall automatically stand 

extended until the defect isrectified. 

 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 

assess the cost of having the Defect corrected, and the cost of correction of the Defect 

shall be recovered from the Performance Security or any amount due or that may become 

due to the contractor and other availablesecurities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawingsetc. 

 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 

substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall 

carry out the work in accordance with any instructions which may be given to him in 

writing signed by the Engineer-in-charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract and any altered, additional or substituted 

work, which the contractor may be directed to do in the manner above specified, as part 

of the work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the mainwork. 

 The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to suchproportion. 

20. Extraitems 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

21 Payments for Variations and / or ExtraQuantities 

 The rates for such additional (Extra quantity), altered or substituted work / extra items under this 

clause shall be worked out in accordance with the following provisions in their 

respectiveorder:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for thework. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SORrate. 
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c. If the rates for the altered or substituted work are not provided in applicable SOR - such 

rates will be derived from the rates for a similar class (type) of work as is provided in the 

contract (priced BOQ) for thework. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item shall 

be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by thecontractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be 

determined by the Competent Authority as defined in the Contract Data on the basis of 

the rate analysis derived out of prevailing market rates when the work wasdone. 

 
f. But under no circumstances, the contractor shall suspend the work on the plea ofnon- 

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

contractor shall continue to carry out the item at the rates determined by the Competent 

Authority. The decision on the final rates payable shall be arrived at through the dispute 

settlementprocedure. 

22. No compensation for alterations in or restriction of work to be carriedout. 

 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid to 

be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw that whole or any part of thework. 

 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoeverreason. 

 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to hisrights. 

23. No InterestPayable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24. Recovery fromContractors 

Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit 

and / or any sums payable under the contract to thecontractor. 



47 | P a g e 81   

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due forrelease. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land RevenueCode. 

25. Tax 

 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities but exclusive of Goods and Services Tax (GST) to be levied on 

works/servicecontract. 

 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to thecontractor. 

26. Check Measurements 

 The department reserves to itself the right to prescribe a scale of check measurement of work 

in general or specific scale for specific works or by other specialorders. 

 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of thepayment. 

 Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this 

contract, shall be recoverable from the Contractor, as per clause 24 above. 

27. Termination by Engineer inCharge 

 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonabletime. 

 The Engineer in Charge shall be entitled to terminate the Contract if theContractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under theContract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction oramalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security asprescribed; 
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e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages isrecoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the ContractData. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing thecontract. 

h) Any other fundamental breaches as specified in the ContractData. 

 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days‘ notice to the Contractor, terminate the Contract and expel the Contractor from the 

Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 

Charge may terminate the Contractimmediately. 

 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to theContractor. 

28. Payment upon Termination 

 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less advance payments and penalty 

as indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties. 

 Payment on termination under clause 27. 4 above- 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law. 

 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24above. 

29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data 

Sheet at the time of signing of the contract. The contractor shall have to ensure that such 

performance security remains valid for the period as specified in the Contract Data. 

 
 

30. SecurityDeposit- 

 Security Deposit shall be deducted from each running bill at the rate as specified in  the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the ContractData. 
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 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 

completion of Defect Liability Period/ extended Defect LiabilityPeriod. 

 The Security Deposit shall be refunded on completion of Defect LiabilityPeriod. 

31. PriceAdjustment 

 Applicability 

1. Price adjustment shall be applicable only if provided for in the ContractData. 

2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by theEngineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 

clause for extension in the contract period for reasons attributed to theContractor. 

4. In the Force Majeure event the price escalation clause shallapply. 

 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures 

and as per formula given in the contractdata. 

2. The price adjustable shall be determined during each quarter from the formula given in 

the contractdata. 

3. Following expression and meaning are assigned to the work done duringeachquarter: 

R = Total value of work during the quarter. It would include the amountof securedadvance 

granted,ifany,duringthequarter,lesstheamountofsecuredadvancerecovered,if 

any during the quarter, less value of material issued by the department, if any, during 

the quarter. 

4. Weightages of various components of the work shall be as per the ContractData. 

 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall incosts. 

 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendarmonth. 

 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to theContractor. 

32. Mobilization and Construction MachineryAdvance 

 Payment of advances shall be applicable if provided in the ContractData. 

 If applicable, the Engineer in Charge shall make interest bearing advance payment to 

thecontractoroftheamountsstatedintheContractData,againstprovisionbythe 
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contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor. 

 The rate of interest chargeable shall be as per ContractData. 

 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new constructionmachinery. 

 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidateddamages. 

33. SecuredAdvance 

 Payment of Secured Advance shall be applicable if provided in the ContractData. 

 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor. 

 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the ContractData. 

 The Secured Advance paid shall be recovered as stated in the ContractData. 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of workexecuted. 

(b) The Engineer shall check the Contractor‘s monthly statement and certify the amount to 

be paid to theContractor. 

(c) The value of work executed shall be determined, based on the measurements approved 

by the Engineer/Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

CompensationEvents. 
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(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under thelaw. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done andcompleted. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as 

an admission of the due performance of the contractor any part thereof, in any respect 

or the occurring of anyclaim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 ofGCC. 
 

 
E.Finishing the Contract 

35. CompletionCertificate 

 A Completion Certificate in the prescribed format in Contract Data shall be issued by  

the Engineer-in-Charge after physical completion of theWork. 

 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by theEngineer-in-Charge. 

 
36. Final Account 

 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 days 

of receiving the Contractor‘s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer inCharge. 

 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 32.1 above, the Engineer shall proceed to finalise the account 

and issue a payment certificate within 28days. 
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F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding andtransport. 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer mayrequire. 

39. COMPLIANCE WITH LABOURREGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non- observance of the provisions stipulated in 

the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point oftime. 

40. Audit and TechnicalExamination 

Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made 

after payment of the final bill and if as a result of such audit and technical examination 

any sum is found to have been overpaid in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done under the contract and 

foundnotto,havebeenexecuted,theContractorshallbeliabletorefundtheamountof 
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overpayment and it shall be lawful for Government to recover the same from him in the 

manner prescribed in clause 24above and if it is found that the Contractor was paid less 

than what was due to him, under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by Government to the 

Contractor. 

41. Death or Permanent Invalidity ofContractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies  

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly on the same terms and conditions under which the contract wasawarded. 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 
--- 
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Contract Data 
 
 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 

1.15 Engineer Executive Engineer/Assistant 
Engineer/SubEngineer/Consultant appointed 
by Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion ……………………….(Mention as per NIT) 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contract details of the 
Contractor 

As per Annexure H 

Address & contract details of the 

Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer, P.H.E. Division, ,BHIND 
E-mail:- eephebhi@nic.in (Mention as perNIT)  

5 Subcontracting permitted for the 
Contract Value 

More than Rs. 100Lakhs 

6 Technical Personnel to be provided 
by the contractor-requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 per month for Degree holder & 
Rs.18,000 per month for Diploma holder Engineer 
or As per PWD latest orders for deduction 
forDiploma/Degree Holder Engineers OR as 
maybe decided by the Draft NIT approving 
authority. 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, Circle MORENA 
,PHED. 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer, Zone GWALIOR, PHED. 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted withina 
week from the date of signing theagreement, 
thereafter, updated program onQuarterly basis 
in contracts wherethe 
contract period is more than 3 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimumRs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
Morethan one month – Superintending 
Engineer 
(Full Powers). 

15 Milestones laid down for the contract No 

if yes, details of milestones As per Annexure O 

Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field 
laboratory 

 1% of the contract value subject to 
minimumRs. 10,000/- per month. 

18 Defect Liability Period 03Months after physical completion of work 
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21 Competent Authority for determining 
the rate 

Superintending Engineer, 
CircleMorena,PHED 

27 Any other condition for breach of  Less than 15% progress achieved during the 
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 contract half of the contract period. (Reason for delay 
attributed to the contractor.) 

28 Penalty Penalty shallinclude 
(a) Security deposit as per clause 30 of 

General Conditions of Contractand 
(b) Liquidated Damages imposed as per 

clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditionsof 
contract, whichever is higher. 

29 Performance guarantee (Security) 
shall be valid up to 

Till issue of physical Completion Certificate as 
per Clause 35.1 plus 3 months. 

30 Security Deposit to be deducted 
from each running bill 

At the rate of 5%. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 

31.1(1) Price adjustment shall be applicable As per PHED GoMP order no 3431/74/2015/2/34 
dated 30/07/2015 
(a) For Tenders up to 5.00 crores- not payable in 
anycase. 
(b) For Tenders costing more than 5.00 crores not 
payable except in cases governed by force 
Majeure. Even in the cases of Force Majeure, 
price adjustment will be limited to Cement,Steel 
and P.O.L. Head only. 

32 32.1 Mobilization and Construction 
Machinery Advance Applicable 

No Mobilization and ConstructionMachinery 
Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% of 
contractamount. 
2. Construction Machinery advance- Not more 
than ---% of contract amount. 

(NOTAPPLICABLE) 

 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or 
ConstructionMachinery advance shall commence 
when 10% ofthe Contract Amount is executed and 
recovery oftotal advance shall be done on pro-rata 
basis andshall be completed by the time work 
equivalent to80% of the Contract Amount is 
executed. 
 In addition to the recovery of 
principalamount, recovery of interest shall be 
carried outas calculated on the outstanding 
amount ofprincipal at the close of each month. 
The interestshall be accrue from the day of 
payment ofadvance and the recovery of interest 
shallcommence when 10% of the Contract 
Amount isexecuted and shall be completed by the 
time workequivalent to 80% of the Contract 
Amount isexecuted. 
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(NOT APPLICABLE) 
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33 33.1 Secured Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T 
(NOT APPLICABLE) 

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
theEngineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification forWorks; 
b) Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
Engineer. The contractor shall store the bulk 
material in measurablestacks; 
c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has submitted with his monthly 
statement the estimated value of the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and paymentthereof; 
e) Ownership of such materials shall be deemed 
to vest in the Employer for which the contractor 
has submitted and Indemnity Bond in an 
acceptable format;and 
f) The quantity of materials are not excessive and 
shall be used within a reasonable time as 
determined by the engineer. (Notapplicable) 

(NOT APPLICABLE) 

 33.4 If yes, Recovery of Secured 
advance 

The advance shall be repaid from eachsucceeding 
monthly payments to the extentmaterials [for 
which advance was previously paid]have been 
incorporated into theworks. 

(NOT APPLICABLE) 

35 Completion Certificate- after physical 
completion of the Work 

As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of 
the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle MORENA 
PHED 

39 Salient features of some of the major 
labour laws that are applicable 

As per Annexure-W 

41 Competent Authority Chief Engineer, Zone GWALIOR, PHED 
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List of drawings – 

 
 

 

ANNEXURE –N 

(See clause 10 of Section 3 – GCC) 
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Details ANNEXURE–O 
(Seeclause15ofSection3-
GCC) 

 

 

Details of Milestones 
 

S. 

No. 

Activit
y 

FromthedateofAgreement,orfromthedate

of 

issueoftheletterregardingcommencement

of work onschemes 

1 Value of the work completed 

should be atleast 20% of the 

contract value (excluding 

provisionsforrepairandoperation 

andmaintenance). 

Within 33% days of completion period of 
Construction/Execution of work as prescribed 
in contract data sheet clause 1.22 

2 Value of the work completed 

should be atleast 60% of the 

contract value (excluding 

provisionsforrepairandoperation 

andmaintenance). 

Within 67% days of completion period of 

Construction/Execution of work as prescribed 

in contract data sheet clause 1.22 

3 Value of the work completed 

should be 100% of the contract 

value (excluding provisions for 

repair and operation and 

maintenance). 

Within 100% days of completion period of 

Construction/Execution of work as prescribed 

in contract data sheet clause 1.22 

 
Note : - In case the NIT has more than one scheme, the milestones 

would be considered separately for each scheme. 
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ANNEXURE –P 

(See clause 15 of Section 3 -GCC) 
 
 

Compensation for Delay 

 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 

to the contractor, the Employer shall retain an amount from the sums payable and due to the 

contractor as per following scale - 

 
i. Slippage up to 25% in financial target during the milestone underconsideration 

—2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

-5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

-7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone underconsideration 

-10% of the work remained unexecuted in the related time span. 

 
 

 
Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer‘s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price. 

The decision of Superintending Engineer shall be final and binding upon both the parties. 
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ANNEXURE –Q 

(See clause 17 of Section 3 -GCC) 

 
 

 
List of Equipment for Quality Control Lab 
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ANNEXURE -R  

(See clause 31 of Section 3 -GCC) 
 
 

Price Adjustment 
 
 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions ofContract 
 
 

Weightages* of component in the work 
 

S No. Component Percentage of component in the work 

1 Cement – Pc  

2 Steel – Ps  

3 Bitumen – Pb  

4 POL – Pf  

* Weightages of various components of the work shall be as determined by the competent 

technical sanctionauthority. 

Adjustment for cement component 
 
 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the followingformula: 

VC= 0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under consideration due 

tochanges in rates for cement. 

Co= The all India wholesale  price  index for Grey cement  on  the  date  of  opening  of  Bidsas 

published by the Ministry of Industrial Development, Government of India, New 

Delhi.(www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 

underconsideration as published by Ministry of Industrial Development, Government of 

India,New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

representCement group. 

 

Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the followingformula: 

Vs= 0.85 x PS x /100 x R x(S1-S0)/S0 
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Vs= Increase or decrease in the cost of work during the month under consideration due 

tochanges in the rates forsteel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening ofBids 

as published by the Ministry of Industrial Development, Government of India, 

NewDelhi.(www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods)  for the monthunder 

consideration as published by Ministry of Industrial Development, New 

Delhi.(www.eaindustry.nic.in) 

Ps= Percentage of steel component of thework. 

 

Note : For the application of this clause, index of Bars and Rods has been chosen to 

representsteel group. 

 

Adjustment of bitumen component 

(iv) Priceadjustmentforincreaseordecreaseisthecostofbitumenshallbepaidin 

 ccordance with the followingformula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) /Bo 
 

Vb= Increase or decrease in the cost of work during the month under 

 
 consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

 
 center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 

 
 the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 
 

Adjustment of POL (fuel and lubricant) component 

(V) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant)shallbe 

 paid in accordance with the followingformula: 
 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
 

 consideration due to changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing 
 

 consumer pumps of IOC at nearest center on the date of opening of 
 

 Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 
 

 at nearest center for the 15th day of month of the under 
 

 consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 

Note : For the application of this clause, the price of High Speed Diesel has been chosen 
torepresent fuel and lubricants group. 
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Annexure –S 

(See clause 32 of Section 3 -GCC) 
 
 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 [name ofEmployer] 

 [address ofEmployer] 

 [name ofContractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 
31("Mobilization    and    Construction    Machinery    Advance")    of the above-mentioned 
Contract 
 [name and address of Contractor] (hereinafter called "the Contractor") 
shalldepositwith  [name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
 [amountofGuarantee]* [in words]. 

We,the  [bank of financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, 
thepaymentto   [name of Employer] on his first demand without whatsoever 
right of obligation on our part and without his first claim to the Contractor, in the amount not 
exceeding [amount ofguarantee]* [inwords]. 
 We further agree that no change or addition to or other modification of the terms of 
theContractor or Works to be performed thereunder or of any of the Contract documents which 
may bemadebetween [name of Employer] and the Contractor, shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any 
suchchange, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under theContractuntil [name of Employer] receives full repayment of the 
same amount from theContractor. 

 Yourstruly, 

Signature andSeal :  

 Name ofBank/FinancialInstitution:

 Address:  

 Date :  

 
 
 
 
 

 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees. 
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Annexure –T 

(See clause 33 of Section 3 -GCC) 
 
 

Bank Guarantee Form for Secured 
AdvanceINDENTURE FOR SECURED 
ADVANCES 

 

This indenture madethe    dayof    20  BETWEEN 

 (hereinafter called the contractor which expression shall where the context 

soadmits or implies be deemed to include his executors, administrators and assigns) or the 

onepart and the Employer of the otherpart. 

Whereas by anagreementdated   

 

agreement) the contractor hasagreed. 

(hereinafter called thesaid 

AND WHEREAS the contractor has applied to the Employer that he may be allowedadvanced 

on the security of materials absolutely belonging to him and brought by him to the siteof the 

works the subject of the said agreement for use in the construction of such of the worksas he 

has undertaken to executive at rates fixed for the finished work (inclusive of the cost ofmaterials 

and labour and othercharges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees on 

the security of materials the quantities and other particulars of which are detailed in Accounts of 

Secured Advance attached to the Running AccountBillforthesaidworkssignedbytheContractoron

 and the Employer has reserved to himself the option of 

making any further advance or advances on the security ofother materials brought by the 

Contractor to the site of the saidworks. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sumofRupees on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth 

herebyacknowledge) and of such further advances (if any) as may be made to him as a for said 

theContractor doth hereby covenant and agree with the President and declare asfollows: 

That the said sumofRupees so advanced by the Employerto 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purposewhatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not make 

any application for or receive a further advance on the security of materials which are 

not absolutely his own property and free from encumbrances of any kind andthe 
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Contractor indemnified the Employer against all claims to any materials in respect 

ofwhich an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid the said materials shall 

remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any officer 

authorized by him. In the event of the said materials or any part thereof being stolen, 

destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with 

other materials of like quality or repair and make good the same required by the 

Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on thatbehalf. 

(6 That the advances shall be repayable in full when or  before  the Contract  receives 

payment from the Employer of the price payable to him for the said works under 

theterms and provisions of the said agreement. Provided that if any intermediate 

paymentsare made to the Contractor on account of work done than on the occasion of 

each suchpayment the Employer will be at liberty to make a recovery from the 

Contractor's bill forsuch payment by deducting there from the value of the said materials 

than actually usedin the construction and in respect of which recovery has not been 

made previously, thevalue for this purpose being determined in respect of each 

description of materials atthe rates at which the amounts of the advances made under 

these presents werecalculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents the total amount of the advance or advances that may still be owing of 

the Employer shall immediately on the happening of such default be re- payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the 

Employerinorfortherecoverythereofortheenforcementofthissecurityorotherwise 
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by reason of the default of the Contractor and the Contractor hereby covenants 

andagrees with the Employer to reply and pay the same respectively to him 

accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sumofRupees and any further 

sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to 

the power contained therein if and whenever the covenant for  payment  and repayment 

here-in-before contained shall become enforceable and the money owing shall not be 

paid in accordance there with the Employer may at any time thereafter adopt all or any 

of the following courses as he may deembest: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the value of work done as if 

he had carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to theContractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not bepayable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction or effect of these presents the settlement of 

which has not been here-in-before expressly provided for the same shall be referred to 

the Employer whose decision shall be final and the provision of the Indian Arbitration 

Act for the time being in force shall apply to any suchreference. 
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Annexure –U 

(See clause 35 of Section 3 -GCC) 

 
 

Physical Completion Certificate 

 
 

Name of Work : 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 
Last measurement recorded 

a.PageNo.&MBNo...................................................... 

b.Date............................................................................. 

 
 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

Date of issue  

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure –V 

(See clause 35 of Section 3 -GCC) 

 
 

Final Completion Certificate 

 
 

Name of Work: 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

...............................................................................………………………………………………. 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 
Last measurement recorded 

a. Page No.& M B No.------------------------- 

b. Date------------------------ 

 
 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

Incumbency of officers for the work 

I have satisfied myself to best of my ability that the work has been done properly. 

 
 

Date of issue 

 
 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure –W 

(See clause 39 of Section 3 -GCC) 

 
 

Salient Features of Some Major Labour Laws Applicable 

 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course ofemployment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days‘(say, 15 days) wages for every completed year of service. The 

Actisapplicabletoallestablishmentsemployingtheprescribedminimumnumber(say, 

10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Actare: 

i. Pension or family pension on retirement or death as the case maybe. 

ii. Deposit linked insurance on the death in harness of theworker. 

iii. Payment of P.F. accumulation on retirement/deathetc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriageetc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of Registration 

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contractlabour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of theworkers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotionsetc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments  of 

annual bonus within the prescribed range of percentage of wages to employees drawing 

up to the prescribed amount of wages, calculated in the prescribed manner. The Act does 

not apply to certain establishments. The newly set-up establishments are exempted for 

five years in certain circumstances. States may have different number of employment 

size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designatedAuthority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminalliabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and constructionindustry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in another 

state). The Inter-State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided  certain  facilities  such  as  Housing, Medical-  

Aid, Travelling expenses from home up to the establishment and backetc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction as may 

be modified by the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and  other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers nearthe 
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work place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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           Annexure – X 

 

psd fyLV 

 
¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa HkkSfrd 

:Ik ls rFkk vkWuykbZu izLrqr dh tkosxh½ 

1- flLVe fufonk Øekad & --------------------------------------------------------------------- 

2- dk;Z dk uke & ------------------------------------------------------------------------ 

3- fufonkdkj dk uke & ------------------------------------------------------------------------ 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFkfu/kkZfjr 

fyQkQksa esa layXu fd;s x;s gS %& 

 

Ø nLrkost layXu ¼gS@ugh½ 

1 bZ-,e-Mh-  

2 fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk 

ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3 fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq 

vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4 visafMDl 2-10 dh fufonkvkas ds fy;s fu/kkZfjr izk:Ik eas 

(Annexure–H)viuh laLFkkxr tkudkjh ¼Organisational 

Details ½ 

 

5 fufonk izi= Ø; djus dh jlhn  

6 Envelope-B Annexure – I ¼1&5½  

7 Envelope-C  

 

fufonkdkj ds lhy lfgr gLrk{kj 

      ------------------------------------
----- 
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Annexure – Y 

 

Detailed Scope Of Work 

 

1- lQy fufonkdkj foHkkx esa izpfyrSpecifications, Relevant IS Code,oa le;&le; ij 

Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk fØ;kUo;u lqfuf'pr 

djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&Annexure – Y 

Ø- dk;Z dk uke fo-[k vUrxZr 

dk;Z dh la[;k 

izLrkfor dk;Z vio; fooj.k izfr uydwi 

vkSlr ek=k 

      fufonk 

vkea=.k  

      dqy ek=k  

10 uydwi 

1 fodkl[k.M 

GOHAD  ds  

xzkeksa 300X100fe-

eh- O;kl ds 75 eh- 

xgjs uy dwi [kuu 

dk;Z &10 ux 

10 ux 

 

 

 

3300X100 fe-eh- O;kl ds 75 

eh-  
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Annexure – Y-1 
 
 

fufonkarxZrvuqekfurykxr 
 

 

Ø- ;kstukdkuke vuqekfurykxr 

¼:-esa½ 

1 10 NosDrilling Of 300X100 MM 

Dia 75 Mtr. Depth. G.P. Tube 

Well in 

 Block GOHAD  District Bhind 

 

986000 
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Appendix 2.10  
SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract (SCC) 

 

1- l'krZ fufonk, ekU; ugha dh tkosxhA 

2- fcuk dkj.k crk, fufonk Lohdr̀@vLohdr̀ djus dk iw.kZ vf/kdkj fufonk vkea=.k drkZ dks 

gksxkA 

3- fufonkdkjksa dk vk;dj foHkkx esa LFkk;h ys[kk uEcj (PAN) rFkk eky ,oa lsokdj (GST)esa 

iath—r gksuk Hkh vfuok;Z gSaA ftldk izek.k&i= vkosnu i= ds lkFk nsuk gksxkA 

4- fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d ls vk;dj] 

th ,l Vh ,oa deZpkjh dY;k.k midj lfgr vU; dj rFkk oS/kkfud dVks=k fu;ekuqlkj 

fd;k tk;sxkA 

5- fufonk ls lacaf/kr vgZrk laca/kh leLr nLrkost vkWuykbZu gh izLrqr (Online)fd;s tk;asaxsA 

foHkkx }kjk pkgs tkus ij vkWuykbZu izLrqr nLrkostksa ds ewy nLrkost izLrqr djus gsrq 

fufonkdkj ck/; jgsxkA ewy nLrkost izLrqr u dj ikus dh fLFkfr esa fufonkdkj dh fufonk 

fujLr dh tk ldsxh rFkk fu;ekuqlkj oS/kkfud dk;Zokgh Hkh dh tk ldsxhA 

6- 'kklu ds vkns'k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 

tqykbZ 2017 ls ykxw eky ,oa lsok dj (GST)lHkh odZ dkaVsªDV ij yxsxkA 'kklu ds bl 

vkns'k vuqlkj fufonkdkj dks ns;d Hkqxrku ds le; th-,l-Vh- dh tks nj ns;d ij ykxw gks  

mlds vuqlkj VSDl dk Hkqxrku iF̀kd ls fufonkdkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj 

(Exclusive of GST)'ks"k leLr dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro 

fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr foRrh; izLrko (Financial 

Offer) esa mDr jkf'k dk Hkqxrku lfEefyr gSA 

7- mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk gksxh vU;Fkk 

ns;d ls jk;YVh dkVdj jktLo en esa tek dj yh tkosxh] ftls foHkkx lacaf/kr fufonkdkj 

dks okfil djus gsrq ck/; ugha gksxkA 

8- /kjksgj jkf'k (EMD) bysDVªkWfud (e-EMD) :i esa gh yh tk;sxhA 

9- fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ih- bZ&izksD;ksjesaV 

iksVZy (https://mptenders.gov.in) ij vius ykWx&bu vkbZ-Mh- ls ykWx&bu dj cSad vdkmaV 

fMVsYl QkeZ esa ntZ djsaxsA 

10- fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ- ,e- Mh- (e-

EMD)dh jkf'k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx ysus dh dk;Zokgh iwoZor 

djsaxsA 

11- foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k 

dks NksM+dj 'ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k iksVZy ds ek/;e ls 

okil dh tk,xh] tks fd fufonkdkj ds iksVZy ij jftLVMZ cSad [kkrs esa gh okil gksxhA ;gk¡ 

;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh- (e-EMD) tek djus okys fufonkdkj fdlh Hkh [kkrs ls 

bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k tek dj ldsaxs ijUrq okilh fufonkdkj ds jftLVMZ cSad [kkrs 
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esa gh gksxhA lQy fufonkdkj dh bZ-&bZ-,e-Mh- (e-EMD) dh jkf'k vuqca/k djus rd jksd dj 

j[kh tk,xh rFkk vuqca/k fu"ikfnr fd;s tkus ds mijkar okil dh tk,xhA 

12- bZ-,e-Mh- (EMD)jktlkr fd;s tkus dh fLFkfr esa fufonkdkj }kjk tek bZ-&bZ-,e-Mh- (e-

EMD)dh jkf'k iksVZy ij jktlkr dh tk,xh rFkk jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk 

rqjar yksd LokLF; ;k¡f=dh foHkkx ds 8443 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi 

[kkrs ds /kkjd }kjk pkyku ds ek/;e ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 

13- fufonkdkj dks fufonk izi= esa layXu ,usDlj&ch vuqlkj lsYQ fMDysjs'ku izLrqr 

djuk gksxkA 

14- izkIr U;wure fufonk nj ¼,y&1½ 10 izfr'kr ls vf/kd uhps (More Than ten Percent 

Below) gksus ij fufonk nj dks vO;ogkfjd nj (Unworkable Rates) ekuk tkosxkA vO;ogkfjd 

njsa (Unworkable Rate) izkIr gksus ij lQyre fufonkdkj ¼,y&1½ }kjk fufonRr nj vuqlkj 

xf.kr fufonk jkf'k (Tendered Amount) ,oa ,l-vks-vkj- ij fufonk dh ykxr ls 10 izfr'kr 

de jkf'k (Amount 10% below PAC) ds varj dh jkf'k vfrfjDr ijQkjesal X;kjaVh ds :i esa 

(Additional Performance Guarantee) yh tk;sxhA Additional Performance Guarantee izkIr gksus ds 

mijkar gh vuqca/k fu"ikfnr fd;k tk;sxkA 

15- vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLV euh@ ijQkjesal 

X;kjaVh (Earnest Money/Performance Guarantee)yh tkrh gSA 

16- Additional Performance Guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k&i= (Physical 

Completion Certificate) tkjh gksus ds i'pkr gh okil dh tk,A 

17- fufonk Lohd`fr ds mijkar fufonkdkj dks vuqca/k gsrq foHkkx }kjk i= tkjh fd;k 

tkosxk] ftldh lwpuk fufonkdkj dks ,l-,e-,l-@OgkVl,IIk@bZ&esy ls nh tkosxh] 

fufonkdkj dks i= tkjh gksus ds fnukad ds 15 fnol ds vanj vuqca/k fu"ikfnr dj dk;Z 

izkjaHk djuk gksxk vU;Fkk fcuk fdlh vU; lwpuk ds mudh vekur jkf'k jktlkr dj yh 

tkosxh rFkk fufonkdkj QeZ ,oa mlds Hkkxhnkj ¼;fn dksbZ gks rks½ dks vkxkeh ,d o"kZ ds 

fy;s laiw.kZ izns'k esa foHkkxh; dk;ksZa dh fufonk izfØ;k esa Hkkx ysus gsrq izfrcaf/kr fd;k tk 

ldsxkA fufonk vuqca/k gh dk;kZns'k gksxk] iF̀kd ls dksbZ dk;kZns'k tkjh ugh fd;k tkosxkA 

18- ekuuh; jkT;iky ds vkns'kkuqlkj Ø-&250@Hkksiky@fnukad 9-9-2025 ds e/;izns'k jkti= esa 

of.Zkr fcUnq Ø-&2 ds 1&d dk la'kks/ku vuqlkj fufonk vuqca/k ds nLrkostksa ij U;wure :i;s 

1000@& ¼50-00 yk[k rd½ vFkok 50-00 yk[k ls vf/kd ewY; dk ¼ikap yk[k :i;s dh 

vf/kdre lhek ds v/;k/khu jgrs gq, lafonk ewY; dk 0-20 izfr'kr½ LVkEi 'kqYd izHkkfjr gksxkA 

;fn 'kklu }kjk bl 'kqYd esa dksbZ ifjorZu fd;k tkrk gS rks ,slh ifjfLFkfr esa vuqca/k ds le; 

izpfyr njksa ij LVkEi 'kqYd izHkkfjr gksxkA 

 

19- dk;kZns'k ,oa Hkqxrku vkoaVu dh miyC/krk ij fuHkZj djsxk foyac ls gksus okys Hkqxrku 

ij dksbZ Dyse fufonkdkj }kjk ugha fd;k tk ldsxkA 

fufonkdkj }kjk e’khu dk fQVusl izek.k i= ifjogu foHkkx ¼vkj-Vh-vks ½ }kjk tkjh fd;k gqvk izLrqr fd;k tkuk 

vko';d gksxkA 

-   fufonkdkj }kjk dk;Z ds fØ;kUo;u ds nkSjku ;fn fdlh foHkkx ls vuqefr dh vko';drk gksrh gS rks ,slh 
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vuqefr;kW fufonkdkj }kjk yh tkosxh rFkk foHkkx }kjk bu vuqefr;kas dks izkIr djus es ;FkklaHko enn dh tkosxhA 

vU; foHkkxkas ls vuqefr izkIr djus eas ;fn bu foHkkxksa }kjk fdlh Hkh izdkj dh Qhl ;k jkf'k dh ekxa dh tkrh gS 

rks ;g Qhl@jkf'k fufonkdkj }kjk lacaf/kr foHkkx dsk nh tkosxh ftldh izfriwfrZ foHkkx }kjk fufonkdkj dks dh 

tkosxhA 

-  Bsdsnkj ds ikl Lo;a ds LokfeRo dh fMªfyax e’khu gksuk vfuok;Z gS] Lo;a ds LokfeRo dh iqf"V gsrq Bsdsnkj dks 

vkj-lh- cqd] jksM VsDl pqdrk gksus ,oa e’khu ds chek laca/kh nLrkostksa dh LdsUM izfr;kWa u flQZ bZ izksD;ksjesaV 

csclkbZV ij viyksM djuk gksxh cfYd mudh Loa; ds }kjk lR;kfir Nk;kizfr Hkh dk;Zikyu ;a=h] yksd LokLF; 

;kaf=dh; foHkkx [k.M fHk.Mds dk;kZy; esa fufonk esa mYysf[kr frfFk rd izLrqr djuk gksxhA foHkkx }kjk okafNr 

gksus ij izLrqr Nk;k izfr;ksa ds lR;kiu gsrq ewy izfr;ksa dk voyksdu djk;k tkuk vko’;d gksxkA 

20-   Bsdsnkj dks e’khu@e’khusa] HkkSfrd lR;kiu gsrq eq[; vfHk;ark yksd LokLF; ;kaf=dh foHkkx ifj{ks= Xokfy;j 

}kjk xfBr lfefr ds le{k izLrqr djuk gksxh] lfefr }kjk tkjh HkkSfrd lR;kiu izek.k i= Hkh fufonk esa 

mYysf[kr frfFk rd lR;kiu gsrq dk;Zikyu ;a=h] yksd LokLF; ;kaf=dh; foHkkx [k.M fHk.Mds dk;kZy; eas izLrqr 

djuk gksxhA lR;kiu izek.k i= fufonk [kksys tkus ds fnukad ls ,d o"kZ ls vf/kd iqjkuk ugha gksuk pkfg;saA 

21- izLrkfor O;kl ds ,oa xgjkbZ ds uydwi [kuu dk;Z gsrq fufonkdkj ds ikl i;kZIr {kerk dh fjax e'khu gksuk 

vko';d gksxk ftldk fu.kZ; HkkSfrd lR;kiu izi= esa lfefr }kjk izekf.kr fooj.k ds vk/kkj ij fd;k tk;sxkA 

22- fufonkdkj }kjk foHkkx esa foxr 3 o"kksZ esa [kfur fd;s x;s uydwiksa ¼ ;fn dksbZ gksa ½ ds laca/k esa vuqHko izek.k 

i= dsoy dk;Zikyu ;a=h ;k mlls mPp Js.kh ds vf/kdkjh dk gh ekU; gksxkA 

23- uydwi [kuu dh fufonkvksa esa fdlh fufonkdkj ds foRrh; izLrko Lohd̀fr ;ksX; ik, tkus ij fuEu ¼v½ rFkk 

¼c½ esa ls tks Hkh vf/kd gks] dh lhek rd uydwi dk;Z mls vkoafVr fd, tk ldsaxsA 

 ¼v½ foxr 3 o"kksZ esa foHkkx esa fd;k x;k vkSlr dk;Z X 2 

 ¼c½ 50 uydwi 

24- ,sls u;s fufonkdkj tks fufonk dh 'krksZ ds vuq:Ik fufonk esa Hkkx ysus dh ik=rk j[krs gksa os fufonk izfØ;k esa 

Hkkx ys ldrs gS ,sls u;s fufonkdkj ds foRrh; izLrko Lohd̀fr ;ksX; gksus ij mUgsa ,d foRrh; o"kZ esa df.Mdk 23 

¼c½  esa fufgr lhek rd uydwi dk;Z vkoafVr fd;s tk ldsaxsA bl gsrq ,sls fufonkdkj fyQkQk & v esa ,d 

'kiFk&i= :Ik; 50@& ukWu T;wfMfl;y LVkWEi ij uksVjkbTM djkdj izLrqr dj tkudkjh nsxs fd mUgsa orZeku 

foRrh; o"kZ esa fdrus uydwiksa ds dk;Z foHkkx }kjk vkoafVr fd, tk pqds gSA 

25- ;fn fufonk esa ,d ls vf/kd xzqi lfEefyr gS rks fufonkdkj dks dafMdk&23 vFkok dafMdk&24 tks Hkh ykxw gks] 

esa fufgr izko/kkuksa dh lhek esa dk;Z vkoafVr fd;k tk ldsxk rFkk 'ks"k xzqi ds fy;s mls rduhdh :I ls vik= 

ekurs gq;s mlds 'ks"k xzqi ds foRrh; izLrko ugh [kksys tk;sxsA 

26- fufonkdkjksa dk vk;dj foHkkx esa LFkk;h ys[kk uEcj (PAN) rFkk eky ,oa lsokdj (GST) esa iath—r gksuk Hkh vfuok;Z gSaA ftldk 

izek.k i= dh lR;kfir Nk;kizfr fufonk esa mYysf[kr frfFk rd dk;Zikyu ;=ah] yksd LokLF; ;kaf=dh; [k.M 

fHk.Mdks izLrqr fd;k tkuk vfuok;Z gSA 

27- deZdkj midj vf/kfu;e ds varxZr fufonkdkj dks bl foHkkx }kjk fpUgkafdr jftLVªhdj.kdrkZ vf/kdkjh ds 

;gkWa iath;u vko’;d gS] iath;u u gksus dh n’kk esa ?kks"k.k i= izLrqr djsA vuqca/k ds iwoZ iath;u djkdj izek.k 



80 | P a g e 81   

i= izLrqr djuk vfuok;Z gSA 

28- uydwi [kuu gsrq] dk;ZLFky ds fu/kkZj.k gsrq foHkkx eas iathd̀r gkbZMªksft;ksykWftLV ls foHkkx }kjk funsZf’kr 

clkgV esa jsftLVhfoVh losZ djk;k tkosxkA lgk;d ;a=h@mi;a=h }kjk jsftLVhfoVh losZ{k.k ds vk/kkj ij dk;ZLFky 

dk fu/kkZj.k fd;k tk;sxkA lgk;d ;a=h@mi;a=h }kjk jsftLVhfoVh losZ mijkar lqfu'fpr fd;k x;k dk;ZLFky 

miyC/k djkus ds mijkar Bsdsnkj }kjk rRdky uydwi [kuu gsrq vfxze dk;Zokgh dh tkuh gksxhA 

29- Hkw&xHkhZ; losZ{k.k ds vuqlkj uydwi dh xgjkbZ de ;k vf/kd dh tk ldrh gS] vr% losZ{k.k vuqlkj fu/kkZfjr 

vf/kdre xgjkbZ ls de [kfur vlQy uydwiksa dk Hkqxrku ugha fd;k tk;sxkA ,sls izdj.k es auydwi eas mi;ksx 

dh x;h foHkkxh; lkexzh dh olwyh Hkh fufonkdkj ls dh tk;sxhA 

30- lkexzh ;Fkk gs.MiEi lsV] jkbZtj ikbZi ,oa dsflax ikbZi Bsdsnkj dks mi[k.M@ [k.M eq[;ky; ij miyC/k 

djk;h tk;sxh] ftls Bsdsnkj }kjk Lo;a ds O;; ij ,oa vius lk/ku ls dk;ZLFky rd ys tk;k tk;sxkA 

31- lHkh dk;Z fu/kkZfjr ch-vkbZ-,l- Lisf’kfQds’ku ds vuq:Ik gh fd;s tk;sxsa] dk;Z dk ch-vkbZ-,l- Lisf’kfQds’ku 

miyC/ku gksus dh fLFkfr esa foHkkx }kjk funsZf’kr vU; ekun.Mksa ds vuq:Ik dk;Z djkuk gksxk] ftlds fy, vyx ls 

dksbZ Hkqxrku ugha fd;k tk;sxkA 

32- uydwi [kuu ,oa vU; lacaf/kr dk;ksZ ds fdz;kUo;u gsrq uydwi [kuu ds ;w-,l-vks-vkj esa mYysf[kr fn’kk funsZ’kksa 

dk ikyu Hkh lqfuf’pr djuk gksxkA Hkw& lrg ds Åij 30 lseh- ls vf/kd yxk;s tkus ij vfrfjDr dsflax dh 

olwyh Bsdsnkj ls dh tk;sxhA 

33- dk;kZns’k es a Li"V :Ik ls clkgV dk fooj.k vafdr fd;k tk;sxkA 

34- uydwi [kuu ds nkSjku Bsdsnkj }kjk e’khu dk QksVksxzkQ Lo;a ds O;; ij fy;k tkdj foHkkx dks izLrqr fd;k 

tk;sxk] QksVksxzkQ esa e’khu dk uEcj Li"V :Ik ls fn[kk;h nsuk vfuok;Z gSA 

35- dk;Z ds ekikadu esa lacaf/kr mi;a=h }kjk dk;Z djus okyh e’khu dk uEcj Hkh QykbZ’khV esa vafdr fd;k tk;sxkA 

36- uydwi [kuu 'kkldh; Hkwfe ij gh fd;k tk;sxk] foHkkx }kjk dk;ZLFky fu/kkZfjr djus ,oa uydwi [kuu djus 

ds iwoZ ;fn ;g rF; izdk’k esa vkrk gS fd fu/kkZfjr@ losZf{kr dk;ZLFky 'kkldh; Hkwfe ij ugha gS rks ml LFky ij 

dk;Z izkjaHk ugha fd;k tk;sxkA ;fn ,sls dk;ZLFky ij tks 'kkldh; Hkwfe ij ugha gS ij Bsdsnkj }kjk dk;Z fd;k 

tkrk gS rks ml ij gq;s O;; ds fy;s og Lo;a mRrjnk;h gksxk ,sls dk;Z dk Hkqxrku u rks foHkkx }kjk fd;k 

tk;sxk vkSj u gh mleas Mkyh xbZ lkexzh dk O;; gh foHkkx }kjk ogu fd;k tk;sxkA 

37- Bsdsnkj }kjk uydwi ds [kuu dsmijkar Bsdsnkj }kjk ty uewus foHkkxh; iz;ksx’kkyk dks Lo;a ds O;; ij 

miyC/k djk;s tk;xs ] ftudk ijh{k.k foHkkxh; iz;ksx’kkyk eas fu’kqYd fd;k tk;sxk] uydwi dk ty ihus ds fy;s 

mi;qDr gksus dh fLFkfr eas ml ij gs.MiEi LFkkiuk dk dk;Z Bsdsnkj }kjk fd;k tk;sxkA vkoaVu miyC/k gksus ij 

gh uydwi [kuu dk Hkqxrku fd;k tk;sxkA 

38- uydwi dh xgjkbZ 75 ehVj ls vf/kd [kuu gsrq l{ke Lohd̀fr izkIr gksus ij gh Hkqxrku dh dk;Zokgh dh 

tk;sxhA l{ke vf/kdkjh] jsftLVhfoVh losZ] xzke eas iwoZ eas LFkkfir uydwikas dh xgjkbZ mueas ik;h x;h ty {kerk] 

uydwi eas Ikk;s x;s ty dh xq.koRrk ,oa uydwi dh ty{kerk dk mYys[k djrs gq;s izR;sd uydwi gsrq Li"V 

vuq’aklk djsaxs fd uydwi esa 75 ehVj ls vf/kd xgjkbZ rd [kuu fd;s tkus ij uydwi esa miq;Dr ty {kerk 

izkIr gksus dh laHkkouk Fkh ,oa xq.koRrk [kjkc gksus dh laHkkouk ugha FkhA 
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39- ns;d dk Hkqxrku] ns;d ds lkFk lkexzh dk mi;ksfxrk izek.k i= (Material Consumptionstatement) 

layXu gksus ij gh fd;k tk;sxk] vafre ns;d dk Hkqxrku 'ks"k cph lkexzh LVksj eas tek djus ds mijkar fjVuZ 

baMsV dh izfr ns;d ds lkFk layXu gksus ij gh fd;k tk;sxkA ,d vuqca/k dh 'ks"k cph lkexzh fdlh Hkh fLFkfr esa 

nwljs vuqca/k eas LFkkukarfjr ugha dh tk;sxhA 

40- izR;sd uydwi dk [kuu iw.kZ gksus ij Bsdsnkj }kjk uydwi dk LVªkVk pkVZ ,oa ty uewus mi[k.M dk;kZy; dks 

izLrqr djus gksxsaA 

41- dk;Z laiknu ds nkSjku gksus okyh fdlh Hkh ?kVuk@ nq?kZVuk ,oa mlds oS/kkfud ifj.kkekas ds fy;s Bsdsnkj iw.kZr% 

mRrjnk;h gksxkA 

42- vlQy uydwi ij dsflax esa etcwr ,e-,l-dSi yxkdj 1%2%4 lhesaV dzakdhV dk dzakdhV dk 

0.45x0.45x0.45 ehVj dk CykWd vfuok;Zr% bl izdkj cukuk gksxkA ftlls dSi iwjh rjg <ax tk;sA ftlls 

uydwi ds dkj.k fdlh Hkh izdkj dh nq?kZVuk dh vk’kadk u jgsA blh izdkj va’kr% [kfur ,sls uydwi ftuesa fdUgha 

dkj.kksa ls [kuu fd;k tkuk laHko u gks ,oa ftUgsa vuqi;ksxh ekuk tkuk gks mUgsa Hkh gkMZ feVVh@eq:e@dkadzhV ls 

bl izdkj Hkjk tk;sxk ftlls LFky] uydwi [kuu ls iwoZ dh fLFkfr eas vk tk;sA vlQy uydwi ij dSi yxkdj 

mijksDrkuqlkj CykWd u cuk;s tkus dh fLFkfr esa :Ik;s 1000@& ¼:Ik;s ,d gtkj½ dk vFkZn.M izR;sd izdj.k gsrq 

vkjksfir fd;k tk;sxkA 

43- ;fn foHkkx }kjk dfri; dkj.kksa ls uydwi [kuu gsrq dk;ZLFky miyC/k ugha djk;k tkrk gS rks ,slh vof/k gsrq 

foHkkx vuqca/k ds bl vuqikfrd ykxr gsrq fcuk fdlh vFkZn.M ds le;of̀} Lohd̀r djsxkA 

44- mDr leLr 'krsZ foLr̀r vuqca/k dk gh ,d fgLlk gksaxh] fufonk esa mYysf[kr vU; 'krsZ ;Fkkor ekU; gksxhA 

45- fufonk varxZr uydwi [kuu ;kstuk L=ksr gsrq fd;k tk jgk gS] uydwi eas ikWoj iEi LFkkiuk gsrq i;kZIr vkod 

{kerk izkIr u gksus ij uydwi ij gs.MiEi LFkkfir dj IysVQkeZ fuekZ.k dk dk;Z Bsdsnkj dks djuk gksxk] ftldk 

Lohd̀r fufonk nj ij lh-,lvkj- ds vk/kkj ij Hkqxrku gksxkA 

46- foHkkx }kjk vfr vko';d gksus ij ftys ds vU; fodkl[k.M esa Hkh dk;Z djk;k tk ldrk gSA 

47- mDr leLr 'krsZ foLr̀r vuqca/k dk gh ,d fgLlk gksxh] fufonk eas mYysf[kr vU; 'krsZ ;Fkklkou ekU; gksxhA 

48- dk;Z esa yxus okyh leLr lkexzh mfpr xq.koRrk dh iz;qDr dh tkuk vfuok;Z gSA 

49- uydwi [kuu djrs le; ;fn uydwi esa VwYl ;k ikbZi fxj tkrk gS rks mldks fudkyus ds dk;Zokgh Bsdsnkj 

dks Loa; ls djuh gksxh ,oa bl gsrq Loa; ds ;a= dk mi;ksx djuk gksxkA ;fn VwYl o ikbZi fudkyrs le; 

uydwi vuiz;ksxh gks tkrk gS rks mldk dksbZ Hkh Hkqxrku Bsdsnkj dk ugh fd;k tkosxkA 

50- vkeaf=r fufonk esa fufonk nkrkvksa dks vkosnu dh vafre frfFk rd vkosnuksa ds lkFk eq[;vfHk;ark yks-Lok-;k-fo-

Xokfy;j ifj{ks= Xokfy;j ds vkns’k dzekad 2880 fjx  e’khu lfefr fnukad 8.5.2017ds }kjk xfBr lfefr }kjk 

lHkh vfHkys[k tSls vkj-lh-cqd ohek jksMVsDl] fQVuasl ] bude VsDl bR;kfn ds voyksdu ds Ik’pkr lfefr }kjk 

Bsdsnkj dks tkjh izek.k i= ds vk/kkj ij fufonk esa Hkkx ysus ds ik= gksaxs A yks-fu-fo- es uohu iathd̀r O;oLFkk ds 

vUrxZr mi;qZDr Js.kh esa iathd̀r izek.k i= bl dk;kZy; esa vkWuykbu fufonk vkaea=.k dh frfFk ds iwoZ 

voyksdukFkZ izLrqr djuk gksxk A  

51- lHkh izlaxks dk U;k; {ks= ftyk eq[;ky; jgsxkA 
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52- fufonkdkj dks vkoafVr fd;s tkus okys vf/kdre uydwiksa dh la[;k fu/kkZj.k ek= gsrq fufonkdkj }kjk foxr 03 o"kksZ 

ds nkSjku lQyrkiwoZd iw.kZ fd;s x;s leku dk;ksZ dk fooj.k ¼;fn dksbZ gks rks½ i`Fkd ls fuEu izi= esa gLrk{kj lfgr 

izLrqr fd;k tkuk gksxkA blds vfrfjDr fufonkdkj dks foxr 03 foRrh; o"kksZ ds nkSjku izR;sd fu"ikfnr dk;Z dh iqf"V 

gsrq dk;Zikyu ;a=h vFkok mPp Lrj ds vf/kdkjh }kjk gLrk{kfjr izek.k i= izLrqr fd;k tkuk Hkh vko’;d gksxkA 

l-

Ø 

[k.M 

dk 

uke 

dk;Z 

dk 

uke 

vuqca/k 

Øekad 

dk;Z 

vkns’k 

Ø-o 

fnukad 

dqy 

vkoafVr 

dk;Z 

la[;k 

fu"ikfnr dk;Z la[;k orZeku foRrh; o"kZ 

2026&27 esa vkoafVR 

dk;Z la[;k 

foRrh; o"kZokj 

2023&24 2024&25 2025&26 dqy 

1 2 3 4 5 6 7 8 9 10 11 
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                  Section 4 
Bill of Quantities (BOQ) 

Name of work : 10 NosDrilling Of 300X100 MM Dia 75 Mtr. Depth. G.P. Tube 

Well in 

 Block GOHAD  District Bhind 

 

 

(Rs.InFigure)& 9.86 Lakh 

 

(Rs. InWords)- Nine  Lakhs Eighty Six 

 thousand Only 

 

USOR: 1 st September 2023 

SN Description of Items Qty. Rate Unit Amount Remark 

1 Drilling of perfectly vertical bore hole of following 
diameters for construction of gravel packed tube 
well upto desired depth in alluvial formation 
consisting of soils, clays, sand, gravel moorum 
boulders etc. and retaining the bore hole of using 
suitable drilling mud or foam of temporary housing 
pipe including all works pertaining to drilling such 
as transportation and removal of drilling machine 
etc. complete. 

750 882 Mtr 661500 Phe/sor/22.1.1 
/ pg-318 

        

2 Labour charges or assembling,  centering and 
lowering of properly designed casing pipe 
assembly inside the bore hole drilled for 
construction of gravel packed tube well 
including the cost of providing and fixing of 
centralizes and transportation of casing 
assembly etc. complete  
(d) Casing assembly composed of 100 mm dia 
UPVC blank and screened pipes 

755 39 Mtr 29445 Phe/sor/22.1.4 
/ pg-318 

3 Providing and fixing of M.S. bail plug as per IS: 
2800 (Part-1) 1991 in the bottom of casing 
assembly  

10 292 Each 2920 Phe/sor/22.3.1 
/ pg-318 

4 Providing gravel packing with unit formly 
graded graved as per IS: 4097 of 1967 (revised 
upto date) in the annular space between outer 
wall of casing pipe assembly and inner well of 
bore hole cost of gravel, transportation, 
stacking, washing and packing in layers of 
suitable thickness including all lead & lifts 
complete.  

30.1 4230 Cum. 127323 Phe/sor/22.4 / 
pg-319 
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5 Development of gravel packed T.W. by Air 
compressor of suitable capacity including hire 
charges for all the required tools and plants 
etc, complete, for maximum duration of eight 
hours.  

80 1027 Hr. 82160 Phe/sor/24.3./ 
pg-324 

6  Construction of 76cm×76cm×40cm foundation 
block in 1:2:4 cement, Concrete for fixing the 
pedestal of Hand Pump including excavation, cost 
of material and labours etc. complete  

10 1250 Each 12500 Phe/sor/23.3. 
/ pg-321 

7 Constriction of cement, concrete platform as per 
design around the hand pump in 1:2:4 cement, 
Concrete including excavation, centering, shuttering 
cost of all the material and labour and curing etc. 
complete. 

10 3998 Each 39980 Phe/sor/23.4 / 
pg-321 

8 Constriction of cement concrete drain as per 
UNICEF design in 1:2:4 cement concrete including 
excavation, centering, shuttering, cost of all the 
materials  and labour and curing etc. complete 

30 442 Mtr 13260 Phe/sor/23.6 / 
p-321 

9 Labour charges for installation of india mark-II Hand 
pump with 30 meter long 32 mm dia riser pipe 
assembly and all other accessories including 
transportation of hand pump from specified 
departmental stores to site. 

10 1315 Each 13150 Phe/sor/23.1 / 
p-321 

10 Add Item No. 8 above for fixing the extra 
length pipe assembly beyond 30M. depth 21.2 

150 27 Mtr 4050 Phe/sor/23.2  
/ p-321 

          986288   

       

                                                              Say                                               986000/- 
           
 
 
 
 
 

 



 

SECTION 5 

AGREEMENT FORM 
Agreement 

This agreement,madethe dayof  

between (name and address of Employer) (hereinafter called" 
the Employer) and  
contractor) hereinafter called "the Contractor" of the otherpart. 

(name and address of 

WhereastheEmployerisdesirousthattheContractorexecute   
 (name and identification number of Contract) (hereinafter called 
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion  of  such  Works  and  the  remedying   of   any  defects  therein,   at   a   cost   of   
Rs.   

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of thisAgreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects with 
the provisions of thecontract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by theContract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreementviz. 

i. Letter ofAcceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General andSpecial 

iv. ContractData 

v. BidData 

vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of theContract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 

The Common Seal of   
hereunto affixed in the presenceof: 

was 

Signed, Sealed and Delivered by the said   
 in the presence of: 

 
 

Binding Signature ofEmployer  
 

 
Binding Signature ofContractor  
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

` Date: 

To,   

 

 

 

 

 

Sub: Acceptance of Terms & Conditions of Tender. 

TenderReferenceNo:  

Name of Tender / Work:- 

 

 

 

 

 

 

 

Dear Sir, 1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‗Tender/Work‘fromtheweb site(s)namely: 

https://mptenders.gov.in/nicgep/app  
 

as per your advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents (including all documents like annexure(s), schedule(s), etc .,), which form part 
of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses 
containedtherein. 

3. The corrigendum(s) issued from time to time by your department/ organization too have also 
been taken into consideration, while submitting this acceptanceletter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality /entirety. 

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sectorundertaking. 

6. I / We certify that all information furnished by the our Firm is true & correct and in the event 
that the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid 
or terminate the contract , without prejudice to any other rights or remedy including the 
forfeiture of the full said earnest money depositabsolutely. 

 
 

Yours Faithfully, 

 
 

(Signature of the Bidder, with Official Seal) 

 

https://mptenders.gov.in/nicgep/app_______________________________________________________________________________________________________________________________________
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