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NIT No.  06/EE/PHED/Division/Shivpuri   Dated 12-05-2026 
 
 

 
 
 
 
 
 

 

 
Government of Madhya Pradesh  

Public Health Engineering Department 
 

Appendix 2.10 
 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 

 
System Tender No. 2026_PHED_505969_1 

Jali installation work in nala at sidhsthan, near gauri ganesh kund and Diversion 
work at Gauri ganesh kund,near marghat at Block Shivpuri dist. Shivpuri 

 

 
A) Probable Amount of Contract - Rs. 20.07 Lakh 

B) Earnest Money - Rs. 40140 

C) Cost of Bid Document - Rs. 5000 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Engineering Department 
 
 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other Departments similar to 

Works Departments (Effective from 01/01/2014) 
 
Office of the : Executive Engineer  P.H.E Division 
       
  ___________ 

NIT Number and Date   : NIT No. 06/EE/PHED/Shivpuri/2026-27/ 

       12-05-2026 

  

Agreement Number and Date : ----------------------------------------------- 

Name of Work : Jali installation work in nala at  
sidhsthan, near gauri ganesh kund and  
Diversion work at Gauri ganesh  
kund,near marghat at Block Shivpuri  
dist. Shivpuri 

     

Name of the Contractor : ----------------------------------------------- 

Probable Amount of Contract 

 (Rs. in Figure)  : 20.07 Lakh 

 (Rs in Words) : Twenty lakh seven thousand only.  

Contract Amount 

 (Rs. in Figure)  : ----------------------------------------------- 

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion : 03 Month including rainy season  
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SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

 
N.I.T. No- 06/EE/ PHED./2026-27/Shivpuri  dated 12-05-2026 

 
                   Online percentage rate bids for the following works are invited from 
registered contractors and firms of repute fulfilling registration criteria :- 

S. No./ 
System 

Tender No. 

Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

2026_PHED

_505969_1 

Jali installation work in nala at  
sidhsthan, near gauri ganesh  
kund and Diversion work at Gauri  
ganesh kund,near marghat at  
Block Shivpuri dist. Shivpuri  

Shivpuri 20.07 

Lakh 

 

03 Month including rainy 
season  

 
1. Interested bidders can view the NIT on website http://mptenders.gov.in  
2. The Bid Document can be purchased only online as per the key dates 

mentioned in the online NIT on portal mptenders.gov.in.  
3. Amendments to NIT, if any, would be published on website 

http://mptenders.gov.in only, and not in newspapers. 
 

 

 

                                                        Executive Engineer  
                                                               Public health Engineering department     

                                                                 Division Shivpuri 
 

http://___________________/
http://___________________/
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Notice Inviting Tender 
Executive Engineer 

Public Health Engineering Department 

Division Shivpuri 
N.I.T. No- 06/EE/ PHED./2026-27/Shivpuri  dated 12-05-2026 

 
 Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 

S.No. 
/System 
Tender   

No. 

Name of Work District Probable 
Amount 

of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD)  

(In Rupees) 

Cost of 
Bid 

Docume
nt (In 

Rupees) 

Category 
of 

Contracto
r 

Period of 
Completion 
(in Months) 

2026_PH

ED_5059

69_1 

jali installation work 

in nala at 

sidhsthan,near gauri 

ganesh kund and 

Diversion work at 

Gauri ganesh 

kund,near marghat 

at block shivpuri dist. 

shivpuri 

Shivpuri 20.07 Lakh 40140 5000 Contractor 
registered 
under new 
centralized 

single 
registration 
system in 
M.P. Govt. 

03 Months 
including 
rainy seson   

 

1. All details relating to the Bid Document(s) can be viewed and downloaded 
free of cost on the website http://mptenders.gov.in . 

 
2. Bid Document can be purchased after making online payment of portal fees 

through Credit/Debit/Cash Card/internet banking. 
 
3.  At the time of submission of the Bid the eligible bidder shall be required to: 

i) Registration number or proof of application for registration under new 
centralized single registration system in M.P. Govt. 

ii) Organizational details in format given in the Bid Data Sheet. 
iii)  Pay the cost of Bid Document; 
iv)  Deposit the Earnest Money; 
v)  Submit a check list; and 
vi)  Submit an affidavit. 

  
      Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILITY FOR BIDDERS: 

http://___________________/
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(a)    At the time of submission of the Bid the bidder should have valid registration 
with the Government of Madhya Pradesh, PWD in appropriate class. 
However, such bidders who are not registered with the Government of 
Madhya Pradesh and are eligible for registration can also submit their bids 
after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing 
of the Contract. 

(c)    Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given 
in the Bid Data Sheet. 

 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid 
Data Sheet. 

 

7.    The Bid Document can be purchased only online as per key dates mentioned 
in online NIT. Other key dates may be seen in bid data sheet. 

8.   Amendments to NIT, if any, would be published on website 
http://mptenders.gov.in only, and not in newspaper. 

 

 

                                                                     Executive Engineer  
                                                               Public health Engineering department     

            Division Shivpuri 
 

  

 

 

 

 

  

http://___________________/
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‗work‘, is given in the 
Bid Data Sheet. 

2.      General Quality of Work: 
 The work shall have to be executed in accordance with the technical 

specifications specified in the Bid Data sheet/ Contract Data, and shall have 
to meet high standards of workmanship, safety and security of workmen and 
works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 The procedure for participation in e-tendering is given in the Bid Data Sheet. 
4.     ONE BID PER BIDDER 
 4.1 The bidder can be an individual entity or a joint venture (if permitted as per 

Bid Data Sheet). In case the J.V. is permitted, the requirement of joint venture 
shall be as per the Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall 
stand disqualified. 

5.   Cost of Bidding 
 The bidder shall bear all costs associated with the preparation and 

submission of his bid, and no claim whatsoever for the same shall lie on the 
Government. 

6.   Site Visit and examination of works 
 The bidder is advised to visit and inspect the Site of Works and its 

surroundings and obtain for itself on its own responsibility all information that 
may be necessary for preparing the bid and entering into a contract for 
construction of the work. All costs in this respect shall have to be borne by the 
bidder. 

 
B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 
 
 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all 

 Annexures; and 
    ii. Part II Special Conditions of Contract. 
 4.  Specifications 
 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 



8 | P a g e  

 

 10. Any other document(s), as specified. 
8. The bidder is expected to examine carefully all instructions, conditions of 

contract, the contract data, forms, terms and specifications, bill of quantities, 
forms and drawings in the Bid Document. Bidder shall be solely responsible 
for his failure to do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides 
for pre-bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. 
Any change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting is 
to clarify issues and answer questions on any matter that may be raised at 
that stage. The Employer may, at his option, give such clarifications as are felt 
necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 
the responses given together with any response prepared after the meeting 
will be hosted on the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 
the Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 
bids by publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents 
related to the Bid required to be uploaded as per the time schedule mentioned 
in the key dates of the Notice Inviting e-Tenders after signing of the same by 
the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all 
bids. Online Envelop A shall contain the following as per details given in the 
Bid Data Sheet: 
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iii) Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

iv) Payment of the cost of Bid Document; 

v) Earnest Money; and 

vi) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be 
submitted only in works where pre-qualification conditions and/or special 
eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop 
B shall contain a self-certified sheet duly supported by documents to 
demonstrate fulfillment of pre-qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all 
bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with 
the Bid Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. 
Supporting documents and printed literature that are part of the Bid may be in 
another language provided they are accompanied by an accurate translation 
of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation 
shall govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid 
Data Sheet, the Technical Proposal shall comprise of formats and 
requirements given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal 
should be self- attested and certified by the bidder. The Bidder shall be 
liable for forfeiture of his earnest money deposit, if any document / 
information are found false/ fake/ untrue before acceptance of bid. If it is 
found after acceptance of the bid, the bidsanctioning authority may at his 
discretion forfeit his performance security/ guarantee, security deposit, 
enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, 
in overall percentage, and not item wise. If the bid is in absolute amount, 
overall percentage would be arrived at in relation to the probable amount 
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of contract given in NIT. The overall percentage rate would apply for all 
items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference 
in figures and words is found, lower of the two shall be taken as valid and 
correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties 
and other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, 
by the department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after 
the date of ―close for biding‖ as prescribed by the Employer. The validity of the 
bid can be extended by mutual consent in writing. 

17.  EARNEST MONEY DEPOSIT (EMD) 

 

 17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit 

(EMD), 

  in the amount specified in the Bid Data Sheet. 

 17.2 The EMD shall paid online only. EMD of unsuccessful bidders will get 

  refunded in thier accounts. 

 17.3 Bid not accompanied by EMD shall be liable for rejection as non-

responsive. 

 17.4 EMD of bidders whose bids are not accepted will be returned within ten 

  working days of the decision on the bid through online mode only. 

 17.5 EMD of the successful Bidder will be discharged when the Bidder has 

signed 

  the Agreement after furnishing the required Performance Security. 

 17.6 Failure to sign the contract by the selected bidder, within the specified 

period, 

 for whatsoever reason, shall result in forfeiture of the earnest money 

 deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop 
‗A‘ in physical form also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‗A‘ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‗A‘ does not contain all 
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requisite documents, such bid shall be treated as non-responsive, and 
Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‗B‘ (Technical Bid) is required to be submitted, the same 
shall be opened online at the time and date notified in the Bid Data Sheet. 
The bidder shall have freedom to witness opening of the Envelop ‗B‘. Envelop 
‗C‘ (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 
‗B‘) shall not be opened. 

19.3  Envelope ‗C‘ (Financial Bid) shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelop ‗C‘. 

19.4 After opening Envelop ‗C‘ all responsive bids shall be compared to determine 
the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, 
without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for 
a distinct part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any 
other person not officially concerned with such process until final decision on 
the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids 
or contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‗Letter of 
Acceptance‘  (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 
have to furnish performance security of the amount in the form and for the 
duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 
Sheet and shall be in the form and for the  duration ,etc. similar to 
performance security.  

23. Signing of Contract Agreement 
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23.1 The successful bidder shall have to furnish Performance security and 
Additional Performance Security, if any and sign the contract agreement 
within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 
and Additional Performance Security, if any or sign the Contract Agreement, 
his EMD shall stand forfeited without prejudice to the right of the employer for 
taking any other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics 
during the procurement and execution of contracts. In pursuance of this 
policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the bidder 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for, or in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as 
follows: 

a. ―corrupt practice‖ means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another 
party; 

b. ―fraudulent practice‖ means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c. ―coercive practice‖ means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to   influence 
improperly the actions of a party; 

d. ―collusive practice‖ means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 

[End of ITB] 
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Bid Data Sheet  
 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer O/o 
the Executive Engineer 

P.H.E.Department 
Moti Baba road, water 

tank Shivpuri 

2 NIT No. NIT No. 
06/EE/PHED/Div/Shivpu

ri Dated 12-05-2026 

3 Date of NIT 12-05-2026 

4 Bid document download available from date 

& time 

As per NIT 

 

5 Website link http:// mptenders.gov.in 

 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs. 5000 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) 
As per 'Annexure- B' 

5 Pre-qualifications required No 

If Yes, details Annexure C 

6 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

1 Name of the ‗Work‘ Jali installation work in nala at  
sidhsthan, near gauri ganesh  
kund and Diversion work at  
Gauri ganesh kund,near  
marghat at Block Shivpuri dist.  
Shivpuri 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 
Whether Joint Venture is allowed Yes,  for PAC more than 

Rs 1 crore 

 If Yes, requirement for joint Venture As per 'Annexure – G' 

9 

Pre bid meeting to be held - 

If Yes, Date, Time & place Date : _____ 
Time from: _____pm 

Place : Executive Engineer 
Office of the Executive 

Engineer Moti Baba road under 
water tank Shivpuri M.P. 

12 

Envelope-A containing : 
i. Registration number or proof of 

application for registration and 
organization details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit  duly Notorised as per 

'Annexure- B'  
v. Check list as per Annexure –X 
  

Should Be submitted only 
through Online 

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 to I-5 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the 
department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of Bid 

  

                                      
1
 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs- 40140 

Forms of Earnest Money Deposit e-EMD  

EMD valid for a period of 365 Days 

FDR must be drawn in favour of Executive Engineer PHE 

Division Shivpuri M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if 
any 

As per SCC Clause 08  

Performance Security  in the 
format 

As per 'Annexure- M' / FDR 
As per NIT 

Performance Security in favour of Executive Engineer PHE 

Division Shivpuri (M.P.) 

Performance Security valid up to2 Performance Guarantee 
(Security) for works shall be 
valid upto 3 months beyond the 
completion of work 

Additional Performance Security 

valid up to 

Additinal Performance 
Guarantee (Security) shall be 
valid upto valid 
construction/execution period 
plus 03 months. 

 

 Original term deposit receipt of earnest money deposit, demand draft for the 
cost of bid document and affidavit shall be submitted by the bidder so as to reach the 
office as prescribed in Bid Data Sheet, at least one calendar day before specified 
start time and date in key dates for opening of technical proposal as per Key dates in 
Bid Data Sheet. 
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                   Annexure – A 
(See clause 1,7 of Section 1 -NIT ) 

 

       Criti Critical Dates        
                     

as per web site 
 

S.N. Works Department Stage  
 

Start 
Date  
 

Time 
Hours  
 

Time 
Minutes  
 

1 Publishing Date  
 

Critical dates As per on portal 
https://mptenders.gov.in  
 2 Document Download/Sale 

Start Date  
 

3 Seek Clarification Start Date  
 

4 Seek Clarification End Date  
 

5 Bid Submission Start Date  
 

6 Bid Submission Closing 
Date  
 

7 Bid Opening Date 
 

 
 

. 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 
(To be contained in Envelope A) 

(Self Signed Declearation) 
 I/we _______________________________________________________ 
who is/ are _______________________ (status in the firm/ company) and 
competent for submission of the affidavit on behalf of M/S 
______________________ (contractor) do solemnly affirm an oath and state that: 
 I/we am/are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are being 
submitted in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 
 I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 
a. Term deposit receipt deposited as earnest money, demand draft for cost of 

bid document and other relevant documents provided by the Bank are 
authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting 
___________ 

4 I under stand that I will be liable to get to prosecuted under relevant sections 
of the law, if the information/documents/certificates submitted by me are found 
false or forged. 

 

Signature with Seal of the Deponent (bidder) 

 

 I/ We, _____________________ above deponent do hereby certify that the 
facts mentioned in above paras 1 to 4 are correct to the best of my knowledge and 
belief. 

 Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C 
(See clause 5 of Section 1-NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 
A. Financial 

 Nil 
 
 

B. Physical 
   

Nil   
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 

 

 



20 | P a g e  

 

ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR 

for water supply, sewerage, sewerage maintenance, drilling of 

tubewell etc. and other miscellaneous works in force from 03-07-

2018 

2.      Bidder should follow the specifications in given relevant I.S 

codes for work and materials  

         etc . 

3.   Bidder should follow the specifications as may be given in 

writing by the Engineer-in-charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-
procurement portal https://mptenders.gov.in,The user id will be the  contractor 
Id provided to them from MP Online. The password for the new portal has 
been sent to the bidders registered email ID. for more details may contact 
M/s.Tata Consultancy Services Corporate  Block, 5th floor, DB City Bhopal 
462011 email id Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers 
are available on website. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III 
Digital Certificate to establish the identity of the bidder submitting the bid 
online. The bidders may obtain Class III Digital Certificate issued by an 
approved  Certifying Authority authorized by the Controller of Certifying 
Authorities, Government of India. A Class III Digital Certificate is issued upon 
receipt of mandatory identity proofs along with an application. Only upon the 
receipt of the required documents, a Digital Certificate can be issued. For 
details please visit cca.gov.in 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 
hence the bidders are advised to obtain the certificate at the earliest. Those 
bidders who already have valid Class III Digital Certificate need not to obtain 
another Digital Certificate for the same. 

 The bidders may obtain more information and the Application Form required 
to be submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital 
signature while bid submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / 
Private Limited Company / Public Limited Company and used for online biding 
will be considered as equivalent to a no-objection certificate / power of 
attorney to that user. 

 In case of Partnership firm, majority of the partners have to authorize a 
specific individual through Authority Letter signed by majority of the partners 
of the firm. 

https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in
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 In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless 
the certificate is revoked, it will be assumed to represent adequate authority of 
the specific individual to bid on behalf of the organization for online bids as 
per Information Technology Act 1000. This Authorized User will be required to 
obtain a Digital Certificate. The Digital Signature executed through the use of 
Digital Certificate of this Authorized User will be binding on the firm. It shall be 
the responsibility of Management / Partners of the concerned firm to inform 
the Certifying Authority, if the Authorized User changes, and apply for a fresh 
Digital Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 

 In order for a bidder to operate on the e-tendering System, the Computer 
System of the bidder is required to be set up for Operating System, Internet 
Connectivity, Utilities, Fonts, etc. The details are available at 
https://mptenders.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the 
bid on their side for tasks and responsibilities to participate in the bid, as all 
the stages of each bid are locked before the start time and date and after the 
end time and date for the relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
forms and submit Bid of all the envelopes and documents related to the Bid 
required to be uploaded (of all the envelopes) as per the time schedule 
mentioned in the key dates of the Notice Inviting e-Tenders after signing of 
the same by the Digital Signature of their authorized representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested 
/participating bidders shall purchase the Document online (through the e- 
payment gateway). For purchasing of the bid document bidders have to pay 
Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid 
document is separately mentioned in the Detailed NIT. The Bid Document 
shall be available for purchase to concerned eligible bidders immediately after 
online release of the bids and up to scheduled time and date as set in the key 
dates. 

 The payment for the cost of bid document shall be made online through 
Debit/Credit Card, Net banking or NeFT Challan through the payment 
gateway provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall 
comply with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as 
to be legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and 
the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a 
statement to this effect shall be included in the authorization mentioned under 
[c] above, as well as in the bid and in the Agreement [in case of a successful 
bid]; 

e. The joint venture agreement should indicate precisely the role of all members 
of JV in respect of planning, design, construction equipment, key personnel, 
work execution, and financing of the project3. All members of JV4 should have 
active participation in execution during the currency of the contract. This 
should not be varied/modified subsequently without prior approval of the 
employer; 

f. The joint venture agreement should be registered5, so as to be legally valid 
and binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together 
to determine the Bidder‘s compliance with the minimum qualifying criteria 
required for the bid. All the partners collectively must meet the criteria 
specified in full. Failure to comply with this requirement will result in rejection 
of the joint venture‘s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) 
on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is 
legally binding on all partners], which shows the requirements as indicated in 
the Instructions to Bidders‘. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
----------------------------------------------------------------------------------------------------------------

---- 
1. Joint Venture is an arrangement in which two or more parties under an 

agreement for the purpose of executing a specific task/project and all 
parties shall be jointly and severally responsible to incur all the liabilities 
under the task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, 

Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% 

stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial 

Stamp Paper, duly Notarized/registered. Each partner of the joint venture 
shall be individually registered in the appropriate class required for 
participation in the tender or if eligible for registration, can also 
participate after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be 
submitted originally in envelope A and should also be uploaded online 
(scanned copy) with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture 
shall be drawn in favour of the concerned Executive Engineer and on 
Account of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial 
Stamp Paper, duly Notarized and should be submitted originally in 
Envelope A (and uploaded online scanned copy) alongwith joint venture 
agreement. 
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Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy 
of proof of application for 

registration to be uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –I 

(Format: I-2) 

3 List of technical personnel for the key positions Annexure –I 

(Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I 

(Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –I 

(Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
The bidder should have: 
 
A. Financial 

 Nil 
 

B. Physical Requirement: 
 Nil 
 

Execution of similar items of work during the last 3 financial years should not 
be less than the minimum physical requirement fixed for the work. 

 

S No Particulars 
 

Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes 

        

 
Note:  

1. Certificates duly signed by the employer not below the rank of Executive Engineer 
shall be enclosed for the actual quantity executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, 
methods technology or other characteristics of main items of work viz. earth work, 
cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc. 
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Format: I -2 
(See clause 14 of Section 2 -ITB) 

 
ANNUAL TURN OVER 

Requirement: 
 Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years; 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the 

 above financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above 
are to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year  

  during the  last three year (10% weightage per year shall be given to bring 
  the value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then the contract period 

shall be taken as the construction period, subject to a minimum of 1 year.  
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Format: I -3 

(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of 

Equipment/ 

Machinery 

Quantity Name of 

Equipment/ 

Machinery 

Quantity 

 

N.A 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

NA 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To be Contained in Envelope-C) 

NAME OF WORK __________________________________ 

 I/We hereby bid for the execution of the above work within the time specified 
at the rate (in figures) _______ (in words) _______________________ percent 
below/ above or at par based on the Bill of Quantities and item wise rates given 
therein in all respects and in accordance with the specifications, designs, drawings 
and instructions in writing in all respects in accordance with such conditions so far as 
applicable. I/We have visited the site of work and am/ are fully aware of all the 
difficulties and conditions likely to affect carrying out the work. I/We have fully 
acquainted myself/ourselves about the conditions in regard to accessibility of site 
and quarries/kilns, nature and the extent of ground, working conditions including 
stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labor etc. required for the satisfactory execution of 
contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the 
terms and provisions of the said conditions of contract annexed hereto so far as 
applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh 
or his successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 
Quantities and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and 
declines to furnish performance security and sign the agreement his earnest 
money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid 
shall be treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder but exclusive of Good and service Tax (GST) to be 
levied on works/service contract. 

 

Signature of Bidder 
Name of Bidder 

 
 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__ 

____________ 
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     Signature of Officer by whom accepted 

Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

--------- Nil--------- 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________ 
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage _____ below/ above or at 
par the Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in 
figures) (Rupees ____________________________________________ in 
words only). The performance security shall be in the shape of term deposit 
receipt/ bank guarantee of any nationalized / schedule commercial bank valid 
up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the 
bid is ______ months including/ excluding rainy season, shall be reckoned from the 
date of signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 
commencement of work and no separate letter for commencement of work is 
required. Therefore, after signing of the agreement, you are directed to 
contact the Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

                                                    Yours Faithfully 
 

        Executive Engineer 
       Public Health Engineering Department  
              Division Shivpuri 

 



35 | P a g e  

 

Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 
 _____________________[address of Employer] 
 _____________________ 
 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name 
of Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified therein as security for compliance with his obligation in accordance 
with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you on behalf of the Contractor, up to a total of ___________ [amount 
of guarantee]* ___________ ___(in words), such sum being payable in the types 
and proportions of currencies in which the Contract Price is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of _________________[amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the 
terms of the Contract of the Works to be performed there under or of any of the 
Contract documents which may be made between you and the Contractor shall in 
any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of 
the Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced 
Bids, if any and denominated in Indian Rupees. 
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SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract (GCC) 
 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor‘s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming 

part of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of 

Contract and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise 

of the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work 

has been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 

Exhaustion of quantity of any particular item mentioned in the bid document 

shall not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water 

Resources Department, Public Works Department, Public Health Engineering 

Department, Rural Engineering Service and any other organisation which 

adopts this document. 

1.13. Drawings: means drawings including calculations and other information 

provided or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all 

functions to a person or body nominated by him for specified functions. The 
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word Employer / Government / Department wherever used denote the 

Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought 

temporarily to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against 

receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor 

for incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor 

is required to complete the work. The stipulated period is specified in 

the Contract Data. 

1.23. Specification: means the specification of the work included in the Contract 

and any modification or addition made or approved by the Engineer-in-

Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with 

the Contractor, duly authorised to carry out a part of the construction work 

under the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and 

removed by the Contractor that are needed for construction or installation of 

the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same 

meaning where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 
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contracted to be executed, whether temporary or permanent and whether 

original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word ―agree‖, ―agreed‖ or ―agreement‖ require the 

agreement to be recorded in writing; 

d. written‖ or ―in writing‖ means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all 

Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in 

the Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other 
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electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be 

effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. In case of any change in address for 

communication, the same shall be immediately notified to Engineer-in-

Charge. 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in 

the centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine 

maintenance the technical personnel as provided in the Annexure I-3 of Bid 

Data Sheet, if applicable. If the Contractor fails to deploy required number of 

technical staff, recovery as specified in the Contract Data will be made from 

the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of 

the Contractor's staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within three days and has no further 

connection with the Works in the Contract. 

7. Force Majeure 

7.1 The term ―Force Majeure‖ means an exceptional event or circumstance: 

(a) which is beyond a Party‘s control, 

(b) which such Party could not reasonably have provided against before entering 

into the Contract, 



41 | P a g e  

 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of  the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor‘s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor‘s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor‘s use of such 

munitions, explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2. In the event of either party being rendered unable by force majeure to perform 

any duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to 

the other party be suspended for the period during which force majeure event 

lasts. The cost and loss sustained by either party shall be borne by respective 

parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure 

the price adjustment clause shall apply but the penalty clause shall not apply. 

It is clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment 

clause. 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. 

Should the delay caused by force majeure exceed twelve months, the parties 

to the contract shall be at liberty to foreclose the contract after holding mutual 

discussions. 

8. Contractor's Risks 
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8.1 All risks of loss or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract are the responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted 

by the contractor shall be the responsibility of the Contractor alone, 

notwithstanding the fact that the designs/ drawings or other documents have 

been approved by the department. 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor 

or his subcontractor for the works whether under the General law or under 

workman's compensation Act, or any other statute in force at the time of 

dealing with the question of the liability of employees for the injuries suffered 

by employees and to have taken steps properly to ensure against any claim 

there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's 

instructions for dealing with them. 

12. Dispute Resolution System 
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12.1 No dispute can be raised except before the Competent Authority as defined 

in Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised after expiry of 45 days of its first occurrence shall not be entertained 

and the Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 

30 days to the Appellate Authority as defined in the Contract Data. The 

Appellate Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before 

the Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or 

forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to 

the Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works. 

13.2 The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. 

 The contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of 

field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining Works, including any changes to the 

sequence of the activities. 



44 | P a g e  

 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Programme within this 

period, the Engineer may withhold the amount stated in the Contract 

Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Programme has 

been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on 

the ground of his having been unavoidably hindered in its execution or on 

any other grounds, he shall apply, in writing, to the Engineer-in-charge, on 

account of which he desires such extension. Engineer-in-Charge shall 

forward the aforesaid application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion 

within a period of 30 days of receipt of application from contractor and shall 

not wait for finality of work. Such extensions shall be granted in accordance 

with provisions under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, 

shall be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date 

of signing of the agreement. It is clarified that the need for issue of work 

order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of 

the works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 
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15.5 In the event of delay in execution of the Works as per the timelines 

mentioned in the Contract Data the Engineer-in-charge shall retain from the 

bills of the Contractor amount equal to the liquidated damages leviable until 

the Contractor makes such delays good. However, the Engineer-in-

charge shall accept bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have 

been paid, the Engineer in Charge shall correct any over payment of 

liquidated damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of 

the stipulated contract period (including extension of time) the sum so 

retained shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor‘s quoted percentage rate referred to in the "Bid for works" will 

be deducted/ added from/to the net amount of the bill after deducting the cost 

of material supplied by the department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time 

specified and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as 

is specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per 

the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 

shall automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 



46 | P a g e  

 

Engineer, the Engineer will assess the cost of having the Defect corrected, 

and the cost of correction of the Defect shall be recovered from the 

Performance Security or any amount due or that may become due to the 

contractor and other available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions 

or additions to or substitutions in the original specifications, drawings, designs 

and instructions, that may appear to him to be necessary during the progress 

of the work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which 

the contractor may be directed to do in the manner above specified, as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as 

extra items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / 

extra items under this clause shall be worked out in accordance with the 

following provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work 

at the same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 
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c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of 

work as is provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate 

for such part or parts will be determined by the Competent Authority as 

defined in the Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the 

plea of non-acceptability of rates on items falling under sub clause (a) to (d). 

In case the contractor does not accept the rate approved by the Engineer in 

Charge for a particular item, the contractor shall continue to carry out the 

item at the rates determined by the Competent Authority. The decision on 

the final rates payable shall be arrived at through the dispute settlement 

procedure. 

22. No compensation for alterations in or restriction of work to be carried 

out. 

22.1 If at any time after the commencement of the work, the Engineer-in-

charge, for any reason whatsoever, not require the whole or any part of the 

work as specified in the bid to be carried out; the Engineer-in-charge shall 

give notice in writing of the fact to the Contractor and withdraw that whole 

or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have 

derived from the execution of work in full or on account of any loss incurred 

for idle men and machinery due to any alteration or restriction of work for 

whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another 

agency to execute such portion of the work, without prejudice to his rights. 
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23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or 

awarded by any authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums 

payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor 

under any other contract of the department, including the securities which 

become due for release. 

(c) The department shall, further have an additional right to effect recoveries 

as arrears of land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of 

levies, duties, cess, toll, taxes of central and state governments, local 

bodies and authorities but exclusive of Goods and Services Tax (GST)  to 

be levied on works/ service contract.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, 

shall be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other 

reason shall not be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by 

other special orders. 

26.2 Checking of measurement by superior officer shall supersede 

measurements by subordinate officer(s), and the former will become the 

basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check 

measurement or otherwise at any stage up to the date of completion of the 
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defect liability period specified in this contract, shall be recoverable from the 

Contractor, as per clause 24 above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set 

up a field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days‘ notice to the Contractor, terminate the Contract and expel 

the Contractor from the Site. However, in the case of sub-paragraph (b) or 

(g) of clause 27.2, the Engineer in Charge may terminate the Contract 

immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the 

Contract for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less 

advance payments and penalty as indicated in the Contract Data. The 
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amount so arrived at shall be determined by the Engineer-in-Charge and 

shall be final and binding on both the parties.   

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed 

solely on the Works, and the Contractor's costs of protecting and securing 

the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes 

due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such 

performance security and additional performance security, if any, remains 

valid for the period as specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in 

the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank 

guarantee or fixed deposit receipt assigned to the Employer, with validity up 

to 3 (three) months beyond the completion of Defect Liability Period/ 

extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability 

Period. The Additional Performance Security shall be refunded on 

satisfactory completion of of the work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
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2. The price adjustment clause shall apply only for the works executed from 
the date of signing of the agreement until the end of the initial intended 
completion date or extensions granted for reasons attributed to the 
Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed 
to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with following 

principles and procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the 

formula given in the contract data. 

3. Following expression and meaning are assigned to the work done during 

each quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued 

by the department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 

Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amounts to cover the contingency of such other rise or fall in 

costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, 

shall be the arithmetical average of the indices relevant of the calendar 

month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 

either positive or negative, i.e. if the price adjustment is in favour of the 

Employer, the same shall be recovered from the sums payable to the 

Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
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32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, 

against provision by the contractor of an unconditional Bank Guarantee in a 

form and by a nationalized/ scheduled banks, in the name as stated in 

the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been repaid, 

but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its 

recovery in assessing valuations of work done, variations, price 

adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been adjusted, but the amount of 

the guarantee shall be progressively reduced by the amounts adjusted by 

the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract 

Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 
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(a) The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor‘s monthly statement and certify the 

amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the 

measurements approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as 

applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually 

done and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and 

reconstructed or be considered as an admission of the due performance of 

the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 

E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge. 
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36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment 

that is due to the Contractor within 45 days of receiving the Contractor‘s 

account if it is correct and complete. If the account is not correct or 

complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is 

still unsatisfactory after it has been resubmitted, the matter shall be referred 

to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor 

and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the Site and such 

other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour enactments and 

rules made there under, regulations, notifications and bye laws of the State 

or Central Government or local authority and any other labour law (including 
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rules), regulations, bye laws that may be passed or notification that may be 

issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major 

labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

their under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non- observance of the provisions 

stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer 

shall have the right to deduct from any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in 

no case shall be treated as the employees of the Employer at any point of 

time. 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination 

of the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of 

such audit and technical examination any sum is found to have been overpaid 

in respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have 

been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from 

him in the manner prescribed in clause 24above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in 

respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 
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 If the Contractor is an individual or a proprietary concern, partnership concern, 

dies during the currency of the contract or becomes permanently 

incapacitated, where the surviving partners are only minors, the contract shall 

be closed without levying any damages/ compensation as provided for 

in clause 28.2 of the contract agreement. However, if the competent authority 

is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on 

the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its 

validity, construction, interpretation and legal effect shall be subjected to the 

courts at the place where this agreement is entered into. No other jurisdiction 

shall be applicable. 

 

--- 
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Contract Data 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 

1.15 Engineer Executive Engineer/Assistant 
Engineer/Sub Engineer/Consultant 
appointed by Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion (a) Execution of Work- 01 Month including 
rainy season  
 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contact details of the 
Contractor 

As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer P.H.E Division Shivpuri 
Phone- 07492-223269 
Fax-     __________________ 
Email-  eephedshi@mp.nic.in 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT 
approving authority. 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Circle Gwalior 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Zone Gwalior 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
More than one month – Superintending 
Engineer (Full Powers). 

15 Milestones laid down for the Yes 



58 | P a g e  

 

contract  

if yes, details of milestones As per Annexure O 

Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field 
laboratory 

 1% of the contract value subject to 
minimum Rs. 10,000/- per month. 

18 Defect Liability Period  

21 Competent Authority for 
determining the rate 

Superintending Engineer 
Public Health Engineering Department  

Circle Gwalior 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee 
(Security) shall be valid up to 

Performance Guarantee (Security) for works 
shall be valid upto 3 months after the 
completion of work. 

30 Security Deposit (SD) to be 
deducted from each running bill  

At the rate of 5%.  
SD deducted during excution of works shall 
be refunded on beyond 3 month completion 
of work 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as 
below :- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
only be applicable on Probable Amount of 
Contract (PAC) of NIT. This clause shall 
not have any relation to the contract 
amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  

32 32.1 Mobilization and 
Construction Machinery 

No Mobilization and Construction 
Machinery Advance Payable. 
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Advance Applicable 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOT APPLICABLE) 

 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 

33 33.1 Secured  Advance 
Applicable 

No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for 
secured Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has  submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
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documents as may be required by the 
engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   

 33.4  If yes, Recovery of Secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)                   

35 Completion Certificate- after 
physical completion of the Work 

As per Annexure-U 

 Final Completion Certificate- 
after final payment on completion 
of the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle Gwalior 
PHED 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, Zone Gwalior  PHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



62 | P a g e  

 

ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. 

No. 

 

Activity From the date of 
Agreement, or from 
the date of issue of 
the letter regarding 
commencement of 
work on scheme 

1 Value of the work completed should be atleast 20% 

of the contract value (excluding provisions for repair 

and operation and maintenance). 

Within 10 days 

2 Value of the work completed should be atleast 60% 

of the contract value (excluding provisions for repair 

and operation and maintenance). 

Within 20 days 

3 Value of the work completed should be 100% of the 

contract value (excluding provisions for repair and 

operation and maintenance). 

Within 30 days 

 
Note : - In case the NIT has more tha one scheme, the milestones would be 

considered seperately on a per scheme basis. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under 

consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different 
milestones, delays which are not attributable to the Contractor shall be 
considered. The slippage on any milestone is if made good in subsequent 
milestones or at the time of stipulated period of completion, the amount 
retained as above shall be refunded. In case the work is not completed within 
the stipulated period of completion along with all such extensions which are 
granted to the Contractor for either Employer‘s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of 
delay limited to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding 

upon both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as 

determined by the competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by 

the contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration 

due to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 

under consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial 

Development, New Delhi. (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen 

to represent steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 

in  ccordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

 shall be paid in accordance with the following formula: 
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Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the date 
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 
   chosen to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, 
clause 31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract __________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with ______________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under 
the said Clause of the Contract in an amount of ___________________[amount of 
Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 
and not as surety merely, the payment to _________________[name of Employer] 
on his first demand without whatsoever right of obligation on our part and without his 
first claim to the Contractor, in the amount not exceeding ____________[amount of 
guarantee]* ___________________________[in words]. 
 We further agree that no change or addition to or other modification of the 
terms of the Contractor or Works to be performed thereunder or of any of the 
Contract documents which may be made between __________________[name of 
Employer] and the Contractor, shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 This guarantee shall remain valid and in full effect from the date of the 
advance payment under the Contract until _________________ [name of Employer] 
receives full repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in 

the construction of such of the works as he has undertaken to executive at rates 

fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured 

Advance attached to the Running Account Bill for the said works signed by the 

Contractor on _________ and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought 

by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ___________ on or before 

the execution of these presents paid to the Contractor by the Employer (the receipt 

where of the Contractor doth hereby acknowledge) and of such further advances (if 

any) as may be made to him as a for said the Contractor doth hereby covenant and 

agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which 

have been offered to and accepted by the Employer as security are 

absolutely the Contractor's own propriety and free from encumbrances of 

any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of 

which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances 

may hereafter be made as aforesaid (hereafter called the said materials) 

shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer or any officer authorized by him. In the event of 

the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use 

and wear thereof the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same required by the 

Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized 

by him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work 
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done than on the occasion of each such payment the Employer will be at 

liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance 

or observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or 

advances that may still be owing of the Employer shall immediately on the 

happening of such default be re- payable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from 

the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by 

the Employer in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay 

the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the 

repayment to the Employer of the said sum of 

Rupees____________________________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and 

without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall 

become enforceable and the money owing shall not be paid in accordance 

there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of 

the said works on behalf of the contractor in accordance with the provision in 

that behalf contained in the said agreement debiting the contractor with the 
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actual cost of effecting such completion and the amount due to the 

contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the 

balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the Employer under these presents and pay over 

the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents 

and the said agreement the provisions of these presents shall prevail and in 

the event of any dispute or difference arising over the construction or effect 

of these presents the settlement of which has not been here-in-

before expressly provided for the same shall be referred to the Employer 

whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………

… 

...............................................................................………………………………………

… 

...............................................................................………………………………………

… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have 

satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

Public Health 

Engineering 

Division Shivpuri 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

............................................................................………………………………………… 

.............................................................................………………………………………… 

.............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done 

properly. 

 

Date of issue 

 

Executive Engineer 

Public Health Engineering 

Division Shivpuri 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more 

or on death the rate of prescribed minimum days‘(say, 15 days) wages for 

every completed year of service. The Act is applicable to all establishments 

employing the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides 

for monthly contributions by the Employer plus workers at the rate prescribed 

(say, 10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law. The principal Employer is 

required to take Certificate of Registration and the Contractor is required to 

take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ prescribed 

minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the 

Act if the employment is a scheduled employment. Construction of buildings, 

roads, runways is scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages 

are to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not 

making discrimination against female employees in the matters of transfers, 

training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides 

for payments of annual bonus within the prescribed range of percentage of 

wages to employees drawing up to the prescribed amount of wages, 

calculated in the prescribed manner. The Act does not apply to certain 

establishments. The newly set-up establishments are exempted for five years 

in certain circumstances. States may have different number of employment 

size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike 

or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under 

the Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in 

building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979: - The Act is applicable to an establishment which 
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employs prescribed minimum (say, five) or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-

State migrant workmen, in an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as 

Housing, Medical-Aid, Travelling expenses from home up to the establishment 

and back etc. 

o) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act of 

1996: - All the establishments who carry on any building or other construction 

work and employs the prescribed minimum (say, 10) or more workers are 

covered under this Act. All such establishments are required to pay cess at 

the rate not exceeding 2% of the cost of construction as may be modified by 

the Government. The Employer of the establishment is required to provide 

safety measures at the building or construction work and other welfare 

measures, such as canteens, first-aid facilities, ambulance, housing 

accommodations for workers near the work place etc. The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering 

Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable 

to premises employing the prescribed minimum (say, 10) persons or more 

with aid of power or another prescribed minimum (say, 20) or more persons 

without the aid of power engaged in manufacturing process. 
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Annexure – X 

psd fyLV 

 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa 

vkWuykbZu izLrqr dh tkosxh½ 

  

1- flLVe fufonk Øekad  & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds 

lkFk fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s x;s gS %&   

 

Ø- nLrkost layXu ¼gS@ugha½ 

Online Attached 
(Yes/No) 

1- bZ-,e-Mh-  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq 

vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa 

(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational 

Details½ 

 

5- fufonk izi= Ø; djus dh jlhn  

6. Envelope-B Annexure – I ¼1&5½  

7. TENDER ACCEPTANCE LETTER Annexure – Z   

8. Envelope-C  

 
fufonkdkj ds lhy lfgr gLrk{kj 

 
-----------------------

------------------ 
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Annexure – Y 
Detailed Scope Of Work 

 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant IS Code ,oa 
le;&le; ij Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z 

dk fØ;kUo;u lqfuf'pr djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  

Ø- fodkl[k.M 
;kstuk dk 

uke 

;kstuk dk ;wfud 

dksM 

;kstuk esa izLrkfor dk;Z dk 

fooj.k  

1 f'koiqjh 
lhoj 

ifj;kstuk   
- 

fodkl[k.M f'koiqjh varxZr xkSjh 

x.ks'k dqaM fLFkr fl)LFkku ds ikl 

ukys esa tkyh LFkkiuk ,oa xkSjh 

x.ks'k dqaM] ej?kV ds ikl Mk;otZu 

vkfn dk;ZA 

 

 



80 | P a g e  

 

Annexure – Y-1 

 

fufonkarxZr uyty ;kstukokj vuqekfur ykxr  

Ø- fodkl[k.M ;kstuk dk uke ;kstuk dk ;wfud dksM vuqekfur ykxr :- yk[k esa  

 
f'koiqjh 

fodkl[k.M f'koiqjh 

varxZr xkSjh x.ks'k dqaM 

fLFkr fl)LFkku ds ikl 

ukys esa tkyh LFkkiuk 

,oa xkSjh x.ks'k dqaM] 

ej?kV ds ikl Mk;otZu 

vkfn dk;ZA 

&  

20.07 

 

 

  dqy ;ksx & 20.07 
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Annexure – Y 

 

List of Preferred (Empanelled) Makes/Brands As on 01-02-2017 

S. 
No. 

Name of Item Make /Brand Remark 

1 Pump Motors Kirloskar /Jyoti / Crompton 
Grieves / ABB/Alsthom? BHEL/ 
Siemens /Bharat Bijlee 

 

2 Power Transformers ABB/Crompton Grieves/ Emco/ 
Siemens 

 

3 DI Pipes & Specials Electrosteel / Jindal / Tata / 
Electrotherm 

 

4 HDPE Pipes & 
specials 

Reliance/Duraline/ Jain Irrigation / 
Godavari/Sangir 

 

5 Sluice Valves/Scour 
Valves 

Kirloskar/IVC/VAG/IVI/Fouress  

6 Butterfly Valve Kirloskar/IVC/VAG/IVI/Fouress  
7 Non-return Valves Kirloskar/IVC/VAG/IVI/Fouress  
8 Kinetic Air Valve Kirloskar/IVC/VAG/IVI/Fouress  
9 Single Faced Sluice 

Gates 
JASH/VAG/Kirloskar  

10 Water Hammer control 
Devices 

Sureseal or equivalent  

11 Electromaganatic 
Flow Metter, Water 
Meter, Items For 
Instrumation / 
Automation 

Endress+Hauser(India)/ITRON 
India/Nivo Controls 

 

12 Woltman type Bulk 
water meters 

Zenner/Itron/Elster/Minol  

13 DI/CI Fitting & 
specials 

Kiswok/Electrosteel/Kejriwal  

 

Note :- 
1.  The E-in-C Public Health Engineering Department can issue a revised 

list from time to time. The Contractor shall follow the latest list issued 
by the E-in-C.  

2. Third party inspection of the material shall be done by the following 
agencies. 

 For HDPE items :- Central Institute of Plastics Engineering and 
    Technology (CIPET)  
Except HDPE Items :-  RITES/ IRS/ EIL 
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 
 

1- fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA 

2- 'kklu ds vkns’k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 

tqykbZ 2017 ls ykxw eky ,oa lsokdj (GST) lHkh odZ dkaVsªDV ij 18 izfr’kr dh nj ls 

yxsxkA 'kklu ds bl vkns’k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds le; th-,l-Vh- dh tks 

nj ns;d ij ykxw gks  mlds vuqlkj VSDl dk Hkqxrku i`Fkd ls  Bsdsnkj dks fd;k tkosxkA 

th-,l-Vh- dks NksM+dj (Exclusinve of GST) 'ks"k leLr dj] midj] ysoh] Qh] Vksy 

bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj 

}kjk izLrqr foRrh; izLrko (Financial Offer) esa mDr jkf’k dk Hkqxrku lfEefyr gSA 
3- mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk gksxh 

vU;Fkk ns;d ls jk;YVh dkVdj jktLo en esa tek dj yh tkosxh] ftls foHkkx 

lacaf/kr  fufonkdkj dks okfil djus gsrq ck/; ugha gksxkA 

4- l'krZ fufonk, ekU; ugha dh tkosxhA 

5- fyQkQk&v esa fufonkdkjksa }kjk vkWuykbZu EMD tek djk;s tkus dk izko/kku 

gSA 

 bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk esa Hkkx ysus okys fufonkdkjksa ds 

fy;s fuEu izfØ;k fu/kkZfjr dh tkrh gS %& 
 
 

a. fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh 

,e-ih-bZ&izksD;ksjesaV iksVZy ¼https://www.mpeproc.gov.in½ ij vius 

ykWx&bu vkbZ-Mh- ls ykWx&bu dj cSad vdkmaV fMVsYl QkeZ esa ntZ 

djsaxsA 
 

b. fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking  ds ek/;e ls 

bZ-,e-Mh-¼e-EMD½ dh jkf’k iksVZy ij tek dj ldsaxs mlds ckn os fufonk 

esa Hkkx ysus dh dk;Zokgh iwoZor djsaxsA 
 

c. foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-

EMD½ dh jkf’k dks NksM+dj ’ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-

EMD½ dh jkf’k iksVZy ds ek/;e ls okil dh tk,xh] tks fd fufonkdkj 

ds iksVZy ij jftLVMZ cSad [kkrs esa gh okil gksxhA ;gk¡ ;g Li"V fd;k 

tkrk gS fd bZ-&bZ-,e-Mh-¼e-EMD½ tek djus okys fufonkdkj fdlh Hkh 

[kkrs ls bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k tek dj ldsaxs ijUrq okilh 

fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy fufonkdkj dh bZ-&bZ-

,e-Mh-¼e-EMD½ dh jkf’k vuqca/k djus rd jksd dj j[kh tk,xh rFkk 

vuqca/k fu"ikfnr fd;s tkus ds mijkar okil dh tk,xhA 
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6- ;fn fdlh dkj.k ls bZ-,e-Mh-¼EMD) jktlkr djus dk fu.kZ; fy;k tkrk gS rks 

fufonkdkj }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k iksVZy ij jktlkr dh 

tk,xh rFkk jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk rqjar yksd LokLF; 

;k¡f=dh foHkkx ds 8443 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs 

ds /kkjd }kjk pkyku ds ek/;e ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ 

tk,xhA 

7- fufonkdkj dks ,usDlj ch vuqlkj 'kiFk i= izLrqr djuk gksxkA  

8- izkIr U;wure fufonk nj ¼,y&1½ nl izfr'kr ls vf/kd uhps ¼More Than Ten 
Percent Below½ gksus ij fufonk nj dks vO;ogkfjd nj ¼Unworkable Rates½ 
ekuk tkosxkA vO;ogkfjd njsa ¼Unworkable Rate½ izkIr gksus ij yh tkus okyh 

vfrfjDr ijQkjesal XkkkjaVh dh jkf'k dh x.kuk] e/;izns'k 'kklu yksd LokLF; 

;kaf=dh foHkkx ea=ky;] Hkksiky ds vkns'k dzekad F. 16-181/2012/2/34 fnukad 26-

03-2026 ds vuqlkj dh tkosxhA 

9- vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLV euh@ ijQkjesal 

X;kjaVh ¼Earnest Money / Performance Guarantee½ yh tkrh gSA 

10- Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k 

tk;sxkA 

11- Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= 

¼Physical Completion Certificate½ tkjh gksus ds i'pkr gh okil dh tk,A 

12- fcuk dkj.k crk, fufonk Lohd`r@ vLohd`r djus dk iw.kZ vf/kdkj fufonk vkea=.k 

drkZ dks gksxkA 

13- dk;Z gsrq fdlh Hkh izdkj dk ifjogu ls lacaf/kr O;;] rFkk fufonkdkj }kjk iz;qDr 

fdlh Hkh lkexzh vFkok midj.k ds [kjkc gksus ij vFkok ekudksa ds vuq:Ik u gksus 

ij mldks cnyus @ lq/kkj djus esa gq;s O;; dk foHkkx }kjk dksbZ Hkqxrku ugha fd;k 

tkosxkA 

14- lykg nh tkrh gS fd fufonk izi= dz; djus ls iwoZ dk;Z LFky vo'; ns[k ysaA 

15- ;g fufonk vuqca/k dk ,d Hkkx gSA 

16- fufonk dh oS|rk vof/k fufonk [kksyus ds fnuWkd ls 120 fnol dh gksxhA 

17- iwoZ esa fd;s dk;ksZa gsrq tek dh x;h ,Q-Mh-vkj- lek;kstu ugha fd;k tkosxkA  

18- fufonk dks fcuk dksbZ dkj.k crk;s fujLr djus dk vf/kdkj l{ke vf/kdkjh dks 

gksxkA 

19- fd;s x;s dk;Z dk Hkqxrku ¼ifj{k.k fLFkfr½ dk;Z lUrks"ktud gksus ij gh fd;k 

tkosxkA 

20- fufonk Lohd`fr dh lwpuk ds 10 fnu ds vUnj vuqca/k fu"ikfnr djuk vfuok;Z 

gksxkA le;kof/k esa vuqca/k fu"ikfnr u djus dh n'kk esa fufonkdkj dh vekur 

jkf'k jktlkr dh tkdj vkxkeh ,d o"kZ rd foHkkx esa fufonk Li/kkZ esa Hkkx 

ugha ysus fn;k tkosxkA 
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21- fufonk izkIr gksus okys fnuWkd dks fdUgha dkj.kksa ls 'kkldh; vodk’k ?kksf"kr 

fd;k tkrk gS rks fufonk;sa vxkeh dk;kZy;hu fnol esa [kksyh tkosxhaA 

22- fufonk vkea=.k lwpuk foHkkxh; csc lkbV Mptenders.gov.in ij iznf’kZr 

gS

http://www.mpphed.gov.in/
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The detailed scope of work is narrated in Annexure – Y . 
Section 4 

Bill of Quantities (BOQ) 
General Description of 
Work 

- Jali installation work in nala at sidhsthan, near gauri ganesh kund and Diversionwork at Gauri ganesh 
kund,near marghat at Block Shivpuri dist. Shivpuri 

Probable Amount of 
Contrct  

-  

(Rs. in Figure) - 20.07 Lac 
(Rs. in Words) - Twenty lakh seven thousand only.  

 

SN item no Item Unit RATE 

Q1 

(jali@ 

sidhstha

n) 

Q2 (jali @ 

at gauri 

ganeshku

nd) 

Q3 

(Dive

rsion 

near 

marg

hat ) 

Q4(Diver

sion near 

gauri 

ganesh 

kund) 

A1(jali@ 

sidhsthan

) 

A2(jali @ 
at gauri 
ganeshku
nd) 

A3(Diversi
on near 
marghat ) 

A4(Diversio
n near gauri 
ganesh 
kund) 

1 

15.1PHE 

SOR 

page257 

Surface dressing of 
the ground including 
removal of vegetation 
and in-equalities not 
exceeding 15 cm 
deep and disposal of 
rubbish, lead up to 50 
m and lift up to 1.5 m. 
All Kind of Soil 

100sqm 1329.00 170 0 0 0 2259.3 0 0 0 

2 
15.6.5 

PHE sor 

page 258 

Hard rock (requiring 
chiseling where 
blasting prohibited) cum 722.00 41.034 0 6 6 29626.548 0 4332 4332 
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18.2.7.1 
uadd sor 
page 227 

Extra rate for 

quantities of work 

excuted in difficult 

condition 

cum 144.40 41.034 0 0 0 5925.3096 0 0 0 

3 

15.30 

phe 

sor2023 

pg no260 

Providing & Laying 

mechanically mixed 

cement concrete 

20mm nominal size 

graded crushed stone 

aggregateexcludi ng 

cost of centering 

&shuttering. 

          

(a) 15.30.1.4 
In foundation and 

plinth           

ii   1:2:4 (M-15) pcc cum 5256.00 8.901 0.648 5.85 5.85 46783.656 3405.888 30747.6 30747.6 

  
18.2.7.1 
uadd sor 
page 227 

Extra rate for 

quantities of work 

excuted in difficult 

condition 

cum 1051.20 8.901 0.648 5.4 5.4 9356.7312 681.1776 5676.48 5676.48 

4 

15.51 

phe sor 

2023 

page 

no 263 

providing and 

fixing form work i/c 

centering and 

shuttering including 

strutting,propping 

etc.and removal of 
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15.51.2 

phe sor 

2023 

page 

no 263 

Wall (any thickness) 

including attached 

pilasters,butresses 

,plinth and string 

course etc. 

sqm 374.00 76.8 1.8 0 0 28723.2 673.2 0 0 

  
18.2.7.1 
uadd sor 
page 227 

Extra rate for 

quantities of work 

excuted in difficult 

condition 

cum 74.80 76.8 1.8 0 0 5744.64 134.64 0 0 

5 

15.51.3 

Suspended floors, 
roofs, landings, 
balconies and access 
platform 

sqm 410.00 33.6 
 

0 0 13776 0 0 0 

  

  

Extra rate for 

quantities of work 

excuted in difficult 

condition 

cum 82.00 33.6 
 

0 0 2755.2 0 0 0 

6 

15.51.5 

Columns, pillars, 
piers, Abutments, 
posts and Struts 

sqm 478.00 16.21 7.02 0 0 7748.38 3355.56 0 0 

  

  

Extra rate for 

quantities of work 

excuted in difficult 

condition 

sqm 95.60 16.21 7.02 0 0 1549.676 671.112 0 0 
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7 

 

15.34.2 

phe 

sor2023 

page 261 

providing and placing 

in Position cold 

twisted steel and hot 

rolled Deformed steel 

reinforcement for 

R.c.c work i/c 

cutting,bending,bi 

nding etc.complete i/c 

cost of binding 

wire and waste 

KG 83.00 4250.9 554.493 0 0 352828.02 46022.94 0 0 

  
18.2.7.1 
uadd sor 
page 227 

Extra rate for 

quantities of work 

excuted in difficult 

condition 

KG 16.60 4250.9 554.493 0 0 70565.604 9204.589 0 0 

8 

15.31 

(b) phe 

sor20 23 

pg.no 

260 

Providing & laying 

mechanically mixed 

R.C.C excluding 

centering & shuttering 

and reinforcement in 

superstructure upto 4 

mtr.height above 

plinth level (20mm 

graded 

metal) 

          

  15.31.1.4 1:1:2 (M-25) cum 7358.00 31.64 6.89112 0 0 232776.6 50704.86 0 0 

9 
18.2.7.1 
uadd sor 
page 227 

Extra rate for 

quantities of work 

excuted in difficult 

condition 

cum 1471.60 31.64 6.89112 0 0 46561.424 10140.97 0 0 
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10 

15.37 
phe sor 

2023 
page 261 

Steel work in welded 

built up 

section/framed 

work,including 

cutting,hoisting,fi 

xing in position and 

applying a prime coat 

of approved steel 

primer using 

structural steel 

etc.as required. 

       
0 0 0 

11 15.37.2  

In  gratings,frames 

,guard 

bar,ladder,railings 

,brackets ,gates 

and similar work 

KG 101.00 507.25 123.33 78.84 78.84 51232.048 12456.33 7962.84 7962.84 

12 

15.46 

12mm thick cement 
plaster in single coat 
including finishing 
even, smooth and 
curing complete. 

          

  
15.46.2 

1:4 (1 cement : 4 
sand) 

sqm 175.00 101.53 8.478 
  

17768.117
5 

1483.65 0 0 

  

  

Extra rate for 

quantities of work 

excuted in difficult 

condition 

sqm 35.00 101.53 8.478 
  

3553.6235 296.73 0 0 

13 15.48 Neat cement punning sqm 38.00 98.29 8.478 
  

3735.02 322.164 0 0 
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14 

15.63.1 

New work (two or 
more coats applied @ 
1.67 ltr/10 sqm over 
and including priming 
coat of exterior 
primer applied @ 
2.20 kg/ 10sqm) 

sqm 95.00 101.53 
   

9645.5495 0 0 0 

15 

15.64 painting with 
synthetic enamel 
paint of approved 
brand and 
manufacture to give 
an even shade: 

          

  15.64.1 (Two or more coats) 
on New work 

KG 82.00 1254.6 
   

102877.2 0 0 0 

16 

15.12 
phe sor 
2023 
page258 

Filling available 
excavated earth in 
trenches, lead up to 
50m and lift upto 
1.5m in all kind of soil 
excluding watering 
and ramming. 

cum 31.00 20 
   

620 0 0 0 
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17 

4.1 phe 
sor2023 
PN 64 

providing, laying and 
jointing following 
P.V.C. pipes with 
solvent cement joint 
for 6, 8 and 10 
kg/cm2. pressures 
including testing of 
joints, cost of jointing 
materials etc. 
complete in all 
respect. 

          

  
4.1.1 

90 mm dia.   
(6kg/cm^2) 

mtr 184.00 60 0 0 0 11040 0 0 0 

  
4.1.2 

110 mm dia  
(6kg/cm^2) 

mtr 259.00 60 0 0 0 15540 0 0 0 

18 

15.56 

PHE sor 

page 264 

Coursed rubble 
masonry with hard 
stone (first or Second 
sort) in 
Superstructure above 
plinth level and up to 
floor two level. 

  

        

  15.56.1 

Masonry work (first 
sort) in Cement 
mortar 1:6 cum 6076 

0 

1.2 12.8 12.8 

0 

7291.2 77772.8 77772.8 

  

18.2.7.1 
uadd sor 
page 227 

Extra rate for 

quantities of work 

excuted in difficult 

condition 

 
1215.2 

0 

1.2 12.8 12.8 

0 

1458.24 15554.56 15554.56 
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19 

28.3 

PHE sor 

page 352 

Providing and Laying 
non-pressure (NP3) 
RCC socket & spigot 
pipes with rubber 
gasket joint including 
testing of joints. 

          

  
28.3.5 400 mm dia mtr 2175.00 

0 
0 10 10 0 0 21750 21750 

  28.3.4 350 mm dia mtr 1798.00 0 0 10.00 10.00 0.0 0 17980 17980 

  28.3.3 300 mm dia mtr 1123.00 0 0 10.00 10.00 0.0 0 11230 11230 

20 

15.10 

phe sor 

page258 

pumping out water 

caused by springs 

tides or river seepage 

broken water mains or 

drains or the like 
KL 87.0 2000 1400 600 600 174000 121800 52200 52200 

    Total Amount 1246986 270100.2 245174.5 245174.5 

    Grand total 2007435 

    
Say Rs. 20.07 Lakh 

 
 

                Executive Engineer 
                Public Health Engg.Department 

                       Division Shivpur
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SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) 
(hereinafter called " the Employer) and____________________________________ 
(name and address of contractor) hereinafter called "the Contractor" of the other 
part. 

 Whereas the Employer is desirous that the Contractor execute 
___________________ _______________________ (name and identification 
number of Contract) (hereinafter called "the Works") and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein, at a cost of Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as 

are respectively assigned to them in the conditions of contract hereinafter 
referred to and they shall be deemed to form and be read and construed as 
part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with 
the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects 
wherein Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

4. The following documents shall be deemed to form and be ready and 
construed as part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the 

Contract. 
 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 
 The Common Seal of ____________________________________________ 
was hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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Annexure – Z  
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 
`        Date:  

To,   ______________________ 
  ______________________ 

______________________ 
______________________  

 
Sub: Acceptance of Terms & Conditions of Tender.  

Tender Reference No: ________________________ 
Name of Tender / Work: - 
___________________________________________________________________

______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
______________________________________________________________
________ 

 Dear Sir, 
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned  

‗Tender/Work‘ from the web site(s) namely: 
https://mptenders.gov.in/nicgep/app as per your advertisement, given in the above 

mentioned website(s).  
2. I / We hereby certify that I / we have read the entire terms and conditions of the 

tender documents (including all documents like annexure(s), schedule(s), etc 
.,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein.  

3. The corrigendum(s) issued from time to time by your department/ organization too 
have also been taken into consideration, while submitting this acceptance 
letter.  

4. I / We hereby unconditionally accept the tender conditions of above mentioned 
tender document(s) / corrigendum(s) in its totality / entirety.  

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any 
Govt. Department/Public sector undertaking.  

6. I / We certify that all information furnished by the our Firm is true & correct and in 
the event that the information is found to be incorrect/untrue or found violated, 
then your department/ organization shall without giving any notice or reason 
therefore or summarily reject the bid or terminate the contract , without 
prejudice to any other rights or remedy including the forfeiture of the full said 
earnest money deposit absolutely.  

 
Yours Faithfully,  
 
                                                         (Signature of the Bidder, with Official Seal) 

 

 

 

https://mptenders.gov.in/nicgep/app
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