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NIT No28/Pro Cell/EE/PHED/2026-27/MORENA Dated 08.05.2026 

 
 
                                                
 
 
 

 
 

Government of Madhya Pradesh  

Public Health Engineering Department 

 

Appendix 2.10 

 

(Works Department Manual 1983) 

(For Percentage Rates Only in Works Department and Other Department 

similar to Works Department) 

 

NIT No. –     No. 28/2026-27 

System tender No.- 2026_PHED_ 505973_1 
 

Drilling of 30 Nos 300x100 mm dia 75 mtr deep gravel packed tubewells Including installation of 

handpump and construction of plate form in different Villages of District  Morena Including all allied 

works complete. 

 

A) Probable Amount of Contract - Rs 31.71 Lakh 

B) Earnest Money - Rs 50000 /- 

C) Cost of Bid Document - Rs 5000/- 
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GOVERNMENT OF MADHYA PRADESH 
Public Health Engineering Department 

 
 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other Departments similar to Works 

Departments (Effective from 03/07/2018) 
 
Office of the :Executive Engineer  P.H.E Division  Morena  

NIT Number and Date   :NIT No28/Pro Cell/EE/PHED/2026-27/MORENA 

Dated 08.05.2026 

Agreement Number and Date : ----------------------------------------------- 

Name of Work                                          : Drilling of 30 Nos 300x100 mm dia 75 mtr 
deep gravel packed tubewells Including installation 
of handpump and construction of plate form in 
different Villages of District  Morena Including all 
allied works complete. 

 
Name of the Contractor   : ----------------------------------------------- 
Probable Amount of Contract 

 (Rs. in Figure)  : 31.71 Lakh 

 (Rs in Words) : THIRTY ONE LAKH SEVENTY ONE THOUSAND ONLY. 

Contract Amount 

 (Rs. in Figure)  : ----------------------------------------------- 

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion : 4 Months (120 days) Including  rainy    season. 
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SECTION 1 
 

Notice Inviting e-Tenders 
Government of Madhya Pradesh 

Public Health Engineering Department 
NIT No28/Pro Cell/EE/PHED/2026-27/MORENA Dated 08.05.2026 

  

                   Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. No. 
 

Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

2026_PHED

_505973_1 

 Drilling of 30 Nos 300x100 mm dia 
75 mtr deep gravel packed 
tubewells Including installation of 
handpump and construction of plate 
form in different Villages of District  
Morena Including all allied works 
complete. 

Morena  31.71 

Lakh 

4 Months (120 days) 
Including rainy  season 

 

1. Interested bidders can view the NIT on website https://mptenders.gov.in 

2. The Bid Document can be purchased only online as per key dates mentioned in online NIT. 
Other key dates may be seen in bid date sheet. 

3. Amendments to NIT, if any, would be published on website https://mptenders.gov.in only, 
and not in newspapers. 

 

 

      Executive engineer (Procurement) 
                                                               PHE Department                                                            

     morena 
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Notice Inviting Tender 
Government of Madhya Pradesh 

Executive engineer (Procurement)  PHE Department    morena 
                                                        

NIT No28/Pro Cell/EE/PHED/2026-27/MORENA Dated 08.05.2026 

  

 Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 

 

S. No.  Name of Work District Probable 
Amount of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 

(In 
Rupees) 

Cost of 
Bid 

Docum
ent (In 
Rupee

s) 

Categ
ory of 
Contr
actor 

Period of 
Completion 
(in Months) 

2026_PHED
_505973_1 

Drilling of 30 Nos 
300x100 mm dia 75 
mtr deep gravel 
packed tubewells 
Including installation of 
handpump and 
construction of plate 
form in different 
Villages of District  
Morena Including all 
allied works complete. 

Morena 31.71 Lakh 50000 10000 Registe
red 

under 
MPPWD 

New 
Centrali

zed 
registra

tion 
scheme 

4 Months (120 
days) Including 
rainy  season 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 
the website https://mptenders.gov.in . 

2. Bid Document can be purchased after making online payment of portal fees through    
Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 
 i) pay the cost of Bid Document; 
 ii) deposit the Earnest Money; 
 iii) Submit a check list; and 
 iv) Submit an affidavit. 
     Details can be seen in the Bid Data Sheet. 
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4. ELIGIBILITY FOR BIDDERS: 

(a)    At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who 
are not registered with the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 

(c)    Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 
Data Sheet. 

6.       Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7.   The Bid Document can be purchased only online as per key dates mentioned in online NIT. 
Other key dates may be seen in bid date sheet. 

8.   Amendments to NIT, if any, would be published on website http://www.mpeproc.gov.in 
only, and not in newspaper. 

 

 

                                                                      Executive engineer (Procurement) 
                                                               PHE Department Morena 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 
Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications specified 
in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 
workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid 
Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does so, all bids wherein the bidder has participated shall stand disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his bid, 
and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 
for itself on its own responsibility all information that may be necessary for preparing the bid 
and entering into a contract for construction of the work. All costs in this respect shall have 
to be borne by the bidder. 

 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 
 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all  Annexures; and 
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    ii. Part II Special Conditions of Contract. 
 4.  Specifications 
 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and drawings in 
the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-
bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 
the schedule of pre-bid meeting would be communicated on the website only, and intimation 
to bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in writing before or 
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
questions on any matter that may be raised at that stage. The Employer may, at his option, 
give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses 
given together with any response prepared after the meeting will be hosted on the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 
Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 
publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and 
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to 
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their authorized representative. 

 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 



9 | P a g e  

 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in 
format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be submitted only in 
works where pre-qualification conditions and/or special eligibility conditions are stipulated in 
the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfillment of pre-qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data 
Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 
Technical Proposal shall comprise of formats and requirements given in the Bid Data 
Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self- 
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 
earnest money deposit, if any document / information are found false/ fake/ untrue 
before acceptance of bid. If it is found after acceptance of the bid, the bidsanctioning 
authority may at his discretion forfeit his performance security/ guarantee, security 
deposit, enlistment deposit and take any other suitable action. 

 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage would 
be arrived at in relation to the probable amount of contract given in NIT. The overall 
percentage rate would apply for all items of work. 
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ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended by 
mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of bids. 
However, other form(s) of EMD may be allowed by the Employer by mentioning it in 
the Bid Data Sheet. 

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of bidders whose bids are not accepted will be returned within ten working 

          days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 
Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical 
form also at the place prescribed in the Bid Data Sheet. 

 

 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall 
be checked. In cases where Envelop ‘A’ does not contain all requisite documents, such bid 
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shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be 
opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to 
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not 
qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring any 
liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 
of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 
contract award shall not be disclosed to bidders or any other person not officially concerned 
with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 
award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
 (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 
furnish performance security of the amount in the form and for the duration, etc. as specified 
in the Bid Data Sheet. 

 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall 
be in the form and for the  duration ,etc. similar to performance security.  

23. Signing of Contract Agreement 
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23.1 The successful bidder shall have to furnish Performance security and Additional 
Performance Security, if any and sign the contract agreement within 15 days of issue of 
LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 
work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking any other action 
against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an 
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in 
executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to   influence improperly the actions of a 
party; 

d. “collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another party. 

[End of ITB] 
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Bid Data Sheet  

 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender EE (Procurement)                                                              
O/o  EXECUTIVEngineer                                                               

PHE Department                                                            
MORENA  

 

2 NIT No. NIT No28/Pro Cell/EE/PHED/2026-
27/MORENA Dated 08.05.2026 

3 Date of NIT  

4 Bid document download available 

from date & time 

As per NIT 

 

5 Website link https://mptenders.gov.in 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs 5000 

Cost of Bid Document Payable 

at 

As per Website 

Cost of Bid Document In favor 

of 

As per Website 

4 Affidavit Format  Affidavit (Notarized) 

As per 'Annexure- B' 

5 Pre-qualifications required No 

If Yes, details Annexure C 

6 Special Eligibility 

(if yes, prior permission of E-in-

C required) 

No 

 7 

Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of the ‘Work’ Drilling of 30 Nos 300x100 mm dia 75 mtr deep 
gravel packed tubewells Including installation of 
handpump and construction of plate form in 
different Villages of District  Morena Including 
all allied works complete. 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 
Whether Joint Venture is 

allowed 

Yes,  for PAC more than 
Rs 1 crore 

 
If Yes, requirement for joint 

Venture 

As per 'Annexure – G' 

9 

Pre bid meeting to be held Yes 

If Yes, Date, Time & place Date :……………………….. 
Time from: …………………. 

Place: Superintending engineer (Procurement)                                                              
O/o  chief Engineer                                                               

PHE Department                                                            
Gwalior Zone Gwalior 

 
 

12 

Envelope-A containing : 

i. Registration number or proof of 
application for registration and 
organization details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit  duly Notorised as 

per 'Annexure- B'  
v. Check list as per Annexure –X 
 should reach in physical form 
Annexure-Z 

At  the Office of the 
E.E  P.H.E Division Morena OR 

Superintending engineer (Procurement)                          
O/o  chief Engineer                                                               

PHE Department                                                            
Gwalior Zone Gwalior  

 

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 to I-5 

                                      
1 Section 2 – Bid Data Sheet  

 



15 | P a g e  

 

15 

Envelope-C Financial Bid As per 'Annexure - J ' 
 

Materials to be issued by the 

department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of submission of Bid 

Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs- 50000/- 
Forms of Earnest Money Deposit i. FDR/ e-FDR 

ii. Demand draft of scheduled 
commercial bank. 

iii. Interest bearing securities of 
post office. 

(icici bank instruments shall not be 
accepted) 

EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer PHE 

Division Morena (M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if 

any 

As per SCC Clause 07  

Performance Security  in the 

format 

As per 'Annexure- M' / FDR As per 

NIT 

Performance Security in favour of Executive Engineer PHE Division  
MORENA 

Performance Security valid up to2 Performance Guarantee (Security) 
shall be Valid upto 3 months 
beyond the completion on defect 
liability period (Maintenance 
Guarantee Period) 

Additional Performance Security 

valid up to 

Additional Performance Guarantee 
(Security) shall be Valid upto valid 
contract plus 03 months 

 
 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in 
Bid Data Sheet, at least one calendar day before specified start time and date in key dates for 
opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – A 

(See clause 1,7  of Section 1 -NIT ) 

CRITICAL DATE SHEET 
 

S. No. Works Department 
Stage 

Start Date Time Hours Time 
Minutes 

1 Publishing Date    

2 Document Download /Sale 
Start date 

   

3 Seek Clarifcation start 
date 

   

4 Seek Clarifcation end 
date 

   

5 Bid Submission start 
date 

   

6 Bid Submission 
closing date 

   

7 Bid Opening date    
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|| AFFIDAVIT || 
Annexure – B 

(See clause 3 of Section 1 -NIT ) 
|| declaration/AFFIDAVIT || 

(To be contained in Envelope A) 
(self Declaration affidavit) 

 I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of 
the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 
oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records submitted in support 
of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ for __________________________ (name of 
work) dated _______ issued by the ________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1 That the self-certified information given in the bid document is fully true and authentic. 
2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document 
and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the department. 
OR 

 Following close relatives are working in the department: 
 Name _______________ Post ____________________ Present Posting ___________ 
4. I understand that I will be liable to get prosecuted under relevant sections of the Law If the information 

documents /certificates submitted by me are found false of forged. 
 

Signature with Seal of the Deponent (bidder) 
 

 I/ We, _____________________ above deponent do hereby certify that the facts mentioned 
in above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 

Note:  Affidavit duly self signed in original shall reach at least one calendar day before opening of 
the bid. 
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                                                                                                                           Annexure – C 

(See clause 5 of Section 1 -NIT ) 

 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 

 

A. Financial 

                NIL  
 

B. Physical 

 Physical qualifications for the work shall be as below 

S.No Particulars Quantity Period 

1  Physical qualification required No 

                   ( The NIT approving authority shall specify all physical qualification required) 
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR for water 

supply, sewerage, sewerage maintenance, drilling of tubewell etc. and other 

miscellaneous works in force from 03.07.18 

2.      Bidder should follow the specifications in given relevant I.S codes for work 

and materials  etc . 

3.   Bidder should follow the specifications as may be given in writing by the 

Engineer-in-charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-procurement 
portal https://www.mpeproc.gov.in,The user id will be the  contractor Id provided to them 
from MP Online. The password for the new portal has been sent to the bidders registered 
email ID. for more details may contact M/s.Tata Consultancy Services Corporate  Block, 5th 
floor, DB City Bhopal 462011 email id Eproc_helpdesk@mpsedc.gov.in helpdesk phone 
numbers are available on website. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III Digital Certificate 
to establish the identity of the bidder submitting the bid online. The bidders may obtain 
Class III Digital Certificate issued by an approved  Certifying Authority authorized by the 
Controller of Certifying Authorities, Government of India. A Class III Digital Certificate is 
issued upon receipt of mandatory identity proofs along with an application. Only upon the 
receipt of the required documents, a Digital Certificate can be issued. For details please 
visit cca.gov.in 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 
bidders are advised to obtain the certificate at the earliest. Those bidders who already have 
valid Class III Digital Certificate need not to obtain another Digital Certificate for the same. 

 The bidders may obtain more information and the Application Form required to be submitted 
for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital signature while bid 
submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 
Company / Public Limited Company and used for online biding will be considered as 
equivalent to a no-objection certificate / power of attorney to that user. 

 In case of Partnership firm, majority of the partners have to authorize a specific individual 
through Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing Director has to 
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it 
will be assumed to represent adequate authority of the specific individual to bid on behalf of 
the organization for online bids as per Information Technology Act 5000. This Authorized 
User will be required to obtain a Digital Certificate. The Digital Signature executed through 
the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be the 
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responsibility of Management / Partners of the concerned firm to inform the Certifying 
Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the 
new Authorized User. 

3. Set Up of Bidder's Computer System: 

 In order for a bidder to operate on the e-tendering System, the Computer System of the 
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, 
etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 
locked before the start time and date and after the end time and date for the relevant stage 
of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and 
submit Bid of all the envelopes and documents related to the Bid required to be uploaded 
(of all the envelopes) as per the time schedule mentioned in the key dates of the Notice 
Inviting e-Tenders after signing of the same by the Digital Signature of their authorized 
representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested /participating bidders 
shall purchase the Document online (through the e- payment gateway). For purchasing of 
the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid 
Data Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid 
Document shall be available for purchase to concerned eligible bidders immediately after 
online release of the bids and up to scheduled time and date as set in the key dates. 

 The payment for the cost of bid document shall be made online through Debit/Credit Card, 
Net banking or NeFT Challan through the payment gateway provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply with the 
following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall 
be evidenced by submitting a power of attorney signed by legally authorized signatories of 
all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive instructions for and 
on behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project3. All members of JV4 should have active participation in execution 
during the currency of the contract. This should not be varied/modified subsequently without 
prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and binding on 
all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with 
the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to determine 
the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full. Failure to comply with this 
requirement will result in rejection of the joint venture’s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the partner Lead 
Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) on behalf of 
the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on 
all partners], which shows the requirements as indicated in the Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an agreement for the 

purpose of executing a specific task/project and all parties shall be jointly and severally 

responsible to incur all the liabilities under the task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 

3. This agreement shall also mention the NIT No./System I.D., Name of Work, Name of Joint 

Venture Firm, lead partner and other partners. 

4. The lead partner and the other partners shall have minimum 51% and 20% stake respectively 

in the Joint Venture. 

5. The joint venture agreement should be made on Rs. 1000/- Non Judicial Stamp Paper, duly 

Notarized/registered. Each partner of the joint venture shall be individually registered in the 

appropriate class required for participation in the tender or if eligible for registration, can also 

participate after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted originally in 

envelope A and should also be uploaded online (scanned copy) with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture shall be drawn in 

favour of the concerned Executive Engineer and on Account of the partner – i.e. Lead 

partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp Paper, duly 

Notarized and should be submitted originally in Envelope A (and uploaded online scanned 

copy) alongwith joint venture agreement. 
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Format: H 

(See clause 12 of Section 2–ITB &  
clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized Registration 
System of Govt. of M.P. or proof  of application for 
registration 

(if applicable, Scanned copy 
of proof of application for 

registration to be uploaded) 
2 Valid Registration of bidder in appropriate class through 

Centralized Registration of Govt. of MP 
Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the Companies Act–
1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 
Association and Memorandum of Association along with registration certificate of the company 
shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be submitted 

1 Experience – Financial & Physical Annexure –I (Format: I-1) 

2 Annual Turnover Annexure –I (Format: I-2) 

3 List of technical personnel for the key positions Annexure –I (Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I (Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –I (Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A. Financial Requirement: 

 
NIL  
 
 
 
 

B. Physical Requirement: 
 

NIL  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



28 | P a g e  

 

Format: I -2 

(See clause 14 of Section 2 -ITB) 
 

ANNUAL TURN OVER 
Requirement: 
 Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years; 
         The bidder shall have minimum turn over, not less than 75% of probable amount of contract 

mentioned in the tender, in each year separetly during previous 03 finencial years. 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for  the above 

financial years to be enclosed. 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are 
to be evaluated further for bid capacity as under: 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year  

 during the last three year (10% weightage per year shall be given to   bring the 
value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 
 

*  If the contract has separate construction and maintenance periods, then the contract period 
shall be taken as the construction period, subject to a minimum of 1 year.  
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Format: I -3 
(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

N.A 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 
S. 

No. 
Name of Equipment/ 

Machinery 
Quantity Name of 

Equipment/ 
Machinery 

Quantity 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 FINANCIAL BID 
(To be Contained in Envelope-C) 

NAME OF WORK :- Drilling of 30 Nos 300x100 mm dia 75 mtr deep gravel packed tubewells 
Including installation of handpump and construction of plate form in different Villages of 
District  Morena Including all allied works complete. 

 I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures) _______ (in words) _______________________ percent below/ above or at par based on 
the Bill of Quantities and item wise rates given therein in all respects and in accordance with the 
specifications, designs, drawings and instructions in writing in all respects in accordance with such 
conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 
difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature 
and the extent of ground, working conditions including stacking of materials, installation of tools 
and plant conditions effecting accommodation and movement of labor etc. required for the 
satisfactory execution of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums 
of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security and 
sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 
as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 
quoted by the bidder but exclusive of goods and services tax (GST) to be levied on works/ 
service contract. 
                   Signature of Bidder 

Name of Bidder 
 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
dated the _________ day of __________ 20__ 

____________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

1 150mm dia GI Casing Pipe Free metre  

2 32 mm dia GI Casing Pipe Free metre  

3 Hand Pump Set complet Free No  
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities and 
item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 
____________________________________________ in words only). The performance 
security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / 
schedule commercial bank valid up to three months after the expiry of defects liability 
period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is ______ 
months including/ excluding rainy season, shall be reckoned from the date of signing the contract 
agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement of work 
and no separate letter for commencement of work is required. Therefore, after signing of the 
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site 
and necessary instructions to start the work. 

 
                                                                                                  Yours Faithfully 

                                                           Executive engineer (Procurement) 
                                                               PHE Department                                                            

                 morena 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in 
words), such sum being payable in the types and proportions of currencies in which the Contract 
Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of _________________[amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed there under or of any of the Contract documents which may 
be made between you and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated 
in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 

1 Definitions 22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed during 
the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

 Specifications, Designs, Drawings 
etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 

same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply completion of 

work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to 

carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer. 

 

1.15. Engineer: means the person named in the Contract Data. 
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1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 

1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever 

used. 

1.28. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there 

be something either in the subject or context repugnant to such construction, be construed 

and taken to mean the work by virtue of contract, contracted to be executed, whether 

temporary or permanent and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to 

be recorded in writing; 
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d. written” or “in writing” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the Contract 

Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-Charge. 

 

 

 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 
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a. The Contractor may subcontract up to 25 percent of the contract price with the approval of 

the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the 

Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralised 

registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the 

Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within three days and has no further connection with the Works in the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or circumstances of 

 the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

 

 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
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(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, explosives, 

radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise not 

subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the 

contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be 

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department. 

 

 

 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other statute 
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in force at the time of dealing with the question of the liability of employees for the injuries 

suffered by employees and to have taken steps properly to ensure against any claim there 

under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency 

of the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfilment of this contract whether such means may or may not be approved or 

recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall not 

be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data. The Appellate Authority shall 

decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 

Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 
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B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for 

all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/equipment being placed in field 

laboratory and the location of field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining 

Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

 

 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds, he shall 

apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the Competent 

Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period 

of 30 days of receipt of application from contractor and shall not wait for finality of work. 

Such extensions shall be granted in accordance with provisions under clause- 15 of this 

agreement. 
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14.3 In case the work is already in progress, the Contractor shall proceed with the execution of 

the works, including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of 

the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 

equal to the liquidated damages leviable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 

amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against 

the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 

added from/to the net amount of the bill after deducting the cost of material supplied by the 

department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
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17.2 The contractor shall have to establish field laboratory within the time specified and having 

such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 

the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically stand 

extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 

assess the cost of having the Defect corrected, and the cost of correction of the Defect 

shall be recovered from the Performance Security or any amount due or that may become 

due to the contractor and other available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to 

or substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry 

out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-in-charge, and such alterations,  

 omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed to do in the manner 

above specified, as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of 

the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in their 

respective order:- 
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a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate 

shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - such 

rates will be derived from the rates for a similar class (type) of work as is provided in the 

contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner specified 

in the sub clause (c) above - then the rates for such composite work item shall be worked 

out on the basis of the concerned Schedule of Rates minus/plus the percentage quoted by 

the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the 

rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be determined 

by the Competent Authority as defined in the Contract Data on the basis of the rate 

analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

contractor shall continue to carry out the item at the rates determined by the Competent 

Authority. The decision on the final rates payable shall be arrived at through the dispute 

settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid to 

be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 
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 No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional Performance 

Securiy, if any; and/or Security Deposit and/or any sums payable under the contract to 

the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, duties, 

cess, toll, taxes of central and state governments, local bodies and authorities but 

exclusive of Goods and Services Tax (GST)  to be levied on works/ service contract.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period specified 

in this contract, shall be recoverable from the Contractor, as per clause 24 above. 

27.  Termination by Engineer in Charge 
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27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular defect within 

a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as prescribed; 

 

e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from the 

Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 

Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less advance payments and penalty 

as indicated in the Contract Data. The amount so arrived at shall be determined by 

the Engineer-in-Charge and shall be final and binding on both the parties.   

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 
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Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. The 

contractor shall have to ensure that such performance security and additional performance 

security, if any, remains valid for the period as specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The 

Additional Performance Security shall be refunded on satisfactory completion of of the 

work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or extensions 
granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment clause 
for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures and 

as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in 

the contract data. 

3. Following expression and meaning are assigned to the work done during each quarter: 
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R = Total value of work during the quarter. It would include the amount of secured advance 

granted, if any, during the quarter, less the amount of secured advance recovered, if any 

during the quarter, less value of material issued by the department, if any, during the 

quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive 

or negative, i.e. if the price adjustment is in favour of the Employer, the same shall be 

recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor 

of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in 

the name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts repaid by the 

contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
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33.2 If applicable, the Engineer shall make advance payment against materials intended for but 

not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be 

paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved 

by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or the 

occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
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E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 

the Contractor considers payable for works under the Contract within 21 days of issue of 

certificate of physical completion of works. The Engineer shall issue a Defects Liability 

Certificate and certify any payment that is due to the Contractor within 45 days of 

receiving the Contractor’s account if it is correct and complete. If the account is not correct 

or complete, the Engineer shall issue within 45 days a schedule that states the scope of 

the corrections or additions that are necessary. If the Account is still unsatisfactory after it 

has been resubmitted, the matter shall be referred to the Competent Authority as defined 

in the Contract Data, who shall decide on the amount payable to the Contractor after 

hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalise the account and 

issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

 

 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and 
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the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour laws that 

are applicable to construction industry are given in the Contract Data. The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act or 

rules made their under, regulations or notifications including amendments. If the Employer 

is caused to pay or reimburse, such amounts as may be necessary to cause or observe, 

or for non- observance of the provisions stipulated in the notifications/ byelaws/ 

Acts/Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the Contractor 

including his amount of performance security. The Employer/Engineer shall also have 

right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

 

 

 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made 

after payment of the final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed by him to have been done under the contract and found not to, 

have been executed, the Contractor shall be liable to refund the amount of overpayment 

and it shall be lawful for Government to recover the same from him in the manner 

prescribed in clause 24above and if it is found that the Contractor was paid less than what 
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was due to him, under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same 

terms and conditions under which the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 

--- 
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Contract Data 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Executive Engineer/Assistant Engineer/Sub 

Engineer/Consultant appointed by Department 
1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion 4 Months (120 days) Including rainy     
season. 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, e-
mail 

Executive Engineer P.H.E Division Morena 
Email- eephedash@mp.gov.in 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be provided 
by the contractor-requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD latest 
orders for deduction for Diploma/Degree 
Holder Engineers 

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Circle morena 
Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Zone Gwalior 
13 Period for submission of updated 

construction program 
Initial work program shall be submitted within 
a week from the date of signing the 
agreement, thereafter, updated program on 
Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program in 
the prescribed period 

 1% of the contract value subject to minimum 
Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. More 
than one month – Superintending Engineer 
(Full Powers). 

15 Milestones laid down for the 
contract  

Yes 

if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
Time to establish lab Within 15days from the date of agreement. 
Penalty for not establishing field  1% of the contract value subject to minimum 
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laboratory Rs. 10,000/- per month. 
18 Defect Liability Period 6 Months after successful commissioning of 

work/Scheme. 
21 Competent Authority for 

determining the rate 
Superintending Engineer 

Public Health Engineering Department  
Circle Gwalior  

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during the 
half of the contract period. (Reason for delay 
attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional performance 
security (guarantee), if any, as per clase 29 of 
General Conditions of contract, whichever is 
higher. 

29 Performance Guarantee (Security) 
shall be valid up to 

Performance Guarantee (Security) shall be valid 
upto 3 months beyond the completion of defect 
liability period (Maintenance Guarantee Period) 
and Additinal Performance Guarantee (Security) 
shall be valid upto valid contract period plus 03 
months. 

   
30 Security Deposit (SD) to be 

deducted from each running bill  
At the rate of 5%.  
SD deducted shall be refunded on completion of 
Defect Liability Period.  

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as below :- 
(a) For Tenders upto Rs 5.00 crores–not payable 

in any case.  
(b) For Tenders costing more than Rs 5.00 

crores- payable only in cases governed by 
Force Majeure. Price adjustment shall only be 
applicable on Probable Amount of Contract 
(PAC) of NIT. This clause shall not have any 
relation to the contract amount. The price 
adjustment shall apply only in respect of 
cement, steel and POL components.  
 

32 32.1 Mobilization and Construction 
Machinery Advance Applicable 

No Mobilization and Construction Machinery 
Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 
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 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% of 
contract amount. 
2. Construction Machinery advance- Not more 
than ---% of contract amount. 

(NOT APPLICABLE) 
 32.5 If yes, Recovery of advance 

payment. 
Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% 
of the Contract Amount is executed and recovery 
of total advance shall be done on pro-rata basis 
and shall be completed by the time work 
equivalent to 80% of the Contract Amount is 
executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried out 
as calculated on the outstanding amount of 
principal at the close of each month. The interest 
shall be accrue from the day of payment of 
advance and the recovery of interest shall 
commence when 10% of the Contract Amount is 
executed and shall be completed by the time 
work equivalent to 80% of the Contract Amount is 
executed. 

(NOT APPLICABLE) 
33 33.1 Secured  Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by the 
Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
Engineer. The contractor shall store the bulk 
material in measurable stacks; 
c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has  submitted with his monthly 
statement the estimated value of the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and payment thereof; 
e) Ownership of such materials shall be deemed 
to vest in the Employer for which the contractor 
has submitted and Indemnity Bond in an 
acceptable format; and 
f) The quantity of materials are not excessive and 
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shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   
 33.4  If yes, Recovery of Secured 

advance 
The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously paid] 
have been incorporated into the works. 

(NOT APPLICABLE)                   
35 Completion Certificate- after 

physical completion of the Work 
As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of the 
work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle morena 
PHED 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, Zone Gwalior PHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

List of drawings 
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350x/100mm dia TUBEWELL 
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. No. 

 

Activity From the date of Agreement, or from 
the date of issue of the letter 

regarding commencement of work on 
scheme 

1 Value of the work completed should be 

atleast 25% of the contract value  

Within 30 days 

2 Value of the work completed should be 

atleast 50% of the contract value  

Within 60 days 

3 Value of the work completed should be 75% 

of the contract value  

Within 90 days 

4 Value of the work completed should be 

100% of the contract value  

Within 120 days 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to 

the contractor, the Employer shall retain an amount from the sums payable and due to the 

contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different milestones, delays 
which are not attributable to the Contractor shall be considered. The slippage on any 
milestone is if made good in subsequent milestones or at the time of stipulated period of 
completion, the amount retained as above shall be refunded. In case the work is not 
completed within the stipulated period of completion along with all such extensions which 
are granted to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited 
to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon both the 

parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor 

shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration due to 

changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of India, New 

Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

 

 

Adjustment of steel component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month under 

consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to represent 

steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in  ccordance 

with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )  shall be 

paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
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  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the date 
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been    chosen 
to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the Contractor") shall 
deposit with ______________ [name of Employer] a bank guarantee to guarantee his proper and 
faithful performance under the said Clause of the Contract in an amount of 
___________________[amount of Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, 
the payment to _________________[name of Employer] on his first demand without whatsoever 
right of obligation on our part and without his first claim to the Contractor, in the amount not 
exceeding ____________[amount of guarantee]* ___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which may 
be made between __________________[name of Employer] and the Contractor, shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________ [name of Employer] receives full repayment of the 
same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part 

and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said agreement) 

the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

_________________________ on the security of materials the quantities and other particulars of 

which are detailed in Accounts of Secured Advance attached to the Running Account Bill for the 

said works signed by the Contractor on _________ and the Employer has reserved to himself the 

option of making any further advance or advances on the security of other materials brought by 

the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 
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propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the site 

of the said works in the Contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Engineer or any officer authorized by him. In the event 

of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the terms 

and provisions of the said agreement. Provided that if any intermediate payments are 

made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials than actually used 

in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owing of the 

Employer shall immediately on the happening of such default be re- payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per annum 
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from the date or respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further 

sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared 

that notwithstanding anything in the said agreement and without prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-in-

before contained shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provision in that behalf contained in the 

said agreement debiting the contractor with the actual cost of effecting such completion 

and the amount due to the contractor with the value of work done as if he had carried it 

out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my ability that 

the work has been done properly. 

 

Date of issue 

 

 

                                                                     Executive Engineer 
      Public Health Engg.Department 

                   Division Morena 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

                                                                     Executive Engineer 
      Public Health Engg.Department 

                   Division Morena 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 

minimum years (say, five years) of service or more or on death the rate of prescribed 

minimum days’(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or 

more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 

benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal Employer 

by Law. The principal Employer is required to take Certificate of Registration and the 

Contractor is required to take license from the designated Officer. The Act is applicable to 

the establishments or Contractor of Principal Employer if they employ prescribed minimum 

(say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 

employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply 

to certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 

certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 

of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 

Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 

(say, five) or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). 

The Inter-State migrant workmen, in an establishment to which this Act becomes applicable, 

are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 

expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other construction work and employs the prescribed minimum (say, 
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10) or more workers are covered under this Act. All such establishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety measures at 

the building or construction work and other welfare measures, such as canteens, first-

aid facilities, ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to 

designated authorities. It is applicable to premises employing the prescribed minimum (say, 

10) persons or more with aid of power or another prescribed minimum (say, 20) or more 

persons without the aid of power engaged in manufacturing process. 
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          Annexure – X 

 
psd fyLV 

 
¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa HkkSfrd 

:Ik ls rFkk vkWuykbZu izLrqr dh tkosxh½ 

1- flLVe fufonk Øekad & --------------------------------------------------------------------- 

2- dk;Z dk uke & ------------------------------------------------------------------------ 

3- fufonkdkj dk uke & ------------------------------------------------------------------------ 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk      fu/kkZfjr 

fyQkQksa esa layXu fd;s x;s gS %& 

 

Ø nLrkost layXu ¼gS@ugh½ 

1 bZ-,e-Mh-  

2 fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3 fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq 

vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4 visafMDl 2-10 dh fufonkvkas ds fy;s fu/kkZfjr izk:Ik eas 

(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational 

Details ½ 

 

5 fufonk izi= Ø; djus dh jlhn  

6 Envelope-B Annexure – I ¼1&5½  

7 Envelope-C  

 

 

fufonkdkj ds lhy lfgr gLrk{kj 

----------------------------------------- 
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Annexure – Y 

Detailed Scope Of Work 

 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant IS Code ,oa le;&le; ij 
Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk fØ;kUo;u lqfuf'pr 
djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  
Ø- ;kstuk dk uke fo-[k 

vUrxZr dk;Z 
dh la[;k 

izLrkfor dk;Z vio; fooj.k izfr uydwi 
vkSlr ek=k 

      fufonk vkea=.k  

      dqy ek=k  

      30 uydwi 

1 eqjSuk ftys ds  
vUrxZr fodkl[k.M 
eqjSuk ds fofHkUu 

xzkeksa esa 
300x100fe-eh- 
O;kl ds 75 eh- 

xgjs uy dwi [kuu 
 dk;Z & 30 ux 

fodkl[k.M  

eqjSuk dk;Z 

30 ux& 

 

 

 

 

1- 300 fe-eh dksysIlhcy LVªsVk  
  

2- 100 fe-eh O;kl ;wihOghlh-
ikbZi foHkkxh; LVksj ls izkIr 
dj uydwi esa yxkuk 

 

 

75 eh] 
  

   76 eh-   
- 
 
  - 
 

  

   

   
 

   

2250 eh- 
 
2280 eh- 
 
 
 
 
 
 
 
 

-  
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 
1- 'kklu ds vkns’k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 tqykbZ 2017 ls ykxw 

eky ,oa lsokdj (GST) lHkh odZ dkaVsªDV ij 18 izfr’kr dh nj ls yxsxkA 'kklu ds bl vkns’k vuqlkj 
Bsdsnkj dks ns;d Hkqxrku ds le; th-,l-Vh- dh tks nj ns;d ij ykxw gks  mlds vuqlkj VSDl dk Hkqxrku 

i`Fkd ls  Bsdsnkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj (Exclusinve of GST) 'ks"k leLr dj] midj] 
ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk 

izLrqr foRrh; izLrko (Financial Offer) esa mDr jkf’k dk Hkqxrku lfEefyr gSA 
2- l'krZ fufonk, ekU; ugha dh tkosxhA 
3- fufonkdkj dks ,usDlj ch vuqlkj :Ik;s 50@& ds ukWu T;wfMfl;y LVkEi ij uksVjkbZTM 'kiFk i= izLrqr ugh 
djuk gksxkA 
4- vkbZ-lh-vkbZ-lh-vkbZ- cSad }kjk tkjh fyf[krsa ¼Instrument½ ekU; ugha gksaxsA 
5-  fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d ls vk;dj] okf.kT;dj] th 

,l Vh ,oa deZpkjh dY;k.k midj dk fu;ekuqlkj dVks=k fd;k tkosxkA 
6- mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk gksxh vU;Fkk ns;d ls jk;YVh 
dkVdj jktLo en esa tek dj yh tkosxh] ftls foHkkx lacaf/kr fufonkdkj dks okfil djus gsrq ck/; ugha gksxkA 

7- fyQkQk&v esa fufonkdkjksa }kjk HkkSfrd #i ls EMD tek djk;s tkus dk izko/kku ugh gSA foHkkx esa vkeaf=r dh 

tkus okyh leLr fufonkvksa esa EMD HkkSfrd #i ls tek djk;s tkus ds izko/kku dks gVkrss gq;s Electronic #i ls 
Hkh bZ-,e-Mh- ¼e-EMD½ tek fd;s tkus dk izko/kku  fd;k tkrk gSA 
 bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk esa Hkkx ysus okys fufonkdkjksa ds fy;s fuEu izfØ;k fu/kkZfjr dh tkrh gS %& 

 fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ihbZ&izksD;ksjesaV iksVZy 
¼https://www.mpeproc.gov.in½ ij vius ykWx&bu vkbZ-Mhls ykWx&bu dj cSad vdkmaV fMVsYl QkeZ eas ntZ 
djasxsA 

 fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ- ,e-Mh-¼e-EMD½ dh jkf’k 
iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx ysus dh dk;Zokgh iwoZor djsaxsA 

 foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-EMD½ dh jkf’kdks NksM+dj ’ks"k lHkh 
fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k iksVZy ds ek/;e ls okil dh tk,xh] tks fd fufonkdkj ds 
iksVZy ij jftLVMZ cSad [kkrs esa gh okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh-¼e-EMD½ tek djus 
okys fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k tek dj ldsaxs ijUrq okilh fufonkdkj ds 
jftLVMZ cSad [kkrs esa gh gksxhA 
 lQy fufonkdkj dh bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k vuqca/k djus rd jksd dj j[kh tk,xh rFkk vuqca/k fu"ikfnr 
fd;s tkus ds mijkar okil dh tk,xhA 
8- ;fn fdlh dkj.k ls bZ-,e-Mh-¼EMD½ jktlkr djus dk fu.kZ; fy;k tkrk gS rks fufonkdkj }kjk tek bZ-&bZ-,e-
Mh-¼e-EMD½ dh jkf’k iksVZy ij jktlkr dh tk,xh rFkk jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk rqjar yksd 
LokLF; ;k¡f=dh foHkkx ds 8443 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds 
ek/;e ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 
9- izkIr U;wure fufonk nj ¼,y&1½ ianzg izfr'kr ls vf/kd uhps ¼More Than Fifteen Percent Below½ gksus ij 
fufonk nj dks vO;ogkfjd nj ¼Unworkable Rates½ ekuk tkosxkA vO;ogkfjd njsa ¼Unworkable Rate½ izkIr 
gksus ij lQyre fufonkdkj ¼,y&1½ }kjk fufonRr nj vuqlkj xf.kr fufonk jkf'k ¼Tendered amount½ ,oa ,l-
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vks-vkj- ij fufonk dh ykxr ls 15 izfr’kr de jkf’k ¼amount15% below PAC½ ds varj dh jkf'k vfrfjDr 
ijQkjesal XkkkjaVh ds :i esa ¼Additional performance guarantee½ yh tk;sxhA 

9 e/;izns”k “kklu] yksd fuekZ.k foHkkx] ea=ky;] Hkkssiky ds vkns”k dzekad ,Q&53@02@2011 @ ;ks@19@524 

Hkksiky fnukad 14-02-2025 ls fufonk esa vO;ogkfjd njsa izkir gksus ij vfrfjDr Performance 
Guarantee ds laca/k esa vkns”k tkjh fd;k x;k gS mdR ds vuqdze esa foHkkxh; vkns”k dzekad 

530@vkj&74@2014@2@34 Hkksiky 06-02-2017 ds fcanq dzekad 2(i) ds la”kksf/kr dj fuEukuqlkj izfrLFkkfir 
fd;k tkrk gSA 

 fufonk esa 10 izfr”kr de nj izkIr gksus ij dksbZ vfrfjDr ijQkWjesUl xkjaVh dh jkf”k ugha fy;k tkuk gSA 

 fufonk esa 10 ls 20 izfr”kr rd de nj vkus ij fufonk nj 10 izfr”kr ls c<dj ftrus izfr”kr de gksxh 
PAC  jkf”k dk mruk izfr”kr vfrfjDr ijQkWjesUl xkjaVh dh jkf”k fuEukuqlkj gksxh%& 

vnkgj.k& ;fn fufonk dh vuqekfur ykxr (PAC) Rs_100.00 yk[k gS rFkk lQyre fufonkdkj dh nj 14 izfr”kr 
Beow SOR gks rks vfrfjDRk ijQkWjesUl xkjaVh dh x.kuk fuEukuqlkj gksxh%& 

,Q-Mh-vkj ds :Ik esa izLrqr dh tkus okyh vfrfjDr ijQkWjesUl xkjaVh dh jkf”k  
 Probable Amount Of Contract (PAC)  X  Rate Below SOR Beyond 10% = 100 ( 14%-10%) Rs- 4.00 yk[k 

  fufonk esa 20 izfr”kr ls vf/kd de nj (RATES BELOW SOR BEYOND 20% ) vkus ij fufonk nj vkus ijh 
x.kuk fuEukuqlkj gksxh%&  

 vnkgj.k& ;fn fufonk dh vuqekfur ykxr (PAC) Rs_100.00 yk[k gS rFkk lQyre fufonkdkj dh nj 24 
izfr”kr Beow SOR gks rks vfrfjDRk ijQkWjesUl xkjaVh dh x.kuk fuEukuqlkj gksxh%& 

,Q-Mh-vkj ds :Ik esa izLrqr dh tkus okyh vfrfjDr ijQkWjesUl xkjaVh dh jkf”k%& A+B  

A)  Probable Amount Of Contract X1 X Rate Below SOR Beyond 10% upto 20% ) = 100x1x (10%) Rs- 10.00 
yk[k  

B) Probable Amount Of Contract X1 X Rate Below SOR Beyond 20% = 100x2x (4%) = Rs- 8.00 yk[k vFkkZr 
dqy vfrfjDR ijQkWjesUl xkjaVh dh jkf”k (A+B) = Rs 18.00 yk[k  

        jkT; “kklu }kjk ;g fu.kZ; fy;k x;k gS fd Hkfo’; esa foHkkx esa izfr”kr nj ij vk/kkfjr vkeaf=r dh tkus okyh 
fufonkvksa esa vO;ogkfjd njsa izkIr gksus ij iSjk&2 vuqlkj gh vfrfjDr  Performance Guarantee dh x.kuk dh 
tk,A 
10- fufonk vUrxZr /kjksgj jkf’k ,Q-Mh-vkj ds :i esa tks dk;Zikyu ;a=h] yksd LokLF; ;kaf=dh; foHkkx [k.M eqjSuk  
ds uke ls oaf/kr gks ekU; gksxh] ,Q-Mh-vkj dh Ldsu izfr u flQZ bZ&izksD;ksjesaV osclkbZV ij viyksM djuk gksxk 
cfYd ,Q-Mh-vkj ewyr% dk;Zikyu ;a=h yksd LokLF; ;kaf=dh; foHkkx [k.M eqjSuk ds dk;kZy; esa fufonk esa 
mYysf[kr fnukad rd tek djuk gksxhA 
11- vfrfjDr ijQksjesal xkjaVh mlh izk:i eas yh tkosxh ftleas vjusLV euh@ ijQkjeasl X;kjaVh ¼Earnest Money 

/ Performance Guarantee½ yh tkrh gSA 
12- Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k tk;sxkA 

13- Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= ¼Physical Completion 

Certificate½ tkjh gksus ds i'pkr gh okil dh tk,A 
14- fufonk vuqca/k ds nLrkostksa ij U;wure :i;s 500@& rFkk vf/kdre :i;s 25000@& ds v/;k/khu jgrs  gq;s 
,sls nLrkost }kjk izfrHkwr jde vFkok ewY; dk 0-25 izfr'kr LVkEi 'kqYd izHkkfjr gksxkA 
15- fcuk dkj.k crk, fufonk Lohd`r@ vLohd`r djus dk iw.kZ vf/kdkj fufonk vkea=.k drkZ dks gksxkA 
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16- dk;Z gsrq fdlh Hkh izdkj dk ifjogu ls lacaf/kr O;; rFkk fufonkdkj }kjk iz;qDr fdlh Hkh lkexzh vFkok 
midj.k ds [kjkc gksus ij vFkok ekudksa ds vuq:Ik u gksus ij mldks cnyus @ lq/kkj djus esa gq;s O;; dk foHkkx 
}kjk dksbZ Hkqxrku ugha fd;k tkosxkA 
17   fufonkdkj }kjk e'khu dk fQVusl izek.k i= ifjogu foHkkx ¼vkj-Vh-vks ½ }kjk tkjh fd;k gqvk izLrqr fd;k 
tkuk vko';d gksxkA 
18-   fufonkdkj }kjk dk;Z ds fØ;kUo;u ds nkSjku ;fn fdlh foHkkx ls vuqefr dh vko';drk gksrh gS rks ,slh 
vuqefr;kW fufonkdkj }kjk yh tkosxh rFkk foHkkx }kjk bu vuqefr;kas dks izkIr djus es ;FkklaHko enn dh tkosxhA 
vU; foHkkxkas ls vuqefr izkIr djus eas ;fn bu foHkkxksa }kjk fdlh Hkh izdkj dh Qhl ;k jkf'k dh ekxa dh tkrh gS 
rks ;g Qhl@jkf'k fufonkdkj }kjk lacaf/kr foHkkx dsk nh tkosxh ftldh izfriwfrZ foHkkx }kjk fufonkdkj dks dh 
tkosxhA 
19-  Bsdsnkj ds ikl Lo;a ds LokfeRo dh fMªfyax e’khu gksuk vfuok;Z gS] Lo;a ds LokfeRo dh iqf"V gsrq Bsdsnkj dks 
vkj-lh- cqd] jksM VsDl pqdrk gksus ,oa e’khu ds chek laca/kh nLrkostksa dh LdsUM izfr;kWa u flQZ bZ izksD;ksjesaV 
csclkbZV ij viyksM djuk gksxh cfYd mudh Loa; ds }kjk lR;kfir Nk;kizfr Hkh dk;Zikyu ;a=h] yksd LokLF; 
;kaf=dh; foHkkx [k.M eqjSuk ds dk;kZy; esa fufonk esa mYysf[kr frfFk rd izLrqr djuk gksxhA foHkkx }kjk okafNr 
gksus ij izLrqr Nk;k izfr;ksa ds lR;kiu gsrq ewy izfr;ksa dk voyksdu djk;k tkuk vko’;d gksxkA 
20-   Bsdsnkj dks e’khu@e’khusa] HkkSfrd lR;kiu gsrq eq[; vfHk;ark yksd LokLF; ;kaf=dh foHkkx ifj{ks= Xokfy;j 
}kjk xfBr lfefr ds le{k izLrqr djuk gksxh] lfefr }kjk tkjh HkkSfrd lR;kiu izek.k i= Hkh fufonk esa mYysf[kr 
frfFk rd lR;kiu gsrq dk;Zikyu ;a=h] yksd LokLF; ;kaf=dh; foHkkx [k.M eqjSuk ds dk;kZy; eas izLrqr djuk 
gksxhA lR;kiu izek.k i= fufonk [kksys tkus ds fnukad ls ,d o"kZ ls vf/kd iqjkuk ugha gksuk pkfg;saA 
21- izLrkfor O;kl ds ,oa xgjkbZ ds uydwi [kuu dk;Z gsrq fufonkdkj ds ikl i;kZIr {kerk dh fjax e'khu gksuk 
vko';d gksxk ftldk fu.kZ; HkkSfrd lR;kiu izi= esa lfefr }kjk izekf.kr fooj.k ds vk/kkj ij fd;k tk;sxkA 
22- fufonkdkj }kjk foHkkx esa foxr 3 o"kksZ esa [kfur fd;s x;s uydwiksa ¼ ;fn dksbZ gksa ½ ds laca/k esa vuqHko izek.k 
i= dsoy dk;Zikyu ;a=h ;k mlls mPp Js.kh ds vf/kdkjh dk gh ekU; gksxkA 
23- uydwi [kuu dh fufonkvksa esa fdlh fufonkdkj ds foRrh; izLrko Lohdf̀r ;ksX; ik, tkus ij fuEu ¼v½ rFkk ¼c½ 
esa ls tks Hkh vf/kd gks] dh lhek rd uydwi dk;Z mls vkoafVr fd, tk ldsaxsA 
 ¼v½ foxr 3 o"kksZ esa foHkkx esa fd;k x;k vkSlr dk;Z X 2 
 ¼c½ 50 uydwi  
24- ,sls u;s fufonkdkj tks fufonk dh 'krksZ ds vuq:Ik fufonk esa Hkkx ysus dh ik=rk j[krs gksa os fufonk izfØ;k esa 
Hkkx ys ldrs gS ,sls u;s fufonkdkj ds foRrh; izLrko Lohd`fr ;ksX; gksus ij mUgsa ,d foRrh; o"kZ esa df.Mdk 23 
¼c½  esa fufgr lhek rd uydwi dk;Z vkoafVr fd;s tk ldsaxsA bl gsrq ,sls fufonkdkj fyQkQk & v esa ,d 
'kiFk&i= :Ik; 50@& ukWu T;wfMfl;y LVkWEi ij uksVjkbTM djkdj izLrqr dj tkudkjh nsxs fd mUgsa orZeku 
foRrh; o"kZ esa fdrus uydwiksa ds dk;Z foHkkx }kjk vkoafVr fd, tk pqds gSA 
25- ;fn fufonk esa ,d ls vf/kd xzqi lfEefyr gS rks fufonkdkj dks dafMdk&23 vFkok dafMdk&24 tks Hkh ykxw gks] 
esa fufgr izko/kkuksa dh lhek esa dk;Z vkoafVr fd;k tk ldsxk rFkk 'ks"k xzqi ds fy;s mls rduhdh :I ls vik= 
ekurs gq;s mlds 'ks"k xzqi ds foRrh; izLrko ugh [kksys tk;sxsA 

26- fufonkdkjksa dk vk;dj foHkkx esa LFkk;h ys[kk uEcj (PAN) rFkk eky ,oa lsokdj (GST) esa   iath—r 
gksuk Hkh vfuok;Z gSaA ftldk izek.k i= dh lR;kfir Nk;kizfr fufonk esa mYysf[kr frfFk rd dk;Zikyu ;=ah] yksd 
LokLF; ;kaf=dh; [k.M eqjSuk dks izLrqr fd;k tkuk vfuok;Z gSA 
27- deZdkj midj vf/kfu;e ds varxZr fufonkdkj dks bl foHkkx }kjk fpUgkafdr jftLVªhdj.kdrkZ vf/kdkjh ds 
;gkWa iath;u vko’;d gS] iath;u u gksus dh n’kk esa ?kks"k.k i= izLrqr djsA vuqca/k ds iwoZ iath;u djkdj izek.k i= 
izLrqr djuk vfuok;Z gSA 
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28- uydwi [kuu gsrq] dk;ZLFky ds fu/kkZj.k gsrq foHkkx eas iathd`r gkbZMªksft;ksykWftLV ls foHkkx }kjk funsZf’kr 
clkgV esa jsftLVhfoVh losZ djk;k tkosxkA lgk;d ;a=h@mi;a=h }kjk jsftLVhfoVh losZ{k.k ds vk/kkj ij dk;ZLFky 
dk fu/kkZj.k fd;k tk;sxkA lgk;d ;a=h@mi;a=h }kjk jsftLVhfoVh losZ mijkar lqfu'fpr fd;k x;k dk;ZLFky 
miyC/k djkus ds mijkar Bsdsnkj }kjk rRdky uydwi [kuu gsrq vfxze dk;Zokgh dh tkuh gksxhA 
29- Hkw&xHkhZ; losZ{k.k ds vuqlkj uydwi dh xgjkbZ de ;k vf/kd dh tk ldrh gS] vr% losZ{k.k vuqlkj fu/kkZfjr 
vf/kdre xgjkbZ ls de [kfur vlQy uydwiksa dk Hkqxrku ugha fd;k tk;sxkA ,sls izdj.k es auydwi eas mi;ksx 
dh x;h foHkkxh; lkexzh dh olwyh Hkh fufonkdkj ls dh tk;sxhA 
30- lkexzh ;Fkk gs.MiEi lsV] jkbZtj ikbZi ,oa dsflax ikbZi Bsdsnkj dks mi[k.M@ [k.M eq[;ky; ij miyC/k 
djk;h tk;sxh] ftls Bsdsnkj }kjk Lo;a ds O;; ij ,oa vius lk/ku ls dk;ZLFky rd ys tk;k tk;sxkA 
31- lHkh dk;Z fu/kkZfjr ch-vkbZ-,l- Lisf’kfQds’ku ds vuq:Ik gh fd;s tk;sxsa] dk;Z dk ch-vkbZ-,l- Lisf’kfQds’ku 
miyC/ku gksus dh fLFkfr esa foHkkx }kjk funsZf’kr vU; ekun.Mksa ds vuq:Ik dk;Z djkuk gksxk] ftlds fy, vyx ls 
dksbZ Hkqxrku ugha fd;k tk;sxkA 
32- uydwi [kuu ,oa vU; lacaf/kr dk;ksZ ds fdz;kUo;u gsrq uydwi [kuu ds ;w-,l-vks-vkj esa mYysf[kr fn’kk funsZ’kksa 
dk ikyu Hkh lqfuf’pr djuk gksxkA Hkw& lrg ds Åij 30 lseh- ls vf/kd yxk;s tkus ij vfrfjDr dsflax dh 
olwyh Bsdsnkj ls dh tk;sxhA 
33- dk;kZns’k es a Li"V :Ik ls clkgV dk fooj.k vafdr fd;k tk;sxkA 
34- uydwi [kuu ds nkSjku Bsdsnkj }kjk e’khu dk QksVksxzkQ Lo;a ds O;; ij fy;k tkdj foHkkx dks izLrqr fd;k 
tk;sxk] QksVksxzkQ esa e’khu dk uEcj Li"V :Ik ls fn[kk;h nsuk vfuok;Z gSA 
35- dk;Z ds ekikadu esa lacaf/kr mi;a=h }kjk dk;Z djus okyh e’khu dk uEcj Hkh QykbZ’khV esa vafdr fd;k tk;sxkA 
36- uydwi [kuu 'kkldh; Hkwfe ij gh fd;k tk;sxk] foHkkx }kjk dk;ZLFky fu/kkZfjr djus ,oa uydwi [kuu djus ds 
iwoZ ;fn ;g rF; izdk’k esa vkrk gS fd fu/kkZfjr@ losZf{kr dk;ZLFky 'kkldh; Hkwfe ij ugha gS rks ml LFky ij 
dk;Z izkjaHk ugha fd;k tk;sxkA ;fn ,sls dk;ZLFky ij tks 'kkldh; Hkwfe ij ugha gS ij Bsdsnkj }kjk dk;Z fd;k 
tkrk gS rks ml ij gq;s O;; ds fy;s og Lo;a mRrjnk;h gksxk ,sls dk;Z dk Hkqxrku u rks foHkkx }kjk fd;k tk;sxk 
vkSj u gh mleas Mkyh xbZ lkexzh dk O;; gh foHkkx }kjk ogu fd;k tk;sxkA 
37- Bsdsnkj }kjk uydwi ds [kuu dsmijkar Bsdsnkj }kjk ty uewus foHkkxh; iz;ksx’kkyk dks Lo;a ds O;; ij miyC/k 
djk;s tk;xs ] ftudk ijh{k.k foHkkxh; iz;ksx’kkyk eas fu’kqYd fd;k tk;sxk] uydwi dk ty ihus ds fy;s mi;qDr 
gksus dh fLFkfr eas ml ij gs.MiEi LFkkiuk dk dk;Z Bsdsnkj }kjk fd;k tk;sxkA vkoaVu miyC/k gksus ij gh uydwi 
[kuu dk Hkqxrku fd;k tk;sxkA 
38- uydwi dh xgjkbZ 75 ehVj ls vf/kd [kuu gsrq l{ke Lohd`fr izkIr gksus ij gh Hkqxrku dh dk;Zokgh dh 
tk;sxhA l{ke vf/kdkjh] jsftLVhfoVh losZ] xzke eas iwoZ eas LFkkfir uydwikas dh xgjkbZ mueas ik;h x;h ty {kerk] 
uydwi eas Ikk;s x;s ty dh xq.koRrk ,oa uydwi dh ty{kerk dk mYys[k djrs gq;s izR;sd uydwi gsrq Li"V 
vuq’aklk djsaxs fd uydwi esa 75 ehVj ls vf/kd xgjkbZ rd [kuu fd;s tkus ij uydwi esa miq;Dr ty {kerk izkIr 
gksus dh laHkkouk Fkh ,oa xq.koRrk [kjkc gksus dh laHkkouk ugha FkhA 

39- ns;d dk Hkqxrku] ns;d ds lkFk lkexzh dk mi;ksfxrk izek.k i= (Material Consumption statement) 
layXu gksus ij gh fd;k tk;sxk] vafre ns;d dk Hkqxrku 'ks"k cph lkexzh LVksj eas tek djus ds mijkar fjVuZ baMsV 
dh izfr ns;d ds lkFk layXu gksus ij gh fd;k tk;sxkA ,d vuqca/k dh 'ks"k cph lkexzh fdlh Hkh fLFkfr esa nwljs 
vuqca/k eas LFkkukarfjr ugha dh tk;sxhA 
40- izR;sd uydwi dk [kuu iw.kZ gksus ij Bsdsnkj }kjk uydwi dk LVªkVk pkVZ ,oa ty uewus mi[k.M dk;kZy; dks 
izLrqr djus gksxsaA 
41- dk;Z laiknu ds nkSjku gksus okyh fdlh Hkh ?kVuk@ nq?kZVuk ,oa mlds oS/kkfud ifj.kkekas ds fy;s Bsdsnkj iw.kZr% 
mRrjnk;h gksxkA 
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42- vlQy uydwi ij dsflax esa etcwr ,e-,l-dSi yxkdj 1%2%4 lhesaV dzakdhV dk dzakdhV dk 

0.45x0.45x0.45 ehVj dk CykWd vfuok;Zr% bl izdkj cukuk gksxkA ftlls dSi iwjh rjg <ax tk;sA ftlls 
uydwi ds dkj.k fdlh Hkh izdkj dh nq?kZVuk dh vk’kadk u jgsA blh izdkj va’kr% [kfur ,sls uydwi ftuesa fdUgha 
dkj.kksa ls [kuu fd;k tkuk laHko u gks ,oa ftUgsa vuqi;ksxh ekuk tkuk gks mUgsa Hkh gkMZ feVVh@eq:e@dkadzhV ls 
bl izdkj Hkjk tk;sxk ftlls LFky] uydwi [kuu ls iwoZ dh fLFkfr eas vk tk;sA vlQy uydwi ij dSi yxkdj 
mijksDrkuqlkj CykWd u cuk;s tkus dh fLFkfr esa :Ik;s 1000@& ¼:Ik;s ,d gtkj½ dk vFkZn.M izR;sd izdj.k gsrq 
vkjksfir fd;k tk;sxkA 
43- ;fn foHkkx }kjk dfri; dkj.kksa ls uydwi [kuu gsrq dk;ZLFky miyC/k ugha djk;k tkrk gS rks ,slh vof/k gsrq 
foHkkx vuqca/k ds bl vuqikfrd ykxr gsrq fcuk fdlh vFkZn.M ds le;o`f} Lohd̀r djsxkA 
44- mDr leLr 'krsZ foLr̀r vuqca/k dk gh ,d fgLlk gksaxh] fufonk esa mYysf[kr vU; 'krsZ ;Fkkor ekU; gksxhA 
45- fufonk varxZr uydwi [kuu ;kstuk L=ksr gsrq fd;k tk jgk gS] uydwi eas ikWoj iEi LFkkiuk gsrq i;kZIr vkod 
{kerk izkIr u gksus ij uydwi ij gs.MiEi LFkkfir dj IysVQkeZ fuekZ.k dk dk;Z Bsdsnkj dks djuk gksxk] ftldk 
Lohd`r fufonk nj ij lh-,lvkj- ds vk/kkj ij Hkqxrku gksxkA 
46- foHkkx }kjk vfr vko';d gksus ij ftys ds vU; fodkl[k.M esa Hkh dk;Z djk;k tk ldrk gSA 
47- mDr leLr 'krsZ foLr̀r vuqca/k dk gh ,d fgLlk gksxh] fufonk eas mYysf[kr vU; 'krsZ ;Fkklkou ekU; gksxhA 
48- dk;Z esa yxus okyh leLr lkexzh mfpr xq.koRrk dh iz;qDr dh tkuk vfuok;Z gSA 
49- uydwi [kuu djrs le; ;fn uydwi esa VwYl ;k ikbZi fxj tkrk gS rks mldks fudkyus ds dk;Zokgh Bsdsnkj 
dks Loa; ls djuh gksxh ,oa bl gsrq Loa; ds ;a= dk mi;ksx djuk gksxkA ;fn VwYl o ikbZi fudkyrs le; uydwi 
vuiz;ksxh gks tkrk gS rks mldk dksbZ Hkh Hkqxrku Bsdsnkj dk ugh fd;k tkosxkA 
50- vkeaf=r fufonk esa fufonk nkrkvksa dks vkosnu dh vafre frfFk rd vkosnuksa ds lkFk eq[; vfHk;ark yks-Lok-;k-fo-
Xokfy;j ifj{ks= Xokfy;j ds vkns’k dzekad 2880 fjx e'khu lfefr fnukad 8.5.2017 ds }kjk xfBr lfefr }kjk 
lHkh vfHkys[k tSls vkj-lh-cqd ohek jksMVsDl] fQVuasl ] bude VsDl bR;kfn ds voyksdu ds Ik”pkr lfefr }kjk 
Bsdsnkj dks tkjh izek.k i= ds vk/kkj ij fufonk esa Hkkx ysus ds ik= gksaxs A yks-fu-fo- es uohu iathd̀r O;oLFkk ds 
vUrxZr mi;qZDr Js.kh esa iathd`r izek.k i= bl dk;kZy; esa vkWuykbu fufonk vkaea=.k dh frfFk ds iwoZ voyksdukFkZ 
izLrqr djuk gksxk A  
51- lHkh izlaxks dk U;k; {ks= ftyk eq[;ky; jgsxkA 
52- fufonkdkj dks vkoafVr fd;s tkus okys vf/kdre uydwiksa dh la[;k fu/kkZj.k ek= gsrq fufonkdkj }kjk foxr 03 o"kksZ 
ds nkSjku lQyrkiwoZd iw.kZ fd;s x;s leku dk;ksZ dk fooj.k ¼;fn dksbZ gks rks½ i`Fkd ls fuEu izi= esa gLrk{kj lfgr 
izLrqr fd;k tkuk gksxkA blds vfrfjDr fufonkdkj dks foxr 03 foRrh; o"kksZ ds nkSjku izR;sd fu"ikfnr dk;Z dh iqf"V 
gsrq dk;Zikyu ;a=h vFkok mPp Lrj ds vf/kdkjh }kjk gLrk{kfjr izek.k i= izLrqr fd;k tkuk Hkh vko’;d gksxkA 
53- fufonkdkj }kjk Lo;a ds LokfeRo dh fMªfyax e”khu dk HkkSfrd lR;kiu djkuk vfuok;Z gksxkA  
l-
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                                               dk;Zikyu ;a=h 
         yksd LokLF; ;kaf=dh; foHkkx 
              [k.M eqjSuk ¼e0iz0½ 
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SECTION- 4 
 
General Description of Work - Drilling of 30 Nos 300x100 mm dia 75 mtr deep gravel packed tubewells Including 
installation of handpump and construction of plate form in different Villages of  District  Morena Including all allied 
works complete. 

Probable Amount of Contrct - 31.71 Lakh 

(Rs. in Words) - THIRTY ONE LAKH SEVENTY ONE THOUSAND ONLY 

Phe sor 01.9.2023 with upto date ammendment 
S. 

No. 
SOR Particulars of item Quan

tity 
Unit Rate Amount (in 

Figure) Ref. 

1 
Item 22.1a 

P-327 

Drilling of perfectly vertical bore hole of 300 mm 
diameter for cunstruction of Gravel Packed tubewell 
upto desired depth in alluvial formation consisting of 
Soils, Clays, Sand , Gravel, Moorum, Boulders etc and 
retaining the bore hole by using suitable drilling mud or 
foam or temporary housing pipe including all works  
pertaining to drilling such as transportation, installation 
and removal of drilling machine etc.complete. 300 mm 
diameter        . 

2250 Mtr 882 1984500 

 2 
Item 22.2- 
d P-317 

Labour charges for assembling, centering and lowering 
of properly designed casing pipe assembly inside the 
bore hole drilled for construction of Gravel Packed tube 
well including the cost of providing and fixing of 
centraliser, and transportation of casing assembly etc. 
complete. Casing assembly composed of 100 mm dia 
UPVC Blanck and screened pipes. 

2280 Mtr 56 127680 

3 
Item 22.3 
a P-318 

Providing and fixing of MS bail plug as per IS 2800 
(Part-1) 1991 in the bottom of casing assembly 100 

mm. dai. 
30  Each 292 8760 

4 
Item 22.4 

P-319 

Providing gravel packing with uniformly graded gravel 
as per IS 4097 of 1967 (revised upto date ) in the 
annular space between outer wall of casing pipe 
assembly and inner wall of bore hole including cost of 
gravel, transportation, stacking, washing and packing in 
layers of suitable thickness including all lead and lifts 
complete. 

120 Cum 4230 507600 

5 
Item 24.3 

P-324 

Development of gravel packed tube well by air 
compressor of suitable capacity i/c hire charges for all 
the required  tools and Plants  etc. complete, for 
maximum duration of eight hours. 

240 
    

Hour 1027 246480 

6 Item 22.6.a 
P319 

Providing and fixing of well cap on top of the tube well 
for protection. M.S. Cap 100 m.m. dia 30  Each 287 8610 

7 
Item 23.1 

P-321 

Labour charges for installation of india mark-II 
Handpump with 30 mter long 32 mm dia riser pipe 
assembly and all other accessories including 
transportation of handpump from apecified 
departmental store to site  

30 Each 1315 39450 

8 
Item 22.1 

P-321 
Add item no.7 above for fixing the extra length of riser 
pipe assembly beyond 30 mtrs  270 mtr 27 7290 

9 
Item 21.3 

P-321 

Construction of 76 cmx76 cm x 40 cm foundation block 
in 1:2:4 cement concrete for fixing the pedestal of 
Handpump including excavation cost of material and 
Labours etc complete. 

30 Each 1250 37500 

10 
Item 22.4 

P-321 

Construction of cement concrete platform as per design 
around the hand pump in 1:2:4 cement concrete 
including excavation ,centering, suttering cost of all the 
materials and labours and curing etc complete. 

30 Each 3998 119940 
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11 
Item 23.6 

P-321 

Construction of cement concrete drain as per design  in 
1:2:4 cement concrete including excavation ,centering, 
suttering cost of all the materials and labour and curing 
etc complete. 

90 Meter 442 39780 

12 
Item 23.10 

P-320 

Construction of soakage pit of 70 cm dia. And 1.0 m 
deep i/c excavation, brick lining at top in 1:4 cement 
mortar, broken bricks etc. and cost of all the materials 
and labour and curing etc. complete. 

30 Each 1359 40770 

13 
tem 24.5 

P-324 

Disinfectionof tubewell using bleaching powder solution 
as per the direction of the engineer in Charge i/c the 
cost of bleaching powder and labour etc. complete. 

30 Each 87 2610 

                                                                                                         Total  Rs                 3170970 
SAY P AC AMOUNT 31.71 LAKH 

               Say Rs.-THIRTY ONE LAKH SEVENTY ONE THOUSAND ONLY 
 

 

 
      Executive Engineer 

      Public Health Engg.Department 
                   Division Morena 

 
 
 
 
 
 
 
 

  



86 | P a g e  

 

 
 

SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) (hereinafter called " the 
Employer) and____________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute ___________________ 
_______________________ (name and identification number of Contract) (hereinafter called "the 
Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of 
Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 
 The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

                                                         Date: 

To,  
 

Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No:    

 Name of Tender / Work: - 
 
 

 

 
 

Dear Sir, 1. I/ We have downloaded / obtained the tender document(s) for the above 
mentioned 

‗Tender/Work‘ from the web site(s) namely: 

https://mptenders.gov.in/nicgep/app  
 

as per your advertisement, given in the above mentioned website(s). 

1. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents (including all documents like annexure(s), schedule(s), etc .,), which form part of 
the contract agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein. 

2. The corrigendum(s) issued from time to time by your department/ organization too have also 
been taken into consideration, while submitting this acceptance letter. 

3. I / We hereby unconditionally accept the tender conditions of above mentioned tender 
document(s) / corrigendum(s) in its totality / entirety. 

4. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking. 

5. I / We certify that all information furnished by the our Firm is true & correct and in the event 
that the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract , without prejudice to any other rights or remedy including the forfeiture 
of the full said earnest money deposit absolutely. 

                                                                    Yours Faithfully, 
 

                                                (Signature of the Bidder, with Official Seal) 
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