
1 | P a g e  

    

 

NIT No.05                                                       Dated 08-05-2026 

 
 
 
 
 
 
 

 

 

Government of Madhya Pradesh  
Public Health Engineering Department 

 
Appendix 2.10 

 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 

 
 

          

          System Tender No – 2026_PHED_505997_1  
 

 
 

          Drilling of 10 Nos 200 mm dia Ordinary Tube well,120 
mtr. Deep including Yield Test in block Nagod in Satna 
District 

 

 
A) Probable Amount of Contract - Rs. 974559.00 

B) Earnest Money - Rs.  19500.00 

C) Cost of Bid Document - Rs.  2000.00 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Engineering Department 
Appendix 2.10 

Tender Document 
 

For Percentage Rate only in Works Departments and other Departments similar to 
Works Departments (Effective from 01/01/2014) 

 
Office of the : Executive Engineer P.H.E Division  

   SATNA 

NIT Number and Date                     :          NIT No.05/Pro Cell/EEPHED/2026-27/  
                                                                            Satna Dated 08-05-2026 

 
Agreement Number and Date : ----------------------------------------------- 

Name of Work            :          Drilling of 10 Nos 200 mm dia Ordinary Tube          
                                                             well,120 mtr. Deep including Yield Test in 

Block Nagod in Satna District 
 

Name of the Contractor :                ----------------------------------------------- 
Probable Amount of Contract 

 (Rs. in Figure)  : 974559 

 (Rs in Words)  : (Nine lakh seventy-four thousand five     

                                                      hundred fifty-nine rupees and zero paisa only) 
    

 
Contract Amount 

 (Rs. in Figure)  : ----------------------------------------------- 

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion          : one month (30 days) including rainy season. 
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                                                    SECTION 1 

 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

 

NIT No. 05                                          Dated: 08-05-2026 
 Online percentage rate bids for the following works are invited from registered contractors and firms of repute 

fulfilling registration criteria: 

Name of Work- Drilling of 10 Nos 200 mm dia Ordinary Tube well,120 mtr. Deep including Yield Test in block 

Nagod in Satna District 

E Tender No 

 

Block 

 

District(s) 

 

Probable Amount 

(Rs.) 

Completion 

Period (months) 

2026_PHED_505997_1 Nagod Satna 9.74 Lakh 30 Days 

 

1. Interested bidders can view the NIT on website http://www.mptenders.gov.in 

2. The Bid Document can be purchased only online as per the key dates mentoned 
in the online NIT on portal www.mptenders.gov.in 

3. Amendments to NIT, if any, would be published on website 
http://www.mptenders.gov.in only, and not in newspapers. 

 

                           Executive Engineer      

              PHE Division Satna M.P.         

  

http://___________________/
http://www.mpeproc.gov.in/
http://___________________/
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Notice Inviting Tender 

Government of Madhya Pradesh 

Executive Engineer  
Public Health Engineering Department  

Satna (M.P.) 

NIT No.05                                                                        Dated 08-05-2026 

 

 Online percentage rate bids for the following works are invited from 

registered contractors and firms of repute fulfilling registration criteria: 

 

 

1. All details relating to the Bid Document(s) can be viewed and 

downloaded free of cost on the websitehttp://www.mptenders.gov.in. 

2. Bid Document can be purchased after making online payment of 

portal fees through Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be 

required to: 

 i)pay the cost of Bid Document; 

 ii)deposit the Earnest Money; 

 iii)Submit a check list; and 

 iv)Submit an affidavit. 

 Details can be seen in the Bid Data Sheet. 

 

  

S. No  
 

Name of Work District Probable Amount 
of Contract (Rs.) 

Earnest 
Money 
Deposit 

(EMD) (In 
Rupees) 

Cost of Bid 
Document 

(In Rupees) 

Category 
of 

Contractor 

Period of Completion 
(in Months) 

1 Drilling of 10 Nos 200 mm 
dia Ordinary Tube 
well,120 mtr. Deep 
including Yield Test in 
block Nagod in Satna 
District 

 
 Satna 

         
      9.74Lakh 

 
19500/- 

 
2000/- 

Registere
d under 

M.P.PWD 
new 

centralize
d 

registratio
n Scheme 

        30 days 

http://___________________/
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4. ELIGIBILITY FOR BIDDERS: 

(a)    At the time of submission of the Bid the bidder should have valid registration with 
the Government of Madhya Pradesh, PWD in appropriate class. However, such 
bidders who are not registered with the Government of Madhya Pradesh and are 
eligible for registration can also submit their bids after having applied for 
registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of 
the Contract. 

(c)    Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given in 
the Bid Data Sheet. 

6.       Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 
Sheet. 

7. The Bid Document can be purchased only online as per the key dates mentoned in 
the online NIT on portal www.mpeproc.gov.in . 

8 Amendments to NIT, if any, would be published on website 
http://www.mpeproc.gov.in only, and not in newspapers. 

 

 

 

Executive Engineer  
Public Health Engineering Department 

Satna (M.P.) 

http://www.mpeproc.gov.in/
http://___________________/
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical 
specifications specified in the Bid Data sheet/ Contract Data, and shall have to 
meet high standards of workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall 
be as per the Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings 
and obtain for itself on its own responsibility all information that may be necessary 
for preparing the bid and entering into a contract for construction of the work. All 
costs in this respect shall have to be borne by the bidder. 

 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 
 3.  Conditions of Contract: 
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      i. Part I General Conditions of Contract and the Contract Data with all 
 Annexures; and 

    ii. Part II Special Conditions of Contract. 
 4.  Specifications 
 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to 
do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides 
for pre-bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 
change in the schedule of pre-bid meeting would be communicated on the 
website only, and intimation to bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify 
issues and answer questions on any matter that may be raised at that stage. The 
Employer may, at his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be 
hosted on the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 
Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify 
the Bid Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 
publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related 
to the Bid required to be uploaded as per the time schedule mentioned in the key 
dates of the Notice Inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 
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12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be submitted 
only in works where pre-qualification conditions and/or special eligibility conditions 
are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-
certified sheet duly supported by documents to demonstrate fulfillment of pre-
qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. 
Supporting documents and printed literature that are part of the Bid may be in 
another language provided they are accompanied by an accurate translation of 
the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should 
be self- attested and certified by the bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document / information are 
found false/ fake/ untrue before acceptance of bid. If it is found after 
acceptance of the bid, the bidsanctioning authority may at his discretion forfeit 
his performance security/ guarantee, security deposit, enlistment deposit and 
take any other suitable action. 
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15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and 
correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the 
date of “close for biding” as prescribed by the Employer. The validity of the bid 
can be extended by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet. 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Bid Data Sheet. 
The Fixed Deposit Receipt shall be valid for six months or more after the last 
date of receipt of bids. However, other form(s) of EMD may be allowed by 
the Employer by mentioning it in the Bid Data Sheet. 

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of bidders whose bids are not accepted will be returned within ten 
working 

          days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 
the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, 
for whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 
physical form also at the place prescribed in the Bid Data Sheet. 
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E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‘A’ does not contain all 
requisite documents, such bid shall be treated as non-responsive, and Envelop B 
and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 
be opened online at the time and date notified in the Bid Data Sheet. The bidder 
shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial 
Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 
opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, without 
incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation 
of contract award shall not be disclosed to bidders or any other person not 
officially concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of 
Acceptance’  (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 
have to furnish performance security of the amount in the form and for the 
duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
and shall be in the form and for the  duration ,etc. similar to performance security.  
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23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and Additional 
Performance Security, if any and sign the contract agreement within 15 days of 
issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the Employer 
to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD 
shall stand forfeited without prejudice to the right of the employer for taking any 
other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during 
the procurement and execution of contracts. In pursuance of this policy, the 
Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 
of time, to participate in bids, if it at any time determines that the bidder has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for, or in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as 
follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to   influence improperly 
the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed 
to achieve an improper purpose, including influencing improperly the actions of 
another party. 

[End of ITB] 

 

 

 



13 | P a g e  

    

Bid Data Sheet  

 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer  

P.H.E.Department 

Satna (M.P.) 

2 NIT No. As per NIT 

 

3 Date of NIT As per NIT 

 

4 Bid document download available from date 

& time 

As per NIT 

 

5 Website link http:// 

www.mpeproc.gov.in 

 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs- 2000/- 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) 

As per 'Annexure- B' 

5 Pre-qualifications required Yes 

If Yes, details Annexure C 

6 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 

 7 Key dates As per 'Annexure -A' 

 

Bid Data Sheet 
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SECTION 2 - ITB1 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

1 Name of the ‘Work’ Drilling of 10 Nos 200 mm dia 
Ordinary Tube well,120 mtr. Deep 
including Yield Test in block Nagod  
in Satna District 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 
Whether Joint Venture is allowed Yes,  for PAC more than 

Rs 1 crore 

 If Yes, requirement for joint Venture As per 'Annexure – G' 

9 

Pre bid meeting to be held YES 

If Yes, Date, Time & place  

12 

Envelope-A containing : 

i. Registration number or proof of 
application for registration and 
organization details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit  duly Notorised as 

per 'Annexure- B'  
v. Check list as per Annexure –X 
 should reach in physical form 

At  the Office of the 
E.E  P.H.E Division Satna  

 
 
 
 
 

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 to I-

5 

15 
Envelope-C Financial Bid 

As per 'Annexure - J ' 
 

Materials to be issued by the 
department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of Bid 

 

 

Bid Data Sheet 

 
1 Section 2 – Bid Data Sheet  
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CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs 19500.00 

Forms of Earnest Money Deposit i. FDR/ e-FDR 
ii. Demand draft of 

scheduled commercial 
bank. 

iii. Interest bearing 
securities of post office. 

iv. E - EMD 
(icici bank instruments shall 

not be accepted) 

EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer PHE 
Division Satna (M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if 
any 

As per SCC Clause 08 

Performance Security  in the 
format 

As per 'Annexure- M' / FDR 
As per NIT 

Performance Security in favour of Executive Engineer PHE 
Division Satna 

Performance Security valid up to2 Performance Guarantee 
(Security) shall be valid upto 
3 months beyond the 
completion of defect liability 
period (Maintenance 
Guarantee Period) 

Additional Performance Security 

valid up to 

Additional Performance 
Guarantee (Security )  shall 
be valid upto valid 
construction / execution 
period plus 03 months. 

 Original term deposit receipt of earnest money deposit, demand draft for the cost 
of bid document and affidavit shall be submitted by the bidder so as to reach the office 
as prescribed in Bid Data Sheet, at least one calendar day before specified start time 
and date in key dates for opening of technical proposal as per Key dates in Bid Data 
Sheet. 

 
 



16 | P a g e  

    

Annexure – A 

(See clause 1,7  of Section 1 -NIT ) 

Key Dates 

S. 
N
o. 

Works 
Department 

Stage 

Bidder's 
Stage 

Start Expiry Envelopes 
 Time Date Time 

1.  Purchase of 
Tender – 
Online 

     

2.  Bid 
Submission 

– online 

     

3.  Submission 
of Envelope-
A (Physical) 

    Enevelope-A 
physically may be 
submitted in the 

office of the 
Executive Engineer 

PHE Satna  
Division  

 
4. Pre Bid 

Meeting 
      

5. Opening of 
Mandatory 
Envelope A 

     Envelope-A 

6. Opening of 
Technical 
Proposal 

Envelope-B 

     Envelope-B 

7. Opening of 
Financial Bid 
Envelope-C 

     Envelope-C 

 
 

  Original term deposit receipt of earnest money deposit, demand draft for 

the cost of bid document and affidavit shall be submitted by the bidder so as to reach the 

office as prescribed in Bid Data Sheet, at least one calendar day before specified start 

time and date in key dates for opening of technical proposal as per Key dates in Bid 

Data Sheet. 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 50) 

 I/we _______________________________________________________ who is/ 
are _______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting 
___________ 

 

Signature with Seal of the Deponent (bidder) 

 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

Note:  Affidavit duly self signed in original shall reach at least one calendar day before 
opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
A. Financial 

 Nil, upto Probable Amount of Contract (PAC) of Rs. 2 Crores.  
 

B. Physical 
  Physical qualification for the work shall be as below  

S.No.  Particulars Quantity Period 

1 Physical qualification required  YES 

2 Annual average of Drilling of Tube 
wells during the last three financial 
years 

Minimum 50% of 
tendered work  

 

 

(The NIT approving authority shall specify all physical qualifications 
required.) 

Note : -  
1 fufonkdkj }kjk foHkkx esa foxr 3 o"kksZ esa [kfur fd;s x;s uydwiksa ¼;fn dksbZ gks½ 

 ds laca/k esa vuqHko izek.k i= dsoy dk;Zikyu ;a=h ;k mlls mPp Js.kh ds 

 vf/kdkjh dk gh ekU; gksxkA  

2 uydwi [kuu dh fufonkvksa esa fdlh fufonkdkj ds foRrh; izLrko Lohd`fr ;ksX; 

ik;s tkus ij fuEu ¼v½ rFkk ¼c½ esa ls tks Hkh vf/kd gks] dh lhek rd uydwi dk;Z 

mls vkoafVr fd;s tk ldsaxsA  

¼v½ foxr 3 o"kksZ esa foHkkx esa fd;k x;k vkSlr dk;Z X 2 

¼c½ 50 uydwi  

3 ,sls fufonkdkj tks fufonk dh 'krksZ ds vuq:i fufonk esa Hkkx ysus dh ik=rk j[krs 

gks] os fufonk izfdz;k esa Hkkx ys ldrs gS ,ssls u;s fufonkdkj ds foRrh; izLrko 

Lohd`fr ;ksX; gksus ij mUgs ,d foRrh; o"kZ esa dafMdk 2 ¼c½ fufgr lhek rd 

uydwi dk;Z vkoafVr fd;s tk ldsaxsA bl gsrq fufonkdkj fyQkQk&v esa ,d 'kiFk 

i= :- 50@& ds ukWu T;qfMf'k;y LVkEi esa uksVjkbZTM djkdj izLrqr dj tkudkjh 

nsaxs dh mUgs orZeku foRrh; o"kZ esa fdrus uydwiks ds dk;Z foHkkx }kjk vkoafVr 

fd;s tk pqdsaxsA  

4 ;fn fufonk esa ,d ls vf/kd xqzi lfEefyr gS rks fufonkdkj dks dafMdk&2 vFkok 

dafMdk&3 tks Hkh ykxw gks esa fufgr izko/kkuks dh lhek esa dk;Z vkoafVr fd;k tk 

ldsxk rFkk 'ks"k xzqi ds fy;s mls rduhdh :i ls vik= ¼Technically Disqualified½ 

ekurs gq;s blds 'ks"k xzqi ds foRrh; izLrko ugha [kksys tk;saxsA  
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  Annexure – D 
(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR for 

water supply, sewerage, sewerage maintenance, drilling of tubewell 

etc. and other miscellaneous works in force from 01.06.16 

2.    Bidder should follow the specifications in given relevant I.S codes 

for work and materials  

         etc . 

3.   Bidder should follow the specifications as may be given in writing by 

the Engineer-in-charge from time to time. 

4. MP PHED Specification  

5.  C.P.H.E.E.O. Mannual 

6.  C.P.W.D. Specifications 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-procurement 
portal https://www.mpeproc.gov.in,The user id will be the  contractor Id provided 
to them from MP Online. The password for the new portal has been sent to the 
bidders registered email ID. for more details may contact M/s.Tata Consultancy 
Services Corporate  Block, 5th floor, DB City Bhopal 462011 email id 
Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available on 
website. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by an approved  Certifying 
Authority authorized by the Controller of Certifying Authorities, Government of 
India. A Class III Digital Certificate is issued upon receipt of mandatory identity 
proofs along with an application. Only upon the receipt of the required documents, 
a Digital Certificate can be issued. For details please visit cca.gov.in 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence 
the bidders are advised to obtain the certificate at the earliest. Those bidders who 
already have valid Class III Digital Certificate need not to obtain another Digital 
Certificate for the same. 

 The bidders may obtain more information and the Application Form required to be 
submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital signature 
while bid submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that 
user. 

 In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless the 
certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the organization for online bids as per 

https://www.mpeproc.gov.in/
https://www.mpeproc.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in
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Information Technology Act 2000. This Authorized User will be required to obtain 
a Digital Certificate. The Digital Signature executed through the use of Digital 
Certificate of this Authorized User will be binding on the firm. It shall be the 
responsibility of Management / Partners of the concerned firm to inform the 
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 

 In order for a bidder to operate on the e-tendering System, the Computer System 
of the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 
on their side for tasks and responsibilities to participate in the bid, as all the 
stages of each bid are locked before the start time and date and after the end 
time and date for the relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
forms and submit Bid of all the envelopes and documents related to the Bid 
required to be uploaded (of all the envelopes) as per the time schedule mentioned 
in the key dates of the Notice Inviting e-Tenders after signing of the same by the 
Digital Signature of their authorized representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested 
/participating bidders shall purchase the Document online (through the e- 
payment gateway). For purchasing of the bid document bidders have to pay 
Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid 
document is separately mentioned in the Detailed NIT. The Bid Document shall 
be available for purchase to concerned eligible bidders immediately after online 
release of the bids and up to scheduled time and date as set in the key dates. 

 The payment for the cost of bid document shall be made online through 
Debit/Credit Card, Net banking or NeFT Challan through the payment gateway 
provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply 
with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done exclusively with 
the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project3. All members of JV4 should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteria specified in full. 
Failure to comply with this requirement will result in rejection of the joint venture’s 
bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an 
agreement for the purpose of executing a specific task/project and all parties 
shall be jointly and severally responsible to incur all the liabilities under the 
task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, 

Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% 

stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial 

Stamp Paper, duly Notarized/registered. Each partner of the joint venture 
shall be individually registered in the appropriate class required for 
participation in the tender or if eligible for registration, can also participate 
after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) 
with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture 
shall be drawn in favour of the concerned Executive Engineer and on 
Account of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial 
Stamp Paper, duly Notarized and should be submitted originally in Envelope 
A (and uploaded online scanned copy) alongwith joint venture agreement. 
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Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy 
of proof of application for 

registration to be uploaded) 

2 Valid Registration of bidder in appropriate class 
through Centralized Registration of Govt. of MP 

Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration certificate 
of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S 

N

o 

Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key positions Format: I-3 

4 List of Key equipments/ machines for quality control 

labs 

Format: I-4 

5 List of Key equipments/ machines for construction 

work 

Format: I-5 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and 

indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 

(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

The bidder should have: 

A. Financial 

 Nil, upto Probable Amount of Contract (PAC) of Rs. 2 Crores.  
 

i. Details of sucessfully executed similar works shall be furnished in the following formats. 
 

ii. Certificate duly signed by the employer (not below the rank of Executive Engineer)shall also be 
enclosed for each executed similar work. 

 

Agreement Name Date Date of Completion Amount of Contract  Employer's 
 

number & of of       Name and 
 

Date work Work 
      

Adress 
 

As per Actual Date Year- Year- Year- Total 
 

  Order Agrement of 1 2 3   
 

    Completion      
 

           

Existing commitments – (Value of "C" for Bid Capacity formula) 
 

Agreement Name of Date of Date of Amount of Amount of Employer's 
number & Date work Work Completion Contract balance Name and 

  Order   work Adress 
       

 
B. Physical Requirement :  
Execution of similar items of work during the last 3 financial years should 

not be less than the minimum physical requirement fixed for the work. 
 

S No Particulars 
 

Actual Quantity Executed 
(To be filled in by the contractor) 

2023-24 2024-25 2025-26 

1 
Physical qualification 

required 
Yes 

2 
Annual Average of Drillings 

of Tube well during 
the last Three Years  

      

Note:  
1. Certificates duly signed by the employer not below the rank of 

Executive Engineer shall be enclosed for the actual quantity executed 
during each of the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, 
complexity, methods technology or other characteristics of main items 
of work viz. earth work, cement concrete, Reinforced cement 
concrete, brick masonry, stone masonry etc. 
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Format: I -2 
(See clause 14 of Section 2 -ITB) 

 
ANNUAL TURN OVER 

Requirement: 
 Average annual construction turnover on the construction works not 

less than 50% of the probable amount of contract during the last 3 
financial years; 

To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or 
completed 

1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the 

Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income 

statements for the  above financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation 
as stated above are to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any 

one year    during the  last three year (10% weightage per 
year shall be given to bring   the value of work executed at 
present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then 

the contract period shall be taken as the construction period, subject to 
a minimum of 1 year. 
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Format: I -3 
(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 
List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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N.A. 
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Format: I -4 
(See clause 14 of Section 2 -ITB) 

 
List Of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available wth the bidder 

S. No. Name of 
Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

N.A. 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ 
Machinery 

Quantity Name of 
Equipment/ 
Machinery 

Quantity 

1 APPROPIATE RIG 
MACHINE FOR TUBE 
WELL DRILLING 
WORK AND THERE 
SUPPORTING 
EQUIPMENTS  

01   
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL BID 

(To be Contained in Envelope-C) 

NAME OF WORK __________________________________ 

 I/We hereby bid for the execution of the above work within the time specified at 
the rate (in figures) _______ (in words) _______________________ percent below/ 
above or at par based on the Bill of Quantities and item wise rates given therein in all 
respects and in accordance with the specifications, designs, drawings and instructions in 
writing in all respects in accordance with such conditions so far as applicable. I/We have 
visited the site of work and am/ are fully aware of all the difficulties and conditions likely 
to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of 
ground, working conditions including stacking of materials, installation of tools and plant 
conditions effecting accommodation and movement of labor etc. required for the 
satisfactory execution of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or 
in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his 
successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 
Quantities and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and declines 
to furnish performance security and sign the agreement his earnest money 
deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall 
be treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

 

Signature of Bidder 
Name of Bidder 

 
 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__ 

____________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

1 

GI/UPVC  Casing Pipe of 

required Size  Free of Cost Mtr. 

Material Shall be 

Issued from 

Department as 

per 

requirement 
Material Shall be 

Issued from 

Department as 

per 

requirement 2 

32 mm dia GI Riser Pipe 

if necessary  Free of Cost Mtr. 

 

Handpump Set India 

Mark II / Extra Deepwell 

if necessary    
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________ 
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage _____ below/ above or at par 
the Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). 
The performance security shall be in the shape of term deposit receipt/ bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is 
______ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 
commencement of work and no separate letter for commencement of work is 
required. Therefore, after signing of the agreement, you are directed to 
contact the Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

 
Yours Faithfully 

 
Executive Engineer 
PHE Division Satna 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name of 
Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 
___________ ___(in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the 
limits of _________________[amount of guarantee] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced Bids, 
if any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of 

the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 

Exhaustion of quantity of any particular item mentioned in the bid document shall 

not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organisation which adopts this 

document. 

1.13. Drawings: means drawings including calculations and other information provided 

or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer. 
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1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily 

to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract 

Data. 

1.23. Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
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b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case 

of any change in address for communication, the same shall be immediately 

notified to Engineer-in-Charge. 
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5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of  the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
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(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 

explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform 

any duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to the 

other party be suspended for the period during which force majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment 

clause. 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should 

the delay caused by force majeure exceed twelve months, the parties to the 

contract shall be at liberty to foreclose the contract after holding mutual 

discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department. 

 

9. Liability for Accidents to Person 
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 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or 

his subcontractor for the works whether under the General law or under 

workman's compensation Act, or any other statute in force at the time of dealing 

with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there 

under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions 

for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
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12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 

Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed, the list of machinery/equipment 

being placed in field laboratory and the location of field laboratory along with the 

Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 

 

14. Extension of Time 
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14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of 

which he desires such extension. Engineer-in-Charge shall forward the aforesaid 

application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within 

a period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 

be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept 

bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall 

be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 



45 | P a g e  

    

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 

 

 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and other 

available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 
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work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as 

extra items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work 

as is provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work 

item shall be worked out on the basis of the concerned Schedule of Rates 

minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as defined in 
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the Contract Data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea 

of non-acceptability of rates on items falling under sub clause (a) to (d). In case 

the contractor does not accept the rate approved by the Engineer in Charge for 

a particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle men 

and machinery due to any alteration or restriction of work for whatsoever 

reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 

to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable 

under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become 

due for release. 
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(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities but exclusive of Goods and Services Tax (GST) to be levied on 

works/service contract. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, 

shall be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement 

or otherwise at any stage up to the date of completion of the defect liability 

period specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 
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d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days’ notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less advance 

payments and penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties.   

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and 

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 
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signing of the contract. The contractor shall have to ensure that such performance 

security and additional performance security, if any, remains valid for the period 

as specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in 

the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee 

or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

The Additional Performance Security shall be refunded on satisfactory 

completion of of the work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
date or extensions granted for reasons attributed to the Employer by the 
Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 
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recovered, if any during the quarter, less value of material issued by the 

department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 

Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be 

the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 

either positive or negative, i.e. if the price adjustment is in favour of the 

Employer, the same shall be recovered from the sums payable to the 

Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and by 

a nationalized/ scheduled banks, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the 

cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages. 

33. Secured Advance 
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33.1 Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 



53 | P a g e  

    

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 

E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that 

is due to the Contractor within 45 days of receiving the Contractor’s account if it 

is correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as 

defined in the Contract Data, who shall decide on the amount payable to the 

Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 
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38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour enactments and rules 

made there under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or 

the local authority. Salient features of some of the major labour laws that are 

applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non- 

observance of the provisions stipulated in the notifications/ byelaws/ Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage 

suffered by the Employer. The employees of the Contractor and the Sub-

Contractor in no case shall be treated as the employees of the Employer at any 

point of time. 

 



55 | P a g e  

    

 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of 

the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have 

been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from him 

in the manner prescribed in clause 24above and if it is found that the Contractor 

was paid less than what was due to him, under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, 

dies during the currency of the contract or becomes permanently incapacitated, 

where the surviving partners are only minors, the contract shall be closed without 

levying any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement 

for the remaining work strictly on the same terms and conditions under which the 

contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be 

applicable. 

 

--- 
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Contract Data 

 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 

1.15 Engineer Executive Engineer/Assistant 
Engineer/Sub Engineer/Consultant 
appointed by Department 

1.16 Engineer in Charge Executive Engineer, Satna 

1.22 Stipulated period of completion Execution of Work -one Months (30 days) . 
 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contact details of the 
Contractor 

As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer P.H.E Division Satna 
Email- eephedsatna@yahoo.com 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT 
approving authority. 

10 Specifications As per Annexure E 

Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Circle Rewa 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Zone Jabalpur 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
More than one month – Superintending 
Engineer (Full Powers). 

15 Milestones laid down for the 
contract  

Yes 
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if yes, details of milestones As per Annexure O 

Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field 
laboratory 

 1% of the contract value subject to 
minimum Rs. 10,000/- per month. 

18 Defect Liability Period 6 Months after successful commissioning of 
work/Scheme. 

21 Competent Authority for 
determining the rate 

Superintending Engineer 
Public Health Engineering Department  

Circle Rewa 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee 
(Security) shall be valid up to 

Performance Guarantee (Security) for works 
shall be valid upto 3 months beyond the 
completion of Operation and Maintance 
period  Performance Guarantee (Security) 
shall released after completion of entire O&M 
period  
 Additionl Performance guarantee (Security) 
shall be valid upto valid contruction 
/execution period plus 03 months. 

   

30 Security Deposit (SD) to be 
deducted from each running bill  

At the rate of 5%.  
SD deducted during execution of work  shall 
be refunded on completion of Defect Liability 
Period. SD deducted during O&M Period 
shall be returned at the time of release of 
performance guarantee. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as 
below :- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
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only be applicable on Probable Amount 
of Contract (PAC) of NIT. This clause 
shall not have any relation to the contract 
amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  
 

32 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction 
Machinery Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOT APPLICABLE) 

 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 

33 33.1 Secured  Advance 
Applicable 

No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for 
secured Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
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stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has  submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   

 33.4  If yes, Recovery of Secured 
advance 

The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)                   

35 Completion Certificate- after 
physical completion of the Work 

As per Annexure-U 

 Final Completion Certificate- 
after final payment on completion 
of the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle Rewa 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, Zone Jabalpur PHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

dk;Z fu/kkZfjr le;kof/k esa gh iw.kZ djuk gksxk] dk;Z dh izxfr Hkh lekuqikfrd :i ls 

fuEu rkfydk esa n’kkZ;s vuqlkj j[kuk gksxh] vU;Fkk {kfriwfrZ olwy dh tk;sxhA 

 

le;kof/k vFkZnaM fooj.k 

ekbZuLVksu dqy le;kof/k 

30 fnu 

visf{kr izxffr ekbZu LVksu ds vuqlkj 

izxfr izkIr u gksus ij 

Bsdsnkj }kjk gkMZjkWd esa nh 

x;h fMªfyax dh izfrehVj 

nj izfrfnol dh nj ls 

jkf’k jksdh tk;sxh] ¼tks 

vf/kdre dk;Z dh dqy 

ykxr dh 6 izfr’kr rd 

gksxh½ ;fn Bsdsnkj }kjk 

dk;Z fu/kkZfjr le;kof/k es 

iw.kZ dj fn;k tkrk gSa rks 

jksdh x;h jkf’k okil dj 

nh tk;sxhA vU;Fkk jksdh 

x;h jkf’k jktlkr dj yh 

tk;sxhA  

1- vuqca/k fu"ikfnr dj 

10 fnol esa dk;Z izkjaHk 

u djus dh fLFfkr esa 

fcuk fdlh lwpuk ds 

/kjksgj jkf’k jktlkr dh 

tk ldsxhA 

2- fufonk izi= dz; 

djus ds iwoZ xzke 

@dk;ZLFky dk 

voyksdu dj ys] Hkfo"; 

esa fdlh Hkh fookn ds 

fy;s Bsdsnkj Lo;a 

mRrjnk;h gksxsaA  

1 dqy vof/k dk 25 

izfr’kr 

dqy dk;Z dk 30 

izfr’kr  

2 dqy vof/k dk 

50izfr’kr 

dqy dk;Z dk 60 

izfr’kr  

3 dqy vof/k dk 75 

izfr’kr 

dqy dk;Z dk 80 

izfr’kr  

4 dqy vof/k 30 

fnu 

'kr izfr’kr  
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The 
slippage on any milestone is if made good in subsequent milestones or at the time 
of stipulated period of completion, the amount retained as above shall be 
refunded. In case the work is not completed within the stipulated period of 
completion along with all such extensions which are granted to the Contractor for 
either Employer’s default or Force Majeure, the compensation shall be levied on 
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% 
of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the 

work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined 

by the competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration 

due to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial Development, 

New Delhi. (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

 ccordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

 shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the date 
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been    
chosen to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 
31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract __________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with ______________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of ___________________[amount of 
Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to _________________[name of Employer] on his 
first demand without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between __________________[name of Employer] and 
the Contractor, shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to 

the Running Account Bill for the said works signed by the Contractor on _________ and 

the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 
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(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against 

all claims to any materials in respect of which an advance has be made to him 

as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks 

of the said materials and that until used in construction as aforesaid the said 

materials shall remain at the site of the said works in the Contractor's custody 

and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or 

any part thereof being stolen, destroyed or damaged or becoming deteriorated 

in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work done 

than on the occasion of each such payment the Employer will be at liberty to 

make a recovery from the Contractor's bill for such payment by deducting there 

from the value of the said materials than actually used in the construction and in 

respect of which recovery has not been made previously, the value for this 
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purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening of 

such default be re- payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees 

with the Employer to reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ and 

any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED ALWAYS 

and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained 

shall become enforceable and the money owing shall not be paid in accordance 

there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 
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or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of these 

presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be 

final and the provision of the Indian Arbitration Act for the time being in force 

shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have satisfied 

myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

P.H.E. Division Satna 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

P.H.E. Division Satna 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days’(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract 

labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, 

runways is scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 

the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain circumstances. 

States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 

for resolution of industrial disputes, in what situations a strike or lock-out becomes 

illegal and what are the requirements for laying off or retrenching the employees 

or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 
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intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and employs 

the prescribed minimum (say, 10) or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-

aid facilities, ambulance, housing accommodations for workers near the work 

place etc. The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the 

aid of power engaged in manufacturing process. 
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SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract (SCC) 

 
1- ;g dsoy laf{kIr fufonk lwpuk gS ,oa foLr`r fufonk izi= dh leLr 'krsZ  ca/kudkjd 

gksxhA  

2- uydwi [kuu dk;Z gsrq izeq[k vfHk;ark] yksd LokLF; ;kaf=dh foHkkx] Hkksiky dk ,l-vks-vkj 

tks fnukad 01-06-2016 ls izHkko'khy gS] rFkk fufonk lwpuk tkjh gksus dh fnukad rd ds 

la'kks/ku lfgr izHkko'khy gSA  

3- fufonk izi= dz; djus dh frfFk ^^dh MsVl vuqlkj**A  

4- fufonk izi= http://www.mpeproc.gov.in ls vkuykbZu gh dz; dh tk ldsxhA  

5- fufonkdkj dk okf.kT;dj foHkkx esa iath;u gksuk vko';d gSA 

6-  ns;d ls vk;dj] okf.kT;dj] deZpkjh dY;k.k midj ,Oka 'kklu }kjk le;&le; ij 

?kksf"kr djksa dh fu;ekuqlkj dVks=k fd;k tkosxkA 

7-  mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk gksxh 

 vU;Fkk ns;d ls jk;YVh dkVdj jktLo en esa tek dj yh tkosxh] ftls foHkkx lacaf/kr       

 fufonkdkj dks okfil djus gsrq ck/; ugha gksxkA 

8-  l'krZ fufonk, ekU; ugha dh tkosxhA 

9-  fyQkQk&v esa fufonkdkjksa }kjk HkkSfrd #i ls EMD tek djk;s tkus dk izko/kku gSA 

 foHkkx esa vkeaf=r dh tkus okyh leLr fufonkvksa esa EMD HkkSfrd #i ls tek djk;s 

 tkus ds izko/kku dks ;Fkkor j[krs gq;s Electronic #i ls Hkh bZ-,e-Mh- ¼e-EMD½ tek 

 fd;s tkus dk izko/kku Hkh fd;k tkrk gSA  

10-  bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk esa Hkkx ysus okys fufonkdkjksa ds fy;s fuEu 

 izfØ;k fu/kkZfjr dh tkrh gS %& 

11-  fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ih- 

 bZ&izksD;ksjesaV iksVZy ¼https://www.mpeproc.gov.in½ ij vius ykWx&bu vkbZ-Mh- ls 

 ykWx&bu dj cSad vdkmaV fMVsYl QkeZ esa ntZ djsaxsA 

12-  fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ-,e-Mh-

 ¼e-EMD½ dh jkf’k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx ysus dh 

 dk;Zokgh iwoZor djsaxsA 

13-  foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-EMD½ dh jkf’k 

 dks NksM+dj ’ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k iksVZy ds 

 ek/;e ls okil dh tk,xh] tks fd fufonkdkj ds iksVZy ij jftLVMZ cSad [kkrs esa gh 

 okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh-¼e-EMD½ tek djus okys 

 fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k tek dj ldsaxs ijUrq okilh 

 fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy fufonkdkj dh bZ-&bZ-,e-Mh-¼e-

 EMD½ dh jkf’k vuqca/k djus rd jksd dj j[kh tk,xh rFkk vuqca/k fu"ikfnr fd;s tkus 

 ds mijkar okil dh tk,xhA 



77 | P a g e  

    

14-  ;fn fdlh dkj.k ls bZ-,e-Mh-¼EMD½ jktlkr djus dk fu.kZ; fy;k tkrk gS rks 

 fufonkdkj }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf’k iksVZy ij jktlkr dh tk,xh rFkk 

 jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk rqjar yksd LokLF; ;k¡f=dh foHkkx ds 8443 

 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds ek/;e 

 ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 

15-  fufonkdkj dks ,usDlj & ch vuqlkj :Ik;s 50@& ds ukWu T;wfMfl;y LVkEi ij 

 uksVjkbZTM 'kiFk i= izLrqr djuk gksxkA  

16- izkIr U;wure fufonknj ¼,y&1½ दस izfr'kr ls vf/kd uhps ¼More Than Ten Percent 

Below½ gksus ij fufonk nj dks vO;ogkfjd nj ¼Unworkable Rates½ ekuk tkosxkA 

vO;ogkfjd njsa ¼Unworkable Rate½ izkIr gksus ij lQyre fufonkdkj ¼,y&1½ }kjk 

fufonRr nj vuqlkj xf.kr fufonk jkf'k ¼Tendered amount½ ,oa ,l-vks-vkj- ij fufonk dh 

ykxr ls 10 izfr”kr de jkf”k s  ¼amount 10% below PAC½ ds varj dh jkf'k मध्यप्रदेश 
शासन लोक स्वास््य याांत्रिकी ववभाग ds आदेश क्रमाांक F.16-181/2012/2/34  ददनाांक 26-03-
2026 ds vuqlkj vfrfjDr ijQkjesal XkkjaVh ds :Ik esa ¼Additional performance 

guarantee½ yh tk;sxhA 

17-  vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLV euh@ ijQkjesal 

 X;kjaVh ¼Earnest Money / Performance Guarantee½ yh tkrh gSA 

18.  Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k 

 tk;sxkA 

19.  Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= ¼Physical 

 Completion Certificate½ tkjh gksus ds i'pkr gh okil dh tk,A 

20- ;fn Lohd`r fufonkdkj }kjk foHkkx esa mi;qDr Js.kh esa iath;u gsrq leLRk 

 vko';d vkSipkfjdrk;sa fufonk Lohd`fr ls 10 fnu dh vof/k esa iw.kZ ugha dh xbZ 

 rks mudh izfrHkwfr jkf'k jktlkr dj yh tk,xh ,oa mUgs iqu% fufonkvksa esa Hkkx  ysus dh 

vuqefr ugha gksxhA  

21- lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 ¼The Building and other 

 Construction½ ds vuqlkj 1 izfr'kr dh nj ls L=ksr ij dVkSfr dh tk,xhA  

22- izLrqr fufonk njs 120 fnuksa rd os/k jgsxhA  

23- l{ke vf/kdkjh dks vf/kdkj gksxk fd og fufonk dks fcuk dkj.k crk;s Lohd`r ;k 

 vLohd`r dj ldrk gSA  

24- fufonk izLrqr djrs le; vusZLVeuh ¼/kjksgj jkf'k½ ,Q-Mh-vkj- jk"Vªh;dr̀ cSad ftys ds  

 dk;Zikyu ;a=h yksd LokLF; ;kaf=dh [k.M tgka ds fy;s fufonk vkeaf=r dh xbZ gS 

 ds uke ls tkjh dh xbZ izLrqr djuk gksxhA HkkSfrd /kjksgj jkf'k fu/kkZfjr frfFk ds 

 iwoZ foLRk`r fufonk ds vuq:i dk;kZy; esa izLrqr djuk gksxkA iqjkuh tek /kjksgj jkf'k 

 lek;ksftr ugha dh tkosxhA /kjksgj jkf'k ds fcuk fufonk ugha [kksyh tkosxhA vkbZ-lh-

 vkbZ-lh-vkbZ- cSad }kjk tkjh fyf[krsa ¼Instrument½ ekU; ugha gksaxsA 

25-  fodkl[k.Mokj fn;s x;s lewgokj dk;Z dks ?kVkus&c<+kus dk vf/kdkj l{ke vf/kdkjh 

 dks gksxkA 
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26- egkfujh{kd iath;u ,oa v/kh{kd eqnzkad e-iz- Hkksiky ds i= Øekad 5449@fujh{kd 

@2016@Hkksiky fnukad 16-12-16 ,oa jkT; 'kklu dh vf/klwpuk fnukad 14-01-16 ds 

varxZr **odZ&dkUVªsDV** ds fy, fof'k"V izko/kku djrs gq, LVkEi ij U;wure 500-00 :- 

,oa vf/kdre 25000-00 :- dh lhek ds v/;/khu jgrs gq, 0-25 izfr'kr dh nj ls LVkEi 

'kqYd vuqca/k fu"ikfnr djrs le; izLrqr djuk gksxhA  

27- fufonk dh njs vkuykbZu ¼Decrypt and Encrypt½ izLrqr djuh gksxh o vko';d vfHkys[k 

le; lkjuh ¼Key Dates½ vuqlkj viyksM djus gksaxsA lkFk gh lHkh vfHkys[k vkuykbZu 

fufonk [kksyus ds ,d fnu igys lk; 5-00 cts rd vfuok;Z :i ls bl dk;kZy; vFkok 

[k.M dk;kZy; eas izLrqr fd;s tkus gksaxsA  

28- dk;Z ds vuqHko dk izek.k i= tks yksd LokLF; ;kaf=dh foHkkx vFkok vU; fuekZ.k 

 foHkkx ds l{ke vf/kdkjh tks de ls de dk;Zikyu ;a=h Lrj ls tkjh fd;k x;k 

 gks] izLrqr djuk vfuok;Z gksxkA  

29- dk;ksZ ds lR;kiu ds laca/k esa foHkkxh; vf/kdkfj;ks ds vfrfjDr iapk;rh jkT; vFkok 

LFkkuh; fudk; ls lacaf/kr inkf/kdkfj;ks ds }kjk lR;kiu fu/kkZfjr izi= esa  fd;k tkuk 

vfuok;Z gksxk] tks fcy ds lkFk izLrqr djuk gksxkA  

30- IysVQkeZ fuekZ.k dk;Z gsrq vko’;d lkexzh tSls fxÍh] lhaesaV] jsr vkfn Bsdsnkj dks Lo;a 

 ds O;;  ij yxkuh gksxhA 

31- is;ty dh xq.koRrk ijh{k.k gsrq okVj lsEiy Bsdnkj dks ftys esa fLFkr foHkkxh; 

 iz;ksx'kkyk esa Lo;a ds O;; ls ys tkdj nsuk gksxkA blds fy, Ik`Fkd ls dksbZ Hkqxrku 

 ugha fd;k tkosxkA ,slk ugha djus ij 200-00 izfr lsEiy fCky eas ls dkVk tkosxkA 

32- Bsdsnkjksa ds ikl Lo;a ds LokfeRo dh fMªfyax e'khu gksuk vfuok;Z gS] Lo;a ds LokfeRo 

 dh Ikqf"V gsrq Bsdsnkj dks vkj-lh- cqd] jksM VsDl pqdrk gksus ,oa e’khu ds chek laca/kh 

 nLrkostksa dh LdSUM izfr;kWa u flQZ bZ&izksD;ksjesaV osclkbZV ij viyksM djuk gksaaxh cfYd 

 mudh ewy izfr;kWa Hkh fufonk esa mYysf[kr frfFk rd izLrqr djuk gksxha A xzsOgy iSd 

 uydwiksa dh fufonkvksa esa Hkkx ysus gsrq dkfEcus'ku @jksVjh fMªfyxa fjxa dk LokfeRo gksuk 

 vfuok;Z gkssxk A  

33- Bsdsnkj dks e'khu@e'khus] HkksSfrd lR;kiu gsrq eq[; vfHk;ark] yksd LokLF; ;kaf=dh 

 foHkkx ifj{ks= tcyiqj }kjk xfBr v/kh{k.k ;a=h dh v/;{krk okyh lfefr ds le{k 

 izLrqr djuk gksxh] lfefr }kjk tkjh HkkSfrd lR;kiu izek.k i= Hkh fufonk esa mYYskf[kr 

 frFkh rd lR;kiu gsrq ftys ds dk;Zikyu ;a=h] yksd LokLF; ;kaf=dh foHkkx [k.M tgka 

 ds fy;s fufonk vkeaf=r dh xbZ gS ds dk;kZy; esa izLrqr djuk gksxkA lR;kiu izek.k 

 i= fufonk vkeaf=r fd;s tkus ds fnukad ls ,d o"kZ ls vf/kd iqjkuk ugh gksuk pkfg;sA 

34- fufonkdkj dk foxr rhu o"kZ i`Fkd&i`Fkd VuZ vksoj] fufonk dh vuqekfur ykxr ds 75 

izfr’kr de ugh gksuk pkfg;sa ,oa e0iz0 'kklu yksd LokLF; ;kaf=dh foHkkx dk vkns’k 

Øekad ,Q&16&140@2012@2@34 Hkksiky fnukad 15-06-2017 ds vuqlkj gksxhA 

35- Hkw&xHkhZ; losZ{k.k ds vuqlkj [kfur fd;s tk jgs uydwi dh xgjkbZ de ;k vf/kd dh 

 tk ldrh gSaA losZ{k.k vuqlkj fu/kkZfjr xgjkbZ ls de [kfur vlQy uydwiksa dk 

 Hkqxrku ugh fd;k tk;sxkA ,sls izdj.k esa uydwi esa mi;ksx dh x;h foHkkxh; lkexzh dh 

 olwyh Hkh fufonkdkj ls dh tk;sxhA  
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36- lkexzh ;Fkk gS.Miai lsV] jkbZtj ikbZi ,oa dsflax ikbZi Bsdsnkj dks mi[k.M@[k.M 

 eq[;ky; ij miyC/k djk;h tk;sxh] ftls Bsdnkj }kjk Lo;a ds O;; ij ,oa vius lk/ku 

 ls dk;Z LFky rd ys tk;k tk;sxkA  

37- njs leLr djks lfgr gksxh] Bsdsnkj ds ns;dks ls fu;ekuqlkj djks dh dVksS=h dh 

 tk;sxhA 

38- Bsdsnkj }kjk] uydwi ds [kuu ds mijkar Bssdsnkj }kjk ty uewus foHkkxh; iz;ksx’kkyk dks 

 Lo;a ds O;; ij miyC/k djk;s tk;sxs] ftudk ijh{k.k foHkkxh; iz;ksx’kkyk esa fu’kqYd 

 fd;k tk;sxk] uydwi dk ty ihus ds fy;s mi;qDr gksus dh fLFkfr esa ml ij gS.Miai 

 LFkkfir dk dk;Z Bsdsnkj }kjk fd;k tk;sxkA gS.Miai LFkkiuk rFkk IysVQkeZ fuekZ.k ds 

 mijakr vkoaVu miyC/k gksus ij gh uydwi [kuu dk Hkqxrku fd;k tk;sxkA  

39- uydwi dh xgjkbZ 90 ehVj ls vf/kd [kuu gsrq l{ke Lohd`fr izkIr gksus ij gh Hkqxrku 

 dh dk;Zokgh dh tk;sxhA  

40- ns;d dk Hkqxrku] ns;d ds lkFk lkexzh dk mi;ksfxrk izek.k i= (Material 

 Consumption Statement ) layXy gksus ij gh fd;k tk;sxk] vafre ns;d dk Hkqxrku 

 'ks"k cph lkexzh LVksj esa tek djus ds mijkar fjVuZ baMsV dh izfr ns;d ds lkFk layXu 

 gksus ij gh fd;k tk;sxkA ,d vuqca/k dh 'ks"k cph lkexzh fdlh Hkh fLFkfr esa nwljs 

 vuqca/k esa LFkkukarfjr ugh dh tk;sxhA 

41- izR;sd uydwi dk [kuu iw.kZ gksus ij Bsdsnkj }kjk uydwi dk LVªkVk pkVZ ,oa dk;Z 

 iw.kZrk dk iapukek ty uewus  mi[k.M dk;kZy; dks izLrqr djus gksxsaA  

42- vlQy uydwi ij dsaflx esa etcwr ,e-,l-dsSi yxkdj 1:2:4 lhesaV dkadzhV dk  0.45x 
 0.45x 45 ehVj dk CykWd vfuok;Zr% bl izdkj cukuk gksxk ftlls dSi iwjh  rjg 

<ad tk;sA ftlls uydwi ds dkj.k fdlh Hkh izdkj dh nq?kZVuk dh vk’kadk u jgsA  blh 

izdkj va’kr% [kfur ,sls uydwi ftuesa fdUgh dkj.kksa ls [kuu fd;k tkuk laHko u  gks ,oa 

ftUgs vuqi;ksxh ekuk tkuk gks mUgs Hkh gkMZ feV~Vh @eq:e @dkadzhV ls bl  izdkj Hkjk 

tk;sxk ftlls LFky] uydwi [kuu ls iwoZ dh fLFkfr esa vk tk;sA vlQy  uydwi ij dSi 

yxk  dj mijksDrkuqlkj CykWd u cuk;s tkus dh fLFkfr esa vlko/kkuh ds  dkj.k nq?kZVuk 

gksus ij lEiw.kZ mRrjnk;h e'khu Lokeh@Bsdsnkj dk gksxkA  

43- fuekZ.k dk;Z dk laiknu izHkkjh mi;a=h ds ekxZn'kZu esa muds }kjk crk;s x;s 

 dk;ZLFky ij gh fd;k tkosxkA rFkk muds funsZ'kkuqlkj lEiw.kZ dk;Z laikfnr fd;k 

 tkosxkA   

44- uydwi [kuu vFkok fØ;kUo;u ,oa ifjogu ds nkSjku fdlh izdkj dh nqq?kZVuk gksus ij 

Bsdsnkj Lo;a tokcnkj gksxkA fdlh izdkj dh nq?kZVuk gksus ij vko';d eqvkotk 

fu;ekuqlkj Bsdsnkj dks ogu djuk gksxkA fdlh Hkh izdkj dk U;k;ky;hu izdj.k dk 

fuiVkjk Bsdsnkj dks Lo;a ds O;; ls djuk gksxkA  

45-  fuekZ.k dk;Z ds nkSjku gksus okyh leLr 'kkldh; ,oa futh tkueky dh gkfu dh  laiw.kZ 

ftEesnkjh Bsdsnkj dh gksxh rFkk bldh {kfriwfrZ dk O;; Bsdsnkj dks ogu  djuk gksxkA 

46- fufonk Lohd`fr ds mijkar Bsdsnkj dks vuqca/k gsrq foHkkx }kjk i= tkjh fd;k tk;sxk] 

 ftldh lwpuk Bsdsnkj dks ,l-,e-,l- vFkok bZ&esy ls nh tk;sxh] Bsdsnkj dks i= ds 

 tkjh gksus ds fnukad ds 10 fnol ds vanj vuqca/k fu"ikfnr dj dk;Z izkjaHk djuk gksxk 

 vU;Fkk fcuk fdlh vU; lwpuk ds mudh vekur jkf'k jktlkr dj yh tk;sxh rFkk 
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 fufonkdkj QeZ ,oa mlds Hkkxhnkj ¼;fn dksbZ gSa rks ½ dks vkxkeh ,d  o"kZ ds fy;s 

 fufonk izfdz;k esa Hkkx ysus gsrq izfrcaf/kr fd;k tk;sxkA fufonk vuqca/k gh dk;kZns’k gksxk] 

 i`Fkd ls dksbZ dk;kZns’k tkjh ugh fd;k tkosxkA  

47- dk;Z dh vko';drkuqlkj dk;Z dh ek=k de@T;knk gks ldrh gSA 'ksM;qy esa fn;s x;s 

vk;Ve dh ek=k Hkh ?kV@c< ldrh gSA Bsdsnkj ds }kjk ,slh lHkh ifjfLFkfr;ksa es nh xbZ 

njkas ij gh dk;Z djuk gksxkA fdlh Hkh fLFkfr esa nh xbZ njksa esa ifjorZu ugha fd;k 

tkosxkA   

48- ns;d dk Hkqxrku lacaf/kr ys[kk 'kh"kZ es lk[ki= rFkk vkoaVu miyC/k gksus rFkk  l{ke 

vf/kdkjh dh vko';d Lohd`fr;kW izkIr gksus ij fd;k tk ldsxkA bl dkj.k gksus okys 

foyac ds fy;s dksbZ nkok ;k okn ekU; ugha gksxkA 

49- [kuu fd;k tk jgk uydwi Perfectly Verticle gksuk pkfg;s] vU;Fkk Hkqxrku ugha fd;k 

tkosxkA  

50- dsflax ikbZi U;wUre 9 ehVj Mkyuk vfuok;Z gSA ;fn Collapsable Strata 9 ehVj ds 

i'pkr Hkh izkIr gksrk gS rks jkWd ysoy ds vanj rd U;wure 0-15 eh- dsflax ikbZi Mkyk 

tkosxkA  

51- xzsoy iSd uydwi gsrq Lohd`fr ifj{ks= ds eq[; vfHk;ark ls izkIr djuk gksxhA  

52- vlQy uydwi dh fLFkfr fufeZr gksus ij ;fn [kuu LFkku eas ifjoZru gksrk gS rks vlQy 

ik;s x;s LFkku ij feV~Vh] dfVax ls mls iqu% Hkjdj ;g Lkqfuf'pr djuk gksxk fd cksj ds 

Hkldus dh laHkkouk ugha gS] ;Fkk fxjus dh laHkkouk ugha gSA ;fn Bsdsnkj dh ykijokgh ls 

Hkfo"; esa bl cksj dh ,slh fLFkfr fufeZr gksrh gS rks dkuwuh] U;k;f;d izfØ;k ds fy;s 

lacaf/kr Bsdsnkj dks mRrjnk;h ekuk tk;sxkA  

53- uydwi [kuu ds nkSjku "V" uksp ls vkod {kerk dk ijh{k.k fu/kkZfjr xgjkbZ rd fd;k 

tk;sxk] ftlds fy;s ;hYM VsLV dk vyx ls Hkqxrku ugha gksxkA ijarq [kuu ds nkSjku 

yxkrkj uydwi dk MsOyiesaV fd;k tkrk jgsxkA  

54- lk/kkj.k uydwi ds fy;s MsOyiesaV fMªfyax e'khu ls fd;k tk;sxk] ftuds fy;s vyx ls 

Hkqxrku ugha gksxk] ijarq xzsoy iSd uydwi ds fy;s dEizslj ls MsOyiesaV fd;k tk;sxk tks 

U;wure 8 ?kaVs gksxk rFkk ,l-vksj-vkj izko/kku vuqlkj Hkqxrku dh dk;Zokgh dh tk;sxhA  

55-  dk;Z fu/kkZfjr le;kof/k esa gh iw.kZ djuk gksxk] dk;Z dh izxfr Hkh lekuqikfrd #i ls 

 fuEu rkfydk esa n'kkZ;s vuqlkj j[kuk gksxh vU;Fkk {kfriwfrZ olwy dh tk;sxhA  

le;kof/k vFkZn.M fooj.k 

ekbZy 

LVksu  

dqy 

le;kof/

k  

visf{kr 

izxfr  

ekbZy LVksu ds vuqlkj 

izxfr izkIr u gksus ij 

Bsdsnkj }kjk gkMZ jkWd es 

nh x;h fMªfyax dh 

izfrehVj nj izfrfnol dh 

nj ls jkf'k jksdh tk;sxh] 

¼tks vf/kdre dk;Z dh 

dqy ykxr dh 6 izfr'kr 

rd gksxh½ ;fn Bsdsnkj 

}kjk dk;Z fu/kkZfjr 

1- vuqca/k fu"ikfnr dj 10 

fnol es dk;Z izkjaHk u djus 

dh fLFkfr esa fcuk fdlh 

lwpuk ds /kjksgj jkf'k 

jktlkr dh tk ldsxhA  

2- fufonk izi= dz; djus ds iwoZ 

xzke@dk;ZLFky dk voyksdu 

dj ys] Hkfo"; esa fdlh Hkh 

fookn ds fy;s Bsdsnkj Loa; 

mRrjnk;h gksxsA  

1 

 

dqy 

vof/k dk 

25 % 

dqy vof/k 

dk 30* % 

2 dqy* 
vof/k dk 

50 % 

dqy vof/k 

dk 60* % 

3 dqy dqy vof/k 
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vof/k dk 

75 % 

dk 80* % le;kof/k esa iw.kZ dj fn;k 

tkrk gS rks jksdh x;h jkf'k 

okil dj nh tk;sxhA 

vU;Fkk jksdh x;h jkf'k 

jktlkr dj yh tk;sxhA  

4 dqy 

vof/k  

'kr izfr'kr  

 *Ukydwi dh la[;k  iw.kkZd rd jkmM vi djus rd 

 fu/kkZfjr le;kof/k lekIr gksus ij dk;Z mlh fLFkfr esa vafre ekuk tk;sxk] flQZ izkd`frd 

vkinkvksa dks NksM dj vFkok foHkkxh; dkj.kksa ds vfrfjDr vU; fdlh Hkh dkj.k dks le; 

o`f/n gsrq ekU; ugha fd;k tk;sxkA  

56- lHkh dk;Z fu/kkZfjr ch-vkbZ- ,l- Lisf'kfQds'ku ds vuq#i gh fd;s tk;sxs] dk;Z dk ch-

 vkbZ-,l- Lisf'kfQds'ku miyC/k u gksus dh fLFkfr es foHkkx }kjk funsZf'kr vU; ekin.Mksa 

 ds vuq#i dk;Z djuk gksxk] ftlds fy;s vyx ls dksbZ Hkqxrku ugha fd;k tk;sxkA  

57-  uydwi [kuu ,oa vU; lacaf/kr dk;ksZ ds fdz;kUo;u gsrq uydwi [kuu ds ;w-,l-vks-vkj-  

 esa mYysf[kr fn'kk funsZ'kksa dk ikyu Hkh lqfuf'pr djuk gksxkA Hkw&lrg ds mij 30 ls- 

 eh- ls vf/kd yxk;s tkus ij vfrfjDr dsflax dh olwyh Bsdsnkj ls dh tk;sxhA  

58-  uydwi [kuuu ds nkSjku Bsdsnkj }kjk e'khu dk QksVksxzkQ Loa; ds O;; ij fy[kk  

 tkdj foHkkx dks izLrqr fd;k tk;sxk] QksVksxzkQ esa e'khu dk uEcj Li"V #i ls fn[kk;h  

 nsuk vfuok;Z gSA  

59-  dk;Z ds ekikadu esa lacaf/kr mi;a=h }kjk dk;Z djus okyh e'khu dk uEcj Hkh ¶ykbZ'khV  

 esa vafdr fd;k tk;sxkA  

60-  uydwi [kuu 'kkldh; Hkwfe ij gh fd;k tk;sxk] foHkkx }kjk dk;ZLFky fu/kkZfjr djus  

 ,oa uydwi [kuu djus ds iwoZ ;fn ;g rF; izdk'k esa vkrk gS fd fu/kkZfjr@losZf{kr  

 dk;Z LFky 'kkldh; Hkwfe ij ugha gS rks ml LFky ij dk;Z izkjaHk ugha fd;k tk;sxkA  

 ;fn ,sls dk;Z LFky ij tks 'kkldh; Hkwfe ij ugha gS ij Bsdsnkj }kjk dk;Z fd;k tkrk  

 gS rks ml ij gq;s O;; ds fy;s og Loa; mRrjnk;h gksxk ,sls dk;Z dk Hkqxrku u rks  

 foHkkx }kjk fd;k tk;sxk vkSj u gh mlesa Mkyh x;h lkezxh dk O;; gh foHkkx }kjk  

 ogu fd;k tk;sxkA  

61-  IysVQkeZ fuekZ.k djrs le; mldh xq.koRrk lqfuf'pr djus gsrq de ls de ,d  IysVQkeZ 

 dk lsEiy D;wc ijh{k.k fu;ekuqlkj djuk vfuok;Z gksxkA  

62- ;fn fdlh fufonk ds varxZr ,d ls vf/kd xzkeks esa uydwi ds dk;Z fd;s tkus gks rks dk;Z 

izkjaHk djus gsrq Engineer In Charge fufonkdkj dks i`Fkd&ìFkd xzkeksa@;kstukvksa ds fy;s 

i`Fkd&ìFkd dk;kZns'k tkjh dj ldrs gSA fuekZ.k dk;Z dh vof/k ml fnu ls izkjaHk gksxh 

ftl fnu Engineer In Charge xzke@;kstuk ds dk;Z izkjaHk djus dk dk;kZns'k tkjh 

djasxsA  

63- bl fufonk esa HkfOk"; esa gksus okys leLr la’kks/ku osclkbZV ij gh ns[ks tk ldsaxsA 

izdk'kukFkZ lekpkj i=ksa esa ugh Hksts tk;saxsA 

64- ;g fufonk vuqca/k dk ,d Hkkx gksxhA  

65- izeq[k vfHk;ark dk i= dza0 327@LFkk-@iz- v-@yks-Lok-;ka-fo-@2017] Hkksiky fnukad 14@09@2017 ds ifji= ds 

ifjikyu eas izlkfjr lHkh dafMdk;as ykxw gksxh] tks vuqca/k ds ’krZ gksxh A  

 

;fn dk;Z ds fdz;kUo;u ds nkSjku fdlh Hkh uohu vk;Ve tks fd fdlh Hkh foHkkx ds ,l-vks-vkj- 

¼fnukad 30 twu 2017 dh fLFkfr eas izHkkoh½ ls fy;k tk;s rks mleas Hkh 10 izfr’kr dh dVkSrh 

djrs gq;s ml vk;Ve dk Hkqxrku fd;k tkosxkA dk;Z dks iw.kZ djus gsrq ;fn ,sls fdlh ukWu ,l-

vks-vkj- vk;Ve dk fdz;kUo;u vko’;d gks ¼tks fdlh Hkh ,l-vks-vkj- eas lfEefyr u gkas½ rFkk 
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mldh njkas dk vkadyu cktkj nj ls djuk iM+s rks ,sls vk;Ve ds njkas dh x.kuk gsrq cktkj 

njkas esa djkas dk lekos’k ugh fd;k tkosxkA ;gkWa ;g Li"V fd;k tkrk gS] fd Bsdsnkj }kjk fdlh 

Hkh fufonk eas nh xbZ izfr’kr njsa mijksDr vuqlkj de dh xbZ 10 izfr’kr njksa ij gh ns; gksxhA  

fufonkdkj }kjk viuh njkas dk vkadyu mDrkuqlkj gh fd;k tkosa] bl gsrq lacaf/kr foHkkxkas }kjk 

muds ,l-vks-vkj- eas th-,l-Vh- ds ifjis{; eas ;fn dksbZ la’kks/ku fd;k tkrk gS rks ,sls la’kks/ku dks 

yksd LokLFk; ;kaf=dh foHkkx }kjk ekU; fd;s tkus laca/kh vkns’k tkjh gksus ij gh ykxw ekuk 

tkosxkA 

66- 'kklu ds vkns’k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds 

vuqlkj 1 tqykbZ 2017 ls ykxw eky ,oa lsokdj (GST)lHkh odZ dkaVsªDV ij 18 

izfr’kr dh nj ls yxsxkA 'kklu ds bl vkns’k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds 

le; th-,l-Vh- dh tks nj ns;d ij ykxw gks  mlds vuqlkj VSDl dk Hkqxrku 

i`Fkd ls  Bsdsnkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj (Exclusive of GST)'ks"k 

leLr dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk 

gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr foRrh; izLrko (Financial 

Offer) esa mDr jkf’k dk Hkqxrku lfEefyr gSA 

 

 

67-  e0iz0 'kklu Hkksiky ds vkns'k Ø- ,Q&20@2016@2@34@Hkksiky fn- 02 vxLr 2017 esa 

 fn;s funsZ'kkuqlkj &  

 ¼1½ fufonkdkj }kjk foHkkx esa foxr 3 o"kksZ esa [kfur fd;s x;s uydwiksa ¼;fn dksbZ gks½ 

 ds laca/k esa vuqHko izek.k i= dsoy dk;Zikyu ;a=h ;k mlls mPp Js.kh ds 

 vf/kdkjh dk gh ekU; gksxkA  

¼2½ uydwi [kuu dh fufonkvksa esa fdlh fufonkdkj ds foRrh; izLrko Lohd`fr ;ksX; 

ik;s tkus ij fuEu ¼v½ rFkk ¼c½ esa ls tks Hkh vf/kd gks] dh lhek rd uydwi dk;Z 

mls vkoafVr fd;s tk ldsaxsA  

¼v½ foxr 3 o"kksZ esa foHkkx esa fd;k x;k vkSlr dk;Z X 2 

¼c½ 50 uydwi  

¼3½ ,sls fufonkdkj tks fufonk dh 'krksZ ds vuq:i fufonk esa Hkkx ysus dh ik=rk j[krs 

gks] os fufonk izfdz;k esa Hkkx ys ldrs gS ,ssls u;s fufonkdkj ds foRrh; izLrko 

Lohd`fr ;ksX; gksus ij mUgs ,d foRrh; o"kZ esa dafMdk 2 ¼c½ fufgr lhek rd 

uydwi dk;Z vkoafVr fd;s tk ldsaxsA bl gsrq fufonkdkj fyQkQk&v esa ,d 'kiFk 

i= :- 50@& ds ukWu T;qfMf'k;y LVkEi esa uksVjkbZTM djkdj izLrqr dj tkudkjh 

nsaxs dh mUgs orZeku foRrh; o"kZ esa fdrus uydwiks ds dk;Z foHkkx }kjk vkoafVr 

fd;s tk pqdsaxsA  

¼4½ ;fn fufonk esa ,d ls vf/kd xqzi lfEefyr gS rks fufonkdkj dks dafMdk&2 vFkok 

dafMdk&3 tks Hkh ykxw gks esa fufgr izko/kkuks dh lhek esa dk;Z vkoafVr fd;k tk 

ldsxk rFkk 'ks"k xzqi ds fy;s mls rduhdh :i ls vik= ¼Technically Disqualified½ 

ekurs gq;s blds 'ks"k xzqi ds foRrh; izLrko ugha [kksys tk;saxsA  
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uydwi [kuu fufonk dh lkekU; 'krsZ %& 

 

1- dk;Z izkjEHk djus ds iwoZ dk;Z ,tsalh dk;Z LFky dk voyksdu djsA tyL=ksr  dh 

 miyC/krk lqfuf’pr djrs gq;s dk;Z izkjEHk djk;saA 

2- mDr dk;ksZ dk fuekZ.k p;fur LFky ij gh fd;k tkosaA LFky p;u ds iwoZ lacaf/kr 

 rglhynkj ls vuqefr izkIr fd;k tk;sA 

3- fuekZ.k dk;Z esa fdlh Hkh n’kk esa Lohd`fr jkf’k ls vf/kd dk Hkqxrku ugh fd;k tkosxkA  Lohd`fr 

jkf’k ls vf/kd O;; fd;s tkus ij fuekZ.k ,tsalh }kjk  Lo;a ogu djuk gksxkA 

4- iznk; dh xbZ jkf’k ls dk;Z ij O;; de gksrk gS rks 'ks"k jkf’k rRdky okil djuk gksxkA 

5- Lohd`r dk;ksZ dks rRdky dk;Z izkjEHk djk;k tk,A dk;Z izkjEHk djus ds iwoZ dk;Z LFky dh 

 QksVksxzkQ vko’;d :Ik ls fy;s tk;sA 

6- etnwjksa dks orZeku esa ns; U;ure etnwjh@dk;Z ds eki vuqlkj VkLd nj ij  izfr ekuo fnol  

ds eku ls rFkk Hkfo"; esa le;&le; ij 'kklu }kjk fu/kkZfjr nj ij Hkqxrku fd;k tk,A 

7- fuekZ.k dk;Z iw.kZ gksus ij fuekZ.k ,tsalh lacaf/kr laLFkk dks fof/kor gLrkarj.k  djsxh rkfd 

j[k&j[kko dh O;oLFkk lacaf/kr laLFkk dj ldsA 

8- ;kstukUrxZr eqvkotk Hkqxrku dk izko/kku ugh gS] vr% 'kkldh; Hkwfe ij gh  dk;Z  djk;k 

tk;] ;fn 'kkldh; Hkwfe miyC/k ugh gS rks dk;Z izkjEHk u djk;k tk;A rFkk ekxZn’kZu gsrq 

izLrko Hkstk tk;A dk;Z dk ys vkmV nsus ds iwoZ 'kkldh; Hkwfe dh miyC/krk rFkk iqf"V 

lqfuf’pr dj yh tk;A blds mijkar Hkh dk;Zdkjh ,tsalh }kjk ;fn HkwfeLokeh LoRo dh Hkwfe ij 

dk;Z fd;k tkrk gS  rks  bldk mRrjnkf;Ro  dk;Zdkjh ,tsalh dk gksxkA 

9-  Lohd`r dk;ksZ ds fo#) nh xbZ jkf’k ds O;; gksus ds mijkar izek.k&i= ,oa  QksVksxzkQ izLrqr 

djuk vfuok;Z gksxkA 

10- #u;s 1500@& ls vf/kd dh lkexzh dk Hkqxrku bysDVªkfud Hkqxrku }kjk ;k  ,dkmUVis;h psd 

ds ek/;e ls fd;k tk;A 

11- fuekZ.k dk;ksZ esa dk;Zjr Jfedksa ,oa ekuo fnol dh tkudkjh lacaf/kr eq[;  dk;Zikyu 

vf/kdkjh tuin iapk;r dks nh tk;A 

12- Lohd`r dk;ksZ dh iz’kkldh; Lohd`fr tkjh gkus ds fnukad ls ,d ekg ds  vUnj vfuok;Z 

:Ik ls dk;Z iw.kZ djkuk gksxkA 

13- mDr dk;Z iwoZ esa ;fn fdlh vU; ;kstuk esa Lohd`r@lEikfnr fd;k x;k gks rks   dk;Z 

izkjEHk ugh djk;k tkos rFkk bl dk;kZy; dks lwfpr fd;k tk;s  rkfd dk;Z  dks 
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fujLr fd;k tk ldsA ;fn blds mijkar Hk dk;Zdkjh ,tsalh }kjk dk;Z  fd;k tkrk gS rks 

dk;Zdkjh ,tsalh dh ftEesnkjh fu/kkZfjr djrs gq;s vuq’kklukRed  dk;Zokgh dh tkosxhA  

14- Lohd`r izkDdyu esa izko/kkfur deZdkj dY;k.k dh ,d izfr’kr jkf’k fuekZ.k  ,tsalh }kjk Je 

foHkkx dks varfje djuk lqfuf’pr djsxh] rFkk varj.k mijkar  iz frosnu bl dk;kZy; dks 

izLrqr fd;k tk;sxkA  

15- izR;sd fuekZ.k dk;Z esa fuekZ.k LFky ij vko’;d :Ik ls lwpuk iVy ij  yxk;k tk;A lwpuk 

iVy 1-20 eh- yEckbZ rFkk 0-75 eh- ÅpkbZ ,oa 0-20 eh-  ds  bzZVksa ds nhoky ls tksM+kbZ dj 

rS;kj fd;k tkdj vk/kkj lQsn jax dk]  ckMZj yky  jax dk rFkk ml ij xgjs uhys 

jax ls fuEu fooj.k vafdr fd;k tk;A 

16- dk;Z iw.kZ gksus ij csap ekdZ losZ fjiksVZ ,oa QksVksxzkQ ds lkFk izek.k i= izLrqr  fd;k tkosaA 

17- dk;Z fu/kkZfjr xq.koRrk dk djkus dk nkf;Ro lacaf/kr dk;Zdkjh ,tsalh dk  gkskxA 

18- dk;Z ds iw.kZ gksus ds mijkar QksVksxzkQ ,oa iw.kZrk izek.k&i= esa dk;Zdkjh ,tsalh ds dk;Zikyu 

;a=h@eq[; dk;Zikyu vf/kdkjh tuin iapk;r lgk;d  ;a=h@mi;a=h@eq[; uxj 

ikfydk@uxj iapk;r vf/kdkjh] ds l;qDr gLrk{kj  ls  izLrqr djus ij bl dk;kZy; 

dks iszf"kr fd;k tkosxkA 

19- fuekZ.k dk;Z ,tsalh }kjk dk;Z dks foHkkxh; izpfyr fu;eksa ds vuq:Ik djk;k  tk;sxkA 

20- vkfMV ds le; leLr vfHkys[kksa ds ijh{k.k dh ftEesnkjh lacaf/kr fuekZ.k  ,tsalh dh gksxhA 

21- dk;Z izkjEHk djkrs le; Hkwfe iwtu ,oa dk;Z iw.kZ gksus ij yksdkiZ.k  lkaln@LFkkuh; 

fo/kk;d@tuizfrfuf/k;ksa ls djkuk lqfuf’pr djsaA 

 

;kstuk dk uk & Mh-,e-,Q-& ;kstuk A 

dk;Z dk uke &  

o"kZ &  

iz'kkldh; Lohd̀r ---------------------------- yk[k #i;s esa 

iz'kkldh; Lohd̀fr dk fnukad &  

dk;Z izkjEHk gksus dk fnukad &  

dk;Z iw.kZ gksus dh vuqekfur vof/k &  

 

 

dk;Zikyu ;a=h 

yksd LokLF; ;kaf=dh [k.M 

                    lruk ¼e0iz0½  
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Executive Engineer 

P.H.E. Division Satna (M.P.) 

OFFICE OF THE ASSISTANT ENGINEER, PUBLIC HEALTH ENGINEERING DEPARTMENT 

SUBDIVISION SATNA DISTRICT SATNA (M.P) 

Bill of Quantities (BOQ) 

Name of Work- Drilling of 10 Nos 200 mm dia Ordinary Tube well,120 mtr. Deep including Yield Test in block 

Nagod in Satna District 

S.O.R. Ref.: (i) USOR of E-in-C PHED Bhopal (M.P.) w.e.f. Dated 01.09.2023                     

S. 

No 

Item of work of supplies grouped under sub 

head & sub work of estimate 

Quantity  Rate Unit Amount Item No 

1 

Carrying out the resistivity survey by VES 

method using Schlumberger configuration for 

locating the proper spot with three soundings for 

drilling of tube well within the selected 

Habitation, including photography, interpretation 

of resistivity data and submission of report in the 

desired format along with resistivity readings, 

necessary graph and photographs. 

1 1770 

Per 

Successful 

point 

1770 20.1 

2 Drilling of perfectly vertical bore hole of a 

diameter suitable to receive 200 mm nominal 

diameter casing pipe upto desired depth below 

ground level inclusive of the labour charges for 

transporting, lowering and fixing of 200 mm 

nominal diameter M.S./ G.I. / U.P.V.C. casing 

pipe inside the bore hole including all works 

pertaining to drilling such as transportation, 

installation and removal of drilling machine etc. 

complete 

    

    

21.6 

A 

In all types collapsible strata consisting of soil, 

clay, sand, moorum, gravel, boulder etc.  23.55 722.00 R/M 17003.1 21.6.1 

B In all ltype of rocks  0.15 886.00 R/M 132.9 21.6.2 

3 

Drilling of perfectly vertical bore hole of 200 

m.m. diameter up to desired depth below ground 

level in all types of rock including all works 

pertaining to drilling such as transportation, 

installation and removal of drilling machine etc. 

complete.  

96.3 803.00 R/M 77328.9 21.7 

4 

Providing and fixing of well cap on top of the 

tube well for protection dia 200 mm 1 427.0 Job 427 21.90 

5 

Construction of concrete block over dry tube 

wells for protection of size 0.45m x 0.45m x 0.45 

in M15 cement concrete mix complete work.  
1 707.00 Each 707 21.1 

6 

Disinfection of tube well using bleaching powder 

solution as per the direction of the Engineer-in 

Charge including the cost of bleaching power and 

labour etc. complete  

1 87.00 Each 87 24.5 

      Total Amount 97455.9   

 

(Nine lakh seventy-four thousand five hundred 

fifty-nine rupees and zero paisa only) 

 

For 10 tubwell  974559.00  

   SAY 9.74 lakh  
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SECTION -5 

 
                                                          AGREEMENT FORM 

 Agreement 
 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) (hereinafter 
called " the Employer) and____________________________________ (name and 
address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 
___________________ _______________________ (name and identification number 
of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 
the Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity in 
all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the 

Contract. 
 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 
 The Common Seal of ____________________________________________ was 
hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor ________________________________________ 
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Annexure – X 

psd fyLV 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk &v 

esa HkkSfrd :Ik ls rFkk vkWuykbZu izLrqr dh tkosxhA½ 

1- flLVe fufonk dzekad  & -------------------- 

2- dk;Z dk uke      & ---------------------------------------------------------------------------------------- 

3- fufonkdkj dk uke   & ---------------------------------------------------------------------------------------- 

4- mijksDrk fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlj nLtkost 

fufonk ds lkFk fu/kkZfjr fyQkQksa esa layXu fd;s x;s gS & 

 

Ø- nLrkost layXu ¼gS @ugh½ 

1 bZ-,e-Mh  

2 fcM ds lkFk tek fd;s x;s nLrkostksa dh 

lR;rk ckor fufonkdkj dk 'kiFk i= ewy izfr 

esaA 

 

3 fufonkdkj ds iath;u (Registration ) @ 

iath;u gsrq vkosnu dk lk{; ¼nLrkost ½ dh 

Lo&izekf.kr Nk;kizfr  

 

4 visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr 

izk:Ik esa ( Annexure-H) viuh laLFkkxr 

tkudkjh (Organisational Details)   

 

5 fufonk izi= dz; djus dh jlhn  

6 Envelope-B Annexure –I (1-5)    
7 Envelope-c  

 
 

fufonkdkj ds lhy lfgr gLrk{kj 

---------------------------------------
----------------------- 
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Annexure – Y 

Detailed Scope Of Work 

 

1- lQy fufonkdkj foHkkx esa izpfyr SOR , Related Specifications, Relevant IS Code ,oa 
le;&le; ij Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk fØ;kUo;u 

lqfuf'pr djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  

Ø- fodkl[k.M  xzke iapk;r  Xkzke  dk;Z dk fooj.k uydwi dh 

la[;k       
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Annexure – Y-1 
 

fufonkarxZr xzkeokj vuqekfur ykxr  

 

dz0 fodkl[k.M  xzke iapk;r  Xkzke  dk;Z dk fooj.k  ykxr :i;s essa        

      
      

      
      

 

 

  vuqekfur ykxr dh x.kuk fufonk esa lfEefyr dk;ksZ dh ykxr ds 

vk/kkj ij dh xbZ gSA 
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Annexure – Y-2 

 

List of Preferred (Empanelled) Makes/Brands As on 01-02-2017 

 

 
NOT APPLICABLE 
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Annexure – Z 
 
Date: ____________ 

 
 

                                                                   
 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
 

To, 
            _____________________   
            _____________________     
            _____________________     
            _____________________   
                      

Sub: Acceptance of Terms & Conditions of Tender. 
 
       Tender Reference No: ___________________________ 
 

Name of Tender / Work:  
 

_______________________________________________________________________
______________________________  ________________________________________ 
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________
_______________________________________________________________________
______________________________________ 

 
Dear Sir, 
 
 1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from the web site(s) namely: https://mptenders.gov.in/nicgep/app as per your 
advertisement, given in the above-mentioned website(s).  

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 
documents (including all documents like annexure(s), schedule(s), etc..,), which form part 
of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein.  

3. The corrigendum(s) issued from time to time by your department/ organization too have also 
been taken into consideration, while submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above-mentioned tender 
document(s) / corrigendum(s) in its totality / entirety.  

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking.  

6. I / We certify that all information furnished by the our Firm is true & correct and in the event that 
the information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid 
or terminate the contract , without prejudice to any other rights or remedy including the 
forfeiture of the full said earnest money deposit absolutely. 

 
 
                                                                                                                                                                 
                                                                                                                          Yours Faithfully, 
         (Signature of the Bidder, with Official Seal) 

https://mptenders.gov.in/nicgep/app
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