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NIT No. 03/EE/TS/PHED(Mech)/2026-27/Jabalpur       Dated 08.05.2026 

 

 
 
 
 
 
 
 
 

 

 

Government of Madhya Pradesh  
Public Health Engineering Department 

 
Appendix 2.10 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other 

Department similar to Works Department) 
 

 
Carrying out the Resistivity Survey work in Villages of                    

Chhindwara District. For 300 Points. 

 
A) Probable Amount of Contract - Rs. 531000.00 

B) Earnest Money - Rs. 10620.00 

C) Cost of Bid Document - Rs. 2000.00 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Engineering Department 
 
 

Appendix 2.10 
Tender Document 

 

For Percentage Rate only in Works Departments and other Departments similar to 
Works Departments (Effective from 03/07/2018) 

 
Office of the : Executive Engineer P.H.E Mechanical Division 

 Jabalpur  

NIT Number and Date : NIT No. 03/EE/PHE/M/Jabalpur  

            Date 08.05.2026 

Agreement Number and Date : ----------------------------------------------- 

Name of Work                                          : Carrying out the resistivity survey by VES 

method using Schlumberger configuration for 

locating the proper spot with three soundings for 

drilling of tube well within the selected habitation, 

including photography, interpretation of resistivity 

data and submission of report in the desired 

format along with resistivity readings, necessary 

graph and photographs of Chhindwara District. 

 

Name of the Contractor : ----------------------------------------------- 
Probable Amount of Contract 

 (Rs. in Figure)  : Rs. 531000.00 

 (Rs in Words) : Rs Five Lakhs Thirty One  Thousand Only 

Contract Amount 

 (Rs. in Figure)  : ----------------------------------------------- 

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion : 12 Months   
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SECTION 1 

 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 

1st Call 

NIT No. 03/EE/TS/PHED/2026-27/Jabalpur         Dated 08.05.2026 

                  Online percentage rate bids for the following works are invited from 

registered contractors and firms of repute fulfilling registration criteria: 

S. No. 
 

Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

0000 Carrying out the resistivity survey by 
VES method using Schlumberger 
configuration for locating the proper 
spot with three soundings for drilling of 
tube well within the selected habitation, 
including photography, interpretation of 
resistivity data and submission of report 
in the desired format along with 
resistivity readings, necessary graph 

and photographs of Chhindwara 

District. Quantity 300 Points 

  

Chhindwara  

531000.00 12 Months   . 

 

1. Interested bidders can view the NIT on website http://www.mptender.gov.in  

2. The Bid Document can be purchased only online as per the key dates 
mentioned in the online NIT on portal www.mptender.gov.in  

3. Amendments to NIT, if any, would be published on website 
http://www.mptender.gov.in only, and not in newspapers. 

 

  Executive Engineer 
Public Health Engg. Mechanical Division 

Jabalpur 
 



5 | P a g e  

 

Notice Inviting Tender 
Government of Madhya Pradesh 

Office of the Executive Engineer 
Public Health Engg. Mechanical Division 

Jabalpur 
NIT No. 03/EE/TS/PHED/2026-27/Jabalpur         Dated 08.05.2026 

           

 Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

 

S. No. Name of Work District Probable 
Amount of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD) 

(In 
Rupees) 

Cost of 
Bid 

Docum
ent (In 

Rupees
) 

Catego
ry of 

Contra
ctor 

Period of 
Completion (in 

Months) 

0000 Carrying out the 
resistivity survey by 
VES method using 
Schlumberger 
configuration for 
locating the proper 
spot with three 
soundings for drilling 
of tubewell within the 
selected habitation, 
including 
photography, 
interpretation of 
resistivity data and 
submission of report 
in the desired format 
along with resistivity 
readings, necessary 
graph and 
photographs of 

Chhindwara  

District. 
 (300 points) 

 

Chhindw
ara  

 
531000.00 

 
10620.00 

 
2000.00 

Contractor 
registered 
under as 
Hydrogeo 
logist in 
PHED 

Depart-
ment in 

M.P. 

12 Month  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website 
http://www.mptender.gov.in . 

2. Bid Document can be purchased after making online payment of portal fees through    Credit/Debit/Cash 
Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 

 i) pay the cost of Bid Document; 

 ii) deposit the Earnest Money; 

 iii) Submit a check list; and 

 iv) Submit an affidavit.    Details can be seen in the Bid Data Sheet 

4. ELIGIBILITY FOR BIDDERS: 
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(a)     At the time of submission of the Bid the bidder should have valid registration with the Government 
of Madhya Pradesh PWD in appropriate class or Hydro geologist Registration in PHED M.P. 
However, such bidders who are not registered with the Government of Madhya Pradesh and are 
eligible for registration can also submit their bids after having applied for registration with 
appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the Contract. 

(c)     Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the 
earnest money deposit. 

5.      Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 

6.        Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7  The Bid Document can be purchased only online as per key dates mentioned in online NIT. Other key dates may be seen in bid 

data sheet. 

8.   Amendments to NIT, if any, would be published on website http://www.mptender.gov.in only, and not in 
newspaper. 

 

 

Executive Engineer 
Public Health Engg. Mechanical Division 

Jabalpur 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications specified in 
the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety 
and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). 
In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does 
so, all bids wherein the bidder has participated shall stand disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his bid, and no 
claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for 
itself on its own responsibility all information that may be necessary for preparing the bid and 
entering into a contract for construction of the work. All costs in this respect shall have to be 
borne by the bidder. 

 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

 1.  NIT with all amendments. 

 2.  Instructions to Bidders, Bid Data Sheet with all Annexure 

 3.  Conditions of Contract: 

      i. Part I General Conditions of Contract and the Contract Data with all  Annexure; and 

    ii. Part II Special Conditions of Contract. 

 4.  Specifications 

 5.  Drawings 

 6.  Priced Bill of Quantities 

 7.  Technical and Financial Bid 

 8.  Letter of Acceptance 

 9.  Agreement, and 

 10. Any other document(s), as specified. 
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8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract 
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 
Bidder shall be solely responsible for his failure to do so. 

9.  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 
schedule of pre-bid meeting would be communicated on the website only, and intimation to 
bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in writing before or during 
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on 
any matter that may be raised at that stage. The Employer may, at his option, give such 
clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given 
together with any response prepared after the meeting will be hosted on the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, 
it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 
Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of 
the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 
Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be 
uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online Envelop 
A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in 
format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be submitted only in works 
where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid 
Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by documents 
to demonstrate fulfillment of pre-qualification conditions. 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data 
Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 
literature that are part of the Bid may be in another language provided they are accompanied by 
an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 
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14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 
Technical Proposal shall comprise of formats and requirements given in the Bid Data 
Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self- 
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest 
money deposit, if any document / information are found false/ fake/ untrue before 
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning authority may 
at his discretion forfeit his performance security/ guarantee, security deposit, 
enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage would be 
arrived at in relation to the probable amount of contract given in NIT. The overall percentage 
rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; 
and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the department to 
the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for 
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent 
in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount 
specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 
issued in favor of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall 
be valid for six months or more after the last date of receipt of bids. However, other form(s) 
of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of bidders whose bids are not accepted will be returned within ten working 

          days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 
after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever 
reason, shall result in forfeiture of the earnest money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form 
also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be 
checked. In cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be 
treated as non-responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 
online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to 
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witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder shall 
have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all the bids at any time prior to contract award, without incurring any liability. In all such 
cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of contract 
award shall not be disclosed to bidders or any other person not officially concerned with such 
process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award 
decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’  (LOA) 
that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 
performance security of the amount in the form and for the duration, etc. as specified in the Bid 
Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in 
the form and for the duration, etc. similar to performance security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and Additional Performance 
Security, if any and sign the contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. 
No separate work order shall be issued by the Employer to the contractor for commencement of 
work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and Additional 
Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited 
without prejudice to the right of the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, directly 
or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to 
participate in bids, if it at any time determines that the bidder has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, 
a contract. 

 For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything 
of value to influence improperly the actions of another party; 
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b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 
avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to   influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve an 
improper purpose, including influencing improperly the actions of another party. 

[End of ITB] 
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Bid Data Sheet  

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Office of Executive Engineer 

PHE Mech. Dn. Jabalpur 

2 NIT No. 03/EE/2026-27 

3 Date of NIT 08.05.2026 

4 Bid document download available from date & 

time 

As per NIT 

5 Website link http:// www.mptender.gov.in 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs- 2000/- 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) 

As per 'Annexure- B' 

5 Pre-qualifications required NO 

If Yes, details NA 

6 Special Eligibility 

(if yes, prior permission of E-in-C required) 

No 

 7 Key dates As per 'Annexure -A' 

Bid Data Sheet 

SECTION 2 - ITB
1
 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of the ‘Work’ Carrying out the resistivity survey by 
VES method using Schlumberger 
configuration for locating the proper 
spot with three soundings for drilling of 
tube well within the selected habitation, 
including photography, interpretation of 
resistivity data and submission of report 
in the desired format along with 
resistivity readings, necessary graph 
and photographs of Chhindwara  District 
300 Point 

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 Whether Joint Venture is allowed No,    

                                      
1 Section 2 – Bid Data Sheet  
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 If Yes, requirement for joint Venture As per 'Annexure – G' 
 ( Not Applicable) 

9 

Pre bid meeting to be held Yes 

If Yes, Date, Time & place Date : ………./.2026 
Time from: 00-00  

Place: E.E  P.H.E. Mechanical 
Division Jabalpur  

12 

Envelope-A containing : 

i. Registration number or proof of 
application for registration and 
organization details as per 'Annexure H' 

ii. Cost of Bid Document- 
iii. EMD 
iv. An affidavit  duly Notarized as per 

'Annexure- B'  
v. Check list as per Annexure –X 
 should reach in physical form 

At  the Office of the 
E.E  P.H.E. Mechanical Division 

Jabalpur  
Before 25/05/2026(Date) 

Online only 

14 Envelope-B Technical Proposal 

i. Photocopy of ITR of last 02 Years. 
iii. Photocopy of Pan Card 

 

As per 'Annexure - I' 
Annexure-I and Format I-1 to I-5 
As per NIT Terms & conditions.   

At  the Office of the 
E.E  P.H.E. Mechanical Division 

Jabalpur  
Before ---------/2018(Date) 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

 
Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of submission 
of Bid 

17 Earnest Money Deposit Rs 10620.00 
Forms of Earnest Money Deposit i. FDR/ e-FDR 

ii. Demand draft of scheduled 
commercial bank. 

iii. Interest bearing securities of post 
office. 

iv. E - EMD 
(icici bank instruments shall not be 

accepted) 
EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer PHE Mechanical 

Division Jabalpur (M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if any As per SCC Clause 07  

Performance Security  in the format As per 'Annexure- M' / FDR As per NIT 

Performance Security in favor of Executive Engineer PHE Mechanical 

                  Division Jabalpur  

Performance Security valid up to
2
 Performance Guarantee (Security) shall 

be valid up to 3 months beyond the 

completion of defect liability period 

Additional Performance Security valid up to Valid up to valid contract period plus 03 
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months. 

 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in Bid 
Data Sheet, at least one calendar day before specified start time and date in key dates for opening of 
technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – A 
(See clause 1,7  of Section 1 -NIT ) 

S. No. Works Department Stage Start Date Time Hours 

1 Publishing  Date 11.05.2026 10:00 AM 

2 Document Download /Sale Start 

date 

11.05.2026 10:30 AM 

3 Seek Clarification start date -- -- 

4 Seek Clarification end date -- -- 

5 Bid Submission start date 11.05.2026 10:30 AM 

6 Bid Submission closing date 25.05.2026 18:00 PM 

7 Bid Opening date 27.05.2026 15:00 PM 

 

 
Original term deposit receipt of earnest money deposit including other documents desired in Envelope-A 
shall be submitted by the bidder so as to reach the office as prescribed in Bid Data Sheet, at least one 
calendar day before specified start time and date in key dates for opening of technical proposal as per 
Key dates in Bid Data Sheet. 
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Annexure – B 

(See clause 3 of Section 1 -NIT) 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(Self Singed Declaration) 

 I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of the affidavit 

on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of 

the following information in bid documents which are being submitted in response to notice inviting e-

tender No. ______________ for __________________________ (name of work) dated _______ issued 

by the ________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified information/ 

documents and certificates: 

1 That the self-certified information given in the bid document is fully true and authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and 

other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

 

 I/ We, _____________________ above deponent do hereby certify that the facts mentioned in 

above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C 

(See clause 5 of Section 1 -NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 

 

A. Financial 

i. Experience of having successfully executed similar works of aggregate cost not 
less than the amount equal to 30% of the probable amount of contract during the 
last 3 financial years.  

ii. Average annual construction turnover on the construction works not less than 
50% of the probable amount of contract during the last 3 financial years. 

iii. Bid Capacity – Not Required  
 

B. Physical 

 Physical qualifications for the work shall be as below 

S.No Particulars Quantity Period 

1  Physical qualification required Yes 

2 Experience of Resistivity 

survey of Drilling of Tube well 

500 Nos.  

30 % of the total 
number of 

Resistivity survey 
motioned in the 
scope of works 

during last 3 (Three)    

financial years 
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Annexure – D 

(See clause 6 of Section 1 -NIT) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR for water supply, 

sewerage, sewerage maintenance, drilling of tubewell etc. and other miscellaneous 

works in force from 01.06.16 

2.    Bidder should follow the specifications in given relevant I.S codes for work and 

materials  

         etc . 

3.   Bidder should follow the specifications as may be given in writing by the Engineer-in-

charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mptender.gov.in,The user id will be the  contractor Id provided to them from 

MP Online. The password for the new portal has been sent to the bidders registered email ID. for 

more details may contact M/s.Tata Consultancy Services Corporate  Block, 5th floor, DB City 

Bhopal 462011 email id Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available 

on website. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III Digital Certificate to 

establish the identity of the bidder submitting the bid online. The bidders may obtain Class III 

Digital Certificate issued by an approved Certifying Authority authorized by the Controller of 

Certifying Authorities, Government of India. A Class III Digital Certificate is issued upon receipt of 

mandatory identity proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. For details please visit cca.gov.in 

Note: 

i. It may take up to 7 working days for issuance of Class III Digital Certificate; hence the bidders 

are advised to obtain the certificate at the earliest. Those bidders who already have valid Class 

III Digital Certificate need not to obtain another Digital Certificate for the same. 

 The bidders may obtain more information and the Application Form required to be submitted for 

the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital signature while bid 

submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as equivalent 

to a no-objection certificate / power of attorney to that user. 

 In case of Partnership firm, majority of the partners have to authorize a specific individual through 

Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will be 

assumed to represent adequate authority of the specific individual to bid on behalf of the 

organization for online bids as per Information Technology Act 2000. This Authorized User will be 

required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital 

Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of 

Management / Partners of the concerned firm to inform the Certifying Authority, if the Authorized 

User changes, and apply for a fresh Digital Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 
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 In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is 

required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details 

are available at https://www.mptender.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side 

for tasks and responsibilities to participate in the bid, as all the stages of each bid are locked 

before the start time and date and after the end time and date for the relevant stage of the bid as 

set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and submit 

Bid of all the envelopes and documents related to the Bid required to be uploaded (of all the 

envelopes) as per the time schedule mentioned in the key dates of the Notice Inviting e-

Tenders after signing of the same by the Digital Signature of their authorized representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested /participating bidders shall 

purchase the Document online (through the e- payment gateway). For purchasing of the bid 

document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data 

Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid Document 

shall be available for purchase to concerned eligible bidders immediately after online release of 

the bids and up to scheduled time and date as set in the key dates. 

 The payment for the cost of bid document shall be made online through Debit/Credit Card, Net 

banking or NeFT Challan through the payment gateway provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 

 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture
1
 of two or more firms as partners shall comply with the following 

requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 

partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners; 

c. the partner in charge
2
 shall be authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture and the entire execution of the contract, 

including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be included in 

the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case 

of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 

planning, design, construction equipment, key personnel, work execution, and financing of the 

project
3
. All members of JV

4
 should have active participation in execution during the currency of 

the contract. This should not be varied/modified subsequently without prior approval of the 

employer; 

f. The joint venture agreement should be registered
5
, so as to be legally valid and binding on all 

partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 

bid
6
. 

2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full. Failure to comply with this requirement will 

result in rejection of the joint venture’s bid. 

3. The performance security
7
 of a Joint Venture shall be in the name of the partner Lead 

Partner/joint venture. 

4. Attach the power of attorney
8
 of the partners authorizing the Bid signatory(ies) on behalf of the 

joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 

partners], which shows the requirements as indicated in the Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 

 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    
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Key Personnel    

Execution of Work 

(Give details on contribution of each)    

 

-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an agreement for the 

purpose of executing a specific task/project and all parties shall be jointly and severally 

responsible to incur all the liabilities under the task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 

3. This agreement shall also mention the NIT No./System I.D., Name of Work, Name of Joint 

Venture Firm, lead partner and other partners. 

4. The lead partner and the other partners shall have minimum 51% and 20% stake 

respectively in the Joint Venture. 

5. The joint venture agreement should be made on Rs. 1000/- Non Judicial Stamp Paper, duly 

Notarized/registered. Each partner of the joint venture shall be individually registered in the 

appropriate class required for participation in the tender or if eligible for registration, can 

also participate after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted originally in 

envelope A and should also be uploaded online (scanned copy) with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture shall be drawn in 

favour of the concerned Executive Engineer and on Account of the partner – i.e. Lead 

partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp Paper, duly 

Notarized and should be submitted originally in Envelope A (and uploaded online scanned 

copy) alongwith joint venture agreement. 
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Format: H 

(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized Registration 

System of Govt. of M.P. or proof  of application for 

registration 

(if applicable, Scanned copy of 

proof of application for 

registration to be uploaded) 

2 Valid Registration of bidder in appropriate class through 

Centralized Registration of Govt. of MP 

Registration No. .................. 

Date.................................. 

(Scanned copy of Registration to be 

uploaded) 

3. Name of Organization/ Individual/ Proprietary 

Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 

Partnership Firm (Registered under Partnership Act)/ 

Limited Company (Registered under the Companies Act–

1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of 

Association and Memorandum of Association along with registration certificate of the company shall have 

to be enclosed. 

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –I 

(Format: I-2) 

3 List of technical personnel for the key positions Annexure –I 

(Format: I-3) 

4 List of Key equipments/ machines for quality control labs Annexure –I 

(Format: I-4) 

5 List of Key equipments/ machines for construction work Annexure –I 

(Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 

A. Financial Requirement: 

The bidder should have executed similar works of aggregate cost not less than the amount equal 

to 50% of the probable amount of contract during the last 3 financial years; 

To be filled in by the contractor: 

i. Details of successfully executed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each executed similar work. 

Agreement 

Number & 

Date 

 

Name of 

Work 

 

Date of 

Work 

Order 

 

Date of Completion Amount of Contract Employer's 

Name and 

Address 

 

As per 

Agreement 

Actual Date 

of 

completion 

Year - 

1

Year -2 Year -3 Total 

Not Applicable 

 

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 

Number & 

Year 

Name of 

Work 

Date of Work 

Order 

Date of 

Completion 

Amount of 

Contract 

Amount of 

balance work 

Employer's Name 

and Address 

Not Applicable 

 

B. Physical Requirement: 

 Execution of similar items of work during the last 3 financial years should not be less than the 

minimum physical requirement fixed for the work. 

S No Particulars 

 

Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

 
Not Applicable 

 

Not Applicable 

 

 

Note:  

1. Certificates duly signed by the employer shall be enclosed for the actual quantity executed during 

the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology 

or other characteristics of main items of work viz. earth work, cement concrete, Reinforced 

cement concrete, brick masonry, stone masonry etc. 

 

 

Format: I -2 

(See clause 14 of Section 2 -ITB) 

 

ANNUAL TURN OVER 

Requirement: 

 Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years; 
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To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

1 Not Applicable 

2  Not Applicable 

3  Not Applicable 

Note: 

 i. Annual turnover of construction should be certified by the Chartered  Accountant. 

 ii. Audited balance sheet including all related notes, and income statements for  the 

above financial years to be enclosed. 

Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 

evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

 Where 

 A = Maximum value of civil engineering works executed in any one year   during 

the last three year (10% weightage per year shall be given to   bring the value of work 

executed at present price level) 

 B = Proposed contract period* in years. 

 C = Amount of work in hand at present. 

 

*  If the contract has separate construction and maintenance periods, then the contract period shall 

be taken as the construction period, subject to a minimum of 1 year.  
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Format: I -3 

(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 Not Applicable 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

     

 

Not Applicable 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 

S. 

No. 

Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

Not Applicable 
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Annexure – J 

(See clause 14 of Section 2 -ITB) 

 

FINANCIAL BID 

(To be Contained in Envelope-C) 

NAME OF WORK __________________________________ 

 I/We hereby bid for the execution of the above work within the time specified at the rate (in 

figures) _______ (in words) _______________________ percent below/ above or at par based on the 

Bill of Quantities and item wise rates given therein in all respects and in accordance with the 

specifications, designs, drawings and instructions in writing in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the 

extent of ground, working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labor etc. required for the satisfactory execution of 

contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions 

of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and 

pay to the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the 

said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words 

is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to 

accept such valid and correct rate and declines to furnish performance security and sign the 

agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 

as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 

quoted by the bidder. 

 

Signature of Bidder 

Name of Bidder 

 

 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 

the _________ day of __________ 20__ 

____________ 

     Signature of Officer by whom accepted 

Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 
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1 2 3 4 5 

Not Applicable 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________

 

 

To, 

 M/s. ___________________________ 

 (Name and address of the contractor) 

 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya 

Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities and item wise rates 

given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 

____________________________________________ in words only). The performance security 

shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule 

commercial bank valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is ______ 

months including/ excluding rainy season, shall be reckoned from the date of signing the contract 

agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement of work and 

no separate letter for commencement of work is required. Therefore, after signing of the agreement, you 

are directed to contact the Engineer-in-charge for taking the possession of site and necessary 

instructions to start the work. 

 

                                                                   Yours Faithfully 

 

       Executive Engineer 

     Public Health Engg. Mechanical Division 

      Jabalpur 
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Annexure – M 

(See clause 22 of Section 2 -ITB) 

 

PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and brief description 

of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in words), 

such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of _________________[amount of guarantee] as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract 

of the Works to be performed there under or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability 

Period. 

Signature, Name and Seal of the guarantor ______________ 

Name of Bank _______________________________ 

Address ___________________________________ 

Phone No., Fax No., E-mail Address, of signing Authority_______________________________ 

Date ____________________________ 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified 

in the Contract including additional security for unbalanced Bids, if any and denominated in Indian 

Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions 22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labor 

18 Correction of Defects noticed 

during the Defect Liability Period 

39 Compliance with Labor Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

 Specifications, Designs, Drawings 

etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 

wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been accepted 

by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of quantity of 

any particular item mentioned in the bid document shall not imply completion of work or any 

component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications included 

in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources Department, 

Public Works Department, Public Health Engineering Department, Rural Engineering Service 

and any other organization which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or approved by 

the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to 

carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / Department 

wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 

execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for incorporation in 

the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data. 

1.23. Specification: means the specification of the work included in the Contract and any modification 

or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 

duly authorized to carry out a part of the construction work under the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as variation under this 

contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there be 

something either in the subject or context repugnant to such construction, be construed and 

taken to mean the work by virtue of contract, contracted to be executed, whether temporary or 

permanent and whether original, altered, substituted or additional. 
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2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB, Bid Data Sheet with all Annexure) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexure  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be 

sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The 

address and contact details for communication with the Employer/Engineer shall be as per the 

details given in the Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email) 

shall also be effective on confirmation of the transmission. The notice sent by registered post or 

speed post shall be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. In case of any change in address for communication, the same 

shall be immediately notified to Engineer-in-Charge. 

 

 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of the 

Employer in writing, but will not assign the Contract. Subcontracting shall not alter the 

Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labor through a labor contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the centralized 

registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor fails 

to deploy required number of technical staff, recovery as specified in the Contract Data will be 

made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within three days and has no further connection with the Works in the Contract. 
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7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or circumstances of  the 

kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-activity, except 

as may be attributable to the Contractor’s use of such munitions, explosives, radiation or radio-

activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party affected 

by such force majeure shall upon notification to the other party be suspended for the period 

during which force majeure event lasts. The cost and loss sustained by either party shall be 

borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall 

not give eligibility for price adjustment to contracts which are otherwise not subject to the benefit 

of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force majeure 

exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 

holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall be the 

responsibility of the Contractor alone, notwithstanding the fact that the designs/ drawings or other 

documents have been approved by the department. 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries suffered 

by any persons employed by the contractor or his subcontractor for the works whether under the 

General law or under workman's compensation Act, or any other statute in force at the time of 

dealing with the question of the liability of employees for the injuries suffered by employees and 

to have taken steps properly to ensure against any claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of 

the scaffolding, timbering, machinery, tools and implements, and generally of all means used for 

the fulfillment of this contract whether such means may or may not be approved or 

recommended by the Engineer. 
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11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data in 

writing giving full description and grounds of dispute. It is clarified that merely recording protest 

while accepting measurement and/or payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 

45 days of its first occurrence shall not be entertained and the Employer shall not be liable for 

claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide 

the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 

Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing for all 

the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, equipment 

and machinery proposed to be deployed on the works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought to site, the list of 

key personnel being deployed, the list of machinery/equipment being placed in field laboratory 

and the location of field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

 

14. Extension of Time 

14.1. The contract is for completion of works and therefore non approval of EOT shall not in any way 

invalidate the contract. The contractor will have to complete the works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given by the Engineer-

in-Charge and the Liquidated Damages shall be levied from the contractor in accordance with 

the provisions of the contract. 

14.3 In the event the delays are not attributable to the contractor the EOT may be issued by the 

Engineer-in-Charge without imposition of Liquidated Damages either suo-motto or on a written 

request of the contractor. 

 It is clarified that out of the total delays in completion of works, the EOT shall be issued only for 

the part, which is not attributable to the contractor.  

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 
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15.2 The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the Contract 

Data the Engineer-in-charge shall retain from the bills of the Contractor amount equal to the 

liquidated damages leviable until the Contractor makes such delays good. However, 

the Engineer-in-charge shall accept bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the Contractor in 

the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted against the 

liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 

added from/to the net amount of the bill after deducting the cost of material supplied by the 

department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and having such 

equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 

the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end 

of the Defect Liability Period. The Defect Liability Period shall automatically stand extended 

until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 

satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess 

the cost of having the Defect corrected, and the cost of correction of the Defect shall be 

recovered from the Performance Security or any amount due or that may become due to the 

contractor and other available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 

substitutions in the original specifications, drawings, designs and instructions, that may appear to 

him to be necessary during the progress of the work and the contractor shall carry out the work in 

accordance with any instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not invalidate the contract 

and any altered, additional or substituted work, which the contractor may be directed to do in the 

manner above specified, as part of the work, shall be carried out by the contractor on the same 

conditions in all respects on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of 

the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 
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21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under 

this clause shall be worked out in accordance with the following provisions in their respective 

order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as 

are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall 

be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - such rates 

will be derived from the rates for a similar class (type) of work as is provided in the contract 

(priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner specified in 

the sub clause (c) above - then the rates for such composite work item shall be worked out on 

the basis of the concerned Schedule of Rates minus/plus the percentage quoted by the 

contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates 

for the altered, or substituted work item cannot be determined in the manner specified in sub 

clause (b) to (d) above, the rate for such part or parts will be determined by the Competent 

Authority as defined in the Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does 

not accept the rate approved by the Engineer in Charge for a particular item, the contractor 

shall continue to carry out the item at the rates determined by the Competent Authority. The 

decision on the final rates payable shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be carried 

out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor and 

withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account 

of any profit or advantage which he might have derived from the execution of work in full or on 

account of any loss incurred for idle men and machinery due to any alteration or restriction of 

work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute 

such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded by any authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional Performance 

Security, if any; and/or Security Deposit and/or any sums payable under the contract to the 

contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may 

be recovered from any payment due to the contractor under any other contract of the 

department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land 

revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and 

other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and 

authorities. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties 

in respect of materials actually consumed on public work, shall be borne by the Contractor. 
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25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of work 

in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at 

any stage up to the date of completion of the defect liability period specified in this contract, 

shall be recoverable from the Contractor, as per clause 24 above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge 

may by notice require the Contractor to make good the failure and to remedy it within a 

specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue performance 

of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular defect within a 

reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which the maximum 

amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or fraudulent 

practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 

terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for value 

of the work accepted on final measurements, less advance payments and penalty as 

indicated in the Contract Data. The amount so arrived at shall be determined by the Engineer-

in-Charge and shall be final and binding on both the parties.   

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be deducted at source 

as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional performance security, if 

any, as specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall 

have to ensure that such performance security and additional performance security, if any, 

remains valid for the period as specified in the Contract Data. 

30. Security Deposit- 
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30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 

completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The 

Additional Performance Security shall be refunded on satisfactory completion of the work. 

31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and price lf labour, materials, 

fuels and lubricants in accordance with following principles and procedures and as per formula 

given in the contract data. 

(a) The price adjustment shall apply for the work done from the start date given in the contract 

data up to the end of the initial intended completion date or extensions granted by the Engineer 

and shall not apply to the work carried out beyond the stipulated time for reasons attributable to 

the contractor. 

(b) The price adjustable shall be determined during each month from t he formula given in the 

contract data. 

(c) Following expression and meaning are assigned to the work done during each month. 

  

R= Total value of work during the month. It would   include the amount of secured advance 

granted, if any, during the month, less the amount of secured advance recovered, if any during 

the month. It will exclude value of works executed under variations for which no price 

adjustment shall be payable. 

 

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered 

by the provisions of this of other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise or 

fall in costs. 

  

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, 

fuels and lubricants in accordance with following principles and procedures and as per formula 

given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in 

the contract data. 

3. Following expression and meaning are assigned to the work done during each quarter: 

 

R = Total value of work during the quarter. It would include the amount of secured advance granted, 

if any, during the quarter, less the amount of secured advance recovered, if any during 

the quarter, less value of material issued by the department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 

 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not covered 

by the provisions of this or other clauses in the contract, the unit rates and prices included in 

the contract shall be deemed to include amounts to cover the contingency of such other rise or 

fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive or 

negative, i.e. if the price adjustment is in favor of the Employer, the same shall be recovered 

from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor of an 
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unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in the name 

as stated in the Contract Data, in amounts equal to the advance payment. The guarantee shall 

remain effective until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 

taken of the advance payment or its recovery in assessing valuations of work done, variations, 

price adjustments, compensation events, or liquidated damages. 

 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for but not 

yet incorporated in the Works and against provision by the contractor of an unconditional Bank 

Guarantee in a form and by a nationalized/ scheduled bank, in the name as stated in 

the Contract Data, in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been adjusted, but the amount of the guarantee shall 

be progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to be paid 

to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 

Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and Compensation 

Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, other 

recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance against 

the final payment and not as payments for work actually done and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or the 

occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed format in 

the Contract Data shall be issued by the Engineer-in-Charge. 

 

36. Final Account 
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36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate 

of physical completion of works. The Engineer shall issue a Defects Liability Certificate and 

certify any payment that is due to the Contractor within 45 days of receiving the Contractor’s 

account if it is correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or additions that 

are necessary. If the Account is still unsatisfactory after it has been resubmitted, the matter 

shall be referred to the Competent Authority as defined in the Contract Data, who shall decide 

on the amount payable to the Contractor after hearing the Contractor and the Engineer in 

Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 

provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a 

payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labor, local or other, and for their payment, housing, 

feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labor from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labor enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labor law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labor law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labor laws that are applicable to construction 

industry are given in the Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for non- observance of the provisions 

stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including amendments, if any, 

on the part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of the works and 

the final bill of the contract including all supporting vouchers, abstract etc. to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract or 

any work claimed by him to have been done under the contract and found not to, have been 

executed, the Contractor shall be liable to refund the amount of overpayment and it shall be 

lawful for Government to recover the same from him in the manner prescribed in clause 24above 

and if it is found that the Contractor was paid less than what was due to him, under the contract 

in respect of any work executed by him under it, the amount of such under payment shall be duly 

paid by Government to the Contractor. 
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41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of the contract or becomes permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/ compensation as 

provided for in clause 28.2 of the contract agreement. However, if the competent authority is 

satisfied about the competence of the survivors, then the competent authority shall enter into a 

fresh agreement for the remaining work strictly on the same terms and conditions under which 

the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement 

is entered into. No other jurisdiction shall be applicable. 

 

 

 

 

 

--- 

 

 

 

 

 

 

 

 

Contract Data 

 
GCC 

Clause 
Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Assistant Engineer/Sub Engineer/Consultant 

appointed by Department 

1.16 Engineer in Charge Executive Engineer, Jabalpur  

1.22 Stipulated period of completion 12 Months  excluding rainy session  
3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer P.H.E Mechanical 
Division Jabalpur  
Email- eephmecjb@yahoo.com 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

NR 
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Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT 
approving authority. 

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

E/M Zone Bhopal 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

E/M Zone Bhopal 

13 Period for submission of updated 
construction program 

Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
More than one month – Chief Engineer 
(Full Powers). 

15 Milestones laid down for the 
contract  

Yes 

if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
Time to establish lab Not Required 
Penalty for not establishing field 

laboratory 
 1% of the contract value subject to 
minimum Rs. 10,000/- per month. 

18 Defect Liability Period 3 Months after successful commissioning of 
work/Scheme. 

21 Competent Authority for 
determining the rate 

Chief Engineer 
Public Health Engineering Department 

E/M Zone Bhopal 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee Performance Guarantee (Security) shall be 



48 | P a g e  

 

(Security) shall be valid up to valid up to 3 months beyond the completion 
of defect liability period and Additional 
Performance Guarantee (Security) shall be 
valid up to valid contract period plus 03 
months. 

   
30 Security Deposit (SD) to be 

deducted from each running bill  
At the rate of 5%.  
SD deducted shall be refunded on completion 
of Defect Liability Period. SD deducted after 
completion of defect liability period shall be 
returned at the time of release of 
performance guarantee. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as 
below :- 

(a) For Tenders up to Rs 5.00 Crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
Crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
only be applicable on Probable Amount 
of Contract (PAC) of NIT. This clause 
shall not have any relation to the contract 
amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  
 

32 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction 
Machinery Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOT APPLICABLE) 
 32.5 If yes, Recovery of advance 

payment. 
Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
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of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 
33 33.1 Secured  Advance 

Applicable 
No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for 
secured Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has  submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   
 33.4  If yes, Recovery of Secured 

advance 
The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)                   
35 Completion Certificate- after 

physical completion of the Work 
As per Annexure-U 

 Final Completion Certificate- 
after final payment on completion 
of the work. 

As per Annexure-V 
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36 Competent Authority Chief  Engineer, E/M Zone Bhopal PHED 
39 Salient features of some of the 

major labor laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, E/M Zone Bhopal PHED 
 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. No. 

 

Activity Time Duration 

1 - - 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall deduct Rs. 200/- per day per hand 

pump not repaired within stipulated 3 days time duration.  

 
   The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC ) 

 
Price Adjustment 

 
The formula for adjustment of prices are: 
 
 R= Value of work as defined in Clause 31.1 lf Conditions of Contract  
 
Adjustment for Labour Component  
 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid 
in accordance with the following formula. 

(ii)  
VL=     0.85 x P1/100 xR (L1- L0) / L0 

 

VL=     increase or decrease in the cost of work during the month under consideration due  

to changes in rates for local Labour. 

 

L0= the consumer price index for industrial workers for the State on 28 days 

preceding the date of opening of Technical Bids as published by Labour Bureau. 

Ministry of Labour, Government of India. 

 

L1= the consumer price index for industrial workers for the State for the month under 

consideration as published by Labour Bureau. Ministry of Labour component of 

the work. 

 

P1= Percentage of Labour component of the work. 

 

Adjustment for Cement Component  
 

(iii) Price adjustment for increase or decrease in the cost of cement procured by the 
contactor shall be paid in accordance with the following formula  
 

VC=     0.85 x PC/100 x R x(C1- C0) / C0 

 

VC=     increase or decrease in the cost of work during the month under consideration 
due  to changes in rates for cement. 

 
C0= the all India wholesale price index for pozzolana cement on 28 days preceding 

the date of opening of Technical Bids as published by the Economic Advisor, 
DIPP,. Ministry of Commerce & Industry Government of India New Delhi. 

 
C1= the all India wholesale price index for cement for the month under consideration 

as published by the Economic Advisor, DIPP,.Ministry of Commerce & Industry 
Government of India New Delhi. 

 
PC= Percentage of Cement component of the work 

 
Adjustment of Steel component 
 

(iii) Price adjustment for increase or decrease in the cost of Steel Procured by the 
Co ntractor shall be paid in accordance with the following formula: 

 Vs=  0.85 x Ps x /100 x R x(S1- S0) / S0 
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Vs= Increase or decrease in the cost of work during the month under 

  
consideration due to changes in rates for Steel. 
 

S0 = The all India wholesale price index for mild steel long products/flats on 

  

28 days preceding the date of opening lf Technical Bids, as published 
by the Economic Advisor, DIPP, Ministry of Commerce & industry 
Government of  India, New Delhi. 
 

Si = The all India average wholesale price index for mild steel long  

  

products / flats for the month under consideration as published by the 
Economic Advisor, DIPP, Ministry of Commerce & industry 
Government of  India, New Delhi. 
 

Ps= Percentage of Steel component of the work. 
   

Note: For the application of this clause, index of mild steel long products / flats has 
been Chosen to to represent steel group. In any work only one of the indices I.e. 
either for long products or for flat shall be used as decided by the Employer/ 
Executing Agency. 

 
Adjustment of Bitumen component 
 

( iV)  Price adjustment for increase or decrease in cost of Bitumen shall be paid in 
accordance with the following formula: 

Vb= 0.85 x Pb/ 100 x R x ( Bi– Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under  

  
consideration due to changes in rates for Bitumen. 
 

Bo= The official retail price of bitumen at the IOC depot nearest to the work 

  Site for the 28 days prior to the date of opening of Technical Bids.  

   

Bi = The official retail price of HSD at the existing consumer pumps of IOC 

  at nearest center for the 15th day of month of the under consideration. 

   

Pb= Percentage of Bitumen component of the work. 
 
Adjustment of POL(Fuel and Lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL(Fuel and Lubricant) shall
  be paid in accordance with the following formula.  
 

Vi= 0.85 x Pi/ 100 x R x ( Fi– Fo) / Fo 

Vi= Increase or decrease in the cost of work during the month under consideration 
due to changes in rates for Fuel and lubricants. 

Fo= The official retail price of high Speed Diesel (HSD) at t he existing consumer 
pumps of IOC mearest to the work site on the day 28 days prior to the date of 
opening of Technicial Bids. 

Fi= The The official retail price of HSD at the existing consumer pumps of IOC at 
nearest the work site for the 15th day of month of the under consideration. 

 
P1= Percentage of Fuel and lubricants component of the work. 
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Note: For the application of this clause, the price of High Speed Diesel oil has been 
chosen to represent fuel and lubricants group. 

 
Adjustment for Plant and Machinery Spares  component 
 
(Vi)    Price adjustment for increase or decrease in cost of plant and machinery spares procured 

by the Contractor shall be paid in accordance with the  following formula: 
 

Vp=    0.85 x Pp/ 100 x R x ( Pi– Po) / Po 

 

Vp=    Increase or decrease in the cost of work during the month under consideration due 
to changes in rates for plant and machinery spares. 

 

Po=  The all India wholesale price index for Manufacturer of machines for mining/ 
quarrying and construction on 28 days preceding the date of opening of Technical 
Bids, as published by the Economic Advisor, DIPP, Ministry of Commerce & 
Industry Govrnment of India, New Delhi. 

 

Pi=   The all India wholesale price index for Manufacturer of machines for mining/ 
quarrying and construction for the month consideration as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of India, 
New Delhi. 

Pp=      Percentage of plant and machinery spares component of the work. 
 
Note:   For the application of this clause, index of manufacturer of machines for mining/ quarrying 

and construction has been chosen to represent the plant and Machinery Spares group.  
 

 Adjustment of Other Materials component 
(Vii)    Price adjustment for increase or decrease in cost lf local materials other than cement, 

Steel, Bitumen and POL procured by the contractor shall be paid in accordance with the 
following formula.  

   

Vm=    0.85 x Pm/ 100 x R x ( Mi– Mo) / Mo 

 

Vm=    Increase or decrease in the cost of work during the month under consideration due 
to changes in rates for local materials other than Cement, Steel, Bitumen and                 
POL. 

 

Mo=     The all India wholesale  price index (all commodities) on 28 days preceding the 
date of opening of Technical Bids, as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, New Delhi.  

  

Mi=   The all India wholesale  price index (all commodities) for the month under 
consideration as published by the Economic Advospr. DIPP, Ministry of Commerce 
& Industry Government of India, New Delhi.  

 

Mi=    Percentage of local material component ( other than Cement,Steel,Bitumen and     
POL) of t he  work. Plant and Machinery spares  component  of the work.                  

  
The following percentages will govern the price adjustment for the  entire contract: 
1. Labour-    P1 ……………………………………………………………………………….% 
2. Cement-   Pc ……………………………………………………………………………….% 
3. Steel-        Ps ……………………………………………………………………………….% 
4. Bitumen-   Pb  ……………………………………………………………………………….% 
5. POL  -       P1 ……………………………………………………………………………….% 
6. Plant & Machinery Spares-   Pp……………………………………………….% 
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7. Other Materials-Pm  …………………………………………………………………….% 
                                                                                                                                                                                                 
                                                                                                         --------------- 
                                                                                                         Total 100% 
                                                                                                         --------------- 
 
Note: Ordinarily the 7 components shown above are components of the civil works, However for 

specific works in which some components not included in the aforementioned 7 
components, forma substantial part of the works the same can be provided  using similar 
formula and related indices, In all cases the sum total of percentage of different 
components shall be 100%. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 
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To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 
31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract __________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with ______________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of ___________________[amount of 
Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to _________________[name of Employer] on his 
first demand without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed there under or of any of the Contract 
documents which may be made between __________________ [name of Employer] 
and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
 

Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 
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 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labor and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached 

to the Running Account Bill for the said works signed by the Contractor on _________ 

and the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as aforesaid the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer 



60 | P a g e  

 

against all claims to any materials in respect of which an advance has be made 

to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer or any officer authorized by him. In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at 

liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, 

the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening of 
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such default be re- payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees 

with the Employer to reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ 

and any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED ALWAYS 

and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained 

shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any 

of the following courses as he may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 
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event of any dispute or difference arising over the construction or effect of 

these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall 

be final and the provision of the Indian Arbitration Act for the time being in force 

shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have satisfied 

myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labor Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days’(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labor and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract 

labor. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, 

runways is scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-

out becomes illegal and what are the requirements for laying off or retrenching 

the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labor is prohibited in building 

and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 
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establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home 

up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and 

employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers 

near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the 

aid of power engaged in manufacturing process. 
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dk;kZy; dk;Zikyu ;a=h 
yksd LokLF; ;kaf=dh foHkkx eSdsfudy [k.M lwikrky] NqbZ [knku tcyiqj 

 
fufonk Øekad 03@rd-                                        tcyiqj fnukad 08.05.2026 

fufonk vkea=.k lwpuk 
 

dk;kZy; dk;Zikyu ;a=h] yksd LokLF;  ;kaf=dh foHkkx] eSdsfudy [k.M tcyiqj ds vUrxZr 

ftyk fNUnokM+k ds xzkeh.k {ks=ksa esa uydwi [kuu dk;Z ds iwoZ Hkwfexr ty dh miyC/krk lqfuf’pr 

djus ds m|s’; ls jftLVhfoVh losZ{k.k dk;Z gsrq izeq[k vfHk;ark] yksd LokLF; ;kaf=dh; foHkkx e-iz-

Hkksiky ds vkns’k Øekad 120@,l-b-@eksuh fnukad 03-07-2018 ds vuqlkj fnukad 03-07-2018 ls tkjh 

uohu ,dhd`r nj lwph ds vk/kkj ij foHkkx esa iathd`r Hkw&ty fonksa ls ,isafMDl&2-10 ¼izfr’kr nj½ 

gsrq vkWu&ykbZu fMftVyh gLrk{kfjr eksgj can fufonk vkeaf=r dh tkrh gSA Critical Dates ls fufonk 

gsrq vkWu&ykbZu QkeZ Ø; fd;s tk ldrs gSaA ftlds fy;s vfHkys[kksa tSls vku ykbu bZ- bZ-,e-Mh- dh 

izfr ¼dsoy jk"Vh;d`r cSad }kjk tkjh½ foHkkx esa iath;u dk izek.k i= bR;kfn  dk;kZy; dk;Zikyu 

;a=h] yksd LokLF; ;kaf=dh eSdsfudy [k.M NqbZ [knku lwikrky tcyiqj esa fnukad Bid submission 

end date ds nwljs fnu rd lka; 5-30 rd vfuok;Z :Ik ls tek djuk gksxkA fufonk fnukad Critical 

Dates dks nksigj 1-00 cts rd vkWu&ykbZu [kksyh tkosxhA dk;Z dh vuqekfur ykxr :i;s 531000-

00@& ¼vadu :i;s ikWp yk[k bdrhl gtkj ½ gS rFkk izfrHkwfr :i;s 10620@&¼vadu :- nl gtkj 

N% lkS chl ½ gSA fufonk izi= ¼Vs.Mj MkD;wesaUV½ jkf’k :i;s 2000@&vkWu ykbZu Hkqxrku djus ds 

mijkUr osclkbZV% http://www.mptender.gov.in  ij vkWu&ykbZu Ø; fd;s tk ldrs gSaA fufonk ls 

lacaf/kr vU; leLr 'krsaZ ,oa fooj.k osclkbZV http://www.mptender.gov.in  ij vkWu ykbZu fufonk 

Øekad 00 fnukad Critical Dates ls miyC/k gSA 

 
                                                 dk;Zikyu ;a=h 

                                                 yksd LokLF; ;kaf=dh 
                                                  eSdsfudy [k.M tcyiqj 

i`"Bk- Ø- 00@rd-@dk-;a-@yks-Lok-;ka-@eSds-[k.M                    tcyiqj fnukad 00-00-2026 
izfrfyih%& 

1- izeq[k vfHk;ark] yksd LokLF; ;akf=dh foHkkx tyHkou ck.kxaxk] Hkksiky dh vksj lwpukFkZ izsf"krA 

2- eq[; vfHk;ark] yksd LokLF; ;kaf=dh foHkkx ¼fo-;ka-½ ifj{ks= Hkksiky dh vksj lwpukFkZ izsf"krA 

3- eq[; vfHk;ark] yksd LokLF; ;kaf=dh foHkkx tcyiqj ifj{ks= tcyiqj dh vksj lwpukFkZ izsf"krA 

4- lgk;d ;a=h] yksd LokLF; ;kaf=dh ¼fo-;ka-½ mi[k.M fNUnokM+k dh vksj lwpukFkZ izsf"krA 

5- lwpuk iVyA 

6- ys[kk 'kk[kk eSdsfudy [k.M] fNUnokM+k A 

 
 

                                                 dk;Zikyu ;a=h 
                                                 yksd LokLF; ;kaf=dh 

                                                  eSdsfudy [k.M tcyiqj 
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Annexure – X 

psd fyLV 
 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa HkkSfrd 
:Ik ls rFkk vkWuykbZu izLrqr dh tkosxh½ 

  
1- flLVe fufonk Øekad  & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk 
fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s x;s gS %&   

 

Ø- nLrkost layXu ¼gS@ugha½ 
Online Attached 

(Yes/No) 
1- bZ-,e-Mh-  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq 

vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa 

(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational 

Details½ 

 

5- fufonk izi= Ø; djus dh jlhn  

6. Envelope-B Annexure – I ¼1&5½  

7. Envelope-C  

 

 
 

fufonkdkj ds lhy lfgr gLrk{kj 
 

----------------------------------------- 
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Annexure – Y 

Detailed Scope Of Work 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant IS Code ,oa 
le;&le; ij Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk 
fØ;kUo;u lqfuf'pr djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  
 

(A)  Carrying out the resistivity survey by VES method using Schlumberger 
configuration for locating the proper spot with three soundings for drilling of 
tubewell within the selected habitation, including photography, interpretation of 
resistivity data and submission of report in the desired formate along with 
resistivity readings, neccssary graph and photographs of Chhindwara  District. 
(300 points) 
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Annexure – Y-1 

 

 

NA
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SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract (SCC) 

1- ;g dsoy laf{kIr fufonk lwpuk gS ,oa foLr`r fufonk izi= dh leLr 'krsZ ca/kudkjd gksxhA  

2- jsftLVhfoVh losZ dk;Z gsrq izeq[k vfHk;ark] yksd LokLF; ;kaf=dh foHkkx] Hkksiky dk ,l-vks-vkj 
tks fnukad 01-09-2023 ls izHkko'khy gS] rFkk fufonk lwpuk tkjh gksus dh fnukad rd ds la'kks/ku lfgr 
izHkko'khy gSA  

3- yksd LokLF; ;kaf=dh foHkkx esa jsftLVhfoVh losZ dk;Z gsrq izFke Js.kh esa  iathd`r Hkw&ty fonks 
ls vkaef=r dh tkrh gSA  

4- ,d lQy uydwi ds LFky p;u gsrq ;fn vko';d gks rks U;wure~ rhu LFkkuksa  Ikj lkamfMax 
dj ,d lQy lkamfMax dk fu/kkZj.k djuk gksxk ijarq ,d gh lQy lkmfMax dk Hkqxrku fd;k 
tkosxkA  

5- losZ dk;Z gsrq lkbZV rd vko';d bULVªwesaV] lgk;d vkfn ifjogu gsrq Bsdsnkj  dks vyx ls 
dksbZ Hkqxrku ugha gksxkA  

6- Hkwty fon dks jsftLVhfoVh losZ fjiksVZ o yksds'ku xzke ds uD'ks esa n'kkZrs gq, ;w-,l-vks-vkj-& 
2018 ds fu/kkZfjr izi= vusDlj& 3 esa 02 izfr esa izLrqr djuk gksxk rFkk losZ ds nkSjku fy;k 
x;k QksVks xzkQ lacaf/kr lgk;d ;a=h ls lR;kfir djkdj izLrqr djuk gksxkA losZ{k.k fjiksVZ esa 
losZ fd;s x;s xzke dk v{kka’k ,oa ns’kka’k dk n’kkZ;k tkuk vfuok;Z gSA  

7- jsftLVhfoVh losZ mijkar p;fur LFky ij uydwi [kuu fd;s x;s tkus ij lQy uydwi izkIr 
gksuk vko';d gSA uydwiksa ds vlQy gksus ij losZ dk;Z dk Hkqxrku ugha fd;k tkosxkA  

8- ;fn Lohd`r fufonkdkj }kjk foHkkx esa mi;qDr Js.kh esa iath;u gsrq leLRk vko';d 
vkSipkfjdrk;sa fufonk Lohd`fr ls 10 fnu dh vof/k esa iw.kZ ugha dh xbZ rks mudh izfrHkwfr jkf'k 
jktlkr dj yh tk,xh ,oa mUgs iqu% fufonkvksa esa Hkkx  ysus dh vuqefr ugha gksxhA  

9- - fufonkdkj dks foHkkx esa iathd`r Hkw&tyfon~ ds iath;u dk oS/k izek.k i=] isu dkMZ dh 
Nk;kizfr izLrqr djuk vko’;d gksxkA 

10- losZ{k.k dk;Z gsrq xzkeksa ds LFky lfgr lwph lacaf/kr lgk;d ;a=h ls izkIr djuk gksxk rFkk xzke 
dh gkbZMªksft;ksykWftdy fjiksVZ ds vk/kkj ij 'kr&izfr’kr lQy lkÅf.Mx dk loZs{k.k fjiksVZ esa 
fu/kkZj.k djuk gksxkA   

11- vko’;drk iM+us ij vU; ftys ds xzkeksa esa Hkh loZs{k.k dk;Z laikfnr djkuk gksxk] ftls vuqcaf/kr 
dk;Z esa gh lfEefyr ekuk tkosxkA i`Fkd ls fdlh izdkj dk Hkqxrku ns; ugh gksxkA 

12- ns;dksa dk Hkqxrku vkoaVu izkIr gksus ij bZ&isesaV ds ek/;e ls fd;k tkosxkA 

13- izLrqr fufonk njsa 120 fnuksa rd os/k jgsxhA 

14- l{ke vf/kdkjh dks vf/kdkj gksxk fd og fufonk dks fcuk dkj.k crk;s Lohd`r ;k 
 vLohd`r dj ldrk gSA  

15- fufonk ds lkFk fyQkQs esa /kjksgj jkf'k dh bZ&bZ-,e-Mh- dh izfr tks fdlh- Hkh jk"Vªh;d`r cSad 
}kjk tkjh dh xbZ gks rFkk dk;Zikyu ;a=h yksd LokLF; ;kaf=dh eSdsfudy [k.M tcyiqj ds 
uke ls ns; gks layXu djuk vfuok;Z gksxkA /kjksgj jkf’k ds fcuk izkIr fufonkvksa dks ekU; ugha 
fd;k tkosxkA 
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16- mDr dk;Z dh vO;ogkfjd ¼Unworkable½ fufonk nj izkIr gksus ij e-iz- 'kklu  yksd  LokLF; 
;kaf=dh foHkkx ea=ky; ds vkns'k Øekad 4152@2450@2012@2@34@Hkksiky fnukad 02-09-
2012 ds vuqlkj dk;Zokgh dh tkosxhA  

17- ,usDtj **ch** ds vuqlkj 'kiFk i= Loizekf.kr izLrqr djuk gksxkA  

1- egkfujh{kd iath;u ,oa v/kh{kd eqnzkad e-iz- Hkksiky ds i= Øekad 5449@fujh{kd@2016@ 
Hkksiky fnukad 16-12-16 ,oa jkT; 'kklu dh vf/klwpuk fnukad 09-09-2025 ds varxZr 
**odZ&dkUVªsDV** ds fy, fof'k"V izko/kku esa Hkkjrh; LVkWEi  ¼e/;izns’k la’kks/ku½ vf/kfu;e&2025 
ds vuqlkj lafonk ewY; 50]00000@& rd gS rks U;wure LVkWEi 'kqYd :- 1000@&¼:-,d 
gtkj½ ,oa lafonk ewY; :- 50]00000@&ls vf/kd ds fy, 0-2 izfr'kr vuqca/k fu"ikfnr djrs 
le; izLrqr djuk gksxhA 

19- fufonk dh njas vkuykbZu ¼Decrypt and Encrypt½ izLrqr djuh gksxh o vko';d vfHkys[k le; 
lkj.kh ¼Key Dates½ vuqlkj viyksM djus gksaxsA  

20- dk;ksZ ds lR;kiu ds laca/k esa foHkkxh; vf/kdkfj;ks ds }kjk lR;kiu dk izek.k i= izLrqr fd;k 
tkuk vfuok;Z gksxk] tks fcy ds lkFk izLrqr djuk gksxkA  

21- uydwi [kuu ds iwoZ jsftLVhfoVh losZ dk;Z mi;a=h vFkok foHkkxh; fjx e’khu vkijsVj dh 
mifLFkfr esa fd;k tkuk vfuok;Z gSA  

22- p;fur LFky p;u ds yksds'ku ij jftLVhfoVh losZ dk;Z~ ds QksVksxzkQ~l ysuk vfuok;Z gSA  

23- fdlh izdkj dh nqq?kZVuk gksus ij Bsdsnkj Lo;a tokcnkj gksxkA fdlh izdkj dh  nq?kZVuk gksus ij 
vko';d eqvkotk fu;ekuqlkj Bsdsnkj dks ogu djuk gksxkA fdlh Hkh izdkj dk U;k;ky;hu 
izdj.k dk fuiVkjk Bsdsnkj dks Lo;a ds O;; ls djuk gksxkA  

24- dk;Z dk laEiknu izHkkjh mi;a=h ds ekxZn'kZu esa muds }kjk crk;s x;s dk;Z LFky ij gh fd;k 
tkosxkA  

25- dk;Z LFky dh ifjfLFkfr vuqlkj dk;Z dh ek=k de@T;knk gks ldrh gSA 'ksM;qy esa fn;s x;s 
vk;Ve dh ek=k Hkh ?kV@c<+ ldrh gSA Bsdsnkj ds }kjk ,slh lHkh ifjfLFkfr;ksa es nh xbZ njkas 
ij gh dk;Z djuk gksxkA fdlh Hkh fLFkfr esa nh xbZ njksa esa ifjorZu ugha fd;k tkosxkA Lohd`r 
nj vuqlkj ;fn vkidh lgefr gksus ij fu/kkZfjr vof/k ds i'pkr dk;Z dh vko’;drk ds 
vk/kkj ij dk;Z djk;k tkosxkA 

26- dk;Z Lohd`r gksus ds 10 fnol ds Hkhrj vuqca/k djuk vfuok;Z gksxk vU;Fkk tek vekur jkf'k 
'kklu ds i{k esa jktlkr dh tkosxh ,oa vxys ,d o"kZ rd ds fy;s  

 fdlh Hkh fufonk esa Hkkx ugha ysus fn;k tkosxkA  

29 e-iz- 'kklu yksd fuekZ.k foHkkx ea=ky; ds vkns'k Øekad ,Q&53@2@2011@;ks@19@2822 
Hkksiky fnukad 10 vxLr 2022 esa fn;s x;s fn'kkfunsZ'kkuqlkj yksd fuekZ.k foHkkx esa vO;ogkfjd 
njsa ¼Unworkable rates½ izkIr gksus ij lQyre fufonkdkj ls izkIr fufonk jkf'k 
¼Agreemented Amount½ ,oa ,l-vks-vkj ls 10 izfr'kr ls vf/kd uhps dh fufonk jkf'k 
¼Cost of PAC @ 10 percent Below SOR½ ds varj dh vfrfjDr ijQkesZal xkjaVh 
¼Additional Performance Guarantee½ vuqca/k fu"ikfnr fd;s tkus ds iwoZ ,Q-Mh-vkj- ds 
:i esa tek djuk gksxkA  
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28 'kklu ds vkns’k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 
tqykbZ 2017 ls ykxw eky ,oa lsokdj (GST) ykxw fd;k x;k gSA as amended upto 25th January, 2018 

“Composite supply of goods and services in which the value of supply of goods constitutes not more 

than 25 per cent. of the value of the said composite supply provided to the Central Government, 

State Government or Union territory or local authority or a Governmental authority or a 

Government Entity by way of any activity in relation to any function entrusted to a Panchayat under 

article 243G of the Constitution or in relation to any function entrusted to a Municipality under 

article 243W of the Constitution.”  vuqlkj lHkh odZ dkaVsªDV ij NwV dk izko/kku gSA th-,l-Vh- dks 
NksM+dj (Exclusive of GST) 'ks"k leLr dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro 
fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr foRrh; izLrko (Financial Offer) 
esa mDr jkf’k dk Hkqxrku lfEefyr gSA 

30 fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d ls 
vk;dj],oa vU; ykxw VSDl dk fu;ekuqlkj dVks=k fd;k tkosxkA 

31 ;g fufonk vuqca/k dk ,d Hkkx gksxhA  

32 fufonk QkeZ dsoy 'kklu dh osclkbZV http://www.mptender.gov.in ij vkWu ykbZu Hkqxrku dj 
gh izkIr fd;s tk ldrs gSaA 

33 jkT; 'kklu }kjk tkjh vkns’k Ø- 3610@vkj&74@2014@2@34 fn- 28-07-2016 ls izHkko’khy 
fufonk iz= ,isf.MDl&2-10 dh General Conndition of Contract dh df.Mdk&21 esa mYysf[kr l{ke 
vf/kdkjh (Competent Authority) dks fuEukuqlkj ifjHkkf"kr fd;k tkrk gSA 

34 leku U;wure nj izkIr gksus ij efgyk m|eh fufonkdkj dks izkFkfedrk nh tkosxhA 

35 Hkkjrh; LVkEi ¼e/;izns’k la’kks/ku½ vf/kfu;e 2025 ds vuqlkj ewy lwph vf/kfu;e dh vuqlwph 
1&^^d^^ esa 1- vuqPNsn&5 esa dkWye&2 dks la’kksf/kr djrs gq, ,usDlj ^^ch^^ ds vuqlkj LVkWEi 
'kqYd :- 200 ukWu T;wfMf’k;y LVkEi ij uksVjkbZTM 'kiFk i= izLrqr djuk gksxkA 

 

Ø- Lk{ke 
vf/kdkjh 

vuqcaf/kr ek=k ls vf/kd ds 
fy;s 

vfrfjDr vk;Ve lCLVhV~;wV vk;Ve 

1 dk;Zikyu 
;a=h 

vuqcaf/kr dk;Z dh ek=k ls 
10 % rd c<+h ek=k 

& & 

2 v/kh{k.k 
;a=h 

vuqcaf/kr dk;Z dh ek=k ls 
20 % rd c<+h ek=k;sa] 
vf/kdre :- 20-00 yk[k 
rd] fdUrq dqy ykxr 
iz’kkldh; Lohd`fr dh jkf’k 
ls 10 %  vf/kd u gks 

:- 20-00 yk[k rd] 
fdUrq dqy ykxr 
iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd u 
gks 

:- 20-00 yk[k rd] 
fdUrq dqy ykxr 
iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd 
u gks 

3 eq[; 
vfHk;ark 

laEiw.kZ vf/kdkj ¼iz’kkldh; 
Lohd`fr dh jkf’k ls 10 %  
vf/kd jkf’k dh lhek esa½ 

laEiw.kZ vf/kdkj 
¼iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd 
jkf’k dh lhek esa½ 

laEiw.kZ vf/kdkj 
¼iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd 
jkf’k dh lhek esa½ 
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36  

Ø- Lk{ke 
vf/kdkjh 

vuqcaf/kr ek=k ls vf/kd ds 
fy;s 

vfrfjDr vk;Ve lCLVhV~;wV vk;Ve 

1 dk;Zikyu 
;a=h 

vuqcaf/kr dk;Z dh ek=k ls 
10 % rd c<+h ek=k 

& & 

2 v/kh{k.k 
;a=h 

vuqcaf/kr dk;Z dh ek=k ls 
20 % rd c<+h ek=k;sa] 
vf/kdre :- 20-00 yk[k 
rd] fdUrq dqy ykxr 
iz’kkldh; Lohd`fr dh jkf’k 
ls 10 %  vf/kd u gks 

:- 20-00 yk[k rd] 
fdUrq dqy ykxr 
iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd u 
gks 

:- 20-00 yk[k rd] 
fdUrq dqy ykxr 
iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd 
u gks 

3 eq[; 
vfHk;ark 

laEiw.kZ vf/kdkj ¼iz’kkldh; 
Lohd`fr dh jkf’k ls 10 %  
vf/kd jkf’k dh lhek esa½ 

laEiw.kZ vf/kdkj 
¼iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd 
jkf’k dh lhek esa½ 

laEiw.kZ vf/kdkj 
¼iz’kkldh; Lohd`fr dh 
jkf’k ls 10 %  vf/kd 
jkf’k dh lhek esa½ 
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SECTION -4 

BILL OF QUANTITIES (BOQ) 

RESISTIVITY SURVEY BY VES METHOD USING SCHLUMBERGER CONFIGURATION FOR LOCATING 

THE PROPER SPOT WITH THREE SOUNDINGS FOR 300 Nos. DRILLING OF TUBEWELL IN VERIOUS 

VILLAGES OF Chhindwara  DISTRICT. 
 

Probable Amount of contract :- 

(Rs. In Figure)                       :-  531000.00 

(Rs. In Words)                       :-  Rs.Five Lakhs Thirty One Thousand Only 

SOR REFERRED: THE UNIFIED SOR for Water Supply, Sewerage, Sewerage Maintenance, Drilling of Tube Well, 

Hand Pump/Power Pump Installation, Ground Water Recharging and other Miscellaneous Works of  E-IN-C/P.H.E. 

DEPARTMENT /BHOPAL w.e.f. 01.09.2023 

 
S. 

No. 

Reference of 

Rates 

Particulars of Items Qty. Rate Unit Amount 

1 2 3   5 6 7 

1 Chapter 

20.s.No.20.1 

Page No. 

308 

Carrying out the resistivity survey is 

VES method using schlumberger 

configuration for locating the proper 

spot with three soundings for 

drilling of tube well with in the 

selected habitation, including 

photography, interpretation of 

resistivity data and submission of 

report in the desired format alone 

with resistivity readings, necessary 

graph and photographs Various 

villages of Chhindwara District. 

 

300 1770 
Per Successful 

Sounding 
531000.00 

TOTAL- 531000.00 

Say - 531000.00 

G.S.T. Extra as Per Applicable  
 
(Rs Five  Lakhs Thirty One  Thousand Only) 
                                                                                        
 

Executive Engineer 
Public Health Engg. Department 

Mechanical Division Jabalpur 
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SECTION -5 

AGREEMENT FORM 

Agreement 

 This agreement, made the _________________ day of ________________  

 between ___________________ (name and address of Employer) (hereinafter called " the 
Employer) and____________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute ___________________ 
_______________________ (name and identification number of Contract) (hereinafter called "the 
Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein, at a cost of Rs.______________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to 
form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz. 

i. Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract:  General and Special 

iv. Contract Data 

v. Bid Data 

vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the day 
and year first before written. 

 The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  __________________________ 
in the presence of : 

 

Binding Signature of Employer _________________________________________ 

Binding Signature of Contractor _________________________________________ 
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