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NIT No. 17 /Pro cell /E.E/ CP 2/PHED/2026-27/                                Dated 11.05.2026 

 
 
 
 
 
 
 

 

Government of Madhya Pradesh  

Public Health Engineering Department 

Appendix 2.10 

(Works Department Manual 1983) 

For Percentage Rates Only in Works Department and 
Other Department similar to Works Department 

 

System Tender No. - ----------- 

Name of work–  Repairing, raising of damaged manhole chamber i/c de silting and 

cleaning of manholes and sewer line at Section No.1 of Sub 

Div.No.5 PHED Bhopal 

 

     A) Probable Amount of Contract  :  RS.   8,29,028=00 

    B) Earnest Money              :  Rs.   16,581=00 

    C) Cost of Bid Document           :  Rs.   2,000=00 
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GOVERNMENT OF MADHYA PRADESH 

Public Health Engineering Department  
 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other Departments similar to Works 

Departments (Effective from 01/01/2014) 
 
Office of the : Executive Engineer Capital Project Division-

2,P.H.E.D.Bhopal 
NIT Number and Date              :  NIT No.17/Pro cell/E.E/ CP 2/    

                                                                            PHED/2026-27/Bhopal     
                                                                             Dated 11.05.2026 
    

Agreement Number and Date : ----------------------------------------------- 
Name of Work: Repairing, raising of damaged manhole chamber i/c de silting and 

cleaning of manholes and sewer line at Section No.1 of Sub 
Div.No.5 PHED Bhopal 

Probable Amount of Contract 
 (Rs. in Figure)  : 8,29,028=00 
 (Rs in Words) : Eight Lac Twenty Nine Thousand Twenty Eight 

Only 
Contract Amount 
 (Rs. in Figure)  : ----------------------------------------------- 
 (Rs in Words) : ----------------------------------------------- 
Stipulated Period of Completion : 30 days including Rainy Season 

Appendix 2.10 
 

Tender Document 
(Table of Contents) 

 

Section No Particular Page 
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Annexure – N to Y2  

Part- II Special Conditions of Contract (SCC)  

Section 4  Bill of Quantities (BOQ)  

Section 5 Agreement Form  
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SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 

Public Health Engineering Department 
NIT No. 17/Pro  cell /E.E/ CP 2/PHED/2026-27/                                   Dated 11.05.2026 
 Online percentage rate bids for the following works are invited from registered contractors and firms of repute 
fulfilling registration criteria: 

 

S. No./ 
System 
Tender 

No. 
 

Work 

 

District(s) 

 

Probable Amount 

(Rs. in lakh) 

Completion 

Period 

(months/days) 

 

 

Repairing, raising of damaged manhole chamber i/c de 

silting and cleaning of manholes and sewer line at 

Section No.1 of Sub Div.No.5 PHED Bhopal 

Bhopal 8,29,028=00 30 days Including 

Rainy Season  

 

1. Interested bidders can view the NIT on website http://www.mptenders.gov.in  
2. The Bid Document can be purchased only online as per the key dates mentioned in the online 

NIT on portal www.mptenders.gov.in.  
3. Amendments to NIT, if any, would be published on website http://www.mptenders.gov.in only, 

and not in newspapers. 
4. The current schedule of rates issued by E-in-C MP P.H.E, Bhopal in force from 01.09.2023 and 

first amendments dated 16.08.2024 with up to amendments issued up to date issue of NIT. 
 
 

Executive  Engineer 
Capital Project Division No 2 
P H E Department, Bhopal 

 
Notice Inviting Tender 

Government of Madhya Pradesh 

Executive  Engineer 

Capital Project Division No 2 
Public Health Engineering Department, Bhopal 

 

NIT No.  17  /Pro cell /E.E/ CP 2/PHED/2026-27/                                                        Dated  11.05.2026 

Online percentage rate bids for the following works are invited from registered contractors and firms of repute fulfilling 

registration criteria: 

S. 
No./Syst

em 
Tender 

No.  

Name of Work District(s) Probable 
Amount of 
Contract 

(Rs. in lakh) 

Earnest 
Money 
Deposit 

(EMD) (In 
Rupees) 

Cost of 
Bid 

Docume
nt (In 

Rupees) 

Category of 
Contractor 

Period of 
Completion 
(in Months/ 

Days) 

 Repairing, raising of damaged 
manhole chamber i/c de silting and 
cleaning of manholes and sewer 
line at Section No.1 of Sub Div.No.5 
PHED Bhopal 

  Bhopal 829028=00 16581=00 2000.00 Contractor registered 
under new centralized 

single registration 
system in M.P. Govt. 

30  days 
Including 
Rainy 
Season 

  

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website http://www.mptenders.gov.in . 

2. Bid Document can be purchased after making online payment of portal fees through    Credit/Debit/Cash Card/internet banking. 
3.  At the time of submission of the Bid the eligible bidder shall be required to: 
i) pay the cost of Bid Document; 
ii) deposit the Earnest Money online; 
iii) Submit a check list; and 

http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
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iv) Submit an affidavit. 
v) Tender Acceptance Letter 

     Details can be seen in the Bid Data Sheet. 
4. ELIGIBILITY FOR BIDDERS: 
(a)      At the time of submission of the Bid the bidder should have valid registration with the Government of Madhya Pradesh, PWD in appropriate 
class.  However, such bidders who are not registered with the Government of Madhya Pradesh and are eligible for registration can also submit 
their bids  after having applied for registration with appropriate authority. 
(b) The bidder would be required to have valid registration at the time of signing of the Contract. 
(c)   Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of     

the earnest money deposit. 
5.        Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data Sheet. 
6.       Special Eligibility – Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 
7  The Bid Document can be purchased only online as per key dates mentioned in online NIT. Other key dates may be seen in bid data sheet. 
8.   Amendments to NIT, if any, would be published on website http://www.mptenders.gov.in only, and not in newspaper. 
9. The current schedule of rates issued by E-in-C MP P.H.E, Bhopal in force from 01.09.2023 and first amendments dated 16.08.2024 with 
up  to amendments issued up to date issue of NIT. 

 Executive  Engineer 
Capital Project Division No 2 
P H E Department, Bhopal 

SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

GENERAL 

1.   SCOPE OF BID 
 The detailed description of work, hereinafter referred as ‗work‘, is given in the Bid Data Sheet. 
2.       General Quality of Work: 
 The work shall have to be executed in accordance with the technical specifications specified in the Bid Data sheet/ Contract Data, and shall have 
to  meet high standards of workmanship, safety and security of workmen and works. 
3.      PROCEDURE FOR PARTICIPATION IN E-TENDERING 
 The procedure for participation in e-tendering is given in the Bid Data Sheet. 
4.      ONE BID PER BIDDER 
 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In case the J.V. is permitted, the requirement of 
 joint venture shall be as per the Bid Data Sheet. 
 4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids wherein the bidder has participated 
 shall stand disqualified. 
5.    Cost of Bidding 
 The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim whatsoever for the same shall lie on the 
 Government. 
6.    Site Visit and examination of works 
 The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its own responsibility all information that 
may  be necessary for preparing the bid and entering into a contract for construction of the work. All costs in this respect shall have to be borne by the 

 bidder. 
 B. Bid Documents 

 7.     CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders, Bid Data Sheet with all Annexure 
 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all Annexures; and 
    ii. Part II Special Conditions of Contract. 
 4.  Specifications 
 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.   Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, terms and specifications, bill of 
 quantities, forms and drawings in the Bid Document. Bidder shall be solely responsible for his failure to do so. 
9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-bid meeting: 
9.1         Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule of pre-bid meeting would be 
communicated  on the website only, and intimation to bidders would not be given separately. 
9.2      Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the pre-bid meeting. The purpose of such 
meeting  is to clarify issues and answer questions on any matter that may be raised at that stage. The Employer may, at his option, give such clarifications 
as  are felt necessary. 
9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given together with any response prepared after the 
 meeting will be hosted on the website. 
9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it shall be done by issuing amendment to the 
 online NIT. 
10. Amendment of Bid Documents 
10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by publication of the same on the website. 
10.2  All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of the same on the website. 
C.    Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals (Hashes) of all the envelopes and 
 documents related to the Bid required to be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after 
 signing of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 
  The bid submitted online by the bidder shall be in the following parts: 

http://www.mptenders.gov.in/
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  Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online Envelop A shall contain the following as per details given 
in  the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format given in the Bid Data Sheet. 
ii) Payment of the cost of Bid Document; 
iii) E-Earnest Money receipt  
iv) An affidavit  
v) Checklist as per annexure x 
vi) Tender acceptance letter 
vii) Experience Certificate (EE Level) 
viii) Labour Insurance 
ix) GSTN certificate 
  GSTN Certificate Part 2 – This shall be known as Online Envelope B and required to be submitted only in works where pre-

qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-
certified sheet duly supported by documents to demonstrate fulfillment of pre-qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
 Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 
13.  Language 
 The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Employer shall be in English or Hindi. 

Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate 
translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall govern. 
14.  TECHNICAL PROPOSAL 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical Proposal shall comprise of formats and 

 requirements given in the Bid Data Sheet. 
14.2 All the documents/ information enclosed with the Technical Proposal should be self- attested and certified by the bidder. The Bidder shall be liable 

 for forfeiture of his earnest money deposit, if any document / information are found false/ fake/ untrue before acceptance of bid. If it is found after 
 acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance security/ guarantee, security deposit, 
 enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 
i.  The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and not item wise. If the bid is in absolute amount, 

 overall percentage would be arrived at in relation to the probable amount of contract given in NIT. The overall percentage rate would apply for all 
 items of work. 

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found, lower of the two shall be taken as valid 
and  correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the Employer shall not be liable for the same. 
iv.  The material along with the units and rates, which shall be issued, if any, by the department to the contractor, is mentioned in the Bid Data Sheet. 
16.     PERIOD OF VALIDITY OF BIDS 
  The bids shall remain valid for a period specified in the Bid Data Sheet after the date of ―close for biding‖ as prescribed by the Employer. The 

validity  of the bid can be extended by mutual consent in writing. 
17.    EARNEST MONEY DEPOSIT (EMD) 
17.1     The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in the Bid Data Sheet. 

17.2      The EMD shall be submitted online in form of e-EMD Deposit is to be deposited electronically. 

17.3    Bid not accompanied by EMD shall be liable for rejection as non-responsive. 
17.4    EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid. 
17.5   EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after furnishing the required Performance Security. 
17.6  Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, shall result in forfeiture of the earnest 

money  deposit. 
  D.    Submission of Bid 
18. The bidder is required to submit online bid duly signed digitally, and Envelop ‗A‘ in physical form also at the place prescribed in the Bid Data 

Sheet. 
  E. Opening and Evaluation of Bid 
19       PROCEDURE 
19.1    Envelope ‗A‘ shall be opened first online at the time and date notified and its contents shall be checked. In cases where Envelop ‗A‘ does not 

 contain all requisite documents, such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened. 
19.2 Wherever Envelop ‗B‘ (Technical Bid) is required to be submitted, the same shall be opened online at the time and date notified in the Bid Data 

 Sheet. The bidder shall have freedom to witness opening of the Envelop ‗B‘. Envelop ‗C‘ (Financial Bid) of bidders who are not qualified in 
Technical  Bid (Envelop ‗B‘) shall not be opened. 

19.3  Envelope ‗C‘ (Financial Bid) shall be opened online at the time and date notified. The bidder shall have freedom to witness opening of the Envelop 
 ‗C‘. 

19.4 After opening Envelop ‗C‘ all responsive bids shall be compared to determine the lowest evaluated bid. 
19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all the bids at any time prior to contract 

 award, without incurring any liability. In all such cases reasons shall be recorded. 
19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 
20.      Confidentiality 
20.1 Information relating to examination, evaluation, comparison and recommendation of contract award shall not be disclosed to bidders or any other 

 person not officially concerned with such process until final decision on the bid. 
20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions may result in the rejection of his bid. 
  F. Award of Contract 
21. Award of Contract 
  The Employer shall notify the successful bidder by issuing a ‗Letter of Acceptance‘  (LOA) that his bid has been accepted. 
22. Performance Security 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish performance security of the amount in the form and 

 for the duration, etc. as specified in the Bid Data Sheet. 
22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in the form and for the  duration ,etc. similar to 

 performance security.  
23. Signing of Contract Agreement 
23.1 The successful bidder shall have to furnish Performance security and Additional Performance Security, if any and sign the contract agreement 

 within 15 days of issue of LOA. 
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23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate work order shall be issued by the 
 Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and Additional Performance Security, if any or sign the Contract 
 Agreement, his EMD shall stand forfeited without prejudice to the right of the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 
  The Employer requires that bidders observe the highest standard of ethics during the procurement and execution of contracts. In pursuance of 

this  policy, the Employer: 
i.  may reject the bid for award if it determines that the bidder recommended for award has, directly or through an agent, engaged in corrupt, 

 fraudulent, collusive, or coercive practices in competing for the Contract; and 
ii.  may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate in bids, if it at any time determines that the 

 bidder has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a 
contract. 

  For the purposes of this provision, the terms set forth above are defined as follows: 
A . ―corrupt practice‖ means the offering, giving, receiving, or soliciting, directly or indirectly, anything of value to influence improperly the actions of 

 another party; 
b.  ―fraudulent practice‖ means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a 

 party to obtain a financial or other benefit or to avoid an obligation; 
c.  ―coercive practice‖ means impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to   

 influence improperly the actions of a party; 
d.  ―collusive practice‖ means an arrangement between two or more parties designed to achieve an improper purpose, including influencing 

improperly  the actions of another party. 

 [End of ITB]                                                                         

Bid Data Sheet 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer 
Capital Project Division No 2 
P.H.E .Department   Bhopal 

2 NIT No. NIT No.  17 /E.E/CP 2/ /PHED/2026-27/ Bhopal Dated 11.05.2026 

3 Date of NIT 11.05.2026 

4 Bid document download available from date & time As per NIT 

5 Website link http:// www.mptenders.gov.in 

SECTION 1 – NIT  

CLAUSE REFERENCE PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs. 2000.00 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) As per ‗Annexure- B‘ 

5 Pre-qualifications required No 

If Yes, details Annexure C 

6 Special Eligibility 

(if yes, prior permission of E-in-C required) 

No 

 7 Key dates As per ‗Annexure –A‘ 

 

Bid Data Sheet 

SECTION 2 – ITB
1
 

CLAUSE REFERENCE PARTICULARS DATA 

1 Name of the ‗Work‘ Repairing, raising of damaged manhole chamber i/c de silting 

and cleaning of manholes and sewer line at Section No.1 of Sub 

Div.No.5 PHED Bhopal 

2 Specifications As per ‗Annexure – E‘ 

                                      
1
 Section 2 – Bid Data Sheet  

 

http://www.mptenders.gov.in/
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3 Procedure for participation in e-tendering As per ‗Annexure – F‘ 

4 Whether Joint Venture is allowed N. A. 

 If Yes, requirement for joint Venture As per ‗Annexure – G‘ 

9 
Pre bid meeting to be held no 

If Yes, Date, Time & place  
. 

12 

Envelope-A containing : 

i) Registration number or proof of 
application for registration and 
organization details as per ‗Annexure H‘ 

ii.) Cost of Bid Document 
 iii)    E-EMD receipt 
iv) An affidavit  as per ‗Annexure- B‘  
v) Check list as per Annexure –X 
vi)  Tender  Acceptance  Letter 
vii) GSTN certificate  
viii) Experience Certificate (EE Level) 
ix) Labour Insurance certificate  
x) all documents submitted online 
 

At  the Office of the 
E.E  C.P. Dn.-2,P.H.E D. Bhopal   

 
 

14 Envelope-B Technical Proposal As per ‗Annexure – I‘ 
Annexure-I and Format I-1 to I-5 

15 
Envelope-C Financial Bid As per ‗Annexure – J ‗ 

 

Materials to be issued by the department As per ‗Annexure – K‘ 

16 Period of Validity of Bid 120 Days from the date of submission of Bid 

 
Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

  Earnest Money Deposit Rs- 16,581=00 

Forms of Earnest Money Deposit i. The EMD shall be submitted online in form of e-EMD 
Deposit is to be deposited electronically 

EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer Capital Project Dn. No. 2, PHED Bhopal.(M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if any As per SCC Clause 07  

Performance Security  in the format As per 'Annexure- M' / FDR As per NIT 

Performance Security in favor of Executive Engineer Capital Project Dn. No. 2, PHED Bhopal.(M.P.) 

Performance Security valid up to
2
 Performance Guarantee (Security) shall be valid upto 3 months beyond 

the completion of defect liability period (Maintenance Guarantee 
Period)  

Additional Performance Security valid up to Additional Performance Guarantee (Security) shall be valid upto valid 
contract period plus 03 months. 

 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document and affidavit shall be submitted by the bidder so 
as to reach the office as prescribed in Bid Data Sheet, at least one calendar day before specified start time and date in key dates for opening of technical 
proposal as per Key dates in Bid Data Sheet. 

Annexure – A 
(See clause 1,7  of Section 1 -NIT ) 

Key Dates 
 

 
S. No. Works Department Stage Start Date Time Hours Time Minute 

1 Publishing Date 12.05.2026 10 00 

2 Document Download/Sale Start Date 12.05.2026 10 00 

                                      
 



8 

 

3 Seek Clarification Start Date _ _ _ 

4 Seek Clarification End Date _ _ _ 

5 Bid Submission Start Date 14.05.2026 10 00 

6 Bid Submission Closing Date 26.05.2026 18 00 

7 Bid Opening Date 28.05.2026 11 00 

 
Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 
(To be contained in Envelope A) 

 I/we _______________________________________________________ who is/ are _______________________ (status in the firm/ company) 
and competent for submission of the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 
 I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following information in bid documents which 
are being submitted in response to notice inviting e-tender No. ______________ for __________________________ (name of work) dated _______ issued 
by the ________________ (name of the department). 
 I/we am/ are fully responsible for the correctness of following self-certified information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and authentic. 
2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other relevant documents provided by the Bank 
are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the department. 
OR 

 Following close relatives are working in the department: 
 Name _______________ Post ____________________ Present Posting ___________ 
 

Signature with Seal of the Deponent (bidder) 
 

 I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above paras 1 to 4 are correct to the best of my 
knowledge and belief. 
 Verified today _____________ (dated) at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 
Note:  Affidavit duly  notarized in original shall reach at least one calendar day before opening of the bid. 

 

                                                                                                                Annexure - C 
                                                                                                   (See clause 5 of Section 1 -NlT ) 

 
 

PRE-QUALIFICATIONS CRITERIA 
 
The bidder should have: 
 
A. Financial 
         NiL 
 
B. Physical 
 
                  No Pre-qualification is required, but if the NIT has the work of construction of lntake well, Anicut, Treatment Plant and Over Head Tanks then pre-
qualification will be required. The bidder should have executed similar items of work during the last three financial years, which should individually not be 
less than 33% ofthe quantity/ capacity of the items included in the BOQ. 
Note :- 
               lf interested bidder has not executed these works (lntake well, Anicut, Treatment Plant and Over Head Tanks), then he can submit an agreement 
(on Rs. 1000 non judicial stamp paper duly notarized) with an experienced contractor to execute this work on his behalf at the time of bid submission. This 
experienced contractor should also have a valid registration in MPPWD centralized registration system at the time of agreement between the department 
and the qualifying bidder. This experienced contractor should have an experience certificate of execution of these works issued by an officer not below the 
rank of Executive Engineer. 
The total value of the work to be executed by such experienced contractor(s) shall not exceed 25 percent of the Probable Amount of Contract (PAC). 
 
            lf any bidder/contractor has constructed these items (lntake well, Anicut, Treatment Plant and Over Head Tanks) in private sector in Madhya 
Pradesh during the last 3 years, he can also participate in the bid process. Such bidder/contractor should 
request the EE PHED of the concerned District where he has completed such construction works, to issue an experience certificate. The concerned E.E will 
verify the said works and issue a certificate stating therein the year of construction, capacity, cost and quality of work etc. 

 

Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

NIL  
ANNEXURE - E 
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(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

Annexure – F 
(See clause 3 of Section 2 -ITB) 

 
Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 
 All the PWD registered bidders are already registered on the new e-procurement portal https://www.mptenders.gov.in,The user id will be the  contractor Id 

provided to them from MP Online. The password for the new portal has been sent to the bidders registered email ID. for more details may contact M/s.Tata 
Consultancy Services Corporate  Block, 5th floor, DB City Bhopal 462011 email id Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available 
on website. 

2. Digital Certificate: 
 The bids submitted online should be signed electronically with a Class III Digital Certificate to establish the identity of the bidder submitting the bid online. 

The bidders may obtain Class III Digital Certificate issued by an approved  Certifying Authority authorized by the Controller of Certifying Authorities, 
Government of India. A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with an application. Only upon the receipt of the 
required documents, a Digital Certificate can be issued. For details please visit cca.gov.in 

Note: 
i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not to obtain another Digital Certificate for the same. 
 The bidders may obtain more information and the Application Form required to be submitted for the issuance of Digital Certificate from the cca.gov.in. 
ii. Bids can be submitted till submission end date. Bidder will require digital signature while bid submission. 
 The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / Public Limited Company and used for online biding will 

be considered as equivalent to a no-objection certificate / power of attorney to that user. 
 In case of Partnership firm, majority of the partners have to authorize a specific individual through Authority Letter signed by majority of the partners of the 

firm. 
 In case of Private Limited Company, Public Limited Company, the Managing Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of the specific individual to bid on behalf of the organization for online bids as 
per Information Technology Act 2000. This Authorized User will be required to obtain a Digital Certificate. The Digital Signature executed through the use of 
Digital Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to inform 
the Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 
 In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at https://www.mptenders.gov.in 
4. Key Dates: 
 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and responsibilit ies to participate in the bid, as all 

the stages of each bid are locked before the start time and date and after the end time and date for the relevant stage of the bid as set by the Department. 
5. PREPARATION AND SUBMISSION OF BIDS: 
 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded (of all the envelopes) as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same 
by the Digital Signature of their authorized representative. 

6. Purchase of Bid Document 
 The Bid Document is available free of cost for study and the interested /participating bidders shall purchase the Document online (through the e- payment 

gateway). For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid document 
is separately mentioned in the Detailed NIT. The Bid Document shall be available for purchase to concerned eligible bidders immediately after online 
release of the bids and up to scheduled time and date as set in the key dates. 

 The payment for the cost of bid document shall be made online through Debit/Credit Card, Net banking or NeFT Challan through the payment gateway 
provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 
 Bidder can withdraw and modify the bid till bid submission end date. 

Annexure – G 
(See clause 4 of Section 2 -ITB) 

 
JOINT VENTURE (J.V.) 

 
If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture

1
 of two or more firms as partners shall comply with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a power of attorney signed 
by legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners; 
c. the partner in charge

2
 shall be authorized to incur liabilities and receive instructions for and on behalf of any and all partners of the joint venture 

and the entire execution of the contract, including payment, shall be done exclusively with the partner in charge; 

Specifications 

 
1. The current schedule of rates issued by E-in-C MP P.H.E, Bhopal in force from 01.09.2023 and first amendments dated 16.08.2024 

with up to amendments issued up to date issue of NIT. 

2.    Bidder should follow the specifications issued by MPVVCL for electrical works.   

3.     Bidder should follow the specifications in given relevant I.S codes for work and materials etc . 

4.   Bidder should follow the specifications as may be given in writing by the Engineer-in-charge from time to time. 

https://www.mptenders.gov.in/
https://www.mptenders.gov.in/
https://www.mptenders.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in
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d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the contract terms, and a 
statement to this effect shall be included in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a 
successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, design, construction equipment, key 
personnel, work execution, and financing of the project

3
. All members of JV

4
 should have active participation in execution during the currency of 

the contract. This should not be varied/modified subsequently without prior approval of the employer; 
f. The joint venture agreement should be registered

5
, so as to be legally valid and binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid
6
. 

2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder‘s compliance with the minimum qualifying 
criteria required for the bid. All the partners collectively must meet the criteria specified in full. Failure to comply with this requirement will result in 
rejection of the joint venture‘s bid. 

3. The performance security
7
 of a Joint Venture shall be in the name of the partner Lead Partner/joint venture. 

4. Attach the power of attorney
8
 of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which shows the requirements as 
indicated in the Instructions to Bidders‘. 

6. Furnish details of participation proposed in the joint venture as below: 
 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an agreement for the purpose of executing a specific task/project and 
all parties shall be jointly and severally responsible to incur all the liabilities under the task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial Stamp Paper, duly Notarized/registered. Each partner of the joint 

venture shall be individually registered in the appropriate class required for participation in the tender or if eligible for registration, can 
also participate after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted originally in envelope A and should also be uploaded online 
(scanned copy) with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture shall be drawn in favour of the concerned Executive Engineer 
and on Account of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp Paper, duly Notarized and should be submitted originally 
in Envelope A (and uploaded online scanned copy) alongwith joint venture agreement. 

Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy of proof of 
application for registration to be uploaded) 

2 Valid Registration of bidder in appropriate class through Centralized Registration of Govt. of MP Registration No. .................. 
Date.................................. 

(Scanned copy of Registration to be 
uploaded) 

3. Name of Organization/ Individual/ Proprietary Firm/Partnership Firm  

4. Entity of Organization Individual/ Proprietary Firm/ Partnership Firm (Registered under 
Partnership Act)/ Limited Company (Registered under the Companies Act–1956)/ Corporation/ 
Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  
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12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and Memorandum of Association along with 
registration certificate of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 

Annexure – I 

(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be submitted 

1 Experience – Financial & Physical Annexure –I (Format: I-1) 

2 Annual Turnover Annexure –I (Format: I-2) 

3 List of technical personnel for the key positions Annexure –I (Format: I-3) 

4 List of Key equipments/ machines for quality control labs Annexure –I (Format: I-4) 

5 List of Key equipments/ machines for construction work Annexure –I (Format: I-5) 

Note: 
 1. Technical Proposal should be uploaded duly page numbered and indexed. 
 2. Technical Proposal uploaded otherwise will not be considered. 

                                                                                                                    Format: l-1 
                                                                                                    (See clause 14 of Section 2 -lTB) 

 
 
                         FINANCIAL & PHYSICAL EXPERIENGE DETAILS 
 
The bidder should have: 
 
A.  Financial 
        NIL 
B. Physical Requirement: 
  
No Pre-qualification is required, but if the NIT has the work of construction of intake well, Anicut, Treatment Plant and over Head ranks then pre-qualification 
will be required. The bidder should have executed similar items of work during the last three financial years, which should individually not be less than 33% 
of the quantity/ capacity of the items included in the BOQ.Execution of similar items of work during the last 3 financial years should not be 
less than the minimum physical requirement fixed for the work. 
 

S.No     Particulars                      Actual Quantity Executed 
               (To be filled in by the contractor) 
 

   Year-1 Year-2 Year-3 

1  Physical qualification 
required 

                                           YES 

     

Note: 
1.  Certificates duly signed by employer not below the rank of executive engineer shall be enclosed for the actual quantity executed during the last 3 

financial years. 
2. Similar works :The similarity shall be based on the physical size, complexity, methods technology or other characteristics of main items of work viz 
earth work, cement concrete ,reinforced cement concrete ,brick masonry, stone masonry etc.. 
 

Format: I -2 

(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
Requirement: 
 Average annual construction turnover on the construction works not less than 50% of the probable amount of contract during the last 3 financial 

years; 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 
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1  

2   

3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered  Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for  the above financial years to be enclosed. 

Bid Capacity 
 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be evaluated further for bid capacity as under: 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year   during the last three year (10% weightage 

per year shall be given to   bring the value of work executed at present price level) 
 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 
 

*  If the contract has separate construction and maintenance periods, then the contract period shall be taken as the construction period, subject to a 
minimum of 1 year.  

Format: I -3 

(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 

 

Format: I -4 

(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 

 

N.A 

 

Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 

NA 

Annexure – J 

(See clause 14 of Section 2 -ITB) 
 

FINANCIAL BID 
(To be Contained in Envelope-C) 

NAME OF WORK __________________________________ 
 I/We hereby bid for the execution of the above work within the time specified at the rate (in figures) _______ (in words) 
_______________________ percent below/ above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all respects in accordance with such conditions so far as applicable. I/We 
have visited the site of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including 
stacking of materials, installation of tools and plant conditions effecting accommodation and movement of labor etc. required for the satisfactory execution of 
contract.Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto 
so far as applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in 
the said conditions. 
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Note: 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates given therein shall be quoted. 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found lower of the two shall be taken as valid 

and correct rate. If the bidder is not ready to accept such valid and correct rate and declines to furnish performance security and sign the 
agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-responsive. 
iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the bidder but exclusive of Goods & 

services Tax (GST) to be  levied on works/service contract. 
 
 

Signature of Bidder 
Name of Bidder 

 
 The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the _________ day of __________ 
20______________ 

     Signature of Officer by whom accepted 

 

Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

--------- Nil--------- 

 

Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 
 

No. _______________ Dated: ___________ 
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya Pradesh at your bided percentage _____ below/ 
above or at par the Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) (Rupees ____________________________________________ 
in words only). The performance security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial 
bank valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is ______ months including/ excluding rainy season, shall be 
reckoned from the date of signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate letter for commencement of work is 
required. Therefore, after signing of the agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

                                                       Yours Faithfully 
 

Executive  Engineer 
Capital Project Division No 2 

Public Health Engineering Department, Bhopal    
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 
 _____________________[name of Employer] 
 _____________________[address of Employer] 
 _____________________ 
 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.__________ dated ____________ to execute 
_____________[name of Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized 
bank for the sum specified therein as security for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total of ___________ 
[amount of guarantee]* ___________ ___(in words), such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 
_________________[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract of the Works to be performed there under or of 
any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and 
we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing uthority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract including additional security for 
unbalanced Bids, if any and denominated in Indian Rupees. 

SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 
Table of Clauses of GCC 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 

1 Definitions 22 No compensation for alterations in or restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor‘s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
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17 Tests 38 Labour 

18 Correction of Defects noticed during the Defect 
Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

 Specifications, Designs, Drawings etc.    

20 Extra Items 42 Jurisdiction 

A. General 

1. DEFINITIONS 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, complete and/or maintain the work. Agreement is synonym 

of Contract and carries the same meaning wherever used. 
1.5. Contract Data: means the documents and other information which comprise of the Contract. 
1.6. Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the Employer. 
1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the Employer. 
1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 
1.9. Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any particular item mentioned in the bid 

document shall not imply completion of work or any component thereof. 
1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications included in the contract. 
1.12. Department: means Department of the State Government viz. Water Resources Department, Public Works Department, Public Health 

Engineering Department, Rural Engineering Service and any other organization which adopts this document. 
1.13. Drawings: means drawings including calculations and other information provided or approved by the Engineer-in-Charge. 
1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to carry out the work. The Employer may delegate any 

or all functions to a person or body nominated by him for specified functions. The word Employer / Government / Department wherever used 
denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 
1.16. Engineer in charge: means the person named in the Contract Data. 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for execution of work. 
1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for incorporation in the work. 
1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned. 
1.22. Stipulated period of completion: means the period in which the Contractor is required to complete the work. The stipulated period is specified in 

the Contract Data. 
1.23. Specification: means the specification of the work included in the Contract and any modification or addition made or approved by the Engineer-

in-Charge. 
1.24. Start Date: means the date of signing of agreement for the work. 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly authorized to carry out a part of the 

construction work under the Contract. 
1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of 

the work. 
1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used. 
1.28. Variation: means any change in the work which is instructed or approved as variation under this contract. 
1.29. Work: The expression "work" or "works" where used in these conditions shall unless there be something either in the subject or context repugnant 

to such construction, be construed and taken to mean the work by virtue of contract, contracted to be executed, whether temporary or permanent 
and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 
2.1 Interpretations 
 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. words indicating the singular also include the plural and vice versa. 
c. provisions including the word ―agree‖, ―agreed‖ or ―agreement‖ require the agreement to be recorded in writing; 
d. written‖ or ―in writing‖ means hand-written, type-written, printed or electronically made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 
1.  NIT with all amendments. 
2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 
3.  Conditions of Contract: 
i. Part I General Conditions of Contract and the Contract Data; with all Annexures  
ii. Part II Special Conditions of Contract. 
4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 

3. Language and Law 
 The language of the Contract and the law governing the Contract are stated in the Contract Data. 
4. Communications 
 All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for communication with the Employer/Engineer shall be as per the details 
given in the Contract Data. Communication between parties that are referred to in the conditions shall be in writing. The notice sent by facsimile 
(fax) or other electronic means (email) shall also be effective on confirmation of the transmission. The notice sent by registered post or speed post 
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shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of any change in address 
for communication, the same shall be immediately notified to Engineer-in-Charge. 

5. Subcontracting 
 Subcontracting shall be permitted for contracts of value more than amount specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of the Employer in writing, but will not assign the 
Contract. Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 
i. Hiring of labour through a labour contractor. 
ii. The purchase of Materials to be incorporated in the works. 
iii. Hiring of plant & machinery 
c. The sub-contractor will have to be registered in the appropriate category in the centralised registration system for contractors of the GoMP. 

6.  Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the technical personnel as provided in the Annexure I-3 of Bid 

Data Sheet, if applicable. If the Contractor fails to deploy required number of technical staff, recovery as specified in the Contract Data will be 
made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating the reasons, the 
Contractor shall ensure that the person leaves the Site within three days and has no further connection with the Works in the Contract. 

7. Force Majeure 
7.1 The term ―Force Majeure‖ means an exceptional event or circumstance: 
(a) which is beyond a Party‘s control, 
(b) which such Party could not reasonably have provided against before entering into the Contract, 
(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) which is not substantially attributable to the other Party. 
 Force Majeure may include, but is not limited to, exceptional events or circumstances of  the kind listed below, so long as conditions (a) to (d) 
above are satisfied: 
(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii) rebellion, terrorism, sabotage by persons other than the Contractor‘s Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor‘s Personnel, 
(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-activity, except as may be attributable to the Contractor‘s use of 

such munitions, explosives, radiation or radio-activity, and     
(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
7.2. In the event of either party being rendered unable by force majeure to perform any duty or discharge any responsibility arising out of the contract, 

the relative obligation of the party affected by such force majeure shall upon notification to the other party be suspended for the period during 
which force majeure event lasts. The cost and loss sustained by either party shall be borne by respective parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall apply but the penalty clause shall not 
apply. It is clarified that this sub clause shall not give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of 
price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand extended by the period for which such cause lasts. 
Should the delay caused by force majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 
holding mutual discussions. 

8. Contractor's Risks 
8.1 All risks of loss or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the 

Contract are the responsibility of the Contractor. 
8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, drawing, designs, other documents and/or information 

submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ drawings or other 
documents have been approved by the department. 

9. Liability for Accidents to Person 
 The contractor shall be deemed to have indemnified and saved harmless the Government against all action, suits, claims, demands, costs etc. 

arising in connection with injuries suffered by any persons employed by the contractor or his subcontractor for the works whether under the 
General law or under workman's compensation Act, or any other statute in force at the time of dealing with the question of the liability of 
employees for the injuries suffered by employees and to have taken steps properly to ensure against any claim there under. 

10. Contractor to Construct the Works 
10.1 The Contractor shall construct, install and maintain the Works in accordance with the Specifications and Drawings as specified in the Contract 

Data. 
10.2 In the case of any class of work for which there is no such specification as is mentioned in Contract Data, such work shall be carried out in 

accordance with the instructions and requirement of the Engineer-in-charge. 
10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the scaffolding, timbering, machinery, tools and 

implements, and generally of all means used for the fulfilment of this contract whether such means may or may not be approved or recommended 
by the Engineer. 

11. Discoveries 
 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Employer. The 

Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing with them. 
12. Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in Contract Data in writing giving full description and grounds of 

dispute. It is clarified that merely recording protest while accepting measurement and/or payment shall not be taken as raising a dispute. 
12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its first occurrence shall not be 

entertained and the Employer shall not be liable for claims arising out of such dispute. 
12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate Authority as defined in the Contract Data. 

The Appellate Authority shall decide the dispute within 45 days. 
12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh Arbitration Tribunal constituted under Madhya 

Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 
12.6 The Contractor shall have to continue execution of the Works with due diligence notwithstanding pendency of a dispute before any authority or 

forum. 
B. Time Control 

13. Programme 
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of works. 
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13.2 The program shall be supported with all the details regarding key personnel, equipment and machinery proposed to be deployed on the 
works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field laboratory along with the Program. 

13.3 An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Program at intervals no longer than the period stated in the Contract Data. If 
the Contractor does not submit an updated Program within this period, the Engineer may withhold the amount stated in the Contract Data from the 
next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program has been 
submitted. 

13.5 The Engineer's approval of the Program shall not alter the Contractor's obligations. 
14.  Extension of Time 
14.1. If the Contractor desires an extension of time for completion of the work on the ground of his having been unavoidably hindered in its execution or 

on any other grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
Charge shall forward the aforesaid application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a period of 30 days of receipt of application from contractor and 
shall not wait for finality of work. Such extensions shall be granted in accordance with provisions under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution of the works, including maintenance thereof, pending 
receipt of the decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of signing of the agreement. It is clarified that the need for issue of 

work order is dispensed with. 
15.3 In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall have to ensure strict adherence to the 

same. 
15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as is laid down in the Contract Data. 
15.5 In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data the Engineer-in-charge shall retain from the 

bills of the Contractor amount equal to the liquidated damages leviable until the Contractor makes such delays good. However, the Engineer-in-
charge shall accept bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in Charge shall correct any over payment of 
liquidated damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated contract period (including extension of time) the sum so 
retained shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 
 The Contractor‘s quoted percentage rate referred to in the "Bid for works" will be deducted/ added from/to the net amount of the bill after 

deducting the cost of material supplied by the department. 
C. Quality Control 

17. Tests 
17.1 The Contractor shall be responsible for: 
a.  Carrying out the tests prescribed in specifications, and 
b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified and having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the Contract Data. 
18. Correction of Defects noticed during the Defect Liability Period 
18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the Defect Liability Period. The Defect Liability 

Period shall automatically stand extended until the defect is rectified. 
18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of the Engineer, within the time specified by 

the Engineer, the Engineer will assess the cost of having the Defect corrected, and the cost of correction of the Defect shall be recovered from the 
Performance Security or any amount due or that may become due to the contractor and other available securities. 

D.Cost Control 
19.  Variations - Change in original Specifications, Designs, and Drawings etc. 
19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or substitutions in the original specifications, 

drawings, designs and instructions, that may appear to him to be necessary during the progress of the work and the contractor shall carry out the 
work in accordance with any instructions which may be given to him in writing signed by the Engineer-in-charge, and such alterations, omission, 
additions or substitutions shall not invalidate the contract and any altered, additional or substituted work, which the contractor may be directed to 
do in the manner above specified, as part of the work, shall be carried out by the contractor on the same conditions in all respects on which he 
agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the altered, additional or substituted work bears to the original 
contract work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 
20.1   All such items which are not included in the priced BOQ shall be treated as extra items. 
21  Payments for Variations and / or Extra Quantities 
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under this clause shall be worked out in accordance with the 

following provisions in their respective order:- 
a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are specified in the contract for the work. 
b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 
c. If the rates for the altered or substituted work are not provided in applicable SOR - such rates will be derived from the rates for a similar class 

(type) of work as is provided in the contract (priced BOQ) for the work. 
d. If the rates for the altered, substituted work cannot be determined in the manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned Schedule of Rates minus/plus the percentage quoted by the contractor. 
e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability of rates on items falling under sub clause (a) 
to (d). In case the contractor does not accept the rate approved by the Engineer in Charge for a particular item, the contractor shall continue to 
carry out the item at the rates determined by the Competent Authority. The decision on the final rates payable shall be arrived at through the 
dispute settlement procedure. 
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22. No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any reason whatsoever, not require the whole or any part of the 

work as specified in the bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor and withdraw that 
whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit or advantage which he might have 
derived from the execution of work in full or on account of any loss incurred for idle men and machinery due to any alteration or restriction of work 
for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to execute such portion of the work, without prejudice to his rights. 
23. No Interest Payable 
 No interest shall be payable to the Contractor on any payment due or awarded by any authority. 
24. Recovery from Contractors 
 Whenever any claim against the Contractor for the payment arises under the contract, the Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Security and Additional Performance Security, if any; and/or Security Deposit and/or any sums 

payable under the contract to the contractor. 
(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered from any payment due to the contractor 

under any other contract of the department, including the securities which become due for release. 
(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue under the M.P. Land Revenue Code. 
25.  Tax 
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of  levies, duties, cess, toll, taxes of Central and State Governments, local 

bodies and authorities but exclusive of Goods and Services Tax (GST) to be levied on works/service contract.. 
25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect of materials actually consumed on public 

work, shall be borne by the Contractor. 
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the contractor. 
26.  Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of work in general or specific scale for specific works or by 

other special orders. 
26.2 Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), and the former will become the basis of 

the payment. 
26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up to the date of completion of the defect 

liability period specified in this contract, shall be recoverable from the Contractor, as per clause 24 above. 
27.  Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by notice require the Contractor to make good 

the failure and to remedy it within a specified reasonable time. 
27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his obligations under the Contract, 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or amalgamation; 
c) without reasonable excuse fails to comply with the notice to correct a particular defect within a reasonable period of time. 
d) the Contractor does not maintain a valid instrument of financial security as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as specified in the Contract Data. 
g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or fraudulent practices in competing for or in executing the 

contract. 
h) Any other fundamental breaches as specified in the Contract Data. 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days‘ notice to the Contractor, terminate the Contract and 

expel the Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the 
Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by giving notice to the Contractor. 
28. Payment upon Termination 
28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for value of the work accepted on final measurements, less 

advance payments and penalty as indicated in the Contract Data. The amount so arrived at shall be determined by the Engineer-in-Charge and 
shall be final and binding on both the parties.   

28.2 Payment on termination under clause 27. 4 above - 
 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract and 
less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be recovered as per clause 24 above. 
29. Performance Security 
 The Contractor shall have to submit performance security and additional performance security, if any, as specified in the Bid Data Sheet at the 

time of signing of the contract. The contractor shall have to ensure that such performance security and additional performance security, if any, 
remains valid for the period as specified in the Contract Data. 

30. Security Deposit- 
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in the Contract Data. 
30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to the Employer, with validity up 

to 3 (three) months beyond the completion of Defect Liability Period/ extended Defect Liability Period. 
30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The Additional Performance Security shall be refunded on 

satisfactory completion of of the work. 
31. Price Adjustment 
31.1 Applicability 
 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the date of signing of the agreement until the end of the initial intended 

completion date or extensions granted for reasons attributed to the Employer by the Engineer. 
3. The Contractor shall not be entitled to any benefit arising from the price adjustment clause for extension in the contract period for reasons 

attributed to the Contractor. 
4. In the Force Majeure event the price escalation clause shall apply. 
31.2 Procedure 
1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels and lubricants in accordance with following 

principles and procedures and as per formula given in the contract data. 
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2. The price adjustable shall be determined during each quarter from the formula given in the contract data. 
3. Following expression and meaning are assigned to the work done during each quarter: 
R = Total value of work during the quarter. It would include the amount of secured advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by the department, if any, during the quarter. 
4. Weightages of various components of the work shall be as per the Contract Data. 
31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average of the indices relevant of the calendar 
month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative, i.e. if the price adjustment is in favour of the 
Employer, the same shall be recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 
32.1 Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the contractor of the amounts stated in the Contract Data, 

against provision by the contractor of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in the name as stated in 
the Contract Data, in amounts equal to the advance payment. The guarantee shall remain effective until the advance payment has been repaid, 
but the amount of the guarantee shall be progressively reduced by the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction machinery and admissible only for new 

construction machinery. 
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in assessing valuations of work done, variations, price adjustments, 
compensation events, or liquidated damages. 

33. Secured Advance 
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended for but not yet incorporated in the Works and against provision 

by the contractor of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name as stated in the Contract 
Data, in amounts equal to the advance payment. The guarantee shall remain effective until the advance payment has been adjusted, but the 
amount of the guarantee shall be progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract Data. 
33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
34. Payment Certificates 
 The payment to the contractor will be as follows for construction work: 
(a) The Contractor shall submit to the Engineer monthly statements of the value of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed. 
(b) The Engineer shall check the Contractor‘s monthly statement and certify the amount to be paid to the Contractor. 
(c) The value of work executed shall be determined, based on the measurements approved by the Engineer/ Engineer-in-charge. 
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed. 
(e)  The value of work executed shall also include the valuation of Variations and Compensation Events. 
(f) All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in terms of contract and taxes at source as 

applicable under the law. 
(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in 

the light of later information. 
(h) Payment of intermediate certificate shall be regarded as payments by way of advance against the final payment and not as payments for work 

actually done and completed. 
 (i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 

reconstructed or be considered as an admission of the due performance of the contractor any part thereof, in any respect or the occurring of any 
claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
 

E.Finishing the Contract 
35. Completion Certificate 
35.1  A Completion Certificate in the prescribed format in Contract Data shall be issued by the Engineer-in-Charge after physical completion of the 

Work. 
35.2  After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the Contract Data shall be issued by 

the Engineer-in-Charge. 
 
36. Final Account 
36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers payable for works under the 

Contract within 21 days of issue of certificate of physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify 
any payment that is due to the Contractor within 45 days of receiving the Contractor‘s account if it is correct and complete. If the account is not 
correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of the corrections or additions that are necessary. If 
the Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the Competent Authority as defined in the Contract 
Data, who shall decide on the amount payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided in clause 32.1 above, the Engineer shall 
proceed to finalise the account and issue a payment certificate within 28 days. 

 
F. Other Conditions of Contract 

37. Currencies 
 All payments will be made in Indian Rupees. 
 
 
38. Labour 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment, housing, feeding and transport. 
38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require. 
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39. COMPLIANCE WITH LABOUR REGULATIONS 
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by all existing labour enactments and rules 

made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including 
rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major labour laws that are applicable to construction industry are given in the 
Contract Data. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority 
on account of contravention of any of the provisions of any Act or rules made their under, regulations or notifications including amendments. If the 
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non- observance of the provisions 
stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer 
shall have the right to deduct from any money due to the Contractor including his amount of performance security. The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the 
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of 
time. 

40. Audit and Technical Examination 
 Government shall have the right to cause an audit and technical examination of the works and the final bill of the contract including all supporting 

vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to 
have been overpaid in respect of any work done by the contractor under the contract or any work claimed by him to have been done under the 
contract and found not to, have been executed, the Contractor shall be liable to refund the amount of overpayment and it shall be lawful for 
Government to recover the same from him in the manner prescribed in clause 24above and if it is found that the Contractor was paid less than 
what was due to him, under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by 
Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 
 If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of the contract or becomes permanently 

incapacitated, where the surviving partners are only minors, the contract shall be closed without levying any damages/ compensation as provided 
for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about the competence of the survivors, then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and conditions under which the contract 
was awarded. 

42.  Jurisdiction 
 This contract has been entered into the State of Madhya Pradesh and its validity, construction, interpretation and legal effect shall be subjected to 

the courts at the place where this agreement is entered into. No other jurisdiction shall be applicable. 
-- 

Contract Data 

 

GCC 
Clause 

Particulars Data 

1.1 Employer Government of Madhya Pradesh 

1.2 Engineer Executive Engineer/Assistant Engineer/Sub Engineer 

1.3 Engineer in Charge Executive Engineer  

2 Stipulated period of completion 30 days including rainy season. 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & Contact details of the Contractor As per Annexure H 

Address & contact details of the Employer/Engineer-
phone, Fax, e-mail 

Executive Engineer C.P. Division No.-2, PHED, Bhopal 
Phone-0755- 2428197, Email-  eephedcp2bpl@mp.gov.in 

5 Sub contracting permitted for the Contract Value No 

6 Technical Personnel to be provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical Personnel not 
employed 

Rs.30,000 for Degree holder & Rs.18,000 for Diploma holder Engineer or As per 
PWD latest orders for deduction for Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT approving authority. 

7 Specifications As per Annexure E 

Drawings As per Annexure N 

8 Competent Authority for deciding dispute under 
Dispute Resolution System 

Superintending Engineer, Public Health Engineering Department 
Circle Bhopal 

Appellate Authority for deciding dispute under Dispute 
Resolution System 

Chief Engineer, Public Health Engineering Department, Zone Bhopal 

9 Period for submission of updated construction 
program 

Initial work program shall be submitted within a week from the date of signing 
the agreement, thereafter, updated program on Quarterly basis in contracts 
where the contract period is more than 12 months. 

Amount to be withheld for not submitting construction 
program in the prescribed period 

 1% of the contract value subject to minimum Rs. 5,000/- per month. 

10 Competent Authority for granting Time Extension Up to one month - Executive Engineer. More than one month – Superintending 
Engineer (Full Powers). 

11 Milestones laid down for the contract  Yes 

if yes, details of milestones As per Annexure O 

Liquidated damage As per Annexure P 

12 List of equipment for lab As per Annexure Q 

Time to establish lab Within 15days from the date of agreement. 

Penalty for not establishing field laboratory  1% of the contract value subject to minimum Rs. 10,000/- per month. 

13 Defect Liability Period 03 Months after successful commissioning of work/Scheme. 

14 Competent Authority for determining the rate Superintending Engineer, Public Health Engineering Department  
Circle Bhopal 

15 Any  other condition for breach of contract Less than 25% progress achieved during the half of the contract period. 
(Reason for delay attributed to the contractor.) 

16 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of General Conditions of Contract and 
(b) Liquidated Damages imposed as per clause 15 or Performance Security 
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(Guarantee) including additional performance security (guarantee), if any, as 
per clause 29 of General Conditions of contract, whichever is higher. 

17 Performance Guarantee (Security) shall be valid up to Performance Guarantee (Security) shall be valid upto 3 months beyond the 
completion of defect liability period (Maintenance Guarantee Period) and Additional 
Performance Guarantee (Security) shall be valid upto valid contract period plus 03 
months. 

   

18 Security Deposit (SD) to be deducted from each 
running bill  

At the rate of 5%. SD deducted shall be refunded on completion of Defect Liability 
Period. SD deducted after completion of defect liability period shall be returned at the 
time of release of performance guarantee. 

Maximum limit of deduction of Security Deposit Up to 5% of Final Contract Amount. 

19 Price Adjustment formula and procedure to calculate As per Annexure R  

19.1 Price adjustment shall be applicable  As per Annexure R and will be applied as below :- 

(a) For Tenders upto Rs 5.00 crores–not payable in any case.  
For Tenders costing more than Rs 5.00 crores- payable only in cases 
governed by Force Majeure. Price adjustment shall only be applicable on 
Probable Amount of Contract (PAC) of NIT. This clause shall not have any 
relation to the contract 

20 32.1 Mobilization and Construction Machinery 
Advance Applicable 

No Mobilization and Construction Machinery Advance Payable. 

 32.2 If yes, Unconditional Bank Guarantee. In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest chargeable on advances. 10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of advance payment that 
can be paid. 

1. Mobilization advance- Not more than ---% of contract amount. 
2. Construction Machinery advance- Not more than ---% of contract amount. 

(NOT APPLICABLE) 

 32.5 If yes, Recovery of advance payment. Recovery of Mobilization and/or Construction Machinery advance shall commence 
when 10% of the Contract Amount is executed and recovery of total advance shall 
be done on pro-rata basis and shall be completed by the time work equivalent to 
80% of the Contract Amount is executed. 
 In addition to the recovery of principal amount, recovery of interest shall be 
carried out as calculated on the outstanding amount of principal at the close of each 
month. The interest shall be accrue from the day of payment of advance and the 
recovery of interest shall commence when 10% of the Contract Amount is executed 
and shall be completed by the time work equivalent to 80% of the Contract Amount 
is executed. 

(NOT APPLICABLE) 

21 33.1 Secured  Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank Guarantee. In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured advances. 75% of value of material as determined by the Engineer in Charge. (NOT 
APPLICABLE) 

 32.3 If yes, Conditions for secured Advance. a) The materials are in-accordance with the specification for Works; 
b)  Such materials have been delivered to site, and are properly stored and protected 
against damage or deterioration to the satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable stacks; 
c) The Contractor's records of the requirements, orders, receipt and use of materials 
are kept in a form approved by the Engineer and such records shall be available for 
inspection by the Engineer; 
d) The contractor has  submitted with his monthly statement the estimated value of 
the materials on site together with such documents as may be required by the 
engineer for the purpose of valuation of the materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be deemed to vest in the Employer for which 
the contractor has submitted and Indemnity Bond in an acceptable format; and 
f) The quantity of materials are not excessive and shall be used within a reasonable 
time as determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   

22 33.4  If yes, Recovery of Secured advance The advance shall be repaid from each succeeding monthly payments to the extent 
materials [for which advance was previously paid] have been incorporated into the 
works. 

(NOT APPLICABLE)                   

23 Completion Certificate- after physical completion of 
the Work 

As per Annexure-U 

 Final Completion Certificate- after final payment on 
completion of the work. 

As per Annexure-V 

24 Competent Authority Superintending Engineer, Circle Bhopal PHED 

25 Salient features of some of the major labour laws that 
are applicable 

As per Annexure-W 

26 Competent Authority Chief  Engineer, Zone Bhopal  PHED 

ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings – 
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. No. 

 

Activity From the date of Agreement, or from the date of issue of the letter 
regarding commencement of work on scheme 

1 Value of the work completed should be 100% of the contract value  Within  30 days 

 
Note : - In case the NIT has more than one scheme, the milestones would be considered separately on a per scheme basis. 
 

 

ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the contractor, the Employer shall retain an amount from 
the sums payable and due to the contractor as per following scale - 
 

i. Slippage up to 25% in financial target during the milestone under consideration  
 —2.5% of the work remained unexecuted in the related time span. 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration 
 -5% of the work remained unexecuted in the related time span.. 
iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration 
 -7.5% of the work remained unexecuted in the related time span.. 
iv. Slippage exceeding 75% in financial target during the milestone under consideration 
 -10% of the work remained unexecuted in the related time span. 

 
Note:  For arriving at the dates of completion of time span related to different milestones, delays which are not attributable to the Contractor shall be 

considered. The slippage on any milestone is if made good in subsequent milestones or at the time of stipulated period of completion, the amount 
retained as above shall be refunded. In case the work is not completed within the stipulated period of completion along with all such extensions 
which are granted to the Contractor for either Employer‘s default or Force Majeure, the compensation shall be levied on the contractor at the rate 
of 0.05% per day of delay limited to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon both the parties. 
 
 

ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 

 

Nil 

 

ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined by the competent technical sanction authority. 

Adjustment for cement component 
 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in accordance with the following formula: 
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VC=  0.85 x PC/100 x R x (C1-C0)/C0 
Vc=  increase or decrease in the cost of work during the month under consideration due to changes in rates for cement. 
Co=  The all India wholesale price index for Grey cement on the date of opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 
C1= The all India average wholesale price index for Grey cement for the month under consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi.(www.eaindustry.nic.in) 
Pc=  Percentage of cement component of the work 
Note : For the application of this clause, index of Grey Cement has been chosen to represent Cement group. 
 
 

Adjustment of steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in accordance with the following formula: 
Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 
Vs=  Increase or decrease in the cost of work during the month under consideration due to changes in the rates for steel. 
S0=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids as published by the Ministry of Industrial 

Development, Government of India, New Delhi. (www.eaindustry.nic.in) 
Si =  The all India average wholesale price index for steel (Bars and Rods) for the month under consideration as published by Ministry of Industrial 

Development, New Delhi. (www.eaindustry.nic.in) 
Ps=  Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to represent steel group. 

 
Adjustment of bitumen component 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in  ccordance with the following formula: 
 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under  

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 
 
Adjustment of POL (fuel and lubricant) component 
( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )  shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at 

nearest center on the date of opening of Bids. 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at nearest center for the 

15th day of month of the under consideration. 
Pf = Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been    chosen to represent fuel and lubricants group. 

  Annexure – S 
(See clause 32 of Section 3 -GCC ) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 
 _____________________[name of Employer] 
 _____________________[address of Employer] 
 _____________________[name of Contractor] 
 In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and Construction Machinery Advance") of 
the above-mentioned Contract __________________[name and address of Contractor] (hereinafter called "the Contractor") shall deposit with 
______________ [name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of ___________________[amount of Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the Contractor, agree unconditionally and irrevocably to guarantee as 
primary obligator and not as surety merely, the payment to _________________[name of Employer] on his first demand without whatsoever right of 
obligation on our part and without his first claim to the Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of the Contractor or Works to be performed thereunder or of any 
of the Contract documents which may be made between __________________[name of Employer] and the Contractor, shall in any way release us from 
any liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until _________________ [name of 
Employer] receives full repayment of the same amount from the Contractor. 

  Yours truly,  
 

Signature and Seal : ____________________________ 
Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 
Date : ____________ 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 This indenture made the ___________ day of __________ 20___ BETWEEN ____________ (hereinafter called the contractor which expression shall 
where the context so admits or implies be deemed to include his executors, administrators and assigns) or the one part and the Employer of the other part. 
 Whereas by an agreement dated ______________ (hereinafter called the said agreement) the contractor has agreed. 
 AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the security of materials absolutely belonging to him and 
brought by him to the site of the works the subject of the said agreement for use in the construction of such of the works as he has undertaken to executive at 
rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) 
 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees _________________________ on the security of materials the 
quantities and other particulars of which are detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works signed by the 
Contractor on _________ and the Employer has reserved to himself the option of making any further advance or advances on the security of other materials 
brought by the Contractor to the site of the said works. 
 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees ___________ on or before the 
execution of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further 
advances (if any) as may be made to him as a for said the Contractor doth hereby covenant and agree with the President and declare as follows: 
That the said sum of Rupees ________________ so advanced by the Employer to 
(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by the Contractor in or towards 
expending the execution of the said works and for no other purpose whatsoever. 
(2) That the materials details in the said Account of Secured Advances which have been offered to and accepted by the Employer as security are 
absolutely the Contractor's own propriety and free from encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind and the Contractor indemnified the 
Employer against all claims to any materials in respect of which an advance has be made to him as aforesaid. 
(3) That the materials detailed in the said account of Secured Advances and all other materials on the security of which any further advance or 
advances may hereafter be made as aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer. 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody and protection 
against all risks of the said materials and that until used in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the Engineer or any officer authorized by him. In the event of 
the said materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and 
wear thereof the Contractor will forthwith replace the same with other materials of like quality or repair and make good the same required by the Engineer. 
(5) That the said materials shall not be removed from the site of the said works except with the written permission of the Engineer or an officer 
authorized by him on that behalf. 
(6 That the advances shall be repayable in full when or before the Contract receives payment from the Employer of the price payable to him for the 
said works under the terms and provisions of the said agreement. Provided that if any intermediate payments are made to the Contractor on account of work 
done than on the occasion of each such payment the Employer will be at liberty to make a recovery from the Contractor's bill for such payment by deducting 
there from the value of the said materials than actually used in the construction and in respect of which recovery has not been made previously, the value for 
this purpose being determined in respect of each description of materials at the rates at which the amounts of the advances made under these presents were 
calculated. 
(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of any of the terms and provisions of the 
said agreement or of these presents the total amount of the advance or advances that may still be owing of the Employer shall immediately on the happening 
of such default be re- payable by the Contractor to be the Employer together with interest thereon at twelve percent per annum from the date or respective 
dates of such advance or advances to the date of repayment and with all costs, charges, damages and expenses incurred by the Employer in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and agrees 
with the Employer to reply and pay the same respectively to him accordingly. 
 
(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of the said sum of 
Rupees____________________________ and any further sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable 
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to 
the power contained therein if and whenever the covenant for payment and repayment here-in-before contained shall become enforceable and the money 
owing shall not be paid in accordance there with the Employer may at any time thereafter adopt all or any of the following courses as he may deem best: 
(a) Seize and utilise the said materials or any part thereof in the completion of the said works on behalf of the contractor in accordance with the 
provision in that behalf contained in the said agreement debiting the contractor with the actual cost of effecting such completion and the amount due to the 
contractor with the value of work done as if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the balance is 
against the contractor, he is to pay same to the Employer on demand. 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from the sale retain all the sums 
aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the Contractor. 
(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor under the said agreement. 
(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be payable. 
(10) That in the event of any conflict between the provisions of these presents and the said agreement the provisions of these presents shall prevail 
and in the event of any dispute or difference arising over the construction or effect of these presents the settlement of which has not been here-in-
before expressly provided for the same shall be referred to the Employer whose decision shall be final and the provision of the Indian Arbitration Act for the 
time being in force shall apply to any such reference. 

Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  
...............................................................................………………………………………… 
...............................................................................………………………………………… 
...............................................................................………………………………………… 
Agreement no. ……......................…………. Date …………………….. 
Amount of Contract Rs ………………… 
Name of Agency : …………………........…………………………… 
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Used MB no. ................................................... 
 
Last measurement recorded  
 a. Page No. & MB No. ..................................................... 
 b. Date ............................................................................. 
 
 Certified that the above mentioned work was physically completed on ………………. (date) and taken over on ……………….. (date) and that I 
have satisfied myself to best of my ability that the work has been done properly. 
 
Date of issue 

Executive Engineer 
…..................................... 
…………………………….. 

 

Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  
...............................................................................………………………………………… 
...............................................................................………………………………………… 
...............................................................................………………………………………… 
Agreement no. ………….............……. Date …………………….. 
Name of Agency : ……………………………………………… 
Used MB no. ................................... 
 
Last measurement recorded  
  a. Page No.& M B No.------------------------- 
 b. Date------------------------ 
 
Certified that the above mentioned work was physically completed on ………………. (date) and taken over on ……………….. (date).  
Agreemented amount Rs. ………………….. 
Final Amount paid to contractor Rs. ---------------------- 
Incumbency of officers for the work 
 
 I have satisfied myself to best of my ability that the work has been done properly. 
 
Date of issue 
 

Executive Engineer 
…..................................... 
…………………………….. 

Annexure – W 

(See clause 39 of Section 3 -GCC ) 

Salient Features of Some Major Labour Laws Applicable 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out of and during the course of 
employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if an employee 
has completed the prescribed minimum years (say, five years) of service or more or on death the rate of prescribed minimum days‘(say, 15 days) 
wages for every completed year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more 
employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the Employer plus workers at the rate 
prescribed (say, 10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of confinement or miscarriage etc. 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided by the Contractor to contract 

labour and in case the Contractor fails to provide, the same are required to be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate Government as per provisions of the Act 
if the employment is a scheduled employment. Construction of buildings, roads, runways is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be made from 
the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male and female workers and for not 
making discrimination against female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) or more workmen. The Act 
provides for payments of annual bonus within the prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for five 
years in certain circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1909: - The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations a strike 
or lock-out becomes illegal and what are the requirements for laying off or retrenching the employees or closing down the establishment. 
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k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed minimum (say, 100, or 50). The 
Act provides for laying down rules governing the conditions of employment by the Employer on matters provided in the Act and gets these certified by 
the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and Employers. The Trade Unions registered 
under the Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other occupations and processes. Employment of child labour is prohibited in 
building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is applicable to an establishment which 
employs prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and 
back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: - 
All the establishments who carry on any building or other construction work and employs the prescribed minimum (say, 10) or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified 
by the Government. The Employer of the establishment is required to provide safety measures at the building or construction work and other welfare 
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to whom the 
Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering information regarding accidents or dangerous occurrences to designated authorities. It 
is applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 
more persons without the aid of power engaged in manufacturing process. 

 Annexure – X 
psd fyLV 

 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v vkWuykbZu izLrqr dh tkosxh½ 

  

1- flLVe fufonk Øekad  & --------------------------------------------------------------------- 

2- dk;Z dk uke & ------------------------------------------------------------------------ 

3- fufonkdkj dk uke  & ------------------------------------------------------------------------ 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk fu/kkZfjr fyQkQksa esa layXu fd;s x;s gS %&  
Ø- nLrkost layXu ¼gS@ugha½ 

1- bZ&bZ-,e-Mh-¼jlhn½  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor fufonkdkj dk 'kiFk i= ewy izfr esa  

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq vkosnu dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr  

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa (Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational Details½  

5- fufonk izi= Ø; djus dh jlhn  

6. ysVj vkWQ ,DlsIVsal  

7. vuqHko izek.k&i=  

8- yscj chek izek.k&i=  

9. Envelope-B Annexure – I ¼1&5½  

10- Envelope-C  

 

   

fufonkdkj ds lhy lfgr gLrk{kj 

 

----------------------------------------- 

Annexure – Y 

Detailed Scope Of Work 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant IS Code ,oa le;&le; ij Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk fØ;kUo;u lqfuf'pr 

djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  

Ø- dk;kZy; dk uke dk;ZLFky  

1 

 

jkt/kkuh ifj;kstuk [k.M Ø-&2 

Hkksiky ds vUrxZr mi[k.M Øekad & 

5 Hkksiky ds fy;s 

 

Section No.1 of Sub Div.No.5 PHED Bhopal 

 

  Annexure – Y-1 
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fufonkarxZr dk;Z dh vuqekfur ykxr  

Ø- dk;kZy; dk uke dk;Z dk uke vuqekfur ykxr :- yk[k esa  

1 

jkt/kkuh ifj;kstuk [k.M Ø-&2 

Hkksiky ds vUrxZr mi[k.M Øekad & 

5 Hkksiky ds fy;s 

Cleaning and de silting work of Collection chamber, PTU 

and Wet well, along with cleaning and de silting of sewage 

line and manholes at MLB SPH, Bhopal 

8,29,028=00 

 

  vuqekfur ykxr dh x.kuk fufonk esa ;kstukokj lfEefyr dk;ksZ dh ykxr ds vk/kkj ij dh xbZ gSA 

Annexure – Y-2 

List of Preferred (Empanelled) Makes/Brands As on 01-02-2017 

S. No. Name of Item Make /Brand Remark 

NIL 

 

SECTION 3 
Condition of Contract 

Part II Special Condition of Contract ( SCC) 
fufonk dh vU; 'krsZZ 

1 jkt/kkuh ifj;kstuk mi[kaM Ø- 5 ds v/khu fuEukuqlkj dk;ZLFky gksxkA  

 ¼1½ vuqHkkx 1 {ks=]  

2 vuqca/kdrkZ dks uxjh; fodkl ea=ky; ubZ fnYyh }kjk tkjh lh-ih-,p-bZ-bZ-vks-esU;qvy lhojst ,oa lhost mipkj i)fr ¼ikVZ ch½ uoEcj 2013 dk ikyu djuk 

gksxkA 

3 vuqca/kdrkZ dks yks-Lok-;ka- foHkkx ds varxZr ty iznk;] lhojst] lhojst la/kkj.k] uydwi [kuu] gS.Miai @ ikoj iai LFkkiuk] Hkwty lao/kZu ,oa vU; fofo/k dk;ksZ 

gsrq ,dhÑr nj lwph fnukad 01-09-2023 ,oa izFke la’kks/ku fnukad 16-08-2024 ls izHkko’khy leLr dafMdkvksa dk ikyu djuk vfuok;Z gksxkA 

4 dk;Z gsrq dkexkjksa @ etnwjksa dh  O;oLFkk Bsdsnkj dks Lo;a djuh gksxhA  

5 lQkbZ ds nkSjku fudyh lkexzh ¼ xanxh] iRFkj] baZV] ikfyfFku] diM+s cksfj;ksa bR;kfn ½ dks izHkkjh mi;a=h ds funsZ’kkuqlkj dk;ZLFky ls uxj fuxe ds dpjk ,d=.k 

LFky ij igqapkuk gksxkA  

6 lQkbZ dk;Z ds nkSjku ;fn fdlh Hkh izdkj dh tu laifRr bR;kfn dh gkfu gksrh gS rks mldh lEiw.kZ tckcnkjh Bsdsnkj dh gksxhA dk;Z ij yxk;s x;s dkexkjksa dks 

gksus okyh fdlh Hkh izdkj dh {kfr vFkok 'kkjhfjd gkfu gksus ij foHkkx dk dksbZ mRrjnkf;Ro ugh gksxkA 

7 lQkbZ dk;Z gsrq mi;ksx esa vkus okys leLr Vh-,.M ih-] lqj{kk midj.k ,oa vU; lkexzh dh O;oLFkk Bsdsnkj dks Lo;a ds O;; ij djuk gksxhA  

8 lQkbZ dk;ksZ esa yxk;s x;s dkexkjksa dks izHkkjh mi;a=h rFkk 'kkldh; deZpkfj;ksa ls lkeatL; cuk;s j[kuk gksxkA 

9 lQkbZ dk;ksZ esa yxk;s x;s dkexkjksa }kjk dk;Z LFky ij fdlh izdkj dk u’kk] efnjk dk mi;ksx fd;k tkrk gS rks mls rqjUr vyx dj Bsdsnkj dks rRdky vU; 

dkexkj dh O;oLFkk djuk gksxhA 

10 fdlh Hkh izdkj dh fLFkfr mRiUu gksus ij v/kh{k.k ;a=h] yks-Lok-;ka- foHkkx] Hkksiky eaMy Hkksiky dk fu.kZ; vafre ,oa ekU; gksxkA 

11 dk;Z es yxk;s x;s dkexkjksa ls fookn rFkk dk;Z larks"ktud u gksus ij cxSj dkj.k crk;s fufonk fujLr djus dk vf/kdkj v/kksgLrk{kjdrkZ ds ikl lqjf{kr jgsxkA 

12 Bsdsnkj dks yscj osyQs;j ls lacaf/kr lHkh fu;eksa dk ikyu djuk vfuok;Z gksxkA 

13 'kklu ds vkns’k Øekad ,Q 16&50@2017@2@34 fnukad&31 tqykbZ 2017 ds vuqlkj 1 tqykbZ 2017 ls ykxw eky ,oa lsokdj (GST) lHkh odZ dkUVsªDV ij 

fue;kuqlkj dk;Zokgh dh tkosxhA 'kklu ds bl vkns’k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds le; th-,l-Vh- dh tks nj ns;d ij ykxw gks mlds vuqlkj VsDl dk 

Hkqxrku i`Fkd ls Bsdsnkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj 'ks"k leLr dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk 

;g ekuk tk;sxk fd fufonkdkj }kjk izLrqr foRrh; izLrko esa mDr jkf’k dk Hkqxrku lfEefyr gSA 

14 Bsdsnkjksa dks th-,l-Vh- ds varxZr jftLVªs’ku gksuk vfuok;Z gS ,oa th-,l-Vh-,u- uEcj dh dkWih viyksM djuk vfuok;Z gSA 

15 lhoj ykbZu ds la/kkj.k dk;ksZ dh fufonkvksa esa lfEefyr dk;ksZ dk 33 izfr'kr dk;Z iw.kZ djus dk vuqHko 'kkfey fd;k tkosA vuqHko izek.k i= U;wure dk;Zikyu 

;a=h ds Lrj ls tkjh fd;k tkuk ekU; gksxkA 

16 ,tsUlh ds ikl lhost la/kkj.k ds dk;Z esa yxk;s x;s Jfedksa ¼U;wure 10½ ds chek dk izko/kku dk iath;u izek.k i= layXu fd;k tkuk vko';d gSA 

17 ,tsUlh] mi;a=h ,oa lgk;d ;a=h ;g lqfuf’pr djs fd dksbZ Hkh O;fDr fcuk lqj{kk midj.kksa ,oa j{kkRed vkStkj ds lhoj dks esU;qvy :Ik ls lkQ ugh djsaxsA 

vkikr fLFkfr esa Hkh fcuk lqj{kk midj.kksa ds lhoj ykbZu esa izos’k djuk vijk/k gksxkA 

18 ,tsUlh ;g lqfuf’pr djsxh fd lhoj lQkbZ dk;Z esa yxs gq, izR;sd O;fDr ds ikl U;wure jkf’k :Ik;s 10 yk[k dh chek ikWfylh gksuk vfuok;Z gS ftlds izhfe;e 

ds Hkqxrku dh ftEesnkjh ,tsUlh dh gksxhA ;fn ,tsUlh thou chek ikWfylh fnykus esa foQy jgrh gS ,oa lQkbZ ds nkSjku fdlh O;fDr dh eR̀;q gks tkrh gS rks 

er̀d ds ifjokj dks :Ik;s 10 yk[k dk eqvkotk ,tsUlh }kjk fn;k tkosxk foHkkx ds }kjk :Ik;s 10 yk[k ds eqvkots ls lacaf/kr jkf’k dk ogu ugh fd;k tkosxkA 

dk;Zikyu ;a=h 

jkt/kkuh ifj;kstuk [k.M Ø- 2 

yks-Lok-;ka foHkkx] Hkksiky e-iz-                          
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Section 4 

Bill of Quantities (BOQ) 
Name of work:-      Repairing, raising of damaged manhole chamber i/c de silting and cleaning of manholes and sewer 

line at Section No.1 of Sub Div.No.5 PHED Bhopal 

Probable Amount of Contract 

( Rs. in Figure )                 Rs. 8,29,028/- 
( Rs. In Words )                         Rs. Eight Lac Twenty Nine Thousand Twenty Eight Only 

The Detailed scope of work is narrated in Annexure – Y 
PART-A CONSTRUCTION & REPAIR  WORK 

 
ESTIMATE 

    NAME  
OF 
 WORK 

Repairing, raising of damaged manhole chamber i/c de silting and cleaning of manholes and sewer line at 
Section No.1 of Sub Div.No.5 PHED Bhopal 

S. 
No 

ITEM OF WORK QTY. UNIT Rates as 
per USOR 
wef 01-09-

2023 

AMOUNT 

1 2 3 4 5 6 
1 Earth work in excavation for foundation, trenchesfor 

pipes/ cables, drains or in well excavation etc.by 
mechanical means/ manual means (exceeding 30cm in 
depth.) including ramming of bottom, dressing of sides 
disposal of excavated earth including of all lift and lead 
upto 50m. Disposed earth to be levelled and neatly 
dressed.  
(15.6.3) Ordinary rock or soft rock with or without 
blasting 
( PHE USOR wef. 01.09.2023 It. No. 15.6.3 P.No. 257)  
20x1.60x1.60x0.25 = 12.80 cum 

 
12.80 cum 270 3456.00 

2 Earth work in excavation for foundation, in building 
works etc. by mechanical means/ manual means 
(exceeding 30cm in depth.) including ramming of 
bottom, dressing of sides disposal of excavated earth 
including of all lift and lead upto 50m. Disposed earth to 
be levelled and neatly dressed. All kind of soil 
( PHE USOR  wef. 01.09.2023  It. No. 15.6.1 P.No. 257 
) 
20x{(1.60x1.60x0.60)-(0.785x0.96²x0.60)}= 22.04 cum 22.04 cum 209.00 4606.36 

3 Demolishing Brick work in lime or cement mortar in any 
mix including stacking of serviceable material and 
disposal of unserviceable material with in 50 meter lead 
as per direction of engineer-in-charge. ( In cement 
mortar ) 
( PHE USOR  wef. 01.09.2023   It. No. 15.15 P.No. 258 
) 
20x0.785[(1.60+1.10²/2)-(1.20+0.70²/2)]x0.60= 08.666 8.666 cum 740 6412.84 

4 Brick work with well burnt chimney bricks having 
crushing strength not less than 25 kg/cm² and water 
absorption not more than 20% in foundation & plinth i/c 
curing etc. complete.  in cement mortar 1:4 
( PHE USOR wef. 01.09.2023   It. No. 15.40.2 P.No. 262 
)  
20x0.785x0.92x1.00=14.444 14.444 cum 6226 89928.34 
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5 Replacement of M.S. Foot rests in manhole including 
dismantling concrete block and fixing with 20x20x10 cm 
C.C. blocks of 1:3:6 (1 cement : 3 coarse sand : 6 
graded stone aggregate 20mm nominal size) With 
20mm square bar foot rest 
( PHE USOR wef. 01.09.2023  It. No. 29.21.1 P.No. 374)   60 No. 309 18540.00 

6 12 mm thick cement plaster in single coat finished even 
smooth and curing complete. (i) in cement mortar 1:3 
( PHE USOR  wef. 01.09.2023  It. No. 15.46.1 P.No.263 
) 
20x3.14x(1.60+1.10/2)x1.00= 84.78 
20x3.14x(1.20+0.70/2)x1.00= 59.66 Total 144.44 144.44 Sqm 190 27443.60 

7 Providing & fixing of ISI marked pre cast reinforced 
cement concrete manhole cover including frame and 
transporting at site, cost of all material etc. 560 mm dia  
heavy duty. 
( PHE USOR wef. 01.09.2023  It. No. 29.25.5 P.No. 377 
and Corrigendum no. 1 Dt. 16-08-2024 )      20 No. 2916 58320.00 

8 Filling available excavated earth in trenches, lead up to 
50m and lift up to 1.5m in all kind of soil excluding 
watering and ramming. 
( PHE USOR wef. 01.09.2023  It. No. 15.12 P.No. 258)  
 

22.04 cum 31 683.24 

9 Providing & layingmechanically mixed cement concrete 
20mm nominal size graded crushed stone excluding 
cost of centering & shuttering.  In plinth and foundation 
(ii) 1:2:4 (M-15) 
( PHE USOR wef. 01.09.2023  It. No. 15.31.1.2 P.No. 
260) 

  for coping  20x0.785x(1.10²-0.70²)x0.05=0.565 
for c:c road 20x{(1.60x1.60x0.25)-(0.785x0.96²x0.25)}= 9.18 
Tot.9.745 

12.35 cum 5363 66233.05 

10 Providing & fixing of ISI marked pre cast reinforced 
cement concrete manhole cover without frame and 
transporting at site, cost of all material etc. 560 mm dia 
heavy duty 
( PHE USOR wef. 01.09.2023  It. No. 29-26.5 P.No. 
377)  9 No. 2090 18810.00 

11 Lifting & Placing of manhole cover during cleaning of 
chocked sewer line & manhole. (i) SFRC 560 mm dia 
size 
( PHE USOR wef. 01-09-2023  It. No. 29.27.2 P.No. 377 )  60 No. 41 2460.00 

12 Making arrangement for dat (plugging of sewer) 
including all required material such as steel plate, manila 
rope, gunny bags, earth etc. or by and other plugging 
device with all required T & P and safety equipment 
including dewatering. Depth up to 1.5 m 
( PHE USOR wef. 01.09.2023  It. No. 29.31.1.1 P.No. 
195)  
(i) 100 mm Dia for connection 
 

170 No. 682 115940.00 

13 ( It. No. 29.31.1.4) 250 mm dia sewer line 
20 No. 999 19980.00 

14 ( It. No. 29.31.1.5) 300 mm dia sewer line 20 No. 1004 20080.00 

15 ( It. No. 29.31.5.2) 400 mm dia sewer line 20 No. 1380 27600.00 
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16 Cleaning of Silt, sludge brick bats, polythene bags, 
garbage etc. from chocked sewer manholes / sewer 
drains & Nallahs/ wet well of SPH/ Anaerobic & 
Facultative Pond of STP with all required T&P such as 
bucket, manila rope, and all required safety equipment 
such as safety belt, gas mask, oxygen cylinder etc. 
including disposal of silt/ sludge upto 50 mtr lead & 1.5 
mtr. lift as directed by Engineer-in-Charge including 
dewatering but excluding dat (plugging of sewer pipe 
line) Depth up to 1.50 m 
( PHE USOR wef. 01.09.2023  It. No. 29.32.1 P.No.380)  
60x0.785x1.20x1.20x0.70= 47.476 47.476 Cum 550.00 26111.80 

17 Cleaning of Silt, sludge brick bats, polythene bags, 
garbage etc. from chocked sewer line with all required 
T&P and Safety equipment such as bucket, manila rope, 
safety belt, gas mask, oxygen cylinder etc. including 
disposal of silt, sludge upto 50m lead & lift up to 1.5mtr. 
as directed by Engineer-in- Charge including dewatering 
but excluding dat (plugging of sewer pipe line) For  250 
mm dia 
( PHE USOR wef. 01.09.2023  It. No. 29.33.3 P.No. 
380)  
 

590 Mtr. 73.00 43070.00 

18 (It. No. 29.33.4) 300 mm dia 594 Mtr. 87.00 51678.00 

19 (It. No. 29.33.6) 400 mm dia 596 Mtr. 372.00 221712.00 

20 Carriage of desilted sludge & other material from 
sewage components by mechanical transport including 
loading unloading & stacking etc. Distance 2 Km. 
( PHE USOR wef. 01.09.2023  It. No. 29.35.2 P.No. 383 
and Corrigendum no. 1 Dt. 16-08-2024 )     
Deduct 20 % air voides  of   37.98 Cum 157.00 5962.86 

    Total 829028.09 
 

  
 

Executive Engineer 
Capital Project Division No 2 
P H E Department, Bhopal 
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SECTION 5 
AGREEMENT FORM 

Agreement 
 This agreement, made the _________________ day of ________________  

 between ___________________ (name and address of Employer) (hereinafter called " the Employer) 
and____________________________________ (name and address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute ___________________ _______________________ (name and identification 
number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such 
Works and the remedying of any defects therein, at a cost of Rs._____________________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter 
referred to and they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects 
wherein Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by 
the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before written. The Common Seal of 
____________________________________________ was hereunto affixed in the presence of: Signed, Sealed and Delivered by the said 
________________ __________________________________ in the presence of : 
 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 

Tender Acceptance Letter 
To be given on Company Letter Head) 

 
                                                                                                                                Date: 
 
To, 
______________________ 
______________________ 
______________________ 

 
Sub: Acceptance of Terms & Conditions of Tender. 

Tender Reference No: ________________________ 
Name of Tender / Work: - 

_____________________________________________________________________________________________________________________
_ 

____________________________________________________________________________________ 
 
Dear Sir, 
 
1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’  from the web site(s) namely: 

____________________________________________________________________________________ 
as per your advertisement, given in the above mentioned website(s).   
 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents from Page No. _______ to ______ (including 

all documents like annexure(s), schedule(s), etc .,), which form part of the contract agreement and I / we shall abide hereby by the terms / 
conditions / clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too have also been taken into consideration, while submitting 
this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / corrigendum(s) in its totality / entirety.  
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. Department/Public sector undertaking. 
6. I  / We certify that all information furnished by the our Firm is true & correct and in the event that the information is found to be 

incorrect/untrue or found violated, then your department/ organization shall without giving any notice or reason therefore or summarily 
reject the bid or terminate the contract , without prejudice to any other rights or remedy including the forfeiture of the full said earnest 
money deposit absolutely.  

Yours Faithfully, 
(Signature of the Bidder, with Official Seal) 
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