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NIT No 12 /EE/PHED/2026-27/JABALPUR                Dated 11.05.2026 
 
 
 
 
 
 
 

 

 
Government of Madhya Pradesh  

Public Health Engineering Department 
 

Appendix 2.10 
 

(Works Department Manual 1983) 
(For Item Rates Only in Works Department and Other Department 

similar to Works Department) 

(2026_PHED_506692_1) 
SUPPLY OF LABORATORY INSTRUMENT, GLASSWARE’S & CRM 

FOR NABL ACCREDITATION OF LAB WORK IN PHE SUB 
DIVISION JABALPUR, SIHORA, KUNDAM DISTRICT: JABALPUR 

M.P.  

 
 
 

 Probable Amount of Contract -  Rs  2805018.00 

Earnest Money - Rs. 50000.00  
Cost of Bid Document - Rs. 5000/- 
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GOVERNMENT OF MADHYA PRADESH 
Public Health Engineering Department 

 
 

Appendix 2.10 
Tender Document 

 
For Item Rate only in Works Departments and other Departments similar to Works 

Departments (Effective from 01/01/2014) 
 
Office of the : Executive Engineer  P.H.E DIVISION JBP 

NIT Number and Date : NIT No. 12/EE/PHED/ 2026-27 / 
 JABALPUR  Dated 11.05.2026 

 
 

Agreement Number and Date : ----------------------------------------------- 

Name of Work :    SUPPLY OF LABORATORY INSTRUMENT, 

GLASSWARE’S & CRM FOR NABL ACCREDITATION OF LAB WORK IN PHE SUB DIVISION 

JABALPUR, SIHORA, KUNDAM DISTRICT: JABALPUR M.P.  
    

Name of the Contractor : ----------------------------------------------- 

Probable Amount of Contract 

 (Rs. in Figure)  : 2805018/- 

 (Rs in Words) : TWENTY-EIGHT LAKHS FIVE 
THOUSAND EIGHTEEN RUPEES ONLY 

Contract Amount 

 (Rs. in Figure)  : ----------------------------------------------- 

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion              : 2 month I/C rainy season 
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Appendix 2.10 
 

Tender Document (Table of Contents) 
 

Section No Particular Page 

Section 1 NIT  

Section 2  Instruction to Bidders (ITB)  

Bid Data Sheet.  

 Annexure A to M  

Section 3 Table of Clauses   

Part- 1 General Conditions of Contract (GCC)  

Contract Data  

Annexure – N to W  

Part- II Special Conditions of Contract (SCC)  

Section 4  Bill of Quantities (BOQ)  

Section 5 Agreement Form  

  Annexure X and Y  
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Public Health Engineering Department 

 
NIT No 12 /EE/PHED/2026-27/JABALPUR                Dated 11-05-2026 

 
                   Online Item rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria :- 
 
S. No./ 
System 

Tender No. 

Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

001  SUPPLY OF LABORATORY 
INSTRUMENT, GLASSWARE’S & CRM 
FOR NABL ACCREDITATION OF LAB 
WORK IN PHE SUB DIVISION 
JABALPUR, SIHORA, KUNDAM 

DISTRICT: JABALPUR M.P. 

Jabalpur 28.05 

Lakhs 

 

2 month I/C rainy 
season 

 

 
1. Interested bidders can view the NIT on website http://www.mptenders.gov.in 

2. The Bid Document can be purchased only online as per the key dates 
mentioned in the online NIT on portal www.mptenders.gov.in. 

3. Amendments to NIT, if any, would be published on website 
 http://www.mptenders.gov.in only, and not in newspapers. 
 

 

        Executive Engineer (Procurement) 
Public Health Engineering Department 

Jabalpur Division 



5 | P a g e  

 

Notice Inviting Tender 
Government of Madhya Pradesh 

Office of the Executive Engineer 
Public Health Engineering Division 

Jabalpur 
 

NIT No 12 /EE/PHED/2026-27/JABALPUR                Dated 11.05.2026 
 
 Online Item rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 
S.No. 

/System 
Tender  

No. 

Name of Work District Probable 
Amount 

of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD)  

(In Rupees) 

Cost of 
Bid 

Docume
nt (In 

Rupees) 

Category 
of 

Contracto
r 

Period of 
Completion 
(in Months) 

001 SUPPLY OF 
LABORATORY 
INSTRUMENT, 
GLASSWARE’S & CRM 
FOR NABL 
ACCREDITATION OF 
LAB WORK IN PHE 
SUB DIVISION 
JABALPUR, SIHORA, 
KUNDAM DISTRICT: 

JABALPUR M.P. 

Jabalpu
r 

28.05 
Lakhs  

50000/- 5000/- Contractor 
registered 
under new 
centralized 

single 
registration 
system in 
M.P. Govt. 

2 month I/C rainy 
season 
 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the websitehttp://www.mptenders.gov.in. 

2. Bid Document can be purchased after making online payment of portal fees 
through Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
i)pay the cost of Bid Document; 

ii)Deposit the Earnest Money through Online mode; 

iii)Submit a check list; and 

iv) Submit self declaration certificate. 

v) Registration number or proof of application for registration and  

vi) Organizational details in format given in the Bid Data Sheet. 

(Details can be seen in the Bid Data Sheet.) 

4. ELIGIBILITY FOR BIDDERS:- 

(a) At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders 
who are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with 
appropriate authority. 
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(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 
Data Sheet. 

6. Special Eligibility – Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online as per key dates mentioned in online 
NIT. Other key dates may be seen in bid data sheet. 

8.   Amendments to NIT, if any, would be published on website 
http://www.mptenders.gov.in only, and not in newspaper. 

                                                                                       

                                                                                                     

        Executive Engineer (Procurement) 
Public Health Engineering Department 

Jabalpur Division 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical 
specifications specified in the Bid Data sheet/ Contract Data, and shall have to 
meet high standards of workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per 
Bid Data Sheet). In case the J.V. is permitted, the requirement of joint venture 
shall be as per the Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings 
and obtain for itself on its own responsibility all information that may be 
necessary for preparing the bid and entering into a contract for construction of 
the work. All costs in this respect shall have to be borne by the bidder. 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 
 
 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all 

 Annexures; and 
    ii. Part II Special Conditions of Contract. 
 4.  Specifications 
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 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of 
contract, the contract data, forms, terms and specifications, bill of quantities, 
forms and drawings in the Bid Document. Bidder shall be solely responsible for 
his failure to do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides 
for pre-bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 
change in the schedule of pre-bid meeting would be communicated on the 
website only, and intimation to bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in writing 
before or during the pre-bid meeting. The purpose of such meeting is to clarify 
issues and answer questions on any matter that may be raised at that stage. The 
Employer may, at his option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be 
hosted on the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend 
the Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify 
the Bid Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids 
by publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents 
related to the Bid required to be uploaded as per the time schedule mentioned in 
the key dates of the Notice Inviting e-Tenders after signing of the same by the 
Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 



9 | P a g e  

 

i) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be 
submitted only in works where pre-qualification conditions and/or special 
eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop B shall 
contain a self-certified sheet duly supported by documents to demonstrate 
fulfillment of pre-qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. 
Supporting documents and printed literature that are part of the Bid may be in 
another language provided they are accompanied by an accurate translation of 
the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid 
Data Sheet, the Technical Proposal shall comprise of formats and 
requirements given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should 
be self- attested and certified by the bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document / information are 
found false/ fake/ untrue before acceptance of bid. If it is found after 
acceptance of the bid, the bidsanctioning authority may at his discretion forfeit 
his performance security/ guarantee, security deposit, 
enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall Item, and not item wise. If the bid is in absolute amount, overall Item 
would be arrived at in relation to the probable amount of contract given in 
NIT. The overall Item rate would apply for all items of work. 

ii. Item shall be quoted in figures as well as in words. If any difference in figures 
and words is found, lower of the two shall be taken as valid and correct. 
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iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties 
and other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the 
date of “close for biding” as prescribed by the Employer. The validity of the bid 
can be extended by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), 
in the amount specified in the Bid Data Sheet. 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Bid Data Sheet. 
The Fixed Deposit Receipt shall be valid for six months or more after the 
last date of receipt of bids. However, other form(s) of EMD may be allowed 
by the Employer by mentioning it in the Bid Data Sheet. 

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of bidders whose bids are not accepted will be returned within ten 
working 

          days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 
the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, 
for whatsoever reason, shall result in forfeiture of the earnest money 
deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ 
in physical form also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‘A’ does not contain all 
requisite documents, such bid shall be treated as non-responsive, and Envelop 
B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 
be opened online at the time and date notified in the Bid Data Sheet. The bidder 
shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial 
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Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 
opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, 
without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any other 
person not officially concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of 
Acceptance’  (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 
have to furnish performance security of the amount in the form and for the 
duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
and shall be in the form and for the  duration ,etc. similar to performance 
security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and Additional 
Performance Security, if any and sign the contract agreement within 15 days of 
issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security 
and Additional Performance Security, if any or sign the Contract Agreement, his 
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EMD shall stand forfeited without prejudice to the right of the employer for taking 
any other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics 
during the procurement and execution of contracts. In pursuance of this policy, 
the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 
of time, to participate in bids, if it at any time determines that the bidder has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for, or in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as 
follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to   influence 
improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 

[End of ITB] 
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Bid Data Sheet  
 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Executive Engineer                           
P.H.E. JBP Division  

2 NIT No. As per NIT 
 

3 Date of NIT As per NIT 
 

4 Bid document download available from date 

& time 

As per NIT 
 

5 Website link http:// 
www.mptenders.gov.in 

 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs 5000/- 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) 
As per 'Annexure- B' 

5 Pre-qualifications required Yes 
If Yes, details Annexure C 

6 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

1 Name of the ‘Work’ SUPPLY OF LABORATORY 
INSTRUMENT, GLASSWARE’S 
& CRM FOR NABL 
ACCREDITATION OF LAB 
WORK IN PHE SUB DIVISION 
JABALPUR, SIHORA, 
KUNDAM DISTRICT: 
JABALPUR M.P. 

2 Specifications As per 'Annexure – E' 
3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 
Whether Joint Venture is allowed Yes,  for PAC more than 

Rs 1 crore 
 If Yes, requirement for joint Venture As per 'Annexure – G' 

9 
Pre bid meeting to be held  
If Yes, Date, Time & place  

12 

Mandatory Documents containing  
i. Registration number or proof of 

application for registration and 
organization details as per 
'Annexure H' 

ii. Cost of Bid Document 
iii. Detail Of On line EMD 
iv. A self declaration certificate as per 

'Annexure- B' Non Notarised 
v. Check list as per Annexure –X 

should be submitted through 
on line at 

www.mptenders.gov.in  

14 Technical Proposal  No 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the department As per 'Annexure - K' 
16 Period of Validity of Bid 120 Days from the date of 

submission of Bid 
 

                                      
1 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs- 50000/- 
Forms of Earnest Money Deposit                  e-EMD 
EMD valid for a period of 180 Days 
FDR must be drawn in favour of MPSEDC 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 
Additional Performance Security, if 
any 

As per SCC Clause 08 

Performance Security  in the format As per 'Annexure- M' / FDR As 
per NIT 

Performance Security in favour of Executive Engineer PHE 
Division Jabalpur  

Performance Security valid up to Performance Guarantee 
(Security) for works shall be 
valid upto 3 months beyond the 
completion of Operation and 
maintance period. Performance 
Guarantee (Security) shall be 
released after completion of 
entire O&M period. 

Additional Performance Security valid 
up to 

Additional Performance 
Guarantee (Security) shall be 
valid upto valid 
construction/execution period 
plus 03 months. 

 
 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed 
in Bid Data Sheet, on or before specified start time and date in key dates for opening of 
technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – A 
 (See clause 1,7  of Section 1 -NIT ) 

 
Key Dates 

 

S. 
No. 

Works 
Department 

Stage 

Bidder's 
Stage 

Start Expiry/End Envelopes 
Date Time Date Time 

1  Publishing 
Date 

12.05.2026 10.00 AM    

2  Document 
Download 

/Sale – 
Online 

12.05.2026 10.00 AM 27.05.2026 17.30 PM 

 

3  Bid 
Submission 

– online 12.05.2026 10.00 AM 27.05.2026 17.30 PM 

Mandatory 
Documents may 

only be submitted 
On-line at 

www.mptenders.go
v.in 

4 
Pre Bid 
Meeting 

NA 
    

 

5 

Bid Opening 

 
29.05.2026 11.00 AM   

Envelope-A/B 

 

All mandatory documents and e-EMD should be submitted online as prescribed in bid 
data sheet on or before the above key dates. 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| DECLARATION || 
(To be contained in Envelope A) 

(Self Signed Declaration in Rs. 50 Non Notarised Stamp) 
 

 I/we _______________________________________________________ who 
is/ are_______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are being 
submitted in response to notice inviting e-tender No. ______________ 
for__________________________ (name of work) dated _______ issued by 
the________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-
certifiedinformation/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department. 

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________ Present Posting ___________ 
 

   4 I undestand that I will be liable to get prosecuted under relevant sections of the 
Law, If the information / documents / certificates submitted by me are found false or 
forged. 

Signature with Seal of the Deponent (bidder) 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

Signature with Seal of the Deponent (bidder) 

Note:  Self Signed Declaration in original shall reach at least one calendar day before 
opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1-NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 
A. Financial 

 Nil 
 
 

B. Physical 
   

Nil   
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR 

for water supply, sewerage, sewerage maintenance, drilling of 

tubewell etc. and other miscellaneous works in force from 01.06.16 

2.    Bidder should follow the specifications issued by MPVVCL for 

electrical works.   

3.      Bidder should follow the specifications in given relevant I.S codes 

for work and materials  

         etc . 

4.   Bidder should follow the specifications as may be given in writing 

by the Engineer-in-charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

Procedure for participation in e-tendering 
1. Registration of bidders on e-tendering System: 
 All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mptenders.gov.in,The user id will be the  contractor Id provided to 
them from MP Online.  

2. Digital Certificate: 
 The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The bidders 
may obtain Class III Digital Certificate issued by an approved  Certifying Authority 
authorized by the Controller of Certifying Authorities, Government of India. A Class III 
Digital Certificate is issued upon receipt of mandatory identity proofs along with an 
application. Only upon the receipt of the required documents, a Digital Certificate can be 
issued. For details please visit cca.gov.in 

Note: 
i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already 
have valid Class III Digital Certificate need not to obtain another Digital Certificate for 
the same. 

 The bidders may obtain more information and the Application Form required to be 
submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital signature while 
bid submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that user. 

 In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing Director 
has to authorize a specific individual through Authority Letter. Unless the certificate is 
revoked, it will be assumed to represent adequate authority of the specific individual to 
bid on behalf of the organization for online bids as per Information Technology Act 2000. 
This Authorized User will be required to obtain a Digital Certificate. The Digital Signature 
executed through the use of Digital Certificate of this Authorized User will be binding on 
the firm. It shall be the responsibility of Management / Partners of the concerned firm to 
inform the Certifying Authority, if the Authorized User changes, and apply for a fresh 
Digital Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 
 In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 
Fonts, etc. The details are available at https://www.mptenders.gov.in 

4. Key Dates: 
 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 

their side for tasks and responsibilities to participate in the bid, as all the stages of each 
bid are locked before the start time and date and after the end time and date for the 
relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 
 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms 

and submit Bid of all the envelopes and documents related to the Bid required to be 
uploaded (of all the envelopes) as per the time schedule mentioned in the key dates of 
the Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorized representative. 

6. Purchase of Bid Document 
 The Bid Document is available free of cost for study and the interested /participating 

bidders shall purchase the Document online (through the e- payment gateway). For 
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purchasing of the bid document bidders have to pay Service Charge online ONLY which 
is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in the 
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible 
bidders immediately after online release of the bids and up to scheduled time and date 
as set in the key dates. 

 The payment for the cost of bid document shall be made online through Debit/Credit 
Card, Net banking or NeFT Challan through the payment gateway provided on the 
portal. 

7. Withdrawal, Substitutation and Modification of Bid 
 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply 
with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done exclusively 
with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project3. All members of JV4 should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteria specified in full. 
Failure to comply with this requirement will result in rejection of the joint 
venture’s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) 
on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an 
agreement for the purpose of executing a specific task/project and all parties 
shall be jointly and severally responsible to incur all the liabilities under the 
task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, 

Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% 

stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 2000/- Non Judicial 

Stamp Paper, duly Notarized/registered. Each partner of the joint venture 
shall be individually registered in the appropriate class required for 
participation in the tender or if eligible for registration, can also participate 
after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) 
with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture 
shall be drawn in favour of the concerned Executive Engineer and on 
Account of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial 
Stamp Paper, duly Notarized and should be submitted originally in Envelope 
A (and uploaded online scanned copy) alongwith joint venture agreement. 
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Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy 
of proof of application for 

registration to be uploaded) 
2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 
Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –I 

(Format: I-2) 

3 List of technical personnel for the key positions Annexure –I 

(Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I 

(Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –I 

(Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 



27 | P a g e  

 

Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
The bidder should have: 
 
A. Financial 

 Nil 
 

B. Physical Requirement: 
 Nil 
 

Execution of similar items of work during the last 3 financial years should not be 
less than the minimum physical requirement fixed for the work. 

 
S No Particulars 

 
Actual Quantity Executed 

(To be filled in by the contractor) 
Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes 
        

 
Note:  

1. Certificates duly signed by the employer not below the rank of Executive Engineer shall 
be enclosed for the actual quantity executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement 
concrete, Reinforced cement concrete, brick masonry, stone masonry etc. 
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Format: I -2 
(See clause 14 of Section 2 -ITB) 

 
ANNUAL TURN OVER 

Requirement: 
 Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 2 financial years; 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 
1  
2   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the 

 above financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above 
are to be evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year  

  during the  last three year (10% weightage per year shall be given to bring 
  the value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then the contract period 

shall be taken as the construction period, subject to a minimum of 1 year.
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Format: I -3 
(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Format: I -4 

(See clause 14 of Section 2 -ITB) 
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List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

N.A 

 

 

 

 

 

 

 

 

 

 

 



31 | P a g e  

 

Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 
S. 

No. 
Name of Equipment/ 

Machinery 
Quantity Name of 

Equipment/ 
Machinery 

Quantity 

 

NA 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL BID 

(To be Contained in Envelope-C) 

NAME OF WORK __________________________________ 

 I/We hereby bid for the execution of the above work within the time specified at 
the rate (in figures) _______ (in words) _______________________ percent below/ 
above or at par based on the Bill of Quantities and item wise rates given therein in all 
respects and in accordance with the specifications, designs, drawings and instructions 
in writing in all respects in accordance with such conditions so far as applicable. I/We 
have visited the site of work and am/ are fully aware of all the difficulties and conditions 
likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about 
the conditions in regard to accessibility of site and quarries/kilns, nature and the extent 
of ground, working conditions including stacking of materials, installation of tools and 
plant conditions effecting accommodation and movement of labor etc. required for the 
satisfactory execution of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the 
terms and provisions of the said conditions of contract annexed hereto so far as 
applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh or 
his successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of Item above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Item shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If 
the bidder is not ready to accept such valid and correct rate and declines to 
furnish performance security and sign the agreement his earnest money deposit 
shall be forfeited. 

iii. In case the Item "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
Item quoted by the bidder but exclusive of Goods and Services Tax (GST) to be 
levied on works/service contract. 

Signature of Bidder 
Name of Bidder 

 
 The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__ 

____________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

--------- Nil--------- 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided Item _____ below/ above or at par the Bill 
of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). 
The performance security shall be in the shape of term deposit receipt/ bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid 
is ______ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 
commencement of work and no separate letter for commencement of work is 
required. Therefore, after signing of the agreement, you are directed to 
contact the Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

                                                    Yours Faithfully 
 

        Executive Engineer 
       Public Health Engineering Department  
        Division Jabalpur 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name of 
Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 
___________ ___(in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the 
limits of _________________[amount of guarantee] as aforesaid without your needing 
to prove or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the Item the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any 
and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract(GCC) 

 
Table of Clauses of GCC 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted Item  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 
1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to 
the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted 
bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion 
of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 
1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 
1.16. Engineer in charge: means the person named in the Contract Data. 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 
1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 
1.22. Stipulated period of completion: means the period in which the Contractor is required 

to complete the work. The stipulated period is specified in the ContractData. 
1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 
1.24. Start Date: means the date of signing of agreement for the work. 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 
ever used. 

1.28. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 
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1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 
2.1 Interpretations 
 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or “agreement” require the agreement 

to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; 
2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 
2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 
3.  Conditions of Contract: 
i.Part I General Conditions of Contract and the Contract Data; with all Annexures 
ii. Part II Special Conditions of Contract. 
4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 

3. Language and Law 
 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 
4. Communications 
 All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer 
shall be as per the details given in the Contract Data. Communication between parties 
that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) 
or other electronic means (email) shall also be effective on confirmation of the 
transmission. The notice sent by registered post or speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal 
service. In case of any change in address for communication, the same shall be 
immediately notified to Engineer-in-Charge. 

5. Subcontracting 
 Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter 
the Contractor's obligations. 

b. Following shall not form part of subcontracting: 
i. Hiring of labour through a labour contractor. 
ii. The purchase of Materials to be incorporated in the works. 
iii. Hiring of plant & machinery 
c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 
6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 
technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 
the Contractor fails to deploy required number of technical staff, recovery as specified in 
the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
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person leaves the Site within three days and has no further connection with the Works in 
the Contract. 

7. Force Majeure 
7.1 The term “Force Majeure” means an exceptional event or circumstance: 
(a) which is beyond a Party’s control, 
(b) which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) which is not substantially attributable to the other Party. 
 Force Majeure may include, but is not limited to, exceptional events or circumstances of 
 the kind listed below, so long as conditions (a) to (d) above are satisfied: 
(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii) rebellion, terrorism, sabotage by persons other than the Contractor’sPersonnel, 

revolution, insurrection, military or usurped power, or civil war, 
(iii) riot, commotion, disorder, strike or lockout by persons other than theContractor’s 

Personnel, 
(iv) munitions of war, explosive materials, ionising radiation or contamination byradio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
7.2. In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 
party affected by such force majeure shall upon notification to the other partybe 
suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 
this sub clause shall not give eligibility for price adjustment to contracts which are 
otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by 
force majeure exceed twelve months, the parties to the contract shall be at liberty to 
foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 
8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 
drawing, designs, other documents and/or information submitted by the contractor shall 
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 
drawings or other documents have been approved by the department. 

9. Liability for Accidents to Person 
 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 
with injuries suffered by any persons employed by the contractor or his subcontractor for 
the works whether under the General law or under workman's compensation Act, or any 
other statute in force at the time of dealing with the question of the liability of employees 
for the injuries suffered by employees and to have taken steps properly to ensure 
against any claim there under. 

10. Contractor to Construct the Works 
10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 
10.2 In the case of any class of work for which there is no such specification as is mentioned 

in Contract Data, such work shall be carried out in accordance with the instructions and 
requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 
sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally 
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of all means used for the fulfilment of this contract whether such means may or may not 
be approved or recommended by the Engineer. 

11. Discoveries 
 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer 
of such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 
12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified that 
merely recording protest while accepting measurement and/or payment shall not be 
taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 
not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 days 

to the Appellate Authority as defined in the Contract Data. The Appellate Authority 
shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya 
PradeshMadhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

B. Time Control 
13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements, 
order and timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
execution. 

 The contractor shall submit the list of equipment and machinery being brought to site, 
the list of key personnel being deployed, the list of machinery/equipment being placed 
in field laboratory and the location of field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date onwhich the overdue 
Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
14. Extension of Time 

14.1. The Contract is for completion of works and therefore non approval of EOT shall 
not in any way invalidate the contract. The Contractor will have to complete the 
works.  

14.2 In the event of delays attributable to the contractor the EOT shall not be given 
by the Engineer-In-Charge and the liquadated Damages shall be Levied from 
the Contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be 
issued by the Engineer-In-Charge without imposition of Liquated Damages 
either suo-motto  or on a written request of the contractor. It is clarified  that out 
of the total delays in completion of works. the EOT shall be issued only for the 
part which is not attributable to the Contractor.  
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15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 
15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 
dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 
the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 
retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, 
the Engineer in Charge shall correct any over payment of liquidated damages by the 
Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained shall be 
adjusted against the liquidated damages levied. 

16. Contractor's quoted Item 
 The Contractor’s quoted Item rate referred to in the "Bid for works" will be deducted/ 

added from/to the net amount of the bill after deducting the cost of material supplied by 
the department. 

C.Quality Control 
17. Tests 

17.1 The Contractor shall be responsible for: 
a.Carrying out the tests prescribed in specifications, and 
b.For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 
18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 
the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of correction 
of the Defect shall be recovered from the Performance Security or any amount due or 
that may become due to the contractor and other available securities. 

 
D.Cost Control 

19.Variations - Change in original Specifications,Designs, and Drawings etc. 
19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the work 
and the contractor shall carry out the work in accordance with any instructions which 
may be given to him in writing signed by the Engineer-in-charge, and such alterations, 
omission, additions or substitutions shall not invalidate the contract and any altered, 
additional or substituted work, which the contractor may be directed to do in the manner 
above specified, as part of the work, shall be carried out by the contractor on the same 
conditions in all respects on which he agrees to do the main work. 
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19.2 The time for the completion of the work shall be adjusted in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 
20.1All such items which are not included in the priced BOQ shall be treated as extra items. 
21 Payments for Variations and / or Extra Quantities 
 Concerning competant Athority i.e Executive Engineer/ Superintending Engineer/ 

Chief Engineer should be decided as per power given in Order of Govt of MP, 
PHED Bhopal Order No 1760/  74/ 2014/2/34 Bhopal Dated 25 June 2019. 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 
under this clause shall be worked out in accordance with the following provisions in 
their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same 
rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 
rate shall be arrived at by applying the quoted tender Item on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - 
such rates will be derived from the rates for a similar class (type) of work as is 
provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 
specified in the sub clause (c) above - then the rates for such composite work item 
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 
Item quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 
the rates for the altered, or substituted work item cannot be determined in the manner 
specified in sub clause (b) to (d) above, the rate for such part or parts will be 
determined by the Competent Authority as defined in the Contract Data on the basis of 
the rate analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea ofnon-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 
does not accept the rate approved by the Engineer in Charge for a particular item, the 
contractor shall continue to carry out the item at the rates determined by the 
Competent Authority. The decision on the final rates payable shall be arrived at 
through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 
the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in full or on account of any loss incurred for idle men and machinery due to any 
alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 
 No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
24. Recovery from Contractors 
 Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable under 
the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due for release. 
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(c) The department shall, further have an additional right to effect recoveries as arrears 
of land revenue under the M.P. Land Revenue Code. 

25.  Tax 
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities but exclusive of Goods and Service Tax (G.S.T.) to be levied on 
works/service contracts.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 
taxes and duties in respect of materials actually consumed on public work, 
shall be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason 
shall not be payable to the contractor. 

26.  Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 24 
above. 

27.  Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 
c) without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 
d) the Contractor does not maintain a valid instrument of financial security as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 
g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 
h) Any other fundamental breaches as specified in the Contract Data. 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor 
fromthe Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 
Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

 
28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate 
for value of the work accepted on final measurements, less advance payments and 
penalty as indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and binding on both the 
parties. 

28.2 Payment on termination under clause 27. 4 above - 
 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 
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Equipment, repatriation of the Contractor's personnel employed solely on the Works, 
and the Contractor's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in terms 
of the contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 
the difference shall be recovered as per clause 24 above. 

29. Performance Security 
 The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 
The contractor shall have to ensure that such performance security and additional 
performance security, if any, remains valid for the period as specified in the Contract 
Data. 

30. Security Deposit- 
30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not exceed 
the Item of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 
beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The 
Additional Performance Security shall be refunded on satisfactory completion of of 
the work. 

31. Price Adjustment 
31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data. 
2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completiondate or 
extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 
31.2 Procedure 
1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures 
and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in 
the contract data. 

3. Following expression and meaning are assigned to the work done during 
eachquarter: 

R = Total value of work during the quarter. It would include the amount of secured advance 
granted, if any, during the quarter, less the amount of secured advance recovered, if 
any during the quarter, less value of material issued by the department, if any, during 
the quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 
31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 
prices included in the contract shall be deemed to include amounts to cover the 
contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 
shall be recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 
32.1 Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
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scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the guarantee shall be progressively reduced by 
the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery. 
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account 
shall be taken of the advance payment or its recovery in assessing valuations of work 
done, variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been adjusted, but the 
amount of the guarantee shall be progressively reduced by the amounts adjusted by 
the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 
34. Payment Certificates 
 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the 
work executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount 
to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in 
the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 
Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 
other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 
against the final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or be considered 
as an admission of the due performance of the contractor any part thereof, in any 
respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 
E.Finishing the Contract 

35. Completion Certificate 
35.1A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 
35.2After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 
36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 
that the Contractor considers payable for works under the Contract within 21 days of 
issue of certificate of physical completion of works. The Engineer shall issue a Defects 
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Liability Certificate and certify any payment that is due to the Contractor within 45 days 
of receiving the Contractor’s account if it is correct and complete. If the account is not 
correct or complete, the Engineer shall issue within 45 days a schedule that states the 
scope of the corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to the 
Competent Authority as defined in the Contract Data, who shall decide on the amount 
payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 
as provided in clause 32.1 above, the Engineer shall proceed to finalise the account 
and issue a payment certificate within 28 days. 

F. Other Conditions of Contract 
37. Currencies 
 All payments will be made in Indian Rupees. 
38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employedby 
the Contractor on the Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given in the Contract 
Data. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made their under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non- observance of the provisions 
stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, 
if any, on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct from any money due to the Contractor including his amount of performance 
security. The Employer/Engineer shall also have right to recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor in 
no case shall be treated as the employees of the Employer at any point of time. 

40. Audit and Technical Examination 
 Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done under the 
contract and found not to, have been executed, the Contractor shall be liable to refund 
the amount of overpayment and it shall be lawful for Government to recover the same 
from him in the manner prescribed in clause 24above and if it is found that the 
Contractor was paid less than what was due to him, under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be duly paid by 
Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 
 If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors, the contract shall be closed without levying any 
damages/ compensation as provided for in clause 28.2 of the contract agreement. 
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However, if the competent authority is satisfied about the competenceof the survivors, 
then the competent authority shall enter into a fresh agreement for the remaining work 
strictly on the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 
 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 
where this agreement is entered into. No other jurisdiction shall be applicable. 

 
--- 
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Contract Data 
GCC 

Clause 
Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Executive Engineer/Assistant Engineer/Sub 

Engineer/Consultant appointed by 
Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion (a) Construction/Execution of Work-12 Months 
excluding rainy season thereafter minimum 30 
days Trial-run and Comissioning of Scheme.  
(b) Operation and Maintenance (O&M)-12 
months after successful commissioning. 

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, e-
mail 

Executive Engineer P.H.E Division Jabalpur 
Email- ------------------------ 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.20 Lakhs 

6 Technical Personnel to be provided 
by the contractor-requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD latest 
orders for deduction for Diploma/Degree 
Holder Engineers OR as may be decided by 
the Draft NIT approving authority. 

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Jabalpur Circle 
Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Jabalpur  Zone Jabalpur  
13 Period for submission of updated 

construction program 
Initial work program shall be submitted within 
a week from the date of signing the 
agreement, thereafter, updated program on 
Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program in 
the prescribed period 

 1% of the contract value subject to minimum 
Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. More 
than one month – Superintending Engineer 
(Full Powers). 

15 Milestones laid down for the contract  Yes 
if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
Time to establish lab Within 15days from the date of agreement. 
Penalty for not establishing field 

laboratory 
 1% of the contract value subject to minimum 
Rs. 10,000/- per month. 

18 Defect Liability Period Trial-run/commissioning plus 18 Months after 
successful commissioning of work/Scheme. 
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21 Competent Authority for determining 
the rate & Payment for variation and 
/ or Extra Quantities  

Concerning competant Athority i.e Executive Engineer/ 
Superintending Engineer/ Chief Engineer should be 
decided as per power given in Order of Govt of MP, 
PHED Bhopal Order No 1760/  74/ 2014/2/34 Bhopal 
Dated 25 June 2019. 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during the 
half of the contract period. (Reason for delay 
attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional performance 
security (guarantee), if any, as per clase 29 of 
General Conditions of contract, whichever is 
higher. 

29 Performance Guarantee (Security) 
shall be valid up to 

Performance Guarantee (Security) for works 
shall be valid upto 3 months beyond the 
completion of Operation and maintance period. 
Performance Guarantee (Security) shall be 
released after completion of entire O&M period. 
 Additinal Performance Guarantee 
(Security) shall be valid upto valid 
construction/execution period plus 03 months. 

30 Security Deposit (SD) to be 
deducted from each running bill  

At the rate of 5%. SD deducted during excution 
of works shall be refunded on completion of 
Defect Liability Period. SD deducted during O&M 
period shall be refunded at the time of release of 
performance guarantee. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
 

31.1(1) Price adjustment shall be applicable  As per Annexure R and will be applied as below 
:- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed by 
Force Majeure. Price adjustment shall only 
be applicable on Probable Amount of 
Contract (PAC) of NIT. This clause shall not 
have any relation to the contract amount. 
The price adjustment shall apply only in 
respect of cement, steel and POL 
components.  

32 32.1 Mobilization and Construction 
Machinery Advance Applicable 

No Mobilization and Construction Machinery 
Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 
chargeable on advances. 

10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% of 
contract amount. 
2. Construction Machinery advance- Not more 
than ---% of contract amount. 

(NOTAPPLICABLE) 
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 32.5 If yes, Recovery of advance 
payment. 

Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 10% 
of the Contract Amount is executed and recovery 
of total advance shall be done on pro-rata basis 
and shall be completed by the time work 
equivalent to 80% of the Contract Amount is 
executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried out 
as calculated on the outstanding amount of 
principal at the close of each month. The interest 
shall be accrue from the day of payment of 
advance and the recovery of interest shall 
commence when 10% of the Contract Amount is 
executed and shall be completed by the time 
work equivalent to 80% of the Contract Amount is 
executed. 

(NOT APPLICABLE) 
33 33.1 Secured  Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by the 
Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to site, 
and are properly stored and protected against 
damage or deterioration to the satisfaction of the 
Engineer. The contractor shall store the bulk 
material in measurable stacks; 
c) The Contractor's records of the requirements, 
orders, receipt and use of materials are kept in a 
form approved by the Engineer and such records 
shall be available for inspection by the Engineer; 
d) The contractor has  submitted with his monthly 
statement the estimated value of the materials on 
site together with such documents as may be 
required by the engineer for the purpose of 
valuation of the materials and providing evidence 
of ownership and payment thereof; 
e) Ownership of such materials shall be deemed 
to vest in the Employer for which the contractor 
has submitted and Indemnity Bond in an 
acceptable format; and 
f) The quantity of materials are not excessive and 
shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   
 33.4  If yes, Recovery of Secured 

advance 
The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)   
 

35 Completion Certificate- after physical 
completion of the Work 

As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of the 

As per Annexure-V 
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work. 
36 Competent Authority Superintending Engineer, 

Public Health Engineering Department 
Jabalpur Circle 

39 Salient features of some of the major 
labour laws that are applicable 

As per Annexure-W 

41 Competent Authority Chief Engineer 
Public Health Engineering Department 

Jabalpur  Zone Jabalpur  
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. 

No. 

 

Activity From the date of 
Agreement, or from 

the date of issue of the 
letter regarding 

commencement of 
work on scheme 

1 Value of the work completed should be atleast 20% of 

the contract value (excluding provisions for repair and 

operation and maintenance). 

Within 40 days 

2 Value of the work completed should be atleast 60% of 

the contract value (excluding provisions for repair and 

operation and maintenance). 

Within 80 days 

3 Value of the work completed should be 100% of the 

contract value (excluding provisions for repair and 

operation and maintenance). 

Within 120 days 

 
Note : - In case the NIT has more tha one scheme, the milestones would be considered 

seperately on a per scheme basis. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different 
milestones, delays which are not attributable to the Contractor shall be 
considered. The slippage on any milestone is if made good in subsequent 
milestones or at the time of stipulated period of completion, the amount retained 
as above shall be refunded. In case the work is not completed within the 
stipulated period of completion along with all such extensions which are granted 
to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of 
delay limited to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Item of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined 

by the competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration 

due to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc=  Item of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the 

month under consideration as published by Ministry of Industrial Development, 

New Delhi. (www.eaindustry.nic.in) 

Ps=  Item of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

 ccordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Item of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

 shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
  consideration due to changes in rates for fuel and lubricants. 
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Fo = The official retail price of High Speed Diesel (HSD) at the 
existing consumer pumps of IOC at nearest center on the date 
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Item of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been 
   chosen to represent fuel and lubricants group. 

 



59 | P a g e  

 

Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 
31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract __________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with ______________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of ___________________[amount of 
Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to _________________[name of Employer] on his 
first demand without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between __________________[name of Employer] 
and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached 

to the Running Account Bill for the said works signed by the Contractor on _________ 

and the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 
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Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer 

against all claims to any materials in respect of which an advance has be made 

to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer or any officer authorized by him. In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at 

liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, 

the value for this purpose being determined in respect of each description of 

materials at the rates at which the amounts of the advances made under these 

presents were calculated. 
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(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening of 

such default be re- payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees 

with the Employer to reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ 

and any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED ALWAYS 

and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained 

shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any 

of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 
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(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of 

these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall 

be final and the provision of the Indian Arbitration Act for the time being in force 

shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have satisfied 

myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

…..................................... 

…………………………….. 

 

 

 

 



65 | P a g e  

 

Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – X 

 

1- flLVe fufonk Øekad  & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk 
fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s x;s gS %& 

 

Online Attached 
(Yes/No)

1- vkWu ykbu bZ-,e-Mh- tek@Hkqxrku djus dh jlhn  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 
fufonkdkj dk Loizekf.kr@ LogLrk{kfjr /kks"k.kk i= ewy izfr 
esa ¼As per Annexure B½ 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq vkosnu 
dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa (Annexure–

H) viuh laLFkkxr tkudkjh ¼Organisational Details½ 
 

5- fufonk izi= Ø; djus dh jlhn  

6- Annexure     I-1OR 
As per Annexure C-If interested bidder has not executed 

these works (Intake well, Anicut, Treatment Plant and Over 
Head Tanks), then submit  

1. an agreement (on Rs. 1000/- non judicial stamp paper duly 
notarized) at the time of bid submission with an 
experienced contractor stating that he will assist/guide the 
bidder to design and execute this work, if awardedwith 

2. Registration proof of experienced contractor in MPPWD. 
3. Experience Certificate of experienced contractor 

 

7. Financial Bid  

 

fufonkdkj ds lhy lfgr gLrk{kj 
 

----------------------------------------- 
 
 

 

 

 



67 | P a g e  

 

Annexure – Y  
List of Preferred (Empanelled) Makes/Brands 

S. 
No. 

  Make /Brand 

1 Pump Motors Kirloskar /Jyoti / Crompton Grieves / Falcon/ CRI/ 
Texmo/ Bharat Bijlee or equivalent  

2 Power Transformers ABB/Crompton Grieves/ Emco/ Siemens or 
MPPVVCL approved make or equivalent/ M/s Shri 
Ram Switchgears Ratlam 

3 DI Pipes & Specials Electrosteel / Jindal / Tata / Electrotherm/ Jai 
Balaji/ Rashmi Metaliks or equivalent / M/s 
Srikalahasthi Pipes Ltd. Chennai  

4 GI pipes & Specials TATA/Jindal/Surya or equivalent 
5 HDPE Pipes 

& specials 
Reliance/Duraline/ Jain Irrigation / M/s Godavari/ 
Sangir/Kisan/ Kasta/ Time Technoplast/ Signet/ 
Ori Plast/ Kataria Plastics or equivalent / M/s Kriti 
Industries Ltd. Indore / M/s The Supreme 
Industries Ltd. Mumbai / M/s Makknow 
Industries, Raipur / M/s Texmo Pipes &Products 
Ltd. Burhanpur / M/s Polysil Irrigation Systems 
Mumbai / M/s Apollo Pipes Ltd. Delhi/ Vishal 
pipes Delhi/ M/s Vectus Industries Noida/ M/s 
Parixit Irrigation Ahmedabad / M/s Sagar 
Polytecnic Rajkot/ M/s Nimbus Pipes Jaipur/ 
Kisan Irrigation, 

6 PVC Pipes Kisan/ Kasta/ Jain Irrigation or equivalent 
7 Sluice Valves/Scour 

Valves 
Kirloskar/IVC/VAG/IVI/Fouress or equivalent 

8 Butterfly Valve Kirloskar/IVC/VAG/IVI/Fouress or equivalent 
9 Non-return Valves Kirloskar/IVC/VAG/IVI/Fouress or equivalent 
10 Kinetic Air Valve Kirloskar/IVC/VAG/IVI/Fouress or equivalent 
11 Single Faced Sluice 

Gates  
JASH/VAG/Kirloskar or equivalent 

12 Water Hammer control 
Devices 

Sureseal or equivalent or equivalent 

13 Electromaganatic Flow 
Metter, Water Meter, 
Items For Instrumation/ 
Automation 

Endress+Hauser(India)/ITRON India/Nivo 
Controls or equivalent 

14 Woltman type Bulk 
water meters  

Zenner/Itron/Elster/Minol or equivalent 

15 DI/CI Fitting & 
specials 

Kiswok/Electrosteel/Kejriwal or equivalent/ M/s 
R.G. Industries Jalandhar 

16 WTP equipments : 
Flash mixers, 
Clariflocculators, 
Flocculators, Rotating 
bridge, Blowers etc. 
 
 

M/s Adroit Associates Indore / M/s Imac 
Engineerings, Howrah 

17 HDPE Fittings 
(Compression fittings, 
tapping, Saddles, 

M/s AL-AZIZ PLASTIC PVT. LTD. Mumbai 
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Electrofusion Couplers) 
18 

 
 

SCADA System Mitsubishi Electric India Pvt.Ltd. / Schneider Eletric 
Pvt. Ltd. 

 

Note :- 

1. Equivalent or Superior make/brand will be approved by the 
Superintending Engineer of the concerning Circle after evaluation of 
proposed make/brand. Superintending Engineer shall document that 
substitution is inevitable in the interest of the project and the alternate 
make/brand proposed by the contractor is substantially equivalent or 
superior to the one recommended in the above table. 

2. The E-in-C Public Health Engineering Department can issue a revised 
list from time to time. The Contractor shall follow the latest list issued 
by the E-in-C. 

3. Third party inspection (TPI) of the materials shall be done by the 
following agencies. 

 
For plastic viz HDPE, MDPE, 
CPVC,  
UPVC etc. items :- 

Central Institute of Plastics Engineering 
and Technology (CIPET) 

 
Other than Plastic Items :- RITES/ IRS/ EIL 

 
----------------------------------------- 
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 

 'kklu ds vkns'k dz0 ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 tqykbZ 
2017 ls ykx weky ,oa lsokdj (GST) lHkh odZ dkaSVsªDV ij 18 izfr'kr dh nj ls yxsxkA

 'kklu ds bl vkns'k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds le; th0,l0Vh0 dh tks nj 
ns;d ij ykxw gks mlds vuqlkj VsDl dk Hkqxrku ìFkd ls Bsdsnkj dks fd;k tkosxkA 
th0,l0Vh0 dks NksM+dj (Exclusive of GST) 'ks"k leLr dj] midj] ysoh] Qh] Vksy 
bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk ;g ekuk tkosxk fd fufonkdkj }kjk 
izLrqr foRrh; izLrko(Financial Offer) esa mDr jkf'k dk Hkqxrku lfEefyr gSA 

 fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx es iath;u gksuk vko';d gSA 

 ns;d ls vk;dj] okf.kT;dj] th0,l0Vh0 ,oa deZpkjh dY;k.k midkj dk fu;ekuqlkj 
dVks=k fd;k tkosxkA 

 l'krZ fufonk, ekU; ugh dh tkosxhA 

 fyQkQk&v esa fufonkdkjksa }kjk HkkSfrd :i ls EMD tek djk;s tkus dk izko?kku FkkA 
foHkkx es vkeaf=r dh tkus okyh leLr fufonkvks esa EMD HkkSfrd :i ls tek djk;s tkus 
ds izko/kku dks fujLr djrs gq, ek= Electronic :i ls gh bZ0,e0Mh0 tek fd;s tkus dk 
izko/kku fd;k tkrk gSA 

 bZ&bZ-,e-Mh-tek dj fufonk esa Hkkx ysus okys fufonkdkjks ds fy;s fuEu izfØ;k fu/kkZfjr dh 
tkrh gSA 

 fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e0ih0] bZ&izksD;ksjesaV 
iksVZy ij vius ykWx&buvkbZ-Mh-ls ykWx&bu dj cSad vdkmaV fMVsYl QkeZ es ntZ djsaxsA 

 fufonkdkj ds ek/;e ls bZ-,e-Mh-dh jkf'k iksVZy ij tek dj ldsaxs mlds ckn ;sa fufonk esa 
Hkkx ysus dh dk;Zokgh iwoZor djsaxsA 

 foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ&bZ-,e-Mh- dh jkf'k dks NksM+dj 'ks"k 
lHkh fufonkdkjks }kjk tek bZ&bZ-,e-Mh-dh jkf'k iksVZy ds ek/;e ls okil dh tk;sxhA tks 
fd fufonkdkj ds iksVZy ij jftLVMZ cSad [kkrs esa gh okil gksxhA ;gkW ;g Li"V fd;k tkrk 
gS fd bZ&bZ-,e-Mh- tek djus okys fufonkdkj fdlh Hkh [kkrs ls bZ&bZ-,e-Mh- dh jkf'k tek 
dj ldsxs ijUrq okilh fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy fufonkdkj dh 
bZ&bZ-,e-Mh-dh jkf'k vuqca/k fu"ikfnr fd, tkus ds mijkar okil dh tk,xhA 

 ;fn fdlh dkj.k ls bZ&bZ-,e-Mh- jktlkr djus dk fu.kZ; fy;k tkrk gS rks fufonkdkj }kjk 
tekbZ&bZ-,e-Mh- dh jkf'k iksVZy ij jktlkr dh tk,xh rFkk jktlkr dh x;h jkf'k lfoZl 
izksokbMj }kjk rqjar yksdLokLF; ;kaf=dh foHkkx ds 8443 flfoy tek [kkrs esa tek dh tk,xh 
ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds ek/;e ls jktLo izkfIr;kW 0215 'kh"kZ eas tek djkb 
tk,xhA 

 fufonkdkj dks fufonk izi= esa lyXu ,usDlj&ch vuqlkj lsYQ fMDysjs'ku izLrqr djuk 
gksxkA 

 izkIr U;wure fufonk nj ,y&1 15 izfr'kr ls vf/kd uhps gkssus ij fufonknj dks vO;gkfjd 
nj ekuk tkosxkA vO;gkfjd nj izkIr gksus ij lQyre fufonkdkj ,y&1 }kjk fufonRr nj 
vuqlkj xf.kr fufonk jkf'k ,oa ,l0vks0vkj0 ij fufonk dh ykxr ls 15 izfr'kr de jkf'k 
varj(Amount 15% below PAC) dh jkf'k vfrfjDr ijQkjesUl xkajUVh(Additional 
performance guarantee) ds :I esa yh tkosxhA 

 vfrfjDr ijQkesUl xkajVh mlh izk:Ik esa yh tkosxh ftles vjusLV euh@ijQkjesUl xkajVh 
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(Earmest/ Performance guarantee) yh tkrh gSA 

 Additional performance guarantee  izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k 
tk;sxkA 

 Additional performance guarantee  HkkSfrd :i ls dk;Z iw.kZr% izek.k Physical 
Completion Certificate i= tkjh gksus ds i'pkr gh okil dh tk,A 

 lIyk;j dks lkexzh le; lhek esa iznk; djus ds mijkar LFkkiuk djuh gksxh ,oa lkexzh dh 
xkajVh o okajVh dh 'krksZ dk ikyu djuk gksxkA 

 ch-vks-D;w- esa lkexzh ftl fuekZrk dh n'kkZ;h x;h gS] mlh fuekZrk dh lkexzh lIykbZ ekU; dh 
tkosxh] vU; fuekZrk dh ugha A  

 all duties, taxes, and other levies payable by the bidder shall be includes in the 
Itemquoted by the bidder but exclusive of good and service tax  (GST) to be 
levied on work/service contract. 

Special Condition= 
1- v&fufonk gsrq ik=rk%&1 fu/kkZfjr Lo:i esa vekur jkf'kA 2- fuekZrk ,oa vf/kd̀r forjd gksus 

dk izek.k i= ds lkFk vfHkizekf.kr izfr vkWu ykbu izLrqr djuk gksxkA 3- fufonkdkj dks 
vk;dj foHkkx dk isu uacj] th,lVh uacj] fufonk izi= dz; djus dh vku ykbZu jlhn] ,oa 
'kiFk i= Lo;a }kjk lR;kfir dj vkWu ykbu izLrqr djuk gksxkA 

2- fufonk izi= Ø; djus dh frfFk **dh&MsVl** vuqlkjA 
3- l{ke vf/kdkjh dks ;g vf/kdkj gksxk fd og fdlh Hkh fufonk dks fcuk dkj.k crk;sa Lohd`r 

;k vLohd`r dj ldrk gSA 
4- vkWuykbZu fufonk,sa ik= vf/kdr̀ foØsrk ;k fuekZrk ls gh izkIr dh tkosxhA ;fn fdlh vik= 

foØsrk ;k fuekZrk }kjk fufonk izLrqr dh tkrh gS rks ,slh fufonk ij fopkj ugha fd;k 
tkosxkA ,sls vf/kd`r foØsrk ;k fuekZrk }kjk tek dh xbZ /kjksgj jkf'k tCr ekuh tkosxhA 

5- lkexzh dh ek=k dks vko';drkuqlkj de ;k vf/kd djus dk vf/kdkj v/kksgLrk{kjdrkZ ds 
ikl lqjf{kr gksxkA 

6- fufonkdkj dks Annexure-E-1 vuqlkj lacaf/kr iz;ksx'kkyk esa lkexzh miyC/k djkuh gksxhA 
7- fufonk,sa fuekZrk dEiuh vFkok muds vf/kdr̀ foØsrkvksa ls vkeaf=r dh tkrh gSA 
8- fufonkdkj dks fuekZrkvksa ds forjdksa dk oS| izek.k&i= izLrqr djuk gksxkA 

9- fufonkdkj fn;s x;s daiuh dk vf/kd`r gksxk mls mlh dEiuh dh lkexzh iznk; djuk gksxkA 

10- ftl fufonkdkj ls LisflfQds'ku vuqlkj ftl lkexzh dh U;wure nj izkIr gksxhA nj Lohd̀fr 
mijkar mlh fufonkdkj ls mDr lkexzh Ø; dh tkosxhA 

11- fufonkdkj dks midj.kksa ds iznk; djus ds mijkar iz;ksx'kkyk dfeZ;ksa dks lkexzh ds lapkyu 
dk dq'ky izf'k{kd }kjk izf'k{k.k nsuk gksxkA ftlds fy, fufonkdkj dks i`Fkd ls dksbZ Hkqxrku 
ugha fd;k tkosaxkA 

12- ch-vks-D;w esa nf'kZr midj.kksa dh ek=k dks ftyk iz;ksx'kkyk tcyiqj] flgksjk ,oa dq.Me 
mi[k.Mh; iz;ksx'kkykvkas esa i`Fkd ìFkd miyC/k djkuk gksxkA 

13- fufonkdkj dk th-,l-Vh- esa thfor iath;u ,oa iSu dkMZ gksuk vfuok;Z gSA ftldh izfrfyfi 
izLrqr djssaA 

14- fufonkdkj }kjk midj.kksa@Xyklos;j ,oa dSfedy gsrq fufonk nsus ij lacaf/kr dEiuh dk 
v/khd`r gksus dk izek.k i= nsuk vfuok;Z gksxkA 

15- lkexzh xq.koRrk ,oa fufonk ds vuq:Ik vkiwfrZ ugh fd;s tkus ij lkexzh Lohdkj ugh gksxh ,oa 
vkiwfrZ vkns’k fujLr fd;k tkdj /kjksgj jkf’k jkTklkr dj yh tkosxh A 

16- fufonkdkj dks izR;sd lkexzh dh vyx&vyx njs n'kkZuk gksxh] izLrqr dh tkus okyh njks esa 
th-,l-Vh- 'kkfey ugha djsaA 

 
Executive Engineer 

Public Health Engg. Department 
Division JABALPUR 
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Section 4 
Bill of Quantities (BOQ) 

 
Name of Work - SUPPLY OF LABORATORY INSTRUMENT, GLASSWARE’S & CRM FOR 

NABL ACCREDITATION OF LAB WORK IN PHE SUB DIVISION JABALPUR, SIHORA, KUNDAM 
DISTRICT: JABALPUR M.P.  
PAC - Rs. 2805018/- (Say Rs. TWENTY-EIGHT LAKHS FIVE THOUSAND EIGHTEEN RUPEES 

ONLY ). 
    

S.No. Name of Item and Specification 

Total 

Unit Rate each qty Amount 

 
1 

Bacteriological Incubator-: DIGITAL CONTROLLER Double walled, 
Storage capacity 90 Ltr size 45 x 45 x 45 cm Inner &Outer made 
of SS 304. Element of three sides’ SS Chamber Digitally 
controlled Temp. Range 5°C above RT to 70°C, ± 0.5°C, fitted 
with fan, having double viewing window, supplied with shelves 
workable on 220/230 volts A.C. Make – Tempo/ Remi/ Biotechnics 
/ or Equivalent 

1 nos. 88200.00 88200.00 

 
2 

Hot Plate -: Rectangular body- heating up to 300°C are fitted with 
insulated elements. with cast iron top 1000 watts  Size–30x45 cm 
Complete SS 304 With Digital Workable on 220 / 230 volts A.C. 
Make – Tempo/ Remi/ Biotechnics / or Equivalent 

2 nos. 18200.00 36400.00 

3  Epoxy Body Combination Electrode forSystronic pH Meter Make: 
Systronics 

3 Nos 4725.00 14175.00 

4 Epoxy Body Combination Electrode forSystronic TDS/ Conductivity  Meter 
Make: Systronics 

3 Nos 5680.00 17040.00 

5 UV-VIS Spectrophotometer -:   Micro controler Based, Double beam 
instrument Double beam optics with aberration corrected 
Holographic diffraction grating with 1200 lines/mm blazed at 
275nm with varieties of measuring mods / Operating mods /Data 
Processing capabilities /Data analysis abalities /System 
Optimisation facilities / Self Diagnostic and calibration abalities 
etc. Wavelength range from 190 nm to 1100 nm.wavelength 
setting resolotion max 0.1 nm and sp band width 1.0 nm. 
Automatically sellected five position, sample changer, UV light 
source is Deuterium lamp, VIS light source is TungstenHelogen 
lamp, Solid state Silicon photodiode detector four measuring 
modes, Printer port, Data Processing facilities with following 
range, One year  warranty as per condition of manufacturer. 
Specification or Equivalent with NABL Calibration certificate. 
Make; Systronic / Metrohm /Mettler. Etc. 

3 nos. 390500.00 1171500.00 

6 Cuvette for Quartz Glass Wave length rang:190-2500nm, light Path  10 
mm Rectangular, High precisionhigh temperature resistance, 
strong acid and alkali resistance 

6 nos. 7453.00 44718.00 

7 VISI Cooler, Temp 0 - 80 oC Capacity 320 lit, Aesthetic Sleek design, with 
NABL calibrated Digital thermometer with RTD probe & NABL 
certificate, Two year warranty as per condition of manufacturer. 
Make: Voltas. LG. etc or Equivalent make 

01 nos 52500.00 52500.00 

8 Glass stopped Bottle for Bacteriological Water sample collection Indian 150 nos 555.00 83250.00 

9 Auto Zero Burette with reservoir  capacity 2000 ml , burette cap 50ml with 
rubber  air bubbler 3 No  Class A, LC 0.1 ml with NABL calibration 
Certificate Make:-Borosil®, Ravira,, Corning etc.  or Equivalent 

06 nos 12170.00 73020.00 

10 Auto Zero Burette with reservoir  capacity 2000 ml , burette cap 50ml  ( 
Amber Color) with rubber air bubbler 3 No  ClassA,  LC 0.1 ml with 

03 nos 27970.00 83910.00 
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NABL calibration Certificate Make :- Borosil® ,Ravira, Corning etc. 
or Equivalent 

11 Volumetric Flask wide mouth with inter changeable plastic stopper Class A 
500 ml cap. With NABL calibration certificate Borosil® ,Ravira, 
Corning etc. or Equivalent 

nos 3825.00 34425.00 

12 Burette Boroflow GP screw class A Cap 50 ml  nos 6235.00 56115.00 

13 Reagent Bottel with graduated with Screw Cap and Pouring Ring Cap. 150 
ml 

nos 540.00 16200.00 

14 Volumetric pipette 25.0 ml Class A with NABL Calibration certificate Make 
:- Borosil® ,Ravira, Corning etc. or Equivalent 

04 nos 1865.00 7460.00 

15 Volumetric pipette 50.0 ml Class A with NABL Calibration certificate Make 
:- Borosil® ,Ravira, Corning etc. or Equivalent 

04 nos 2395.00 9580.00 

16 Volumetric pipette 100.0 ml Class A with NABL Calibration certificate 
Make :- Borosil® ,Ravira, Corning etc. or Equivalent 

04 nos 3160.00 12640.00 

17 Graduated Pipettes, Measuring (Mohr Type) Accuracy as per Class A, 
Cap. 5 ml with NABL Calibration certificate Make :- Borosil® 
,Ravira, Corning etc. or Equivalent 

10 nos 1625.00 16250.00 

18 Graduated Pipettes, Measuring (Mohr Type) Accuracy as per Class A, 
Cap. 10 ml with NABL Calibration certificate Make :- Borosil® 
,Ravira, Corning etc. or Equivalent 

10 nos 1800.00 18000.00 

19 Flasks, Erlenmeyer, Conical, narrow mouth cap. 150 ml,  complies with IS 
1381 (Part II), EN ISO 1773 Make :- Borosil l® ,Ravira, Corning 
etc. or Equivalent 

72 nos 160.00 11520.00 

20 Flasks, Erlenmeyer, Conical, narrow mouth cap. 250 ml, complies with IS 
1381 (Part II), EN ISO 1773 Make :-Borosil® ,Ravira, Corning etc. 
or Equivalent 

72 nos 200.00 14400.00 

21 Beakers, Griffin, Low From, With spout cap. 100 ml, complies with IS 
2619, ISO 3819  Make :-Borosil® ,Ravira, Corning etc. or 
Equivalent 

72 nos 120.00 8640.00 

22 Beakers, Griffin, Low From, With spout cap. 250 ml, complies with IS 
2619, ISO 3819  Make :-Borosil® ,Ravira, Corning etc. or 
Equivalent, 

72 nos 130.00 9360.00 

23 Beakers, Griffin, Low From, With spout cap. 500 ml, complies with IS 
2619, ISO 3819  MakeBorosil® ,Ravira, Corning etc. or Equivalent 

18 nos 200.00 3600.00 

24 Beakers, Griffin, Low From, With spout cap. 2000 ml, complies with IS 
2619, ISO 3819  Make :-Borosil® ,Ravira, Corning etc. or 
Equivalent 

09 nos 950.00 8550.00 

25 Cylinders, Colour Comparison, Nessler, Flat Bottom, Graduated, Cap. 50 
ml, Complies with IS 4161, Make :- Borosil® ,Ravira, Corning etc. 
or Equivalent 

12 nos 260.00 3120.00 

26 Cylinders, Colour Comparison, Nessler, Flat Bottom, Graduated, Cap. 100 
ml, Complies with IS 4161, Make :- Borosil® ,Ravira, Corning etc. 
or Equivalent 

12 nos 380.00 4560.00 

27 Nessler Cylinder Stand cap. 50 ml nessaler tube holding, 
Plastic/AlluminiumMake ; Tarson/ Tenco etc 

06 nos 190.00 1140.00 

28 Nessler  Cylinder Stand cap.100 ml nessaler tube holding, Plastic/ 
Aluminum Make ; Tarson/ Tenco etc 

06 nos 190.00 1140.00 

29 Alcoholic  Glass Thermometer Range 0 to 110o C Calibrated With NABL 
Certificate 

03 nos 5000.00 15000.00 

30 Digital Thermometer Range 0 to 250o C Plastic Epoxy body LCD Display 
with sensor ,Portablemulti Stem Thermometer, Calibrated With 
NABL Certificate 

02 nos 9500.00 19000.00 

31 Wide Mouth Bottle with PP Screw For Water Sample Collection  Cap. 
1000 ml 

300 nos 239.00 71700.00 

32 Funnel s, Plain, 60o Angle, Short Stem, dia 75 mm Make :-Borosil® 
,Ravira, Corning etc. or Equivalent 

09 nos 185.00 1665.00 

33 Automatic Burette Pump (Chloroform Below) 20 nos 500.00 10000.00 

34 N/ 95 Anti Pollution Mask 20 nos 349.00 6980.00 
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35 Lab Apron made of Cotton, Full Sleeves as per Lab Requirement 36 to 42 
no 

10  nos 1500.00 15000.00 

36 Whatsman Filter Paper no. 42 3 Pkt. 6585.00 19755.00 

37 Reagent water grade –I Make: EQR/NICP 10 5 lit. 838.00 8380.00 

38 1N (NaoH) Sodium Hydroxide Solution Make: EQR/NICP 30 500 ml 264.00 7920.00 

39 PDA (Phenol Di Sulphonic Acid) Solution Make: EQR/NICP 15 500 ml 5756.00 86340.00 

40 Ammonia Solution AR/GR/EmpartaMake: EQR/Merck/Sigma  15 500 ml 308.00 4620.00 

41 Acetic Acid Glacial min Assay _> 99.7% AR/GR/EmpartaMake: 
EQR/Merck/Sigma 

03 500 ml 802.00 2406.00 

42 Potassium Iodide Crystals AR/GR/EmpartaMake: EQR/Merck/Sigma 03 250 gm 8150.0 24450.00 

43 Sodium Thiosulphate 0.01 N SolutionMake: EQR/Merck/Sigma 06 500 ml 440.00 2640.00 

44 OrthotolidineMake: EQR/Merck/Sigma 03 500 ml 385.00 1155 .00 

45 External Calibration of Laboratory Equipments Spectrophotometer, Turbidity 
meter, pH meter, Hot air oven, electronic balance, weight box, Hygrometer, 
Hydrometer, Glass thermometer 0 to 250°C, thermometer 0 to 100 °C from 
ISO/IEC 17025:2017 accredited calibration laboratory with calibration certificate 
for PHE SUB Division JABALPUR/Sihora / Kundam 

3 JOB - 60000 180000 

46 TDS Standard Solution, 1000 ppm Potassium Chloride Calibration 
Standard Traceable to SRM from NIST standard Formazine CRM 
with Traceability certificate from ISO/IEC 17034:2016 500ML 
Make: Merck/BND/NICP 

03 500 ml 11466.00 34398.00 

47 Calcium Standard solution traceable to SRM from NIST 1000 mg/l as Ca 
reference standard with  traceability certificate 500mlMake: 
Merck/BND/NICP 

03 500 ml 12790.00 38370.00 

48 Chloride Standard solution traceable to SRM from NIST 1000 mg/l as Cl 
reference standard with  traceability certificateMake: 
Merck/BND/NICP 

03 25 gm 25611.00 76833.00 

49 Alkalinity Standard (Sodium carbonate) solution traceable to SRM from 
NIST 1000 mg/l reference standard with  traceability 
certificateMake: Merck/BND/NICP 

03 500 gm 10390.00 31170.00 

50 Conductivity Standard solution traceable to SRM from NIST  1410 
Micromhos/cm reference standard with  traceability 
certificateMake: Merck/BND/NICP 

03 500 ml 9883.00 29649.00 

51 CRM pH Buffer Standard Solution for pH 4.0 at 25oC Traceable to SRM 
from NIST with traceability certificate from ISO/IEC 
17034:2016Make: Merck/BND/NICP 

03 500 ml 9420.00 28260.00 

52 CRM pH Buffer Standard Solution for pH 7.0 at 25oC Traceable to SRM 
from NIST with traceability certificate from ISO/IEC 
17034:2016Make: Merck/BND/NICP 

03 500 ml 7960.00 23880.00 

53 CRM pH Buffer Standard Solution for pH 9.0 at 25oC Traceable to SRM 
from NIST with traceability certificate from ISO/IEC 
17034:2016Make: Merck/BND/NICP 

03 500 ml 9420.00 28260.00 

54 CRM Turbidity Standard formazine Solution for 1000 NTU at 25oC 
Traceable to SRM from NIST with traceability certificate from 
ISO/IEC 17034:2016 Turbidity StandardMake: Merck/BND/NICP 

03 500 ml 14541.00 43623.00 

55 CRM for Color Standard Chloroplatic Solution 500 Hazen certified 
reference material with traceability certificateMake: 
Merck/BND/NICP 

03 500 ml 31102.00 93306.00 

TOTAL 2805018 

 
IN WORD: TWENTY-EIGHT LAKH FIVE THOUSAND EIGHTEEN RUPEES ONLY/- 

 
 
                                                                                                        Executive Engineer 

Public Health Engg.Department 
                                                                                                  Division Jabalpur 
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SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) (hereinafter 
called " the Employer) and____________________________________ (name and 
address of contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 
___________________ _______________________ (name and identification number 
of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 
the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity 
in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed 
as part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the 

Contract. 
 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 
 The Common Seal of ____________________________________________ 
was hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
 
Binding Signature of Employer _________________________________________ 
 
 
Binding Signature of Contractor _________________________________________ 
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Annexure “Z” 
 
 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

` Date: 

To,    
 
 

 
 

Sub: Acceptance of Terms & 

Conditions of Tender. Tender 

Reference No:    Name of Tender / Work: - 
 

 

 

 

 

 
 

Dear Sir,  

1. I/ We have downloaded / obtained the tender document(s) for the above 

mentioned ‘Tender/Work’ from the web site(s) namely: 

https://mptenders.gov.in/nicgep/app_   
 

as per your advertisement, given in the above mentioned website(s). 
2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents (including all documents like annexure(s), schedule(s), etc .,), which form 

part of the contract agreement and I / we shall abide hereby by the terms / conditions / 

clauses contained therein. 

3. The corrigendum(s) issued from time to time by your department/ organization too has 

also been taken into consideration, while submitting this acceptance letter. 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 

/ corrigendum(s) in its totality / entirety. 
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking. 

6. I / We certify that all information furnished by the our Firm is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then your 

department/ organization shall without giving any notice or reason therefore or 

summarily reject the bid or terminate the contract, without prejudice to any other 

rights or remedy including the forfeiture of the full said earnest money deposit 

absolutely. 

 
Yours Faithfully, 

 

(Signature of the Bidder, with Official Seal) 
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