2" Call
NIT No-04/EE Mech./PHED/2026-27/Gwalior Dated-12.05.2026

Government of Madhya Pradesh

Public Health Engineering Department

Appendix 2.10

(Works Department Manual 1983)

(For Percentage Rates Only in Works Department and Other
Department similar to Works Department)

General Description of work

Providing 3 HP / 5 HP solar water pumps (04 Nos.), including all the materials required for
installation in 04 Nos. Villages (Kaakran ka pura, Surajpura, Arjunpura, Jawai) in Block Ater
and Bhind in District Bhind with providing maintenance for five years. (as per bill of quantity).

Tender ID - 2026 PHED 506861 _1

A) Probable Amount of Contract - Rs. 807000/-
B) Earnest Money - Rs. 16140/-
C) Cost of Bid Document - Rs. 2000/-
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GOVERNMENT OF MADHYA PRADESH
Public Health Engineering Department

Appendix 2.10

Tender Document

For Percentage Rate only in Works Departments and other Departments
similar to Works Departments (Effective from 01/01/2014)

Office of the

NIT Number and Date

Agreement Number and Date

Name of Work

Name of the Contractor
Probable Amount of Contract
(Rs. in Figure)

(Rs in Words)

Contract Amount
(Rs. in Figure)
(Rs in Words)

Stipulated Period of Completion

Executive Engineer PHED
Mechanical Division Gwalior.

NIT No-04/EE Mech./PHED/2026-27/Gwalior
Dated-12.05.2026

Providing 3 HP / 5 HP solar water pumps (04
Nos.), including all the materials required for
installation in 04 Nos. Villages (Kaakran ka
pura, Surajpura, Arjunpura, Jawai) in Block
Ater and Bhind in District Bhind with
providing maintenance for five years. (as per
bill of quantity).

807000.00

Eight Lakh Seven Thousand Only.

30 days (Including Rainy Season)
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Appendix 2.10

Tender Document
Table of Contents

Section No Particular Page
Section 1 NIT
Section 2 | Instruction to Bidders (ITB)

Bid Data Sheet.

Annexure Ato M
Section 3 [Table of Caluses

Part- 1 General Conditions of Contract (GCC)

Contract Data

Annexure — N to W

Part- 1l Special Conditions of Contract (SCC)
Section 4 | Bill of Quantities (BOQ)
Section 5 |Agreement Form
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SECTION 1
Notice Inviting e-Tenders
Government of Madhya Pradesh

Public Health Engineering Department

NIT No-04/EE Mech./PHED/2026-27/Gwalior Dated-12.05.2026
Online Percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

S. No./ Work District(s) | Probable Amount| Completion
Pkg (Rs. in lakh) Period (months)
/Code
1 Providing 3 HP / 5 HP| Gwalior 807000.00 30 days
solar water pumps (04 (Including Rainy
Nos.), including all the Season)

materials required forn
installation in 04 Nos.
Villages (Kaakran ka
pura, Surajpura,
Arjunpura, Jawai) in
Block Ater and Bhind in
District  Bhind  with
providing maintenance
for five years. (as per bill
of quantity).

1. Interested bidders can view the NIT on website https://www.mptenders.gov.in

2. The Bid Document can be purchased only online as per the key dates mentioned in
the online NIT on portal https://www.mptenders.gov.in.

3. Amendments to NIT, if any, would be published on website

https://www.mptenders.gov.in only, and not in newspapers.

Executive Engineer
Public Health Engineering Deptt.
Mechanical Division Gwalior.
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Notice Inviting Tender

Government of Madhya Pradesh

Public Health Engineering Department

Office of the Executive Engineer PHED Mechanical Division Gwalior
NIT No-04/EE Mech./PHED/2026-27/Gwalior Dated-12.05.2026

Online Percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

S. No.| Name of Work |District(s)| Probable Earnest |Cost of Bid|Category of] Period of
IPkg/ Amount of Money Document | Contractor | Completion
Code Contract (Rs.] Deposit |(In Rupees) (in Months)
in lakh) (EMD) (In
Rupees)

1 [Providing 3 HP /| Gwalior | 807000.00 | 16140.00 2000.00 | Registered 30 days
5 HP solar waten under (Including
pumps (04 Nos.), MPPWD Rainy
including all the New Season)
materials Centralized
required fon Registration
installation in 04 Scheme
Nos. Villages
(Kaakran kal
pura, Surajpura,

Arjunpura,

Jawai) in Block
Ater and Bhind
in District Bhind

with providing
maintenance fo
ive years. (as
per bill o]
quantity).

All details relating to the Bid Document(s) can be viewed and downloaded free of cost

on the website https://www.mptenders.gov.in .

Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.
At the time of submission of the Bid the eligible bidder shall be required to:

i)

centralized single registration system in M.P. Govt.

ii)
iii)
iv)

v)

Pay the cost of Bid Document;
Deposit the Earnest Money;

Submit a check list; and

Organizational details in format given in the Bid Data Sheet.

Registration number or proof of application for registration under new
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(a)

(b)

(c)

Vi) Submit an affidavit.

Details can be seen in the Bid Data Sheet.

ELIGIBILTY FOR BIDDERS:

At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders
who are not registered with the Government of Madhya Pradesh and are eligible for
registration can also submit their bids after having applied for registration with
appropriate authority.

The bidder would be required to have valid registration at the time of signing of the
Contract.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result

in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the
Bid Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

The Bid Document can be purchased only online as per the key dates mentioned in
the online NIT . Other key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website

http://https://lwww.mptenders.gov.in only, and not in newspaper.

Executive Engineer
Public Health Engineering Deptt.
Mechanical Division Gwalior.

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
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7.

A. GENERAL

SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.

General Quality of Work:
The work shall have to be executed in accordance with the technical specifications specified
in the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship,
safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the Bid
Data Sheet.
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he
does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid, and
no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain
for itself on its own responsibility all information that may be necessary for preparing the bid
and entering into a contract for construction of the work. All costs in this respect shall have to
be borne by the bidder.

B. Bid Documents
CONTENT OF BID DOCUMENTS
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9.1

9.2

9.3

9.4

10.
10.1

10.2
10.3

The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders,Bid Data Sheet with all Annexures
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all Annexures; and

ii. Part Il Special Conditions of Contract.
Specifications
Drawings
Priced Bill of Quantities

Technical and Financial Bid

© N o O A

Letter of Acceptance

9. Agreement, and

10.Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and drawings in the
Bid Document. Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to
bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
questions on any matter that may be raised at that stage. The Employer may, at his option,
give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the responses

given together with any response prepared after the meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.
The Employer may, at its discretion, extend the last date for submission of bids by publication

of the same on the website.

C. Preparation of Bid
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11.

12.

13.

14.

15.

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to
be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
Tenders after signing of the same by the Digital Signature of their

authorized representative.

DOCUMENTS COMPRISING THE BID

The bid submitted online by the bidder shall be in the following parts:

Part 1 - This shall be known as Online Envelope Aand would apply for all bids.

Online Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in
format given in the Bid Data Sheet.

ii) Payment of the cost of Bid Document;

iii)) Earnest Money; and

iv)  An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only in

works where pre-qualification conditions and/or special eligibility conditions are stipulated in

the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by

documents to demonstrate fulfillment of pre-qualification conditions .

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data

Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by the

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed

literature that are part of the Bid may be in another language provided they are accompanied

by an accurate translation of the relevant passages in English.

In such case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bidsanctioning
authority may at his discretion forfeit his performance security/ guarantee, security

deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID
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The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would
be arrived at in relation to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.

The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close

18.

for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual

consent in writing.
17. EARNEST MONEY DEPOSIT (EMD)

171

17.2

17.3
17.4

17.5

17.6

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank,
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt
shall be valid for six months or more after the last date of receipt of bids. However, other
form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working

days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical

form also at the place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid
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19
19.1

19.2

19.3

19.4

19.5

19.6

20.

20.1

20.2

21,

22,
221

222

23.

PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be
checked. In cases where

Envelop ‘A’ does not contain all requisite documents, such bid shall be treated asnon-
responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified in the Bid Data Sheet. The bidder shall have freedom to
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not
qualified in Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder
shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all the bids at any time prior to contract award, without incurring any liability. In all
such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part
of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract
award shall not be disclosed to bidders or any other person not officially concerned with such
process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract

award decisions may result in the rejection of his bid.

F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’

(LOA) that his bid has been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish
performance security of the amount in the form and for the duration, etc. as specified in the
Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall

be in the form and for the duration ,etc. similar to performance security.

Signing of Contract Agreement
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23.1

23.2

23.3

24,

The successful bidder shall have to furnish Performance security and Additional Performance
Security, if any and sign the contract agreement within 15 days of issue of LOA.
The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.
In the event of failure of the successful bidder to submit Performance Security and Additional
Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited
without prejudice to the right of the employer for taking any other action against the bidder.
CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:
may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract; and
may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an
agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in
executing, a contract.
For the purposes of this provision, the terms set forth above are defined as follows:
“corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;
“fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;
“coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;
“collusive practice” means an arrangement between two or more parties designed to achieve
an improper purpose, including influencing improperly the actions of another party.

[End of ITB]

Bid Data Sheet

GENERAL
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SR. No.

PARTICULARS

DATA

Office Inviting Tender

Executive Engineer
(Procurement) o/o The
Executive Engineer PHED

Mech. Division Gwalior

2 NIT No. As per NIT
3 Date of NIT As per NIT
4 Bid document download available from date & As per NIT
time
5 Website link http://
https://www.mptende
rs.gov.in
SECTION 1 - NIT
CLAUSE
REFERENCE PARTICULARS DATA
2 Portal Fees As per Website link
3 Cost of Bid Document As per NIT
Cost of Bid Document Payable at As per Website link
Cost of Bid Document In favor of As per Website link
4 Affidavit Format Self Attested Affidavit
(Notarized not required)
As per 'Annexure- B'
5 Pre-qualifications required As per NIT
If Yes, details Annexure C
6 Special Eligibility As per NIT NO
(if yes, prior permission of E-in-C
required)
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 -ITB

CLAUSE
PARTICULARS DATA
REFERENCE
1 Name of the ‘Work’ As per NIT
2 Specifications As per 'Annexure — E'
3 Procedure for participation in e-tendering As per 'Annexure — F'
4 Whether Joint Venture is allowed As per NIT
If Yes, requirement for joint Venture Annexure G
Pre bid meeting to be held As per NIT
If Yes, Date, Time & place Date ;---------
9 Time from :-
Place :- Executive Engineer
PHED Mech. Division
Gwalior.
Envelope-A containing : At the Office of the
i. Registration number or proof of Executive Engineer PHED
application for registration and o )
organization  details as  per Mech. Division Gwalior.
'Annexure H'
12 ii. Cost of Bid Document
ii. EMD
iv. An affidavit duly Notorised as per
'Annexure- B'
v. Check list as per Annexure —X As per Key Dates provided in
should reach in physical form Annexure — A or as amended
14 Envelope-B Technical Proposal As per 'Annexure - I' and
Annexure - | (Format I-1 to I-5)
15 Envelope-C Financial Bid As per 'Annexure - J'
Materials to be issued by the department As per 'Annexure - K'
16 Period of Validity of Bid 120 Days from the date of

submission of tender

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE
REFERENCE

PARTICULARS DATA

Earnest Money Deposit Rs.......... As per NIT

Forms of Earnest Money Deposit i. FDR/ e-FDR

i. Demand draft of
scheduled commercial
bank.

ii. Interest bearing

17 securities of post office.

iv. e-EMD

(icici bank instruments shall

not be accepted)
EMD valid for a period of 180 Days

FDR must be drawn in favour of Executive Engineer PHED

Mech. Division Gwalior

21 Letter of Acceptance (LoA) As per 'Annexure -L'

Amount of Performance Security 5% of Contract Amount

Additional Performance Security, if any As per NIT

Performance Security in the format As per 'Annexure- M'

Performance Security in favour of Executive Engineer PHED

Mech. Division Gwalior

Performance Security valid up to Performance Guarantee
(Security) for works shall be
valid upto 3 months beyond
the completion of Operation
and maintance period.
Performance Guarantee
(Security) shall be released
after completion of entire
O&M period.

Additional Performance Security Additinal Performance
valid up to Guarantee (Security) shall
be valid upto valid
construction/execution
period plus 03 months.

22

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in Bid
Data Sheet, at least one calendar day before specified start time and date in key dates for opening of
technical proposal as per Key dates in Bid Data Sheet.
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Annexure — A
(See clause 1,7 of Section 1 -NIT )
Critical Date sheet

Works Bidder's Stage Start Expiry Envelopes
Department Date Time Date Time
Stage
Publishing Date | 13.05.2026 | 10.00 AM | 26.05.2026 | 06.00 PM
Document 13.05.2026 | 10.30 AM | 26.05.2026 | 06.00 PM
Download/Sale-
Online
Bid Submission | 13.05.2026 | 11.00 AM | 26.05.2026 | 06.00 PM Mandatory Documents
- Online May Only Be submitted
Online at
http://www.mptenders.
gov.in/nicgep/app
Pre-Bid 1-00-PM
Meeting
Bid Opening 28.05.2026 | 01.00 PM Envelope-A/B

All Mandatory documents and e-EMD should be submitted online as prescribed in bid data sheet on

or before the above key dates.
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Annexure - B
(See clause 3 of Section 1 -NIT)

|| AFFIDAVIT ||
(To be contained in Envelope A)
(Self Signed Declarance)

l/we who is/ are
(status in the firm/ company) and competent for submission of
the affidavit on behalf of M/S (contractor) do solemnly affirm an

oath and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response
to notice inviting e-tender No. for (name
of work) dated issued by the (name of the department).

I/we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

1  That the self-certified information given in the bid document is fully true and authentic.
2 That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3 No close relative of the undersigned and our firm/company is working in the

department.
OR
Following close relatives are working in the department:
Name Post Present Posting
4. lunderstand that | will be liable to get prosecuted under relevant sections of the Law, if

the information/documents/certificates submitted by me are found false or forged.

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
Note : Scanned copy to be uploaded with online bid, Affidavit in original is to be submitted at

the time of agreement by successful bidder.
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The bidder should have:

A. Financial
Nil

B. Physical
Nil

Annexure - C

(See clause 5 of Section 1 -NIT )

PRE-QUALIFICATIONS CRITERIA
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Annexure - D
(See clause 6 of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

NIL
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ANNEXURE - E
(See clause 2 of Section 2 —ITB&
Clause 10 of GCC)

Specifications

Bidder should follow the specifications issued by E in C in USOR for
water supply, sewerage, sewerage maintenance, drilling of tubewell
etc. and other miscellaneous works in force from 01.06.16

Bidder should follow the specifications issued by MPVVCL for electrical
works.

Bidder should follow the specifications in given relevant |I.S codes for
work and materials
etc .

Bidder should follow the specifications as may be given in writing by

the Engineer-in-charge from time to time.
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Note:

Annexure — F
(See clause 3 of Section 2 -ITB)

Procedure for participation in e-tendering
Registration of bidders on e-tendering System:
All the PWD registered bidders are already registered on the new e-procurement
portal https://https://www.mptenders.gov.in,The user id will be the contractor Id provided to
them from MP Online. The password for the new portal has been sent to the bidders
registered email ID. for more details may contact M/s.Tata Consultancy Services Corporate
Block, 5th floor, DB City Bhopal 462011 email id Eproc_helpdesk@mpsedc.gov.in helpdesk
phone numbers are available on website.
Digital Certificate:
The bids submitted online should be signed electronically with a Class Il Digital Certificate to
establish the identity of the bidder submitting the bid online. The bidders may obtain Class Il
Digital Certificate issued by an approved Certifying Authority authorized by the Controller of
Certifying Authorities, Government of India. A Class Ill Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the receipt of the

required documents, a Digital Certificate can be issued.For details please visit cca.gov.in

It may take upto 7 working days for issuance of Class |l Digital Certificate; hence the bidders
are advised to obtain the certificate at the earliest. Those bidders who already have valid
Class Il Digital Certificate need not to obtain another Digital Certificate for the same.

The bidders may obtain more information and the Application Form required to be submitted
for the issuance of Digital Certificate from the cca.gov.in.

Bids can be submitted till submission end date. Bidder will require digital signature while bid
submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online biding will be considered as

equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual

through Authority Letter signed by maijority of the partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it will
be assumed to represent adequate authority of the specific individual to bid on behalf of the
organization for online bids as per Information Technology Act 28500. This Authorized User
will be required to obtain a Digital Certificate. The Digital Signature executed through the use
of Digital Certificate of this Authorized User will be binding on the firm. It shall be the
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responsibility of Management / Partners of the concerned firm to inform the Certifying
Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new
Authorized User.

Set Up of Bidder's Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,
etc. The details are available at https://https://www.mptenders.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of
the bid as set by the Department.

PREPARATION AND SUBMISSION OF BIDS:

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and
submit Bid of all the envelopes and documents related to the Bid required to be uploaded (of
all the envelopes) as per the time schedule mentioned in the key dates of the Notice
Inviting e-Tenders after signing of the same by the Digital Signature of their authorized
representative.

Purchase of Bid Document

The Bid Document is available free of cost for study and the interested/participating bidders
shall purchase the Document online (through the e- payment gateway). For purchasing of the
bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data
Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid Document
shall be available for purchase to concerned eligible bidders immediately after online release
of the bids and up to scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made onlinethrough Debit/Cradit Card, Net
banking or NeFT Challanthrough the payment gateway provided on the portal.
Withdrawal,Substitutation and ModificationOf Bid

Bidder can withdrawal and modify the bid till bid submission end date.
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Annexure — G
(See clause 4 of Section 2 -ITB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1.

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements :

one of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the

partners;

. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally

binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture and the entire execution of the contract,
including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the

Agreement [in case of a successful bid];

. The joint venture agreement should indicate precisely the role of all members of JV in respect

of planning, design, construction equipment, key personnel, work execution, and financing of
the project. All members of JV should have active participation in execution during the
currency of the contract. This should not be varied/modified subsequently without prior
approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding on all
partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted with
the bid.

The figures for each of the partners of a joint venture shall be added together to determine
the Bidder's compliance with the minimum qualifying criteria required for the bid. All the
partners collectively must meet the criteria specified in full. Failure to comply with this
requirement will result in rejection of the joint venture’s bid.

The performance security of a Joint Venture shall be in the name of the partner Lead
Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the
joint venture

Attach the agreement among all partners of the joint venture [and which is legally binding on
all partners], which shows the requirements as indicated in the Instructions to Bidders’.

Furnish details of participation proposed in the joint venture as below:
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) | FIRM ‘B’ FIRM ‘C’

Financial

Name of the Bankers(s)

Planning

Construction Equipment

Key Personnel

Execution of Work

(Give details on contribution of each)

1. Joint Venture is an arrangement in which two or more parties under an agreement for
the purpose of executing a specific task/project and all parties shall be jointly and
severally responsible to incur all the liabilities under the task/project, if awarded.

Partner in Charge - i.e. Lead partner.

3. This agreement shall also mention the NIT No./System I.D., Name of Work, Name of Joint
Venture Firm, lead partner and other partners.

4. The lead partner and the other partners shall have minimum 51% and 20% stake
respectively in the Joint Venture.

5. The joint venture agreement should be made on Rs. 2000/- Non Judicial Stamp Paper,
duly Notarized/registered. Each partner of the joint venture shall be individually
registered in the appropriate class required for participation in the tender or if eligible
for registration, can also participate after having applied for registration in appropriate
class.

6. The joint venture agreement entered into by the partners shall be submitted originally in
envelope A and should also be uploaded online (scanned copy) with the bid.

7. The Earnest Money Deposit and Performance Security of the joint venture shall be
drawn in favour of the concerned Executive Engineer and on Account of the partner —
i.e. Lead partner/joint venture.

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp Paper,
duly Notarized and should be submitted originally in Envelope A (and uploaded online

scanned copy) alongwith joint venture agreement.

24|Page75



Format: H
(See clause 12 of Section 2-ITB &

clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)
S. No. Particulars Details
1. Registration number issued by Centralized (if applicable,Scanned copy of proof of

Registration System of Govt. of M.P. or proof

of application for registration application for registration to be

uploaded)
2 Valid Registration of bidder in appropriate Registration No. Date
cGIaif thfrt;/llJF?h Centralized Registration of (Scanned copy of Registration to be
ovt. o uploaded)
3. Name of Organization/ Individual/ Proprietary

Firm/Partnership Firm

4. Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm (Registered under
Partnership Act)/ Limited Company
(Registered under theCompanies Act—
1956)/ Corporation/ Joint enture

Address of Communication

Telephone Number with STD Code
Fax Number with STD Code
Mobile Number

©f ©| Nl @ @

E-mail Address for all communications

Details of Authorized Representative
10. Name

11. Designation

12. Postal Address

13. Telephone Number with STD Code
14. Fax Number with STD Code

15. Mobile Number

16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of
Association and Memorandum of Association alongwith registration certificate of the company shall
have to be enclosed.

Signature of Bidder with Seal
Date:
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Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

Note:

Annexure — |
(See clause 14 of Section 2 -ITB)

S No

Particulars

Details to be

submitted

Experience — Financial & Physical

Annexure —|
(Format: I-1)

Annual Turnover

Annexure —|
(Format: 1-2)

List of technical personnel for the key positions

Annexure —|
(Format: 1-3)

List of Key equipments/ machines for quality control labs

Annexure —|
(Format: 1-4)

List of Key equipments/ machines for construction work

Annexure —|
(Format: I-5)

. Technical Proposal uploaded otherwise will not be considered.

. Technical Proposal should be uploaded duly page numbered and indexed.
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Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial
Nil

B. Physical Requirement:
Nil
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Format: | -2
(See clause 14 of Section 2 -ITB)
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Format: | -3
(See clause 14 of Section 2 —ITB&
Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement

Available with the bidder

c - c x c w| c x
S |g§ |8 58 £ <38 |e5|&| |58 |£8
. | 2 S = s C o c | oc| = Sg|= s C o c
o | @ = s © ¢ |28 [2|loc|® E| S| o s |2¢
Z| o Eo o o| =+ = Z ol o Eo|l 8| o| =t =
.| | g2 = < | 8o T 0 | Eola |EE|E|<| 8¢ T 0
(75] _— 3 S . - 0O 0| © = - = 3| ® . - O
> | s T £ X O X z2 =T 35 € x o x
o @ =) = - o SN o o - o
X = o (7] 4 | O (7]
As per provisions in works department manual / circulars
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Format: | -4

(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S. No.

Name of Equipment/

Machinery

Quantity

Name of Equipment/

Machinery

Quantity

N.A
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Format: | -5
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work

Minimum requirement

Available with the bidder

S. Name of Equipment/ Quantity Name of Quantity
No. Machinery Equipment/
Machinery
NA
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Annexure - J
(See clause 14 of Section 2 -ITB)
FINANCIAL BID
(To be Contained Envelope-C)

NAME OF WORK :- Providing 3 HP / 5 HP solar water pumps (04 Nos.), including all the
materials required for installation in 04 Nos. Villages (Kaakran ka pura,
Surajpura, Arjunpura, Jawai) in Block Ater and Bhind in District Bhind
with providing maintenance for five years. (as per bill of quantity).
I/'We hereby bid for the execution of the above work within the time specified at the

rate (in figures) (in words) percent below/ above or at

par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site of
work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out
the work. I/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of
contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the
sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST) to
be levied on works/service contract.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the day of 20

Signature of Officer by whom accepted
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Annexure — K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material

Rate (Issue rate)

Unit

Remarks

-Nil-
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,
M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage _ below/ above or at par the Bill of Quantities and
item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. the performance security/ performance guarantee of Rs. (in figures) (Rupees

in words only). The performance

security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized /
schedule commercial bank valid up to three months after the expiry of defects liability period.
b. Sign the contract agreement.
Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work
and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully

Executive Engineer
Public Health Engineering Department
Mechanical Division Gwalior
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]* (in
words), such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of guarantee] as
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed thereunder or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature and Seal of the guarantor
Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing Authority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and denominated in
Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 |Payments for Variations and / or Extra
Quantities
1 |Definitions 22 INo compensation for alterations in or
restriction of work to be carried out.
2 |Interpretations and Documents 23 |No Interest Payable
3 JLanguage and Law 24 |Recovery from Contractors
4  |Communications 25 [Tax
5 [Subcontracting 26 |Check Measurements
6 |Personnel 27 |Termination by Engineer in Charge
7 |Force Majeure 28 |Payment upon Termination
8 IContractor‘s Risks 29 [|Performance Security
9 |Liabi|ity For Accidents To Person 30 [Security Deposit
10 [Contractor to Construct the Works| 31 |Price Adjustment
11 |Discoveries 32 |Mobilization and Construction Machinery
Advance
12 |Dispute Resolution System 33 [Secured Advance
IB. Time Control 34 |Payments Certificates
13 |Programme |E. Finishing the Contract
14 |Extension of Time 35 |Comp|etion Certificate
15 ICompensation for Delay 36 |Fina| Account
16 |Contractor’s quoted percentage |F. Other Conditions of Contract
[C. Quality Control 37 |Currencies
17 [Tests 38 |Labour
18 |Correction of Defects noticed 39 |Compliance with Labour Regulations
during the Defect Liability Period
ID. Cost Control 40 JAudit and Technical Examination
19 [Variations - Change in original 41 |Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
Jetc.
20 |Extra ltems 42 Jurisdiction

36|Page75




A. General

1. DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the same
meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of quantity
of any particular item mentioned in the bid document shall not imply completion of work or
any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources Department,
Public Works Department, Public Health Engineering Department, Rural Engineering Service
and any other organisation which adopts this document.

1.13. Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to
carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote the Employer.

1.15. Engineer: means the person named in the Contract Data.

1.16. Engineer in charge: means the person named in the Contract Data.

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site
for execution of work.

1.18. Government: means Government of Madhya Pradesh.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for

incorporation in the work.
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

1.22. Stipulated period of completion: means the period in which the Contractor is required to
complete the work. The stipulated period is specified in the Contract Data.

1.23. Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor,
duly authorised to carry out a part of the construction work under the Contract.

1.26. Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever
used.

1.28. Variation: means any change in the work which is instructed or approved as variation under
this contract.

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and
taken to mean the work by virtue of contract, contracted to be executed, whether temporary

or permanent and whether original, altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations
In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.
c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;
2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data; with all Annexures

i. Part Il Special Conditions of Contract.
Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

N o O k&
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8. Agreement, and
9. Any other document(s), as specified.
3. Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract
Data.
4. Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall
be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The
address and contact details for communication with the Employer/Engineer shall be as per
the details given in the Contract Data. Communication between parties that are referred to in
the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service. In case of any change in address for
communication, the same shall be immediately notified to Engineer-in-Charge.
5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval of
the Employer in writing, but will not assign the Contract. Subcontracting shall not alter the
Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the centralised
registration system for contractors of the GoMP.

6. Personnel
6.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract Data
will be made from the Contractor.
6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure
7.1 The term “Force Majeure” means an exceptional event or circumstance:
(a) which is beyond a Party’s control,
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which such Party could not reasonably have provided against before entering into the
Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and

which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the

kind listed below, so long as conditions (a) to (d) above are satisfied:

(i)
(ii)

(iii)
(iv)

(v)

7.2,

7.3

7.4

8.1

8.2

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,

insurrection, military or usurped power, or civil war,

riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,

munitions of war, explosive materials, ionising radiation or contamination byradio-

activity, except as may be attributable to the Contractor’s use of such munitions, explosives,

radiation or radio-activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty or

discharge any responsibility arising out of the contract, the relative obligation of the party

affected by such force majeure shall upon notification to the other party be suspended for the

period during which force majeure event lasts. The cost and loss sustained by either party

shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this sub

clause shall not give eligibility for price adjustment to contracts which are otherwise not

subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall

stand extended by the period for which such cause lasts. Should the delay caused by force

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the

contract after holding mutual discussions.

Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death which arise

during and in consequence of the performance of the Contract are the responsibility of the

Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,

drawing, designs, other documents and/or information submitted by the contractor shall be

the responsibility of the Contractor alone, notwithstanding the fact that the designs/ drawings

or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government

against all action, suits, claims, demands, costs etc. arising in connection with injuries

suffered by any persons employed by the contractor or his subcontractor for the works
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10.
10.1

10.2

10.3

11.

12.

whether under the General law or under workman's compensation Act, or any other statute in
force at the time of dealing with the question of the liability of employees for the injuries
suffered by employees and to have taken steps properly to ensure against any claim there
under.

Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance with the
Specifications and Drawings as specified in the Contract Data.

In the case of any class of work for which there is no such specification as is mentioned in
Contract Data, such work shall be carried out in accordance with the instructions and
requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the sufficiency of
the scaffolding, timbering, machinery, tools and implements, and generally of all means used
for the fulfiiment of this contract whether such means may or may not be approved or
recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract

Data in writing giving full description and grounds of dispute. It is clarified that merely
recording protest while accepting measurement and/or payment shall not be taken as

raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry

of 45 days of its first occurrence shall not be entertained and the Employer shall not be

liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to

the Appellate Authority as defined inthe Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran
Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence

13.

notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

Programme
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13.1

13.2

13.3

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order and timing for
all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to site, the
list of key personnel being deployed, the list of machinery/equipment being placed in field
laboratory and the location of field laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time

14.1.

14.2

14.3

15.

If the Contractor desires an extension of time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other grounds, he shall apply, in
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-
in-Charge shall forward the aforesaid application to the Competent Authority as prescribed.
The competent authority shall grant such extension at each such occasion within a period of
30 days of receipt of application from contractor and shall not wait for finality of work. Such
extensions shall be granted in accordance with provisions under clause- 15 of this
agreement.

In case the work is already in progress, the Contractor shall proceed with the execution of
the works, including maintenance thereof, pending receipt of the decision of the competent

authority as aforesaid with all due diligence.

Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly

observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing of

the agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the

contractor shall have to ensure strict adherence to the same.
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16.

17.

17.1 The Contractor shall be responsible for:

18.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such

liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount
equal to the liquidated damages leviable until the Contractor makes such delays good.
However, the Engineer-in-charge shall accept bankable security in lieu of retaining such

amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid, the

Engineer in Charge shall correct any over payment of liquidated damages by the Contractor

in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated

contract period (including extension of time) the sum so retained shall be adjusted against

the liqguidated damages levied.

Contractor's quoted percentage
The Contractor’'s quoted percentage rate referred to in the "Bid for works" will be deducted/
added from/to the net amount of the bill after deducting the cost of material supplied by the
department.

C. Quality Control

Tests

a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and having

such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in

the Contract Data.

Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the

end of the Defect Liability Period. The Defect Liability Period shall automatically stand

extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the

satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will
assess the cost of having the Defect corrected, and the cost of correction of the Defect shall
be recovered from the Performance Security or any amount due or that may become due to

the contractor and other available securities.

D. Cost Control
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19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to
or substitutions in the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing signed
by the Engineer-in-charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the contractor
may be directed to do in the manner above specified, as part of the work, shall be carried out
by the contractor on the same conditions in all respects on which he agrees to do the main
work.

19.2 The time for the completion of the work shall be adjusted in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of

the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.

21 Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items
under this clause shall be worked out in accordance with the following provisions in their
respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work atthe same
rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate
shall be arrived at by applying the quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable SOR - such
rates will be derived from the rates for a similar class (type) of work as is provided in the
contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the manner specified in
the sub clause (c) above - then the rates for such composite work item shall be worked out
on the basis of the concerned Schedule of Rates minus/plus the percentage quoted by the
contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and the
rates for the altered, or substituted work item cannot be determined in the manner specified
in sub clause (b) to (d) above, the rate for such part or parts will be determined by the
Competent Authority as defined in the Contract Data on the basis of the rate analysis
derived out of prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea ofnon-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor
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22,

23.

24,

25.

does not accept the rate approved by the Engineer in Charge for a particular item, the
contractor shall continue to carry out the item at the rates determined by the Competent
Authority. The decision on the final rates payable shall be arrived at through the dispute

settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

221

22.2

223

If at any time after the commencement of the work, the Engineer-in-charge, for any reason
whatsoever, not require the whole or any part of the work as specified in the bid to be
carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor
and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of work
in full or on account of any loss incurred for idle men and machinery due to any alteration
or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute

such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

(@)

(b)

(c)

Appropriating, in part or whole of the Performance Guarantee and/or Security Deposit and
/ or any sums payable under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of the
department, including the securities which become due for release.

The department shall, further have an additional right to effect recoveries as arrears of

land revenue under the M.P. Land Revenue Code.

Tax

251

25.2

The rates quoted by the Contractor shall be deemed to be inclusive of levies, duties, cess,
toll, taxes of Central and State Governments, local bodies and authorities but exclusive of
Goods and Services Tax (GST) to be levied on works/service contract.

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the

Contractor.
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26.

27.

28.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be

payable to the contractor.

Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement of

work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by

subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise

at any stage up to the date of completion of the defect liability period specified in this

contract, shall be recoverable from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge

may by notice require the Contractor to make good the failure and to remedy it within a

specified reasonable time.

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a)

b)

c)

d)

f)

o))

h)

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within
a reasonable period of time.

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract.

Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14

days’ notice to the Contractor, terminate the Contract and expel the Contractor from the
Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in

Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.

Payment upon Termination
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29.

30.

31.

28.1

28.2

28.3

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less advance payments and penalty as
indicated inthe Contract Data. The amount so arrived at shall be determined by
the Engineer-in-Charge and shall be final and binding on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate
for the value of the work done, the reasonable cost of removal of Equipment, repatriation
of the Contractor's personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to the date of
the certificate, less other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the

difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security as specified in the Bid Data Sheet

at the time of signing of the contract. The contractor shall have to ensure that such

performance security remains valid for the period as specified in the Contract Data.

Security Deposit-

30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not exceed the
percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the
completion of Defect Liability Period/ extended Defect Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.

Price Adjustment

311

Applicability

Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or extensions
granted for reasons attributed to the Employer by the Engineer.

The Contractor shall not be entitled to any benefit arising from the price adjustment clause
for extension in the contract period for reasons attributed to the Contractor.

In the Force Majeure event the price escalation clause shall apply.
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31.2 Procedure

1.

3.

Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and procedures and
as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula given in
the contract data.

Following expression and meaning are assigned to the work done during each quarter:

R = Total value of work during the quarter. It would include the amount of secured advance

granted, if any, during the quarter, less the amount of secured advance recovered, if any
during the quarter, less value of material issued by the department, if any, during the
quarter.

Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of

such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either positive or

32.
32.1

32.2

32.3
32.4

32.5

negative, i.e. if the price adjustment is in favour of the Employer, the same shall be
recovered from the sums payable to the Contractor.
Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to the
contractor of the amounts stated in the Contract Data, against provision by the contractor of
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been repaid, but the
amount of the guarantee shall be progressively reduced by the amounts repaid by the
contractor.
The rate of interest chargeable shall be as per Contract Data.
The construction machinery advance, if applicable, shall be limited to 80% of the cost of
construction machinery and admissible only for new construction machinery.
The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall be
taken of the advance payment or its recovery in assessing valuations of work done,
variations, price adjustments, compensation events, or liquidated damages.
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33. Secured Advance

33.1
33.2

33.3

33.4

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended for but
not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been adjusted, but the
amount of the guarantee shall be progressively reduced by the amounts adjusted by the
contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in
the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates

The payment to the contractor will be as follows for construction work:

(a)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

(i)

()

The Contractor shall submit to the Engineer monthly statements of the value of the work
executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

The value of work executed shall be determined, based on the measurements approved by
the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in the Bill
of Quantities completed.

The value of work executed shall also include the valuation of Variations and Compensation
Events.

All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.
Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.
Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or the
occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.
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E. Finishing the Contract

35. Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by
the Engineer-in-Charge after physical completion of the Work.
35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed format

in the Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that
the Contractor considers payable for works under the Contract within 21 days of issue of
certificate of physical completion of works. The Engineer shall issue a Defects Liability
Certificate and certify any payment that is due to the Contractor within 45 days of receiving
the Contractor's account if it is correct and complete. If the account is not correct or
complete, the Engineer shall issue within 45 days a schedule that states the scope of the
corrections or additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as defined in the
Contract Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue

a payment certificate within 28 days.

F. Other Conditions of Contract
37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor
on the Site and such other information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
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other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that
are applicable to construction industry are given in the Contract Data. The Contractor shall
keep the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made their under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non- observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have right
to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer. The employees of the Contractor and
the Sub-Contractor in no case shall be treated as the employees of the Employer at any

point of time.

40. Audit and Technical Examination

41.

42,

Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed by him to have been done under the contract and found not to,
have been executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner prescribed
in clause 24above and if it is found that the Contractor was paid less than what was due to
him, under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by Government to the Contractor.
Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners
are only minors, the contract shall be closed without levying any damages/ compensation as
provided for in clause 28.2 of the contract agreement. However, if the competent authority is
satisfied about the competence of the survivors, then the competent authority shall enter into
a fresh agreement for the remaining work strictly on the same terms and conditions under
which the contract was awarded.
Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place where
this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 Employer Government of Madhya Pradesh
1.15 Engineer Executive Engineer/Assistant Engineer/Sub
Engineer/Consultant appointed by Department
1.16 Engineer in Charge Executive Engineer
1.22 | Stipulated period of completion | ... (Mention as per NIT)
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contract details of the As per Annexure H
Contractor
Address & contract details of the Executive Engineer P.H.E.D. Mechanical
Employer/Engineer-phone, Fax, Division Gwalior (M.P.)
e-mail Phone — 0751-2452685
Fax No-.....ooviiinnn.
Email- emphedgwa@mp.nic.in
5 Subcontracting permitted for the More than Rs. 100 Lakhs
Contract Value
6 Technical Personnel to be provided | As per Annexure-l (Format I-3)
by the contractor-requirement, &
Penalty, if required Technical Rs.30,000 for Degree holder & Rs.18,000 for
Personnel not employed Diploma holder Engineer or As per PWD latest
orders for deduction for Diploma/Degree
Holder Engineers OR as may be decided by
the Draft NIT approving authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Chief Engineer, (E&M)Zone.Bhopal., PHED.
dispute under Dispute Resolution
System
Appellate Authority for deciding Chief Engineer, (E&M)Zone.Bhopal., PHED.
dispute under Dispute Resolution
System
13 Period for submission of updated Initial work program shall be submitted within
construction program a_week from the date of signing the
agreement, thereafter, updated program on
Quarterly basis in _contracts where the
contract period is more than 12 months.
Amount to be withheld for not 1% of the contract value subject to minimum
submitting construction program Rs. 5,000/- per month.
in the prescribed period
14 Competent Authority for granting Up to one month - Executive Engineer. More
Time Extension than one month — Superintending Engineer
(Full Powers).
15 Milestones laid down for the contract Yes No
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment for lab As per Annexure Q
Time to establish lab Within 15days from the date of agreement.
Penalty for not establishing field 1% of the contract value subject to minimum
laboratory Rs. 10,000/- per month.
18 Defect Liability Period 12 Months after physical completion of work
21 Competent Authority for determining | Chief Engineer, (E&M)Zone.Bhopal, PHED.

the rate
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27

Any other condition for breach of
contract

Less than 15% progress achieved during the
half of the contract period. (Reason for delay
attributed to the contractor.)

28

Penalty

Penalty shall include

(a) Security deposit as per clause 30 of
General Conditions of Contract and

(b) Liguidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including additional
performance security (quarantee), if any,
as per clase 29 of General Conditions of
contract, whichever is higher.

29

Performance guarantee (Security)
shall be valid up to

Performance Guarantee (Security) for works shall
be valid upto 3 months beyond the completion of
Operation and maintance period. Performance
Guarantee (Security) shall be released after
completion of entire O&M period.

Additinal Performance Guarantee
(Security)  shall be valid upto  valid
construction/execution period plus 03 months.

30

Security Deposit to be deducted
from each running bill

At the rate of 5%.

SD deducted during execution of works shall be
refunded on completion of Defect Liability Period.
SD deducted during O&M period shall be
refunded at the time of release of performance
guarantee.

Maximum limit of deduction of
Security Deposit

Up to 5% of Final Contract Amount.

31

Price Adjustment formula and
procedure to calculate

As per Annexure R

31.1(1)

Price adjustment shall be applicable

As per PHED GoMP order no 3431/74/2015/2/34
dated 30/07/2015

(a) For Tenders up to 5.00 crores- not payable in
any case.

(b) For Tenders costing more than 5.00 crores not
payable except in cases governed by force
Majeure. Even in the cases of Force Majeure,
price adjustment will be limited to Cement, Steel
and P.O.L. Head only.

32

32.1 Mobilization and Construction
Machinery Advance Applicable

No Mobilization and Construction Machinery
Advance Payable.

32.2 If yes, Unconditional Bank

Guarantee. (NOT APPLICABLE)
32.3 If yes, Rate of interest 0 j j
chargeable on advances. (NOT APPLICABLE)

32.4 If yes, Type & Amount of
advance payment that can be
paid.

1 —Mobilization—advance-Not-more—than—-%of
contractamount:
than—-% of contractamount:

32.5 If yes, Recovery of advance
payment.

(NOT-APPLICABLE)
R  Mobilizah 0 S .
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executed-:
(NOT APPLICABLE)

33 33.1 Secured Advance Applicable No Secured Advance Payable.
33.2 If yes, Unconditional Bank j j
Guarantee. (NOT APPLICABLE)
33.2 If yes, Amount of Secured 9 i i
advances. Engineerin-Charge—(NOT APPLICABLE)
32.3 If yes, Conditions for secured a—Fhe—materials—are—in-accordance—with—the
Advance. specificationfor-Werks:
and are properly stored and protected against
Engineer—TFhe—contractor—shall—store—the—bulk
orders, receipt-and tse slllnateuals are-keptin-a
o applsu.eel by H'e. Engm.eel and-such .|eee|;ds
shalt be-available foi |||speet|e. Aby H.'e E.IIgIIIEEI
d)Fhe GSIIlEIIaelESI.haS slubllnlttedF "I"'H' his ||.|elnt|||5
site—together—with—such—doeuments—as—may—be
reguired—by—the—engineer—for—the—purpose—of
; .
) ;”“e.'s“'p ofsueh |||ate||als. shal-be-deemed
Ite vest II“ t.l'e EI |||ple|ye|| Iel' “I."sl' Etl'e elen.naetel
acceptable format; and
I)I II”|e Iquantlty Isl ||.|a|t.e||als are-not elzzleessllue and
(NOT APPLICABLE)
33.4 If yes, Recovery of Secured Fhe—advance—shall—be—repaid—from—eaeh
advance succeeding monthly payments to the extent
ials [ hich ad ous] il
(NOT APPLICABLE)
35 Completion Certificate- after physical As per Annexure-U
completion of the Work
Final Completion Certificate- after As per Annexure-V
final payment on completion of
the work.
36 Competent Authority Chief Engineer, (E&M)Zone.Bhopal., PHED.
39 Salient features of some of the major As per Annexure-W
labour laws that are applicable
41 Competent Authority Chief Engineer, (E&M)Zone. Bhopal., PHED.
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ANNEXURE - N
(See clause 10 of Section 3 — GCC )
Drawings

List of drawings —
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ANNEXURE - O
(See clause 15 of Section 3 -GCC )

Details of Milestones
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ANNEXURE - P
(See clause 15 of Section 3 -GCC )

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to

the contractor, the Employer shall retain an amount from the sums payable and due to the contractor

as per following scale -

Note:

Slippage up to 25% in financial target during the milestone under consideration

—2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration

-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration

-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone under consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any
milestone is if made good in subsequent milestones or at the time of stipulated period of
completion, the amount retained as above shall be refunded. In case the work is not
completed within the stipulated period of completion along with all such extensions which are
granted to the Contractor for either Employer’s default or Force Majeure, the compensation
shall be levied on the contractor at the rate of 0.05% per day of delay limited to a maximum of
10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the

parties.
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC )

List of Equipment for Quality Control Lab

Nil
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ANNEXURE - R
(See clause 31 of Section 3 -GCC )

Price Adjustment

The formulas for adjustment of price are as follow:

R =

Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S No. Component Percentage of component in the work
1 Cement - Pc
2 Steel - Ps
3 Bitumen - Pb
4 POL - Pf

*

Weightages of various components of the work shall be as determined by the competent

technical sanction authority.

Adjustment for cement component

(ii)

VC=
Vc=

Co=

Pc=

Note :

Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

0.85 x PC/100 x R x (C1-C0)/CO

increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement.

The all India wholesale price index for Grey cement on the date of opening of Bids
as published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)

The all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of India, New
Delhi.(www.eaindustry.nic.in)

Percentage of cement component of the work

For the application of this clause, index of Grey Cement has been chosen to represent

Cement group.

Adjustment of steel component

(iii)

Vs=
Vs=

Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:

0.85 x PS x /100 x R x (S1-S0)/S0

Increase or decrease in the cost of work during the month under consideration due to

changes in the rates for steel.
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids

as published by the Ministry of Industrial Development, Government of India, New Delhi.

(www.eaindustry.nic.in)
Si

The all India average wholesale price index for steel (Bars and Rods) for the month under

consideration as published by Ministry of Industrial Development, New Delhi.

(www.eaindustry.nic.in)

Ps= Percentage of steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to represent

steel group.

Adjustment of bitumen component

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in ccordance

with the following formula:
Vb= 0.85x Pb / 100xRx( Bi — Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at nearest
center on the date of opening of Bids.

Bi = The official retail price of bitumen of IOC depot at nearest center for
the 15th day of the month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall be

in accordance with the following formula:

Vf=  0.85xPf/100xRx (Fi—Fo)/Fo

Vf = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at nearest center on the date of opening of
Bids.

Fi=  The official retail price of HSD at the existing consumer pumps of I0C
at nearest center for the 15th day of month of the under
consideration.

Pf = Percentage of fuel and lubricants component of the work.

paid

Note : For the application of this clause, the price of High Speed Diesel has been chosen to

represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC )

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the Contractor") shall

deposit with [name of Employer] a bank guarantee to guarantee his proper and
faithful performance wunder the said Clause of the Contract in an amount of
[amount of Guarantee]* [in words].

We, the [bank of financial institution], as instructed by the Contractor,
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the
payment to [name of Employer] on his first demand without whatsoever right of
obligation on our part and without his first claim to the Contractor, in the amount not exceeding

[amount of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which may be
made between [name of Employer] and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the Contract until [name of Employer] receives full repayment of the
same amount from the Contractor.

Yours truly,

Signature and Seal :

Name of Bank/Financial Institution:
Address :
Date :

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the

Advance Payment, and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of Section 3 -GCC )

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be

deemed to include his executors, administrators and assigns) or the one part and the Employer of
the other part.

Whereas by an agreement dated (hereinafter called the said agreement)

the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of such of the works as he
has undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials
and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees

on the security of materials the quantities and other particulars of

which are detailed in Accounts of Secured Advance attached to the Running Account Bill for the
said works signed by the Contractor on and the Employer has reserved to himself the
option of making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these presents paid
to the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge)
and of such further advances (if any) as may be made to him as a for said the Contractor doth
hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall
be employed by the Contractor in or towards expending the execution of the said works and
for no other purpose whatsoever.

(2) That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an advance

has be made to him as aforesaid.
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(7)

That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials and
that until used in construction as aforesaid the said materials shall remain at the site of the
said works in the Contractor's custody and on his own responsibility and shall at all times be
open to inspection by the Engineer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated
in a greater degree than is due to reasonable use and wear thereof the Contractor will
forthwith replace the same with other materials of like quality or repair and make good the
same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done than on the occasion of each such payment the
Employer will be at liberty to make a recovery from the Contractor's bill for such payment by
deducting there from the value of the said materials than actually used in the construction
and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance
in any respect of any of the terms and provisions of the said agreement or of these presents
the total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default be re- payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the Employer to reply and pay the same

respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any further

sum of sums advanced as aforesaid and all costs, charges, damages and expenses
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared
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(@)

(b)

(10)

that notwithstanding anything in the said agreement and without prejudice to the power
contained therein if and whenever the covenant for payment and repayment here-in-
before contained shall become enforceable and the money owing shall not be paid in
accordance there with the Employer may at any time thereafter adopt all or any of the
following courses as he may deem best:

Seize and utilise the said materials or any part thereof in the completion of the said works
on behalf of the contractor in accordance with the provision in that behalf contained in the
said agreement debiting the contractor with the actual cost of effecting such completion and
the amount due to the contractor with the value of work done as if he had carried it out in
accordance with the said agreement and at the rates thereby provided. If the balance is
against the contractor, he is to pay same to the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the
Employer under these presents and pay over the surplus (if any) to the Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest
on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for the

time being in force shall apply to any such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC )

Physical Completion Certificate

Name of Work :

Agreement NO. ........ccccceeveveennivceeeee Date
Amount of ContractRs .....................

Name Of AQENCY & .o e
Used MB NO. .....ooovieriiiiiiiiieiiie e

Last measurement recorded

a. Page NO. & MB NO. ......ccouviiiiieiiiie e

D. DAE ..o

Certified that the above mentioned work was physically completed on ................... (date)
and taken overon .................... (date) and that | have satisfied myself to best of my ability that the

work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC )

Final Completion Certificate

Name of Work:

Agreementno. ...........cccceevveeeeee Date o
Name of AQENCY ..o
Used MB NO. ......ooveeieiiiiiiiiiieeeeee

Last measurement recorded
a. Page No.& M B No.

b. Date
Certified that the above mentioned work was physically completed on ................... (date) and
takenoveron .................... (date)

Agreemented amount Rs. ......................

Final Amount paid to contractor Rs.

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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a)

Annexure - W
(See clause 39 of Section 3 -GCC )

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by

accident arising out of and during the course of employment.

b)

i
d)

g)

h)

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or more
employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The
benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law. The
principal Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say
20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled employment.
Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
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j)

k)

1)

P)

certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and
gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of
child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state).
The Inter-State migrant workmen, in an establishment to which this Act becomes applicable,
are required to be provided certain facilities such as Housing, Medical-Aid, Travelling
expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who
carry on any building or other construction work and employs the prescribed minimum (say,
10) or more workers are covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures at
the building or construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons
or more with aid of power or another prescribed minimum (say, 20) or more persons without

the aid of power engaged in manufacturing process.
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract (SCC)

fAfde & s | ud 9
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10.

11.
12.

13.

14.

15.

16.

17.
18.

19.

fAfagTeR @1 I B UF BHIG TH 16—181 /2012 /2 /34 AT &I 02 MRG 2018 &
AeTH 9 9N RO UdoR—d YU H SedlRgd Id & gRuted H MfdSeRr gw
T / FEdTeRa |0 U5 URdd HRAT BT |

| faer e |\ Sl | &1 fThThT ugfr &1 SuaRT Sifard € |
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20.

21.

22.

23.
24,

25.

26.
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28.

29.
30.
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32.

33.

34.

35.
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SECTION 4
BILL OF QUANTITIES

General Description of work :-  Providing 3 HP / 5 HP solar water pumps (04 Nos.), including all
the materials required for installation in 04 Nos. Villages
(Kaakran ka pura, Surajpura, Arjunpura, Jawai) in Block Ater
and Bhind in District Bhind with providing maintenance for five

years. (as per bill of quantity).

Probable Amount of Contract :- Rs. 807000.00
(Rs. in Words) :- Eight Lakh Seven Thousand Only.

3 HP SOLAR WATER PUMP

1\81;) Items of Work Qty Rate Unit | Amount
1 2 3 4 5 6
1 3hp solar water pump 3hp 50 metres with 5 1.0 49500.00 | Each 49500.00
years warranty
2 | Structure (GI) 1.0 16400.00 | Each 16400.00
3 | HDPE Pipe 50 meter (ISI) 1.0 5900.00 | Each 5900.00
4 | Submersible cable 2.5 mm (isi1) 1.0 4500.00 | Each 4500.00
5 | Rope 50 meter 1.0 1200.00 | Each 1200.00
6 | Earthing Kit 1.0 2200.00 | Each 2200.00
7 | SS Nipple 2.0 180.00 Each 360.00
8 Solar module 540wp (MNRE 6.0 12420.00 | Each | 74520.00
approved)3000Wp
9 | Fencing 16' x 12' (Covering Solar Panel) 1.0 10000.00 | Each 10000.00
10 Installation,' Commissioning & 1.0 20000.00 | Each | 20000.00
Transportation
Total Rs 184580.00
Add 1 % Contengency charges 1845.80
Total 186425.80

GST : Extra as per Applicable

Executive Engineer
Public Health Engineering Deptt.
Mechanical Division Gwalior
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5 HP SOLAR WATER PUMP

1\81;) Items of Work Qty Rate Unit Amount
1 2 3 4 5 6
L Shp solar water pump Shp 50 metres with 5 1.0 58300.00 | Each 58300.00
years warranty
2 | Structure (GI) 1.0 23000.00 | Each 23000.00
3 | HDPE Pipe 50 meter (ISI) 1.0 6600.00 | Each 6600.00
4 | Submersible cable 2.5 mm (isi1) 1.0 4500.00 | Each 4500.00
5 | Rope 50 meter 1.0 1200.00 | Each 1200.00
6 | Earthing Kit 1.0 2000.00 | Each 2000.00
7 | SS Nipple 2.0 180.00 Each 360.00
8 Solar module 540wp (MNRE 9.0 12420.00 | Each | 111780.00
approved)3000Wp
9 | Fencing 16' x 18' (Covering Solar Panel) 1.0 15200.00 | Each 15200.00
10 Installation,' Commissioning & 1.0 24000.00 | Each 24000.00
Transportation
Total Rs 246940.00
Add 1 % Contengency charges 2469.40
Total 249409.40

GST : Extra as per Applicable

Executive Engineer
Public Health Engineering Deptt.
Mechanical Division Gwalior
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SECTION 5
AGREEMENT FORM

Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter called " the
Employer) and (name and address of contractor)

hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called "the
Works") and the Employer has accepted the Bid by the Contractor for the execution and completion
of such Works and the remedying of any defects therein, at a cost of
Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. Letter of Acceptance

i. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of was hereunto
affixed in the presence of:

Signed, Sealed and Delivered by the said
in the presence of :

Binding Signature of Employer

Binding Signature of Contractor

Signature Not Verified

Digitally signed by ARU
Date: 2026.05.12 13:1¢*
Location: Madhya
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