NIT NO 30 /ProCell/EE/PHED/2026-27/ Morena Dated- 15.05.2026

Government of Madhya Pradesh
Public Health Engineering Department

Appendix 2.10

(Works Department Manual 1983)

(For Percentage Rates Only in Works Department and Other Department
similar to Works Department)

System Tender No. - 2026_PHED_ 507872_1

Major and Minor repairing 3188 Hnad Pump work of india mark Il hand pump including replacement
of unserviceable parts i.e chain, handle, axle either one or more parts as the case may be along with
overhauling of hand pump set and transportation etc as per approved specifications (material will be
supplied by the department) work period of 12 month in Block JOURA of District Morena

A) Probable Amount of Contract - Rs 34.10 Lakhs

B) Earnest Money - Rs. 50000/-
C)Cost of Bid Document - Rs 5000.00



GOVERNMENT OF MADHYA PRADESH
Public Health Engineering Department

Appendix 2.10
Tender Document

For Percentage Rate only in Works Departments and other Departments similar to Works
Departments (Effective from 01/01/2014)

Office of the : Executive Engineer P.H.E Division
Morena
NIT Number and Date: NIT NO 30 /ProCell/EE/PHED/2026-27/

Morena Dated- 15.05.2026

Agreement Number and Date ; Name of Work:
Major and Minor repairing 3188 Hnad Pump work of india mark Il hand pump including replacement
of unserviceable parts i.e chain, handle, axle either one or more parts as the case may be along with
overhauling of hand pump set and transportation etc as per approved specifications (material will be
supplied by the department) work period of 12 month in Block JOURA of District Morena

Name of the Contractor
Probable Amount of Contract

(Rs. in Figure) ; 34.10 Lakhs

(Rs in Words)

Contract Amount

(Rs. in Figure)

(Rs in Words)

Stipulated Period of Completion ; 12 Months( 365 Days) Including rainy
season
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Appendix 2.10

Tender Document (Table of Contents)

Section No Particular Page
Section 1 NIT
Section 2 Instruction to Bidders (ITB)

Bid Data Sheet.

Annexure Ato M
Section 3  Table of Clauses

Part- 1 General Conditions of Contract (GCC)

Contract Data

Annexure — N to W

Part- || Special Conditions of Contract (SCC)
Section 4  |Bill of Quantities (BOQ)
Section 5 |Agreement Form

Annexure X and Y
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SECTION 1
Notice Inviting e-Tenders
Government of Madhya Pradesh
Public Health Engineering Department

NIT NO 30 /ProCell/lEE/PHED/2026-27/ Morena Dated- 15.05.2026

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria :-

S. No./ Work District(s)| Probable Completion
System Amount Period (months)
Tender No. (Rs.)
2026 P [Major and Minor repairing 3188 Hnad| Morena 34.10 12 Months( 365
~ |Pump work of india mark Il hand pump Lakh Days) Including
a

HED_---

including replacement of unserviceable
parts i.e chain, handle, axle either one

. lor more parts as the case may be along

with overhauling of hand pump set and
transportation etc as per approved
specifications (material will be
supplied by the department) work
period of 12 month in Block JOURA of]
District Morena

rainy season

N —

online NIT on portal www.mptenders.gov.in.

Amendments

to NIT, if

any,

would

Interested bidders can view the NIT on website http://www.mptenders.gov.in
The Bid Document can be purchased only online as per the key dates mentioned in the

be published on website

http://www.mptenders.gov.in only, and not in newspapers.

Excutive Engineer

Public Health Engineering

Divistion Morena
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Notice Inviting Tender
Government of Madhya Pradesh
Public Health Engineering Department
Division Morena

NIT NO 30 /ProCell/EE/PHED/2026-27/ Morena Dated- 15.05.2026

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria:

S.No. Name of Work [District|Probable| Earnest |Cost of Bid| Category | Period of
System Amount| Money |Document of Completion
Tender of Deposit |(In Rupees){Contracto| (in Months)
No. Contract] (EMD) r
(Rs.) [(in Rupees)
2026 |[Major and MinorjMorenal 34.10 | 50000/-| 2000/- |Contractor| 12
~ [repairing 3188 Hnad registered | Months
PHED Pump work of india Lakh under new 365 (
== mark Il hand pump cenftralized Days)
== 1 lincluding replacement single | ?/ di
of unserviceable parts reglstratlpn n? uding
i.e chain, handle, axle| system in | rainy
either one or more M.P. Govt.| season
parts as the case may)|
be along with
overhauling of hand
pump set and
ransportation etc as
per approved|
specifications
(material will be
supplied by the|
department) work|
period of 12 month in|
Block JOURA of
District Morena
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on
the website http://www.mptenders.gov.in .
2. Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

Registration number or proof of application for registration under new centralized
single registration system in M.P. PWD

Organizational details Annexure - H

Pay the cost of Bid Document;

Scanned copy of Payment Receipt of EMD.

i)
ii)
iii)
iv)
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(a)

(b)

(c)

i) v) Submit a check list; Annexure — X
iv) Tender acceptance letter annexure-Z

vi) Submit an affidavit. Annexure- B
Details can be seen in the Bid Data Sheet.

ELIGIBILITY FOR BIDDERS:

At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who
are not registered with the Government of Madhya Pradesh and are eligible for
registration can also submit their bids after having applied for registration with
appropriate authority.

The bidder would be required to have valid registration at the time of signing of the
Contract.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid
Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased only online as per key dates mentioned in online
NIT. Other key dates may be seen in bid data sheet.

Amendments to NIT, if any, would be published on website http://www.mptenders.gov.in
only, and not in newspaper.

Excutive Engineer
Public Health Engineering
Divistion Morena
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SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work”, is given in the Bid Data
Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of
workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the
Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in this
respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders,Bid Data Sheet with all Annexures

3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data with all Annexures;
and
ii. Part Il Special Conditions of Contract.
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9.1

9.2

9.3

9.4

10.
10.1

10.2

10.3

11.

12.

Specifications

Drawings

Priced Bill of Quantities

Technical and Financial Bid

Letter of Acceptance

. Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and drawings
in the Bid Document. Bidder shall be solely responsible for his failure to do so.

©ReNO O~

Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-
bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in
the schedule of pre-bid meeting would be communicated on the website only, and
intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
questions on any matter that may be raised at that stage. The Employer may, at his
option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted on
the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid
Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their
authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 - This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data Sheet:
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13.

14.

15.

v) Registration number or proof of application for registration and organizational details
in format given in the Bid Data Sheet.

vi) Payment of the cost of Bid Document;
vii) Earnest Money; and

viii)An affidavit duly notarized.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid
Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English.

In such case, for the purposes of interpretation of the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet,
the Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his
earnest money deposit, if any document / information are found false/ fake/ untrue
before acceptance of bid. If it is found after acceptance of the bid, the bidsanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage
would be arrived at in relation to the probable amount of contract given in NIT. The
overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.
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16.

17.

18.

19

19.1

iv. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of

“close for biding” as prescribed by the Employer. The validity of the bid can be extended
by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However, other form(s) of EMD may be allowed by the Employer by mentioning it in
the Bid Data Sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.
17.4 EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A” in
physical form also at the place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid
PROCEDURE

Envelope ‘A” shall be opened first online at the time and date notified and its contents
shall be checked. In cases where Envelop ‘A” does not contain all requisite documents,
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall
not be opened.
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19.3

19.4

19.5

19.6

20.
20.1

20.2

21.

22.

221

22.2

23.

23.1

23.2

23.3

24.

Envelope ‘C” (Financial Bid) shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop ‘C”.

After opening Envelop ‘C” all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct
part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

F. Award of Contract
Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance”
(LOA) that his bid has been accepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration ,etc. similar to performance security.

Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and Additional
Performance Security, if any and sign the contract agreement within 15 days of issue of
LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other action
against the bidder.

CORRUPT PRACTICES
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The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of time,
to participate in bids, if it at any time determines that the bidder has, directly or through
an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing
for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

“fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;

“coercive practice” means impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of
a party;

“collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another

party.
[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Excutive Eingineer
P.H.E.Division
Morena
2 NIT No. NIT NO 30
/ProCell/EE/PHED/2026-27/
Morena Dated- 15.05.2026
Date ofNIT | ememe
Bid document download available from date & time As per NIT
5 Website link http:// www.mptenders.gov.in
SECTION 1 - NIT
CLAUSE
PARTICULARS DATA
REFERENCE
2 Portal Fees As per service provider
3 Cost of Bid Document Rs. 5000.00
Cost of Bid Document Payable at As per Website
Cost of Bid Document In favor of As per Website
4 Affidavit Format Affidavit (Notarized)
As per 'Annexure- B'
5 Pre-qualifications required No
If Yes, details No
6 Special Eligibility No
(if yes, prior permission of E-in-C
required)
7 Key dates As per 'Annexure -A'
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Bid Data Sheet

SECTION 2 -ITB

CLAUSE

REFERENCE PARTICULARS DATA
1 Name of the ‘Work” Major and Minor repairing 3188 Hnad
Pump work of india mark Il hand pump
including replacement of unserviceable
parts i.e chain, handle, axle either one
or more parts as the case may be along
with overhauling of hand pump set and
transportation etc as per approved
specifications (material will be supplied
by the department) work period of 12
month in Block JOURA of District
Morena
2 Specifications As per 'Annexure — E'
3 Procedure for participation in e-tendering As per 'Annexure — F'
4 Whether Joint Venture is allowed No
If Yes, requirement for joint Venture NA
9 Pre bid meeting to be held No
If Yes, Date, Time & place NA
Envelope-A containing : At the Office of the
i. Registration number or proof of application E.E P.H.E Division Morena
for registration of pwd
i. EMD & Cost of Bid Document(Tenderfee)
iii. An affidavit duly Notorised as per
12 'Annexure- B'
iv. Check list as per Annexure —X
v. Tender Acceptance Letter (as per
Annexure- z)
vi- Organization details (as per 'Annexure H')
14 Envelope-B Technical Proposal As per 'Annexure - I'
Annexure-l and Format I-1 to I-5
15 Envelope-C Financial Bid As per 'Annexure - J '
Materials to be issued by the department As per 'Annexure - K'
16 Period of Validity of Bid 120 Days from the date of

submission of Bid

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERENCE

17 Earnest Money Deposit Rs-50000.00

Forms of Earnest Money Deposit . e-EMD

EMD valid for a period of 180 Days
FDR must be drawn in favour of Executive Engineer PHE
Division Morena (M.P.)

21 Letter of Acceptance (LoA) As per 'Annexure - L'

22 Amount of Performance Security 5% of Contract Amount
Additional Performance Security, if any As per SCC Clause 08
Performance Security in the format As per 'Annexure- M' / FDR As per

NIT
Performance Security in favour of Executive Engineer PHE Division
Morena (M.P.)

Performance Security valid up to Performance Guarantee (Security) for
works shall be valid upto 3 months
beyond the completion of Operation
and maintance period. Performance
Guarantee (Security) shall be
released after completion of entire
O&M period.

Additional Performance Security valid up | Additinal Performance Guarantee
¢ (Security) shall be valid upto valid
© construction/execution period plus 03
months.

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed
in Bid Data Sheet, at least one calendar day before specified start time and date in key dates for
opening of technical proposal as per Key dates in Bid Data Sheet.
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Critical Date sheet

Annexure — A

(See clause 1,7 of Section 1 -NIT)

S. Works Bidder's Stage Start Expiry
No. | Department Date Time Date Time
Stage
1. Publishing Date 14.30 PM 5.30 PM
2. Document 10.30 AM 5.30 PM
Download/Sale-
Online
3. Bid Submission 10.30 AM 5.30 PM
- Online
mptenders.
gov.in/nice
4. Pre Bid 1.00 PM
Meeting
5. Bid Opening 11.00 AM Envelope-A

All Mandatory documents and e-EMD should be submitted online as prescribed in bid data sheet on or
before the above key dates.

16|Page



Annexure - B
(See clause 3 of Section 1 -NIT )

|| AFFIDAVIT ||
(To be contained in Envelope A)

(Self Signed Declarance)

I/we who is/ are
(status in the firm/ company) and competent for submission of the
affidavit on behalf of M/S (contractor) do solemnly affirm an oath

and state that:

I/'we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response to
notice inviting e-tender No. for (name of
work) dated issued by the (name of the department).

I/'we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

1 That the self-certified information given in the bid document is fully true and authentic.
2  That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3  No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:

Name Post Present Posting

4. | understand that | will be liable to get prosecuted under relevant sections of the Law, if the
information/documents/certificates submitted by me are found false or forged.

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Annexure — C
(See clause 5 of Section 1-NIT)

PRE-QUALIFICATIONS CRITERIA
The bidder should have:
A. Financial

NIL

B. Physical

NIL
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Annexure - D
(See clause 6 of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

NIL
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ANNEXURE - E
(See clause 2 of Section 2 -ITB&
Clause 10 of GCC)

Specifications

Bidder should follow the specifications issued by E in C in USOR for
water supply, sewerage, sewerage maintenance, drilling of tubewell etc.
and other miscellaneous works in force from 01.06.16

Bidder should follow the specifications in given relevant I.S codes for
work and materials etc .

Bidder should follow the specifications as may be given in writing by the

Engineer-in-charge from time to time.
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Note:

Annexure — F

(See clause 3 of Section 2 -ITB)

Procedure for participation in e-tendering
Registration of bidders on e-tendering System:

All the PWD registered bidders are already registered on the new e-procurement
portal https://www.mptenders.gov.in,The user id will be the contractor Id provided to
them from MP Online. The password for the new portal has been sent to the bidders
registered email ID. for more details may contact M/s.Tata Consultancy Services
Corporate Block, 5th  floor, DB City Bhopal 462011 email id
Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a Class Ill Digital
Certificate to establish the identity of the bidder submitting the bid online. The bidders
may obtain Class Ill Digital Certificate issued by an approved Certifying Authority
authorized by the Controller of Certifying Authorities, Government of India. A Class Il
Digital Certificate is issued upon receipt of mandatory identity proofs along with an
application. Only upon the receipt of the required documents, a Digital Certificate can be
issued. For details please visit cca.qgov.in

It may take upto 7 working days for issuance of Class Il Digital Certificate; hence the
bidders are advised to obtain the certificate at the earliest. Those bidders who already
have valid Class Ill Digital Certificate need not to obtain another Digital Certificate for the
same.

The bidders may obtain more information and the Application Form required to be
submitted for the issuance of Digital Certificate from the cca.qgov.in.

Bids can be submitted till submission end date. Bidder will require digital signature while
bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online biding will be considered as
equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual
through Authority Letter signed by majority of the partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has
to authorize a specific individual through Authority Letter. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual to
bid on behalf of the organization for online bids as per Information Technology Act 2000.
This Authorized User will be required to obtain a Digital Certificate. The Digital Signature
executed through the use of Digital Certificate of this Authorized User will be binding on
the firm. It shall be the responsibility of Management / Partners of the concerned firm to
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inform the Certifying Authority, if the Authorized User changes, and apply for a fresh
Digital Certificate for the new Authorized User.

Set Up of Bidder's Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities,
Fonts, etc. The details are available at https://www.mptenders.gov.in

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid
are locked before the start time and date and after the end time and date for the relevant
stage of the bid as set by the Department.

PREPARATION AND SUBMISSION OF BIDS:

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and
submit Bid of all the envelopes and documents related to the Bid required to be uploaded
(of all the envelopes) as per the time schedule mentioned in the key dates of the Notice
Inviting e-Tenders after signing of the same by the Digital Signature of their authorized
representative.

Purchase of Bid Document

The Bid Document is available free of cost for study and the interested /participating
bidders shall purchase the Document online (through the e- payment gateway). For
purchasing of the bid document bidders have to pay Service Charge online ONLY which
is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in the
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible
bidders immediately after online release of the bids and up to scheduled time and date
as set in the key dates.

The payment for the cost of bid document shall be made online through Debit/Credit
Card, Net banking or NeFT Challan through the payment gateway provided on the portal.

Withdrawal, Substitutation and Modification of Bid

Bidder can withdraw and modify the bid till bid submission end date.
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Format: H
(See clause 12 of Section 2-ITB &

clause 4 of GCC)
ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)
S. No. Particulars Details
1. Registration number issued by Centralized (if applicable, Scanned copy of
Registration System of Govt. of M.P. or proof of proof of application for registration
application for registration to be uploaded)
2 Valid Registration of bidder in appropriate class Registration No. ..................
through Centralized Registration of Govt. of MP Date
(Scanned copy of Registration to be
uploaded)
3. Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4. Entity of Organization Individual/ Proprietary Firm/
Partnership Firm (Registered under Partnership
Act)/ Limited Company (Registered under the
Companies Act—1956)/ Corporation/ Joint venture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. | Name
11. | Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration certificate of the
company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure - |
(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S No Particulars Details to be submitted
1 | Experience — Financial & Physical Annexure —| (Format: I-1)
2 | Annual Turnover Annexure —| (Format: I-2)
3 | List of technical personnel for the key positions Annexure —| (Format: I-3)
4 | List of Key equipments/ machines for quality control Annexure —| (Format: 1-4)

labs

5 | List of Key equipments/ machines for construction work Annexure —| (Format: I-5)
Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
The bidder should have:

A. Financial
Nil

B. Physical Requirement:
Nil

27|Page






Format: | -3
(See clause 14 of Section 2 -ITB&

Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement

Available with the bidder
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As per provisions in works department manual / circulars
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Annexure - J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To be Contained in Envelope-C)

NAME OF WORK Major and Minor repairing 3188 Hnad Pump work of india mark Il hand pump
including replacement of unserviceable parts i.e chain, handle, axle either one or more parts as the
case may be along with overhauling of hand pump set and transportation etc as per approved
specifications (material will be supplied by the department) work period of 12 month in Block JOURA
of District Morena

I/'We hereby bid for the execution of the above work within the time specified at the rate
(in figures) (in words) percent below/ above or at
par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all respects
in accordance with such conditions so far as applicable. I/We have visited the site of work and
am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. 1/We
have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools and plant conditions effecting accommodation and movement of
labor etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the
sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is
not ready to accept such valid and correct rate and declines to furnish performance
security and sign the agreement his earnest money deposit shall be forfeited.

iii. In case the percentage above or below is not given by a bidder, his bid shall be treated
as non-responsive.

iv.All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST) to be
levied on works/service contract.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh
dated the day of 20

Signature of Officer by whom accepted
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Annexure - K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue rate) Unit Remarks

All Spares and Riser Pipes for Hand Pumps Maintenance.
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:

To,
M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of
Madhya Pradesh at your bided percentage below/ above or at par the Bill of Quantities
and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. the performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only). The
performance security shall be in the shape of term deposit receipt/ bank guarantee of any
nationalized / schedule commercial bank valid up to three months after the expiry of
defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing
the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of
site and necessary instructions to start the work.

Yours Faithfully
Executive Engineer

Public Health Engineering Department
Division Morena
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to a total of [amount of guarantee]*
__ (in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the
Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature, Name and Seal of the guarantor
Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing Authority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or restriction
of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To 30 Security Deposit
Person
10 | Contractor to Construct the 31 Price Adjustment
Works
11 Discoveries 32 Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 Completion Certificate
15 | Compensation for Delay 36 Final Account
16 | Contractor’s quoted F. Other Conditions of Contract
percentage
C. Quality Control 37 Currencies
17 | Tests 38 Labour
18 | Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability
Period
D. Cost Control 40 Audit and Technical Examination
19 | Variations - Change in original 41 Death or Permanent Invalidity of Contractor
Specifications, Designs,
Drawings etc.
20 | Extraltems 42 Jurisdiction
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A. General

1. DEFINITIONS
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to
the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of accepted
bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion
of work or any component thereof.

1.10.Day: means the calendar day.

1.11.Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

1.12.Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

1.13.Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14.Employer: means the party as defined in the Contract Data, who employs the Contractor
to carry out the work. The Employer may delegate any or all functions to a person or
body nominated by him for specified functions. The word Employer / Government /
Department wherever used denote the Employer.

1.15.Engineer: means the person named in the Contract Data.

1.16.Engineer in charge: means the person named in the Contract Data.
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1.17.Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.
1.18.Government: means Government of Madhya Pradesh.
1.19.In Writing: means communicated in written form and delivered against receipt.
1.20.Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
1.21.Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.
1.22.Stipulated period of completion: means the period in which the Contractor is required
to complete the work. The stipulated period is specified in the Contract Data.
1.23.Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.
1.24.Start Date: means the date of signing of agreement for the work.
1.25.Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.
1.26.Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.
1.27.Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.
1.28.Variation: means any change in the work which is instructed or approved as variation
under this contract.
1.29.Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.
INTERPRETATIONS AND DOCUMENTS
2.1Interpretations
In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.
c. provisions including the word “agree”, “agreed” or “agreement” require the agreement
to be recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record;
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2.2Documents Forming Part of Contract:

1.
2.

3
i

© ©® N o g &

NIT with all amendments.
Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)
. Conditions of Contract:
Part | General Conditions of Contract and the Contract Data; with all Annexures
. Part Il Special Conditions of Contract.

Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

Agreement, and

Any other document(s), as specified.
Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data.
Communications
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer
shall be as per the details given in the Contract Data. Communication between parties
that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax)
or other electronic means (email) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal
service. In case of any change in address for communication, the same shall be
immediately notified to Engineer-in-Charge.
Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in

the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter

the Contractor's obligations.

b. Following shall not form part of subcontracting:

Hiring of labour through a labour contractor.

ii. The purchase of Materials to be incorporated in the works.
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iii. Hiring of plant & machinery

C.

6.

The sub-contractor will have to be registered in the appropriate categoryin the
centralised registration system for contractors of the GoMP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified in
the Contract Data will be made from the Contractor.

6.2If the Engineer asks the Contractor to remove a person who is a member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within three days and has no further connection with the Works in
the Contract.

7. Force Majeure

7.1
(@)
(b)

(c)
(d)

(ii)

(iii)

(iv)

(v)

7.2.

The term “Force Majeure” means an exceptional event or circumstance:

which is beyond a Party”s control,

which such Party could not reasonably have provided against before entering into the
Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and
which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of
the kind listed below, so long as conditions (a) to (d) above are satisfied:

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel,
revolution, insurrection, military or usurped power, or civil war,

riot, commotion, disorder, strike or lockout by persons other than the Contractor’s
Personnel,

munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor’s use of such munitions,
explosives, radiation or radio-activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any duty
or discharge any responsibility arising out of the contract, the relative obligation of the
party affected by such force majeure shall upon notification to the other party be
suspended for the period during which force majeure event lasts. The cost and loss

sustained by either party shall be borne by respective parties.
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7.3

7.4

8.1

8.2

10.

10.1 The Contractor shall construct, install and maintain the Works in accordance with the

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this
sub clause shall not give eligibility for price adjustment to contracts which are otherwise
not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall
stand extended by the period for which such cause lasts. Should the delay caused by
force majeure exceed twelve months, the parties to the contract shall be at liberty to
foreclose the contract after holding mutual discussions.

Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract are the responsibility
of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/

drawings or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor for
the works whether under the General law or under workman's compensation Act, or any
other statute in force at the time of dealing with the question of the liability of employees
for the injuries suffered by employees and to have taken steps properly to ensure against
any claim there under.

Contractor to Construct the Works

Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is mentioned

in Contract Data, such work shall be carried out in accordance with the instructions and

requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the

sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally
of all means used for the fulfilment of this contract whether such means may or may not

be approved or recommended by the Engineer.
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1.

12.

13.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract
Data in writing giving full description and grounds of dispute. It is clarified that merely
recording protest while accepting measurement and/or payment shall not be taken as
raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall
not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to
the Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham
Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence

notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order and
timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution.

The contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/equipment being placed

in field laboratory and the location of field laboratory along with the Programme.
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13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time

14.1.1f the Contractor desires an extension of time for completion of the work on the ground
of his having been unavoidably hindered in its execution or on any other grounds, he
shall apply, in writing, to the Engineer-in-charge, on account of which he desires such
extension. Engineer-in-Charge shall forward the aforesaid application to the Competent
Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within a
period of 30 days of receipt of application from contractor and shall not wait for finality of
work. Such extensions shall be granted in accordance with provisions under clause-
15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the execution
of the works, including maintenance thereof, pending receipt of the decision of the
competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of signing
of the agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works,
the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such
liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor
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amount equal to the liquidated damages leviable until the Contractor makes such
delays good. However, the Engineer-in-charge shall accept bankable security in lieu of
retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

16. Contractor's quoted percentage
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of material

supplied by the department.

C. Quality Control
17. Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified and
having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified
in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before
the end of the Defect Liability Period. The Defect Liability Period shall automatically
stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to
the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer
will assess the cost of having the Defect corrected, and the cost of correction of the
Defect shall be recovered from the Performance Security or any amount due or that

may become due to the contractor and other available securities.
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D.Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

20.

The Engineer-in-charge shall have power to make any alterations, omissions or additions
to or substitutions in the original specifications, drawings, designs and instructions, that
may appear to him to be necessary during the progress of the work and the contractor
shall carry out the work in accordance with any instructions which may be given to him in
writing signed by the Engineer-in-charge, and such alterations, omission, additions or
substitutions shall not invalidate the contract and any altered, additional or substituted
work, which the contractor may be directed to do in the manner above specified, as part
of the work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work.

The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra items.

21 Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items

under this clause shall be worked out in accordance with the following provisions in

their respective order:-

. The contractor is bound to carry out the additional (Extra quantity), work at the same

rates as are specified in the contract for the work.

. If the item is not in the priced BOQ and is included in the SOR of the department, the

rate shall be arrived at by applying the quoted tender percentage on the SOR rate.

. If the rates for the altered or substituted work are not provided in applicable SOR - such

rates will be derived from the rates for a similar class (type) of work as is provided in
the contract (priced BOQ) for the work.

. If the rates for the altered, substituted work cannot be determined in the manner

specified in the sub clause (c) above - then the rates for such composite work item
shall be worked out on the basis of the concerned Schedule of Rates minus/plus the

percentage quoted by the contractor.

. If the rates for a particular part or parts of the item is not in the Schedule of Rates and

the rates for the altered, or substituted work item cannot be determined in the manner

specified in sub clause (b) to (d) above, the rate for such part or parts will be
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determined by the Competent Authority as defined in the Contract Data on the basis of
the rate analysis derived out of prevailing market rates when the work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor
does not accept the rate approved by the Engineer in Charge for a particular item, the
contractor shall continue to carry out the item at the rates determined by the Competent
Authority. The decision on the final rates payable shall be arrived at through the dispute
settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any
reason whatsoever, not require the whole or any part of the work as specified in the
bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to
the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24. Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Securiy, if any; and/or Security Deposit and/or any sums payable under
the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of
land revenue under the M.P. Land Revenue Code.

25. Tax
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25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, duties,

cess, toll, taxes of Central and State Governments, local bodies and authorities but

exclusive of Goods and Services Tax (GST) to be levied on works/service contract.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and

duties in respect of materials actually consumed on public work, shall be borne by the

Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not

26.

be payable to the contractor.

Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement

of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements by

subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or

27.

otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause 24
above.

Termination by Engineer in Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in

Charge may by notice require the Contractor to make good the failure and to remedy it

within a specified reasonable time.

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a)

b)

c)

d)

f)

g)

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect
within a reasonable period of time.

the Contractor does not maintain a valid instrument of financial security as prescribed;
the Contractor has delayed the completion of the Works by such duration for which the
maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or

fraudulent practices in competing for or in executing the contract.
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h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14
days” notice to the Contractor, terminate the Contract and expel the Contractor from
the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer
in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less advance payments and
penalty as indicated inthe Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

28.2 Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms
of the contract and less taxes due to be deducted at source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

29. Performance Security
The Contractor shall have to submit performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.
The contractor shall have to ensure that such performance security and additional
performance security, if any, remains valid for the period as specified in the Contract
Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not exceed
the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond

the completion of Defect Liability Period/ extended Defect Liability Period.
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30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The

Additional Performance Security shall be refunded on satisfactory completion of of the

work.




34. Payment Certificates

The payment to the contractor will be as follows for construction work:

(@) The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with detailed
measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to
be paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items in

the Bill of Quantities completed.
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(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

(h) Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as
an admission of the due performance of the contractor any part thereof, in any respect
or the occurring of any claim.

(i) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E.Finishing the Contract
35. Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by
the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed

format in the Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a Defects
Liability Certificate and certify any payment that is due to the Contractor within 45 days
of receiving the Contractor’s account if it is correct and complete. If the account is not
correct or complete, the Engineer shall issue within 45 days a schedule that states the
scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the
Competent Authority as defined in the Contract Data, who shall decide on the amount
payable to the Contractor after hearing the Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause 32.1 above, the Engineer shall proceed to finalise the account

and issue a payment certificate within 28 days.
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37.

38.

39.

F. Other Conditions of Contract
Currencies

All payments will be made in Indian Rupees.

Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for their

payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe, showing the

staff and the numbers of the several classes of labour from time to time employed by

the Contractor on the Site and such other information as the Engineer may require.
COMPLIANCE WITH LABOUR REGULATIONS

39.1.During continuance of the Contract, the Contractor and his sub-Contractors shall abide

at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non- observance of the provisions stipulated in
the notifications/ byelaws/ Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from any
money due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer. The employees of the Contractor and the Sub-Contractor in no case

shall be treated as the employees of the Employer at any point of time.
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40. Audit and Technical Examination

41.

42,

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc. to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be liable to refund
the amount of overpayment and it shall be lawful for Government to recover the same
from him in the manner prescribed in clause 24above and if it is found that the Contractor
was paid less than what was due to him, under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by
Government to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 | Employer Government of Madhya Pradesh
1.15 | Engineer Executive Engineer/Assistant
Engineer/Sub Engineer/Consultant
appointed by Department
1.16 | Engineer in Charge Executive Engineer
1.22 | Stipulated period of completion (a) Construction/Execution of Work- 12
Months including rainy season
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contact details of the As per Annexure H
Contractor
Address & contact details of the Executive Engineer P.H.E Division Morena
Employer/Engineer-phone, Fax, e- Phone-
mail Email- eephedmor@gmail.com
5 Sub contracting permitted for the More than Rs. 100 Lakhs
Contract Value
6 Technical Personnel to be provided by | As per Annexure-| (Format I-3)
the contractor-requirement, &
Penalty, if required Technical Rs.30,000 for Degree holder & Rs.18,000 for
Personnel not employed Diploma holder Engineer or As per PWD
latest orders  for _ deduction _ for
Diploma/Degree Holder Engineers OR as
may be decided by the Draft NIT
approving authority.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding Superintending Engineer,
dispute under Dispute Resolution Public Health Engineering Department
System Circle morena
Appellate Authority for deciding Chief Engineer
dispute under Dispute Resolution Public Health Engineering Department
System Zone Gwalior
13 Period for submission of updated Initial -work program-—shall _be submitted
construction program within-a-week from-the date of sighing the
agreement; thereafter, updated program
Quarterlv_basis | | I
: iodi T 12 hs.
Amount to be withheld for not 1% —of the —contract —value subjectto
submitting construction program in the | minimum Rs-5.000/- per month-
prescribed period
14 Competent Authority for granting Time | Up to one month - Executive Engineer.
Extension More than one month — Superintending
Engineer (Full Powers).
15 Milestones laid down for the contract Yes
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment for lab As per Annexure Q
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Time to establish lab

Not Rquired

Penalty for not establishing field
laboratory

1% of the contract value subject to
minimum Rs. 10,000/- per month.

18

Defect Liability Period

21

Competent Authority for determining
the rate

Executive Engineer
Public Health Engineering Division
Morena

27

Any other condition for breach of
contract

Less than 25% progress achieved during
the half of the contract period. (Reason for
delay attributed to the contractor.)

28

Penalty

Penalty shall include

(a) Security deposit as per clause 30 of
General Conditions of Contract and

(b) Liguidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including additional
performance security (quarantee), if any,
as _per clase 29 of General Conditions of
contract, whichever is higher.

29

Performance Guarantee (Security)
shall be valid up to

Performance Guarantee (Security) for works
shall be valid upto 3 months beyond the
completion of Operation and maintance period.
Performance Guarantee (Security) shall be
released after completion of entire O&M period.
Additinal Performance Guarantee (Security)
shall be valid upto valid construction/execution
period plus 03 months.

30

Security Deposit (SD) to be deducted
from each running bill

At the rate of 5%. SD deducted during
excution of works shall be refunded on
completion of Defect Liability Period. SD
deducted during O&M period shall be
refunded at the time of release of
performance guarantee.

Maximum limit of deduction of
Security Deposit

Up to 5% of Final Contract Amount.

31

Price Adjustment formula and
procedure to calculate

Price Adjustment shall not be allowed

31.1(1)

Price adjustment shall be applicable

32

32.1 Mobilization and Construction

No Mobilization and Construction
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Machinery Advance Applicable

Machinery Advance Payable.

32.2 If yes, Unconditional Bank
Guarantee.

32.3 If yes, Rate of interest
chargeable on advances.

(NOT APPLICABLE)
- daLlss

(NOT APPLICABLE)

32.4 If yes, Type & Amount of
advance payment that can be paid.

1 Mobilization—advance-Not-more-than—%
of contractamount:
more-than—%of contractamount:

32.5 If yes, Recovery of advance
payment.

(NOT-APPLICABLE)
5 Mobiiat Ve .

(NOT APPLICABLE)
33 33.1 Secured Advance Applicable No Secured Advance Payable.
33.2 If yes, Unconditional Bank tr-the-formatpreseribed-in-Annexure-T

Guarantee.

(NOT APPLICABLE)

33.2 If yes, Amount of Secured
advances.

0,

32.3 If yes, Conditions for secured
Advance.

5% —of value—of material-as—determined-by
the-EngineerinCharge—(NOT APPLICABLE)
v 2l : I it il




(NOT APPLICABLE)

33.4 If yes, Recovery of Secured
advance

The advance shall be repaid from each

succeeding—monthly paymenisto-the-extent

|ne.|t|e]|I|aIs [Ile' “I."el' aeluaneel ) naSIEIEnIGIHS.b
(NOT APPLICABLE)

35 Completion Certificate- after physical As per Annexure-U
completion of the Work
Final Completion Certificate- after final As per Annexure-V
payment on completion of the work.
36 Competent Authority Superintending Engineer Circle morena
PHED
39 Salient features of some of the major As per Annexure-W
labour laws that are applicable
41 Competent Authority Chief Engineer

Public Health Engineering Gwalior Zone
Gwalior
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ANNEXURE - N
(See clause 10 of Section 3 - GCC)
Drawings

List of drawings
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ANNEXURE - 0O
(See clause 15 of Section 3 -GCC )

Details of Milestones

No.

Activity

From the date of Agreement, or from
the date of issue of the letter
regarding commencement of work on
scheme

All hand pumps must be repaired within | 3 days from the day of complaints

3 days from the day of complaints received.

received.
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ANNEXURE - P
(See clause 15 of Section 3 -GCC )

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution
of work is attributable to the contractor, the Employer shall deduct Rs. 200/- per
day per handpump not repaired within stipulated 3 days time duration.

The decision of Superintending Engineer shall be final and binding upon

both the parties.

60|Page



ANNEXURE - Q
(See clause 17 of Section 3 -GCC )

List of Equipment for Quality Control Lab

Nil
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Annexure — U
(See clause 35 of Section 3 -GCC )

Physical Completion Certificate

Name of Work :

Agreement nNo. ......cccceeeveevvviiiiieeeeeeeeen Date
Amount of Contract Rs .....................

Name of AQENCY ...
Used MB NO. ....oooiiiiie e

Last measurement recorded

a. Page NO. & MB NO. .......ooiiiiiiiiiiiiieeeee e

D. Date oo

Certified that the above mentioned work was physically completed on ...................
(date) and taken over on .................... (date) and that | have satisfied myself to best of my

ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC )

Final Completion Certificate

Name of Work:

Agreement NO. .........ccoiiiiiiiiiieinanns Date ......coooeiiiiiin,
Name of AQeNCY & ...
W LST=To I1Y/ | = o To T

Last measurement recorded
a. Page No.& M B No.

b. Date
Certified that the above mentioned work was physically completed on ................... (date) and
taken overon .................... (date)

Agreemented amount Rs. .......................

Final Amount paid to contractor Rs.

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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b)

i
d)

f)

a)

Annexure - W
(See clause 39 of Section 3 -GCC )

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days”(say, 15 days) wages for every completed year of service. The
Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).
The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixed by appropriate Government as per provisions of the Act if the employment is a
scheduled employment. Construction of buildings, roads, runways is scheduled
employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the

workers.
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h)

)

k)

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees drawing
up to the prescribed amount of wages, calculated in the prescribed manner. The Act
does not apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. States may have different number of employment
size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing
down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides for
laying down rules governing the conditions of employment by the Employer on matters
provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen”s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs prescribed
minimum (say, five) or more inter-state migrant workmen through an intermediary (who
has recruited workmen in one state for employment in the establishment situated in
another state). The Inter-State migrant workmen, in an establishment to which this Act
becomes applicable, are required to be provided certain facilities such as
Housing, Medical-Aid, Travelling expenses from home up to the establishment and back
etc.

The Building and Other Construction workers (Regulation of Employment and

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
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p)

who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2% of the cost of construction as may
be modified by the Government. The Employer of the establishment is required to
provide safety measures at the building or construction work and other welfare
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near the work place etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another prescribed
minimum (say, 20) or more persons without the aid of power engaged in manufacturing

process.
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Annexure - Y
Detailed Scope Of Work

1. % fAfdgrerR farT & yafeld Specifications, Relevant IS Code Td THI—THI
UXY Engineer-in-Charge gIXI g W™ e @ S NACE B BT foharaae

FHf=a o |
2. TAfder # |ffera &l &1 fdaror =R © —

A) Major and Minor repairing 3188 Hnad Pump work of india mark Il hand pump including
replacement of unserviceable parts i.e chain, handle, axle either one or more parts as the case may be
along with overhauling of hand pump set and transportation etc as per approved specifications
(material will be supplied by the department) work period of 12 month in Block JOURA of District
Morena
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract (SCC)

1. g fAfdee 5= T8 @ Sraf |
2. 131 ®RoT qa FfdeT wWed /g B4 BT QUi AfteBR FMfdaT sHzvredl @1 8|
3. I & IS HHId UH 16—50 /2017 /2 /34 &G 31 s 2017 & AR 1 Jalls 2017 A

@M A Ud HaraR (GST)wi 9@ digde W 18 U™ @l &% | T | 999 & 39 QY
TR SHER Bl 7T YA & FHI SILTALL B O R P W AN 8 IFb IJAR

BT YA JIF §  ShaR Bl fHAT S| Shua.dl @1 srsar (Exclusinve of GST)zm
TR R, IUBR, oldl, B, TSI FAMS B YA &1 &I MfAQrdR o1 8F T1 I8 /141 SR

fo ffaerer /1 wqgd fawia uwara (Financial Offer)d & i &1 yoram afMferd = |

4. TR &1 FEAgAR SR SR GURT § US89 Sawd & | <dd 9 JA-HR, dIvSTas,
ST U9 €1 Ud HHAR] BTl SUBR BT FREHR BT Har S |
5. SURT @I T3 AT A GIRT IR B WS TP b A1 UK BRAT BEIT IIAT IID
I HICHR MO A& H ST PR ol o], o fammT Safda Mfagrer @1 afi &= 2g
qred el BT |
6. fermmpr—a1 # fMfdeaRi g1 «ifde vu 1 EMDSHT - S &l e & | fmT # smfaa &
S arell aed Hfderel 4 EMD Aifde $U & T BRI S @ g $I gad REd gl
Electronic vu & Sta3l (e-EMD) w1 fha S &1 uraer= ff faram Smar €1
$—30ASl (e-EMD) S = faer # 9T o arel Mfaerert & fordy f=1 ufsear feiRa o
SIIE
o ffdqmell # 9N o9 drel MMSGR oUe d& @ & HGRI THUL S—URIRHS dicd
(https://www.mptenders.gov.in) W 3T ANT—3 LS. H AN—37 PR dh IPISC ST
BH H &S BN |
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DI AR e W SHT BR il ST 916 d [AQT H 9RT o< b HrRIdrel gdad el |
o AR 3MPR Yo & IWIA <AcH (fIaTdR @1 §—3 AL (e-EMD) &1 I &I Blsar oy
¥ AfIeaR gRT o1 §-3.gASL(e-EMD) @t IIf¥1 Uil & "eud | a9 a i, St fd
AfdgTeR @& UIdad R IRes 6 @d d 8 a9 gFfT | J8f I8 e fhar ST & & $—3..
Sl.(e-EMD) ST =+ arel Mfderer &l i @1 9 $—3.yASL(e-EMD) @1 I o R
A Ry adl [fdeeR & RRes §&6 @ d & s8R | 9%d MfdseRr & §—3.09.2l(e-
EMD) @1 137 31eel &= T b PR ™! SITQT Tl e Fwrfed f&d S & IuRid 994
BT ST |
o IR frll RUT A STASL(EMD) oad a=e &1 ol forar Smar @ @ fAfdeerR gRT o S
—SHSL(e-EMD) @t ¥ uide W oA @1 SOl qen ’erard & T I afds wrarges
ERT ORA did wW@Rey e [T & 8443 Rifdet S @rd @ o@m &1 Sgeht o e @ &
RG §RT ATA S ATIH | I[oTd Ut 0215 NG § AT BI85 ST |

7. FISTAR &1 HaaR &1 AR YA 90 95 UR[d $HRA1 81T |

8. W —:— FYYSY I AU & <Y BHID UH—16.181 /2012 /2 /34 fe-id 26.03.2026 ATH
TR i@ faUHT gRT Uferd o) WR merRa IrwiAa fAfagret & 15 ufoera & e S &1 <%

g B W [faeT ) @7 sragiRa (Unworkable) w9d g0 dweardd Afderer grr fMfded <=
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AR o ffder W (Tendered Amopunt) & ffdsr &1 srgAIfd &g 9 15 uferd &8

I (Amount 15% Below PAC) @ 3R @I ¥ affaRRaa Performance Guarantee & w9 #
forg oM & fAder fourhl emeer ®HieG — 530 /3MR—74 /2014 /2 /34 WUt feAid 06.02.2017 9
g B |

INT —2— FegUSY IT9, i AT fQWET, Hamera, WUt & 3N BHieb Uh—53 /02 /2011 /
QN /19 /524 AOd fedid 14022025 @ fAfder &5 orgaeiRe @ umd 89 W SifaRed

Performance Guarantee & Heel ¥ 3Qe SIRI AT AT € Sbe & 3gPpH H [N aeer FAl®

530 / 3R—74 /2014 /2 /34 WUTA 06.02.2017 & fdg BB 2(i) & W PR AR glcenud

fopar e 21

o ?ﬁaﬁwuﬁlﬂﬁﬁﬁwﬁﬁwﬁésﬁﬁaﬁwqﬁwﬂ TR B AR &l foram S

|
o ffder % 10 W 20 YRR TP $H X o W Mfder e 10 ufded A g@ax Rraw ufaerd
oH R PAC IR &7 Sae ufaerd ifiRed weia=a TR &) IR Aergar 8rfl—

araTerv— afe ffder @1 sgAfa @a (PAC) Rs_100.00 g & 1 Wholad AfATIaR &) % 14

gfererd Beow SOR &1 A1 ifiRed WReRET TRET &1 T0FT F=TgaR 8Rit—
UHSISR @ W9 H UK B S dTell TfaRad WReBRA TR I ARy

Probable Amount Of Contract (PAC) X Rate Below SOR Beyond 10% = 100 ( 14%-10%)
Rs- 4.00 o”g
o fAfder # 20 uftera & &ffs &9 <x (RATES BELOW SOR BEYOND 20% ) 3 W fAfder &=
3 TR IOET TR B
o TRV AR ffaqr &1 e @d (PAC) Rs_100.00 &g g T Whaad MfdgmeR @t
SR 24 Yfaerd Beow SOR & @6 SifdRed WRBRART TRET &1 T0MT FTgaR grfl—
UHSIAR & ®7 H URd dI S dTell IR WRBRA TRET & ARr— A+B
A) Probable Amount Of Contract X1 X Rate Below SOR Beyond 10% upto 20% ) = 100x1x
(10%) Rs- 10.00 oI
B) Probable Amount Of Contract X1 X Rate Below SOR Beyond 20% = 100x2x (4%) = Rs-

8.00 oIRg 1fid del SIfIRad WRBRH=T TRET @ IR (A+B) = Rs 18.00 oI/
g A gRT I8 ol form war & 6 fovmT # ufterd &) R emanRa SmeEfa @1 S datel

fafderell ¥ srgeiRe X U @9 ) URT—2 AR & AfaRad Performance Guarantee

B ITUAET DI Y |
9. ffaer argey & SAESl W e 4ed (5000 ARI Tb WA 1000,/ —) TAT 50.00 ARG

3 R WfAeT Hed BT 0.10 UfRIT Y Yoob TATRT BT | Ife ARAT §RT 59 Yob H Blg gRaT
o S 2 a1 U aRRfT # orgey & ¥Ry yafeld %1 W WY Yodb JATRT BT |
10. Additional performance guarantee U« g & IWRId & ey e fbar SR |
11. Additional performance guarantee +ifds w7 & & wiar yAer w3 (Physical
Completion Certificate) SIRI 8 & gand &1 arad &1 I |
12. QRIF STHT eRISR IR FHRNSTT 81 fhar Sird |
13, eRIR IR & fa=7 fAfaed @rel 72 sl (HfaeT @rem @ fafr & 120 o1 9@ 9 <=l
14. 39 ffaer & vfosg & 9 9r0r T GIUAdedTse WR & < off b | e T R g #§
& ol SIRIT |
15. (fdSTdR gRT f&=Te 01.00.2023 E-IN-C/P.H.E. DEPARTMENT/ BHOPAL & JUHSMAR. W
gferera &¥ <A1 BT | IR e fAfaer St @M @ i ie 9@ @ g B |
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16.

17.
18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.
30.

31.

32.

33.

34.

35.

36.

37

38

[erd JMABRI DI I8 AfBR BN b a8 fdl 9 (fder & {971 SRor 9y wiad a1 Radd B

AP & |

fafder gu= http://www.mptenders.gov.in | THARA & FI B ST T |

ZSUY WURY BRI & ol AMATIHATTIR T K3, JEHIA I FHIA Al U BRI
BT |

AoIgRl @l Ud <9 & Aref e+ # First Aid Box 3@ 8117 |

ShaR BT 319 fI9RT Ud $1Ad FHedmor ¥ Hafta TRd Tl &1 dred -1 MMaedd e |

JA® SqB ¥ 1 UM ofaR Sad BIel S, fSrqed1 Jrae fdeqmat el 81 |

2USUY FIRY ST & foll ShaR ol W AMTIGATIAR ae- SUeTel BT BT |

Q3T R N 1l AT ShAR Bl WG d& BT 8T |

Pl PR @1 g 89 W SHaR WA SAEER BN | Bl UhR & S 8 W Iaadh
AT FRATIHIR SHaR Pl g8+ HRAT BT |

T 1 UPR &1 AT YR BT USRI ShaR Bl W & A A HRAT 817 |

2USUY YR BRI H o dTell AAKT @ud ARG AR ShaR ®I VN gRT SUee axlg I,
O] IHaR, 20U b aR Wud AR &1 f[daR0 ydd <dd & Al SudHT /Fergd I

A AT SRR Hel™ HRAT BT |

fI9TT gRT 2USUU HYRYT BRI H T drell AT S | 8 UG @l SIra |

ffder & W & UsgA H IecilRgd ZUSUY WA oY g8a) HURUT ) AMARIGATIIR HH SATGT 8l
Fehell & | Far |l S AR W fhar S |

2USUY WYRY H &1 dlell T.&P. ShaR &I W &I ITIRT HRAT 811 |

2USUY WIRY BRI B (88 9 oY) TG tUSUU CHIRRIA Ud Holqy SUA @ SHER Pl BRI

BT |

®rg A1 TSI B3 2UsSUU TRME M @ GIT U 8F & ISWIA 03 g & 3R R 81|

afe fareT gam 2veuy 03 figd & HioR =&l uRT Sar 2 o ufdfes 200 &. efevs ufa gveuy
ST ST S @ddh | el fbar SirdeT |

2UEUY # 3w WEOR USY BM WR R UBR @ GHEAT B X B B ol WROT S H g

HOTGR Ud GRETT SUGRYT Y& B |

SHAR GRT U0 IR}/ STufaf=fel gRT SRR Ua=MT U3l &l <dd & ArS Al BT
BT, TEIGAR <% JIR fHar ST gd irar faar Sia |

9T & U 3fdeT Suael B WR B qFdb Bl YA [hAT ST | fadd | e B8 wR e

Al YHR BT ST BT I1ET I AT ST |

PR W B URRIMT FTAR BRI &I A= HH /A& 8 Fhall o | Al H & T 3mgeq &

AT A " /96 gl © | SheR @ g1 U g uRRefaal § €1 18 e’ W) & HRI BT 8|

ol oft Rerfar & &1 78 <%0 # aRaqc= T8l fbar e |

HEIRY BRI 2g A9 §RT YeR &1 18 AMAT & Taol § SdhaR dI gvsud I fHdrell 78 RE

AT 99E BREAT BRI | ST AR 199 T HRA IR A B {e R BT A SHER b qAD

A agell DI AT |

. BRI Widd B ® 10 fQad & WiaR e BRAT AfTard BRI I=IAT STHI | AR AT & UeT
H RIS @1 ST Ud 31Tel Ush a¥ b & ford fobdl Y fHifder o sy =18 o1 fear Srae |

. I FfIsT ey &1 U& WrT BRT|
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39.

40.

41.

42.

w

43.

44,
45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

LUSUH FYRY BRI ARG I /3AN SUE & e § gfafed duifed oxar g | Hfderer
DI I BUSUHI BT WURY BRI HRAT BN 5D GAT ARG I3 /39161 SUIAT A SRIENd
uT g8 |

fOIrT & TP HHIRI B ST fb AE™e T3 /ST g§RT GURY SH & A1 AW ST | ShER
ERT S8 HHARI DI 18- & AT of ST I\ard 8N dlfds 98 d<ell /STell T A4 il &7 gd
FUR B BT A G+ R SR B D |

S A 2USUH gEq Wk R HYRUT BT SEH ol §U UISUl &1 ol AT Ud e WR DI SADRI
U™ OR ST SffFard 81T Ud Ut deAd i w9 SuEvs # S B BN |

TIaE & FeiRa siferedd d S FTgaRr 8n |

T AN — U W SA b SIS IR 1 30 ufrerd |

A AN — Sells o RavaR T Sraied IfR1 &1 20 ufierd |

T 9 — e ¥ AR d@ rdfdd i &1 20 Ui |

g S — STHaR] | ATE dd TSR 0T B 30 Hfcrerd

faery gRReIfr # SRI @1 A1 e’ SF WR MfIgreR @ U d Ae™d I3 &I SR B
JMER R HRIUTET I I d AFART o FT ATaeaDh BT |

SUSTH Bl T H Bl / JaIy] B IR I U H Y fbar SR |

SUSYH HYRY 2] [AHraEvs § AdH I WURY d18 (SAIfST) 7Y 05 ofaR sUSURI HIRUT & A1

AR fhd SR Td RIprIdl &1 ARHIIAR a8 o G H gl & SRl | 8vsu FERT B
2q MR gRT ares SUe«l 981 ST ST & A & 1000.00 URIET & AF 4 3ficrs <Id |
AT DT ST |

JFaRT fhd ST Y8 IS eUSUH] BT FERY SWIA FARMIE Td A U PR SIITS / EUS
PRI H Sid wq R [ S | St I9el aide [T §RT Uil R ST |

U IR B T B & FARMRE U9 O T Sudel 7 aRH @ Refy # s0 /- ufa
HYROT 08U & H9 9 9l fhar S |

2USYH HERY B 7g MfASrer R Sueel aRR T 20eUd Habfidh 3118 .CLals SlMERT 8IMT
IMRY | Iad o ol a1 8 &l Reafdh # yxie oI R . 10000 /— 6T 3ffqvs 9 fdbar
ST |

el Al gpR & faarg &1 Rerfer # AT &3 JRA1 8N |

2USUHl & WYRV PR Bg AWM §RT USRI &1 Tg ARl &1 GRe & Yol SaEaR] ShaR &l
I |

SUSUH & HURU HR H SR S dTl HUlel, TRl Td AR[IA AolgRi &l AU, 9a+ d
AT FHHR HAT Hed H USRI BFT 3MaeTd o | SHGI B Iad Uoiigd Bl USRI $ls
BRI IR BHEI AT AT 3if+ard 81T |

TOSUH & HOIRU BRI & ARM ¥l M UHR g & fog favmr @ diE Reer T8 8rf |
geedl ®1 Refd § ¥ UHR & <Tai BT FIAGAR T ShaR Pl W HRAT BT |

TUSUHl & fhd T GUR BRI P 3USUN & b I8 dlel IEdIRdl gRT SIRIRT gaemdT famT
DI T BT BT | O H GuR B @1 A smaeasd w9 9 sifhd @1, 39 uen H guR S
@1 fafdy &1 Sifhd B Maedd & | GUR BRI BT Gl Held YUF—3 AR JIR AT ST
BT I8 UM HIRTe w0 I HefSd &5 & A8Re I3/ SUIET Bl AT BT |

fAfdeT § SeeilRgd 2ueudl & W1 d1e] Sveudl &l Tl 2 e GuR Rl g MfdsaR gR
ffdeT oga @ Sl 2 I 3y HieT H Py 2USUN [/ TUSUR] GUR & SRANY B S ©
G Ud WY @ U H STERId T H B Bl ST | 3l YR Y gUSUR RIfUd Bl S
W G U4 FHI B U H AR ArTd # gfg @1 Sl | O gveudl & Addul | gueud
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FaTeax daqmul IR RiTa BE deR o/ AT & S © a1 U8 20eul &1 &l U4 990 &
U ¥ IFFAET AR H BT BT ST |

55. AFATDBIA H AUl H g AR S & BRI d& B dlel SUSUHl &l ollsd Habre &1 Hr
SHER BT AU FAEA! A BT BN $9 TG By SMARGT IR BT YA 1 81| Q. SHAR
ERT dF dR TN &x9 @& IWId 1 2vsud &) Y g8 s =8l Maerd 2 ar 01 Refy &
T §RT U aR 20w &1 A1 g3 ollss &I Mdla &1 U™ BRI SR | f[I9RT §RT &-R
S dTel YA & d7g Ife gusud & Nl g8 @rg 78l Mool & d U8 8Usud &l YeR e
SR AET ST FH TAT 591 20SUHT Bl AT UG FHI & S1UTd ¥ ST T H - HHT B
ST, JAfh Al fI9RT gRT SRR T U 9 20eud 3l R) g8 oed Mde SRl § A Shar
& fog FATIER seique SIfERINT &R SHaR H qHell Bl S |

3.IfE BUSUH & WERY Tg AT SUSUHI & 2 YRR ZUSUHl &1 W& dd sveudl @l FINT g8
e W SRIFAAR Rerfer AT gl & a1 Y g8 oes &1 9T gR1 Mdvetard S 3 S &
BN 99 & & IYell SHAR & <IH | Dl ST |

9.9 BUSUHl & WERY g AJERId USUHl @ 2 UfaRd ¥ Afde o 5 uferd 9 gueudl @l iy
gg A4 H SWIGagAR Refa MG gxlt @ a1 Y g8 g &1 3w gR1 Mevedar S | S
g BT I 9 T Td FI F 50 Ufrerd S @l IR ) a¥ell SHheR & <qdB A Bl I |

A ToeuHl & HURU ] ST 2USUHl @l WAl & 5 Ufawd ¥ Sfd gveudl & AR g8
e W SRIFAAR Rerfer AT gl @ a1 Y g8 oes &1 9T gR1 Midvetard S 3 S &1
BT O S T &1 GO R @] IRIell SHAR & <TD A DI ST |

56. MBI 2Uveurl § el 2veur Ud RFTaha Aley 77y M wifid 8 U 20SU™ & |URY g
AIe} UR IdBTel Ud STe™ I 3TelT ¥ YA SHaR DI el fhar S |
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(ro=—1)

AT B. ... &P
TUSUH| & GUR B A UK B Tl YR ARl &1 o kam Sl aaR 5
ST B <Y
R |
® ¥ P | q9EC | TUSUW | TUSUW | BUSUW @ YUR P W UMK BN arell RET AR B
am HAH | HwT T R | Qo
Ao | B o1 |9 || | el ||l |9t | |
feTiss HIAM | B AF | ST AME | B A | ST AH | BT AW
el EEEE LelEEEE
A8 $ URW A QA8 B A AT
F AT
RvrT @ afitg & 18 IR &1 AR
2 fe=Ties
FHA a0 B Ty
HT
SHER B [A%g
Y A=

Ay — 918 & 3fd H IPER D [Awg Y ATH DI 3Tl HE @ o oW A 918 D UNY § 99 951 &

wY § qeiar SIEr e |

SHER AT S IR
gfeifAifer &1 <19 U9 gwier
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(ro=-2)

S B Ree
BUSUN & GUR F1F v T §RT US @ IF 9Tl ARl v9 saa fawg

WU G B o S BT YTy

R | K<
® wEE E = |E |E |E |E
I 5 I =3 =3 =3
EJE |E |E |E |E
HTAT HHAT HHAT HHEAT HTAT HHEAT
e & IRy ¥ fQa 98 &) 99 960
F UG DI T3 AT
%, | UM | g9ES | 2USUN | BUSUH J[ud AR w1 feaRr
T e e | E E = [E |E |E
e Is Is l5 l5 5 I5
E EOJE 1B |E IE
HHEAT HHAT HHEAT HHEAT HHEAT HIEAT
@A GUd 7
IbIR B fAwg AW 7T

Ay — 9 & 3id ¥ 3heR D favg A9 931 Dl 3T A€ & @ S § 718 & IR & 99 931 &
w9 § Tufar SEr 8 |

SHIR AT S8 g
gfafAfer @1 =9 v wmeR
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(ro=-3)

I B. ... 1K= |
TUSUH] & GUR BRI BT YA BT UIReY
£15: N £ S Rerd fre/ gars ®U ¥ &1 8 o) I8 gUsuH
BT MAID FEIR BRI TBAR ovvvveervesrsssssrssn LRI B T 1 @1 fhar 7| R
F & SWA AT R&EAB e o Rafd & v gars w7 ¥ diq 8 T B
SHER ERT 3USUN & YUR &1 F Fr=rgaR arnf o 18 23—
. ITRIT T A AT
I BT A I BT A YA B A
TRIER BITER TERITER
JTHATIT BT A AT BT A JTHATE! B A
TRIER BITER TERITER

I T BT AATS FoR B SURIGAIER AHUT BT STANT HR §AR §RT A f&A1D
.................................... B BT AT M AP DI RART H STSTH FATD
w9 9 feamdia 21

3PaR gNT Afdad
gfafafr &1 99 t9 gwIeR
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Section-4

OFFICE OF THE ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING DEPARTMENT SUB DIVISION Morena
Estimate for handpump maintenance work of the Block JOURA Distt. Morena
(As Per PHE USOR 01.09.2023 & Other SOR With up to all amendement)

S.Nno.

Block

No. of
Hand

pump

Item

Qty.

Rate

Amount

JOURA

3188

Labour only for minor repairing work of india
mark Il hand pump including replacement of
unserviceable parts i.e. chain, handle, axle either
one or more parts as the case may be along with
overhauling of hand pump set and
transportation etc as per approved specifications
inclusive of the free services of departmental
technician (material will be supplied by the
department) ( USRO item no. 26.12)

515

0.00

Labour only for major repairing work of india
mark Il hand pump including replacement of
unserviceable parts such as washer, cylinder,
riser pipe, link rod either one or more parts as
the case may be along with overhauling, minor
repairing work and transportation etc as per
approved specification inclusive of free services
of departmental technician (material will be
supplied by the department) ( USRO item no.
26.13)

1126

0.00

Labour only for minor repairing work of india
mark Il hand pump including replacement of
unserviceable partsi.e chain, handle, axle either
one or more parts as the case may be along with
overhauling of hand pump set and
transportation etc as per approved specifications
(material will be supplied by the department) (
USRO item no. 26.14)

956

642

614008.8

Labour only for major repairing work of india
mark Il hand pump including replacement of
unserviceable parts such as washer, cylinder,
riser pipe, link rod either one or more parts as
the case may be along with overhauling, minor
repairing work and transportation etc as per
approved specification (material will be supplied
by the department) ( USRO item no. 26.15)

2232

1253

2796194.8

3410203.60

Executive Engineer

Public

Health Engg.Department
Division Morena
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SECTION 5

AGREEMENT FORM

Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter called "
the Employer) and (name and address of

contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called

"the Works") and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of

Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1.

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they shall be deemed to form and be read and construed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all aspects with
the provisions of the contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the

day and year first before written.

The Common Seal of was

hereunto affixed in the presence of:

Binding Signature of Employer
Binding Signature of Contractor

Signed, Sealed and Delivered by the said
in the presence of :
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Annexure — Z
TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)
Date:
To,

Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No:
Name of Tender / Work: -

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work”
from the web site(s) namely:

https://mptenders.gov.in/nicgep/app as per your advertisement, given in the above mentioned
website(s).

2. 1 / We hereby certify that | / we have read the entire terms and conditions of the tender documents
(including all documents like annexure(s), schedule(s), etc.), which form part of the contract
agreement and | / we shall abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too have also been
taken into consideration, while submitting this acceptance letter.

4. 1 / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) /
corrigendum(s) in its totality / entirety.

5. 1| / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt.
Department/Public sector undertaking.

6. | / We certify that all information furnished by the our Firm is true & correct and in the event that the
information is found to be incorrect/untrue or found violated, then your department/ organization
shall without giving any notice or reason therefore or summarily reject the bid or terminate the
contract , without prejudice to any other rights or remedy including the forfeiture of the full said
earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

Signature Not Verified
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