
SECOND CALL 
NIT NO 35/ProCell/EE/PHED/2026-27/ Morena Dated- 15.05.2026 

 
 
 
 
 
 
 
 

 

 
Government of Madhya Pradesh  

Public Health Engineering Department 
 

Appendix 2.10 
 

(Works Department Manual 1983) 
(For Percentage Rates Only in Works Department and Other Department 

similar to Works Department) 

 
System Tender No. -  2026_PHED_ 507906 _1 

Major and Minor repairing 1715 Hand Pump work of india mark II hand pump including 
replacement of unserviceable parts i.e chain, handle, axle either one or more parts as the case 
may be along with overhauling of hand pump set and transportation etc as per approved 
specifications (material will be supplied by the department) in Block KAILARAS  of District 
Morena 

 
A) Probable Amount of Contract - Rs 18.35   Lakhs 

B) Earnest Money - Rs. 36700 /- 
C) Cost of Bid Document - Rs 2000.00 
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GOVERNMENT OF MADHYA PRADESH 
Public Health Engineering Department 

 
 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other Departments similar to Works 

Departments (Effective from 01/01/2014) 
 
Office of the : Executive Engineer  P.H.E Division  
 Morena  

NIT Number and Date: NIT NO 35/ProCell/EE/PHED/2026-27/ 
Morena Dated- 15.05.2026 

 
Agreement Number and Date : ----------------------------------------------- 

Name of Work: Major and Minor repairing 1715 Hand Pump work of india mark II hand pump 
including replacement of unserviceable parts i.e chain, handle, axle either one or more parts as 
the case may be along with overhauling of hand pump set and transportation etc as per 
approved specifications (material will be supplied by the department) in Block KAILARAS  of 
District Morena 
 
 

 
 
 
 

 
Name of the Contractor : ----------------------------------------------- 
Probable Amount of Contract 

 (Rs. in Figure)  : 18.35   Lakhs 

    (Rs in Words)       :       

 
 
 

Contract Amount 

 (Rs. in Figure)  : ----------------------------------------------- 

 (Rs in Words) : ----------------------------------------------- 

Stipulated Period of Completion : 12 Months( 365 Days)  Including rainy 
season   
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Appendix 2.10 
 

Tender Document (Table of Contents) 
 

Section No Particular Page 

Section 1 NIT  

Section 2  Instruction to Bidders (ITB)  

Bid Data Sheet.  

 Annexure A to M  

Section 3 Table of Clauses   

Part- 1 General Conditions of Contract (GCC)  

Contract Data  

Annexure – N to W  

Part- II Special Conditions of Contract (SCC)  

Section 4  Bill of Quantities (BOQ)  

Section 5 Agreement Form  

  Annexure X and Y  
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SECTION 1 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Public Health Engineering Department 

         NIT NO 35/ProCell/EE/PHED/2026-27/ Morena Dated- 15.05.2026 
 
 
 
                   Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria :- 

S. No./ 
System 

Tender No. 

Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

2026_P

HED_---

------_1. 

Major and Minor repairing 1715 
Hand Pump work of india mark II 
hand pump including replacement of 
unserviceable parts i.e chain, 
handle, axle either one or more parts 
as the case may be along with 
overhauling of hand pump set and 
transportation etc as per approved 
specifications (material will be 
supplied by the department) in Block 
KAILARAS  of District Morena 
 
 

Morena  18.35   

Lakh 

 

12 Months( 365 
Days)  Including 

rainy season   

 
1. Interested bidders can view the NIT on website http://www.mptenders.gov.in  
2. The Bid Document can be purchased only online as per the key dates mentioned in the 

online NIT on portal www.mptenders.gov.in.  
3. Amendments to NIT, if any, would be published on website 

http://www.mptenders.gov.in only, and not in newspapers. 
 

 

 

  Excutive Engineer  
           Public Health Engineering  

          Divistion Morena  
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Notice Inviting Tender 
Government of Madhya Pradesh 

Public Health Engineering Department 
Division Morena  

 
NIT NO 35/ProCell/EE/PHED/2026-27/ Morena Dated- 15.05.2026 

 
 Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 
S.No. 

/System 
Tender  

No. 

Name of Work District Probable 
Amount 

of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 
(EMD)  

(In Rupees) 

Cost of Bid 
Document 

(In Rupees) 

Category 
of 

Contracto
r 

Period of 
Completion 
(in Months) 

2026_
PHED
_-------

--_1 

Major and Minor 
repairing 1715 Hand 
Pump work of india 
mark II hand pump 
including 
replacement of 
unserviceable parts 
i.e chain, handle, 
axle either one or 
more parts as the 
case may be along 
with overhauling of 
hand pump set and 
transportation etc as 
per approved 
specifications 
(material will be 
supplied by the 
department) in Block 
KAILARAS  of 
District Morena 
 

Morena 18.35   
Lakh 

 36700 /- 2000/- Contractor 
registered 
under new 
centralized 

single 
registration 
system in 
M.P. Govt. 

 12 
Months( 
365 
Days)  
Including 
rainy 
season   

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 
the website http://www.mptenders.gov.in . 

2. Bid Document can be purchased after making online payment of portal fees through 
Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 
i) Registration number or proof of application for registration under new centralized 

single registration system in M.P. PWD  
ii) Organizational details Annexure - H 
iii)  Pay the cost of Bid Document; 
iv)  Scanned copy of Payment Receipt of EMD.  
iii) v)  Submit a check list; Annexure – X 
iv) Tender acceptance letter  annexure-Z 
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vi)  Submit an affidavit. Annexure- B 
 Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILITY FOR BIDDERS: 

(a)    At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who 
are not registered with the Government of Madhya Pradesh and are eligible for 
registration can also submit their bids after having applied for registration with 
appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 
Contract. 

(c)    Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

 

5.     Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 
Data Sheet. 

 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

 

7.    The Bid Document can be purchased only online as per key dates mentioned in online 
NIT. Other key dates may be seen in bid data sheet. 

8.   Amendments to NIT, if any, would be published on website http://www.mptenders.gov.in 
only, and not in newspaper. 

 

 

             Excutive Engineer  
           Public Health Engineering  

          Divistion Morena  
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1.      SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work”, is given in the Bid Data 
Sheet. 

2.      General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 
workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 
Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 
he does so, all bids wherein the bidder has participated shall stand disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of his bid, 
and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs in this 
respect shall have to be borne by the bidder. 

 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 
 
 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all  Annexures; 

and 
    ii. Part II Special Conditions of Contract. 
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 4.  Specifications 
 5.  Drawings 
 6.  Priced Bill of Quantities 
 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and drawings 
in the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-
bid meeting: 

9.1     Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in 
the schedule of pre-bid meeting would be communicated on the website only, and 
intimation to bidders would not be given separately. 

9.2     Any prospective bidder may raise his queries and/or seek clarifications in writing before or 
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
questions on any matter that may be raised at that stage. The Employer may, at his 
option, give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 
responses given together with any response prepared after the meeting will be hosted on 
the website. 

9.4    Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 
Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 
Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 
publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of the 
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 
authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data Sheet: 
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v) Registration number or proof of application for registration and organizational details 
in format given in the Bid Data Sheet. 

vi) Payment of the cost of Bid Document; 

vii) Earnest Money; and 

viii)An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be submitted only in 
works where pre-qualification conditions and/or special eligibility conditions are stipulated 
in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly 
supported by documents to demonstrate fulfillment of pre-qualification conditions . 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 
Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid exchanged by 
the Bidder and the Employer shall be in English or Hindi. Supporting documents and 
printed literature that are part of the Bid may be in another language provided they are 
accompanied by an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 
the Technical Proposal shall comprise of formats and requirements given in the Bid 
Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should be self- 
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 
earnest money deposit, if any document / information are found false/ fake/ untrue 
before acceptance of bid. If it is found after acceptance of the bid, the bidsanctioning 
authority may at his discretion forfeit his performance security/ guarantee, security 
deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found, lower of the two shall be taken as valid and correct. 

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same. 
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iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended 
by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of bids. 
However, other form(s) of EMD may be allowed by the Employer by mentioning it in 
the Bid Data Sheet. 

17.3   Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4   EMD of bidders whose bids are not accepted will be returned within ten working 

          days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 
Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A” in 
physical form also at the place prescribed in the Bid Data Sheet. 

 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A” shall be opened first online at the time and date notified and its contents 
shall be checked. In cases where Envelop ‘A” does not contain all requisite documents, 
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall 
not be opened. 

19.2 Wherever Envelop ‘B” (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified in the Bid Data Sheet. The bidder shall have 
freedom to witness opening of the Envelop ‘B”. Envelop ‘C” (Financial Bid) of bidders 
who are not qualified in Technical Bid (Envelop ‘B”) shall not be opened. 
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19.3  Envelope ‘C” (Financial Bid) shall be opened online at the time and date notified. The 
bidder shall have freedom to witness opening of the Envelop ‘C”. 

19.4 After opening Envelop ‘C” all responsive bids shall be compared to determine the lowest 
evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring any 
liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct 
part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 
contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance” 
 (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 
furnish performance security of the amount in the form and for the duration, etc. as 
specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 
shall be in the form and for the  duration ,etc. similar to performance security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and Additional 
Performance Security, if any and sign the contract agreement within 15 days of issue of 
LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 
work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking any other action 
against the bidder. 

24. CORRUPT PRACTICES 
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 The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 
directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, 
to participate in bids, if it at any time determines that the bidder has, directly or through 
an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing 
for, or in executing, a contract. 

 For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 
anything of value to influence improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to   influence improperly the actions of 
a party; 

d. “collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party. 

[End of ITB] 
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Bid Data Sheet  
 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Excutive Eingineer 
P.H.E.Division  

Morena  
2 NIT No. NIT NO 

35/ProCell/EE/PHED/2026-27/ 
Morena Dated- 15.05.2026 

 
3 Date of NIT  -------- 

4 Bid document download available from date & time As per NIT 

 

5 Website link http:// www.mptenders.gov.in 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs. 2000.00 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Affidavit Format  Affidavit (Notarized) 
As per 'Annexure- B' 

5 Pre-qualifications required No 
If Yes, details No 

6 Special Eligibility 
(if yes, prior permission of E-in-C 
required) 

No 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 

CLAUSE 
REFERENCE PARTICULARS DATA 

1 Name of the ‘Work” Major and Minor repairing 1715 Hand 
Pump work of india mark II hand 
pump including replacement of 
unserviceable parts i.e chain, handle, 
axle either one or more parts as the 
case may be along with overhauling 
of hand pump set and transportation 
etc as per approved specifications 
(material will be supplied by the 
department) in Block KAILARAS  of 
District Morena 
 

2 Specifications As per 'Annexure – E' 
3 Procedure for participation in e-tendering As per 'Annexure – F' 
4 Whether Joint Venture is allowed No 
 If Yes, requirement for joint Venture NA 

9 
Pre bid meeting to be held No 
If Yes, Date, Time & place NA 

12 

Envelope-A containing : 
i. Registration number or proof of application 

for registration of pwd 
ii. EMD & Cost of Bid Document(Tenderfee) 
iii. An affidavit  duly Notorised as per 

'Annexure- B'  
iv. Check list as per Annexure –X 
v. Tender Acceptance Letter (as per 

Annexure- z) 
vi- Organization details (as per 'Annexure H') 

At  the Office of the 
E.E  P.H.E Division Morena   

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 to I-5 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 
Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of Bid 

 

                                      
1 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs-36700 .00 
Forms of Earnest Money Deposit .             e-EMD  

EMD valid for a period of 180 Days 

FDR must be drawn in favour of Executive Engineer PHE 

Division Morena  (M.P.) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if any As per SCC Clause 08  
Performance Security  in the format As per 'Annexure- M' / FDR As per 

NIT 
Performance Security in favour of Executive Engineer PHE Division 

Morena  (M.P.) 

Performance Security valid up to2 Performance Guarantee (Security) for 
works shall be valid upto 3 months 
beyond the completion of Operation 
and maintance period. Performance 
Guarantee (Security) shall be 
released after completion of entire 
O&M period. 

Additional Performance Security valid up 

to 

Additinal Performance Guarantee 
(Security) shall be valid upto valid 
construction/execution period plus 03 
months. 

 
 Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 
document and affidavit shall be submitted by the bidder so as to reach the office as prescribed 
in Bid Data Sheet, at least one calendar day before specified start time and date in key dates for 
opening of technical proposal as per Key dates in Bid Data Sheet. 
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Annexure – A 
(See clause 1,7  of Section 1 -NIT ) 

Critical Date sheet 
  

S. 
No. 

Works 
Department 

Stage 

Bidder's Stage Start Expiry Envelopes 
Date Time Date Time 

1.  Publishing Date  14.30 PM  5.30 PM  
2.  Document 

Download/Sale- Online 
 10.30 AM  5.30 PM  

3.  Bid Submission - 
Online 

 10.30 AM  5.30 PM Mandatory 
Documents May 

Only Be submitted 
Online at 

http://www.mpten
ders.gov.in/niceg

p/app 
4. Pre Bid 

Meeting 
  1.00 PM    

5.  Bid Opening   11.00 AM   Envelope-A 

 

All Mandatory documents and e-EMD should be submitted online as prescribed in bid data sheet on or 
before the above key dates. 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

 

|| AFFIDAVIT || 

(To be contained in Envelope A) 

(Self Signed Declarance) 

 I/we _______________________________________________________ who is/ are 
_______________________ (status in the firm/ company) and competent for submission of the 
affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an oath 
and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ for __________________________ (name of 
work) dated _______ issued by the ________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1 That the self-certified information given in the bid document is fully true and authentic. 
2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the department. 
OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting ___________ 

4.      I understand that I will be liable to get prosecuted under relevant sections of the Law, if the 
information/documents/certificates submitted by me are found false or forged. 

 

Signature with Seal of the Deponent (bidder) 
 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 
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Annexure – C 
(See clause 5 of Section 1-NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 
 
A. Financial 

 
                    ----------------NIL---------------- 
 

B. Physical 
 
   

                    ----------------NIL---------------- 
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 
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ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR for 

water supply, sewerage, sewerage maintenance, drilling of tubewell etc. 

and other miscellaneous works in force from 01.06.16 

2.  Bidder should follow the specifications in given relevant I.S codes for 

work and materials etc . 

3.   Bidder should follow the specifications as may be given in writing by the 

Engineer-in-charge from time to time. 



21 | P a g e  

 

Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-procurement 
portal https://www.mptenders.gov.in,The user id will be the  contractor Id provided to 
them from MP Online. The password for the new portal has been sent to the bidders 
registered email ID. for more details may contact M/s.Tata Consultancy Services 
Corporate  Block, 5th floor, DB City Bhopal 462011 email id 
Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available on website. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The bidders 
may obtain Class III Digital Certificate issued by an approved  Certifying Authority 
authorized by the Controller of Certifying Authorities, Government of India. A Class III 
Digital Certificate is issued upon receipt of mandatory identity proofs along with an 
application. Only upon the receipt of the required documents, a Digital Certificate can be 
issued. For details please visit cca.gov.in 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 
bidders are advised to obtain the certificate at the earliest. Those bidders who already 
have valid Class III Digital Certificate need not to obtain another Digital Certificate for the 
same. 

 The bidders may obtain more information and the Application Form required to be 
submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital signature while 
bid submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 
Company / Public Limited Company and used for online biding will be considered as 
equivalent to a no-objection certificate / power of attorney to that user. 

 In case of Partnership firm, majority of the partners have to authorize a specific individual 
through Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing Director has 
to authorize a specific individual through Authority Letter. Unless the certificate is 
revoked, it will be assumed to represent adequate authority of the specific individual to 
bid on behalf of the organization for online bids as per Information Technology Act 2000. 
This Authorized User will be required to obtain a Digital Certificate. The Digital Signature 
executed through the use of Digital Certificate of this Authorized User will be binding on 
the firm. It shall be the responsibility of Management / Partners of the concerned firm to 
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inform the Certifying Authority, if the Authorized User changes, and apply for a fresh 
Digital Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 

 In order for a bidder to operate on the e-tendering System, the Computer System of the 
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 
Fonts, etc. The details are available at https://www.mptenders.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 
side for tasks and responsibilities to participate in the bid, as all the stages of each bid 
are locked before the start time and date and after the end time and date for the relevant 
stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and 
submit Bid of all the envelopes and documents related to the Bid required to be uploaded 
(of all the envelopes) as per the time schedule mentioned in the key dates of the Notice 
Inviting e-Tenders after signing of the same by the Digital Signature of their authorized 
representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested /participating 
bidders shall purchase the Document online (through the e- payment gateway). For 
purchasing of the bid document bidders have to pay Service Charge online ONLY which 
is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in the 
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible 
bidders immediately after online release of the bids and up to scheduled time and date 
as set in the key dates. 

 The payment for the cost of bid document shall be made online through Debit/Credit 
Card, Net banking or NeFT Challan through the payment gateway provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply with the 
following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive instructions for 
and on behalf of any and all partners of the joint venture and the entire execution of the 
contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be 
included in the authorization mentioned under [c] above, as well as in the bid and in the 
Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 
respect of planning, design, construction equipment, key personnel, work execution, and 
financing of the project3. All members of JV4 should have active participation in execution 
during the currency of the contract. This should not be varied/modified subsequently 
without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and binding 
on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 
with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder”s compliance with the minimum qualifying criteria required for the 
bid. All the partners collectively must meet the criteria specified in full. Failure to comply 
with this requirement will result in rejection of the joint venture”s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the partner Lead 
Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) on behalf 
of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding 
on all partners], which shows the requirements as indicated in the Instructions to 
Bidders”. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A” (Lead Partner) FIRM ‘B” FIRM ‘C” 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an agreement 
for the purpose of executing a specific task/project and all parties shall be jointly 
and severally responsible to incur all the liabilities under the task/project, if 
awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, Name of 

Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% stake 

respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial Stamp 

Paper, duly Notarized/registered. Each partner of the joint venture shall be 
individually registered in the appropriate class required for participation in the 
tender or if eligible for registration, can also participate after having applied for 
registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) with the 
bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture shall be 
drawn in favour of the concerned Executive Engineer and on Account of the partner 
– i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial Stamp 
Paper, duly Notarized and should be submitted originally in Envelope A (and 
uploaded online scanned copy) alongwith joint venture agreement. 



25 | P a g e  

 

Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy of 
proof of application for registration 

to be uploaded) 
2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 
Registration No. .................. 

Date.................................. 

(Scanned copy of Registration to be 
uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 
Articles of Association and Memorandum of Association along with registration certificate of the 
company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be submitted 

1 Experience – Financial & Physical Annexure –I (Format: I-1) 

2 Annual Turnover Annexure –I (Format: I-2) 

3 List of technical personnel for the key positions Annexure –I (Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I (Format: I-4) 

5 List of Key equipments/ machines for construction work Annexure –I (Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
The bidder should have: 
 
A. Financial 

 Nil 
 

B. Physical Requirement: 
 Nil 
 

Execution of similar items of work during the last 3 financial years should not be less than 
the minimum physical requirement fixed for the work. 

 
S No Particulars 

 
Actual Quantity Executed 

(To be filled in by the contractor) 
Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes 
        

 
Note:  

1. Certificates duly signed by the employer not below the rank of Executive Engineer shall be 
enclosed for the actual quantity executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods technology 
or other characteristics of main items of work viz. earth work, cement concrete, Reinforced 
cement concrete, brick masonry, stone masonry etc. 
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Format: I -2 

(See clause 14 of Section 2 -ITB) 
 

ANNUAL TURN OVER 
Requirement: 
 Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years; 
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 
1  
2   
3   

Note: 
 i. Annual turnover of construction should be certified by the Chartered Accountant. 
 ii. Audited balance sheet including all related notes, and income statements for the  above 

financial years to be enclosed. 
 

 
Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be 
evaluated further for bid capacity as under: 

 
Bid Capacity = (1.5 A X B) - C 
 Where 
 A = Maximum value of civil engineering works executed in any one year   

 during the  last three year (10% weightage per year shall be given to bring  
 the value of work executed at present price level) 

 B = Proposed contract period* in years. 
 C = Amount of work in hand at present. 

 
* If the contract has separate construction and maintenance periods, then the contract period shall be 

taken as the construction period, subject to a minimum of 1 year.  
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Format: I -3 
(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

N.A 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 
S. 

No. 
Name of Equipment/ 

Machinery 
Quantity Name of 

Equipment/ 
Machinery 

Quantity 

NA 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL BID 

(To be Contained in Envelope-C) 

NAME OF WORK Major and Minor repairing 1715 Hand Pump work of india mark II hand pump 
including replacement of unserviceable parts i.e chain, handle, axle either one or more parts as 
the case may be along with overhauling of hand pump set and transportation etc as per 
approved specifications (material will be supplied by the department) in Block KAILARAS  of 
District Morena 
 
 
 
 

 I/We hereby bid for the execution of the above work within the time specified at the rate 
(in figures) _______ (in words) _______________________ percent below/ above or at 
par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all respects 
in accordance with such conditions so far as applicable. I/We have visited the site of work and 
am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We 
have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and 
quarries/kilns, nature and the extent of ground, working conditions including stacking of 
materials, installation of tools and plant conditions effecting accommodation and movement of 
labor etc. required for the satisfactory execution of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the 
sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is 
not ready to accept such valid and correct rate and declines to furnish performance 
security and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage above or below is not given by a bidder, his bid shall be treated 
as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST) to be 
levied on works/service contract. 

Signature of Bidder 
Name of Bidder 

 
 The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
dated the _________ day of __________ 20_____________ 

     Signature of Officer by whom accepted 
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                                                                                                                   Annexure – K 
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

All Spares and Riser Pipes for Hand Pumps Maintenance. 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities 
and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). The 
performance security shall be in the shape of term deposit receipt/ bank guarantee of any 
nationalized / schedule commercial bank valid up to three months after the expiry of 
defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid is 
______ months including/ excluding rainy season, shall be reckoned from the date of signing 
the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing of 
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 
site and necessary instructions to start the work. 

                                                    Yours Faithfully 
 

        Executive Engineer 
              Public Health Engineering Department  
        Division   Morena  
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ 
___(in words), such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of _________________[amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the 
Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 
Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor”s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 

same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of the 

Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to 

the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply completion 

of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 

approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor 

to carry out the work. The Employer may delegate any or all functions to a person or 

body nominated by him for specified functions. The word Employer / Government / 

Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 
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1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is required 

to complete the work. The stipulated period is specified in the Contract Data. 

1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 

Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 

ever used. 

1.28. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement 

to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; 
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2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties 

that are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) 

or other electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. In case of any change in address for communication, the same shall be 

immediately notified to Engineer-in-Charge. 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount specified in 

the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter 

the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 
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iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified in 

the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within three days and has no further connection with the Works in 

the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party”s control, 

(b) which such Party could not reasonably have provided against before entering into the 

Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or circumstances of 

 the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor”s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor”s 

Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor”s use of such munitions, 

explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 

party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 
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7.3  For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by 

force majeure exceed twelve months, the parties to the contract shall be at liberty to 

foreclose the contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the responsibility 

of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department. 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in connection 

with injuries suffered by any persons employed by the contractor or his subcontractor for 

the works whether under the General law or under workman's compensation Act, or any 

other statute in force at the time of dealing with the question of the liability of employees 

for the injuries suffered by employees and to have taken steps properly to ensure against 

any claim there under. 

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is mentioned 

in Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally 

of all means used for the fulfilment of this contract whether such means may or may not 

be approved or recommended by the Engineer. 
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11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data. The Appellate Authority shall 

decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham 

Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order and 

timing for all the activities for the construction of works. 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. 

 The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed 

in field laboratory and the location of field laboratory along with the Programme. 
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13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground 

of his having been unavoidably hindered in its execution or on any other grounds, he 

shall apply, in writing, to the Engineer-in-charge, on account of which he desires such 

extension. Engineer-in-Charge shall forward the aforesaid application to the Competent 

Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for finality of 

work. Such extensions shall be granted in accordance with provisions under clause- 

15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing 

of the agreement. It is clarified that the need for issue of work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
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amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor”s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified 

in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically 

stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 

the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 

will assess the cost of having the Defect corrected, and the cost of correction of the 

Defect shall be recovered from the Performance Security or any amount due or that 

may become due to the contractor and other available securities. 
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D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions 

to or substitutions in the original specifications, drawings, designs and instructions, that 

may appear to him to be necessary during the progress of the work and the contractor 

shall carry out the work in accordance with any instructions which may be given to him in 

writing signed by the Engineer-in-charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract and any altered, additional or substituted 

work, which the contractor may be directed to do in the manner above specified, as part 

of the work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

21 Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 

under this clause shall be worked out in accordance with the following provisions in 

their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 

rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR - such 

rates will be derived from the rates for a similar class (type) of work as is provided in 

the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 

the rates for the altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be 
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determined by the Competent Authority as defined in the Contract Data on the basis of 

the rate analysis derived out of prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

contractor shall continue to carry out the item at the rates determined by the Competent 

Authority. The decision on the final rates payable shall be arrived at through the dispute 

settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable under 

the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25.  Tax 
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25.1 The rates quoted by the Contractor shall be deemed to be inclusive of levies, duties, 

cess, toll, taxes of Central and State Governments, local bodies and authorities but 

exclusive of Goods and Services Tax (GST) to be levied on works/service contract. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment. 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 

within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract. 
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h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days” notice to the Contractor, terminate the Contract and expel the Contractor from 

the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer 

in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate 

for value of the work accepted on final measurements, less advance payments and 

penalty as indicated in the Contract Data. The amount so arrived at shall be 

determined by the Engineer-in-Charge and shall be final and binding on both the 

parties.   

28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms 

of the contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional performance 

security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 

The contractor shall have to ensure that such performance security and additional 

performance security, if any, remains valid for the period as specified in the Contract 

Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not exceed 

the percentage of Contract Price specified in the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period. 
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30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. The 

Additional Performance Security shall be refunded on satisfactory completion of of the 

work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures 

and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given in 

the contract data. 

3. Following expression and meaning are assigned to the work done during each quarter: 

R = Total value of work during the quarter. It would include the amount of secured advance 

granted, if any, during the quarter, less the amount of secured advance recovered, if 

any during the quarter, less value of material issued by the department, if any, during 

the quarter. 

4. Weightages of various components of the work shall be as per the Contract Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 
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contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 

be taken of the advance payment or its recovery in assessing valuations of work done, 

variations, price adjustments, compensation events, or liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by 

the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed. 

(b) The Engineer shall check the Contractor”s monthly statement and certify the amount to 

be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 
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(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as 

an admission of the due performance of the contractor any part thereof, in any respect 

or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 days 

of receiving the Contractor”s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge. 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 32.1 above, the Engineer shall proceed to finalise the account 

and issue a payment certificate within 28 days. 
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F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

 

 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non- observance of the provisions stipulated in 

the notifications/ byelaws/ Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case 

shall be treated as the employees of the Employer at any point of time. 
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40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. to 

be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under the 

contract and found not to, have been executed, the Contractor shall be liable to refund 

the amount of overpayment and it shall be lawful for Government to recover the same 

from him in the manner prescribed in clause 24above and if it is found that the Contractor 

was paid less than what was due to him, under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors, the contract shall be closed without levying any 

damages/ compensation as provided for in clause 28.2 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the survivors, 

then the competent authority shall enter into a fresh agreement for the remaining work 

strictly on the same terms and conditions under which the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 

--- 
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Contract Data 

GCC 
Clause 

Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Executive Engineer/Assistant 

Engineer/Sub Engineer/Consultant 
appointed by Department 

1.16 Engineer in Charge Executive Engineer 

1.22 Stipulated period of completion (a) Construction/Execution of Work- 12 
Months including rainy season   
  

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, e-
mail 

Executive Engineer P.H.E Division Morena  
Phone- 
Email- eephedmor@gmail.com 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be provided by 
the contractor-requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers OR as 
may be decided by the Draft NIT 
approving authority. 

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Circle morena 
Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Zone Gwalior 
13 Period for submission of updated 

construction program 
Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program in the 
prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting Time 
Extension 

Up to one month - Executive Engineer. 
More than one month – Superintending 
Engineer (Full Powers). 

15 Milestones laid down for the contract  Yes 
if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
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Time to establish lab Not Rquired 
Penalty for not establishing field 

laboratory 
 1% of the contract value subject to 
minimum Rs. 10,000/- per month. 

18 Defect Liability Period  
21 Competent Authority for determining 

the rate 
Executive Engineer 

Public Health Engineering Division 
Morena  

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee (Security) 
shall be valid up to 

Performance Guarantee (Security) for works 
shall be valid upto 3 months beyond the 
completion of Operation and maintance period. 
Performance Guarantee (Security) shall be 
released after completion of entire O&M period. 
Additinal Performance Guarantee (Security) 
shall be valid upto valid construction/execution 
period plus 03 months. 

30 Security Deposit (SD) to be deducted 
from each running bill  

At the rate of 5%. SD deducted during 
excution of works shall be refunded on 
completion of Defect Liability Period. SD 
deducted during O&M period shall be 
refunded at the time of release of 
performance guarantee. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

Price Adjustment shall not be allowed 

31.1(1) Price adjustment shall be applicable  As per Annexure R and will be applied as 
below :- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
only be applicable on Probable Amount of 
Contract (PAC) of NIT. This clause shall 
not have any relation to the contract 
amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  
 

32 32.1 Mobilization and Construction No Mobilization and Construction 
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Machinery Advance Applicable Machinery Advance Payable. 
 32.2 If yes, Unconditional Bank 

Guarantee. 
In the format prescribed in Annexure-S. 

(NOT APPLICABLE) 
 32.3 If yes, Rate of interest 

chargeable on advances. 
10% annual simple interest. 
(NOT APPLICABLE) 

 32.4 If yes, Type & Amount of 
advance payment that can be paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOT APPLICABLE) 
 32.5 If yes, Recovery of advance 

payment. 
Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 
33 33.1 Secured  Advance Applicable No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for secured 
Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has  submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
engineer for the purpose of valuation of the 
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materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   
 33.4  If yes, Recovery of Secured 

advance 
The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)                   
35 Completion Certificate- after physical 

completion of the Work 
As per Annexure-U 

 Final Completion Certificate- after final 
payment on completion of the work. 

As per Annexure-V 

36 Competent Authority Superintending  Engineer Circle morena 
PHED 

39 Salient features of some of the major 
labour laws that are applicable 

As per Annexure-W 

41 Competent Authority Chief Engineer 
Public Health Engineering Gwalior Zone 

Gwalior 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. 

No. 

 

Activity From the date of Agreement, or from 
the date of issue of the letter 
regarding commencement of work on 
scheme 

1 All hand pumps must be repaired within 

3 days from the day of complaints 

received. 

3 days from the day of complaints 

received. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
           If the contractor fails to achieve the milestones, and the delay in execution 

of work is attributable to the contractor, the Employer shall deduct Rs. 200/- per 

day per handpump not repaired within stipulated 3 days time duration.  

          The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the work 

1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

* Weightages of various components of the work shall be as determined by the 

competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration due to 

changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New Delhi. 

(www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of India, 

New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor 

shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 

Vs=  Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel. 

S0=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month 

under consideration as published by Ministry of Industrial Development, New Delhi. 

(www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 

 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 

 
Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 

 ccordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

  consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 

  center on the date of opening of Bids. 

Bi = 

The official retail price of bitumen of IOC depot at nearest center 

for 

  the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )  shall be 

paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
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Vf = Increase or decrease in the cost of work during the month under 
  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the date 
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been    
chosen to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the Contractor") 
shall deposit with ______________ [name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
___________________[amount of Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 
merely, the payment to _________________[name of Employer] on his first demand without 
whatsoever right of obligation on our part and without his first claim to the Contractor, in the 
amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which 
may be made between __________________[name of Employer] and the Contractor, shall in 
any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________ [name of Employer] receives full repayment of the 
same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the amount of 
the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 
____________ (hereinafter called the contractor which expression shall where the context so 
admits or implies be deemed to include his executors, administrators and assigns) or the one 
part and the Employer of the other part. 
 Whereas by an agreement dated ______________ (hereinafter called the said 
agreement) the contractor has agreed. 
 AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advanced on the security of materials absolutely belonging to him and brought by him to the 
site of the works the subject of the said agreement for use in the construction of such of the 
works as he has undertaken to executive at rates fixed for the finished work (inclusive of the 
cost of materials and labour and other charges) 
 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 
Rupees _________________________ on the security of materials the quantities and other 
particulars of which are detailed in Accounts of Secured Advance attached to the Running 
Account Bill for the said works signed by the Contractor on _________ and the Employer has 
reserved to himself the option of making any further advance or advances on the security of 
other materials brought by the Contractor to the site of the said works. 
 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees ___________ on or before the execution of these presents 
paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 
acknowledge) and of such further advances (if any) as may be made to him as a for said the 
Contractor doth hereby covenant and agree with the President and declare as follows: 
That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the said 
works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor's 
own propriety and free from encumbrances of any kind and the contractor will not make 
any application for or receive a further advance on the security of materials which are 
not absolutely his own property and free from encumbrances of any kind and the 
Contractor indemnified the Employer against all claims to any materials in respect of 
which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereafter called the said materials) shall be used by the Contractor 
solely in the execution of the said works in accordance with the directions of the 
Engineer. 
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(4) That the Contractor shall make at his own cost all necessary and adequate 
arrangements for the proper watch, safe custody and protection against all risks of the 
said materials and that until used in construction as aforesaid the said materials shall 
remain at the site of the said works in the Contractor's custody and on his own 
responsibility and shall at all times be open to inspection by the Engineer or any officer 
authorized by him. In the event of the said materials or any part thereof being stolen, 
destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with 
other materials of like quality or repair and make good the same required by the 
Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 
the written permission of the Engineer or an officer authorized by him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract receives 
payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate payments 
are made to the Contractor on account of work done than on the occasion of each such 
payment the Employer will be at liberty to make a recovery from the Contractor's bill for 
such payment by deducting there from the value of the said materials than actually 
used in the construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advances made under these 
presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or 
of these presents the total amount of the advance or advances that may still be owing 
of the Employer shall immediately on the happening of such default be re- payable by 
the Contractor to be the Employer together with interest thereon at twelve percent per 
annum from the date or respective dates of such advance or advances to the date of 
repayment and with all costs, charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this security or otherwise 
by reason of the default of the Contractor and the Contractor hereby covenants and 
agrees with the Employer to reply and pay the same respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further 
sum of sums advanced as aforesaid and all costs, charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby agreed and 
declared that notwithstanding anything in the said agreement and without prejudice to 
the power contained therein if and whenever the covenant for payment and 
repayment here-in-before contained shall become enforceable and the money owing 
shall not be paid in accordance there with the Employer may at any time thereafter 
adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 
works on behalf of the contractor in accordance with the provision in that behalf 
contained in the said agreement debiting the contractor with the actual cost of effecting 
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such completion and the amount due to the contractor with the value of work done as if 
he had carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the contractor, he is to pay same to the Employer on 
demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 
the moneys arising from the sale retain all the sums aforesaid repayable or payable to 
the Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due 
to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 
interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute 
or difference arising over the construction or effect of these presents the settlement of 
which has not been here-in-before expressly provided for the same shall be referred to 
the Employer whose decision shall be final and the provision of the Indian Arbitration 
Act for the time being in force shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 

prescribed minimum years (say, five years) of service or more or on death the rate of 

prescribed minimum days”(say, 15 days) wages for every completed year of service. The 

Act is applicable to all establishments employing the prescribed minimum number (say, 

10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). 

The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case the 

Contractor fails to provide, the same are required to be provided, by the Principal 

Employer by Law. The principal Employer is required to take Certificate of Registration 

and the Contractor is required to take license from the designated Officer. The Act is 

applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment. Construction of buildings, roads, runways is scheduled 

employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 

workers. 
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h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 

female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees drawing 

up to the prescribed amount of wages, calculated in the prescribed manner. The Act 

does not apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. States may have different number of employment 

size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal 

and what are the requirements for laying off or retrenching the employees or closing 

down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer on matters 

provided in the Act and gets these certified by the designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 

been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen”s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs prescribed 

minimum (say, five) or more inter-state migrant workmen through an intermediary (who 

has recruited workmen in one state for employment in the establishment situated in 

another state). The Inter-State migrant workmen, in an establishment to which this Act 

becomes applicable, are required to be provided certain facilities such as 

Housing, Medical-Aid, Travelling expenses from home up to the establishment and back 

etc. 

o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 
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who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such establishments 

are required to pay cess at the rate not exceeding 2% of the cost of construction as may 

be modified by the Government. The Employer of the establishment is required to 

provide safety measures at the building or construction work and other welfare 

measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 

annual earned leave and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the 

prescribed minimum (say, 10) persons or more with aid of power or another prescribed 

minimum (say, 20) or more persons without the aid of power engaged in manufacturing 

process. 
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Annexure – X 

psd fyLV 
 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLVA ;g psd fyLV fyQkQk&v esa HkkSfrd :Ik ls 
rFkk vkWuykbZu izLrqr dh tkosxh½ 

  
1- flLVe fufonk Øekad  & --------------------------------------------------------------- 

2- dk;Z dk uke & --------------------------------------------------------------- 

3- fufonkdkj dk uke  & ------------------------------------------------------------------- 

4- mijksDr fufonk ds varxZr mYysf[kr dk;Z ds fy;s fuEukuqlkj nLrkost fufonk ds lkFk 
fu/kkZfjr fyQkQksa esa vkWuykbZu layXu ¼Online Attach½ fd;s x;s gS %&   

 
Ø- nLrkost layXu ¼gS@ugha½ 

Online Attached 
(Yes/No) 

1- bZ-,e-Mh-  

2- fcM ds lkFk tek fd;s x;s nLrkostksa dh lR;rk ckor 

fufonkdkj dk 'kiFk i= ewy izfr esa 

 

3- fufonkdkj ds iath;u ¼Registration½@ iath;u gsrq vkosnu 

dk lk{; ¼nLrkost½ dh Lo&izekf.kr Nk;kizfr 

 

4- visafMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr izk:Ik esa 

(Annexure–H) viuh laLFkkxr tkudkjh ¼Organisational Details½ 
 

5- fufonk izi= Ø; djus dh jlhn  

6. Envelope-B Annexure – I ¼1&5½  

7. Envelope-C  

8 TENDER ACCEPTANCE LETTER (Annexure-Z)  

 
 
 

fufonkdkj ds lhy lfgr gLrk{kj 
 

----------------------------------------- 
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Annexure – Y 
Detailed Scope Of Work 

 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant IS Code ,oa le;&le; 
ij Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk fØ;kUo;u 
lqfuf'pr djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  

 

A)  Major and Minor repairing 1715 Hand Pump work of india mark II hand pump including 
replacement of unserviceable parts i.e chain, handle, axle either one or more parts as the case 
may be along with overhauling of hand pump set and transportation etc as per approved 
specifications (material will be supplied by the department) in Block KAILARAS  of District 
Morena 
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 
 

1- l'krZ fufonk, ekU; ugha dh tkosxhA 
2- fcuk dkj.k crk, fufonk Lohd̀r@vLohd̀r djus dk iw.kZ vf/kdkj fufonk vkea=.kdrkZ dks gksxkA 
3- 'kklu ds vkns'k Øekad ,Q 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds vuqlkj 1 tqykbZ 2017 ls 

ykxw eky ,oa lsokdj (GST)lHkh odZ dkaVsªDV ij 18 izfr”kr dh nj ls yxsxkA 'kklu ds bl vkns”k 
vuqlkj Bsdsnkj dks ns;d Hkqxrku ds le; th-,l-Vh- dh tks nj ns;d ij ykxw gks  mlds vuqlkj VSDl 
dk Hkqxrku ìFkd ls  Bsdsnkj dks fd;k tkosxkA th-,l-Vh- dks NksM+dj (Exclusinve of GST)'ks"k 
leLr dj] midj] ysoh] Qh] Vksy bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk rFkk ;g ekuk tk;sxk 
fd fufonkdkj }kjk izLrqr foRrh; izLrko (Financial Offer)esa mDr jkf”k dk Hkqxrku lfEefyr gSA 

4- fufonkdkj dk fu;ekuqlkj lacaf/kr dj foHkkx esa iath;u gksuk vko';d gSA ns;d ls vk;dj] okf.kT;dj] 
th ,l Vh ,oa deZpkjh dY;k.k midj dk fu;ekuqlkj dVks=k fd;k tkosxkA 

5- mi;ksx dh xbZ lkexzh ls lacaf/kr jk;YVh dh jlhnsa ns;d ds lkFk izLrqr djuk gksxh vU;Fkk ns;d ls 
jk;YVh dkVdj jktLo en esa tek dj yh tkosxh] ftls foHkkx lacaf/kr fufonkdkj dks okfil djus gsrq 
ck/; ugha gksxkA 

6- fyQkQk&v esa fufonkdkjksa }kjk HkkSfrd #i ls EMDtek djk;s tkus dk izko/kku gSA foHkkx esa vkeaf=r dh 

tkus okyh leLr fufonkvksa esa EMD HkkSfrd #i ls tek djk;s tkus ds izko/kku dks ;Fkkor j[krs gq;s 

Electronic #i ls bZ-,e-Mh- ¼e-EMD½ tek fd;s tkus dk izko/kku Hkh fd;k tkrk gSA  

bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk esa Hkkx ysus okys fufonkdkjksa ds fy;s fuEu izfØ;k fu/kkZfjr dh 
tkrh gS %& 

 fufonkvksa esa Hkkx ysus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-ih- bZ&izksD;ksjesaV iksVZy 

¼https://www.mptenders.gov.in½ ij vius ykWx&bu vkbZ-Mh- ls ykWx&bu dj cSad vdkmaV fMVsYl 
QkeZ esa ntZ djsaxsA 

 fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Bankingds ek/;e ls bZ-,e-Mh -¼e-EMD½ 
dh jkf”k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx ysus dh dk;Zokgh iwoZor djsaxsA 

 foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-EMD½ dh jkf”k dks NksM+dj “ks"k 

lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf”k iksVZy ds ek/;e ls okil dh tk,xh] tks fd 
fufonkdkj ds iksVZy ij jftLVMZ cSad [kkrs esa gh okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-

Mh-¼e-EMD½ tek djus okys fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf”k tek dj 

ldsaxs ijUrq okilh fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy fufonkdkj dh bZ-&bZ-,e-Mh-¼e-
EMD½ dh jkf”k vuqca/k djus rd jksd dj j[kh tk,xh rFkk vuqca/k fu"ikfnr fd;s tkus ds mijkar okil 
dh tk,xhA 

 ;fn fdlh dkj.k ls bZ-,e-Mh-¼EMD½ jktlkr djus dk fu.kZ; fy;k tkrk gS rks fufonkdkj }kjk tek bZ-

&bZ-,e-Mh-¼e-EMD½ dh jkf”k iksVZy ij jktlkr dh tk,xh rFkk jktlkr dh x;h jkf'k lfoZl izksokbZMj 
}kjk rqjar yksd LokLF; ;k¡f=dh foHkkx ds 8443 flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs ds 
/kkjd }kjk pkyku ds ek/;e ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 

7- fufonkdkj dks ,usDlj ch vuqlkj Loizekf.kr 'kiFk i= izLrqr djuk gksxkA  
8-  iSjk &1%& e/;izns”k “kklu Hkksiky ds vkns”k dzekad ,Q&16-181@2012@2@34 fnukad 26-03-2026 yksd 

LokLF; ;kaf=dh foHkkx }kjk izfr”kr nj ij vk/kkfjr vkeaf=r fufonkvksa esa 15 izfr”kr ls vf/kd uhps dh nj 
izkIr gksus ij fufonk nj dks vO;ogkfjd (Unworkable) ekurs gq, lQyre fufonkdkj }kjk fufonRr nj 
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vuqlkj xf.kr fufonk jkf”k  (Tendered Amopunt) ,oa fufonk dh vuqekfur ykxr ls 15 izfr”kr  de 
jkf”k (Amount 15% Below PAC) ds vUrj dh jkf”k  vfrfjDr Performance Guarantee ds :Ik esa 
fy, tkus ds funsZ”k foHkkxh vkns”k dzekad & 530@vkj&74@2014@2@34 Hkksiky fnukad 06-02-2017 ls 
izHkko”khy gSA 

iSjk &2%& e/;izns”k “kklu] yksd fuekZ.k foHkkx] ea=ky;] Hkkssiky ds vkns”k dzekad ,Q&53@02@2011 @ 
;ks@19@524 Hkksiky fnukad 14-02-2025 ls fufonk esa vO;ogkfjd njsa izkir gksus ij vfrfjDr 
Performance Guarantee ds laca/k esa vkns”k tkjh fd;k x;k gS mdR ds vuqdze esa foHkkxh; vkns”k dzekad 
530@vkj&74@2014@2@34 Hkksiky 06-02-2017 ds fcanq dzekad 2(i) ds la”kksf/kr dj fuEukuqlkj izfrLFkkfir 
fd;k tkrk gSA 
 fufonk esa 10 izfr”kr de nj izkIr gksus ij dksbZ vfrfjDr ijQkWjesUl xkjaVh dh jkf”k ugha fy;k tkuk 

gSA 
 fufonk esa 10 ls 20 izfr”kr rd de nj vkus ij fufonk nj 10 izfr”kr ls c<dj ftrus izfr”kr 

de gksxh PAC  jkf”k dk mruk izfr”kr vfrfjDr ijQkWjesUl xkjaVh dh jkf”k fuEukuqlkj gksxh%& 
vnkgj.k& ;fn fufonk dh vuqekfur ykxr (PAC) Rs_100.00 yk[k gS rFkk lQyre fufonkdkj dh nj 14 

izfr”kr Beow SOR gks rks vfrfjDRk ijQkWjesUl xkjaVh dh x.kuk fuEukuqlkj gksxh%& 
,Q-Mh-vkj ds :Ik esa izLrqr dh tkus okyh vfrfjDr ijQkWjesUl xkjaVh dh jkf”k  
 Probable Amount Of Contract (PAC)  X  Rate Below SOR Beyond 10% = 100 ( 14%-10%) 

Rs- 4.00 yk[k 
  fufonk esa 20 izfr”kr ls vf/kd de nj (RATES BELOW SOR BEYOND 20% ) vkus ij fufonk nj 

vkus ijh x.kuk fuEukuqlkj gksxh%&  
 vnkgj.k& ;fn fufonk dh vuqekfur ykxr (PAC) Rs_100.00 yk[k gS rFkk lQyre fufonkdkj dh 

nj 24 izfr”kr Beow SOR gks rks vfrfjDRk ijQkWjesUl xkjaVh dh x.kuk fuEukuqlkj gksxh%& 
,Q-Mh-vkj ds :Ik esa izLrqr dh tkus okyh vfrfjDr ijQkWjesUl xkjaVh dh jkf”k%& A+B  

A)  Probable Amount Of Contract X1 X Rate Below SOR Beyond 10% upto 20% ) = 100x1x 
(10%) Rs- 10.00 yk[k  

B) Probable Amount Of Contract X1 X Rate Below SOR Beyond 20% = 100x2x (4%) = Rs- 
8.00 yk[k vFkkZr dqy vfrfjDRk ijQkWjesUl xkjaVh dh jkf”k (A+B) = Rs 18.00 yk[k  

        jkT; “kklu }kjk ;g fu.kZ; fy;k x;k gS fd foHkkx esa izfr”kr nj ij vk/kkfjr vkeaf=r dh tkus okyh 
fufonkvksa esa vO;ogkfjd njsa izkIr gksus ij iSjk&2 vuqlkj gh vfrfjDr  Performance Guarantee 
dh x.kuk dh tk,A 

9- fufonk vuqca/k ds nLrkostksa ij lafonk ewY; ¼50-00 yk[k rd :Ik;s 1000@&½ rFkk 50-00 yk[k ls 
vf/kd ij lafonk ewY; dk 0-10 izfr”kr LVkEi 'kqYd izHkkfjr gksxkA ;fn 'kklu }kjk bl 'kqYd esa dksbZ ifjorZu 
fd;k tkrk gS rks ,slh ifjfLFkfr esa vuqca/k ds le; izpfyr njksa ij LVkEi 'kqYd izHkkfjr gksxkA 

10- Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k tk;sxkA 
11- Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= ¼Physical 

Completion Certificate½ tkjh gksus ds i'pkr gh okil dh tk,A 
12- iqjkuh tek /kjksgj jkf”k lek;ksftr ugha fd;k tkosxkA 
13- /kjksgj jkf”k ds fcuk fufonk,a [kksyh ugh tkosxhAfufonk [kksyus dh frfFk ls 120 fnuksa rd oS/k jgsxhA 
14- bl fufonk esa HkfOk"; esa gksus okys leLr la”kks/kuosclkbZV ij gh ns[ks tk ldsaxsA izdk”kukFkZ lekpkj i=ksa esa 

ugh Hksts tk;saxsA  

15- fufonkdkj }kjk fnukad 01-09-2023 E-IN-C/P.H.E. DEPARTMENT/ BHOPAL  ds ;w-,l-vks-vkj- ij 
izfr”kr njsa nsuk gksxhA leLr la”kks/ku fufonk tkjh gksus ds fnukad rd ds ykxw gksaxsA 
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16- l{ke vf/kdkjh dks ;g vf/kdkj gksxk fd og fdlh Hkh fufonk dks fcuk dkj.k crk;s Lohd`r ;k vLohd̀r dj 
ldrk gSA  

17- fufonk izi= http://www.mptenders.gov.in ls vkuykbZu gh dz; dh tk ldsxhA 
18- gSaMiai la/kkj.k dk;Z ds fy, vko';drkuqlkj leLr vdq'ky] v)Zdq'ky o dq'ky etnwj miyC?k djkuk 

gksxkA 

19- etnwjksa dh izR;sd Vhe ds lkFk okgu esa First Aid Box j[kuk gksxkA  
20- Bsdsnkj dks Je foHkkx ,oa Jfed dY;k.k ls lacaf/kr leLr fu;eksa dk ikyu djuk vko”;d gksxkA 
21- izR;sd ns;d ls 1 izfr”kr yscj VSDl dkVk tkosxk] ftldk Hkqxrku fcYdqy ugha gksxkA 
22- gS.Miai la/kkj.k dk;Z ds fy;s Bsdsnkj dks Lo;a vko”;drkuqlkj okgu miyC/k djkuk gksxkA  
23- ih-vks-,y- ij yxus okyk O;; Bsdsnkj dks Lo;a ogu djuk gksxkA 
24- fdlh izdkj dh nq?kZVuk gksus ij Bsdsnkj Lo;a tokcnkj gksxkA fdlh izdkj dh tugkfu gksus ij vko”;d 

eqvkotk fu;ekuqlkj Bsdsnkj dks ogu djuk gksxkA  
25- fdlh Hkh izdkj dk U;k;ky;hu izdj.k dk fuiVkjk Bsdsnkj dks Lo;a ds O;; ls djuk gksxkA 
26- gS.Miai la/kkj.k dk;Z esa yxus okyh leLr [kir ;ksX; lkexzh Bsdsnkj dks foHkkx }kjk miyC/k djkbZ tkosxh] 

ftldh xzkeokj] gS.Miai yksds”ku okj [kir lkexzh dk fooj.k izR;sd ns;d ds lkFk mi;a=h@lgk;d ;a=h 
ls izekf.kr djkdj layXu djuk gksxkA 

27- foHkkx }kjk gS.Miai la/kkj.k dk;Z esa yxus okyh lkexzh dk;kZuqikr esa gh iznk; dh tkosaxhA 
28- fufonk ds lkFk yxs 'ksM;wy esa mYysf[kr gS.Miai la[;k (y?kq c̀gn½ la/kkj.k ½ vko”;drkuqlkj de T;knk gks 

ldrh gSA Hqkxrku Hkh blh vk/kkj ij fd;k tkosxkA 
29- gS.Miai la/kkj.k esa yxus okyh T.&P. Bsdsnkj dks Lo;a dh mi;ksx djuh gksxhA 
30- gS.Miai la/kkj.k dk;Z gsrq ¼o`gn o y?kq½ gsrq gS.Miai VSDuhf”k;u ,oa etnwj miyC/k Lo;a Bsdsnkj dks djkuk 

gksxkA  
31- dksbZ Hkh fcxM+k gqvk gS.Miai [kjkc gksus dh lwpuk izkIr gksus ds mijkar 03 fnol ds vanj lq/kkjuk gksxkA 

;fn fcxM+k gqvk gS.Miai 03 fnol ds Hkhrj ugh lq/kkjk tkrk gS rks izfrfnu 200 :- vFkZn.M izfr gS.Miai 
yxk;k tkosxk tks ns;d ls olwy fd;k tkosxkA  

32- gS.Miai esa vf/kd jkbZTkj ikbZi gksus ij fdlh izdkj dh nq?kZVuk dks nwj djus ds fy, la/kkj.k Vhe esa Ik;kZIr 
etnwj ,oa lqj{kk midj.k j[kus gksxsaA 

33- Bsdsnkj }kjk xzkeh.k okfl;ksa@tuizfrfuf/k;ksa }kjk gLrk{kfjr iapukek izi=ksa dks ns;d ds lkFk uLrh djuk 
gksxk] rnkuqlkj ns;d rS;kj fd;k tkosxk ,oa Hkqxrku fd;k tkosxkA 

34- foHkkx ds ikl vkoaVu miyC/k gksus ij gh ns;d dk Hkqxrku fd;k tkosxkA foyac ls Hkqxrku gksus ij fdlh 
Hkh izdkj dk C;kt dk nkok vekU; ekuk tkosxkA  

35- dk;Z LFky dh ifjfLFkfr vuqlkj dk;Z dh ek=k de@T;knk gks ldrh gSA 'ksM;wy esa fn;s x;s vk;Ve dh 
ek=k Hkh ?kV@c< ldrh gSaaA Bsdsnkj ds }kjk ,slh lHkh ifjfLFkfr;ksa esa nh xbZ njksa ij gh dk;Z djuk gksxkA 
fdlh Hkh fLFkfr esa nh xbZ njksa esa ifjorZu ugha fd;k tkosxkA 

36- la/kkj.k dk;Z gsrq foHkkx }kjk iznk; dh xbZ lkexzh ds ,ot esa Bsdsnkj dks gS.Miai ls fudkyh xbZ iqjkuh 
lkexzh okil djuh gksxhA vU;Fkk lkexzh okil u djus ij lkexzh dh ewy jkf”k dk O;; Bsdsnkj ds ns;d 
ls olwyh dh tkosxhA  

37- dk;Z Lohd`r gksus ds 10 fnol ds Hkhrj vuqca/k djuk vfuok;Z gksxk vU;Fkk tek vekur jkf”k 'kklu ds i{k 
esa jktlkr dh tkosxh ,oa vxys ,d o"kZ rd ds fy;s fdlh Hkh fufonk esa Hkkx ugha ysus fn;k tkosxkA 

38- ;g fufonk vuqca/k dk ,d Hkkx gksxhA 
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39- gS.MiEi la/kkj.k dk;Z lgk;d ;a=h@bapktZ mi;a=h ds funsZ”ku esa izfrfnu laikfnr djuk gksxkA fufonkdkj 
dks mUgh gS.MiEiksa dk la/kkj.k dk;Z djuk gksxk ftudh lwph lgk;d ;a=h@bapktZ mi;a=h ls gLrk{kfjr 
izkIr gqbZ gksA 

40- foHkkx ds ,d deZpkjh dks tks fd lgk;d ;a=h@mi;a=h }kjk la/kkj.k Vhe ds lkFk Hkstk tkosxkA Bsdsnkj 
}kjk ml deZpkjh dks okgu ds lkFk ys tkuk vfuokZ; gksxk rkfd og cnyh@Mkyh xbZ uohu lkexzh dk ,oa 
lq/kkj dk;Z dk lR;kiu iapukesa ij gLrk{kj dj ldsA 

41- tks Hkh gS.MiEi ògn Lrj ij la/kkj.k gksxk mlesa Mys gq;s ikbiks dh dqy la[;k ,oa ty Lrj dh tkudkjh 
iapukesa ij n”kkZuk vfuok;Z gksxk ,oa izkIr iapukesa fu;fer :i ls mi[k.M esa tek djus gksxsA 

42- Hkqxrku dh fu/kkZfjr vf/kdre lhek tks fuEukuqlkj gksxhA 
1- izFke =Sekl & vizSy ls twu rd vuqcaf/kr jkf”k dk 30 izfr”krA 
2- n~rh; =Sekl & tqykbZ ls flrEcj rd vuqcaf/kr jkf”k dk 20 izfr”krA 
3- r`rh; =Sekl & vDVwcj ls fnlEcj rd vuqcaf/kr jkf”k dk 20 izfr”krA 
4- prqFkZ =Sekl & tuojh ls ekpZ rd vuqcaf/kr jkf”k dk 30 izfr”kr 
43- fo”ks"k ifjfLFkfr esa dk;Z dh ek=k c<k;s tkus ij fufonkdkj dks mia;=h ,oa lgk;d ;a=h dh vuq”kalk ds 

vk/kkj ij dk;Zikyu ;a=h ls iwoZ vuqefr ysuk vko”;d gksxkA 
44- gS.MiEi dh la[;k esa deh@c<ksRrjh gksus ij mlh vuqikr esa Hkqxrku fd;k tk;sxkA 
45- gS.MiEi la/kkj.k gsrq fodkl[k.M esa U;wure nks la/kkj.k okgu ¼yksfMax½ e; 05 ysoj gS.MiEi la/kkj.k ds lkFk 

la/kkfjr fd;s tk;s ,oa f”kdk;rksa dh vf/kdrkuqlkj okgu dh la[;k esa o`f) dh tk;sxhA gS.Miai la/kkj.k dk;Z 
gsrq fufonkdkj }kjk okgu miyC/k ugh djk;k tkrk gS rks : 1000-00 izfrfnu ds eku ls vFkZn.M ns;d ls 
olwyh dh tkosxhA  

46- la/kkfjr fd;s tk jgs izR;sd gS.MiEiksa dk la/kkj.k mijkar Dyksjhus”ku ,oa lsEiy izkIr dj mi[k.M@[k.M 
dk;kZy; esa tkWap gsrq izsf”kr fd;s tk,xsaA tkWap lsEiy cksry foHkkx }kjk miyC/k djk;s tkosxasA 

47- gS.MiEi la/kkj.k fd;s x;s dk;Z ds Dyksjhus”ku ,oa ty uewus miyC/k u djkus dh fLFkfr esa 50@& izfr 
la/kkj.k gS.MiEi ds eku ls olwy fd;k tkosxkA 

48- gS.MiEi la/kkj.k dk;Z gsrq fufonkdkj }kjk miyC/k djk;s x;s gS.MiEi eSdsfud vkbZ-Vh-vkbZ fMIyksek/kkjh gksuk 
pkfg,A mDr “krZ iw.kZ uk gksus dh fLFkfr esa izR;sd VsDuhf”k;u ij :- 10000@& dk vFkZn.M olwy fd;k 
tkosxkA  

49- fdlh Hkh izdkj ds fookn dh fLFkfr esa U;k;ky;hu {ks= eqjSuk gksxkA 
50- gS.MiEiksa ds la/kkj.k dk;Z gsrq foHkkx }kjk iznk; dh xbZ lkexzh dh lqj{kk dh iw.kZ tokcnkjh Bsdsnkj dh 

gksxhA 
51- gs.MiEiksa ds la/kkj.k dk;Z esa yxk;s tkus okys dq”ky] v/kZdq”ky ,oa vdq”ky etnwjksa dk e-iz- Hkou ,oa 

lafuekZ.k deZdkj dY;k.k eaMy esa iath;u gksuk vko”;d gSA Jfedks dks mDr iath;u dk iath;u dkMZ 
dk;ZLFky ij ges”kk lkFk j[kuk vfuok;Z gksxkA  

52- gs.MiEiksa ds la/kkj.k dk;Z ds nkSjku fdlh Hkh izdkj nq?kZVuk ds fy, foHkkx dh dksbZ ftEesnkjh ugh gksxhA 
nq?kZVuk dh fLFkfr esa leLr izdkj ds nkoksa dk fu;ekuqlkj Hkqxrku Bsdsnkj dks Loa; djuk gksxkA 

53- gs.MiEiksa ds fd;s x;s lq/kkj dk;Z dk gs.MiEi ds fudV jgus okys jgokfl;ksa }kjk gLrk{kfjr iapukek foHkkx 
dks izLrqr djuk gksxkA ftlesa lq/kkj dk;Z dh frfFk vko”;d :Ik ls vafdr gks] bl iapukesa esa lq/kkj dk;Z 
dh frfFk dk vafdr gksuk vko”;d gSA lq/kkj dk;Z dk iapukek layXu izi=&3 vuqlkj rS;kj djk;k tkuk 
gksxk ;g iapukes ekfld :Ik ls lacaf/kr {ks= ds lgk;d ;a=h@ mia;=h dks nsuk gksxkA 

54- fufonk esa mYysf[kr gs.MiEiksa dh la[;k pkyw gs.MiEiksa dh la[;k gS ftlds lq/kkj dk;Z gsrq fufonkdkj }kjk 
fufonk izLrqr dh tkuh gS ;fn vuqca/k dky esa dksbZ gs.MiEi @gs.MiEiksa lq/kkj ds v;ksX; gks tkrs gS rks 
la[;k ,oa le; ds vuqikr esa vuqcaf/kr ykxr esa deh dh tkosxhA blh izdkj u;s gs.MiEi LFkkfir gks tkus 
ij la[;k ,oa le; ds vuqikr esa vuqcaf/kr ykxr esa òf} dh tkosxhA ftu gs.MiEiksa ds uydwiksa ls gs.MiEi 
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fudkydj uydwiksa ij flaxy Qsl ikoj iEi LFkkfir fd;s tkrs gS rks ,sls gs.MiEiksa dh la[;k ,oa le; ds 
vuqikr esa vuqcaf/kr ykxr esa deh dh tkosxhA  

55- vuqca/kdky esa uydwiksa esa ykbZu fxj tkus ds dkj.k can gksus okys gs.MiEiksa dh ykbZu fudkyus dk dk;Z 
Bsdsnkj dks vius lalk/kuksa ls djkuk gksxk bl gsrq dksbZ vfrfjDr jkf”k dk Hkqxrku ugh gksxkA ;fn Bsdsnkj 
}kjk rhu ckj iz;kl djus ds mijkar Hkh gs.MiEi dh fxjh gqbZ ykbZu ugha fudyrh gS rks ,slh fLFkfr esa 
foHkkx }kjk ,d ckj gs.MiEi dh fxjh gqbZ ykbZu dks fudkyus dk iz;kl djk;k tk;sxkA foHkkx }kjk djk;s 
tkus okys iz;kl ds ckn ;fn gs.MiEi dh fxjh gqbZ ykbZu ugha fudyrh gS rks ,sls gs.MiEi dks lq/kkj gsrq 
v;ksX; ekuk tk ldsxk rFkk bu gs.MiEikas dh la[;k ,oa le; ds vuqikr esa vuqcaf/kr ykxr es a deh dh 
tkosxh] ysfdu ;fn foHkkx }kjk djk;s x;s iz;kl ls gs.MiEi dh fxjh gqbZ ykbZu fudy tkrh gS rks Bsdsnkj 
ds fo:} fuEukuqlkj vFkZn.M vf/kjksfir dj Bsdsnkj ls owlyh dh tkosxhA  

v-;fn gs.MiEiksa ds la/kkj.k gsrq vuqcaf/kr gs.MiEiksa ds 2 izfr”kr gs.MiEiksa dh la[;k rd gs.MiEiksa dh fxjh gqbZ 
ykbZu esa mijksDrkuqlkj fLFkfr fufeZr gksrh gS rks fxjh gqbZ ykbZu dks foHkkx }kjk fudyok;s tkus esa tks O;; 
gksxk ml O;; dh olwyh Bsdsnkj ds ns;d ls dh tkosxhA  

c-;fn gs.MiEiksa ds la/kkj.k gsrq vuqcaf/kr gs.MiEiksa ds 2 izfr”kr ls vf/kd rFkk 5 izfr”kr rd gs.MiEiksa dh fxjh 
gqbZ ykbZu esa mijksDrkuqlkj fLFkfr fufeZr gksrh gS rks fxjh gqbZ ykbZu dks foHkkx }kjk fudyok;s tkus esa tks 
O;; gksxk rks ml O;; ,oa O;; ls 50 izfr”kr vf/kd dh jkf”k dh olwyh Bsdsnkj ds ns;d ls dh tkosxhA  

l-;fn gs.MiEiksa ds la/kkj.k gsrq vuqcaf/kr gs.MiEiksa dh la[;k ds 5 izfr”kr ls vf/kd gs.MiEiksa dh fxjh gqbZ 
ykbZu esa mijksDrkuqlkj fLFkfr fufeZr gksrh gS rks fxjh gqbZ ykbZu dks foHkkx }kjk fudyok;s tkus esa tks O;; 
gksxk rks ml O;; dh nqxuh jkf”k dh olwyh Bsdsnkj ds ns;d ls dh tkosxhA 

56- “kkldh; gS.MiEiksa esa tgkWa gS.MiEi ,oa flaxyQsl eksVj iEi nksuksa LFkkfir gS ,sls gs.MiEi ds la/kkj.k gsrq 
eksVj iEi fudkyus ,oa Mkyus dks vyx ls Hkqxrku Bsdsnkj dks ugha fd;k tkosxkA 
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¼izi=&1½ 
 

vuqca/k dza- ------ fnukad--------------------- 
gs.MiEiksa ds lq/kkj dk;Z ls izkIr gksus okyh iqjkuh lkexzh dk ys[kk tks[kk rS;kj fd;s 

tkus gsrq izk:Ik 
ekg ------------------------------- 

dz a- xzke dk 
uke 

clkgV 
dk uke 

gs.MiEi 
dk 
yksds’ku 

gs.MiEi 
ds lq/kkj 
dk;Z dk 
fnukad 

gs.MiEi ds lq/kkj dk;Z ls izkIr gksus okyh iqjkuh lkexzh dk 
fooj.k 
lkexzh 
dk uke 

lkexzh 
dk uke 

lkexzh 
dk uke 

lkexzh 
dk uke 

lkexzh 
dk uke 

lkexzh 
dk uke 

Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k 
 ekg ds izkajHk esa foxr ekg dh 'ks"k ek=k       
           
           
           
           
           
dqy lkexzh       
foHkkx dks okfil dh xbZ lkexzh dk fooj.k 
dz a- fnukad          
           
           
           
dqy okfil dh xbZ 
ek=k 

         

Bsdsnkj ds fo:} 
'ks"k ek=k 

         

Vhi & ekg ds var esa Bsdsnkj ds fo:} 'ks"k ek=k dks vxys ekg ds ys[ks tks[ks esa ekg ds izkajHk esa 'ks"k ek=k ds 
:Ik esa n”kkZ;k tkuk gksxkA  

Bsdsnkj vFkok muds vf/kdr̀  
izfrfuf/k dk uke ,oa gLrk{kj 
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¼izi=&2½ 
vuqca/k dza- ------ fnukad--------------------- 

gs.MiEiksa ds lq/kkj dk;Z gsrq foHkkx }kjk iznk; dh tkus okyh lkexzh ,oa mlds fo:} 

[kir lkexzh ds ys[ks tks[ks dk izk:Ik 

ekg ------------------------------- 

dza- bUMsUV dza- 

l
ke
x
zh 
d
k 
uk
e 

 

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

 

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

 

l
ke
x
zh 
d
k 
uk
e 

 

  Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k 
 ekg ds izkajHk esa foxr ekg dh 'ks"k ek=k       
        
        
        
        
        
        

dqy iznk; dh xbZ ek=k       
 

dza- xzke clkgV 
dk uke 

gs.MiEi 
dk 
yksds’ku 

gs.MiEi 
ds lq/kkj 
dk;Z dk 
fnukad 

[kir lkexzh dk fooj.k    

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

l
ke
x
zh 
d
k 
uk
e 

 

Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k Ekk=k 
           
           
           

dqy [kir ek=k        
Bsdsnkj ds fo:} 'ks"k ek=k       

 
Vhi & ekg ds var esa Bsdsnkj ds fo:} 'ks"k ek=k dks vxys ekg ds ys[ks tks[ks esa ekg ds izkajHk esa 'ks"k ek=k ds 

:Ik esa n’kkZ;k tkuk gksxkA 
 

Bsdsnkj vFkok muds vf/kdr̀  
izfrfuf/k dk uke ,oa gLrk{kj 
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¼izi=&3½ 
vuqca/k dza- ------ fnukad--------------------- 

gs.MiEiksa ds lq/kkj dk;Z  dk iapukek dk izk:Ik  

xzke ----------------------------------- esa ---------------------------------------------------- fLFkr fcxMs@ lqpk: :Ik ls dk;Z ugha dj jgs gS.MiEi 

dk vko’;d lq/kkj dk;Z Bsdsnkj ---------------------------------- }kjk vkt fnukad ------------------------------- dks fd;k x;kA lq/kkj 

dk;Z ds mijkar vkt fnukad ------------------------------------------ dh fLFkfr esa gs.MiEi lqpk: :Ik ls pkyw gks x;k gSA 

Bsdsnkj }kjk gs.MiEi ds lq/kkj dk;Z esa fuEukuqlkj lkexzh yxkbZ xbZ gS& 

dza- lkexzh dk uke Ekk=k  

   

   

   

  

xzkeoklh dk uke   xzkeoklh dk uke   xzkeoklh dk uke 
gLrk{kj        gLrk{kj        gLrk{kj 

 
 
 

xzkeoklh dk uke   xzkeoklh dk uke   xzkeoklh dk uke 
gLrk{kj        gLrk{kj        gLrk{kj 

 
 
mDr gs.MiEi dk vko’;d lq/kkj dk;Z mijksDrkuqlkj lkexzh dk mi;ksx dj gekjs }kjk vkt fnukad  
------------------------------------ dks fd;k x;kA vkt fnukad-------------------------------------------- dh fLFkfr esa gs.MiEi lqpk:  
:Ik ls fdz;k’khy gSA  
 
 
 

Bsdsnkj }kjk vf/kd̀r 
izfrfuf/k  dk uke ,oa gLrk{kj 
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¼izi=&4½ 
vuqca/k dza---------------------fnukad---------------------------- 

foHkkxh; gs.MiEiksa esa ikbZi ,oa fyad jkWM c<kus dh lwpuk nsus gsrq izi= 
dza- xzke 

d
k
 
u
k
e

clkgV 
dk uke 

gs.MiEi 
dh 
fLFkfr 

Ekkg -------------------- ds iwoZ 
rd gs.MiEi es aLFkkfir 
ikbZiksa@ fyadjkWM dh 

la[;k 

Ekkg -------------------- ds nkSjku 
gs.MiEi esa c<k;s x;s 
ikbZiksa@ fyadjkM dh 

la[;k 

Ck<kus tkus ds mijkar 
gs.MiEiksa esa ikbZiksa @ 
fyad jkWM dh v/kru 

fLFkfr 
ikbZi  fyadjkWM ikbZi  fyadjkWM ikbZi  fyadjkWM 

          
          
          
          
          
          
          
          
          
          
          
          
          
 

 
Bsdsnkj vFkok vf/kd̀r 

izfrfuf/k dk uke gLrk{kj ,oa fnukad   
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OFFICE OF THE ASSISTANT ENGINEER PUBLIC HEALTH ENGINEERING 
DEPARTMENT SUB DIVISION KAILARAS  

Estimate for handpump maintenance work of the Block KAILARAS  Distt. Morena  

   
 (As Per PHE USOR 01.09.2023 & Other SOR With up to all amendement) 

s.no. Block No. of 
Hand 
pump 

Item Qty. Rate Amount 

1 

KAILAR
AS  1715 

Labour only for minor repairing work of india mark II 
hand pump including replacement of unserviceable 
parts i.e. chain, handle, axle either one or more parts  
as the case may be along with overhauling of hand  
pump set and transportation etc as per approved  
specifications inclusive of the free services of  
departmental technician (material will be supplied by  
the department) ( USRO item no. 26.12)  

0 515 0.00 

2 

Labour only for major repairing work of india mark II 
hand pump including replacement of unserviceable  
parts such as washer, cylinder, riser pipe, link rod  
either one or more parts as the case may be along with 
overhauling, minor repairing work and transportation  
etc as per approved specification inclusive of free  
services of departmental technician (material will be  
supplied by the department) ( USRO item no. 26.13)  

0 1126 0.00 

3 

Labour only for minor repairing work of india mark II 
hand pump including replacement of unserviceable  
parts i.e chain, handle, axle either one or more parts as  
the case may be along with overhauling of hand pump  
set and transportation etc as per approved 
specifications (material will be supplied by the 
department) ( USRO item no. 26.14)  

515 642 330630.00 

4 

Labour only for major repairing work of india mark II 
hand pump including replacement of unserviceable  
parts such as washer, cylinder, riser pipe, link rod either 
one or more parts as the case may be along with  
overhauling, minor repairing work and transportation  
etc as per approved specification (material will be  
supplied by the department) ( USRO item no. 26.15)  

1201 1253 1504853.00 

        TOTAL 1835483.00 
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SECTION 5 
 

AGREEMENT FORM 
Agreement 

 This agreement, made the _________________ day of ________________  
 between ___________________ (name and address of Employer) (hereinafter called " 
the Employer) and____________________________________ (name and address of 
contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute ___________________ 
_______________________ (name and identification number of Contract) (hereinafter called 
"the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of 
Rs.______________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the Works and remedy any defects therein in conformity in all aspects with 
the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 
 The Common Seal of ____________________________________________ was 
hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
Binding Signature of Employer _________________________________________ 
Binding Signature of Contractor _________________________________________ 
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Annexure – Z  

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

`        Date:  

To,   ______________________ 
  ______________________ 

______________________ 
______________________  

 

Sub: Acceptance of Terms & Conditions of Tender.  

Tender Reference No: ________________________ 

Name of Tender / Work: - 

___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
___________________________________________________________________________________
_____________________________________________________ 

 Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned  ‘Tender/Work” 
from the web site(s) namely: 

https://mptenders.gov.in/nicgep/app as per your advertisement, given in the above mentioned 
website(s).  

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
(including all documents like annexure(s), schedule(s), etc.), which form part of the contract 
agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein.  

3. The corrigendum(s) issued from time to time by your department/ organization too have also been 
taken into consideration, while submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / 
corrigendum(s) in its totality / entirety.  

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking.  

6. I / We certify that all information furnished by the our Firm is true & correct and in the event that the 
information is found to be incorrect/untrue or found violated, then your department/ organization 
shall without giving any notice or reason therefore or summarily reject the bid or terminate the 
contract , without prejudice to any other rights or remedy including the forfeiture of the full said 
earnest money deposit absolutely.  

 

Yours Faithfully,  

 

(Signature of the Bidder, with Official Seal) 
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