NIT No. 40 /Pro cell /E.E/ CP 2/PHED/2026-27/ Dated 19.05.2026

Government of Madhya Pradesh
Public Health Engineering Department
Appendix 2.10
(Works Department Manual 1983)

For Percentage Rates Only in Works Department and
Other Department similar to Works Department

System Tender No. - -----------

Name of work— Repairing of damaged manhole chamber with cleaning of manholes and sewer line at E-1, Arera
colony, Section No. 1 Network Area Bhopal

A) Probable Amount of Contract : RS. 6,30,718=00
B) Earnest Money . Rs. 12,614=00
C) Cost of Bid Document : Rs. 2,000=00



GOVERNMENT OF MADHYA PRADESH
Public Health Engineering Department

Appendix 2.10
Tender Document

For Percentage Rate only in Works Departments and other Departments similar to Works
Departments (Effective from 01/01/2014)

Office of the : Executive Engineer Capital Project Division-
2,P.H.E.D.Bhopal
NIT Number and Date : NIT No.40/Pro cell/E.E/ CP 2/

PHED/2026-27/Bhopal
Dated 19.05.2026

Agreement Number and Date e

Name of Work: Repairing of damaged manhole chamber with cleaning of manholes
and sewer line at E-1, Arera colony, Section No. 1 Network Area
Bhopal
Probable Amount of Contract
(Rs. in Figure) : 6,30,718=00
(Rs in Words) : Six Lac Thirty Thousand Seven Hundred

Eighteen Only
Contract Amount
(Rs. in Figure) L e
(Rs in Words) L e
Stipulated Period of Completion 30 days including Rainy Season
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SECTION 1

Notice Inviting e-Tenders

Government of Madhya Pradesh
Public Health Engineering Department

NIT No. 40/Pro cell /E.E/ CP 2/PHED/2026-27/
Online percentage rate bids for the following works are invited from registered contractors and firms of repute

Dated 19.05.2026

fulfilling registration criteria:

S. No./ Work District(s) |Probable Amount| Completion

System , .

Tender (Rs. in lakh) Period

No. (months/days)

Repairing of damaged manhole chamber with cleaning Bhopal 6,30,718=00 |30 days Including
of manholes and sewer line at E-1, Arera colony, Rainy S
Section No. 1 Network Area Bhopal ainy -eason

=

NIT on portal www.mptenders.gov.in.

an

d not in newspapers.

Interested bidders can view the NIT on website http://www.mptenders.gov.in
The Bid Document can be purchased only online as per the key dates mentioned in the online

Amendments to NIT, if any, would be published on website http://www.mptenders.gov.in only,

The current schedule of rates issued by E-in-C MP P.H.E, Bhopal in force from 01.09.2023 and

first amendments dated 16.08.2024 with up to amendments issued up to date issue of NIT.

Notice Inviting Tender

Government of Madhya Pradesh
Executive Engineer

Capital Project Division No 2
Public Health Engineering Department, Bhopal

NIT No. 40 /Pro cell /JE.E/ CP 2/PHED/2026-27/
Online percentage rate bids for the following works are invited from registered contractors and firms of repute fulfilling

registration criteria:

Executive Engineer
Capital Project Division No 2
P H E Department, Bhopal

Dated 19.05.2026

S. Name of Work District(s)] Probable Earnest | Cost of Category of Period of
No./Syst Amount of Money Bid Contractor Completion
em Contract Deposit |Docume (in Months/
Tender (Rs. in lakh)] (EMD) (In nt (In Days)
No. Rupees) [|Rupees)

[Repairing of damaged manhole Bhopal | 630718=00 | 12614=00 | 2000.00 | Contractor registered {30 days
chamber with cleaning of manholes “”sdif]r Ir;e;’; Cg?gﬁ'c']fd Including
and sewer line at E-1, Arera colony, Systegm in E,LP. Govt. [Rainy

Season

Section No. 1 Network Area Bhopal

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website http://www.mptenders.gov.in .
2. Bid Document can be purchased after making online payment of portal fees through Credit/Debit/Cash Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;

i) deposit the Earnest Money online;

i) Sub
iv) Sub

mit a check list; and
mit an affidavit.



http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
http://www.mptenders.gov.in/

v) Tender Acceptance Letter

4.
(@

Details can be seen in the Bid Data Sheet.
ELIGIBILITY FOR BIDDERS:
At the time of submission of the Bid the bidder should have valid registration with the Government of Madhya Pradesh, PWD in appropriate

class. However, such bidders who are not registered with the Government of Madhya Pradesh and are eligible for registration can also submit
their bids after having applied for registration with appropriate authority.

(b)
©

coE~No;

p

The bidder would be required to have valid registration at the time of signing of the Contract.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of

the earnest money deposit.
Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.

Special Eligibility — Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
The Bid Document can be purchased only online as per key dates mentioned in online NIT. Other key dates may be seen in bid data sheet.
Amendments to NIT, if any, would be published on website http://www.mptenders.gov.in only, and not in newspaper.
The current schedule of rates issued by E-in-C MP P.H.E, Bhopal in force from 01.09.2023 and first amendments dated 16.08.2024 with
to amendments issued up to date issue of NIT.

Executive Engineer
Capital Project Division No 2
P H E Department, Bhopal
SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)

GENERAL

may

8.

9.

9.1
commun
9.2
meeting
as

9.3

9.4

10.

10.1

10.2

10.3

C.
11.

12.

SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.
General Quality of Work:
The work shall have to be executed in accordance with the technical specifications specified in the Bid Data sheet/ Contract Data, and shall have
meet high standards of workmanship, safety and security of workmen and works.
PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data Sheet). In case the J.V. is permitted, the requirement of
joint venture shall be as per the Bid Data Sheet.
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids wherein the bidder has participated
shall stand disqualified.
Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim whatsoever for the same shall lie on the
Government.
Site Visit and examination of works
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its own responsibility all information that
be necessary for preparing the bid and entering into a contract for construction of the work. All costs in this respect shall have to be borne by the
bidder.
B. Bid Documents
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data with all Annexures; and
ii. Part Il Special Conditions of Contract.
Specifications
Drawings
Priced Bill of Quantities
Financial Bid
Letter of Acceptance
Agreement, and
10 Any other document(s), as specified.
The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, terms and specifications, bill of
quantities, forms and drawings in the Bid Document. Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-bid meeting:
Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule of pre-bid meeting would be
icated on the website only, and intimation to bidders would not be given separately.
Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the pre-bid meeting. The purpose of such
is to clarify issues and answer questions on any matter that may be raised at that stage. The Employer may, at his option, give such clarifications
are felt necessary.
Minutes of the pre-bid meeting including the gist of the questions raised and the responses given together with any response prepared after the
meeting will be hosted on the website.
Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it shall be done by issuing amendment to the
online NIT.
Amendment of Bid Documents
Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.
The Employer may, at its discretion, extend the last date for submission of bids by publication of the same on the website.
Preparation of Bid
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals (Hashes) of all the envelopes and
documents related to the Bid required to be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

© N A
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Part 1 — This shall be known as Online Envelope A and would apply for all bids. Online Envelop A shall contain the following as per details given
in the Bid Data Sheet:
i) Registration number or proof of application for registration and organizational details in format given in the Bid Data Sheet.
if) Payment of the cost of Bid Document;

iii) E-Earnest Money receipt

iv) An affidavit

v)Checklist as per annexure x

Vi) Tender acceptance letter

Vii) Experience Certificate (EE Level)
Viii) Labour Insurance

ix) GSTN certificate

GSTN Certificate Part 2- This shall be known as Online Envelope B and required to be submitted only in works where pre-
qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-
certified sheet duly supported by documents to demonstrate fulfillment of pre-qualification conditions .
Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet.

13. Language
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Employer shall be in English or Hindi.
Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English.
In such case, for the purposes of interpretation of the bid, such translation shall govern.

14. TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical Proposal shall comprise of formats and
requirements given in the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should be self- attested and certified by the bidder. The Bidder shall be liable

for forfeiture of his earnest money deposit, if any document / information are found false/ fake/ untrue before acceptance of bid. If it is found after
acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance security/ guarantee, security deposit,
enlistment deposit and take any other suitable action.
15. FINANCIAL BID
i The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and not item wise. If the bid is in absolute amount,
overall percentage would be arrived at in relation to the probable amount of contract given in NIT. The overall percentage rate would apply for all
items of work.
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found, lower of the two shall be taken as valid
and correct.
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the Employer shall not be liable for the same.
iv. The material along with the units and rates, which shall be issued, if any, by the department to the contractor, is mentioned in the Bid Data Sheet.
16. PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for biding” as prescribed by the Employer. The
validity  of the bid can be extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in the Bid Data Sheet.
17.2 The EMD shall be submitted online in form of e-EMD Deposit is to be deposited electronically.
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid.
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after furnishing the required Performance Security.
17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, shall result in forfeiture of the earnest

money  deposit.
D. Submission of Bid

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also at the place prescribed in the Bid Data
Sheet.

E. Opening and Evaluation of Bid

19 PROCEDURE

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be checked. In cases where Envelop ‘A’ does not
contain all requisite documents, such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the time and date notified in the Bid Data
Sheet. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in

Technical Bid (Envelop ‘B’) shall not be opened.

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder shall have freedom to witness opening of the Envelop
‘C.

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all the bids at any time prior to contract
award, without incurring any liability. In all such cases reasons shall be recorded.

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

20. Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award shall not be disclosed to bidders or any other
person not officially concerned with such process until final decision on the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions may result in the rejection of his bid.
F. Award of Contract

21, Award of Contract
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has been accepted.

22. Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish performance security of the amount in the form and
for the duration, etc. as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in the form and for the duration ,etc. similar to
performance security.

23. Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and Additional Performance Security, if any and sign the contract agreement

within 15 days of issue of LOA.



23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.
23.3 In the event of failure of the successful bidder to submit Performance Security and Additional Performance Security, if any or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right of the employer for taking any other action against the bidder.
24, CORRUPT PRACTICES
The Employer requires that bidders observe the highest standard of ethics during the procurement and execution of contracts. In pursuance of
this policy, the Employer:
i may reject the bid for award if it determines that the bidder recommended for award has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, or coercive practices in competing for the Contract; and
ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate in bids, if it at any time determines that the
bidder has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a
contract.
For the purposes of this provision, the terms set forth above are defined as follows:
A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything of value to influence improperly the actions of
another party;
b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a
party to obtain a financial or other benefit or to avoid an obligation;
c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;
d. “collusive practice” means an arrangement between two or more parties designed to achieve an improper purpose, including influencing
improperly the actions of another party.
[End of ITB]
Bid Data Sheet
GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Executive Engineer
Capital Project Division No 2
P.H.E .Department Bhopal
2 NIT No. NIT No. 40 /E.E/CP 2/ /PHED/2026-27/ Bhopal Dated 19.05.2026
3 Date of NIT 19.05.2026
4 Bid document download available from date & time As per NIT
5 Website link http:// www.mptenders.gov.in
SECTION 1 - NIT
CLAUSE REFERENCE PARTICULARS DATA
2 Portal Fees As per service provider
3 Cost of Bid Document Rs. 2000.00
Cost of Bid Document Payable at As per Website
Cost of Bid Document In favor of As per Website
4 Affidavit Format Affidavit (Notarized) As per ‘Annexure- B’
Pre-qualifications required No
If Yes, details Annexure C
6 Special Eligibility No
(if yes, prior permission of E-in-C required)
7 Key dates As per ‘Annexure —A’

Bid Data Sheet

SECTION 2 - ITB

CLAUSE REFERENCE PARTICULARS DATA

1 Name of the ‘Work’ Repairing of damaged manhole chamber with cleaning of
manholes and sewer line at E-1, Arera colony, Section No. 1
Network Area Bhopal

2 Specifications As per ‘Annexure — E’

Section 2 — Bid Data Sheet
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3 Procedure for participation in e-tendering As per ‘Annexure — F’

4 Whether Joint Venture is allowed N. A.
If Yes, requirement for joint Venture As per ‘Annexure — G’
Pre bid meeting to be held no

9

If Yes, Date, Time & place

Envelope-A containing : At the Office of the

i) Registration number or proof of E.E C.P.Dn.-2,P.H.E D. Bhopal

application for registration and
organization details as per ‘Annexure H’

ii.) Cost of Bid Document

iii) E-EMD receipt

12 iv)  An affidavit as per ‘Annexure- B’

v)  Check list as per Annexure —X

vi) Tender Acceptance Letter

vii) GSTN certificate

viii) Experience Certificate (EE Level)

ix) Labour Insurance certificate

x) all documents submitted online

14 Envelope-B Technical Proposal As per ‘Annexure — I’
Annexure-l and Format I-1 to I-5
15 Envelope-C Financial Bid As per ‘Annexure — J *
Materials to be issued by the department As per ‘Annexure — K’
16 Period of Validity of Bid 120 Days from the date of submission of Bid

Bid Data Sheet

CLAUSE PARTICULARS DATA
REFERENCE
Earnest Money Deposit Rs-12,614=00
Forms of Earnest Money Deposit i The EMD shall be submitted online in form of e-EMD
Deposit is to be deposited electronically
EMD valid for a period of 180 Days
FDR must be drawn in favour of Executive Engineer Capital Project Dn. No. 2, PHED Bhopal.(M.P.)
21 Letter of Acceptance (LoA) As per 'Annexure - L'
22 Amount of Performance Security 5% of Contract Amount
Additional Performance Security, if any As per SCC Clause 07
Performance Security in the format As per 'Annexure- M' / FDR As per NIT
Performance Security in favor of Executive Engineer Capital Project Dn. No. 2, PHED Bhopal.(M.P.)
Performance Security valid up to Performance Guarantee (Security) shall be valid upto 3 months beyond
the completion of defect liability period (Maintenance Guarantee
Period)
Additional Performance Security valid up to Additional Performance Guarantee (Security) shall be valid upto valid
contract period plus 03 months.

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document and affidavit shall be submitted by the bidder so
as to reach the office as prescribed in Bid Data Sheet, at least one calendar day before specified start time and date in key dates for opening of technical
proposal as per Key dates in Bid Data Sheet.

Annexure — A

(See clause 1,7 of Section 1 -NIT )

Key Dates
S. No. Works Department Stage Start Date Time Hours Time Minute
1 Publishing Date 20.05.2026 10 00
2 Document Download/Sale Start Date 20.05.2026 10 00




3 Seek Clarification Start Date | | | | | |
4 Seek Clarification End Date | | | | | |
5 Bid Submission Start Date 22.05.2026 10 00
6 Bid Submission Closing Date 03.06.2026 18 00
7 Bid Opening Date 05.06.2026 11 00
Annexure — B
(See clause 3 of Section 1 -NIT )
|| AFFIDAVIT ||
(To be contained in Envelope A)

I/we who is/ are (status in the firm/ company)
and competent for submission of the affidavit on behalf of M/S (contractor) do solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following information in bid documents which
are being submitted in response to notice inviting e-tender No. for (name of work) dated issued
by the (name of the department).

I/we am/ are fully responsible for the correctness of following self-certified information/ documents and certificates:

1 That the self-certified information given in the bid document is fully true and authentic.
2 That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other relevant documents provided by the Bank

are authentic.

b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.

3 No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting
Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above paras 1 to 4 are correct to the best of my
knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the bid.

Annexure - C
(See clause 5 of Section 1 -NIT )

PRE-QUALIFICATIONS CRITERIA
The bidder should have:

A. Financial
NiL

B. Physical

No Pre-qualification is required, but if the NIT has the work of construction of Intake well, Anicut, Treatment Plant and Over Head Tanks then pre-
qualification will be required. The bidder should have executed similar items of work during the last three financial years, which should individually not be
less than 33% ofthe quantity/ capacity of the items included in the BOQ.

Note :-

If interested bidder has not executed these works (Intake well, Anicut, Treatment Plant and Over Head Tanks), then he can submit an agreement
(on Rs. 1000 non judicial stamp paper duly notarized) with an experienced contractor to execute this work on his behalf at the time of bid submission. This
experienced contractor should also have a valid registration in MPPWD centralized registration system at the time of agreement between the department
and the qualifying bidder. This experienced contractor should have an experience certificate of execution of these works issued by an officer not below the
rank of Executive Engineer.
The total value of the work to be executed by such experienced contractor(s) shall not exceed 25 percent of the Probable Amount of Contract (PAC).

If any bidder/contractor has constructed these items (Intake well, Anicut, Treatment Plant and Over Head Tanks) in private sector in Madhya
Pradesh during the last 3 years, he can also participate in the bid process. Such bidder/contractor should
request the EE PHED of the concerned District where he has completed such construction works, to issue an experience certificate. The concerned E.E will
verify the said works and issue a certificate stating therein the year of construction, capacity, cost and quality of work etc.

Annexure - D
(See clause 6 of Section 1 -NIT )

SPECIAL ELIGIBILITY CRITERIA

NIL
ANNEXURE - E



(See clause 2 of Section 2 —-ITB&
Clause 10 of GCC)

Specifications

1. The current schedule of rates issued by E-in-C MP P.H.E, Bhopal in force from 01.09.2023 and first amendments dated 16.08.2024

with up to amendments issued up to date issue of NIT.

w

Bidder should follow the specifications in given relevant I.S codes for work and materials etc .

P

Bidder should follow the specifications as may be given in writing by the Engineer-in-charge from time to time.

Annexure - F
(See clause 3 of Section 2 -ITB)

Procedure for participation in e-tendering
1.Registration of bidders on e-tendering System:
All the PWD registered bidders are already registered on the new e-procurement portal https://www.mptenders.gov.in,The user id will be the contractor Id
provided to them from MP Online. The password for the new portal has been sent to the bidders registered email ID. for more details may contact M/s.Tata
Consultancy Services Corporate Block, 5th floor, DB City Bhopal 462011 email id Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available
on website.
2. Digital Certificate:
The bids submitted online should be signed electronically with a Class Il Digital Certificate to establish the identity of the bidder submitting the bid online.
The bidders may obtain Class Il Digital Certificate issued by an approved Certifying Authority authorized by the Controller of Certifying Authorities,
Government of India. A Class |l Digital Certificate is issued upon receipt of mandatory identity proofs along with an application. Only upon the receipt of the
required documents, a Digital Certificate can be issued. For details please visit cca.gov.in
Note:
It may take upto 7 working days for issuance of Class Ill Digital Certificate; hence the bidders are advised to obtain the certificate at the earliest. Those
bidders who already have valid Class Il Digital Certificate need not to obtain another Digital Certificate for the same.
The bidders may obtain more information and the Application Form required to be submitted for the issuance of Digital Certificate from the cca.gov.in.
Bids can be submitted till submission end date. Bidder will require digital signature while bid submission.
The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / Public Limited Company and used for online biding will
be considered as equivalent to a no-objection certificate / power of attorney to that user.
In case of Partnership firm, majority of the partners have to authorize a specific individual through Authority Letter signed by majority of the partners of the
firm.
In case of Private Limited Company, Public Limited Company, the Managing Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of the specific individual to bid on behalf of the organization for online bids as
per Information Technology Act 2000. This Authorized User will be required to obtain a Digital Certificate. The Digital Sighature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to inform
the Certifying Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new Authorized User.
Set Up of Bidder's Computer System:
In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is required to be set up for Operating System, Internet
Connectivity, Utilities, Fonts, etc. The details are available at https://www.mptenders.gov.in
Key Dates:
The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and responsibilities to participate in the bid, as all
the stages of each bid are locked before the start time and date and after the end time and date for the relevant stage of the bid as set by the Department.
PREPARATION AND SUBMISSION OF BIDS:
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid forms and submit Bid of all the envelopes and documents related to the Bid
required to be uploaded (of all the envelopes) as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same
by the Digital Signature of their authorized representative.
Purchase of Bid Document
The Bid Document is available free of cost for study and the interested /participating bidders shall purchase the Document online (through the e- payment
gateway). For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid document
is separately mentioned in the Detailed NIT. The Bid Document shall be available for purchase to concerned eligible bidders immediately after online
release of the bids and up to scheduled time and date as set in the key dates.
The payment for the cost of bid document shall be made online through Debit/Credit Card, Net banking or NeFT Challan through the payment gateway
provided on the portal.
Withdrawal, Substitutation and Modification of Bid
Bidder can withdraw and modify the bid till bid submission end date.

Annexure -G
(See clause 4 of Section 2 -ITB)



https://www.mptenders.gov.in/
https://www.mptenders.gov.in/
https://www.mptenders.gov.in/
mailto:Eproc_helpdesk@mpsedc.gov.in

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

Format: H
(See clause 12 of Section 2-ITB &
clause 4 of GCC)

S. No. Particulars Details
1. Registration number issued by Centralized Registration System of Govt. of M.P. or proof of (if applicable, Scanned copy of proof of
application for registration application for registration to be uploaded)
2 Valid Registration of bidder in appropriate class through Centralized Registration of Govt. of MP Registration NO. ...........c......
(Scanned copy of Registration to be
uploaded)
Name of Organization/ Individual/ Proprietary Firm/Partnership Firm
4. Entity of Organization Individual/ Proprietary Firm/ Partnership Firm (Registered under
Partnership Act)/ Limited Company (Registered under the Companies Act—1956)/ Corporation/
Joint venture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. Name
11. Designation
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12. Postal Address

13. Telephone Number with STD Code
14. Fax Number with STD Code

15. Mobile Number

16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and Memorandum of Association along with
registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:

Annexure — |
(See clause 14 of Section 2 -ITB)
Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

S No Particulars Details to be submitted

1 Experience — Financial & Physical Annexure —| (Format: I-1)

2 Annual Turnover Annexure —| (Format: 1-2)

3 List of technical personnel for the key positions Annexure —| (Format: 1-3)

4 List of Key equipments/ machines for quality control labs Annexure —| (Format: 1-4)

5 List of Key equipments/ machines for construction work Annexure —| (Format: 1-5)
Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENGE DETAILS
The bidder should have:

A. Financial
NIL
B. Physical Requirement:

No Pre-qualification is required, but if the NIT has the work of construction of intake well, Anicut, Treatment Plant and over Head ranks then pre-qualification
will be required. The bidder should have executed similar items of work during the last three financial years, which should individually not be less than 33%
of the quantity/ capacity of the items included in the BOQ.Execution of similar items of work during the last 3 financial years should not be

less than the minimum physical requirement fixed for the work.

S.No Particulars Actual Quantity Executed
(To befilled in by the contractor)

Year-1 Year-2 Year-3

1 Physical qualification YES

required
| |
Note:

1.  Certificates duly signed by employer not below the rank of executive engineer shall be enclosed for the actual quantity executed during the last 3
financial years.
2. Similar works :The similarity shall be based on the physical size, complexity, methods technology or other characteristics of main items of work viz
earth work, cement concrete ,reinforced cement concrete ,brick masonry, stone masonry etc..

Format: | -2

(See clause 14 of Section 2 -ITB)




Note:

Format: | -3
(See clause 14 of Section 2 —ITB&
Clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement Available with the bidder
©
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As per provisions in works department manual / circulars
Format: | -4
(See clause 14 of Section 2 -ITB)
List of Key Equipments/ Machines For Quality Control Labs
Minimum requirement Available with the bidder
S. No. Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity
N.A
Format: | -5
(See clause 14 of Section 2 -ITB)
List of Key Equipments/ Machines for Construction Work
Minimum reguirement Available with the bidder
S.No. | Name of Equipment/ Machinery | Quantity Name of Equipment/ Machinery | Quantity
NA

Annexure —J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To be Contained in Envelope-C)

NAME OF WORK

I/lWe hereby bid for the execution of the above work within the time specified at the rate (in figures) (in  words)
percent below/ above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all respects in accordance with such conditions so far as applicable. I/We
have visited the site of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including
stacking of materials, installation of tools and plant conditions effecting accommodation and movement of labor etc. required for the satisfactory execution of
contract.Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto
so far as applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in
the said conditions.
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Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found lower of the two shall be taken as valid
and correct rate. If the bidder is not ready to accept such valid and correct rate and declines to furnish performance security and sign the
agreement his earnest money deposit shall be forfeited.

ii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the bidder but exclusive of Goods &
services Tax (GST) to be levied on works/service contract.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the day of
20
Signature of Officer by whom accepted
Annexure — K
(See clause 15 of Section 2 -ITB)
MATERIALS TO BE ISSUED BY THE DEPARTMENT
Sno Name of material Rate (Issue rate) Unit Remarks
--------- Nil---------
Annexure — L
(See clause 21 of Section 2 -ITB)
LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,
M/s.
(Name and address of the contractor)
Subject:
(Name of the work as appearing in the bid for the work)
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya Pradesh at your bided percentage below/
above or at par the Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. the performance security/ performance guarantee of Rs. (in figures) (Rupees
in words only). The performance security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial
bank valid up to three months after the expiry of defects liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is months including/ excluding rainy season, shall be
reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no separate letter for commencement of work is
required. Therefore, after signing of the agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and necessary
instructions to start the work.

Yours Faithfully
Executive Engineer

Capital Project Division No 2
Public Health Engineering Department, Bhopal
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY

To
[name of Employer]
[address of Employer]
WHEREAS [name and address of Contractor]
(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No. dated to execute

[name of Contract and brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized
bank for the sum specified therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total of
[amount of guarantee]* __(in words), such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum

specified therein.
We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of the Works to be performed there under or of
any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing uthority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract including additional security for
unbalanced Bids, if any and denominated in Indian Rupees.

SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 Payments for Variations and / or Extra Quantities
1 Definitions 22 No compensation for alterations in or restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 Contractor to Construct the Works 31 Price Adjustment
11 Discoveries 32 Mobilization and Construction Machinery Advance
12 Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 Final Account
16 Contractor’'s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
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17 Tests 38 Labour

18 Correction of Defects noticed during the Defect 39 Compliance with Labour Regulations
Liability Period
D. Cost Control 40 Audit and Technical Examination

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings etc.

20 Extra ltems 42 Jurisdiction

A. General
1. DEFINITIONS

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with provisions of agreement.

1.4.  Contract: means the Contract between the Employer and the Contractor to execute, complete and/or maintain the work. Agreement is synonym
of Contract and carries the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the Contract.

1.6.  Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the Employer.

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to the Employer.

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of quantity of any particular item mentioned in the bid
document shall not imply completion of work or any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the specifications included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources Department, Public Works Department, Public Health
Engineering Department, Rural Engineering Service and any other organization which adopts this document.

1.13. Drawings: means drawings including calculations and other information provided or approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the Contractor to carry out the work. The Employer may delegate any
or all functions to a person or body nominated by him for specified functions. The word Employer / Government / Department wherever used
denote the Employer.

1.15. Engineer: means the person named in the Contract Data.

1.16. Engineer in charge: means the person named in the Contract Data.

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for execution of work.

1.18. Government: means Government of Madhya Pradesh.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for incorporation in the work.

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned.

1.22. Stipulated period of completion: means the period in which the Contractor is required to complete the work. The stipulated period is specified in
the Contract Data.

1.23. Specification: means the specification of the work included in the Contract and any modification or addition made or approved by the Engineer-
in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly authorized to carry out a part of the
construction work under the Contract.

1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of
the work.

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.

1.28. Variation: means any change in the work which is instructed or approved as variation under this contract.

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there be something either in the subject or context repugnant
to such construction, be construed and taken to mean the work by virtue of contract, contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b.  words indicating the singular also include the plural and vice versa.

c.  provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)

3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data; with all Annexures

ii. Part Il Special Conditions of Contract.

4. Specifications

5. Drawings

6. Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and

9. Any other document(s), as specified.
3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for communication with the Employer/Engineer shall be as per the details
given in the Contract Data. Communication between parties that are referred to in the conditions shall be in writing. The notice sent by facsimile
(fax) or other electronic means (email) shall also be effective on confirmation of the transmission. The notice sent by registered post or speed post
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5.
a.
b.
i.
ii.
.
C.
6.
6.1
6.2

shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of any change in address
for communication, the same shall be immediately notified to Engineer-in-Charge.

Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the Contract Data with following conditions.

The Contractor may subcontract up to 25 percent of the contract price with the approval of the Employer in writing, but will not assign the
Contract. Subcontracting shall not alter the Contractor's obligations.

Following shall not form part of subcontracting:

Hiring of labour through a labour contractor.

The purchase of Materials to be incorporated in the works.

Hiring of plant & machinery

The sub-contractor will have to be registered in the appropriate category in the centralised registration system for contractors of the GoMP.
Personnel

The Contractor shall employ for the construction work and routine maintenance the technical personnel as provided in the Annexure I-3 of Bid
Data Sheet, if applicable. If the Contractor fails to deploy required humber of technical staff, recovery as specified in the Contract Data will be
made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating the reasons, the
Contractor shall ensure that the person leaves the Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1
(a)
(b)
(©
(d)

The term “Force Majeure” means an exceptional event or circumstance:

which is beyond a Party’s control,

which such Party could not reasonably have provided against before entering into the Contract,

which, having arisen, such Party could not reasonably have avoided or overcome, and

which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of  the kind listed below, so long as conditions (a) to (d)

above are satisfied:

0]
(if)
(iii)
(v)
i
7.2.
7.3

7.4

8.1

8.2

10.
10.1

10.2

10.3
11.
12.
121

12.2

12.3
12.4

12.5
12.6

13.
13.1

war, hostilities (whether war be declared or not), invasion, act of foreign enemies,
rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, insurrection, military or usurped power, or civil war,
riot, commotion, disorder, strike or lockout by persons other than the Contractor’'s Personnel,
munitions of war, explosive materials, ionising radiation or contamination by radio-activity, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity, and
natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
In the event of either party being rendered unable by force majeure to perform any duty or discharge any responsibility arising out of the contract,
the relative obligation of the party affected by such force majeure shall upon notification to the other party be suspended for the period during
which force majeure event lasts. The cost and loss sustained by either party shall be borne by respective parties.
For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause shall apply but the penalty clause shall not
apply. It is clarified that this sub clause shall not give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of
price adjustment clause.
The time for performance of the relative obligation suspended by the force majeure shall stand extended by the period for which such cause lasts.
Should the delay caused by force majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after
holding mutual discussions.
Contractor's Risks
All risks of loss or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the
Contract are the responsibility of the Contractor.
All risks and consequences arising from the inaccuracies or falseness of the documents, drawing, designs, other documents and/or information
submitted by the contractor shall be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ drawings or other
documents have been approved by the department.
Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Government against all action, suits, claims, demands, costs etc.
arising in connection with injuries suffered by any persons employed by the contractor or his subcontractor for the works whether under the
General law or under workman's compensation Act, or any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to ensure against any claim there under.
Contractor to Construct the Works
The Contractor shall construct, install and maintain the Works in accordance with the Specifications and Drawings as specified in the Contract
Data.
In the case of any class of work for which there is no such specification as is mentioned in Contract Data, such work shall be carried out in
accordance with the instructions and requirement of the Engineer-in-charge.
The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the scaffolding, timbering, machinery, tools and
implements, and generally of all means used for the fulfilment of this contract whether such means may or may not be approved or recommended
by the Engineer.
Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Employer. The
Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for dealing with them.
Dispute Resolution System
No dispute can be raised except before the Competent Authority as defined in Contract Data in writing giving full description and grounds of
dispute. It is clarified that merely recording protest while accepting measurement and/or payment shall not be taken as raising a dispute.
No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 45 days of its first occurrence shall not be
entertained and the Employer shall not be liable for claims arising out of such dispute.
The Competent Authority shall decide the matter within 45 days.
Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate Authority as defined in the Contract Data.
The Appellate Authority shall decide the dispute within 45 days.
Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh Arbitration Tribunal constituted under Madhya
Pradesh Madhyastham Adhikaran Adhiniyam, 1983.
The Contractor shall have to continue execution of the Works with due diligence notwithstanding pendency of a dispute before any authority or
forum.

B. Time Control
Programme
Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of works.
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13.2

13.3

13.4

135

14.1.

14.2
14.3
15.

15.1
15.2
153
15.4
155
15.6
15.7

16.

17.
171

17.2
17.3

18.1
18.2

18.3

19.
19.1

19.2

20.
20.1

21.1

The program shall be supported with all the details regarding key personnel, equipment and machinery proposed to be deployed on the
works for its execution.
The contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field laboratory along with the Program.
An update of the Program shall be a program showing the actual progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining Works, including any changes to the sequence of the activities.
The Contractor shall submit to the Engineer for approval an updated Program at intervals no longer than the period stated in the Contract Data. If
the Contractor does not submit an updated Program within this period, the Engineer may withhold the amount stated in the Contract Data from the
next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program has been
submitted.
The Engineer's approval of the Program shall not alter the Contractor's obligations.
Extension of Time
If the Contractor desires an extension of time for completion of the work on the ground of his having been unavoidably hindered in its execution or
on any other grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
Charge shall forward the aforesaid application to the Competent Authority as prescribed.
The competent authority shall grant such extension at each such occasion within a period of 30 days of receipt of application from contractor and
shall not wait for finality of work. Such extensions shall be granted in accordance with provisions under clause- 15 of this agreement.
In case the work is already in progress, the Contractor shall proceed with the execution of the works, including maintenance thereof, pending
receipt of the decision of the competent authority as aforesaid with all due diligence.
Compensation for delay
The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by the Contractor.
The time allowed for execution of the contract shall commence from the date of signing of the agreement. It is clarified that the need for issue of
work order is dispensed with.
In the event milestones are laid down in the Contract Data for execution of the works, the contractor shall have to ensure strict adherence to the
same.
Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated damages as is laid down in the Contract Data.
In the event of delay in execution of the Works as per the timelines mentioned in the Contract Data the Engineer-in-charge shall retain from the
bills of the Contractor amount equal to the liquidated damages leviable until the Contractor makes such delays good. However, the Engineer-in-
charge shall accept bankable security in lieu of retaining such amount.
If the Contractor is given extension of time after liquidated damages have been paid, the Engineer in Charge shall correct any over payment of
liquidated damages by the Contractor in the next payment certificate.
In the event the Contractor fails to make good the delay until completion of the stipulated contract period (including extension of time) the sum so
retained shall be adjusted against the liquidated damages levied.
Contractor's quoted percentage
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ added from/to the net amount of the bill after
deducting the cost of material supplied by the department.

C. Quality Control
Tests
The Contractor shall be responsible for:
Carrying out the tests prescribed in specifications, and
For the correctness of the test results, whether preformed in his laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified and having such equipments as are specified in the Contract Data.
Failure of the Contractor to establish laboratory shall attract such penalty as is specified in the Contract Data.
Correction of Defects noticed during the Defect Liability Period
The Defect Liability Period of work in the contract shall be as per the Contract Data.
The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the Defect Liability Period. The Defect Liability
Period shall automatically stand extended until the defect is rectified.
If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of the Engineer, within the time specified by
the Engineer, the Engineer will assess the cost of having the Defect corrected, and the cost of correction of the Defect shall be recovered from the
Performance Security or any amount due or that may become due to the contractor and other available securities.

D.Cost Control

Variations - Change in original Specifications, Designs, and Drawings etc.
The Engineer-in-charge shall have power to make any alterations, omissions or additions to or substitutions in the original specifications,
drawings, designs and instructions, that may appear to him to be necessary during the progress of the work and the contractor shall carry out the
work in accordance with any instructions which may be given to him in writing signed by the Engineer-in-charge, and such alterations, omission,
additions or substitutions shall not invalidate the contract and any altered, additional or substituted work, which the contractor may be directed to
do in the manner above specified, as part of the work, shall be carried out by the contractor on the same conditions in all respects on which he
agrees to do the main work.
The time for the completion of the work shall be adjusted in the proportion that the altered, additional or substituted work bears to the original
contract work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion.
Extra items
All such items which are not included in the priced BOQ shall be treated as extra items.
Payments for Variations and / or Extra Quantities
The rates for such additional (Extra quantity), altered or substituted work / extra items under this clause shall be worked out in accordance with the
following provisions in their respective order:-
The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are specified in the contract for the work.
If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.
If the rates for the altered or substituted work are not provided in applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.
If the rates for the altered, substituted work cannot be determined in the manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule of Rates minus/plus the percentage quoted by the contractor.
If the rates for a particular part or parts of the item is not in the Schedule of Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of prevailing market rates when the work was done.
But under no circumstances, the contractor shall suspend the work on the plea of non-acceptability of rates on items falling under sub clause (a)
to (d). In case the contractor does not accept the rate approved by the Engineer in Charge for a particular item, the contractor shall continue to
carry out the item at the rates determined by the Competent Authority. The decision on the final rates payable shall be arrived at through the
dispute settlement procedure.
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22.
22.1

22.2
22.3
23.
24.
@)
(b)
2.
25.1
25.2
25.3
26.1
26.2

26.3

27.3

27.4

28.1

28.2

28.3
29.

30.
30.1

30.2

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for any reason whatsoever, not require the whole or any part of the
work as specified in the bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor and withdraw that
whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any profit or advantage which he might have
derived from the execution of work in full or on account of any loss incurred for idle men and machinery due to any alteration or restriction of work
for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute such portion of the work, without prejudice to his rights.
No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the Department may be entitled to recover such sum by:
Appropriating, in part or whole of the Performance Security and Additional Performance Security, if any; and/or Security Deposit and/or any sums
payable under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be recovered from any payment due to the contractor
under any other contract of the department, including the securities which become due for release.

The department shall, further have an additional right to effect recoveries as arrears of land revenue under the M.P. Land Revenue Code.

Tax

The rates quoted by the Contractor shall be deemed to be inclusive of levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities but exclusive of Goods and Services Tax (GST) to be levied on works/service contract..

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in respect of materials actually consumed on public
work, shall be borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the contractor.

Check Measurements

The department reserves to itself the right to prescribe a scale of check measurement of work in general or specific scale for specific works or by
other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate officer(s), and the former will become the basis of
the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any stage up to the date of completion of the defect
liability period specified in this contract, shall be recoverable from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may by notice require the Contractor to make good
the failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his obligations under the Contract,

the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a reasonable period of time.

the Contractor does not maintain a valid instrument of financial security as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as specified in the Contract Data.

If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or fraudulent practices in competing for or in executing the
contract.

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ notice to the Contractor, terminate the Contract and
expel the Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the
Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for convenience by giving notice to the Contractor.

Payment upon Termination

If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate for value of the work accepted on final measurements, less
advance payments and penalty as indicated in the Contract Data. The amount so arrived at shall be determined by the Engineer-in-Charge and
shall be final and binding on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and
securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract and
less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be recovered as per clause 24 above.
Performance Security

The Contractor shall have to submit performance security and additional performance security, if any, as specified in the Bid Data Sheet at the
time of signing of the contract. The contractor shall have to ensure that such performance security and additional performance security, if any,
remains valid for the period as specified in the Contract Data.

Security Deposit-

Security Deposit shall be deducted from each running bill at the rate as specified in the Contract Data. The total amount of Security Deposit so
deducted shall not exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt assigned to the Employer, with validity up
to 3 (three) months beyond the completion of Defect Liability Period/ extended Defect Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period. The Additional Performance Security shall be refunded on
satisfactory completion of of the work.
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35.
35.1

35.2

36.
36.1

36.2

37.

38.
38.1

38.2

Payment Certificates
The payment to the contractor will be as follows for construction work:

The Contractor shall submit to the Engineer monthly statements of the value of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and Compensation Events.

All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries in terms of contract and taxes at source as
applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in
the light of later information.

Payment of intermediate certificate shall be regarded as payments by way of advance against the final payment and not as payments for work
actually done and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or be considered as an admission of the due performance of the contractor any part thereof, in any respect or the occurring of any
claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E.Finishing the Contract
Completion Certificate
A Completion Certificate in the prescribed format in Contract Data shall be issued by the Engineer-in-Charge after physical completion of the
Work.
After final payment to the Contractor, a Final Completion Certificate in the prescribed format in the Contract Data shall be issued by
the Engineer-in-Charge.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers payable for works under the
Contract within 21 days of issue of certificate of physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify
any payment that is due to the Contractor within 45 days of receiving the Contractor’'s account if it is correct and complete. If the account is not
correct or complete, the Engineer shall issue within 45 days a schedule that states the scope of the corrections or additions that are necessary. If
the Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the Competent Authority as defined in the Contract
Data, who shall decide on the amount payable to the Contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as provided in clause 32.1 above, the Engineer shall
proceed to finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract
Currencies
All payments will be made in Indian Rupees.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or
other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the Contractor on the Site and such
other information as the Engineer may require.
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39.
39.1.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by all existing labour enactments and rules
made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority
on account of contravention of any of the provisions of any Act or rules made their under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non- observance of the provisions
stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer
shall have the right to deduct from any money due to the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of
time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works and the final bill of the contract including all supporting
vouchers, abstract etc. to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to
have been overpaid in respect of any work done by the contractor under the contract or any work claimed by him to have been done under the
contract and found not to, have been executed, the Contractor shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24above and if it is found that the Contractor was paid less than
what was due to him, under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by
Government to the Contractor.

41. Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency of the contract or becomes permanently
incapacitated, where the surviving partners are only minors, the contract shall be closed without levying any damages/ compensation as provided
for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about the competence of the survivors, then the
competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and conditions under which the contract
was awarded.
42. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity, construction, interpretation and legal effect shall be subjected to
the courts at the place where this agreement is entered into. No other jurisdiction shall be applicable.
Contract Data
GCC Particulars Data
Clause
1.1 Employer Government of Madhya Pradesh
1.2 Engineer Executive Engineer/Assistant Engineer/Sub Engineer
1.3 Engineer in Charge Executive Engineer
2 Stipulated period of completion 30 days including rainy season.
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contact details of the Contractor As per Annexure H
Address & contact details of the Employer/Engineer- Executive Engineer C.P. Division No.-2, PHED, Bhopal
phone, Fax, e-mail Phone-0755- 2428197, Email- eephedcp2bpl@mp.gov.in
5 Sub contracting permitted for the Contract Value No
6 Technical Personnel to be provided by the contractor- | As per Annexure-l (Format I-3)
requirement, &
Penalty, if required Technical Personnel not Rs.30,000 for Degree holder & Rs.18,000 for Diploma holder Engineer or As per
employed PWD latest orders for deduction for Diploma/Degree Holder Engineers OR as
may be decided by the Draft NIT approving authority.
7 Specifications As per Annexure E
Drawings As per Annexure N
8 Competent Authority for deciding dispute under Superintending Engineer, Public Health Engineering Department
Dispute Resolution System Circle Bhopal
Appellate Authority for deciding dispute under Dispute Chief Engineer, Public Health Engineering Department, Zone Bhopal
Resolution System
9 Period for submission of updated construction Initial work program shall be submitted within a week from the date of signing
program the agreement, thereafter, updated program on Quarterly basis in contracts
where the contract period is more than 12 months.
Amount to be withheld for not submitting construction 1% of the contract value subject to minimum Rs. 5,000/- per month.
program in the prescribed period
10 Competent Authority for granting Time Extension Up to one month - Executive Engineer. More than one month — Superintending
Engineer (Full Powers).
11 Milestones laid down for the contract Yes
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
12 List of equipment for lab As-perAnnexure Q
Time to establish lab Within-15bdays from-the date of agreement
Penalty for not establishing field laboratory % of the contract value subject to minimum Rs 10000
13 Defect Liability Period 03 Months after successful commissioning of work/Scheme.
14 Competent Authority for determining the rate Superintending Engineer, Public Health Engineering Department
Circle Bhopal
15 Any other condition for breach of contract Less than 25% progress achieved during the half of the contract period.
(Reason for delay attributed to the contractor.)
16 Penalty Penalty shall include

(a) Security deposit as per clause 30 of General Conditions of Contract and
(b) Liquidated Damages imposed as per clause 15 or Performance Security
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(Guarantee) including additional performance security (guarantee), if any, as
per clause 29 of General Conditions of contract, whichever is higher.

17 Performance Guarantee (Security) shall be valid up to | Performance Guarantee (Security) shall be valid upto 3 months beyond the
completion of defect liability period (Maintenance Guarantee Period) and Additional
Performance Guarantee (Security) shall be valid upto valid contract period plus 03
months.
18 Security Deposit (SD) to be deducted from each At the rate of 5%. SD deducted shall be refunded on completion of Defect Liability
running bill Period. SD deducted after completion of defect liability period shall be returned at the
time of release of performance guarantee.
Maximum limit of deduction of Security Deposit Up to 5% of Final Contract Amount.
19 Price Adjustment formula and procedure to calculate As per Annexure R
19.1 Price adjustment shall be applicable
20 32.1 Mobilization and Construction Machinery No Mobilization and Construction Machinery Advance Payable.
Advance Applicable
32.2 If yes, Unconditional Bank Guarantee. } }
(NOT APPLICABLE)
32.3 If yes, Rate of interest chargeable on advances. i i
(NOT APPLICABLE)
32.4 If yes, Type & Amount of advance payment that 1. Mabilization-advance-- Not more than----%-of contract amount.
can be paid. —€o Letio achinery-adva M 6
(NOT-APPLICABLE)
32.5 If yes, Recovery of advance payment. 3 ery ilizati A C adva
is-executed.
(NOT APPLICABLE)
21 33.1 Secured Advance Applicable No Secured Advance Payable.
33.2 If yes, Unconditional Bank Guarantee. i i
(NOT APPLICABLE)
33.2 If yes, Amount of Secured advances. i (NOT
APPLICABLE)
32.3 If yes, Conditions for secured Advance. a)-Fhe-materials-are-in-accordance-with-the-specificationfor-Werks;
22 33.4 If yes, Recovery of Secured advance
works:
(NOT APPLICABLE)
23 Completion Certificate- after physical completion of As per Annexure-U
the Work
Final Completion Certificate- after final payment on As per Annexure-V
completion of the work.
24 Competent Authority Superintending Engineer, Circle Bhopal PHED
25 Salient features of some of the major labour laws that As per Annexure-W
are applicable
26 Competent Authority Chief Engineer, Zone Bhopal PHED

List of drawings —

ANNEXURE - N
(See clause 10 of Section 3 - GCC)

Drawings
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ANNEXURE - O
(See clause 15 of Section 3 -GCC)

Details of Milestones

S. No. Activity From the date of Agreement, or from the date of issue of the letter
regarding commencement of work on scheme
1 Value of the work completed should be 100% of the contract value Within 30 days

Note : - In case the NIT has more than one scheme, the milestones would be considered separately on a per scheme basis.

ANNEXURE - P
(See clause 15 of Section 3 -GCC))

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the contractor, the Employer shall retain an amount from
the sums payable and due to the contractor as per following scale -

iv.

Note:

Slippage up to 25% in financial target during the milestone under consideration

—2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration
-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration
-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone under consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones, delays which are not attributable to the Contractor shall be
considered. The slippage on any milestone is if made good in subsequent milestones or at the time of stipulated period of completion, the amount
retained as above shall be refunded. In case the work is not completed within the stipulated period of completion along with all such extensions
which are granted to the Contractor for either Employer’s default or Force Majeure, the compensation shall be levied on the contractor at the rate
of 0.05% per day of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the parties.

ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

Nil

ANNEXURE - R
(See clause 31 of Section 3 -GCC )




Annexure — S
(See clause 32 of Section 3 -GCC)




Annexure =T
(See clause 33 of Section 3 -GCC)

Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work :

Agreement NO. ........ccccceevvevnivnceennenee Date
Amount of Contract Rs .....................
Name Of AQENCY & ..uniiiiii e



Used MB NO. ....covveiiieeeciee e

Last measurement recorded

a. Page NO. & MB NO. ....ouviviiiiiiiiieie e
D. DAt ...

Certified that the above mentioned work was physically completed on ................... (date) and taken over on .................... (date) and that |

have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer

Annexure =V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Used MB NO. ....cccovveeeiiiec e

Last measurement recorded

Certified that the above mentioned work was physically completed on ................... (date) and taken overon .................... (date).
Agreemented amount Rs. ......................

Final Amount paid to contractor Rs. ----------=---=-----—-

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

a)

b)

c)

i
d)
e)

f)
9)
h)

Executive Engineer

Annexure - W
(See clause 39 of Section 3 -GCC)
Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out of and during the course of
employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain conditions on separation if an employee
has completed the prescribed minimum years (say, five years) of service or more or on death the rate of prescribed minimum days’(say, 15 days)
wages for every completed year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more
employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the Employer plus workers at the rate
prescribed (say, 10% or 8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.

Deposit linked insurance on the death in harness of the worker.

Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case of confinement or miscarriage etc.
Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be provided by the Contractor to contract
labour and in case the Contractor fails to provide, the same are required to be provided, by the Principal Employer by Law. The principal Employer is
required to take Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate Government as per provisions of the Act
if the employment is a scheduled employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and what deductions can be made from
the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male and female workers and for not
making discrimination against female employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 20) or more workmen. The Act
provides for payments of annual bonus within the prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1909: - The Act lays down the machinery and procedure for resolution of industrial disputes, in what situations a strike
or lock-out becomes illegal and what are the requirements for laying off or retrenching the employees or closing down the establishment.
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k)

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed minimum (say, 100, or 50). The
Act provides for laying down rules governing the conditions of employment by the Employer on matters provided in the Act and gets these certified by
the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and Employers. The Trade Unions registered
under the Act have been given certain immunities from civil and criminal liabilities.

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other occupations and processes. Employment of child labour is prohibited in
building and construction industry.

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is applicable to an establishment which
employs prescribed minimum (say, five) or more inter-state migrant workmen through an intermediary (who has recruited workmen in one state for
employment in the establishment situated in another state). The Inter-State migrant workmen, in an establishment to which this Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and
back etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and the Cess Act of 1996: -
All the establishments who carry on any building or other construction work and employs the prescribed minimum (say, 10) or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified
by the Government. The Employer of the establishment is required to provide safety measures at the building or construction work and other welfare
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health and safety provisions, welfare
provisions, working hours, annual earned leave and rendering information regarding accidents or dangerous occurrences to designated authorities. It
is applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or
more persons without the aid of power engaged in manufacturing process.

Annexure — X
¥ fore
(FReeR R TRga <xaasll 8g 99 fore | 98 9% fore fommei—ar sifends weqa @ waeh)
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Detailed Scope Of Work
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Eaal
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Annexure - Y-1
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fafaerata &l @1 srgaTta drra

. PR BT A Eauicalcicl T AT . oG H

ST GRESET WvE % —2 Repairing of damaged manhole chamber with cleaning of

1 | WO & ota Suwvs swHig—8 | manholes and sewer line at E-1, Arera colony, Section No. 6,30,718=00

At @ ferd 1 Network Area Bhopal
AT AT @l o1 HfdeT # AR |fafod ol @ drTd @ MER IR @ T8 2|
Annexure —Y-2

List of Preferred (Empanelled) Makes/Brands As on 01-02-2017

S.No. | Name of Item | Make /Brand | Remark

NIL
SECTION 3

00

10
11
12
13

14
15

16
17

18

Condition of Contract
Part Il Special Condition of Contract ( SCC)
fafder @ e=1 o
RIS ORATSTT SUES . 8 & Il AR BRI 81T |
(1) $ 1 3RRT FrAF &7,
IFEIRAT DI TR e #3era 98 (ool gRT 91 WHLTAE SaAgerad diavsl U didal SUIR Ugfd (@c df) FawR 2013 & Gre dem
BT |
TR AT BT AL fMET & Sffa STal UST, Weavs], Havsl WURY, Tedyd @+, 20edY / Uk UY RO, oid S ud o fafder wraf
=g TOIPpd T 1 faA1® 01.09.2023 T YorH AR {316 16.08.2024 A IRl T BRI BT el HRAT Afard BT |
P g PRI / AGIQR] @ FIRIT SHER BT @ S 8T |
|HETE B IRM el arEll (e, ger, e, ufaftE, wue aiREl senfe ) @y ST @& AEER FriRed W TR N @ wERT ghaT
IS WR U BT |
|HE B & SRE AR fdl ff PR @1 o4 Hufd ganfa &1 g1 S 8 O S9a] IR0l SEHaR] SHhaR @ B8R | S R R T SFFEIRI B
B drell fhfl Y gpR & &fy srerar RS 81 8 R fA9rT &1 Bis ScRerRicd e) 81 |

AHTE B TG SUAN # M dTel TR SLUTS Ul JRET SUGRT TG g A1 Bl AN ShaR Bl WA & &I W FHRAT 87 |
ABTs BT F TR T BRI BT TR ST 97 TNEIT HHERAT A AHoRg 991 IG-T 817 |
AHE BRI H T T AR §RT S 1 R HE PR &1 720, et $T SuANT fHa1 S 8 O 99 gRd 31T 3R SHaR Bl qebld g
PHIRIR B IR FRAT 811 |
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PR H TR T BRI A [AaTE T BRI Ao 9 B W IR BRU AR ST R R BT APR SeeeRadr & i gRiew e |
SHIR BT IR AR W HT T =t &7 urer e sifard g
A H MM HAG TH 16—50 /2017 /2 /34 f&AH—31 T8 2017 & AJAR 1 Folls 2017 ¥ A A1 v damax (GST) ¥ 99 Froae W
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I8 A S 5 FAfaeer g’ v i s # S R &1 e |fferd 21
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Section 4
Bill of Quantities (BOQ)
Name of work:- Repairing of damaged manhole chamber with cleaning of manholes and sewer line at E-1, Arera
colony, Section No. 1 Network Area Bhopal

Probable Amount of Contract

(Rs. in Figure) Rs. 6,30,718/-
(Rs. In Words ) Rs. Six Lac Thirty Thousand Seven Hundred Eighteen Only
The Detailed scope of work is narrated in Annexure - Y
PART-A CONSTRUCTION & REPAIR WORK

Estimate

NAME | Repairing of damaged manhole chamber with cleaning of manholes and sewer line at E-1, Arera colony, Section
OF No. 1 Network Area Bhopal
WOR

AMOUN
S.No ITEM OF WORK QTY. | UNIT | RATE T

1 2 3 4 5 6

1 Item 15.6.3.a PHE SOR 2023 Page No. 257
Earth work in excavation by mechanical means (hydraulic
excavator)/manual means over areas (exceeding 30 cm. in depth ,1.5 m in
width as well as 10 sqm on plan ) including of disposal of excavate dearth
Jlead upto 50 m and lift upto 1.5 m,disposed earth to be leaved and neatly
dressed.soft rock with or without blasting or bituminous pavement / cement
concrete road. (A) IN ordinary or soft rock with or withot blasting or
bituminous pavement/cement concrete road :
17X1.6X1.6X0.3= 13.056
9X0785X(1.8)2X0.30= 6.867 Total =19.923

19.923 Cum 270.00 5379.21

2 Item 15.6.1 PHE SOR 2023 Page No. 257
Earth  work in excavation by mechanical means (hydraulic
excavator)/manual means over areas (exceeding 30 cm. in depth ,1.5 m in
width as well as 10 sqm on plan ) including of disposal of excavated earth
Jlead upto 50 m and lift up to 1.5 m,disposed earth to be leaved and neatly
dressed.all kind of soil.
17X(1.6X1.6X0.9-0.785X1.28X1.28X0.9)= 19.490

9X[1.80X1.80X1.30-0.785(1.28)>X0.60-0.785(1.60)2X0.70]= 18.315
37.805 Cum 209.00 7901.25

3 Item no 15.15 PHE SOR 2023 Page  No. 258
Demolishing Brick work in lime or cement mortar in any mix including
stacking of serviceable material and disposal of unserviceable material with
in 50 meter lead as per direction of engineer-in-charge. ( In cement mortar)

17X0.785X0.864X0.9= 10.377 10.377 cum 240.00 7678.98

4 Item 15.40.2 PHE SOR 2023 Page No. 262
Brick work with well burnt chimney bricks having crushing strength not
less than 25 kg/cm? and water absorption not more than 20 % in foundation
& plinth i/c curing etc. complete. In Cement Mortar 1:4

17X0.785X0.864x1.2=13.836 13.836 Cum 6226.00 86142.94

5 Item 15.46.2 PHE SOR 2023 Page No. 262
12 mm thick cement plaster in single coat i/c finished even, smooth and
curing complete in CM 1:3
17X3.14X1.28X1.2= 81.992

17X3.14X0.88X1.2= 56.369 Total= 138.361 138.36

1 sqm | 190.00 26288.59
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Item 15.31.1.2 PHE SOR 2023 Page No. 260
Providing & laying mechanically mixed cement concrete 20mm nominal
size graded crushed stone excluding cost of centering & shuttering. (a) In
Plinth & foundation (b) 1:2:4 (M-15)
17(1.60X1.60X0.3-0.785X0.88X0.88X0.3)= 9.956
17X0.785(0.96°-0.56)X0.10= 0.811 Total= 10.767

10.767

Cum

5363.00

57743.42

Item 29.21.1 PHE SOR 2023 Page No. 376
Replacement of M.S. Foot rests in manhole including dismantling concrete
block and fixing with 20x20x10 cm C.C. blocks of 1:3:6 (1 cement : 3
coarse sand : 6 graded stone aggregate 20mm nominal size) With 20mm
square bar foot rest

40

Nos.

309.00

12360.00

Item 29.25.2 PHE SOR First Amendment 16.08.2024 Page No. 376
Providing & fixing of ISl marked pre cast reinforced cement concrete
manhole cover including frame and transporting at site, cost of all material
etc. 560 mm dia. Extra heavy duty

Nos.

3450.00

31050.00

Item 15.12 PHE SOR 2023 Page No. 258
Filling available excavated earth in trenches, lead up to 50m and lift upto
1.5m in all kind of soil excluding watering and ramming.

36.756

Cum

31.00

1139.44

10

Item 29.18.5 PHE SOR 2023 Page No. 376
Dismantling of manhole including R.C.C./C.C. top slab, ClI / pre cast RCC
cover with frame including stacking of useful materials near the site and
disposal of unserviceable materials into municipal dumps within 50 m lead.
Extra for depth of manholes dismantling Manhole 1.20 m dia circular, and
upto 1.65 m deep.

Nos.

2193.00

19737.00

11

Item 29.22 PHE SOR 2023 Page No. 376
Pumping out to remove the sewers blockages by using suitable pump sets
operated by generators, whole assembly mounted on two/four wheels trailer
Ipickup van. Including diesel & labour charges etc.

49

Per
Hour

264.00

12936.00

12

Item 29.12.1 PHE SOR First Amendment 16.08.2024 Page No. 374
Constructing Brick Masonry Circular Man Hole 1200 mm internal dia at
bottom & 560 mm dia at top in cement Mortar 1:4 (1 cement: 4 fine sand),
inside Cement plaster 12 mm thick with cement mortar 1:3 (1 cement : 3
fine sand) finished with a floating coat of neat cement, foundation concrete
20 cm thick in 1:3:6 ( 1 cement : 3 coarse sand : 6 graded stone aggregate
40 mm nominal size ) and making channels in cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size)
finished with a floating coat of neat cement etc. all complete For one
manhole upto 1650 mm deep with fixing of 560 mm dia ISI marked
reinforcement cement concrete cover & frame heavy duty including
transportation etc. in cement concrete 1:2:4 all complete. (Excavation, foot
rests & cement plaster at the external surface shall be paid sepradtely

Nos.

17593.00

158337.00

13

Item 29.14.1 PHE SOR 2023 Page No. 374
Providing MS foot rests i/c fixing in manhole with 20x20x10cm CC blocks
of 1:3:6 (1 cement:3 coarse sand : 6 graded stone aggregate 20mm nominal
size) With 20mm square bar foot rest.

30

Nos.

317.00

9510.00

14

Item 29.15.1 PHE SOR 2023 Page No. 375
Making connection of drain or sewer line with existing service lines
Manhole including breaking into and making good the walls, floors etc.
with cement concrete 1 :2:4 (1 cement : 2 coarse sand : 4 graded stone
aggregate 20mm nominal size), cement plastered with CM 1:3(1 cement : 3
coarse sand) finished with a floating coat of neat cement and making
necessary channels etc. complete. For 100 to 200 mm dia pipes

20

Nos.

384.00

7680.00

15

Item 29.26.2 PHE SOR First Amendment 16.08.2024 Page No. 377
Providing & fixing of ISI marked pre cast reinforced cement concrete
manhole cover without frame and transporting at site, cost of all material
etc. 560 mm dia. Extra heavy duty.

10

Nos.

2438.00

24380.00
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16 Item 29.26.10 PHE SOR First Amendment 16.08.2024 Page No. 377
Providing & fixing of ISI marked pre cast reinforced cement concrete
manhole cover without frame and transporting at site, cost of all material
etc. 600 x 600 mm size extra heavy duty 10 NOS 9496.00 2496000
17 Item 29.27.2 PHE SOR 2023 Page No. 377
Lifting & placing of manhole cover during cleaning of chocked sewer line
& manhole.
1. SFRC 560 mm dia size 60 NOS. 41.00 2460.00
Item 29.27.6 PHE SOR 2023 Page No. 378
2. SFRC 600x600 mm size 16 Nos. 41.00 656.00
18 Item 29.31.1.2 PHE SOR 2023 Page No. 378
Making arrangement for dat (plugging of sewer) including all required
material such as steel plate, manila rope, gunny bags, earth etc. or by and
other plugging device with all required T & P and safety equipment
including dewatering. Depth upto 15 m
1) 150 mm dia 18 Nos. | 991.00 17838.00
Item 29.31.1.3 PHE SOR 2023 Page No. 378
2) 200 mm dia 6 Nos. 994.00 5964.00
Item 29.31.15 PHE SOR 2023 Page No. 378
3) 300 mm dia 4 Nos. | 1004.00 4016.00
19 Item 29.32.1 PHE SOR 2023 Page No. 380
Cleaning of Silt, sludge brick bats, polythene bags, garbage etc. from
chocked sewer manholes / sewer drains & Nallahs/ wet well of SPH/
Anaerobic & Facultative Pond of STP with all required T&P such as bucket,
manila rope, and all required safety equipment such as safety belt, gas mask,
oxygen cylinder etc. including disposal of silt/ sludge upto 50 mtr lead &
1.5 mtr. lift as directed by Engineer-inCharge including dewatering but
excluding dat(plugging of sewer pipe line) Depth up to 1.5 mtr
60X0.785X1.2X1.2X0.7= 47.477
16X0.60X0.60X0.40=2.304 Total = 49.781
49,781 Cum 550.00 27379.55
20 Item 29.33.1 PHE SOR 2023 Page No. 380
Cleaning of Silt, sludge brick bats, polythene bags, garbage etc. from
chocked sewer line with all required T&P and Safety equipment such as
bucket, manila rope, safety belt, gas mask, oxygen cylinder etc. including
disposal of silt, sludge upto 50m lead & lift up to 1.5mtr. as directed by
Engineer-in- Chargeincluding dewatering but excluding dat(plugging of
sewer pipe line)
1) 150 mm dia
710.00 Mtr 51.00 36210.00
Item 29.33.2 PHE SOR 2023 Page No. 380
2) 200 mm dia 390.00 | Mtr 62.00 24180.00
Item 29.334 PHE SOR 2023 Page No. 381
3) 300 mm dia 75.00 Mtr 87.00 6525.00
21 Item 29.35.6 PHE SOR First Amendment 16.08.2024 Page No. 384
Carriage of desilted sludge & other material from sewage components by
mechanical transport including loading unloading & stacking etc Distance
10 km 49.781-20% of 49.781= 39.825 39.825 cum 308.00 12266.10
Total Amount Rs. : | 630718.47
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Executive Engineer
Capital Project Division No 2

P H E Department, Bhopal




SECTION 5
AGREEMENT FORM

Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter called " the Employer)
and (name and address of contractor) hereinafter called "the Contractor" of the other part.
Whereas the Employer is desirous that the Contractor execute (name and identification

number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the conditions of contract hereinafter
referred to and they shall be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the
Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects
wherein Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by
the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year first before written. The Common Seal of
was hereunto affixed in the presence of: Signed, Sealed and Delivered by the said
in the presence of :

Binding Signature of Employer
Binding Signature of Contractor

Tender Acceptance Letter
To be given on Company Letter Head)

Date:

To,

Sub: Acceptance of Terms & Conditions of Tender.
Tender Reference No:

Name of Tender / Work: -

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender/Work’ from the web site(s) namely:

as per your advertisement, given in the above mentioned website(s).

2.1/ We hereby certify that | / we have read the entire terms and conditions of the tender documents from Page No. to (including
all documents like annexure(s), schedule(s), etc .,), which form part of the contract agreement and | / we shall abide hereby by the terms /
conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department/ organization too have also been taken into consideration, while submitting
this acceptance letter.

4.1/ We hereby unconditionally accept the tender conditions of above mentioned tender document(s) / corrigendum(s) in its totality / entirety.

5. 1/We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. Department/Public sector undertaking.

6. | / We certify that all information furnished by the our Firm is true & correct and in the event that the information is found to be
incorrect/untrue or found violated, then your department/ organization shall without giving any notice or reason therefore or summarily
reject the bid or terminate the contract , without prejudice to any other rights or remedy including the forfeiture of the full said earnest
money deposit absolutely.

Yours Faithfully,
(Signature of the Bidder, with Official Seal)

Signature Not Verified

31 Digitally signed by BRIJ
SENGAR
Date: 2026.05.19 12+86:45 IST
Location: Madhya Praflesh-MP
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