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GOVERNMENT OF MADHYA PRDESH 

 
PUBLIC WORKS DEPARTMENT 

 
 

DIVISION DATIA 

APPENDIX 2.10 
 

TENDER DOCUMENT 

For Percentage Rate only in works departments and other 

Departments similar to work departments 

(Effective from 01/01/2014) 
 

 
OFFICE OF THE Executive Engineer PWD Division Datia 
N.I.T. No. and Date  04/2026-27/PWD Dt. -04-2026 

Agreement Number and Date  
............................................ 

Name of Work Repairing, work of Govt. P.G. College Datia 

Name of Contractor  
........................................ 

Probable Amount of Contract 
(Rs. In Figure ) 
(Rs. In Words) 

 
Rs. 2.83  Lakh  
Rs. Two Lakh eighty thousand Only 

Contract Amount 
(Rs. In Figure ) 
(Rs. In Words) 

 
Rs............................ 
Rs.......................... 

Stipulated Period of 
Completion 

02 Month including rainy season 
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SECTION – 1 

Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 
PUBLIC WORKS DEPARTMENT 

DIVISION DATIA 

NIT.No.  04/2026-27/PWD/DATIA/e-tendering/ Dated    14-05-2026 
 
 

Online percentage rate bids for the following works are  invited 

from registered contractors and Firms of repute fulfilling registrationcriteria: 
 

S.No. 

/Pkg/ 

Code 

 

Name of Work 

District 
(s) 

Probable 

Amount of 

Contract 

(Rs. in lakh) 

 
Period of 

Completion 

1 Repairing, work of Govt. P.G. College Datia DATIA Rs. 2.83 lakh 02 Month i/c 
Rainy season 

 
 

1. Interested bidders can view the detailed NIT on the websitehttps://mptenders.gov.in 

2. The Bid Document can be purchased only online from  15-05-2026   10.30 AM 

to   29-05-2026 Time 17.30 

3. Amendments to NIT, if anyPM., would be published on website only, and not 
innewspaper. 

 
 
 

Executive Engineer 
PWD Division Datia 
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Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 
PUBLIC WORKS DEPARTMENT 

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. DIVISION DATIA 

FIRST CALL 

NIT.No.    04 /2026-27/PWD/DATIA/e-tendering/      Dated   14-05-2026 
 

Online percentage rate bids for the following works are invited from registered 
contractors and Firms of repute fulfilling registration criteria: 

S. 

No. 

/Pkg/ 

Code 

 

 
Name of Work 

District 

(s) 
Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rs.) 

 
Cost of 

Bid 

Document 

 

Category of 

Contractor 

 
Period of 

Completi

on 

1 2  3 4 5 6 7 

1 Repairing, work of Govt. 
P.G. College Datia 

DATIA Rs  2.83 
Lakh 

Rs. 5660/- Rs. 2000/- Centralised 
PWD 

Registration 

02 Month 
Including 
Rainy 
season  

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the websitehttps://mptenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 
i) pay the cost of Bid Document; 
ii) deposit the Earnest Money; 
iii) Submit a check list and 
iv) Submit an affidavit. 

Details can be seen in the Bid Data Sheet 

4. ELIGIBILITY FORBIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD. However, such bidders who are not 

registered with the Government of Madhya Pradesh and are eligible for registration 

can also submit their bids after having applied for registration with appropriate 

authority. 
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(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in theBid 

Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

7. Pre Bid meeting – A pre bid meeting will be held-------------------in the---------- 

8.       The Bid Document can be purchased only 15-05-2026   10:30 to  29-05-2026   17.30 PM 

  
9. Amendments to NIT, if any, would be published on website only, and not innewspaper. 

 
Executive Engineer 

PWD DIVISION DATIA 
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1. SCOPE OFBID 

SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet. 

2. General Quality ofWork: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 
 

4. ONE BID PERBIDDER 

4.1 The bidder can be an individual entity or a joint venture. The requirement of joint venture 

is given in the Bid DataSheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost ofBidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination ofworks 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by thebidder. 

B. BID DOCUMENTS 

7. CONTENT OF BIDDOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 
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2. Instructions to Bidders, bid data sheet with all Annexure 
 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure sand 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 
 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to doso. 

9. Pre-Bid Meeting (whereapplicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 

schedule of pre-bid meeting would be communicated on the website only, and intimation to 

bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10 Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on thewebsite. 

10.2 All amendments shall form part of the BidDocument. 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids.Bypublication of the same on thewebsite. 
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C. PREPARATION OF BID 

11 The bidders have to submit their bids online as per guidelinesgiven in theportal. 

12 DOCUMENTS COMPRISING THEBID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids.OnlineEnvelop 

A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 

details in format given in the bid datasheet. 

ii) Payment of the cost of BidDocument; 

iii) EarnestMoney;and 

iv) An affidavit dulynotarized. 

Part 2 – This shall be known as online Envelope B and is required to be submitted only 

in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known asonlineEnvelope C and would apply to all bids. Envelop 

C shall contain financial offer in the format prescribed format enclosed with the Bid Data 

Sheet. 

13 LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English.In such case, 

for the purposes of interpretation of the bid, such translation shallgovern. 

14 TECHNICALPROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid DataSheet. 

14.2 All the document/information enclosed with the technical proposal should be self- attested 

and certified by bidder. The bidder shall be liable for forfeiture of his earnest money deposit, 

if any document/information are found false/fake/untrue before acceptance of bid. If it is 

found after acceptance of the bid. The bid sanction in gauthority mayathisdescription for faith 

is performance 
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security/guarantee security deposit, enlistment deposit and take any other suitable 

action. 

 
 
15 FINANCIALBID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contact given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid datasheet. 

16 PERIOD OF VALIDITY OFBIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing. 

17 EARNEST MONEY DEPOSIT(EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid DataSheet. 

 
17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 

issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be 
valid for six months or more after the last date of receipt of bids. However other form(s) of 
EMD may be allowed by the employer by mentioning it in the bid datasheet. 

 
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of 

the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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SUBMISSION OF BID 
 

18 The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also at the 

place prescribed in the bid datasheet. 

 
 

D. OPENING AND EVALUATION OF BID 
 

19 PROCEDURE 
 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall 

be checked. In cases where Envelop ‘A’ does not contain all requisite documents, such bid 

shall be treated as non-responsive, and Envelop B and/or C of such bid shall not beopened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified. The bidder shall have freedom to witness opening of the 

Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid 

(Envelop ‘B’) shall not beopened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time anddate 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 
 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluatedbid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process 

and reject all the bids at any time prior to contract award, without incurring any liability. In 

all such cases reasons shall berecorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 

ofit. 

20 Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of contract 

award shall not be disclosed to bidders or any other person not officially concerned with such 

process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of its bid. 
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E. AWARD OF CONTRACT 

21 Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 
 
22 Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 

furnish performance security of the amount, in the form and for the duration, etc. as specified 

in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall 

be in the form and for the duration, etc. similar to performance security. 

23 Signing of ContractAgreement 
 

23.1 The successful bidder shall have to furnish Performance security and additional performance 

security, if any and sign the contract agreement within 15 days of issue ofLOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of 

work. No separate work order shall be issued by the Employer to the contractor for 

commencement ofwork. 

23.3 In the vent of failure of the successful bidder to submit Performance Security and additional 

performance security, if any or sign the Contract Agreement, his EMD shall stand forfeited 

without prejudice to the right of the employer for taking action against thebidder. 

24 CORRUPTPRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract ;and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for, or in executing, a contract. 
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For the purposes of this provision, the terms set forth above are defined as follows: 
 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid anobligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

 
 

[End of ITB] 
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Bid Data Sheet 
GENERAL 

SR. 
No. PARTICULARS DATA 

1 Office Inviting Tender EXECUTIVE ENGINEER P.W.D. 
DIVISION DATIA 

2 NIT No. 04/2026-27/PWD/DATIA/e-tendering/ 
3 Date of NIT 14-05-2026 
4 Bid document download 

available from date & time 
15-05-2026   10:30 to 29-05-2026   17:30 

5 Website link https://mptenders.gov.in 
SECTION 1 – NIT 

NIT 
CLAU

SE 

 
PARTICULARS 

 
DATA 

2 Portal Fees 
(also known as processing fee) 

As notified in E-tendering website 

3 Cost of Bid Document Rs. 2000/- 

Cost of Bid Document Payable 
at 

DATIA 

Cost of Bid Document In favor 
of 

Executive Engineer P.W.D. DIVISION 
DATIA 

4 Affidavit Format As per 'Annexure- B' 
5 Pre-qualifications required NO 

required as below: 
In case of Roads and Bridge works costing more than 
Rs. five Cr. 
and 
In case of Building works costing more than Rs. One Cr. 

If Yes, details As per' Annexure- C' 
(Evaluation by Chief Engineer who will 
intimate reasons to disqualified bidders) 

6 Special Eligibility 
(if yes, prior permission of E-in- 
C required) 

NO 

If Yes, details As per 'Annexure -D' 
7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 
SECTION 2 - ITB

1
 

ITB 
CLAUS 

E 
PARTICULARS DATA 

1 Name of the ‘Work’ Repairing, work of Govt. P.G. College Datia 

2 Specifications & SOR As per 'Annexure – E' 
in addition to as below: 

(a) In case of Roads and Bridge works: 
'SPECIFICATION FOR ROADAND 
BRIDGE WORK (fifth Revision) By 
MORTH 

(b) Stipulation of SOR for Road &Bridge 
w.e.f. 11-04-2025 and its amendments 
Issued up to date of N.I.T. 

(c) Stipulation of SOR for Electrical works 
(w.e.f.01-01-2024 and its amendments 
Issued up to date of N.I.T. 

(d) Stipulation of SOR for Building work w.e.f. 
01.01.2024 and its amendments Issued upto 
date of N.I.T 

3 Procedure for participation in e- 
tendering 

As per 'Annexure – F' 

 
 

4 

Whether Joint Venture is allowed. NO 
allowed as below: 
In case of Roads and Bridge works costing more than 
Rs. Twenty five Cr. 

If yes, requirement for Joint Venture As per 'Annexure – G' 

 
 
 
 

12 

Envelope-A containing : 
i. Organizational details asper 

'Annexure H' 
ii. Cost of BidDocument 
iii. EMD 
iv. An affidavit duly notarizedas 

per 'Annexure-B' 
should reach in physical form in the 
office of : 

Document EMD will be only RTGS,NEFT& 
Electronic accept Tender opened by E.E. P.WD. 
Division Datia (M.P.) 
ftl Bsdsnkj ds i{k esa fufonk Lohd`r gksxh mls fufonk 
vkWuykbZu lcfeV djrs le; Ldsu fd;k x;k 'kiFk 
i= vuqca/k ds le; izLrqr djuk vfuok;Z gSA 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (FormatI-1to I-5) Note: The 
technical evaluation will be done only on the basis of financial & 
physical experience details submitted in formats ( I-1) &( I-2) requiring 
Annual Turn Over & Bid Capacity. Requirement as regard to Key 
technical personnel, key Lab equipments& construction requirement as 
per Formats I-3, I-4 & I-5 respectivaly shall not be part of technical 
evaluation.However the non compliance on these requirements during 
the currancy of thecontract 

may attract penalties. 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 
Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days 
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Bid Data Sheet 

ITB 
CLAUSE PARTICULARS DATA 

 
 

 
17 

Earnest Money Deposit Rs. 5660/- 
Forms of Earnest Money Deposit EMD will be only RTGS,NEFT & Electronic 

accept 
Amended as per Govt. Order No. 205/PS/PWD/20 
Bhopal, dated 03-11-2020) 

EMD valid for a period of 12 months or more 

FDR must be drawn in favour of NIL 

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

(A formal work order on request of contractor 
may be issued.) 

 
 
 
 
 
 
 
 
 

22 

Amount of Performance 
Security 

5% of Contract Amount for Road and Bridge works; 
5% of the Contract Amount for building works. 

Additional Performance 

Security, if any 

If the bided rate is more than 10 percent below and more 
than 20% below. A.P.G. equal to the difference of cost of 
PAC amount as per rates of L-1 (L-1 rates being more than 
percent below SOR) is to be submitted (MPPWD Govt. 
order No. F53/2/2011 /yo/19/524 Bhopal Dated 14-02-
2025) 
The additional performance guarantee shall 
may be released as per work completion and as 
per MPPWD Govt. order No, F53/2/2011/ 
yo/19/524 Bhopal Dated 14-02-2025). 
valid up to Till stipulated time of completion plus 
three months.valid up to – Till stipulated time of 
completion plus three months 

Performance Security in the 

format 

As per 'Annexure- M-1' 

Performance Security in favor of Executive Engineer, P.W.D. DIVISION DATIA 

Performance Security valid up 
to2 

As provided in the Contract Data 
(Amended vide Govt. memo No. 
1400/1246/2018/19/Yo Bhopal dt.06-04-18) 
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Annexure –A 

(See Clause 1, 7 of Section 1–NIT) 
 

KEY DATES-As provided in the portal ( https://mptenders.gov.in ) 

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by 

the bidder so as to reach the office as prescribed in bid data sheet, at least before the bid 

openingdate. 
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Annexure – B 

(see Clause-3 of Section 1 – NIT) 
 
 

|| AFFIDAVIT || 
 

(to be Contained in Envelope-A) 
(On Non Judicial Stamp of Rs. 200) 

 
 

I/we        _______________________________________________________       who is/  are 
_______________________   (status  in  the  firm/  company)  and  competent  for  submission  of  the  affidavit  on 
behalf of M/S ______________________ (contractor) do solemnly affirm an oath and state that: 
I/we am/are  fully satisfied for  the  correctness of  the certificates/records submitted in support  of  the following  
information  in  bid  documents  which  are  being  submitted  in  response  to  notice  inviting  e-tender No.  
______________  for  __________________________   (name  of  work)  dated  _______  issued  by  the 
________________ (name of the department). 
 

I/we  are  fully  responsible  for  the  correctness  of  following  self  certified  information/  documents  and 
certificates: 

 
1.           That the self certified information given in the bid document is fully true and authentic. 
2.           That: 

a.    Term  deposit  receipt  deposited  as  earnest  money,  demand  draft  for  cost  of  bid  document  and other 
relevant documents provided by the Bank are authentic. 
b.    Information regarding financial qualification and annual turn-over is correct. 
c.    Information regarding various Technical qualifications is correct. 

3.           No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 

 

 
 

Signature with Seal of the Deponent (bidder) 
 

I/  We,  _____________________  above deponent do hereby certify that the facts mentioned in above paras 1 
to 4 are correct to the best of my knowledge and belief.  

 
 

Signature with Seal of the Deponent (bidder)  
 
Note:    Affidavit duly notarized in original shall reach at least one Calendar day before opening of the bid. 
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Annexure –C 
(See Clouse-5 of Section 1 –NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have: 

A. Financial 

i. experience of having successfullyexecuted: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years;or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years;or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financialyears; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financialyears. 

iii. Executed similar items of work in any one financial year during the last 5 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for thework. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which 

shall be worked out as given in format I-2 ofAnnexure-I 

B. Physical 

Physical qualifications for the work shall be as below 
 

S.no Particulars Quantity Period 

1 Physical qualification required NA 

2 Earth Work 

3 Concrete work 

(The Employer shall specify all physical qualifications required). 
 
 

Note: Above criteria is indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure –D 
(See Clouse-6 of Section 1 –NIT) 

 
 

SPECIAL ELIGIBILITY CRITERIA 
 
 

The bidder should have experience of: 

A. Erection ofSteelGates - ---------- 
 
 

B. Constructionoftunnel - ---------- 
 
 
 
 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and 

specific bid. 
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1. Specifications for road and bridge works revision (v)MORTH 

 
2. Stipulation of SOR for Road & Bridge w.e.f. 11-04-2025  and 

its amendments Issued upto date of N.I.T. 

3. Stipulation of SOR for Electrical works (w.e.f. 01-01-2024  and 

its amendments Issued up to date ofN.I.T. 

4. Stipulation of SOR for Building work w.e.f. 01.01.2024 and its 

amendments Issued up to date ofN.I.T 

 
 
The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 

Annexure –E 
(See Clouse-2 of Section2-itb& 

Clause 10 ofGCC) 
 

Specifications 
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Annexure –F 
(See Clouse-3 of Section 2 –ITB) 

 
PROCEDURE FOR PARTISIPATION IN E-TENDERING 

 
1. Registration of Bidders on E-TenderingPortal: 

All the Contractors registered under Centralized Registration System (CRS) of PWD or the 

Contractors having applied under CRS shall be eligible for tendering in the designated portal 

( https://mptenders.gov.in ). However the Bidders registered under CRS shall also be 

required to register themselves in this portal as per guidelines shown on theportal. 

2. Digital Certificates: 

 
The Bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the Bidder submitting the Bid online. 

3. Preparation and Submission ofBids: 

The Bidders have to prepare their Bids and submit the Bids online as per procedure given in 

the portal. 

4. Purchase of bid Documents: 
 

For purchasing the bid document, bidders are to pay online as per details given in the portal. 
 

5. Withdrawal Substitution and Modification ofBids: 

 
Bidder can withdraw and modify the bid before the bid submission end date. 
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JOINT VENTURE (J.V.) 

Annexure –G 
(See Clouse-4 of Section 2 –ITB) 

If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all thepartners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on allpartners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire execution 
of the contract, including payment, shall be done exclusively with the partner in 
charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this effect 
shallbeincludedintheauthorizationmentionedunder[c]above,aswellasinthebid and in 
the Agreement [in case of a successfulbid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of theemployer; 

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners;and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with thebit!. 
. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure 
to comply with this requirement will result in rejection of the joint venture'sbid. 

 
3. TheperformancesecurityofaJointVentureshallbeinthenameofthepartner 

Lead Partner/joint venture. 
 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 
behalf of the jointventure 

 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 
Instructions toBidders'. 

 
6. Furnish details of participation p1oposedin the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINTVENTURE 
 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C” 
Financial    

Planning    

Construction Equipment    

Key personnel    

Execution of Work 
(give details on contribution of each) 

   



Page 23of 97  

Clarification:- 
 

1. Annexure-G (Page 24) of the bid document describes the conditions and 

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.). 

For the purpose of evaluation of technical bids, it is hereby clarified that in 

addition to the conditions contained in Annexure-G of the bid document, the 

partners of J.V. should satisfy the qualification criteria asbelow:- 

a. The lead partner must have a share of minimum 51% in theJ.V. 

b. The other partner(s) must have a share of minimum 26% in theJ.V. 

c. The lead partner and the other partner must also meet 51% and 26% of the all 

qualification criteria respectively except for the requirement of work 

experience described in Annexure-I-1(A) (Page 27). However both the 

partners must satisfy the full (100%) qualification criteria jointly. For this 

purpose the qualification of individual partners shall be added (for Annual 

Average Turn Over and for Bid Capacityonly). 

d. Following clarification / amendment is hereby done in requirement contained 

in Annexure-I-1(A) forJ.V. 

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works 

must be done by lead partner and one work to be done by otherpartner, 

OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) 

work must be done by lead partner and 1 (One) work to be done by other 

partner, 

OR 

iii. In case of one similar work of value more than 50% of PAC the lead 

partner must satisfy the criteria. However the other partner must satisfy 

the criteria in (i) above i.e. at least one work of 20% ofPAC. 
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Annexure –H 
(See Clouse-12 of Section 2 – ITB& Clouse 4 ofGCC) 

 
ORGANIZATIONALDETAILS 
(To be contained inEnvelope-A) 

 
S. No. Particulars Details 

1 Registration number issued by Centralized 
Registration System of Govt. of M.P. or 
Proof of application for registration. 

(if applicable scanned copy of proof of 

application for registration to the 
uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No.   
Date   
(Scanned copy of Registration to be 
uploaded) 

3 Name of Organization/Individual/ 
Proprietary 
Firm/ Partnership Firm 

 

4 Entity of Organization 
Individual/ Proprietary Firm/ Partnership 
Firm Registered under Partnership Act)/ 
Limited Company, (Registered under the 
Companies Act-1956)/ Corporation/ Joint 
Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number  

9 E-mail Address for all communications  

 Details of Authorized Representative  

10 Name  

11 Designation  

12 Postal Address  

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal 
Date: _ 
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Annexure–I 
(See Clouse-14 of Section 2 –ITB) 

 
 

Envelope - B,Technical Proposal 
 
 

 
Technical Proposal shall comprise the following documents: 
S. 

 
No 

Particulars Details to be submitted 

1 Experience - Financial &Physical Annexure I (Format: 1-1) 

2 Annual Turnover Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key 
 
positions 

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for 
 
quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for 
 
construction work 

Annexure - 1 (Format: 1-5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered andindexed. 

2. Technical Proposal uploaded otherwise will not beconsidered. 
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Annexure – I(Format :I-1) 
(See Clouse-14 of Section 2 –ITB) 

 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A. Financial Requirement: 

The bidder should have completed either of the below: 
 

a) three  similar  works  each  costing  not  less  than  the  amount  equal  to   20%   of   the   
probable amount of contract during the last 5 financial years;or 

 
b) two  similar  works  each  costing  not  less  than  the  amount   equal   to   30%   of   the   

probable amount of contract during the last 5 financial years; or 
 

c) one  similar  work  of  aggregate  cost  not  less  than  the  amount  equal  to  50%  of   the 
probable  amount  of  contract  in  anyone   financial   year   during   the   last   5   financial   
years; 

 

Clarification 
1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are 

generally for having completed similar work in last 5 financial years. However the bidders who 
have executed a part of the project during last 5 financial years, and that part covers all the 
major items of road construction and the value of such executed part is more than the qualified 
amount mentioned in Annexure-C and / or Annexure-I shall beconsidered. 

2- It is clarified that the experience of constructing roads and bridges shall be considered as 
experience of similar works, irrespective of it being work of rigid or flexiblepavement. 

3- It is clarified that works completed/executed before last date of bid submission in the current 
financial year shall also be considered towards works experience requirement described in 
Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works 
completed/executed during current financial year up to last date of Bid submission shall be 
considered in this case last 5 financial year will be counted as current financial year and 4 years 
backwards. 

 

To be filled in by the contractor: 

i. Details of successfully completed similar works shall be furnished in the followingformat. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similarwork. 
 
 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's 
Name and 
Address 

I II III IV V VI 
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Existing commitments - (Value of 'C' for Bid Capacity formula) 
 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance 
work 

Employer's 
Name and 
Address 

       

       

       

 
 

B. Physical Requirement: 
Execution of similar items of work in anyone financial year during the last 5financial years should 
not be less than the minimum physical requirement fixed for the work 

 
S. No. Particulars Actual Quantity Executed 

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
1 Physical qualification 

required 
     

2 Earthwork      

3 Concrete work      

Note: 1. Certificate duly signed  by  the  employer  shall  be  enclosed  for  the  actual  quantity  
executed in anyone year during the last 5 financialyears. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 
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Annexure – I(Format :I-2) 
(See Clouse-14 of Section 2 –ITB) 

 

ANNUAL TURN OVER 
 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5financial years; 

 
To be filled in by the contractor: 

 
Financial 

Year 
Payments received for contracts in progress or 

completed 

2020-21  

2021-22  

2022-23  

2023-24  

2024-25  

Note: 
i. Annual turnover of construction should be certified by the CharteredAccountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial year to been closed 
 

Clarification:- 
Provisional balance sheets  Not considered by department.  

 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as 

stated above are to be evaluated further for bid capacity asunder: 

 

Bid Capacity = (1.5 A X B) - C 

Where 

A= Maximum value of civil engineering works executed in anyone yearduring 

The last five  years(10%  weightage per  year shall be given to bring the 

value      of work executed at present pricelevel) 

B= Proposed contract period in 

years. C = Amount of work in hand 

atpresent. 
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Note: It is clarified that the minimum requirement is a mandatory requirement and part of 
technicalbid,buttheprequalificationisnottobedoneonthebasisofthiscriteria. 

Annexure – I(Format :I-3) 
(See Clouse-14 of Section 2 – ITB and clause 6 ofGCC) 

 
List Of Technical Personnel For The Key Positions 

 

 
Minimum requirement Available with the bidder 

S
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1 Project 
Manager 

            

2 Site 
Engineer 

            

3 Plant 
Engineer 

            

4 Quantity 
Surveyor 

            

5 Soil 
&Material 
Engineer 

            

6 Supervisior             

7              

8              
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Annexure – I(Format : I-4)  

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 
 

List Of Key Equipments/ Machines For Quality Control Labs 
 

Minimum requirement Available with the bidder 
S.No. Name of Equipment/ 

Machinery 
Quantity S.No. Name of Equipment/ 

Machinery 
Quantity 

 
Machinery and Equipment Required for 

Conducting Test as per MOST Specification V 
Revision 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 

Note: It is clarified that the minimum requirement is a mandatory requirement and part 
oftechnical bid, but the pre qualification is not to be done on the basis of this criteria. 
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Annexure – I(Format :I-5) 
(See Clouse-14 of Section 2 –ITB) 

List of Key Equipments Machines for Construction Work 
Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of 
Equipment/ 
Machinery 

Quantity 

1 
Tipper Trucks - 

   

2 
Motor Grader - 

   

3 Dozer -    

4 
Front end Loader - 

   

5 
Smooth Wheeled roller - 

   

6 
Vibratory Roller - 

   

7 
Hot mix plant with electronic control - 

   

8 
Paver finisher with electronic sensor - 

   

9 
Water tanker - 

   

10 
Bitumen Sprayer - 

   

11 
Tandem Roller - 

   

12 
Concrete mixer with Integral weigh Batching facility - 

   

13 Slip Form Concrete paver capable of paving in 
required width of carriageway in one single 
pass including all appropriate accessories such 
as, integral vibratory system and electronic 
sensors ancillary equipment for applying curing 
compound, joint cutting etc. 

 
 

- 

   

14 Concrete batching and mixing plant with automatic 
control (minimum 100 cum/hour) - 

   

15 Pnumetictyre roller -    

16 Batch Mixing plant with electronic controls (series 
minimum 100-120 TPH capacity as required - 

   

 Total -    

.... 
Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease 
arrangements for employing the required equipments as listed in the table above. Bidders can also give an 
undertaking that in case he is awarded the work, he shall make suitable arrangement for providing these 
equipments, prior to signing the agreement. 
2. It is clarified that the minimum requirement is a mandatory requirement and  part of technical bid,  but 

thepre qualification not to be done on the basis of thiscriteria. 
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Annexure –J 
(See Clouse-14 of Section 2 –ITB) 

 

FINANCIAL BID 
(To be Contained in Envelop-C) 

NAME OF WORK :-  

I/We hereby bid for the execution of the above work within the time specified at the 
rate@...............................or at par based on the Bill of Quantities and item wise rates given therein in all 
respects and in accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. I/We have visited the site of work and 
am i are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have 
fully acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, 
nature and the extent of ground, working conditions including stacking of materials, installation of tools 
and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 
execution of contract. 

 
Should this bid be accepted,  I/We hereby agree to abide by and fulfill all the terms  

and provisions of the said conditions of contract annexed hereto so far as applicable, or in  
default thereof to forfeit and pay to the Governor of Madhya Pradesh  or his successors in   
office the sums of money mentioned in the said conditions.\ 
Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall bequoted. 

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the   
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall  be 
forfeited. 

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be 
treated as non-responsive.1 

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by thebidder. 

 
Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradeshdated 
the…………..dayof................................ 20 

Signature of Officer by whom accepted 
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Annexure –K 
(See Clouse-15 of Section 2 –ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 
 

S.no 
 

Name of material 
 

Rate (Issue rate) 
 

Unit 
 

Remarks 

 
 
 
 
 

………………..NIL………………… 
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LETTER OF ACCEPTANCE 

No.  

To, 

Annexure –L 

(See Clouse-21 of Section 2 –ITB) 
 
 

Dated ……………… 

M/s…………………………………………. _ 

(Name and address of thecontractor) 

 
Subject: ------------------------------------------------------------------------------------------------ 

(Name of the work as appearing in the bid for the work) 
 
 

-x0x- 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage …………..below/ above or at par the Bill of 
Quantities and item wise rates given therein. 

 
 

 
letter: 

Youarerequestedtosubmitwithin15(Fifteen)daysfromthedateofissueofthis 

 
a. The  performance  security/   performance   guarantee of Rs ......................... (in 

figures) (Rupees…………………………………………………….in words 
only). The performance security shall be in the shape of term deposit receipt 
bank guarantee of any nationalized / schedule commercial bank valid up to 
three months after the expiry of defects liability period. 

b. Sign the contractagreement. 
 
 

Please note that the time allowed for carrying out the work as entered in the bid is 
 months including/ excluding rainy season, shall be reckoned from the date of signing the 
contractagreement. 

 

Signing the contract agreement shall be reckoned as intimation to commencement of 
work and no separate letter for commencement of work is required. Therefore, after signing of 
the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 
site and necessary instructions to start thework. 

Yours Faithfully 
 

Executive Engineer, 
PWD DIVISION DATIA 
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Annexure-M 
BID SECURITY (BANK GUARANTEE) 

 

WHEREAS (name of Bidder) (hereinafter called "the Bidder")has 
 

submitted his Bid dated  (date) for the construction of 
 

 [name of Contract hereinafter called "theBid"] 
 

KNOW  ALL  PEOPLE by these  presents  thatwe   
 

(name ofBank) of [name of country] having our registered officeat 
 

 (hereinafter   called   "the   Bank")   are   boundunto 
 

 (name  of  the  Executive  Engineer)  in  the  sum of 
 

 * for which payment well and truly to be made to the 

said name of the Executive Engineer the Bank itself, his successors and assigns by 

thesepresents. 

SEALED with the Common Seal of the saidBankthis dayof 20 
 

THE CONDITIONS of this obligation are: 
 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form ofBid. 

OR 
 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the 

Executive Engineer during the period of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required;or 

(b) fails or refused to furnish the Performance Security, in accordance with 

the Instructions to Bidders; or 

We undertake to pay to the (name ofthe Executive Engineer) up to the 

above amount upon receipt of his first written demand, without the (name of the 

Executive Engineer) having to substantiate his demand, provided that in his demand of 
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(name of the Executive Engineer) will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the two conditions, specifying the occurred 

condition or conditions. 

This Guarantee will remain in force up to and including the date 180** 

days after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the (name of the Executive 

Engineer), notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

 
 

DATE  SIGNATURE  
 

WITNESS  SEAL  
 
 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in Bid 

Data Sheet at reference17. 

** EMD should be valid for a period of Six Months ofmore. 
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PERFORMANCE SECURITY 

Annexure –M-1 

(See Clouse-22 of Section 2 –ITB) 

 

To 
……………………………… [nameof Employer] 
……………………………… [addressof Employer] 

 

WHEREAS …………………………………[name and address of 
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No. ……………..dated ………………… to execute 
………………………………….[name of Contract and brief description of Works] (hereinafter 
called "the Contract"). 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
therein as security for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you on behalf of the Contractor, up to atotalof ........................................ [amount ofguarantee]* 
………………………………………………………….(in words), such sum being payable in the 
types and proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums within 
the limits of ……………………………… [Amount of guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms 

of the Contract of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

 
Signature, Name and Seal of the guarantor ………………………………… 
Name of Bank ……………………………………………………………….. 
Address ………………………………………………………………………. 
Phone No., Fax No., E-mail Address, of Signing Authority ……………… 
Date …………………………………. 

 An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in IndianRupees. 
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SECTION 3 

Conditions ofContract 
Part – I General Conditions ofContract 

Table of ClausesGCC 
 

Claus
e 

No 

Particulars 
., 

Clause 
No 

 
Particulars 

 A. General 
21 Payments for Variations and / or Extra 

Quantities   

1 Definitions 22 
- 

No compensation for alterations in or 
restriction   

2 Interpretations and Documents 23 No Interest Payable 
3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in Charge 
7 Force Majeure 28 Payment upon Termination 
8 Contractor's Risks 29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 
Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 
 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor's quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labor 

18 
Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labor Regulations 

 D. Cost Control 40 Audit and Technical Examination 
 

19 
Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

 
41 

 
Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 
1. DEFINITIONS 
1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

theBid. 
1.2 Chief Engineer: mea ns Chief Engineer of the zone/ basinconcerned. 
1.3 Completion: means completion of the work as certified by the Engineer-in-Charge in 

accordance with provisions ofagreement. 
1.4 Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning whereverused. 

1.5 Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by theEmployer 

 
1.7 Contractor's bid: means the completed bid document submitted by the Contractor to 

theEmployer. 
1.8 Contract amount: means the amount of contract worked out on the basis of acceptedbid. 
1.9 Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any componentthereof. 

1.10 Day: means the calendar day. 
1.11 Defect: means any part of the work not completed in accordance with the specifications 

included in thecontract. 
1.12 Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organization which adopts this document. 

1.13 Drawings: means drawing including calculations and other information provided or 
approved by theEngineer-in-Charge. 

1.14 Employer: means the party as defined in the Contract Data, who employs the Contractor 
to carry out the work. The Employer may delegate any or all functions to a person or 
body nominated by him for specified functions. The wordEmployer 
/ Government / Department wherever used denote the Employer. 

1.15 Engineer: means the person named in the ContractData. 
1.16 Engineer in charge: means the person named in the ContractData. 
1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution ofwork. 
1.18 Government: means Government of MadhyaPradesh. 
1.19 In Writing: means communicated in written form and delivered againstreceipt. 
1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in thework. 
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1.21 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

1.22 Stipulated period of completion: means the period in which the Contractor is required to 
complete the work. The stipulated period is specified in the Contract Data. 

1.23 Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by theEngineer-in-Charge. 

1.24 Start Date: means the date of signing of agreement for thework. 
1.25 Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the 
Contract. 

1.26 Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of thework. 

1.27 Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where 
everused. 

1.28 Variation: means any change in the work which is instructed or approved as variation 
under thiscontract. 

1.29 Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted oradditional. 

 
2. INTERPRETATIONS ANDDOCUMENTS 
2.1 Interpretations 

 
In the contract, except where the context requires otherwise: 

a. words indicating one gender include allgenders; 
b. Words indicating the singular also include the plural and viceversa. 
c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded inwriting; 
d. written"  or "in  writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanentrecord; 
 

2.2 Documents Forming Part ofContract: 
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with allAnnexure) 
3. Conditions ofContract: 

i. Part I General Conditions of Contract and the Contract Data; 
with allAnnexure 

ii. Part II Special Conditions ofContract. 
4. Specifications 
5. Drawings 
6. Bill ofQuantities 
7. Technical and FinancialBid' 
8. Agreement,and 
9. Any other documents), asspecified. 
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3. Language andLaw 
The language of the Contract and the law governing the Contract are stated in the 
Contract Data Sheet. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer 
shall be as per the details given in the Contract Data. Communication between parties that 
are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or 
other electronic means (email) shall also be effective on confirmation of the transmission. 
The notice sent by registered post or speed post shall be effective on delivery or at the 
expiry of the normal delivery period as undertaken by the postal service. In case of any 
change in address for communication, the same shall be immediately notified to Engineer- 
in-Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in the 
Contract Data with following conditions: 

 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 
shall not alter the Contractor'sobligations. 

 
b. Following shall not form part ofsubcontracting: 

i. Hiring of labour through a labourcontractor. 

ii. ThepurchaseofMaterialstobeincorporatedintheworks. 

iii. Hiring of plant&machinery 

 
c. The sub-contractor will have to be registered in the appropriate category in the 

centralized registration system for contractors of the Govt. ofMP. 
 
 

6. Personnel 
 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor 

fails to deploy required number of technical staff, recovery as specified in the Contract Data 

will be made from theContractor. 

 
6.2 If the Engineer asks the Contractor to remove a person who is a member of theContractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within three days and has no further connection with the Works in theContract. 
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7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event orcircumstance: 

(a) Which is beyond a Party'scontrol, 

(b) Which such Party could not reasonably have provided against before entering into the 
Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 
and 

(d) Which is not substantially attributable to the otherParty. 

Force Majeure may include, but is  notlimited  to,  exceptional  events  or  circumstances 
of the kind listed below, so long as conditions (a) to (d) above are satisfied: 

(i) War, hostilities (whether war be declared or not),  invasion,  act  of  foreign  
enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's 
Personnel, revolution, insurrection, military or usurped power, or civilwar, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor'sPersonnel, 

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity,and 

(IV)Natural catastrophes such as earthquake, hurricane, typhoon or
 volcanicactivity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure event lasts. The cost and loss sustained by either 
party shall be borne by respective parties. 

7.3 For the period of extension  granted  to  the  Contractor  due  to  Force  Majeure  the price 
adjustment clause shall apply but the penalty clause shall  not  apply.  It  is  clarified that 
this sub clause shall  not  give  eligibility  for  price  adjustment  to contracts which are 
otherwise not subject to the benefit of price adjustmentclause. 

7.4 The time for performance of the  relative obligation  suspended by the force majeure  shall 
stand extended by the period for which  such  cause  lasts.  Should  thedelay caused by 
force majeure exceed twelve months, the parties to the contract shall be          at liberty to 
foreclose the contract after holding mutualdiscussions. 

 
8. Contractor'sRisks 
8.1 All risks of loss or damage to physical  propertyand  of  personal  injury  and  death  which 

arise during and in consequence of the performance of the Contract are the responsibility of 
theContractor. 
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 
and/or information submitted by the contractor shall be the responsibility of the Contractor 
alone. 

9. Liability for Accidents toPerson 

The contractor shall be deemed to have indemnified and  saved  harmless  the  
Government against all action,  suits,  claims,  demands,  costs  etc.  arising  in  
connection with injuries suffered by any persons employed by the contractor or his 
subcontractor for the works whether under the General law or under workman's 
compensation Act, or any other statute in force at  the  time  of  dealing  with  the  
question of the liability of employees for the injuries  suffered  by employees  and  to  
have taken steps properly to ensure against any claim thereunder. 

 
10. Contractor to Construct theWorks 

 
10.1 The Contractor shall construct, install and  maintain  the  Works  in  accordance  with the 

Specifications and Drawings as specified in the ContractData. 

10.2 In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with       the instructions and 

requirement of theEngineer-in-charge. 

10.3The contractor shall supply and  take  upon  himself  the  entire  responsibility  of  the 

sufficiency of the scaffolding, timbering,  machinery,  tools  and  implements, and generally 

of all means used for the fulfillment of this contract whether such means mayor may not be 

approved or recommended by theEngineer. 

11. Discoveries 
 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 
12. Dispute ResolutionSystem 

12.1No dispute can be raised except before the Competent Authority as defined in Contract Data 

in writing giving full description and grounds of dispute. It is clarified that merely recording 

protest while accepting measurement and/or payment shall not be taken as raising adispute. 



Page 44of 97  

12.2No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry 
of 45 days of its first occurrence shall not be entertained and the Employer shall not be liable 
for claims arising out of suchdispute. 

 
12.3The Competent Authority shall decide the matter within 45days. 

 
12.4Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide 
the dispute within 45days. 

 
12.5Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya 
PradeshMadhyasthamAdhikaranAdhiniyam,1983. 

 
12.6The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority orforum. 
 

B. Time Control 
 

13. Programme 
 

13.1Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 
approval a Programme showing  the  general  methods,  arrangements,' order and timing for 
all the activities for  the  construction  of  works. 

 
13.2The program shall be supported with all the details regarding key personnel, equipment and 

machinery proposed to be deployed on the works  forits execution. The contractor shall 
submit the list  of  equipment  and  machinery being brought to site, the list of key personnel 
being deployed, the list of machinery/equipment being placed in field laboratory and the 
location of field laboratory along with theProgramme. 

 
13.3An update of the Programme shall be a programmes how in the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of theactivities. 

 
13.4The Contractor shall submit to the Engineer for approval an updated Programme atintervals 

no longer than the period stated in the Contract Data. If  the Contractor does not su8mit an 
updated Programmewithin this period, the  Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programmehas beensubmitted. 

 
13.5The Engineer's approval of the Programmeshall not alter the Contractor's obligations. 
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14. Extension ofTime 
 

14.1The contract is for completion of works and therefore non approval of EOT shall not in any 

way invalidate the contract. The contractor will have to complete the works. 

14.2In the event of delays attributable to the contractor, the EOT shall not be given by the 

Engineer-in-Charge and the Liquidated Damages shall be levied from the contractor in 

accordance with the provisions of thecontract. 

14.3  In the event, the delays are not attributable to the contractor the EOT may be issued by the 

Engineer-in-Charge without imposition of Liquidated Damages either suo-motto or on a 

written request of thecontractor. 

It is clarified that out of the total delays in completion of works, the EOT shall be 

issued only for the part, which is not attributable to the contractor. 

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal,dated 23- 
03-2018) 

 
15. Compensation for delay 

 
15.1The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by theContractor. 
15.2The time allowed for execution of the contract shall commence from the date of signing of 

the agreement. It is clarified that the need for issue of work order is dispensedwith. 
15.3In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to thesame. 
 

15.4In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 
equal to the liquidated damages livable until the Contractor makes such delays good. 
However, the Engineer-in-charge shall accept bankable security in lieu of retaining 
suchamount. 

 
15.5If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of  liquidated  damages by the Contractor 
in the next paymentcertificate. 

 
15.6In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall  be adjusted against 
the liquidated damageslevied. 
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16. Contractor's quoted percentage 
 

The Contractor's quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of material-
suppliedbythedepartment•. 

17. Tests 

17.1The Contractor shall be responsiblefor: 

a. Carrying out the tests prescribed in specifications,and 

b. For the correctness of the test results,  whether preformed  in  his  laboratory  
orelsewhere. 

17.2The contractor shall have to establish field laboratory within the time specified  and having 
such equipments as are specified in the ContractData. 

17.3Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 
the ContractData. 

18. Correction of Defects noticed during the Defect LiabilityPeriod 

18.1The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 
end of the Defect Liability Period. The Defect Liability Period shall automatically stand 
extended until the defect isrectified. 

18.3If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer  
willassess the cost of having the Defect corrected, and  the cost of correction of the Defect 
shall be recovered from the Performance Security or any amount due or that may become 
due to the contractor and other availablesecurities. 

 

D. Cost Control 

19. Variations –Change in original Specifications, Designs, and Drawingsetc. 

19.1The Engineer-in-charge shall have power to make any alterations, omissions or additions to 

or substitutions in the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry 

out the work in accordance with any instructions which may be given to him in writing 

signed by the Engineer-in- charge, and such alterations, omission, additions or substitutions 

shall not invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the work, shall be 

carried out by the contractor on the same conditions in all respects on which he agrees to do 

the mainwork 
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19.2The time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original contract work and the certificate of the 
Employer shall be conclusive as to suchproportion. 

 
 

20. Extraitems 
20.1  All such items which are not included in the priced BOO shall be treated  as extra  

items. 

 
21. Payments for Variations and / or ExtraQuantities 

21.1   The rates for such  additional (Extra quantity), altered or substituted work / extra    

items under this clause shall be worked out in accordance with the following 

provisions in their respectiveorder:- 

 
,a. The contractor is  bound  to  carry  out  the  additional  (Extra  quantity),  work  at 

the same rates as are specified in the contract for thework. 

 
b. If the item is not in the priced BOO and is included in the  SOR  of  the  

department, the rate shall be arrived at  by  applying  the  quoted  tender  

percentage on the SORrate. 

 
c. If  the  rates  for  the  altered  or  substituted  work  are  not  provided   in  

applicable SOR - such rates will be derived from the rates for a  similar  class 

(type) of work as is provided in the contract (priced BOO) for thework. 

 
d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified  in  the  sub  clause   (c)   above   -   then   the   rates   for   such  

composite work item shall be workedouton the basis of the concerned Schedule o 

Rates minus/plus the percentage quoted by thecontractor. 

 
e. If rates for a particular part or parts  of  the  item  is  not  in  the  Schedule  of  

Rates and the rates for the altered, or substituted  work  item  cannot  be  

determined in the manner  specified  in  sub  clause  (b)  to  (d)  above,  the  rate  

for such part or parts will be  determined  by  the  Competent  Authority  as  

defined in the Contract Data on the basis of the rate analysis derived out of 

prevailing market rates when the work wasdone. 

 
f. But under no  circumstances,  the  contractor  shall  suspend  the  work  on  the  

plea of non-acceptability of rates on items falling under sub clause(a) to (d). 
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In case the contractor does not accept the rate approved by the  Engineer  in  
Charge for a particular item,  the  contractor  shall  continue  to  carry  out  the  
item  at  the  rates  determined  by  the  Competent  Authority.  The  decision  on 
the final rates payable shall be arrived at through the  dispute  settlement  
procedure. 

22. No compensation for alterations in or restriction of work to be carriedout. 
22.1    If at any time after the commencement of the work, the Engineer-in-charge, for  any 

reason whatsoever, not require the whole or any part of the work as specified in the bid to  
be  carried  out;  the  Engineer-in-charge  shall  give  notice  in  writing of the fact to the 
Contractor and withdraw that whole or any part of the work. 

         22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of 
work in  full  or  on  account  of  any  loss  incurred  for  idle  men  and machinery due to 
any alteration or restriction  of  work  for  whatsoever  reason. 

         22.3      The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to hisrights. 

23. No InterestPayable 
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

 
24 Recovery fromContractors 

Whenever any claim against the Contractor for the payment arises under the contract, 
the Department may be entitled to recover such sum by: 

 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or anysums payable 
under the contract to thecontractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 
sum may be recovered from any payment due to the contractor under any other 
contract of the department, including the securities which become due forrelease. 

(c) The department shall, further have an additional right to effect recoveries asarrears 
of land revenue under the M.P. Land RevenueCode. 

25. Tax 
 

25.1The rates quoted by the Contractor shall be deemed to be inclusive of thecommercial tax 
and other levies, duties, cases, toll, taxes of Central and State Governments, local bodies 
andauthorities. 

25.2The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. 

 
25.3Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to thecontractor. 
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26 Check Measurements 
 

26.1The department reserves to itself the right to prescribe a scale of check measurement of 
work in general or specific scale for specific works or by other specialorders. 

 
26.2Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of thepayment. 
 

26.3Any over/excess payments detected, as a result of such check measurement or 'otherwise at 
any stage up to the date of completion of the defect liability period specified in this contract, 
shall be recoverable from the Contractor, as per clause 24above. 

 
27 Termination by Engineer inCharge 

 
27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonabletime. 

27.2The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under theContract; 
b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction oramalgamation; 
c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period oftime; 
d. the Contractor does not maintain a valid instrument of financial security as 

prescribed; 
e. the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages isrecoverable; 
f. If the Contractor fails to deploy machinery and equipment or personnel or setup 

a field laboratory as specified in the ContractData; 
g. If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing thecontract; 
h. Any other fundamental breaches as specified in the ContractData. 

 
27.3      In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days' notice to the Contractor, terminate the Contract and expel the Contractor from the 
Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in 
Charge may terminate the Contractimmediately. 

 
27.4     Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to theContractor 
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28 Payment uponTermination 

 
28.1     If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

The value of the work done less Advance Payments received up to the date of issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to be deducted 
at source as per applicable law and less the percentage to apply to the work not completed 
as indicated in the contract Data. 

 (As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt.2.11.15) 
. 

1 Payment on termination under clause 27.4above- 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other  
recoveriesdue in terms of the contract and less taxes due to be deducted at 
source as per applicablelaw. 

2 If the total amount due to the Employer exceeds any payment due to .the 
Contractor, the difference shall be recovered as per clause 24above. 

 
29 PerformanceSecurity 

The Contractor shall  haveto  submit  performance  security  and  additional  performance 

security, if any,  as specified in the Bid Data Sheet at the time of signing     of the contract. 

The contractor shall have  toensure  that  such  performance  security  and additional  

performance security, if any, remains valid for the period  as specified     in the 

ContractData. 

 
30 SecurityDeposit- , 
1 Security Deposit shall be deducted from each running bill at the rate as specified  in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 
percentage of Contract Price specified in the ContractData. 

2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to 3 (three)  months beyond the 
completion of Defect Liability Period/ extended Defect LiabilityPeriod. 

 
3 The Security deposits shall be refunded of completion of defect liability period. The 

additional performance security shall be refunded on satisfactory completion of the 
work. 

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15) 
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31 PriceAdjustment 

31.1 Applicability 
1 Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures and 
as per formula given in the contractdata. 

2 The price adjustment shall apply for the work done from the start date given in the contract 
data upto the end of the initial intended completion date or extensions granted by the 
Engineer and shall not apply to the work carried out beyond the stipulated time for reasons 
attributable to thecontractor. 

3 The price adjustable shall be determined during each month from the formula given in the 
contractdata. 

4 Following expression and meaning are assigned to the work done during eachmonth: 
R = Total value of work during the month. It would include the amount of secured 
advance granted, if any, during the month, less the amount of secured advance recovered, 
if any during the month. It will exclude value of works executed under variations for 
which no price adjustment shall be payable. 

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 
 

5 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall incosts. 

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 
 

32 Mobilization and Construction MachineryAdvance 
.~" 

32.1Payment of advances shall be applicable if provided in the ContractData. 
32.2If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the contractor of 
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled banks, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid by thecontractor. 

32.3The rate of interest chargeable shall be as per ContractData. 
32.4The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery. 
32.5The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall be 
taken of the advance payment or its recovery in assessing valuations of work done, 
variations, price adjustments, compensation events, or liquidateddamages. 
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33 Secured Advance 
33.1Payment of Secured Advance shall be applicable if provided in theContract Data. 
33.2If applicable, the Engineer shall make advance payment against materials intended for but 

not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name 
as stated in the Contract Data, in amounts equal to the advance payment. The guarantee shall 
remain effective until the advance payment has been adjusted, but the amount of the 
guarantee shall be progressively reduced by the amounts adjusted by thecontractor. 

33.3The amount of secured advance and conditions to be fulfilled shall be as stipulated in the 
ContractData. 

33.4The Secured Advance paid shall be recovered as stated in the ContractData. 
34 PaymentCertificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value 
of the work executed less the cumulative amount certified previously, 
supported with detailed measurement of the items of workexecuted. 

(b) The Engineer shall check the Contractor's monthly statement and certify the 
amount to be paid to theContractor.The value of work executed shall be 
determined, based on the measurements approved by the Engineer/Engineer-
in-charge. 

(c) The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantitiescompleted. 

(d) The value of work executed shall also include the valuation of Variations and 
CompensationEvents. 

(e) All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as applicable 
under thelaw. 

(f) The Engineer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of laterinformation. 

(g) ,      Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually done 
andcompleted. 

(h) Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed 
or be considered as an admission of the due performance of the contractor any 
part thereof, in any respect or the occurring of anyclaim. 

(i) The payment of final bill shall be governed by the provisions of clause 36 
ofGCe
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E. Finishing theContract 
 
35 Completion Certificate 

35.1A Completion Certificate in the prescribed format in Contract Data shall  be  issued by the 

Engineer-in-Charge after physical completion of theWork. 

35.2After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by  the  Engineer-in-  Charge. 
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36 FinalAccount 
 

36.1The Contractor shall supply the Engineer with a detailed  account  of  the  total  amount that 

the  Contractor  considers  payable  for  works  under  the  Contract  within 21 days of issue 

of certificate of physical  completion  of  works.  The  Engineer shall issue a Defects 

Liability Certificate and certify any payment  that  is due to the Contractor within 45 days of 

receiving the Contractor's account if it is correct and complete. If  the  account  is  not  

correct  or  complete,  the  Engineer  shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still unsatisfactory 

after it has been resubmitted, the matter  shall  be  referred  to  the  Competent  Authority  as  

defined  in the Contract Data, who shall decide on  the  amount  payable  to  theContractor 

after hearing the Contractor and the Engineer inCharge. 

 
36.2In case the account is not received within 21 days of issue of Certificate of  Completion as 

provided in clause 32.1 above,  the  Engineer  shall  proceed  to  finalize the account and 

issue a payment certificate within 28days. 

 

F. Other Conditions of Contract 

 
37 Currencies 

All payments will be made in Indian Rupees. 

38 Labour 
 

38.1The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and  labour,  local  or  other,  and  for their payment, housing, 

feeding andtransport. 

38.2The Contractor shall, if required  by the Engineer,  deliver  to  the Engineer  a return  in 

detail, in such form and at such intervals  as  the  Engineer  may  prescribe,  showing the 

staff and the numbers of the several  classes  of labour from  time to    time employed by the 

Contractor on the Site and such other information as the Engineer mayrequire. 
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39 Compliance with LabourRegulations 

39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall   

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the _Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are given 

in the Contract Data. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments .. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions 'stipulated in the 

notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his ~amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. The employees of the Contractor and the Sub-Contractor 

in no case shall be treated as the employees of the Employer at any point oftime. 

40 Audit and TechnicalExamination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor. 
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41 Death or Permanent Invalidity ofContractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same 

terms and conditions under which the contract wasawarded. 

 
42 Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 

 
 
 
 

[End of GCC] 
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Contract Data Sheet 
 

A. 
 

GCC 
Clause Particulars 

 
Data 

1.14 Employer  Executive Engineer P.W.D. DIVISION DATIA 
1.15 Engineer  Executive Engineer P.W.D. DIVISION DATIA 
1.16 Engineer in Charge  Executive Engineer P.W.D. DIVISION DATIA 
1.22 Stipulated Period of 

Completion 
 04 Month 

(period is always excluding rainy season, 
unless mentioned otherwise) 

3 
Language & Law of 
Contract 

 English & Indian Contract Act 1872 

 
 

4 

Address & contact details 
of the Contractor 

 As per 'Annexure-H' 

Address & contact details 
of the Employer/ Engineer 
– phone, Fax,e-mail. 

 Executive Engineer P.W.D. DIVISION DATIA 
email:- eepwddatia@mp.nic.in 
eepwddatia@gmail.com 
Phone- 07522-222910 

5 
Subcontracting permitted 
for the Contract Value 

 More than Rs. Five Crores. 

 

 
6 

Technical Personnel to be 
provided by the contractor 

 As per 'Annexure-I' (Format I-3) 

Penalty, if required 
Technical Personnel not 
employed 

 Rs thirty thousand per month for 
eachGraduate Engineer and 
Rs eighteen thousand per month for 
eachDiploma Engineer/ITI Surveyor 

10 
Specifications  As per 'Annexure - E' 
Drawings  As per 'Annexure - N' 

 

 
12 

Competent Authority for 
deciding dispute under 
Dispute Resolution System 

 S.E. of concerned Circle 

Appellate Authority for 
deciding dispute under 
Dispute Resolution System 

 C.E. of concerned Zone 

 
 
 

13 

Period for submission of 
updated construction 
program 

 (a) Every 3 months 
or 

(b) at the end of every milestone, 
whichever isless 

Amount to be withheld for 
not submitting 
construction program in 
the prescribedperiod 

 @ 1 % (one) percent of contract amount, 
subject to a maximum of Rs. 50,000/-. 

 
14 

Competent Authority for 
granting Time Extension 

 Engineer-in-Charge 
(Amended as per Govt. Order No. F-53-55-
2018-19-Yo-1154 bhopal,dated 23-03-2018) 

15 
Milestones laid down for 
the contract 

 YES 
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GCC 
Clause Particulars 

 
Data 

 If Yes, details of 
Milestones 

 As per 'Annexure - O' or 
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the 
whole time allowed has elapsed, 

Mile Stone 2:- 
3/8th of the whole work before 1/2th of the 
whole time allowed has elapsed 

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the 
whole time allowed has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 

 
 
 

17 

List of equipment for lab  As per 'Annexure - Q' 

Time to establish lab  30 days from date of signing of the 
Agreement 

Penalty for not 
establishing field 
Laboratory 

 1% of Contract Amount per month, 
subject to a maximum ofRs. 50,000/- per 
month of delay 

18 Defect Liability Period  As below: 
(A) For Road work:- 
(i) For New Road (Bituminous)Construction 

along with granular crust (including 
strengthening): - 5 years; 

(ii) For New Road (Concrete) Construction 
(including strengthening): - 5years; 

(iii) For Renewal with BT layer equal to or less 
than30 mm thickness: -3Years; 

(iv) For Renewal with BT layer more than 30 
mm thickness : 5years 

(B) For Bridge works - 3 Years to execute, 
complete and maintain works inaccordance 
with agreement and special conditions of 
contract (SCC) after issuance of physical 
completion certificate as per“Annexure-U” 

(C) For Building works -3Years 
(D) For Road Maintenance – 1 Years (The  

work of strengthening and renewal shall not 
be treated as road maintenancework) 

(E) For Building Maintenance Works – 1 Years 
(Except for water proofing works and the 
works in which specific guarantee period is 
mentioned). 

Note: In accordance with clause 18 the defect 
observed in the works during the Defect Liability 
Period shall be intimated by the Engineer-in- 
Chargetothecontractorandthecontractorshall 
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GCC 
Clause Particulars 

 
Data 

   rectify the defects promptly. In case the defects 
are not removed in reasonable time, the same can 
be got done by the Engineer-in-Charge by wayof- 
(a) deploying departmental labour and material 

or 
(b) engaging a contractor by issuing a work order 

at contract rate/SOR rate 
or 

(c) sanctioning supplementary work in a existing 
agreement to a contractor for zonal works or 
other similarwork 

or 
(d) inviting opentender 

or 
(e) combination ofabove 
The Engineer-in-Charge shall assess the cost of 
such rectification which shall be recoverable from 
the contractor from his Performance Security or 
any amount due or that may become due to him 
and from other available securities. If this amount 
is not sufficient to meet the expenses incurred on 
rectification, the balance amount may be 
recovered as Land Revenue Arrears as per 
MPLRC 
(Amended vide Govt. memo No. 
1400/1246/2018/19/Yo Bhopaldt.06-04-18) 

21 Competent Authority for 
determining the rate 

 S.E. of concerned Circle 

 

 
27 

Any other condition for 
breach of contract 

 Yes as below: 
If the contractor fails to achieve 50% 
financial progress in any milestoneand 
/or 
fails to achieve 75% financial progress in 
two consecutive mile stones 

28 Penalty  (a) Penalty shall include forfeiture of Security 
deposit as per clause 30 of General 
Conditions of Contract and the percentage 
to apply to the value of work not 
completed representing the Employers 
additional cost for completing the works 
which shall be 20 percentand 

(b) Liquidated Damages imposed as per  
clause 15 or Performance Security 
(Guarantee) including Additional 
Performance Security (Guarantee), if any, 
as per clause 29 of General Conditions of 
Contract, whichever ishigher 
(Amended vide Govt. memo No.F-53/ 
16/2012/19/;ks/6842 dt. 2.11.15) 
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GCC 
Clause Particulars 

 
Data 

 Performance guarantee 
(Security) shall be valid up 
to 

 The upfront Bank Guarantee against 
Performance Security shall be taken for a 
period as mentioned below – 
(a) Works having Performance Guarantee of 5 

  Years- Construction Period + 3 Years + 3 
  Months. 
  (b) Works having Performance Guarantee of 3 
  Years- Construction Period + 2 Years + 3 
  Months. 
  (c) Works having Performance Guarantee of 1 

29 
 Years- Construction Period + 1 Years + 3 

Months. 

  It is clarified that in case the construction 
period of the work is extended beyond the 
stipulated completion period, the Bank 
Guarantee against PG shall have to be got 
extended by the contractor for the relevant 
period so as to satisfy the validity criteria 
mentioned above. 
(Amended vide Govt. memo No. 
1400/1246/2018/19/Yo Bhopal dt. 06-04-18) 

 
 
 
 
 

 
30 

30.1) Security Deposit to 
be deducted from each 
running bill 

 At the rate of 5% of Gross Amount of 
RunningBill 

30.2) Maximum limit of 
deduction of Security 
Deposit 

 Up to 5% of the Final Contract Amount. 

30.3) Refund of Security 
Deposit 

  
The total Security Deposit deducted from the 
running bills shall be refunded (equivalent BG 
released) only after the completion of the 
Performance  Guarantee Period/Extended 
Performance Guarantee period, if any 
(Amended vide Govt.  memo No. 
1400/1246/2018/19/Yo Bhopal dt.06-04-18) 

31 Clause 31 Price 
adjustment shall be 
applicable 

 As per Annexure R and as below: 
(a) The price Adjustment shall apply only 

in respect of Labour, Cement, Steel, 
Bitumen , Plant & Machinery Spares, 
POL and Other Materialscomponents. 

(b) Price Adjustment shall be applicable 
only in case of Probable Amount of 
Contract (PAC) in NIT is more than 
Rs ten Cr. This clause shall not have 
any bearing with the ContractAmount. 
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GCC 
Clause Particulars 

 
Data 

 Clause 31 Weight ages of 
Component in the work 

 
(Amended As per vide 
Govt. Order No. F-53-55- 
2018-19-Yo-1314bhopal 
dated 28-3-2018 ) 

 

Component 

Percentage of Component 
 in the work 

B.T. Road 
Construction 

B.T. 
Renewal 

Rigid 
Pavement 

Construction 

Bridge 
Works 

Labour 
component-P1 

10% 10% 10% 20% 

Cement 
component -Pc 

5% 0% 23% 15% 

Steel 
component -Ps 

5% 0% 12% 20% 

Bitumen 
component-Pb 

20% 30% 0% 0% 

POL 
component -Pf 

10% 10% 10% 10% 

Plant & 
Machinery 
Spares 
component -Pp 

5% 5% 5% 5% 

Other Materials 
component-Pm 

45% 45% 40% 30% 

323 Clause 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

 No Mobilization and Construction Machinery 
Advance Payable 

Clause 32.2If yes, 
Unconditional Bank 
Guarantee 

 Not Applicable 

Clause 32.3 If yes, Rate of 
interest chargeable on 
advances 

 Not Applicable 

Clause 32.4 If yes, Type & 
Amount of Advance payment 
that can be paid 

 Not Applicable 

Clause 32.5 If yes, Recovery 
of advance payment 

 Not Applicable 

33 Clause 33.1Secured 
AdvanceApplicable 

 Not Applicable 

Clause 33.2 if yes, 
Unconditional Bank 
Guarantee 

 Not Applicable 

Clause 33.2 if yes, Amount 
of Secured Advance 

 Not Applicable 

Clause 33.3 if yes, 
Conditions for secured 
advance 

 Not Applicable 

Clause 33.4 if yes, Recovery 
of Secured advance 

 Not Applicable 

35 
Completion Certificate – 
after physical completion of 

 As per 'Annexure - U'4 

 



Page 62 of 97  

GCC 
Clause Particulars 

 
Data 

 the Work   

Final Completion Certificate 
– after final payment on 
completion of the Work 

  
As per 'Annexure- V' 

36 Competent Authority  S.E. of concerned Circle 
 

39 
Salient features of some of 
the major labour laws that 
are applicable 

  
As per 'Annexure-W' 

415 Competent Authority  C.E. of concerned Circle 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

5 Section 3 –Contract Data 
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List of Drawing ;- 

 
 
 

DRAWING 

Annexure –N 

(See Clouse-10 of Section 3 –GCC) 

 
 
 

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be 
proposed & submitted by the contractor which shall be scrutinized & approved bycompetent 

authority of department & will be issued to contractor forexecution. 
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Annexure – O 
 
 

DETAILS OF MILESTONES 

 
 

(See Clouse-15 of Section 3 – GCC) 

 
 
 
 
 
 
 
 
 
 

……………………………..NA…………………………….. 
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Annexure – P  
 

(See Clouse-15 of Section 3 – GCC) 
 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable  to  the  contractor/the  Employer  shall  retain  an  amount   from   the   sums 

payable and due to the contractor as per following scale- 

 

i. Slippage up to 25% in financial target during the milestone under consideration - 
2.5% of the work remained unexecuted in the related timespan. 

 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 
under consideration 5% of the work remained unexecuted in the related time 
span.. 

 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration -7.5% of the work remained unexecuted in the related time 
span.. 

 
 

iv. Slippage exceeding 75% in financial target during the milestone under 
consideration -10% of the work remained unexecuted in the related timespan. 

 

Note: For arriving at the dates of completion of time span related to  differentmilestones,  delays 

which are not  attributable to the Contractor shall be considered. The slippage      on any 

milestone is if made good in  subsequentmilestones  or  at  the  time  of  stipulated period 

of completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions   

which   are   granted   to    the    Contractor    for    either    Employer's  default or Force 

Majeure, the compensation shall  be  levied  on  the  contractor  atthe rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price. The decision of 

Superintending Engineershall be final and binding upon both theparties 



Page 66of 97  

Annexure –Q 

(See Clouse-17 of Section 3 –GCC) 
 

LIST OF EQUIPMENT FOR QUALITY CONTROL AB 
 
 
 
 
 
 

As per Format I-4 
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Annexure- R 
PRICE ADJUSTMENT 

 

The formula for adjustment of prices are : 

 

 
[ Cl. 31 of Section 3- GCC ] 

R= Value of work as defined in Clause 31.1 of Conditions ofContract 

Adjustment for Labour Component 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid 
in accordance with the followingformula. 

VL= 0.85 XP1/100 XR(Li – Lo ) /Lo 

VL= increase or decrease in the cost of work during the month underconsideration 
due to changes in rates for localLabour. 

Lo= the consumer price index for industrial workers for the State on 28days preceding 
the date of opening of Technical Bids as published by Labour Bureau, Ministry of 
Labour, Government of India. 

Li= the consumer price index for industrial workers for the State for the month under 
consideration as published by Labour Bureau, Ministry of Labour component of 
the work. 

P1= Percentage of Labour component of thework. 
Adjustment for Cement Component 

(ii) Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance withthe 
followingformula: 

VC= 0.85 X PC/100 X RX(C1-C0)/C0 
Vc= increase or decrease in the cost of work during the monthunder 

Consideration due to changes in rates forcement. 
Co= The all India wholesale price index for Pozzolana Cement on  28 days preceding  

the date of opening of Technical Bids, as published by the Economic Advisor, 
DIPP, Ministry of Commerce & Industry Government of India, NewDelhi. 

C1= The all India average wholesale price index for cement for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry of 
Commerce & Industry Government of India, New Delhi. 

Pc= Percentage of cement component of thework 
Adjustment of Steel Component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the followingformula: 
Vs= 0.85 X PSX /100 X R X(S1-S0)/S0 
Vs= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates forsteel. 
S0= The all India wholesale price index for mild steel long products / flats on 28 days 

preceding the date of opening of Technical Bids, as published by the Economic 
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New 
Delhi. 

Si = The all India average wholesale price index for mild steel long products / flats for 
the month under consideration as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, NewDelhi. 

Ps= Percentage of steel component of thework. 
Note:  For the application of this clause, index of mild steel long products / flats has  

beenChosentorepresentsteelgroup.Inanyworkonlyoneoftheindicesi.e. 
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either for long products or for flats shall be used as decided by the Employer/ 
Executing Agency. 

Adjustment of Bitumen Component 
(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the followingformula: 
Vb= 0.85 X Pb/ 100XRX( Bi – Bo) /Bo 

Vb= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates forbitumen. 

Bo= The official retail price of bitumen at the IOC depot nearest to the work 
site on the day 28 days prior to the date of opening ofTechnicalBids. 

Bi= The official retail price of bitumen at the IOC depot nearest to the work 
site for the 15th day of the month underconsideration. 
Pb= Percentage of bitumen component of thework. 

Adjustment of POL (Fuel and Lubricant) Component 
( V)  Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant)  

shall be paid in accordance with the followingformula: 
Vf= 0.85 X Pf / 100 X RX ( Fi– Fo) /Fo 

Vf= Increase or decrease in the cost of work duringthemonth under 
consideration due to changes in rates for fuel andlubricants. 

Fo= The official retail price of High Speed Diesel  (HSD)  at  the  
existingconsumer pumps of IOC nearest to the work site on the day 28 
daysprior to the date of opening of TechnicalBids. 

Fi= The official retail price of HSD at the existing consumer pumps of IOC 
nearest to the work site for the 15th day of month underconsideration. 

Pf= Percentage of fuel and lubricants component of thework. 
Note : For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants group. 
Adjustment for Plant and Machinery Spares component 
( Vi) Price adjustment for increase or decrease in the cost of plant and  machinery  

spares procured by the Contractor shall be paid in accordance with the following 
formula: 

Vp= 0.85X Pp/ 100XRx( Pi – Po) /Po 

Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machineryspares. 

Po= The all India wholesale price index for  manufacturer  of  machines  for 
mining / quarrying and construction on 28 days preceding the date of 
opening of Technical Bids, as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, NewDelhi. 

Pi = The all India wholesale price index for  manufacturer  of  machines  for 
mining / quarrying and construction for the month under consideration as 
published by the Economic Advisor, DIPP, Ministry of Commerce & 
Industry Government of India, NewDelhi. 

Pp= Percentage of plant and machinery spares component of thework. 
Note : For the application of this clause, index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the Plant and 
Machinery Sparesgroup. 

Adjustment of Other Materials Component. 
( Vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, Steel, Bitumen and POL procured by the contractor shall be paid in 
accordance with the following formula: 
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Vm= 0.85X Pm / 100XRX(Mi– Mo) /Mo 

Vm= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, Steel, Bitumen andPOL. 

Mo= The all India wholesale price index ( all commodities ) on  28  days 
preceding the date of opening of Technical Bids, as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government 
of India, NewDelhi. 

Mi= The all India wholesale price index( all commodities) for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry of 
Commerce & Industry Government of India, NewDelhi. 

Pm = Percentage of local material component  (other  than  Cement,  Steel,  
Bitumen and POL) of the work. Plant and Machinery spares component of 
thework. 

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal 
dated 23-3-2018 ) 

 
The following percentages will govern the price adjustment for the entire 

contract: 
 

S.No. Component Nature of Work 

B.T. Road 
Constructio 

n 

B.T. 
Renewal 

Rigid 
Pavement 

Construction 

Bridge 
Works 

1 2 3 4 5 6 
1 Labour component-P1 10% 10% 10% 20% 

2 Cement component -Pc 5% 0% 23% 15% 
3 Steel component -Ps 5% 0% 12% 20% 
4 Bitumen component-Pb 20% 30% 0% 0% 
5 POL component -Pf 10% 10% 10% 10% 
6 Plant & Machinery 

Spares component -Pp 
5% 5% 5% 5% 

7 Other Materials 
component-Pm 

45% 45% 40% 30% 

 

Note: Ordinarily the 7 components shown above are components of the civil 
works. However for specific works in which some components not 
included in the aforementioned 7 components, form a substantial part of 
the works the same can be provided using similar formula and related 
indices. In all cases the sum total of percentage of different components 
shall be100%. 

 
(AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo-1314bhopal 
dated 28-3-2018 ) 
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Annexure -S 
(Seeclause32atSection3-GCC) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

 

To, 
 [nameofEmployer] 
 [address ofEmployer] 
 [name ofContractor] 

 

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
   [name and address of Contractor] (hereinaftercalled "the 
Contractor") shalldepositwith      [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 
in  anamountof _ [amountofGuarantee]   [in 
words). 

 
We,  the  [bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator  andnot  as surety merely,thepavementto       [name 
of Employer] on his first demand without whatsoever right of obligation on our part and without 
his  first  claim to  the Contractor,' in  the amountnotexceeding    [amount of 
guarantee] [inwords). 

 
 

We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract documents which 
may  be  made between    [name of Employer) and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition ormodification. 

 
This guarantee shall remain valid and in full effect from the date of the advance 

payment   under   theContract until [name of Employer) 
receives full repayment of the same amount from theContractor. 

 
Yours truly, 

 
 

Signature and Seal: ------------- 
Name ofBank/Financial Institution: _ 
Address: 
Date: _ 

 
 

An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 
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Annexure-T 
(Seeclause33ofSection3-GCC) 

Bank Guarantee Form for Secured Advance 
 

INDENTURE FOR SECURED ADVANCES 

This indenturemadethe dayof 20_ BETWEEN__ 

(hereinafter called the contractor which expression shall where the context so admits or implies 

be deemed to include his executors, administrators and assigns) or the one part and the Employer 

of the otherpart. 

Whereas by an agreement dated ………………….. (hereinafter called the said 

agreement) the contractor has agreed. 

 
 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by him to 

the site of  the  works  the  subject  of  the  said  agreement  for  use  in  the  construction  of  

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and othercharges) 

 
 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees  on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured Advance 

attachedtotheRunningaccountBillforthesaidworkssignedbytheContractoron 

…………………………………………. and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 

 
 

NowTHISINDENTUREWITNESSETHthatinpursuanceofthesaidagreementand in 

consideration of the sumofRupees on or before theexecution 

of these presents paid to the Contractor by the Employer (the receipt where of the Contractor 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sumofRupees so advanced by the Employerto 
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(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid 
shall be employed by the Contractor in or towards expending the execution of the said 
works and for no other purposewhatsoever. 

 

(2) That the materials details in the said Account of Secured Advances which have been 
offered to and accepted by the Employer as security are absolutely the Contractor's own 
propriety and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnified the Employer against all claims to any materials in respect of which an 
advance has be made to him asaforesaid. 

 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereafter called the said materials) shall be used by the Contractor 
solely in the execution of the said works in accordance with the directions of the 
Engineer. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and protection against all risks of the said materials 
and that until used in construction as aforesaid the said materials shall remain at the site 
of the said works in the Contractor's custody and on his own responsibility and shall at all 
times be open to inspection by the Engineer or any officer authorized by him. In the  
event of the said materials or any part thereof being stolen, destroyed or damaged or 
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 
the Contractor will forthwith replace the same with other materials of like quality or 
repair and make good the same required by theEngineer. 

 

(5) That the said materials shall not be removed from the site of the said works except with 
the written permission of the Engineer or an officer authorized by him on thatbehalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives 
payment from the Employer of the price payable to him for the said works under the 
terms and provisions of the said agreement. Provided that if any intermediate payments 
are made to the Contractor on account of work done than on the occasion of each such 
payment the Employer will- be at liberty to make a recovery from the Contractor's bill for 
such payment by deducting there from the value of the said materials than actually used 
in the construction and in respect of which recovery has not been made previously, the 
value for this purpose being determined in respect of each description of materials at the 
rates at which the amounts of the advances made under these presents werecalculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of 
these presents the total amount of the advance or advances that may still be owipg of the 
Employer shall immediately on the happening of such default be re- payable by the 
Contractor to be the Employer together with interest thereon at twelve percent per annum 
from the date or' respective dates of such advance or advances to the date of repayment 
and with all costs, charges, damages and expenses incurred by the Employer in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the Contractor and the Contractor hereby covenants and agrees with the Employer to 
reply and pay the same respectively to himaccordingly 

 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the 
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid 
and all costs, charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 
agreement and without prejudice to the power contained therein if and whenever the 
covenant for payment and repayment here-in-before contained shall become enforceable 
and the money owing shall not be paid in accordance there with the Employer may at any 
time thereafter adopt all or any of the following courses as he may deembest: 
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(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay same 

to the Employer ondemand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable 

to the Employer under these presents and pay over the surplus (if any) to the 

Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the saidagreement. 

 
(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not bepayable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any suchreference. 



Page 75of 97  

 
 
 
 

Name of Work: 

 
 

 
Physical Completion Certificate 

Annexure -U 

(Seeclause35ofSection3-GCC) 

.................................................................................................................................... 

..................................................................................................................................... 

............................................................................................................................... 
 

Agreement No ...... ..: .................................... Date ................................... 
 

Amount of Contract Rs........................................... ………………….. 
 

Name of Agency: ................................................... . 
 

Used M B No.………………………… 
 

Last measurement recorded 

a. Page No.& MBNo. 

b. Date 
 

Certifiedthattheabovementionedworkwasphysicallycompletedon .................................. (date)and 
taken over on ……………………. (date) and that I have satisfied myself to best of myability 
that the work has been done properly. 

Date of issue 
Executive Engineer, 
PWD Division Datia 
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Annexure - V 
 

 
 
 

Name of Work: 

 
 

Final Completion Certificate 

(See clause 35 of Section 3 -GCC) 

.................................................................................................................................... 

..................................................................................................................................... 

............................................................................................................................... 
 

Agreement No ...... ..: .................................... Date ................................... 
 

Amount of Contract Rs........................................... ………………….. 
 

Name of Agency: ................................................... . 
 

Used M B No.………………………… 
 

Last measurement recorded 

a. Page No.& MBNo. 

b. Date 
 

Certifiedthattheabovementionedworkwasphysicallycompletedon .................................. (date)and 
takenoveron .................................... (date) 

 

Agreement amount Rs……………………………………. 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 
 

I  have  satisfied  myself  to  best  of  my  ability  that  the  work  has  been  done  properly.  

Date of issue………………. 

Executive Engineer, 
PWD Division Datia 



Page 77of 97  

Annexure -W 

(Seeclause39ofSection3-GCC) 

SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE 

a) Workmen Compensation Act 1923: - The Act provides for  compensation in case of  
injury by accident arising out of and during the course ofemployment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days'(say, 15 days} wages for every completed  year  of  service. 
The Act is applicable to all  establishments  employing  the  prescribed  minimum  
number (say, 10) or moreemployees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the  rate  prescribed  (say,  10%  or  
8.33%). The benefits payable under the Actare: 

i. Pension or family pension on retirement or death as the case maybe. 

ii. Deposit linked insurance on the death in harness of theworker. 

III. Payment of P.F. accumulation on retirement/deathetc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriageetc. 

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain  
welfare measures to be  provided  by  the  Contractor  to  contract  labour  and  in  case  
the Contractor fails to provide,  the  same  are  required  to  be  provided,  by  the  
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Con1jactor is required to  take  license  from  the  designated  
Officer. The Act is applicable to the establishments or  Contractor  of  Principal  
Employer if they employ prescribed minimum (say 20) or more contractlabour. 

f} Minimum Wages Act 1948:  -  The  Employer  is  to  pay  not  less  than  the  Minimum 
Wages fixed by appropriate Government as per provisions oftheActifthe employment is a  
scheduled  employment.  Construction  of  buildings,  roads,  runways  is 
scheduledemployment. 

g) Payment of Wages Act  1936:  -  It lays down as to by what date the wages are to be   
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment  of  equal  wages  for 
work of equal nature to male and female workers and for not making discrimination 
against female employees in the matters of transfers, training and promotionsetc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage  of  wages  to  employees  
drawing up to the prescribed amount of wages, calculated  in  the  prescribed  manner. 
The Act does not apply to  certain  establishments.  The  newlyset-up  establishments  are 
exempted for five years in certain  circumstances.  States  mayhave  different  number of 
employmentsize. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in  whatsituations  a  strike  or  lock-out  becomes  illegal 
and what are the requirements for laying off or retrenching the employees or Closing 
down the establishment.• 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  

establishmentsemploying prescribed minimum (say, LOA,  or 50). The Act provides    for 
laying down rules governing the conditions of employment by the Employer on matters 
provided in the Act and gets these certified by the designatedAuthority. 

 
I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have  
beengiven certain immunities from civil and criminalliabilities. 

 
m) Child labour (Prohibition &Regulation)  Act  1986:  -  The  Act  prohibits  employment  

of children below 14 years of age in  certain  occupations  and  processes  and  provides 
for regulations of employment of children in all other occupations and processes. 
Employment of child labourisprohibited in building and constructionindustry. 

n) Inter-State  Migrant  Workmen's  (Regulation  of  Employment  &Conditions   of  
Service) Act 1979: - The Act is applicable to an establishment  which  employs  
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable,  arerequired  to  be  provided  certain 
facilities such as Housing, Medical-Aid, Travelling expenses from home up to    the 
establishment and backetc. 

o) The Building and Other Construction workers (Regulation of Employment  and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments     
who carryon any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are, covered under this Act.  All  such establishments 
are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government. The Employer  of  the  establishment is required to provide 
safety measures at the  building  or  construction work and other welfare measures, such 
as canteens, first-aid facilities, ambulance,  housing accommodations for workers near the  
work  place  etc.  The  Employer  to  whom the Act applies has to obtain a registration 
certificate  from  the  Registering  Officer appointed by theGovernment. 
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with  aid  of  power  or  another  
prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturingprocess. 
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SECTION 3 
 

Conditions of Contract 
 

Part - II Special Conditions of Contract [SCC] 

 
1) All concrete pavement work is required to be doneusing 

a) Slip form paver equipped with electronicsensor 

b) Fully computerized RMC plant of adequatecapacity 

c) Mechanical arrangement fortexturing 

2) The firm shall have to make adequate arrangement for proper regulation of traffic so 
that no traffic plies on freshly laid PQC at least for 15 days and shall make adequate 
arrangement for uninterrupted movement of traffic during the progress of work for 
which no extra shall bepayable. 

3) The list of key equipments and key personnel provided in the document is indicative. 
However, the firm shall provide additional man power and machineries to complete 
the work in stipulated time frame in accordance with relevantspecifications. 
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General Description of work: 

Probable Amount of Contract: 

(Rs. In Figure) ……………………………………………………………………….…………… 

(Rs. In Words) ……………………………………………………………………………………. 

SECTION 4 
BILL OF QUANTITIES (BOQ) 

 

 
 
 

 

 

 
 

 
 

S. 
No. 

Particulars of Item of 
Work 

 
Quantity 

 
Unit 

 
Rate 

Amount 
(in figure) 

Amount 
(in words) 

 
Remarks 

I II III IV V VI VII VIII 
        

As Per Schedule Attached 

        

 ~       

 Total Amount (Rs. In Figure)    
 

Total Amount(Rs.In Words) ………………………………………………………. 
_ 

 
 

Executive Engineer, 
PWD Division Datia 

……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
…………………………….............................................................................................………….. 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
This agreement, madeonthe ..................... between Executive EngineerP.W.D. DivisionDatia 

(name and address of Employer) (hereinafter called " theEmployer)and ........................ (name and address 
of contractor) hereinafter called "the Contractor" of the other part. 

 
Whereas the Employer is desirous that the------------------------------------------------------------- 

-------------------------------------.(name and identification number of Contract) (hereinafter called "the 
Works") and the ,Employer has accepted the Bid by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein, at a cost of Rs.................... 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of thisAgreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by theContract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. letter ofAcceptance 

ii. Contractor'sBid 

iii. Condition of Contract: General andSpecial 

iv. Contract Data v. Bid Data vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of theContract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first beforewritten. 

The  CommonSealof was hereunto affixed in 

the presenceof: 

Signed, Sealed and Delivered by the said   

 in the presenceof: 

 
Executive Engineer 
PWD------------------------------- Binding Signature ofContractor 
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