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GOVERNMENT OF MADHYA PRADESH 

PUBLIC WORKS DEPARTMENT 

 

DIVISION BETUL 

APPENDIX 2.10 

 TENDER DOCUMENT 

 For Percentage Rate only in works departments and other  

Departments similar to work departments  

(Effective from 01/01/2014) 

 

OFFICE OF THE                               Chief Engineer P.W.D. Bhopal Zone Bhopal  

N.I.T. No. and Date   09/2026 

 

Agreement Number and Date  

............................................ 

Name of Work Construction of Krashi Upaj Mandi Badora Betul 

Back Side to NH-47 Road. Length 1.50 Km.  

Name of Contractor  

........................................ 

Probable Amount of Contract 

(Rs. In Figure ) 

(Rs. In Words)  

 

Rs. 586.05 Lacs  

Rs. Five Crore Eighty Six Lacs Five Thousand 

Only 

Contract Amount 

(Rs. In Figure ) 

(Rs. In Words)  

 
Rs. ..........................  

Rs. .......................... 

Stipulated Period of 

Completion 

08 Months (Including Rainy Season) 
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SECTION – 1  

Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 

PUBLIC WORKS DEPARTMENT 

DIVISION –BETUL 

NIT. No. .........-DL/2026-27, 1st Call                                                                    Dated ..../..../2026 

 

Online percentage rate bids for the following works are invited fromregisteredcontractors and 

Firms of repute fulfilling registration criteria:  

 

1. Interested bidders can view the detailed NIT on the website https://mptenders.gov.in 

2. The Bid Document can be purchased only online from ..../..../2026 (Date), 10:30 AM (Time) 

to ...../...../2026 (Date), 17:30 PM (Time) 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

Executive Engineer 

PWD (B./R.) Division Betul 

 

 

S. No. 

/Pkg/ 

Code 

Name of Work 

District 

(s) 

Probable Amount 

of Contract 

(Rs. in lakh) 

Period of 

Completion 

1 Construction of Krashi Upaj Mandi 

Badora Betul Back Side to NH-47 

Road. Length 1.50 Km. 

BETUL Rs. 586.05 Lacs 08 Months 
(Including Rainy 

Season) 
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Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 

PUBLIC WORKS DEPARTMENT 

OFFICE OF THE EXECUTIVE ENGINEER, P.W.D. (B&R) DIVISION BETUL (M.P.) 

1st CALL 

NIT.No. ..........-DL/2026-27, 1st Call                                                                 Dated ...../...../2026 

 

Online percentage rate bids for the following works are invited from registered 

contractors and Firms of repute fulfilling registration criteria:  

S. 

No. 

/Pkg/ 

Code 

Name of Work 

District 

(s) 
Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rs.) 

Cost of Bid 

Document 

Category of 

Contractor 

Period of 

Completio

n 

1 2  3 4 5 6 7 

1 Construction of 

Krashi Upaj Mandi 

Badora Betul Back 

Side to NH-47 Road. 

Length 1.50 Km. 

BETUL Rs. 586.05 Lacs Rs. 5,86,046/- Rs. 20,000/--- Centralised 

PWD 

Registration 

08 Months 
(Including 

Rainy 

Season) 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website https://mptenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; : (Online Mode Only) 

iii) Submit a check list and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet. The above details are to be submitted 

online only. 
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4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD. However, such bidders who are not 

registered with the Government of Madhya Pradesh and are eligible for registration 

can also submit their bids after having applied for registration with appropriate 

authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

7. Pre Bid meeting – A pre bid meeting will be held -------------------inthe------------------- 

8. The Bid Document can be purchased only ...../...../2026 (Date), 10:30 AM (Time)           

to ...../...../2026 (Date), 17:30 PM (Time) 

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

Executive Engineer 

PWD (B./R.) Division Betul 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work : 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture. The requirement of joint venture 

is given in the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 

does so, all bids wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by the bidder. 



Page 7 of 140 

 

BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, bid data sheet with all Annexure 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure sand 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in 

the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids.By 

publication of the same on the website. 
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C. PREPARATION OF BID 

11. The bidders have to submit their bids online as per guidelinesgiven in the portal.  

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids.Online 

Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 

details in format given in the bid data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money;and 

iv) An affidavit duly notarized. 

 The above details are to be submitted online only. 

Part 2 – This shall be known as online Envelope B and is required to be submitted only 

in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known asonlineEnvelope C and would apply to all bids. Envelop C 

shall contain financial offer in the format prescribed format enclosed with the Bid Data 

Sheet. 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English.In such case, 

for the purposes of interpretation of the bid, such translation shallgovern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given in 

the Bid Data Sheet. 

14.2 All the document/information enclosed with the technical proposal should be self-

attested and certified by bidder. The bidder shall be liable for forfeiture of his 

earnest money deposit, if any document/information are found false/fake/untrue 

before acceptance of bid. If it is found after acceptance of the bid. The bid 

sanctioning authority may at his description forfeit his performance 

security/guarantee security deposit, enlistment deposit and take any other suitable 

action.      
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15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contact given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet.  

 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 

issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt 

shall be valid for six months or more after the last date of receipt of bids. However other 

form(s) of EMD may be allowed by the employer by mentioning it in the bid data sheet.  

 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of 

 the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 
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SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally. 

D. OPENING AND EVALUATION OF BID 

19.  PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and Envelop B 

and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 

be opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who 

are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not 

officially concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of its bid. 
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E. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount, in the form and for the 

duration, etc. as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to performance 

security. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and additional 

performance security, if any and sign the contract agreement within 15 days of 

issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security and 

additional performance security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking 

action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract; and 
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ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period 

of time, to participate in bids, if it at any time determines that the bidder has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of another party. 

 

[End of ITB] 
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Bid Data Sheet 

GENERAL  

SR. 

No. 
PARTICULARS DATA 

1 Office Inviting Tender Chief Engineer P.W.D. Bhopal Zone 

Bhopal  
2 NIT No. 09/2026 

3 Date of NIT Date : ...../...../2026 

4 Bid document download 

available from date & time 
Date : ...../...../2026, Time 10:30 AM to 

Date : ...../...../2026, Time 17:30 PM. 

5 Website link https://mptenders.gov.in 

SECTION 1 - NIT  

NIT 

CLAU

SE  

PARTICULARS DATA 

2 Portal Fees  

(also known as processing fee) 

As notified in E-tendering website  

3 Cost of Bid Document  Rs. 20,000/- 

Cost of Bid Document Payable at P.W.D. M.P. 

Cost of Bid Document In favor of Executive Engineer P.W.D. (B./R.) Dn. Betul 

4 Affidavit Format   As per 'Annexure- B' 

5 Pre-qualifications required YES 

required  as below: 

(a) In case of Roads and Bridge works costing more than 

Rs. Two Cr. 

and In case of Building  works costing more than 

Rs. One Cr. 

(Amended Vide No. 2582479/2025/19/Yo/813, Bhopal 

Dt. 25/03/2025) 

If Yes, details As per' Annexure- C' 
 

(Evaluation by Chief Engineer who will 

intimate reasons to disqualified bidders) 

6 Special Eligibility 

(if yes, prior permission of E-in-

C required) 

NO 

If Yes, details As per 'Annexure -D' 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 
ITB 

CLAUSE  PARTICULARS DATA 

1 Name of the ‘Work’ Construction of Krashi Upaj Mandi 

Badora Betul Back Side to NH-47 Road. 

Length 1.50 Km. 
2 Specifications & SOR As per 'Annexure – E'  

in addition to as below: 

(a) In case of Roads and Bridge works: 

'SPECIFICATION FOR ROAD AND BRIDGE 

WORK (fifth Revision) By MORTH 

(b) Stipulation of SOR for Road & Bridgew.e.f. 

11/04/2025 and its amendmentsIssuedupto 

date of N.I.T. 

(c) Stipulation of SOR for Electrical works   

(w.e.f. 01/01/2024 and its amendments Issued 

up to date of N.I.T. 

(d) Stipulation of SOR for Building work w.e.f. 

01/01/2024 and its amendments Issued up to 

date of N.I.T 

3 Procedure for participation in e-tendering As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. NO 

allowed as below: 

In case of Roads and Bridge works costing more than 

Rs. Twenty five Cr. 

Additional Special Condition Govt. Order of MP PWD 

Order 4648/2023/19/Yo/4734 Dated 26/09/02023 
If yes, requirement for Joint Venture As per 'Annexure – G' 

12 

Envelope-A containing : 

i. Organizational details as 

per 'Annexure H' 
 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as 

 per 'Annexure- B' 

should reach in physical form  in the office of : 

At the Office of the Cheif Engineer 

(Capital Zone) M.P. P.W.D. Bhopal. (M.P.) 
 

Rs. 20,000/- 

Rs. 5,86,046/- 
(EMD Submission Online Only) 

14 Envelope-B Technical Proposal As per 'Annexure - I'   (FormatI-1to I-5) 

Note: The technical evaluation will be done only on 

the basis of considering ( I-1) ,( I-2), ( I-3), ( I-4), ( I-5) 

(A) (B) (C) (D)  And will be part of Pre qualification  
Amended Vide no 3042/3465147/2025/Yo/19 dated 

08.09.2025 

 

15 
Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the department As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days 
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Bid Data Sheet 

ITB 

CLAUSE  PARTICULARS DATA 

17 

Earnest Money Deposit Rs. 5,86,046/- 

Forms of Earnest Money Deposit  Online Payment Only. 

EMD valid for a period of 08 Months or more 

FDR must be drawn in favour of  Executive Engineer PWD (B./R.) Dn. Betul. 

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

(A formal work order on request of contractor 

may be issued.) 

22 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;  

5% of the Contract Amount for building works. 

Additional Performance 

Security, if any 

Equal to an amount arrived at, by multiplying 

the contract amount with difference of 

percentage between percent rates (below/minus) of 

successful bid and 10% percent (below/minus), 

considering bid rates less than Ten percent 

below PAC, to be unworkable and shall require 

additional performance security (guarantee). valid 

up to – Till stipulated time of completion plus three 

months 

(Amended vide Govt. memo No. 53/02/2011/ 

Yo/19/524 Bhopal Dt. 14/02/2025) 

Performance Security  in the 

format  

As per 'Annexure- M-1' 

Performance Security in favor of Executive Engineer PWD (B./R.) Dn. Betul. 

Performance Security valid up 

to2 

As provided in the Contract Data 
(Amended vide Govt. memo No. 1400/1246/2018/ 

19/Yo Bhopal dt. 06/04/18) 

 

 

 

 

 

 
2 
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Annexure – A 
(See Clause 1, 7 of Section 1 –NIT) 

 

KEY DATES-As provided in the portal ( https://mptenders.gov.in ) 

 

KEY DATES 
 

S. No. Particulars Date Time 

1 Publishing Date 02/06/2026 18.55 

2 Document Download/Sale Start Date 02/06/2026 18.55 

3 Seak Clarification Start Date - - 

4 Seak Clarification End Date - - 

5 PreBid Meeting Date 

(For Road Works of Rs. 2 CR. And Above) 

And 

(For Bulidings Works of Rs. 1 CR. And Above) 

10/06/2026 12.30 

6 Bid Submission Start Date 02/06/2026 18.55 

7 Bid Submission Clousing Date 16/06/2026 17.30 

8 Bid Opening Date 18/06/2026 10.30 

 

 

Note:- Original term deposit receipt of earnest money deposit and affidavit shall be submitted by 

the bidder so as to reach the office as prescribed in bid data sheet, at least before the bid 

opening date. 
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Annexure – B 
(See Clause 3 of Section 1 NIT) 

//AFFIDAVID// 

(To be contained in Envlope A) 

(On Non judicial stamp of Rs 200/-) 

 

 I/We ....................................................................................... who is /are ............................ 

(status in the form/company) and competent for submission of the affidavit on 

behalf of M/s ............................. (contractor) do solemnly affirm an oath and state 

that: 
 

 I/We am/are fully satisfied for the correctness of the certificates/ r ecords 

submitted in support of the following information in bid documents which are 

being submitted in response to notice inviting e -tender No. ................... ............ 

for .................. (name of work) dated ................ issued by the ................(name of 

the department). 
 

 I/We am are fully responsible for the correctness of following self-certified 

information/documents and certificates: 
 

1. That the self-certified information given in the bid document is fully true 

and authentic. 

2. That: 

a- Term deposit receipt deposited as earnest money, demand draft for cost of  

bid document and other relevant documents provided by the Bank are 

authentic. 

b- Information regarding financial qualification and annual tu rnover is 

correct. 

c- Information regarding various technical qualification is correct . 
 

3. No close relative of the undersigned and our firm/company is working with 

the department. 

OR 

 Following close relatives are working in the department: 

 Name......................................... Post .........................Present Posting .......................... 

 

Signature with seal of the Deponent (bidder) 

 I/We, ................................. above deponent do hereby certify that the facts 

mentioned in above paras 1 to 3 are correct to the best of my knowledge and 

belief. 

 Verified today ..................... (dated) at ................ (place). 

 

Signature with seal of the Deponent (bidder) 

Note. : Affidavit duly notarized in origional shall reach atleast one callender day before 

opening of the bid. 

(Section 2-Annexure-B) 
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Annexure – C 
(See Clouse-5 of Section 1 – NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity which 

shall be worked out as given in format I-2 of Annexure-I  

B. Physical  

 Physical qualifications for the work shall be as below 

S.no Particulars Quantity Period 

1 Physical  qualification required NA 

2 Earth Work 

3 Concrete work 

 (The Employer shall specify all physical qualifications required). 

 

Note: Above criteria is indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – D 
(See Clouse-6 of Section 1 – NIT) 

 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 

 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 

 specific bid. 
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Annexure – E 
(See Clouse-2 of Section 2-itb& 

Clause 10 of GCC) 

 

Specifications 

 

 

 

1. Specifications for road and bridge works revision (v) MORTH 

2. Stipulation of SOR for Road & Bridge w.e.f. 11/04/2025 and its 

amendments Issued upto date of N.I.T.  

3. Stipulation of SOR for Electrical works (w.e.f. 01/01/2024 and its 

amendments Issued up to date of N.I.T.    

4. Stipulation of SOR for Building work w.e.f. 01/01/2024 and its 

amendments Issued up to date of N.I.T. 

 

 

 

 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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Annexure – F 
(See Clouse-3 of Section 2 – ITB) 

 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 
 

1. Registration of Bidders on E-Tendering Portal : 

All the Contractors registered under Centralized Registration System (CRS) of PWD or the 

Contractors having applied under CRS shall be eligible for tendering in the designated portal 

( https://mptenders.gov.in ). However the Bidders registered under CRS shall also be 

required to register themselves in this portal as per guidelines shown on the portal.  

Digital Certificates: 

The Bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the Bidder submitting the Bid online.  

2. Preparation and Submission of Bids: 

The Bidders have to prepare their Bids and submit the Bids online as per procedure given in 

the portal. 

3. Purchase of bid Documents: 

For purchasing the bid document, bidders are to pay online as per details given in the portal.  

4. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid before the bid submission end date. 



Page 22 of 140 

 

Annexure – G 
(See Clouse-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled: 
 

Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization 
shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally  binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire execution 
of the contract, including payment, shall be done exclusively with the partner in 
charge;  

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this effect 
shall be included in the authorization mentioned under [c] above, as well as in the bid 
and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bit!.  
 .  

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full. Failure 
to comply with this requirement will result in rejection of the joint venture's bid.  
 

3. The performance security of a Joint Venture shall be in the name of the partner  
Lead Partner/joint venture.  

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture  
 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders'.  

 
6. Furnish details of participation p1oposedin the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE  
 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B”  FIRM”C” 

Financial     

Planning    

Construction Equipment     

Key personnel    

Execution of Work  

(give details on contribution of each) 
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Clarification:- 

 

1. Annexure-G (Page 24) of the bid document describes the conditions and 

requirement to be applied/fulfilled in case of bidding by the joint venture (J.V.).  

For the purpose of evaluation of technical bids, it is hereby clarified that in 

addition to the conditions contained in Annexure-G of the bid document, the 

partners of J.V. should satisfy the qualification criteria as below:- 

a. The lead partner must have a share of minimum 51% in the J.V.  

b. The other partner(s) must have a share of minimum 26% in the J.V.  

c. The lead partner and the other partner must also meet 51% and 26% of the all 

qualification criteria respectively except for the requirement of work 

experience described in Annexure-I-1(A) (Page 27).  However both the 

partners must satisfy the full (100%) qualification criteria jointly. For this 

purpose the qualification of individual partners shall be added (for Annual 

Average Turn Over and for Bid Capacity only).  

d. Following clarification / amendment is hereby done in requirement contained 

in Annexure-I-1(A) for J.V.  

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works 

must be done by lead partner and one work to be done by other partner,    

OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) 

work must be done by lead partner and 1 (One) work to be done by other 

partner, 

OR 

iii. In case of one similar work of value more than 50% of PAC the lead 

partner must satisfy the criteria.  However the other partner must satisfy the 

criteria in (i) above i.e. at least one work of 20% of PAC. 
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Annexure – H 
(See Clouse-12 of Section 2 – ITB& Clouse 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be contained in Envelope-A) 

 
S. No. Particulars Details 

1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or 

Proof of application for registration. 

(if applicable scanned copy of proof of 

application for registration to the 

uploaded) 

2 Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP 

Registration No. ________________ 

Date_________  

(Scanned copy of Registration to be 

uploaded) 

3 Name of Organization/Individual/ 

Proprietary  

Firm/ Partnership Firm 

 

4 Entity of Organization  

Individual/ Proprietary Firm/ Partnership 

Firm Registered under Partnership Act)/ 

Limited Company, (Registered under the 

Companies Act-1956)/ Corporation/ Joint 

Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number   

9 E-mail Address for all communications  

 Details of Authorized Representative   

10 Name    

11 Designation   

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed.  

 
Signature of Bidder with Seal  
Date:  _  
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Annexure –I 
(See Clouse-14 of Section 2 – ITB) 

 

Envelope - B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S. 

No 

Particulars Details to be submitted 

1 Experience - Financial &Physical  

 

Annexure I (Format: 1-1)  

2 Annual Turnover 

 

Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key 

positions  

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for 

quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for 

construction work 

Annexure - 1 (Format: 1-5) 

Note:  

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure – I(Format : I-1) 
(See Clouse-14 of Section 2 – ITB) 

 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
 

A.  Financial Requirement: 
 

The bidder should have completed either of the below:  
 

a) three similar works each costing not less than the amount equal to 20% of the  

probable amount of contract during the last 5 financial years; or  

 

b) two similar works each costing not less than the amount equal to 30% of the  

probable amount of contract during the last 5 financial years; or  

 

c) one similar work of aggregate cost not less than the amount equal to 50% of the  

probable amount of contract in anyone financial year during the last 5 financial 

years;  

 

Clarification 
1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are 

generally for having completed similar work in last 5 financial years.  However the bidders who 

have executed a part of the project during last 5 financial years, and that part covers all the major 

items of road construction and the value of such executed part is more than the qualified amount 

mentioned in Annexure-C and / or Annexure-I shall be considered. 

2- It is clarified that the experience of constructing bridges shall be considered as experience of 

similar works, irrespective of it being work of rigid or flexible pavement. 

3- It is clarified that works completed/executed before last date of bid submission in the current 

financial year shall also be considered towards works experience requirement described in 

Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works 

completed/executed during current financial year up to last date of Bid submission shall be 

considered in this case last 5 financial year will be counted as current financial year and 4 years 

backwards. 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement 

Number & Year 
Name of 

Work 
Date of 

Work 

Order 

Date of 

Completion 
Amount of 

Contract 
Employer's 

Name and 

Address 
I II III IV V VI 
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Existing commitments - (Value of 'C' for Bid Capacity formula) 

 

Agreement 

Number & 

Year 

Name of 

Work 
Date of 

Work 

Order 

Date of 

Completion 
Amount of 

Contract 
Amount of 

balance 

work 

Employer's 

Name and 

Address 

       

       

       
 

 

B.  Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 5financial years should 

not be less than the minimum physical requirement fixed for the work  

 

S. No. Particulars Actual Quantity Executed  

(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
1 Physical qualification 

required 
     

2 Earthwork      
3 Concrete work      

 

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  executed 
in anyone year during the last 5 financial years.  

 2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  
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Annexure – I(Format : I-2) 
(See Clouse-14 of Section 2 – ITB) 

 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5financial years;  

 

To be filled in by the contractor: 

 

Financial 

Year 

Payments received for contracts in progress or 

completed 

  

  

  

  

  

Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant.  
ii. Audited balance sheet including all related notes, and income statements for the abov 

financialyear to be enclosed.  
 
Clarification:- 

Provisional balance sheets for financial year 2025-26 shall be considered subject to 

authentication by the C.A.  

Bid Capacity  

Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  

 

Bid Capacity = (1.5 A X B) - C 

Where  
 

 A =  Maximum value of civil engineering works executed in anyone year during  

Thelast five years(10% weightage per year shall be given to bring the value  

of work executed at present price level)  

 B =  Proposed contract period in years.  

 C = Amount of work in hand at present.  
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Annexure – J 
(See Clouse-14 of Section 2 – ITB) 

 

FINANCIAL BID 

(To be Contained in Envelop-C) 
 

NAME OF WORK :- Construction of Krashi Upaj Mandi Badora Betul Back Side to 

NH-47 Road. Length 1.50 Km. 
 

 I/We hereby bid for the execution of the above work within the time specified at the 

rate@...............................or at par based on the Bill of Quantities and item wise rates given 

therein in all respects and in accordance with the specifications, designs, drawings and 

instructions in writing in all respects in accordance with such conditions so far as applicable. 

I/We have visited the site of work and am in are fully aware of all the difficulties and conditions 

likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the 

conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant conditions 

effecting accommodation and movement of labour etc. required for the satisfactory execution of 

contract.  

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms  

and provisions of the said conditions of contract annexed hereto so far as applicable, or in  

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in  

office the sums of money mentioned in the said conditions. \ 

Note:  

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 

item wise rates given therein shall be quoted.  

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures  

and words is found lower of the two shall be taken as valid and correct rate. If the  

bidder is not ready to accept such valid and correct rate and declines to furnish  

performance security and sign the agreement his earnest money deposit shall be  

forfeited.  

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be  

treated as non-responsive. 1  

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the  

percentage quoted by the bidder.  

Signature of Bidder  

Name of Bidder  

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 

the…………..day of ………………….. 20 

Signature of Officer by whom accepted 
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Annexure – K 
(See Clouse-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.No Name of material Rate 
(Issue rate) 

Unit Remarks 

 

 

 

 

………………..NIL………………… 
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Annexure – L 

(See Clouse-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 

No. ________________________      Dated ……………… 

To, 

M/s………………………………………….  

(Name and address of the contractor)  

 

Subject:  ------------------------------------------------------------------------------------------------

(Name of the work as appearing in the bid for the work)  

 

-x0x- 

Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the Governor 

of Madhya Pradesh at your bided percentage …………..below/above or at par the Bill of 

Quantities and item wise rates given therein.  

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter:  

a. The performance security/performance guarantee of Rs. ………...........…… 

(in figures) (Rupees……………………………………………..........………. 

in words only). The performance security shall be in the shape of term deposit 

receipt bank guarantee of any nationalized / schedule commercial bank valid 

up to three  months after the expiry of defects liability period. 

b. Sign the contract agreement.   

 

Please note that the time allowed for carrying out the work as entered in the bid is 

_____ months including/ excluding rainy season, shall be reckoned from the date of signing the 

contract agreement.   

 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing of 

the agreement, you are directed to contact the Engineer-in-charge for taking the possession of 

site and necessary instructions to start the work.  

Yours Faithfully 

 

Executive Engineer,  
         PWD ------------------------------ 
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Annexure-M 
BID SECURITY (BANK GUARANTEE) 

WHEREAS __________________(name of Bidder) (hereinafter called "the Bidder") has 

submitted his Bid dated _______________ (date) for the construction of 

________________ [name of Contract hereinafter called "the Bid"] 

KNOW ALL PEOPLE by these presents that we _____________________________ 

(name of Bank) of _________________[name of country] having our registered office at 

___________________________ (hereinafter called "the Bank") are bound unto 

____________________________(name of the Executive Engineer) in the sum of 

___________________________* for which payment well and truly to be made to the 

said name of the Executive Engineer the Bank itself, his successors and assigns by 

these presents. 

SEALED with the Common Seal of the said Bank this ______day of _______20__ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid. 

   OR 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the 

Executive Engineer during the period of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

(b) fails or refused to furnish the Performance Security, in accordance with 

the Instructions to Bidders; or 

 We undertake to pay to the (name of the Executive Engineer) up to the 

above amount upon receipt of his first written demand, without the (name of the 

Executive Engineer) having to substantiate his demand, provided that in his demand of 
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(name of the Executive Engineer) will note that the amount claimed by him is due to him 

owing to the occurrence of one or any of the two conditions, specifying the occurred 

condition or conditions. 

 This Guarantee will remain in force up to and including the date 180 ** 

days after the deadline for submission of Bids as such deadline is stated in the 

Instructions to Bidders or as it may be extended by the (name of the Executive 

Engineer), notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

 

DATE _________________   SIGNATURE _________________ 

WITNESS ______________   SEAL_______________________ 

___________________________________________________________________ 

(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees.  This figure should be the same as shown in Bid 

Data Sheet at reference 17. 

** EMD should be valid for a period of Six Months of more. 
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Annexure – M-1 

(See Clouse-22 of Section 2 – ITB) 

 
PERFORMANCE SECURITY 

 

To  

……………………………… [name of Employer] 

……………………………… [address of Employer] 

 

WHEREAS ……………………….........................…………[name and address of 

Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 

Acceptance No. …...................…………..dated …….........……...........……… to execute 

………………………………….[name of Contract and brief description of Works] (hereinafter 

called "the Contract").  

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein as security for compliance with his obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you on behalf of the Contractor, up to a total of ………………………[amount of guarantee]* 

………………………………………………………….(in words), such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of ……………………………… [Amount of guarantee] as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms 

of the Contract of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

This guarantee shall be valid until 3 (three) months from the date of expiry of the 

Defect Liability Period.  

 

Signature, Name and Seal of the guarantor ………………………………….. 

Name of Bank ………………………………………………………………... 

Address ………………………………………………………………………. 

Phone No., Fax No., E-mail Address, of Signing Authority ……………….... 

Date …………………………………. 
 

• An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses GCC 

 

Claus

e  

No  

Particulars  

.,  

Clause  

No  
Particulars  

 A. General  
21  

Payments for Variations and / or Extra  

Quantities    
1  Definitions  22  

-  

No compensation for alterations in or 

restriction  

of work to be carried out.  
  
2  Interpretations and Documents  23  No Interest Payable  

3  Language and Law  24  Recovery from Contractors  

4  Communications  25  Tax  

5  Subcontracting  26  Check Measurements  

6  Personnel  27  Termination by Engineer in Charge  

7  Force Majeure  28  Payment upon Termination  

8  Contractor's Risks  29  Performance Security  

9  Liability For Accidents To Person  30  Security Deposit  

10  Contractor to Construct the Works  31  Price Adjustment  

11  Discoveries  32  
Mobilization and Construction Machinery 

Advance  

12  Dispute Resolution System  33  Secured Advance  

 B. Time Control  34  Payments Certificates  

13  Programme  E. Finishing the Contract  

14  Extension of Time  35  Completion Certificate 

15  Compensation for Delay  36  Final Account  

16  Contractor's quoted percentage   F. Other Conditions of Contract  

 C. Quality Control  37  Currencies  

17  Tests 38  Labor 

18  
Correction of Defects noticed  

during the Defect Liability Period  
39  Compliance with Labor Regulations 

 D. Cost Control  40  Audit and Technical Examination  

19  

Variations - Change in original  

Specifications, Designs, Drawings  

etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid. 

1.2.  Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.  

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge 

in accordance with provisions of agreement.  

1.4.  Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used.  

1.5.  Contract Data: means the documents and other information which comprise of the  

Contract.  

1.6  Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer.  

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor  

to the Employer.  

1.8.  Contract amount: means the amount of contract worked out on the basis of  

accepted bid.  

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imply  

completion of work or any component thereof.  

1.10.  Day: means the calendar day.  

1.11.  Defect: means any part of the work not completed in accordance with the  

specifications included in the contract.  

1.12.  Department: means Department of the State Government viz. Water Resources  

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organization which adopts this 

document.  

1.13.  Drawings: means drawing including calculations and other information provided 

or approved by the Engineer-in-Charge.  

1.14.  Employer: means the party as defined in the Contract Data, who employs the  

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word Employer 

/ Government / Department wherever used denote the Employer.  

1.15  Engineer: means the person named in the Contract Data.  

1.16 Engineer in charge: means the person named in the Contract Data.  

1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to  

the Site for execution of work.  

1.18  Government: means Government of Madhya Pradesh.  

1.19 In Writing: means communicated in written form and delivered against receipt. 

1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  
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1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the Circle  

concerned.  

1.22.  Stipulated period of completion: means the period in which the Contractor is  

required to complete the work. The stipulated period is specified in the Contract  

Data.  

1.23.  Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date: means the date of signing of agreement for the work.  

1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the  

Contractor, duly authorized to carry out a part of the construction work under the  

Contract.  

1.26.  Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work.  

1.27.  Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where 

ever used.  

1.28.  Variation: means any change in the work which is instructed or approved as  

variation under this contract.  

1.29.  Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional.  

 

2. INTERPRETATIONS AND DOCUMENTS  

2.1     Interpretations  

    

In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  

b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing;  

d. written" or "in writing" means hand-written, type-written, printed or 

electronically made, and-resulting in a permanent record;  

 

 

2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)  

3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data;  

with all Annexure 

ii. Part II Special Conditions of Contract.  

4. Specifications  

5. Drawings  

6. Bill of Quantities  

7. Technical and Financial Bid'  

8. Agreement, and 

9. Any other documents), as specified. 
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3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 

Contract Data Sheet. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer 

shall be as per the details given in the Contract Data. Communication between parties that 

are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or 

other electronic means (email) shall also be effective on confirmation of the transmission. 

The notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of any 

change in address for communication, the same shall be immediately notified to Engineer-

in- Charge.  

 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions:  

 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations.  

 

b. Following shall not form part of subcontracting:  

i. Hiring of labour through a labour contractor.  

ii. The purchase of Materials to be incorporated in the works.  

iii. Hiring of plant &machinery  

 

c. The sub-contractor will have to be registered in the appropriate category in the  

centralized registration system for contractors of the Govt. of MP.  

 

 

6. Personnel 

 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the 

Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor.  

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within three days and has no further connection with the Works in the Contract.  
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7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control, 

(b) Which such Party could not reasonably have provided against before entering into the 

Contract,  

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  

and  

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or  

circumstances of the kind listed below, so long as conditions (a) to (d) above are  

satisfied:  

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign  

enemies,  

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's  

Personnel, revolution, insurrection, military or usurped power, or civil war,  

(iii) Riot, commotion, disorder, strike or lockout by persons other than the  

Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by  

radio-activity, except as may be attributable to the Contractor's use of such  

munitions, explosives, radiation or radio-activity, and  

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic  

activity.  

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties.  

 7.3  For the period of extension granted to the Contractor due to Force Majeure the  

price adjustment clause shall apply but the penalty clause shall not apply. It is  

clarified that this sub clause shall not give eligibility for price adjustment to  

contracts which are otherwise not subject to the benefit of price adjustment clause.  

 7.4  The time for performance of the relative obligation suspended by the force majeure  

shall stand extended by the period for which such cause lasts. Should the delay  

caused by force majeure exceed twelve months, the parties to the contract shall be  

at liberty to foreclose the contract after holding mutual discussions.  
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8.      Contractor's Risks  

8.1  All risks of loss or damage to physical property and of personal injury and death  

which arise during and in consequence of the performance of the Contract are the  

responsibility of the Contractor. 
 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the Contractor 

alone.  

9.  Liability for Accidents to Person  

The contractor shall be deemed to have indemnified and saved harmless the  

Government against all action, suits, claims, demands, costs etc. arising in  

connection with injuries suffered by any persons employed by the contractor or his  

subcontractor for the works whether under the General law or under workman's  

compensation Act, or any other statute in force at the time of dealing with the  

question of the liability of employees for the injuries suffered by employees and to  

have taken steps properly to ensure against any claim there under.  

 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install and maintain the Works in accordance  

with the Specifications and Drawings as specified in the Contract Data.  

10.2  In the case of any class of work for which there is no such specification as is  

mentioned in Contract Data, such work shall be carried out in accordance with  

the instructions and requirement of the Engineer-in-charge.  

10.3  The contractor shall supply and take upon himself the entire responsibility of  

the sufficiency of the scaffolding, timbering, machinery, tools and implements,  

and generally of all means used for the fulfillment of this contract whether such  

means mayor may not be approved or recommended by the Engineer.  

11. Discoveries  

Anything of historical or other interest or of significant value unexpectedly  

discovered on the Site shall be the property of the Employer. The Contractor shall  

notify the Engineer of such discoveries and carry out the Engineer's instructions for  

dealing with them.  

12. Dispute Resolution System  

 12.1   No dispute can be raised except before the Competent Authority as defined in  

Contract Data in writing giving full description and grounds of dispute. It is  

clarified that merely recording protest while accepting measurement and/or  

payment shall not be taken as raising a dispute.  
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12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised 

after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute.  

12.3   The Competent Authority shall decide the matter within 45 days.  

12.4   Appeal against the order of the Competent Authority can be preferred within        

30 days to the Appellate Authority as defined in the Contract Data. The Appellate  

Authority shall decide the dispute within 45 days.  

12.5   Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh  

Madhyastham Adhikaran Adhiniyam, 1983.  

12.6   The Contractor shall have to continue execution of the Works with due diligence  

notwithstanding pendency of a dispute before any authority or forum.  

B. Time Control  

13. Programme 

 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the  

Engineer for approval a Programme showing the general methods,  

arrangements,' order and timing for all the activities for the construction of  

works.  

 13.2   The program shall be supported with all the details regarding key personnel,  

equipment and machinery proposed to be deployed on the works for its  

execution. The contractor shall submit the list of equipment and machinery  

being brought to site, the list of key personnel being deployed, the list of  

machinery/equipment being placed in field laboratory and the location of field  

laboratory along with the Programme.  

 13.3   An update of the Programme shall be a programmes how in the actual progress  

achieved on each activity and the effect of the progress achieved on the timing of  

the remaining Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated Programme 

at intervals no longer than the period stated in the Contract Data. If the  

Contractor does not su8mit an updated Programme within this period, the  

Engineer may withhold the amount stated in the Contract Data from the next  

payment certificate and continue to withhold this amount until the next payment  

after the date on which the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's  

obligations.  
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14. Extension of Time 

 

14.1  The contract is for completion of works and therefore non approval of EOT shall 

not in any way invalidate the contract. The contractor will have to complete the 

works.  

14.2  In the event of delays attributable to the contractor, the EOT shall not be given by 

the Engineer-in-Charge and the Liquidated Damages shall be levied from the 

contractor in accordance with the provisions of the contract.  

14.3  In the event, the delays are not attributable to the contractor the EOT may be 

issued by the Engineer-in-Charge without imposition of Liquidated Damages 

either suo-motto or on a written request of the contractor.  

            It is clarified that out of the total delays in completion of works, the EOT shall be 

issued only for the part, which is not attributable to the contractor. 

 (Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, Dated 

23/03/2018) 

15. Compensation for delay  

 15.1   The time allowed for carrying out the work, as entered in the agreement, shall be  

strictly observed by the Contractor.  

 15.2   The time allowed for execution of the contract shall commence from the date of  

signing of the agreement. It is clarified that the need for issue of work order is  

dispensed with.  

 15.3   In the event milestones are laid down in the Contract Data for execution of the  

works, the contractor shall have to ensure strict adherence to the same.  

 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall  

attract such liquidated damages as is laid down in the Contract Data.  

 15.5  In the event of delay in execution of the Works as per the timelines mentioned in  

the Contract Data the Engineer-in-charge shall retain from the bills of the  

Contractor amount equal to the liquidated damages livable until the Contractor  

makes such delays good. However, the Engineer-in-charge shall accept bankable  

security in lieu of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been  

paid, the Engineer in Charge shall correct any over payment of liquidated  

damages by the Contractor in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the  

stipulated contract period (including extension of time) the sum so retained shall  

be adjusted against the liquidated damages levied.  
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16. Contractor's quoted percentage  

The Contractor's quoted percentage rate referred to in the "Bid for works" will be  

deducted/ added from/to the net amount of the bill after deducting the cost of  

material-supplied by the department•.  

17.  Tests  

       17.1   The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory  

or elsewhere.  

 17.2   The contractor shall have to establish field laboratory within the time specified  

and having such equipments as are specified in the Contract Data.  

 17.3   Failure of the Contractor to establish laboratory shall attract such penalty as is  

specified in the Contract Data.  

18.     Correction of Defects noticed during the Defect Liability Period  

 18.1   The Defect Liability Period of work in the contract shall be as per the Contract  

Data.  

 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer well  

before the end of the Defect Liability Period. The Defect Liability Period shall  

automatically stand extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability  

Period to the satisfaction of the Engineer, within the time specified by the  

Engineer, the Engineer will assess the cost of having the Defect corrected, and  

the cost of correction of the Defect shall be recovered from the Performance  

Security or any amount due or that may become due to the contractor and other 

available securities.   

 

D. Cost Control 

19. Variations –Change in original Specifications, Designs, and Drawings etc.  

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or  

additions to or substitutions in the original specifications, drawings, designs and  

instructions, that may appear to him to be necessary during the progress of the  

work and the contractor shall carry out the work in accordance with any  

instructions which may be given to him in writing signed by the Engineer-in-  

charge, and such alterations, omission, additions or substitutions shall not  

invalidate the contract and any altered, additional or substituted work, which the  

contractor may be directed to do in the manner above specified, as part of the  

work, shall be carried out by the contractor on the same conditions in all respects  

on which he agrees to do the main work 
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19.2 The time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bears to the original contract work and the certificate 

of the Employer shall be conclusive as to such proportion.  

20. Extra items  

 20.1   All such items which are not included in the priced BOO shall be treated as extra  

items.  

21. Payments for Variations and / or Extra Quantities  

 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra  

items under this clause shall be worked out in accordance with the following  

provisions in their respective order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at  

the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOO and is included in the SOR of the  

department, the rate shall be arrived at by applying the quoted tender  

percentage on the SOR rate.  

c. If the rates for the altered or substituted work are not provided in  

applicable SOR - such rates will be derived from the rates for a similar class  

(type) of work as is provided in the contract (priced BOO) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such  

composite work item shall be workedout on the basis of the concerned Schedule o 

Rates minus/plus the percentage quoted by the contractor. 

e. If rates for a particular part or parts of the item is not in the Schedule of  

Rates and the rates for the altered, or substituted work item cannot be  

determined in the manner specified in sub clause (b) to (d) above, the rate  

for such part or parts will be determined by the Competent Authority as  

defined in the Contract Data on the basis of the rate analysis derived out of  

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the  
plea of non-acceptability of rates on items falling under sub clause (a) to (d).  
In case the contractor does not accept the rate approved by the Engineer in  
Charge for a particular item, the contractor shall continue to carry out the  
item at the rates determined by the Competent Authority. The decision on  
the final rates payable shall be arrived at through the dispute settlement  
procedure. 
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22.  No compensation for alterations in or restriction of work to be carried out.  

22.1   If at any time after the commencement of the work, the Engineer-in-charge, for  

any reason whatsoever, not require the whole or any part of the work as specified 

in the bid to be carried out; the Engineer-in-charge shall give notice in  

writing of the fact to the Contractor and withdraw that whole or any part of the  

work.  

22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men  

and machinery due to any alteration or restriction of work for whatsoever  

reason.  

22.3  The Engineer-in-charge may supplement the work by engaging another agency to  

execute such portion of the work, without prejudice to his rights. 

23.  No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority.  

 

24  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by:  

 

(a) Appropriating, in part or whole of the Performance Security and 

AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums 

payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears 

of land revenue under the M.P. Land Revenue Code. 

25. Tax  

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cases, toll, taxes of Central and State Governments, local 

bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor.  

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 

be payable to the contractor.  
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26. Check Measurements 

 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.   

 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  

 

26.3 Any over/excess payments detected, as a result of such check measurement or 

'otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 

24 above.  

 

27.  Termination by Engineer in Charge  

 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract;  

b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;  

d. the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e. the Contractor has delayed the completion of the Works by such duration for  

which the maximum amount of liquidated damages is recoverable;  

f. If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data;  

g. If the contractor, in the judgment of the Engineer in charge has engaged in  

corrupt or fraudulent practices in competing for or in executing the contract; 

h. Any other fundamental breaches as specified in the Contract Data.  

 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days' notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately.  

 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor  
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28. Payment upon Termination 

 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for The value of the work done less Advance Payments received up 

to the date of issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less 

the percentage to apply to the work not completed as indicated in the contract 

Data.  

 (As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 02/11/15) 

 . 

28.2  Payment on termination under clause 27.4 above- 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of  

Equipment, repatriation of the Contractor's personnel employed solely on the  

Works, and the Contractor's costs of protecting and securing the Works and less  

advance payments received up to the date of the certificate, less other  

recoveries due in terms of the contract and less taxes due to be deducted at  

source as per applicable law.  

28.3  If the total amount due to the Employer exceeds any payment due to .the  

Contractor, the difference shall be recovered as per clause 24 above.  

29.  Performance Security  
The Contractor shall have to submit performance security and additional  

performance security, if any, as specified in the Bid Data Sheet at the time of signing  

of the contract. The contractor shall have to ensure that such performance security  

and additional performance security, if any, remains valid for the period as specified  

in the Contract Data.  

30.Security Deposit- ,  

 30.1   Security Deposit shall be deducted from each running bill at the rate as specified  

in the Contract Data. The total amount of Security Deposit so deducted shall not  

exceed the percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee or  

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)  

months beyond the completion of Defect Liability Period/ extended Defect  

Liability Period.  

 

30.3  The Security deposits shall be refunded of completion of defect liability 

period. The additional performance security shall be refunded on satisfactory 

completion of the work. 

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28/02/15) 
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31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with following 

principles and procedures and as per formula given in the contract data. 

 (a) The price adjustment shall apply for the work done from the start 

date given in the contract data upto the end of the initial intended 

completion date or extensions granted by the Engineer and shall not 

apply to the work carried out beyond the stipulated time for reasons 

attributable to the contractor. 

(b) The price adjustable shall be determined during each month  from 

the formula given in the contract data. 

(c) Following expression and meaning are assigned to the work  done 

during each month: 

R = Total value of work during the month. It would include the 

amount of secured advance granted, if any, during the 

month, less the amount of secured advance recovered, if any 

during the month. It will exclude value of works executed 

under variations for which no price adjustment shall be 

payable.  

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018 and 

Govt. Order No. F-53-16-2022-19-Yo-1653 Bhopal, dated 06.05.2022) 

 

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018 and 

Govt. Order No. F-53-16-2022-19-Yo-1653 Bhopal, dated 06.05.2022) 

 

32. Mobilization and Construction Machinery Advance  
.~"  

 32.1        Payment of advances shall be applicable if provided in the Contract Data.  

 32.2   If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  

 32.4   The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery.   

 32.5   The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery 

in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages.  
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33. Secured Advance  

33.1  Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2  If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been adjusted, but the amount of the guarantee 

shall be progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data.  

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates  

   The payment to the contractor will be as follows for construction work:  

(a)   The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed.  
 

(b)   The Engineer shall check the Contractor's monthly statement and certify the 

amount to be paid to the Contractor.  
 

 (c)   The value of work executed shall be determined, based on the measurements  

approved by the Engineer/ Engineer-in-charge.  
 

 (d)   The value of work executed shall comprise the value of the quantities of the  

items in the Bill of Quantities completed.  
 

 (e)   The value of work executed shall also include the valuation of Variations and  

Compensation Events.  
 

 (f)   All payments shall be adjusted for deductions for advance payment, security  

deposit, other recoveries in terms of contract and taxes at source as applicable  

under the law. 
 

 (g)   The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 
 

 (h),   Payment of intermediate certificate shall be regarded as payments by way of  

advance against the final payment and not as payments for work actually done  

and completed. 
 

 (i)   Intermediate payment shall not preclude the requiring of bad, unsound and  

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  
 

 (j)   The payment of final bill shall be governed by the provisions of clause 36 of 

GCC.  
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E. Finishing the Contract  

35. Completion Certificate  

 35.1   A Completion Certificate in the prescribed format in Contract Data shall be  

issued by the Engineer-in-Charge after physical completion of the Work.  

 35.2   After final payment to the Contractor, a Final Completion Certificate in the  

prescribed format in the Contract Data shall be issued by the Engineer-in-  

Charge.  

 

36. Final Account  

 36.1  The Contractor shall supply the Engineer with a detailed account of the total  

amount that the Contractor considers payable for works under the Contract  

within 21 days of issue of certificate of physical completion of works. The  

Engineer shall issue a Defects Liability Certificate and certify any payment that is  

due to the Contractor within 45 days of receiving the Contractor's account if it is  

correct and complete. If the account is not correct or complete, the Engineer  

shall issue within 45 days a schedule that states the scope of the corrections or  

additions that are necessary. If the Account is still unsatisfactory after it has been  

resubmitted, the matter shall be referred to the Competent Authority as defined  

in the Contract Data, who shall decide on the amount payable to the Contractor  

after hearing the Contractor and the Engineer in Charge.  

 36.2  In case the account is not received within 21 days of issue of Certificate of  

Completion as provided in clause 32.1 above, the Engineer shall proceed to  

finalize the account and issue a payment certificate within 28 days.  
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F. Other Conditions of Contract  

37. Currencies  

All payments will be made in Indian Rupees.  

38. Labour 

 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own  

arrangements for the engagement of all staff and labour, local or other, and for  

their payment, housing, feeding and transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return  

in detail, in such form and at such intervals as the Engineer may prescribe,  

showing the staff and the numbers of the several classes of labour from time to  

time employed by the Contractor on the Site and such other information as the  

Engineer may require.  

39. Compliance with Labour Regulations  

 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions 'stipulated in the notifications/byelaws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the 

right to deduct from any money due to the Contractor including his ~amount of performance 

security. The Employer/Engineer shall also have right to recover from the Contractor any 

sum required or estimated to be required for making good the loss or damage suffered by the 

Employer. The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time.  
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40. Audit and Technical Examination 

   Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor.  

41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same 

terms and conditions under which the contract was awarded.  

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable.  

 

 

[End of GCC]  
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Contract Data Sheet 

A. 

GCC 

Clause  
Particulars 

 
Data 

1.14 Employer   Executive Engineer P.W.D. (B./R.) Dn. Betul 

1.15 Engineer  Executive Engineer P.W.D. (B./R.) Dn. Betul 

1.16 Engineer in Charge  Executive Engineer P.W.D. (B./R.) Dn. Betul 

1.22 Stipulated Period of 

Completion 

 08 Months (Including Rainy Season) 
(period is always Excluding Rainy Season, 

unless mentioned otherwise) 

3 
Language & Law of 

Contract 

 English & Indian Contract Act 1872 

4 

Address & contact details 

of the Contractor 

 As per 'Annexure-H' 

Address & contact details 

of the Employer/ Engineer 

– phone, Fax,   e-mail. 

 Executive Engineer P.W.D. (B./R/) Division Betul 

Ph. No. 07141-238376 

E-mail :- eepwdbetul@nic.in 

5 
Subcontracting permitted 

for the Contract Value  

 More than Rs.  Five Crores.  

6 

Technical Personnel to be 

provided by the contractor 

 As per 'Annexure-I' (Format I-3)  

Penalty, if required 

Technical Personnel not 

employed 

 Rs. Thirty Thousand per month for each 

Graduate Engineer and  

Rs. Eighteen Thousand per month for each 

Diploma Engineer/ITI Surveyor 

10 
Specifications   As per 'Annexure - E' 

Drawings   As per 'Annexure - N' 

12 

Competent Authority for 

deciding dispute under 

Dispute Resolution System 

 S.E. PWD Circle Narbdapuram 

 

Appellate Authority for 

deciding dispute under 

Dispute Resolution System 

 C.E. PWD Zone Bhopal 

13 

Period for submission of 

updated construction 

program 

 (a) Every 03 months 

or  

(b) at the end of every milestone,   

whichever is less 

Amount to be withheld for not 

submitting construction program 

in the prescribed period 

 @ 1 % (one) percent of contract amount, 

subject to a maximum of Rs. 50,000/-. 

14 

Competent Authority for 

granting Time Extension 

 Engineer-in-Charge 

(Amended as per Govt. Order No. F-53-55-

2018-19-Yo-1154 Bhopal, Dated 23/03/2018) 

15 

Milestones laid down for 

the contract 

 YES 

 

If Yes, details of  

Milestones 

 As per 'Annexure - O' or 

as below, if not mentioned in Annexure -O: 
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GCC 

Clause  
Particulars 

 
Data 

Mile Stone 1 :- 

1/8th of the whole work before 1/4th of the 

whole time allowed has elapsed, 

Mile Stone 2 :- 

3/8th of the whole work before 1/2th  of the 

whole time allowed has elapsed  

Mile Stone 3 :- 

3/4th of the whole work before 3/4th of the 

whole time allowed has elapsed 

Mile Stone 4 :- 

complete work within the stipulated time 

Liquidated damage   As per 'Annexure - P' 

17 

List of equipment for lab   As per 'Annexure - Q' 

Time to establish lab  30 days from date of signing of the 

Agreement 

Penalty for not 

establishing  field 

Laboratory   

 1% of Contract Amount per month, 

subject to a maximum ofRs. 50,000/-  per 

month of delay 

18 Defect Liability Period 

 

 

 

 

 As below :- 

(A) For Road work:-  

(i) For New Road (Bituminous) Construction 

along with granular crust (including 

strengthening): -  5 years ; 

(ii) For New Road (Concrete) Construction 

(including strengthening): -  5 years; 

(iii) For Renewal  with  BT layer equal to or less 

than 30 mm thickness: -  3 Years; 

(iv) For Renewal  with  BT layer  more than 30 mm 

thickness : 5 years 

(B) For Bridge works - 3 Years to execute, 

complete and maintain works in accordance 

with agreement and special conditions of 

contract (SCC) after issuance of physical 

completion certificate as per “Annexure-U” 

(C) For Building works -  3 Years 

(D) For Road Maintenance – 1 Years (The 

work of strengthening and renewal shall not 

be treated as road maintenance work) 

(E) For Building Maintenance Works – 1 Years 

(Except for water proofing works and the 

works in which specific guarantee period is 

mentioned). 

Note: In accordance with clause 18 the defect 

observed in the works during the Defect Liability 

Period shall be intimated by the Engineer-in-

Charge to the contractor and the contractor shall 

rectify the defects promptly. In case the defects 

are not removed in reasonable time, the same can 

be got done by the Engineer-in-Charge by way of- 
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GCC 

Clause  
Particulars 

 
Data 

(a) deploying  departmental labour and material 

 or 

(b) engaging a contractor by issuing a work order 

at contract rate/SOR rate 

 or  

(c) sanctioning supplementary work in a existing 

agreement to  a contractor for zonal works or 

other similar work  

or  

(d) inviting open tender  

or  

(e) combination of above 

The Engineer-in-Charge shall assess the cost of 

such rectification which shall be recoverable from 

the contractor from his Performance Security or 

any amount due or that may become due to him 

and from other available securities. If this amount 

is not sufficient to meet the expenses incurred on 

rectification, the balance amount may be 

recovered as Land Revenue Arrears as per 

MPLRC 

(Amended vide Govt. memo No. 

1400/1246/2018/19/Yo Bhopal Dt. 06/04/18) 

21 Competent Authority for 

determining the rate  

 S.E. of concerned Circle 

 

27 

Any other condition for 

breach of contract 

 Yes as below : 

If the contractor fails to achieve  50% 

financial progress in any milestone and 

/or  

fails to achieve 75% financial progress in 

two consecutive mile stones 

28 Penalty  

 

 

 

 (a) Penalty shall include forfeiture of  Security 

deposit as per clause 30 of General Conditions 

of Contract and the percentage to apply to the 

value of work not completed representing the 

Employers additional cost for completing the 

works which shall be 20 percent and 

(b) Liquidated Damages imposed as per clause 15 

or Performance Security (Guarantee) including 

Additional Performance Security (Guarantee), 

if any, as per clause 29 of General Conditions 

of Contract, whichever is higher 

(Amended vide Govt. memo No.F-53/ 

16/2012/19/Yo/6842 Dt. 02/11/15) 

29 

Performance guarantee 

(Security) shall be valid up 

to 

 The upfront Bank Guarantee against Performance 

Security shall be taken for a period as mentioned 

below – 
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GCC 

Clause  
Particulars 

 
Data 

(a) Works having Performance Guarantee of 5 

Years- Construction Period + 3 Years + 3 

Months. 

(b) Works having Performance Guarantee of 3 

Years- Construction Period + 2 Years + 3 

Months. 

(c) Works having Performance Guarantee of 1 

Years- Construction Period + 1 Years + 3 

Months. 

It is clarified that in case the construction 

period of the work is extended beyond the 

stipulated completion period, the Bank 

Guarantee against PG shall have to be got 

extended by the contractor for the relevant 

period so as to satisfy the validity criteria 

mentioned above. 
(Amended vide Govt. memo No. 1400/1246/ 

2018/19/Yo/Bhopal, Dt. 06/04/18) 

 

30 

30.1) Security Deposit to 

be deducted from each 

running bill 

 At the rate of 5% of Gross Amount of 

Running Bill 

30.2) Maximum limit of 

deduction of Security 

Deposit 

 Up to 5% of the Final Contract Amount. 

30.3) Refund of Security 

Deposit  

 The total Security Deposit deducted from the 

running bills shall be refunded (equivalent BG 

released) only after the completion of the 

Performance Guarantee Period/Extended 

Performance Guarantee period, if any 
(Amended vide Govt. memo No. 1400/1246/ 

2018/19/Yo Bhopal dt. 06/04/18) 

 

     31 Clause 31 Price 

adjustment shall be 

applicable 

 As per Annexure R and as below: 

(a) The price Adjustment shall apply only 

in respect of Labour, Cement, Steel, 

Bitumen , Plant & Machinery Spares, 

POL and Other Materials components.  

(b) Price Adjustment shall be applicable 

only in case of Probable Amount of 

Contract (PAC) in NIT is more than 

Rs ten Cr. This clause shall not have 

any bearing with the Contract Amount. 
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GCC 

Clause  
Particulars 

 
Data 

Clause 31 Weight ages of 

Component in the work  

 

(Amended As per vide 

Govt. Order No. F-53-55-

2018-19-Yo-1314 Bhopal 

Dated 28/03/2018) 

Component 

Percentage of Component 

 in the work 
B.T. Road 

Construction 

B.T. 

Renewal 

Rigid 

Pavement 

Construction 

Bridge 

Works 

Labour 

component-P1 
10% 

 

10% 10% 20% 

Cement 

component -Pc 
5% 0% 23% 15% 

Steel 

component -Ps 
5% 0% 12% 20% 

Bitumen 

component-Pb 
20% 30% 0% 0% 

POL 

component -Pf 
10% 10% 10% 10% 

Plant & 

Machinery 

Spares 

component -Pp 

5% 5% 5% 5% 

Other Materials 

component-Pm 
45% 45% 40% 30% 

323 Clause 32.1 Mobilization and 

Construction Machinery 

Advance Applicable  

 No Mobilization and Construction Machinery 

Advance Payable  

 
Clause 32.2If yes, 

Unconditional Bank 

Guarantee  

 Not Applicable 

 

Clause 32.3 If yes, Rate of 

interest chargeable on 

advances 

 Not Applicable 

Clause 32.4 If yes, Type & 

Amount of Advance payment 

that can be paid 

 Not Applicable 

Clause 32.5 If yes, Recovery 

of advance payment 
 Not Applicable 

33 Clause 33.1 Secured 

Advance Applicable   
 Not Applicable 

Clause 33.2 if yes, 

Unconditional Bank 

Guarantee 

 Not Applicable 

Clause 33.2 if yes, Amount 

of Secured Advance  
 

Not Applicable 

Clause 33.3 if yes, 

Conditions for secured 

advance  

 Not Applicable 

Clause 33.4 if yes, Recovery 

of Secured advance 
 Not Applicable 
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GCC 

Clause  
Particulars 

 
Data 

35 

Completion Certificate – 

after physical completion of 

the Work  

 
As per 'Annexure - U'4 

Final Completion Certificate 

– after final payment on 

completion of the Work 

 
As per 'Annexure- V' 

36 
Competent Authority   S.E. PWD Circle Narbdapuram 

39 
Salient features of some of 

the major labour laws that 

are applicable 

 
As per 'Annexure-W' 

4156 
Competent Authority   C.E. PWD Zone Bhopal 

 

 
 
5 Section 3 –Contract Data 
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Annexure – N 

(See Clouse-10 of Section 3 – GCC) 

 
DRAWING 

List of Drawing ;- 

 

 

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be 

proposed & submitted by the contractor which shall be scrutinized & approved by competent 

authority of department & will be issued to contractor for execution.   
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Annexure – O 

(See Clouse-15 of Section 3 – GCC) 

 
DETAILS OF MILESTONES  

 

 

 

 

 

 

……………………………..NA……………………………..
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Annexure – P 

(See Clouse-15 of Section 3 – GCC) 

 

Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of work is  

attributable to the contractor/the Employer shall retain an amount from the sums  

payable and due to the contractor as per following scale -  

i. Slippage up to 25% in financial target during the milestone under consideration - 

2.5% of the work remained unexecuted in the related time span.  

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 5% of the work remained unexecuted in the related time 

span .. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration -7.5% of the work remained unexecuted in the related time 

span .. 

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration -10% of the work remained unexecuted in the related time span.  

Note:  For arriving at the dates of completion of time span related to different milestones,  

delays which are not attributable to the Contractor shall be considered. The slippage  

on any milestone is if made good in subsequent milestones or at the time of  

stipulated period of completion, the amount retained as above shall be refunded. In case 

the work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer's  

default or Force Majeure, the compensation shall be levied on the contractor at the  

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Superintending Engineer shall be final and binding upon both the parties
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Annexure – Q 

(See Clouse-17 of Section 3 – GCC) 

 
LIST OF EQUIPMENT FOR QUALITY CONTROL AB 

 
 

 

 

 

 

As per Format I-4
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Annexure- R 

PRICE ADJUSTMENT  

[ Cl. 31 of Section 3- GCC ]  

The formula for adjustment of prices are :  

 R = Value of work as defined in Clause 31.1 of Conditions of Contract  

Adjustment for Labour Component  

 (i) Price adjustment for increase or decrease in the cost due to labour shall be paid 

in accordance with the following formula. 

 VL = 0.85 XP1/100 XR(Li – Lo ) / Lo 

VL = increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

             Lo= the consumer price index for industrial workers for the State on 28days preceding 

the date of opening of Technical Bids as published by Labour Bureau, Ministry of 

Labour, Government of India. 

             Li= the consumer price index for industrial workers for the State for the month under 

consideration as published by Labour Bureau, Ministry of Labour component of 

the work. 

 P1 = Percentage of Labour component of the work. 

Adjustment for Cement Component 

 (ii) Price adjustment for increase or decrease in the cost of cement  

procured by the contractor shall be paid in accordance with the  

following formula: 

 VC=  0.85 X PC/100 X R X(C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

 Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Pozzolana Cement on 28 days preceding 

the date of opening of Technical Bids, as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India, New Delhi. 

C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi. 

Pc= Percentage of cement component of the work 

Adjustment of Steel Component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 X PS X /100 X R X (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0= The all India wholesale price index for mild steel long products / flats on 28 days 

preceding the date of opening of Technical Bids, as published by the Economic 

Advisor, DIPP, Ministry of Commerce & Industry Government of India, New 

Delhi. 

Si = The all India average wholesale price index for mild steel long products / flats for 

the month under consideration as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi. 

Ps= Percentage of steel component of the work. 
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Note:  For the application of this clause, index of mild steel long products / flats has 

been Chosen to represent steel group. In any work only one of the indices i.e. 

either for long products or for flats shall be used as decided by the Employer/ 

Executing Agency.  

       Adjustment of Bitumen Component  

(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 

 Vb= 0.85 X Pb / 100XRX( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot nearest to the work 

site on the day 28 days prior to the date of opening ofTechnical Bids. 

 Bi = The official retail price of bitumen at the IOC depot nearest  to the  work 

site for the 15th day of the month under consideration. 

 Pb= Percentage of bitumen component of the work. 

Adjustment of POL (Fuel and Lubricant) Component 

( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) 

shall be paid in accordance with the following formula: 

 Vf= 0.85 X Pf / 100 X  RX ( Fi– Fo) / Fo 

 Vf= Increase or decrease in the cost of work during the month  under 

 consideration due to changes in rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the 

existingconsumer pumps of IOC nearest to the work site on the day 28 

daysprior to the date of opening of Technical Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to the work site for the 15th day of month under consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants group. 

Adjustment for Plant and Machinery Spares component 

( Vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the following 

formula: 

 Vp= 0.85X Pp / 100XRx( Pi – Po) / Po 

Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares. 

          Po= The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction on  28 days preceding the date of 

opening of Technical Bids, as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi. 

          Pi = The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction for the month under consideration as 

published by the Economic Advisor, DIPP, Ministry of Commerce & 

Industry Government of India, New Delhi.     
     

 Pp = Percentage of plant and machinery spares component of the work. 

Note : For the application of this clause, index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the Plant and 

Machinery Spares group. 
 

Adjustment of Other Materials Component. 
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( Vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, Steel, Bitumen and POL procured by the contractor shall be  paid in 

accordance with the following formula:  

 Vm= 0.85X Pm / 100XRX( Mi – Mo) / Mo     

Vm= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than 

cement, Steel, Bitumen and POL. 

           Mo= The all India wholesale price index ( all commodities ) on  28 days 

preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Government 

of India, New Delhi.  

Mi = The all India wholesale price index( all commodities)  for the month under 

consideration as published by the Economic  Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi.  

         Pm = Percentage of local material component (other than Cement, Steel, 

Bitumen and POL) of the work. Plant and Machinery spares component of 

the work. 

  (Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal 

dated 23-3-2018 and Govt. Order No. F-53-16-2022-19-Yo-1653 Bhopal, 

dated 06.05.2022) 
 

  The following percentages will govern the price adjustment for the entire 

 contract: 

 

S.No. Component 

 

Nature of Work 

 

B.T. Road 

Constructio

n 

B.T. 

Renewal 

Rigid 

Pavement 

Construction 

Bridge 

Works 

1 2 3 4 5 6 

1 Labour component-P1 10% 

 

10% 10% 20% 

2 Cement component -Pc 5% 0% 23% 15% 

3 Steel component -Ps 5% 0% 12% 20% 

4 Bitumen component-Pb 20% 30% 0% 0% 

5 POL component -Pf 10% 10% 10% 10% 

6 Plant & Machinery 

Spares component -Pp 

5% 5% 5% 5% 

7 Other Materials 

component-Pm 

45% 45% 40% 30% 

 

  Note: Ordinarily the 7 components shown above are components of the 

civil works. However for specific works in which some components not 

included in the aforementioned 7 components, form a substantial part of 

the works the same can be provided using similar formula and related 

indices. In all cases the sum total of percentage of different components 

shall be 100%.  

 

  (AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo-1314bhopal 

dated 28-3-2018) 
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Annexure - S  

(See clause 32 at Section 3 -GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  

 

To, 

__________ [name of Employer]  

_________ [address of Employer]  

__________ [name of Contractor]  

In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  

______________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with _______ _______ _______ _______ [name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 

in an amount of _______ _______[amount of Guarantee]____________________________[in 

words).  

We, the ____________________________[bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as surety merely, the pavementto_______ _______ _______ _______ [name 

of Employer] on his first demand without whatsoever right of obligation on our part and without 

his first claim to the Contractor,' in the amount not exceeding _______ _______ [amount of 

guarantee]___________________ [in words).  

 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents which 

may be made between _______ _______ _______ _______ [name of Employer) and the 

Contractor, shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until ____________________________ [name of Employer) 

receives full repayment of the same amount from the Contractor.  

Yours truly,  

 

Signature and Seal: -------------  

Name of Bank/Financial Institution:  _   

Address:   

Date:  _  

 

An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees.  
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Annexure -T  
(See clause 33 of Section 3 -GCC) 

 
Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES  

This indenture made the  _________ day of  ________ 20_ BETWEEN ______ 

(hereinafter called the contractor which expression shall where the context so admits or implies 

be deemed to include his executors, administrators and assigns) or the one part and the Employer 

of the other part.  

Whereas by an agreement dated ………………….. (hereinafter called the said 

agreement) the contractor has agreed.  

 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of  

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges)  

 

AND WHEREAS the Employer has agreed to advance to the Contractor the  sum of 

Rupees   _____________________________  ______________ on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured Advance 

attached to the Running account Bill for the said works signed by the Contractor on 

…………………………………………. and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works.  

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

 and in consideration of the sum of Rupees  __________ on or before the execution 

of these presents paid to the Contractor by the Employer (the receipt where of the Contractor 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees  ________________ so advanced by the Employer to  
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(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever.  

 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid.  

 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer.  

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the site 

of the said works in the Contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Engineer or any officer authorized by him. In the 

event of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 

the Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 

 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate payments 

are made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will- be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials than actually used 

in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were calculated.  

 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owipg of the 

Employer shall immediately on the happening of such default be re- payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per annum 

from the date or' respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly 

 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the 

Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid 

and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable 

and the money owing shall not be paid in accordance there with the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay same 

to the Employer on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable 

to the Employer under these presents and pay over the surplus (if any) to the 

Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement.  

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable.  

 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any such reference.  
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work: 

....................................................................................................................................

.....................................................................................................................................

.................................................................................................................................... 

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs ........................................... …………………........  

 

Name of Agency:  ................................................... ..................................... 

 

Used M B No.…………………………........................................................ 

 

Last measurement recorded  

a. a. Page No.& MB No.  

b. b. Date  

c.  

d. Certified that the above mentioned work was physically completed on ………….… (date) and 

taken over on ……………………. (date) and that I have satisfied myself to best of myability 

that the work has been done properly.  

Date of issue  

Executive Engineer 

PWD (B./R.) Division Betul 
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Annexure - V 
 

(See clause 35 of Section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

....................................................................................................................................

.....................................................................................................................................

....................................................................................................................................  

 

Agreement No  ...... ... :  .................................... Date .................................. .  

 

Amount of Contract Rs ........................................... ………………….........  

 

Name of Agency:  ................................................... ..................................... 

 

Used M B No.…………………………........................................................ 

 

Last measurement recorded  

e. a. Page No.& MB No.  

f. b. Date  

g.  

h. Certified that the above mentioned work was physically completed on ………….… (date) and 

taken over on ……………………. (date)  

i.  

j. Agreement amount Rs……………………………………...... 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly.  

 

Date of issue ………………. 

 

Executive Engineer 

PWD (B./R.) Division Betul 

 



Page 83 of 140 

 

Annexure - W  

(See clause 39 of Section 3 -GCC)  

SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE 

 a) Workmen Compensation Act 1923: - The Act provides for compensation in case of  

injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on  

satisfaction of certain conditions on separation if an employee has completed the  

prescribed minimum years (say, five years) of service or more or on death the rate of  

prescribed minimum days'(say, 15 days} wages for every completed year of service.  

The Act is applicable to all establishments employing the prescribed minimum  

number (say, 10) or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly  

contributions by the Employer plus workers at the rate prescribed (say, 10% or  

8.33%). The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  

 ii.  Deposit linked insurance on the death in harness of the worker.  

 III.  Payment of P.F. accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to  

women employees in case of confinement or miscarriage etc.  

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain  

welfare measures to be provided by the Contractor to contract labour and in case  

the Contractor fails to provide, the same are required to be provided, by the  

Principal Employer by Law. The principal Employer is required to take Certificate of  

Registration and the Con1jactor is required to take license from the designated  

Officer. The Act is applicable to the establishments or Contractor of Principal  

Employer if they employ prescribed minimum (say 20) or more contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  

Wages fixed by appropriate Government as per provisions of the Act if the  

employment is a scheduled employment. Construction of buildings, roads, runways  

is scheduled employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be  

paid, when it will be paid and what deductions can be made from the wages of the  

workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for  

work of equal nature to male and female workers and for not making discrimination  

against female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing  

prescribed minimum (say, 20) or more workmen. The Act provides for payments of  

annual bonus within the prescribed range of percentage of wages to employees  

drawing up to the prescribed amount of wages, calculated in the prescribed manner.  

The Act does not apply to certain establishments. The newly set-up establishments  

are exempted for five years in certain circumstances. States may have different  

number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  

resolution of industrial disputes, in what situations a strike or lock-out becomes  

illegal and what are the requirements for laying off or retrenching the employees or 

Closing down the establishment.  •  

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  
establishments employing prescribed minimum (say, LOA, or 50). The Act provides  
for laying down rules governing the conditions of employment by the Employer on  
matters provided in the Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade  
unions of workmen and Employers. The Trade Unions registered under the Act have  
been given certain immunities from civil and criminal liabilities.  

m) Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment  

of children below 14 years of age in certain occupations and processes and provides  

for regulations of employment of children in all other occupations and processes.  

Employment of child labourisprohibited in building and construction industry. 
 

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of  

Service) Act 1979: - The Act is applicable to an establishment which employs  

prescribed minimum (say, five) or more inter-state migrant workmen through an  

intermediary (who has recruited workmen in one state for employment in the  

establishment situated in another state). The Inter-State migrant workmen, in an  

establishment to which this Act becomes applicable, are required to be provided  

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to  

the establishment and back etc.  

o) The Building and Other Construction workers (Regulation of Employment and  

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments  

who carryon any building or other construction work and employs the prescribed  

minimum (say, 10) or more workers are, covered under this Act. All such  

establishments are required to pay cess at the rate not exceeding 2% of the cost of  

construction as may be modified by the Government. The Employer of the  

establishment is required to provide safety measures at the building or construction  

work and other welfare measures, such as canteens, first-aid facilities, ambulance,  

housing accommodations for workers near the work place etc. The Employer to  

whom the Act applies has to obtain a registration certificate from the Registering  

Officer appointed by the Government.  
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p) Factories Act 1948: - The Act lays down the procedure for approval of plans before  

setting up a factory, health and safety provisions, welfare provisions, working hours,  

annual earned leave and rendering information regarding accidents or dangerous  

occurrences to designated authorities. It is applicable to premises employing the  

prescribed minimum (say, 10) persons or more with aid of power or another  

prescribed minimum (say, 20) or more persons without the aid of power engaged in  

manufacturing process. 
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SECTION 3 

 

Conditions of Contract  

 

Part - II Special Conditions of Contract [SCC]  

 

1) All concrete pavement work is required to be done using 

a) Slip form paver equipped with electronic sensor 

b) Fully computerized RMC plant of adequate capacity 

c) Mechanical arrangement for texturing 

2)  The firm shall have to make adequate arrangement for proper regulation of traffic so that no 

traffic plies on freshly laid PQC at least for 15 days and shall make adequate arrangement 

for uninterrupted movement of traffic during the progress of work for which no extra shall 

be payable. 

3) The list of key equipments and key personnel provided in the document is indicative. 

However, the firm shall provide additional man power and machineries to complete the 

work in stipulated time frame in accordance with relevant specifications. 

 

Amended Vide no 3042/3465147/2025/Yo/19 dated 08/09/2025 
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SECTION 4 

BILL OF QUANTITIES (BOQ)  

General Description of work :- 
Construction of Krashi Upaj Mandi Badora Betul Back Side to NH-47 Road. 

Length 1.50 Km. 

Probable Amount of Contract  :- 
(Rs. In Figure) Rs. 5,86,04,575=00 
 

(Rs. In Words) Rs. Five Crore Eigthy Six Lacs Four Thousand Five Hundred Seventy 

Five Only 

 
 

S. 

No. 

Particulars of Item of 

Work 

Quantity Unit Rate Amount 

(in figure) 

Amount 

(in words) 

Remarks 

I II III IV V VI VII VIII 

        

As Per Schedule Attached 

        

 ~        

 Total Amount (Rs. In Figure)     

 Total Amount(Rs.In Words) ………………………………………………………. 
  
_  
 

Executive Engineer 

PWD (B./R.) Division Betul 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 

  This agreement, made on the ...................between Executive EngineerP.W.D. ----------------------

---(name and address of Employer) (hereinafter called " the  Employer) and .................... (name and 

address of contractor) hereinafter called "the Contractor" of the other part. 

 

 Whereas the Employer is desirous that the-------------------------------------------------------------

-------------------------------------.(name and identification number of Contract) (hereinafter called "the 

Works") and the ,Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein, at a cost of Rs.................... 

NOW THIS AGREEMENT WITNESSED as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  

i. letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data v. Bid Data vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.  

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

The Common Seal of ____________________________________was hereunto affixed in 

the presence of:  

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of:   

 
Executive Engineer 

PWD (B./R.) Division Betul                                           Binding Signature of Contractor 
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