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GOVERNMENT OF MADHYA PRADESH 

Public Work Department 
Appendix 2..10 TENDER 

DOCUMENT 
 

For Percentage Rates only in Works Departments and other Departments similar to 
Works Departments 

(Effective from 01/01/2014) 
Office of The EXECUTIVE ENGINEER (BUILDING), P.W.D. SIDHI (M.P.) 

 
NIT Number and Date   : 13/2026/CENTRALIZED TENDER/CE/PWD/ 
    Building/817, Sidhi Date:- 07/05/2026 
Agreement Number and Date   :                           
Name of Work      :  Construction of 06 Trade ITI Building , 30 Seated 

Boys Hostel, 30 Seated Girls Hostel & 1-F , 2-H , 
4-I Type Quarter at Rampur Naikin, District - 
Sidhi (M.P) 

Name of the Contractor  :  

 
Probable Amount of Contract  

(Rs. In Figure)  : 1363.02 Lakhs (Without GST)  

(Rs. In Words)    : Thirteen  Crore  Sixty Three  Lacs    

                 Two Thousand Only.  
 
Rate  @       : 

Contract Amount (Rs. In Figure)  :   

(Rs. In Words)  :   

  
 
Stipulated Period of Completion  : 18 Months (Eighteen Months) 
    (Including Rainy Season)   
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SECTION 1 

Notice Inviting e-Tenders 

               Government of Madhya Pradesh 

Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

 
S. No./ 

Pkg/Code 

Name of Work District(s) Probable 

Amount 

(Rs. in lakh) 

Completion 

Period 

(months) 

1 Construction of 06 Trade ITI 
Building , 30 Seated Boys Hostel, 
30 Seated Girls Hostel & 1-F , 2-H , 
4-I Type Quarter at Rampur 
Naikin, District - Sidhi (M.P) 

SIDHI 1363.02 18 Months 

(Including 

Rainy Season) 

1. Interested bidders can view the NIT on website https://mptenders.gov.in/ 

2. The Bid Document can be purchased only online from 11/05/2026  time 10:00 

 (date) to 26.05.2026 (time) 05:30 (date).  

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

4. The Affidavit of Rs. 200/- in prescribed format as per Annexure-B duly notarized and 

other mandatory documents along with electronic EMD shall be uploaded online 

along with the tender as instructed by the Government of Madhya Pradesh, Public 

Works Department, Vide Order No. 205/Ůस/लोि◌िनव/20 Bhopal, Dated 03.11.2020. If 

any bidder fails to upload the above mentioned online then their tender/offer shall 

stand disqualified. 

5. The tender document can be purchased only online from the above website after 

making online payment using credit card or internet banking account. Detailed NIT 

and other details can be view on the abovementioned portal. 

 

                 

          
EXECUTIVE ENGINEER (BUILDING) 

PWD, SIDHI (M.P.) 
 
 
 
 



 

 
 

     1Notice Inviting Tender   
    Government of Madhya Pradesh   

    Public   Work  Department 
Office of the EXECUTIVE ENGINEER (BUILDING) PWD, PIU, SIDHI (M.P.) 

 
                 NIT No.- 13/2026/CENTRALIZED TENDER/CE/PWD/Building/817, Sidhi Date:- 07/05/2026 
 
Online percentage rate bids for the following works are invited from registered contractors and firms of 

repute fulfilling registration criteria: 
 

 
S. No. 

/Pkg 

/ 

Cod

e 

 
 

 
Name of Work 

 
 

 
District (s) 

Probable 

Amount 

of 

Contract 

(Rs. in 

lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In 

Rupees) 

Cost of 

Bid 

Docume

nt (In 

Rupees) 

 
 

Category 

of 

Contractor 

 
 

Period 

of 

Complet

ion (in 

Months) 

1 Construction of 06 
Trade ITI Building , 
30 Seated Boys 
Hostel, 30 Seated 
Girls Hostel & 1-F , 
2-H , 4-I Type 
Quarter at Rampur 
Naikin, District -
Sidhi (M.P)  

 

SIDHI 
 
 
 
 
 

 

1363.02 1000000.00 30000.00 Registered 
in MP PWD 

Bhopal 

18 Months 

(Including 

Rainy 

Season) 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of 

cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees 

through Credit/Debit/Cash Card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

1. Registration number or proof of application for registration 

 

Section 1 – NIT 



 

 
 

2. Parter Deed If you have Registered as Partnership Firm or Company 

3. Scan Copy of Bid Document 

4. Scan Copy of EMD (e-FDR) 

5. An Affidavit duly sign Notarized as per Annexure- “B” (Rs. 200/-) Non-Judicial 

Stamp 

6. Annexure- “H” 

7. Active GST Registration Certificate 

Details can be seen in the Bid Data Sheet 
 

 
4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, Public Works Department. 

However, such bidders who are not registered with the Government of 

Madhya Pradesh and are eligible for registration can also submit their bids 

after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing 

of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, 

shall result in forfeiture of the Earnest Money Deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given 

in the Bid Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

7. The Bid Document can be purchased only online from from 11/05/2026  time  

10:00 (date) to 26/05/2026 (time) 05:30 (date).  Other key dates may be seen  

in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 

 
                  

EXECUTIVE ENGINEER (BUILDING) 
PWD, SIDHI (M.P.) 



 

 
 

SECTION 2 INSTRUCTIONS TO 

BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the 

Bid Data Sheet. 

2. GENERAL QUALITY OF WORK 

The work shall have to be executed in accordance with the technical 

specifications specified in the Bid Data sheet/ Contract Data, and shall have to 

meet high standards of workmanship, safety and security of workmen and 

works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 

4.1 The bidder can be an individual entity or a joint venture (if permitted as 

per Bid Data Sheet). In case the J.V. is permitted, the requirement of joint 

venture shall be as per the Bid Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or 

severally. If he does so, all bids wherein the bidder has participated shall 

stand disqualified. 

5. COST OF BIDDING 

The bidder shall bear all costs associated with the preparation and submission of 

his bid, and no claim whatsoever for the same shall lie on the Government. 

6. SITE VISIT AND EXAMINATION OF WORKS 

The bidder is advised to visit and inspect the Site of Works and its surroundings 
and obtain for itself on its own responsibility all information that may be 
necessary for preparing the bid and entering into a contract for construction of 
the work. All costs in this respect shall have to be borne by the bidder. 

 
B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 



 

 
 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all 
Annexures and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 
8. The bidder is expected to examine carefully all instructions, conditions of 

contract, the contract data, forms, terms and specifications, bill of quantities, 

forms and drawings in the Bid Document. Bidder shall be solely responsible for 

his failure to doso. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 
Any change in the schedule of pre-bid meeting would be communicated 
on the website only, and intimation to bidders would not be given 
separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such 
meeting is to clarify issues and answer questions on any matter that may 
be raised at that stage. The Employer may, at his option, give such 
clarifications as are felt necessary. 

9.3 Minutes of the pre-bid meeting including the list of the questions raised 
and the responses given together with any response prepared after the 
meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to the 
online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 
bids by publication of the same on the website. 



 

 
 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related 
to the Bid required to be uploaded as per the time schedule mentioned in the key 
dates of the Notice Inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all 

bids. Online Envelop A shall contain the following as per details given in the 
Bid Data Sheet: 

1. Registration number or proof of application for registration 
2. Parter Deed If you have Registered as Partnership Firm or Company 
3. Scan Copy of Bid Document 
4. Scan Copy of EMD (e-FDR) 
5. An Affidavit duly sign Notarized as per Annexure- “B” (Rs. 200/-) Non-Judicial Stamp 
6. Annexure- “H” 
7. Active GST Registration Certificate 

Part 2 – This shall be known as Online Envelope B and required to be submitted 
only in works where pre-qualification conditions and/or special eligibility 
conditions are stipulated in the Bid Data Sheet. Online Envelop B shall contain a 
self-certified sheet duly supported by documents to demonstrate fulfillment of 
pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with 
the Bid Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid 
exchanged by the Bidder and the Employer shall be in English or Hindi. Supporting 
documents and printed literature that are part of the Bid may be in another language 
provided they are accompanied by an accurate translation of the relevant passages in 
English. In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid 
Data Sheet, the Technical Proposal shall comprise of formats and 
requirements given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal 
should be self-attested and certified by the bidder. The Bidder shall be 
liable for forfeiture of his earnest money deposit, if any document / 
information are found false/ fake/ untrue before acceptance of bid. If it is 
found after acceptance of the bid, the bid sanctioning authority may at his 
discretion forfeit his performance security/ guarantee, security deposit, 
enlistment deposit and take any other suitable action. 



 

 
 

15. FINANCIAL BID 
 

 
i. The bidder shall have to quote ratesin format referred in Bid Data Sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, 
overall percentage would be arrived at in relation to the probable amount 
of contract given in NIT. The overall percentage rate would apply for all 
items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference 
in figures and words is found, lower of the two shall be taken as valid and 
correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties 
and other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet. 

 
16. PERIOD OF VALIDITY OF BIDS 

The bids shall remain valid for a period specified in the Bid Data Sheet after the 
date of “close for biding” as prescribed by the Employer. The validity of the bid 
can be extended by mutual consent in writing. 

 
17. EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), 
in the amount specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of e-FDR issued in favour of the name given 
in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six 
months or more after the last date of receipt of bids. However, other 
form(s) of EMD may be allowed by the Employer by mentioning it in the 
Bid Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non- 

responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten 

working days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has 

signed the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit. 

 
D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally. 



 

 

E. Opening and Evaluation of Bid 

19 PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and 

its contents shall be checked. In cases where Envelop ‘A’ does not contain 

all requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the 

same shall be opened online at the time and date notified. The bidder shall 

have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial 

Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall 

not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop 

‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 

determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all the bids at any time prior to contract 

award, without incurring any liability. In all such cases reasons shall be 

recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work 

or for a distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or 

any other person not officially concerned with such process until final 

decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of his bid. 

 
F. Award of Contract 

21. Award of Contract 
The Employer shall notify the successful bidder by issuing a ‘Letter of 
Acceptance’ (LOA) that his bid has been accepted. 



 

 

22. Performance Security 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 

shall haveto furnish performance security of the amount in the form and 
for the duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid 
Data Sheet and shall be in the form and for the duration, etc. similar to 
Performance Security. 

 
23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance Security and 
Additional Performance Security, if any, and sign the contract agreement 
within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 
Security and Additional Performance Security, if anyor sign the Contract 
Agreement, his EMD shall stand forfeited without prejudice to theright of 
the employer for taking any other action against the bidder. 

 
24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics 
during the procurement and execution of contracts. In pursuance of this policy, 
the Employer: 
i. may reject the bid for award if it determines that the bidder recommended 

for award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the 
bidder has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for, or in executing, a contract. 
For the purposes of this provision, the terms set forth above are defined as 
follows: 
a. “Corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 
actions of another party; 

b. “Fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

c. “Coercive practice” means impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of the 
party to influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party 



 

 

 

 

Bid Data Sheet 

GENERAL 
SR. No. PARTICULARS DATA 

1 Office inviting tender Office of the Executive Engineer (Building), Public 
Works Department, SIDHI (M.P.) 

2 NIT No NIT No. 13/2026/Centralized 
Tender/CE/PWD/Building/817 Sidhi 

3 Date of NIT 07/05/2026 

4 Bid document download available 
from date & time 

11/05/2026 
10:00 AM 

26/05/2026 
05:30 PM 

5 Website link https://mptenders.gov.in 

SECTION 1 - NIT 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

2 Portal fees 
(also Know as processing fee) 

As notified in E-Tendering website 

3 Cost of bid document Rs. 30000.00 (In words- Thirty Thousand Only) 

Cost of bid document Payable at Online 

Cost of bid document In favor of EXECUTIVE ENGINEER (BUILDING) PWD, SIDHI (M.P.) 

4 Affidavit format As per ANNEXURE- “B” 

5 Pre-qualifications required Yes 
In case of Building works costing more than 

 Rs. One Cr. vide Govt. order 

7666/2464/2015/19यो/भोपाल Ǒदनाकं- 
10.12.2015 

 If Yes, details ANNEXURE- “C” 
(Evaluation of Committee in the Office of 
The Chief Engineer (Building) PWD, Rewa 
who will intimate reasons to disqualified 
bidders) 

6 Special Eligibility No        YES 

 If Yes, details ANNEXURE- “D” 

7 Key dates ANNEXURE- “A” 



 

 

 

Bid Data Sheet 
SECTION 2 - ITB2 

CLAUSE 
REFERENCE PARTICULARS DATA 

1 Name of ‘work’ Construction of 06 Trade ITI Building , 30 
Seated Boys Hostel, 30 Seated Girls Hostel & 
1-F , 2-H , 4-I Type Quarter at Rampur Naikin, 
District - Sidhi (M.P) 

2 Specifications As Per ANNEXURE- “E” 
In addition to as below : 
(a) In case of Roads and Bridge 

works: 'SPECIFICATION FOR 
ROAD AND BRIDGE 

WORK (SIXTH Revision) By MORTH 
(b) In case of Building works : 
SPECIFICATION FOR BUILDING WORKS 
BY CPWD. 
(c) Stipulation by SOR in Force 01.01.2024 
Ammended up to date of NIT 
(d) Road SOR wef 11.04.2025 
issued by ENC PWD Ammended up to 
date of NIT 

3 Procedure for participation in 
E-tendering 

As Per ANNEXURE- “F” 

 
 
 
 

 
4 

Whether Joint Venture is allowed No 
as per Govt. Order on dated 10-12-2015 

allowed as below : 
1) In case of Roads and Bridge works 
costing more than Rs. twenty five 
Cr.and 
2) In case of Prefab and Special Building 
works costing more than Rs. two Cr. (In case 
of special Building works prior permission 
from Engineer in chief (building) required) 

If yes, requirement for Joint Venture As Per ANNEXURE- “G” 

9.1 Pre-Bid Meeting (Where applicable) Pre bid Meeting shall be held on 
…………….. at PM in the Office of The E-
in-C 
(Building), PWD, 27/28, Nirman Bhawan, 
3rd 
Floor, Arera Hills, Bhopal (M.P.) 



 

 

 
 
 

 
12 

Envelope-A containing : 
1. Registration number or 

proof of application for 
registration 

2. Parter Deed If you have 
Registerd as Partnership 
Firm or Company 

3. Scan Copy of Bid Document 
4. Scan Copy of EMD (e-FDR) 
5. An Affidavit duly sign 

Notarized as per 
Annexure- “B” (Rs. 200/-) 
Non-Judicial Stamp 

 

 
To be Submitted Online only along with 

tender Form 
 
 
 

 

 

Section 2 – Bid Data Sheet 



 

 

 

Bid Data Sheet 
 6. Annexure- “H” 

7. Active GST 
Registration 
Certificate 

 

14 Envelope-B Technical Proposal As Per ANNEXURE- “I” 
form (Format I-1 to I-5) 

 
15 

Envelope-C Financial Bid As Per ANNEXURE- “J” 

Materials to be issued by the 
department 

As Per ANNEXURE- “K” 

16 Period of Validity of Bid 120  Days 
 

 
17 

Earnest Money Deposit Rs. 1000000.00 
Forms of Earnest Money Deposit  e-FDR Only  
EMD valid for a period of Six months or more 
FDR must be drawn in favour of EXECUTIVE ENGINEER (BUILDING), PWD , SIDHI (M.P.) 

21 Letter of Acceptance (LoA) As Per ANNEXURE- “L” 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
22 

Amount of Performance Security 5% of contract amount for building works. 

Additional Performance Security, if 
any 

In the order number-F-
53/02/2011/Yo/19/2022 Bhopal dated 
10/08/2022 issued by Madhya Pradesh 
Government, Public Works Department, 
point 1 number 3(a) and 3(b) of the 
mathematical method for calculating the 
amount of additional performance guarantee 
is replaced after amendment as follows – 
3.1 - No additional performance guarantee 
amount is to be taken if 10 percent less rate 
is received in the tender. 

 
3.2 – In case the tender rate is lower by 10 
to 20 percent, the additional performance 
guarantee will be calculated as follows – 
Probable Amount of Contract (PAC) x 1 x 
Rates Below SOR Beyond 10%. 

 
3.3 – If the tender rate is more than 20 
percent less in the tender, the calculation of 
additional performance guarantee will be 
as follows – 
A. Probable Amount of Contract (PAC) x 
1 x Rates Below SOR Beyond 10% upto 
20% 

 
B. Probable Amount of Contract (PAC) x 
2 x Rates Below SOR Beyond 20% 



 

 

 
Total Additional Performance Guarantee = 
(A+B) 

(As per Govt. of M.P. PWD Order Number-F- 
53/02/2011/यो/19/524 Dated 14-02-2025) 

Performance security in the format As Per ANNEXURE- “M” 

Performance security in favour of EXECUTIVE ENGINEER (BUILDING), PWD, 
SIDHI (M.P.) 

Additional Performance Security as 
per clause - 22.2 of ITB Valid upto 

Til stipulated time of completion plus 3 
months 



 

 

 
Annexure – A 

 

Key Dates 
(See clause 1, 7 of Section 1 -NIT ) 

 

                NIT No.- 13/2026/CENTRALIZED TENDER/CE/PWD/Building/817, Sidhi 

Date - 07-05-2026 
Sr. 
No. 

Work Department Stage Start Expiry 

Date Time Date Time 

1 Publishing Date 
07/05/2026 10:00 AM - - 

2 Document 
Download/Sale Start 
Date 

11/05/2026 10:00 AM - - 

3 Seek Clarification Start 
Date - - - - 

4 Seek Clarification End 
Date - - - - 

5 Pre Bid Meeting Date - 
6 Bid Submission Start 

Date 15/05/2026 11:00 AM - - 

7 Bid Submission Closing 
Date - - 26/05/2026 05:30 PM 

8 Bid Opening Date 
(Technical ) 28/05/2026 11:00 AM 



 

 

Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 
(To be Contained in Envelope A) 

(On Non Judicial Stamp of Rs. 200/- and  Dak Ticket with Notary Register Number) 

I/we _______________________________________________________ who is/ are _______________________ 
(status in the firm/ company) and competent for submission of the affidavit on behalf of M/S ______________________ 
(contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following 
information in bid documents which are being submitted in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the ________________ (name of the 
department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ documents and 
certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other relevant 
documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 

4. My firm/company/proprietor or registration is not in blacklist/suspension/ debar while purchasing tender, If any 
such information is received by the department at any stage of the tender, it should disqualify me from the 
tender process. 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above paras 1 to 
4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 



 

 

 
PRE-QUALIFICATIONS CRITERIA 

Annexure – C 
(See clause 5 of Section 1 -NIT ) 

 
The bidder should have: 

A. Financial 

i. Experience of having successfully Completed. 

a) three similar works, each costing not less than the amount equal to 20% 

of the probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of 

the probable amount of contract during the last 5 financial years; or 

c) one similar work of cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 

ii. Average annual construction turnover on the construction works not less 

than 50% of the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 

financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity 

which shall be worked out as given in format I-2 of Annexure-I 

B. Physical 

Physical qualifications for the work shall be as below 
 

S.no Particulars Quantity Period 

1 Physical qualification required  
 

NA 2 Earth Work 

3 Concrete work 

(The Employer shall specify all physical qualifications required). 
 
 

Note: Above  criteria  is  indicative,  subject  to  suitable  stipulations  by  the 
departments and specific Bid. 



 

 

ANNEXURE-D 

 

SPECIAL ELIGIBILITY CRITERIA 



 

 

 
 
 

SPECIFICATIONS 

ANNEXURE - E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

 
 

1. CPWD Specifications as applicable in MP. 

2. National Building Code. 

3. Madhya Pradesh Public Works Department, Specifications. 
 

 
The provisions of general / special conditions of contract, those specified elsewhere in 

the bid document, as well as execution drawings and notes, or other specifications 

issued in writing by the Employer shall form part of the technical specifications of this 

work. 



 

 

Annexure -F 

(See clause 3of Section 2-ITB) 
 

Procedure for Participation in e-Tendering 
1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-procurement 
portal https://mptenders.gov.in/. Bidder need to registered on 
https://mptenders.gov.in/ Regisetered on this portal and get user id and 
passwordfor tender submission, For more details may contact: NIC Office Bhopal 
(M.P.). 
For any technical related queries please call at 24 x 7 Help Desk Number 0120- 
4001 002 0120-4200 462 0120-4001 005 0120-6277 

 
2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by an approved Certifying 
Authority authorized by the Controller of Certifying Authorities, Government of 
India. A Class III Digital Certificate is issued upon receipt of mandatory identity 
proofs along with an application. Only upon the receipt of the required 
documents, a Digital Certificate can be issued. For details please visit cca.gov.in. 

 
Note: 
i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 
bidders who already have valid Class III Digital Certificate need not obtain 
another Digital Certificate for the same. 
The bidders may obtain more information and the Application From 
required to be submitted for the issuance of Digital Certificate from 
cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 
digital signature while bid submission. 
 ̀

The digital certificate issued to the Authorized User of a Partnership firm / 
Private Limited Company / Public Limited Company and used for online biding 
will be considered as equivalent to a no-objection certificate / power of attorney 
to that user. 
In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the 
firm. 
in case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless 
the certificate is revoked, it will be assumed to represent adequate authority of 
the specific individual to bid on behalf of the organization for online bids as per 
information Technology Act 2000. This Authorized User will be required to 
obtain a Digital Certificate. The Digital Signature executed through the use of 
Digital Certificate of this Authorized User will be binding on the firm. It shall be 
the responsibility of Management / Partners of the concerned firm to inform the 
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 



 

 

 
 

3. Set Up of Bidder’s Computer System: 
In order for a bidder to operate on the e-tendering System, the Computer System 
of the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. The details are available at https://mptenders.gov.in/ 

 
4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 
bid on their side for tasks and responsibilities to participate in the bid, as all the 
stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department.3 

 
5. Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 
forms and submit Bid of all the envelopes and documents related to the Bid 
required to be uploaded as per the time schedule mentioned in the key dates of 
the Notice inviting e-Tenders after signing of the same by the Digital Signature of 
their authorized representative 

 
6. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 
mentioned in the Detailed NIT. The Bid Document shall be available for purchase 
to concerned eligible bidders immediately after online release of the bids and 
upto scheduled time and date as set in the key dates. 
The payment for the cost of bid document shall be made online through 
Debit/Credit card, Net banking or NeFTChallan through the payment gateway 
provided on the portal. 

 
7 Withdrawal, Substitution and Modification of Bids 

Bidder can withdraw and modify the bid till Bid submission end date. 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 

 
JOINT VENTURE (J.V.) 

Annexure – G 
(See clause 4 of Section 2 -ITB) 

 
If J.V. is allowed following conditions and requirements must be fulfilled: 

 
Bids submitted by a joint venture of two or more firms as partners shall comply with the following 
requirements: 
a. one of the partners shall be nominated as being Lead Partner, and this 

authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be 
legally binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions 
for and on behalf of any and all partners of the joint venture and the entire 
execution of the contract, including payment, shall be done exclusively with the 
partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution 
of the contract in accordance with the contract terms, and a statement to this effect 
shall be included in the authorization mentioned under [c] above, as well as in the 
bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV 
in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bit!. 
. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder's compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteriaspecified in full. 
Failure to comply with this requirement will result in rejection of the joint 
venture's bid. 

3. The  performance  security  of  a  Joint  Venture  shall  be  in  the  name  of  the  
partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint 
venture 
5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders'. 

6. Furnish details of participation p1oposedin the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

 
PARTICIPATION DETAILS FIRM”A” (lead 

Partner) 
FIRM”B” FIRM”C” 

Financial    
Planning    
Construction Equipment    
Key personnel    
Execution of Work 
(give details on contribution of 
each) 

   



 

 

 
 

For the purpose of evaluation of technical bids, it is hereby clarified that in 
addition to the conditions contained above the partners of JV should 
satisfy the qualification criteria as below - 

a. The lead partner must have a share minimum of 51% in the JV. 
b. The other partner(s) must have a share of minimum 26% in the JV. 
c. The lead partner and the other partners must also meet 51% and 26% of 

the all qualifications criteria respectivelly except for the requirement of 
work experience described in Annexure-1 (A). However both the partners 
must satisfy the full 100% qualification criteria jointly. For this purpose 
the qualification of individual partners shall be added (for Annual Average 
Turnover and for Bid Capacity only). 

d. Following clarification/ ammendment is hereby done in requirement 
contained in Annexure 1(A) for JV. 

i. Out of 3 similar works of value more than 20% of PAC atleast 2 works must 
be done by lead partner and 1 work to be done by other partner. 

ii. Out of 2 similar works of value more than 30% of PAC, atleast one work 
must be done by lead partner and 1 work to be done by other partner. 

OR 
iii. In case of one similar work of value more than 50% of PAC. The lead 

partner must satisfy the criteria. However the other partner must satisfy 
the criteria in "i" above i.e. atlest one work of 20% of PAC. 



 

 

 

 



 

 

 
 

 



 

 

 

 



 

 

Annexure -H 
(See clause 12 of Section 2 –ITB& clause 4 of GCC) 

 

 
ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 
S. 

No. Particulars Details 

1. 
Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof 
of application for registration. 

(If applicable, scanned copy of proof of 

application for registration to be uploaded) 

2. 
Valid Registration of bidder in appropriate 
class through Centralized Registration of 

Govt. of MP 

Registration No.  Date  
(Scanned copy of Registration to be 
uploaded) 

3. 
Name of Organization/ Individual/ 

Proprietary Firm/ PartnershipFirm 

 

 

 
4. 

Entity of Organization 
Individual/ Proprietary Firm/ Partnership 
Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the 
Companies  Act–1956)/  Corporation/  Joint 
Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 

 
Signature of Bidder with Seal 

Date:   



 

 

Annexure –I 
(See Clause-14 of Section 2 – ITB) 

 

 
ENVELOPE - B, TECHNICAL PROPOSAL 

 
Technical Proposal shall comprise the following documents: 

 
S. No Particulars Details to be submitted 

1 Experience - Financial &Physical Annexure I (Format: 1-1) 

2 Annual Turnover Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the 
 

key positions 

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines 
 

for quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for 
 

construction work 

Annexure - 1 (Format: 1-5) 

Note: 
1. Technical Proposal should be uploaded duly page numbered and 

indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 



 

 

Annexure – I(Format: I-1) 
(See Clouse-14 of Section 2 – ITB) 

 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 
A. Financial Requirement: 

The bidder should have completed either of the below: 
 

1) three similar works each costing not less than the amount equal to 20% 
of the probable amount of contract during the last 5 financial years; or 

 
2) two similar works each costing not less than the amount equal to 30% 

of the probable amount of contract during the last 5 financial years; or 
 

3) one similar work  costing not less than  the amount  equal to 50% of 
the Probable Amount of Contract; 

 
 

Table - 1 
Similar works - Details of successfully completed similar works in last (preceding) 5 

years 
 

Agreement 
Number & 

Year 

Na
me 
of 

Work 

Date 
of 
Wor
k 
Order 

Date of 
Completi
on 

Amount 
of 
Contra
ct 

Amount 
of 
Completio
n 

Employe
r's 
Name 
and 
Address 

Enclosu
re 
No. 

Tot
al 
Pag
es 

1 2 3 4 5 6 7 8 9 
         
         

 
Table - 2 

Existing commitments - (Value of 'C' for Bid Capacity formula) 
 

Agreement 
Number & 

Year 

Nam
e of 
Wor

k 

Dat
e of 
Wor

k 
Ord
er 

Stipulat
ed date 

of 
completi

on 

Amou
nt of 

Contra
ct 

Amou
nt of 

balance 
work 

Employe
r's 
Name 
and 
Address 

Enclosu
re 
No. 

Tot
al 
Pag
es 

1 2 3 4 5 6 7 8 9 
         
         

 
Note : For Table - 1 & 2 
a. Certificate duly signed by the Employer shall also be enclosed for each 

completed work (For similar works). For works in hand the self declaration of 
the bidder is sufficient. 

b. Similar works for building contracts means building works. Merely open 
platform (Caps etc.) or boundary wall shall not be treated as similar work for 



 

 

building works. Experience of Civil Engineering infrastructureworks shall also 
be considered for pre- qualification purpose, only after 3rd Call of tenders for 
Building Works. 

c. In case of work with PAC more than Rs. 100 Crores the word "Completed" shall 
be read as "Executed ", which means payment received in the contract. 

d. In case of works for which aSpecial Eligibility Criteria has been provided in the 
document, the same is required to be necessarily fulfiled by the bidder in 
addition to the pre-qualification criteria. 



 

 

B. Physical Qualification, presribed if any: 
Execution of similar items of work in anyone financial year during the last 
preceding 5financial years should not be less than the minimum physical 
requirement prescribed if any fixed for the work 

TABLE-3(Similor Items) 
 

 
Particulars 

Actual Quantity Executed 

(To be filled in by the contractor) 
Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 

Physical Qualification required YES/NO 
e. g. Earthwork 
(Cubic Meter) 

     

e.g. Concrete work 
(Cubic Meter) 

     

Enclosure No.      
Total Pages      

 
Note (for Table-3): 
1. Certificate duly signed by the employer shall be enclosed for the actual 

quantity executed if stipulated as physical requirement in anyone year during 
the last (preceding) 5 years. 

 
Note for Format-I-1 (for Table 1, 2 & 3) 
a. Maximum value of similar work executed during the last 5 years, 10% weigtage 

per year shall be given to bring the value of work executed to present price 
level. 

b. Work executed with Central Government or any State Government or Semi 
Govt. organization or Central/ any State Govt. undertaking or 
Muncipalities/Municipal Corporations shall be considered. Certificate shall be 
signed by an officer not below the rank of Executive Engineer or equivalent. 

c. Following building work done (work done for which financial transaction has 
taken place) within or outside the country, in Indian rupees or equivalent shall 
also be considered for pre-qualification. 
1. Building work done in any non government organization (private sector) 

within or outside India. 
2. Building work done in subletting contract with a private sector investor 

as per provisions in the agreement between a government agency and a 
private sector investor. 

3. Building work done by an EPC contractor employed by a BOT 
concessionaire as per provision in the agreement between a government 
agency and a concessionaire. 

4. Building work done in private sector of special category such as Lift, 
Modular O.T., Medical Gas Pipe Line, PA System, HVAC, Light and Sound in 
Auditorium or Meeting Hall, ETP, STP, TrusslessRoof, Fire Fighting, Space 
Frame Structure for Roof, pre-engineered buildings such as prefab 
structures or pre-cast building structures. 
Aforesaid private work experience in Indian Rupees (or equivalent Indian 
Rupees) shall be considered for pre-qualification of building construction 
work bid, as below :- 
A. Building work done means construction cost (not sale price) of 



 

 

building work, excluding cost of land, for which financial transaction 
has taken place and such amount is duly certified by a Chartered 
Accountant who has audited the work of the bidder. Chartered 
Accountant shall also record a statement that he has auidted the 
work. 

B. In case of sublet and EPC works, certificate. 
C. Special category building work experience shall be treated as similar 

work only for same special category work put to tender. 
(Amendment Govt. of MP, PWD Order No. 5037/2007/19/यो Bhopal dated 27-9-
2017) 

 

 
d. The applicant must be in the same name and style well established Civil 

Engineering contractor with Physical and Financial Experience and capability 
in doing Civil Engineering works and shall give evidence for the same. 

e. Any clarification on experience document submitted by the bidder may be 
called by the department and the bidder shall submit the same within 
stipulated time. However no additional information or document shall be 
entertained. 

f. Employer signing completion certificate of similar work means an officer of 
rank not below EE of any Government/Semi Government/Government 
Undertaking/Local Self Government of any State Government or Govt. of India. 

g. Cut of date of counting last 5 years shall be the date of issue of NIT. 



 

 

Annexure – I(Format: I-2) 
(See Clause-14 of Section 2 – ITB) 

 
ANNUAL TURN OVER 

Requirement: 
Average Annual Turnover on the construction of Civil Engineering works during 
preceding 5 financial years shall not be less than 50% of the Probable Amount of 
Contract. 

TABLE -4 
To be filled in by the contractor: 

 
Preceding 
Financial 
Year No. 

Financial 
Year 

Payments received for 
contracts Civil Engineering 

Works in progress or 
completed 

Enclosu
re 
No. 

Tota
l 
Page
s 

1 2 3 4 5 
1     
2     
3     
4     
5     

Total Turnover of 5 years = 
Average Annual Turnover = 
Maximum Annual Turnover "(A)" = 

Note: 
a. Annual Turnover of construction works should be certified by the Chartered 

Accountant. 
b. Audited balance sheet including all related notes, and income statements for the 

above financialyear to be enclosed. 
c. Above Table is also to be used for arriving at value of Maximum Annual Turnover 

"A". 
d. Value of "A" to be used in Bid Capacity Formula. 
e. For immediate preceding financial year, if final auidted balance sheet certified by the 

Chartered Accountant is not available, then provisionally certified Balance Sheet 
shall also be considered for the purpose of Annual Turnover. 

BID CAPACITY 
Applicants who meet the minimum qualifying criteria in the evaluation as 

stated 
above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 
Where 
A =  Maximum value of all Civil Engineering works executed in anyone 

financial year during the last five years(updated to the price level at the 
current Finanacial Year at the compounded rate of 10% a year taking into 
account the completed as well as work in progress). 

B =  No. of Years prescribed for completion of the works for which tender is 
invited (Period upto 6 months to be taken as half year and more then 6 
months and upto one year as one year) any period beyond 12 months, the 
period actually mentioned in NIT shall be considred. Period of completion 
given in months shall be devided by 12 to arrive at value of "B". 

C =   Amount of work in hand at present as per Table-2 (Format I-1). 



 

 

 
Annexure-I (Format I-3) 

(See Clause 14 of Section 2- ITB & Clause 6 of GCC) 
 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS IN BUILDING WORKS OF PIU 
 

P
ro

ba
b

le
 

A
m

ou
n

t o
f 

Co
n

tr
ac

t 
K

ey
 

P
os

it
io

n
 

Minimum Requirement Available with the 
Bidder 

M
in

im
u

m
 

N
u

m
be

r 
R

eq
u

ir
ed

 
Q

ua
li

fi
ca

ti
on

 

A
ge

 

Si
m

il
ar

 
W

or
k

 
Ex

p
er

i
St

at
u

s 

N
am

e 
of

 
Q

ua
li

fi
ca

ti
on

 

A
ge

 

Si
m

il
ar

 
W

or
k

 
Ex

p
er

i
St

at
u

s 

Upto 2 

Cr. 

Technologi
st 

1 Diploma 

Civil 

21 2 Years Full 

Time 

     

2 Cr. 
to 

10 Cr. 

Engineer 1 B.E. 
Civil 

23 2 Years Full 

Time 
     

Technologi
st 

1 Diplom

a 

(E&M) 

21 2 Years As 

& 

Wh

en 

Require
d 

     

10 Cr. 

to 

50 

Cr. 

Engineer 1 B.E. 
Civil 

23 2 Years Full 

Time 

     

Technologi
st 

1 Diploma 

Civil 

24 5 
Years 

Full 

Time 

     

Technologi
st 

1 Diplo

ma 

(E&

M) 

21 2 
Years 

As & 
When 
Requi

red 

     

For 

each 

additi

on al 

50 Cr. 

Engineer 1 B.E. 
Civil 

23 2 Years Full 

Time 
     

Engineer 1 B.E. 

(E&M) 

23 2 Years Full 

Time 
     

Technologi
st 

2 Diploma 

Civil 

21 2 Years Full 

Time 
     

Technologi
st 

1 Diplom
a 

(E&M) 

21 2 Years Full 

Time 
     



 

 

(See Clause 14 of Section 2- ITB& GCC Clause 17) 
 

LIST OF EQUIPMENTS/ MACHINES FOR QUALITY CONTROL LABS FOR BUILDING WORKS IN 
PIU COSTING UPTO RS. 10 CRORES 

 
S. 

No. 
Minimum Requirement Qty. 

Available 
with the 
Bidder 

Name of Quality Control Equipments/ 
Machine 

Qty. 

1 Balances 
i. 7 kg to 10 kg Capacity, Semi Self indicating 

type, Accuracy 10 gm. 
ii. 500 gm. Capacity, Semi Self indicating type, 

Accuracy 1gm. 
iii. Pan Balance - 5 kg. Capacity, Accuracy 10gm. 

1 Set  

2. Ovens- Electrically operated thermostandically 
controlled 
upto 1100C. Sensitivity 10C. 

1 Set  

3. Sieves : As per IS 460- 1962 
i. IS Sieves- 450 mm internal dia of sizes 

100mm , 80 mm, 63mm, 50mm, 40mm, 
25mm, 20mm, 12.5mm, 10mm, 6.3mm, 
4.75mm complete with lid and pan. 

ii. IS Sieves- 200 mm internal dia (brass frame) 
consisting of 2.36mm, 118mm, 600microns, 
425 microns, 300microns, 212 microns, 150 
microns, 90 microns, 75 
microns with lid and pan. 

1 Set  

4 Sieve shaker capable of 200 mm and 300 mm 
dia sieves manually operated with timing switch 
assembly. 

1 Set  

5 Equipment for slump test slump cone, steel plate 
tamping rod, steel scale, scoop. 

1 Set  

6 Dial gauges 25mm travel- 0.01 mm/ division 
least count - 2Nos. 

1 Set  

7 100 tones compression testing machine, 
electrical cum manually operated. 

1 Set  

8 Graduated measuring cylinders 200 ml capacity- 
3 Nos. 

1 Set  

9 Enamel trays ( for efforescene test for 
bricks) 

i. 300mmx250mmx40mm-2Nos. 
ii. Circular plates of 250 mm dia - 4 Nos. 

1 Set  

Note : 
1. For work costing (PAC) above 10 Cr. Additional sets shall be made 

available as per requirement. 
2. Aforesaid criteria are part of technical bid but not part of 

prequalification above minimum requirement are to be fulfiled by the 
contractor. Recovery as per GCC clause 17 shall be made, if above 
minimum requirement are not fulfilled. 



 

 

Annexure-I (Format I-5) 

(See Clause-14 of Section - 2 -ITB) 

LIST OF KEY CONSTRUCTION EQUIPMENTS/ MACHINES FOR BUILDING WORKS IN PIU 
 

Probable 
Amount
 o
f Contract 
(PAC) 

S.No. Minimum Requirement Available with
 the 
Bidder 

Name of Construction 
Equipment/ Machinery 

Quantity 

 
 
 
 
 

Upto 
2.00 Crs. 

1 Concrete Mechanical Mixer 
with hopper (1 Cum capacity 
minimum) 

1 No.  

2 Plate Vibrator 2 Nos.  
3 Diesel/ Electric Pin Vibrator 2 Nos.  
4 Fully well equipped lab 1 No.  
5 Curing pump of 1.5 hp capacity 

with set of pipe 
1 No.  

6 Steel Shuttering plates/ 
centering pipes 

100 Sqm.  

7 Auto Label instrument 1 No.  
 
 
 
 
 

2.00 Crs. to 
10.00 Crs. 

1 Concrete Mechanical Mizer 
with hopper 

2 Nos.  

2 Concrete weight batcher 
minimum 30 Cubic Meter 
Capacity (as an when required) 

1 No.  

3 Plate VIbrator 3 Nos.  
4 Diesel/ Electric Pin Vibrator 3 Nos.  
5 Fully well equipped lab 1 No.  
6 Curing pump of 1.5 hp capacity 

with set of pipe 
2 Nos.  

7 Steel Shuttering plates/ 
centering pipes 

1000 Sqm.  

8 Auto level intrument 1 No.  
 
 
 
 
 

10.00 Crs. to 
50 Crs. 

1 Concrete Mechanical Mizer 
with hopper 

3 Nos.  

2 Concrete  weigh batcher 
minimum 30 cubic  meter 
capacity 

2 Nos.  

3 Plate Vibrator 4 Nos.  
4 Diesel/ Electric pin Vibrator 4 Nos.  
5 Fully well equipped lab 1 No.  
6 Curing pump of 1.5 hp capacity 

with set of pipe 
3 Nos.  

7 Steel Shuttering plates/ 
centering pipes 

1500 Sqm.  

8 Auto lavel instrument. 1 No.  

Note :  For work costing above Rs. 50.00 Cr. additional equipments/ machines 
shall be deployed as requirement. 



 

 

Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To Be Contained in Envelope-C) 

NAME OF WORK:  Construction of 06 Trade ITI Building , 30 Seated Boys Hostel, 30 Seated Girls Hostel 
& 1-F , 2-H , 4-I Type Quarter at Rampur Naikin, District - Sidhi (M.P)  
 

I/We hereby bid for the execution of the above work within 
the time specified at the rate (in figures) _______ (in words)
 _____________________________________________________________________ pe
rcent 
below/ above or at par based on the Bill of Quantities and item wise rates given 
therein in all respects and in accordance with the specifications, designs, drawings 
and instructions in writing in all respects in accordance with such conditions so far 
as applicable. I/We have visited the site of work and am/ are fully aware of all 
the difficulties and conditions likely to affect carrying out the work. I/We have fully 
acquainted myself/ourselves about the conditions in regard to accessibility of site 
and quarries/kilns, nature and the extent of ground, working conditions 
including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution 
of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all 

the terms and provisions of the said conditions of contract annexed hereto so far as 

applicable, or in default thereof to forfeit and pay to the Governor of Madhya 

Pradesh or his successors in office the sums of money mentioned in the said 

conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 
Quantities and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and declines 
to furnish performance security and sign the agreement his earnest money 
deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall 
be treated as non-responsive. 

iv. All duties, taxes and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder exclusive of Goods and Service Tax (GST). 

 
Signature of 

Bidder 
Name of 
Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the  day of  2021 

_____

_______ Signature of Officer by whom 

accepted 



 

 

 
Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 
S. No Name of material Rate 

(Issue 
rate) 

Unit Remarks 

     

     

     

     

    

   

   
 

 

    

  
 

   

    

    

     



 

 

LETTER OF ACCEPTANCE (LOA) 
(See clause 21 of Section 2 -ITB) 

No.   Dated:   

To, 

M/s.   

(Name and address of the contractor) 

Subject: _________________________________ 

(Name of the work as appearing in the bid for the work) 
 

 
Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage    below/above or at par the 
Bill of Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of 
this letter: 

a. The performance security/ performance guarantee of Rs.   (in 

figures) (Rupees   in words only). The 

performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid 

is  months including/ excluding rainy season, shall be reckoned from the date 

of signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to 

commencement of work and no separate letter for commencement of work is required. 

Therefore, after signing of the agreement, you are directed to contact the Engineer-in- 

charge for taking the possession of site and necessary instructions to start the work. 

 

 
Yours Faithfully 

           
 

Executive Engineer (Building) 
PWD, SIDHI 



 

 

 

PERFORMANCE SECURITY 
To 

 [name of Employer] 

 
[address of Employer] 

Annexure – M 

(See clause 22 of Section 2 -ITB) 

  
 

WHEREAS  [name and address of Contractor] 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No. dated  to execute  [name of Contract 
and brief description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you on behalf of the Contractor, up to a total of  [amount of guarantee]*     (in 
words), such sum being payable in the types and proportions of currencies in which 
the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of 
 [amount of guarantee] as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

We hereby waive the necessity of your demanding the said debt from 
the contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of 
the terms of the Contract of the Works to be performed there under or of any of the 
Contract documents which may be made between you and the Contractor shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of 
expiry of the Defect Liability Period. 

 
Signature, Name and Seal of the guarantor   

Name of Bank   

Address 

Phone No., Fax No., E-mail Address, of Signing Authority   

Date   
* An amount shall be inserted by the Guarantor, representing the percentage the 

Contract Price specified in the Contract including additional security for 
unbalanced Bids, if any and denominated in Indian Rupees. 



 

 

SECTION - 3 

CONDITIONS OF CONTRACT 

Part – I General Conditions of Contract [GCC] Table of Clauses of GCC 

Claus 
e No Particulars Claus 

e No Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 
3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 
8 Contractor's Risks 29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction 
Machinery Advance 

12 Dispute Resolution System 33 Secured Advance 
 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects noticed 

during the DefectLiability Period 
39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 

Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of 
Contractor 

20 Extra Items 42 Jurisdiction 



 

 

A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming 
part of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in- 

Charge, in accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 
and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of 
the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 
been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 
Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 
Exhaustion of quantity of any particular item mentioned in the bid document 
shall not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, 
Rural Engineering Service and any other organisation which adopts this 
document. 

1.13. Drawings: means drawings including calculations and other information 
provided or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions 
to a person or body nominated by him for specified functions. The word 
Employer / Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought 
temporarily to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 
Circle concerned. 



 

 

1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data. 

1.23. Specification: means the specification of the work included in the Contract and 
any modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under 
the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 
where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether 
original, altered, substituted or additional. 

 
2. INTERPRETATIONS AND DOCUMENTS 
2.1 Interpretations 

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or “agreement” require 

the agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; 
with all Annexures 
ii. Part II Special Conditions of Contract. 

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 

 
3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 



 

 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in 
the Contract Data. Communication between parties that are referred to in the 
conditions shall be in writing. The notice sent by facsimile (fax) or other 
electronic means (email) shall also be effective on confirmation of the 
transmission. The notice sent by registered post or speed post shall be effective 
on delivery or at the expiry of the normal delivery period as undertaken by the 
postal service. In case of any change in address for communication, the same 
shall be immediately notified to Engineer-in-Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount 
specified in the Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with 

the approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 
i. Hiring of labor through a labor contractor. 
ii. The purchase of Materials to be incorporated in the works. 
iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in 
the centralized registration system for contractors of the Go MP. 

 
6. Personnel 

6.1 The Contractor shall employ for the construction work and routine 
maintenance the technical personnel as provided in the Annexure I-3 of Bid 
Data Sheet, if applicable. If the Contractor fails to deploy required number of 
technical staff, recovery as specified in the Contract Data will be made from 
the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of 
the Contractor's staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within three days and has no further 
connection with the Works in the Contract. 

 
7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b)  Which such Party could not reasonably have provided against before 

entering into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 
(d) Which is not substantially attributable to the other Party. 



 

 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above 
are satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil 
war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel, 

(iv) Munitions of war, explosive materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable to the 
Contractor’s use of such munitions, explosives, radiation or radio-activity, 
and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2. In the event of either party being rendered unable by force majeure to perform 
any duty or discharge any responsibility arising out of the contract, the relative 
obligation of the party affected by such force majeure shall upon notification to 
the other party be suspended for the period during which force majeure event 
lasts. The cost and loss sustained by either party shall be borne by respective 
parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 
price adjustment clause shall apply but the penalty clause shall not apply. It is 
clarified that this sub clause shall not give eligibility for price adjustment to 
contracts which are otherwise not subject to the benefit of price adjustment 
clause. 

7.4 The time for performance of the relative obligation suspended by the force 
majeure shall stand extended by the period for which such cause lasts. Should 
the delay caused by force majeure exceed twelve months, the parties to the 
contract shall be at liberty to foreclose the contract after holding mutual 
discussions. 

8. Contractor's Risks 
8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are 
the responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted 
by the contractor shall be the responsibility of the Contractor alone, 
notwithstanding the fact that the designs/ drawings or other documents have 
been approved by the department. 

9. Liability for Accidents to Person 
The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in 
connection with injuries suffered by any persons employed by the contractor or 
his subcontractor for the works whether under the General law or under 



 

 

workman's compensation Act, or any other statute in force at the time of dealing 
with the question of the liability of employees for the injuries suffered by 
employees and to have taken steps properly to ensure against any claim there 
under. 

 
10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 
with the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance 
with the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility 
of the sufficiency of the scaffolding, timbering, machinery, tools and 
implements, and generally of all means used for the fulfilment of this 
contract whether such means may or may not be approved or recommended 
by the Engineer. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor 
shall notify the Engineer of such discoveries and carry out the Engineer's 
instructions for dealing with them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute 
raised after expiry of 45 days of its first occurrence shall not be entertained 
and the Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 

30 days to the Appellate Authority as defined in the Contract Data. The 
Appellate Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before 
the Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
MadhyasthamAdhikaranAdhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due 
diligence notwithstanding pendency of a dispute before any authority or 
forum. 



 

 

B. Time Control 
13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements, order and timing for all the activities for the construction of 
works. 

13.2 The program shall be supported with all the details regarding key 
personnel, equipment and machinery proposed to be deployed on the 
works for its execution. The contractor shall submit the list of equipment 
and machinery being brought to site, the list of key personnel being deployed, 
the list of machinery/equipment being placed in field laboratory and the 
location of field laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual 
progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining Works, including any changes to the sequence of 
the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals no longer than the period stated in the Contract 
Data. If the Contractor does not submit an updated Programme within this 
period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programme has been 
submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. 

14. Extension of Time 
14.1 The contract is for completion of works and therefore non approval of EOT 

shall not in any way invalidate the contract. The contractor will have to 
complete the works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be 
given by the Engineer-in-Charge and the Liquidated Damages shall be 
levied from the contractor in accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may 
be issued by the Engineer-in-Charge without imposition of Liquidated 
Damages either suo-motto or on a written request of the contractor. 

It is clarified that out of the total delays in completion of works, the EOT 
shall be issued only for the part, which is not attributable to the contractor. 

   Amended as per Govt. Order No. F-53-55-2018-19-Yo- 1154 Bhopal, dated  
   23-03-2018 And (Amended as per Govt. Order No. 2685823/2025/19/ 
   Yo/1012 Bhopal, dated 11.04.2025 
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15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, 
shall be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date 
of signing of the agreement. It is clarified that the need for issue of work 
order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of 
the works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 
attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines 
mentioned in the Contract Data the Engineer-in-charge shall retain from the 
bills of the Contractor amount equal to the liquidated damages leviable until 
the Contractor makes such delays good. However, the Engineer-in-charge 
shall accept bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have 
been paid, the Engineer in Charge shall correct any over payment of 
liquidated damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of 
the stipulated contract period (including extension of time) the sum so 

retained shall be adjusted against the liquidated damages levied.4 

16. Contractor's quoted percentage 
The Contractor’s quoted percentage rate referred to in the "Bid for works" will 
be deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department. 

 

C. Quality Control 
17. Tests 

17.1 The Contractor shall be responsible for: 
a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time 

specified and having such equipments as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as 

is specified in the Contract Data. 

 
18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the 
Contract Data. 
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18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 
well before the end of the Defect Liability Period. The Defect Liability Period 
shall automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period to the satisfaction of the Engineer, within the time specified by the 
Engineer, the Engineer will assess the cost of having the Defect corrected, and 
the cost of correction of the Defect shall be recovered from the Performance 
Security or any amount due or that may become due to the contractor and 
other available securities. 

D. Cost Control 
 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions 
or additions to or substitutions in the original specifications, drawings, 
designs and instructions, that may appear to him to be necessary during the 
progress of the work and the contractor shall carry out the work in 
accordance with any instructions which may be given to him in writing 
signed by the Engineer-in-charge, and such alterations, omission, additions or 
substitutions shall not invalidate the contract and any altered, additional or 
substituted work, which the contractor may be directed to do in the manner 
above specified, as part of the work, shall be carried out by the contractor on 

the same conditions in all respects on which he agrees to do the main work. 5 

19.2 The time for the completion of the work shall be adjusted in the proportion 
that the altered, additional or substituted work bears to the original contract 
work and the certificate of the Engineer-in-charge shall be conclusive as to 
such proportion. 

20. Extra items 
20.1 All such items which are not included in the priced BOQ shall be treated as 

extra items. 
21. Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / 
extra items under this clause shall be worked out in accordance with the 
following provisions in their respective order:- 
a. The contractor is bound to carry out the additional (Extra quantity), work 

at the same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in 
SOR of the department- such rates will be derived from the rates for a 
similar class (type) of work as is provided in the contract (priced BOQ) for 
the work. 



 

 

d. If the rates for the altered, substituted work cannot be determined 
in the manner specified in the sub clause (c) above - then the rates for 
such composite work item shall be worked out on the basis of the 
concerned Schedule of Rates minus/plus the percentage quoted by the 
contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule 
of Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the 
rate for such part or parts will be determined by the Competent Authority 
as defined in the Contract Data on the basis of the rate analysis derived 

out of prevailing market rates when the work was done. 6 

f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to 
(d). In case the contractor does not accept the rate approved by the 
Engineer in Charge for a particular item, the contractor shall continue to 
carry out the item at the rates determined by the Competent Authority. 
The decision on the final rates payable shall be arrived at through the 
dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 
22.1 If at any time after the commencement of the work, the Engineer-in-charge, 

for any reason whatsoever, not require the whole or any part of the work as 
specified in the bid to be carried out; the Engineer-in-charge shall give notice 
in writing of the fact to the Contractor and withdraw that whole or any part 
of the work. 

22.2 The Contractor shall have no claim to any payments or compensation 
whatsoever, on account of any profit or advantage which he might have 
derived from the execution of work in full or on account of any loss incurred 
for idle men and machinery due to any alteration or restriction of work for 
whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another 
agency to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded 
by any authority. 

24. Recovery from Contractors 
Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums 
payable under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor 



 

 

under any other contract of the department, including the securities which 
become due for release. 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

 
25. Tax 

25.1 The rates quoted by the contractor shall be exclusive of GST, which shall be 
paid separately at applicable rates. However all other taxes , duties, etc. if any, 
levied by the Central/ State Government or local bodies shall be deemed to be 
included in the quoted rates. No payment shall be done on this account. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 
taxes and duties in respect of materials actually consumed on public work, 
shall be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason 
shall not be payable to the contractor. 

 
26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 
measurement of work in general or specific scale for specific works or by 
other special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements 
by subordinate officer(s), and the former will become the basis of the 
payment. 

26.3 Any over/excess payments detected, as a result of such check measurement 
or otherwise at any stage up to the date of completion of the defect liability 
period specified in this contract, shall be recoverable from the Contractor, as 
per clause 24above. 

27. Termination by Engineer in Charge 
27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not 

to continue performance of his obligations under the Contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation; 
c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time; 
d) the Contractor does not maintain a valid instrument of financial security 

as prescribed; 
e) the Contractor has delayed the completion of the Works by such duration 

for which the maximum amount of liquidated damages is recoverable; 



 

 

f) If the Contractor fails to deploy machinery and equipment or personnel or 
set up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 
corrupt or fraudulent practices in competing for or in executing the 
contract; 

h) Any other fundamental breaches as specified in the Contract Data. 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 

14 days’ notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 
for convenience by giving notice to the Contractor. 

28. Payment upon Termination 
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for The value of the work done less Advance Payments received 
up to the date of issue of the certificate, less other recoveries due in terms of 
the contract, less taxes due to be deducted at source as per applicable law 
and less the percentage to apply to the work not completed as indicated in 
the contract Data. 
(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15) 

28.2 Payment on termination under clause 27.4 above - 
If the Contract is terminated under clause 27.4above, the Engineer shall 
issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed 
solely on the Works, and the Contractor's costs of protecting and securing the 
Works and less advance payments received up to the date of the certificate, 
less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 
The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of 
signing of the contract. The contractor shall have to ensure that such 
performance security and additional performance security, if any, remains valid 
for the period as specified in the Contract Data. 

 
30. Security Deposit 

30.1 Security Deposit shall be deducted from each running bill at the rate as 
specified in the Contract Data. The total amount of Security Deposit so 
deducted shall not exceed the percentage of Contract Price specified in the 
Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank 
guarantee or fixed deposit receipt assigned to the Employer, with validity up 



 

 

to 3 (three) months beyond the completion of Defect Liability Period/ 
extended Defect Liability Period. 

30.3 The Security deposits shall be refunded on completion of Defect Liability 
Period. The additional Performance Security shall be refunded on 
satisfactory completion of the work. 

(As  per  Amended  vide  Govt.  memo  No.F-53/  16/2012/19/yo/1317  dt. 
28.02.15) 

 
31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with following 
principles and procedures and as per formula given in the contract data. 

(a) The price adjustment shall apply for the work done from the 
start date given in the contract data upto the end of the 
initial intended completion date or extensions granted by 
the Engineer and shall not apply to the work carried out 
beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustable shall be determined during each month 
from the formula given in the contract data. 

(c) Following expression and meaning are assigned to the work 
done during each month: 

R =  Total value of work during the month. It would 
include the amount of secured advance granted, if 
any, during the month, less the amount of secured 
advance recovered, if any during the month. It will 
exclude value of works executed under variations for 
which no price adjustment shall be payable. 

31.2 To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs. 

 
(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 
23-03-2018) 

31.3 To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall 
be the arithmetical average of the indices of the relevant calendar months. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 
either positive or negative, i.e. if the price adjustment is in favour of the 
Employer, the same shall be recovered from the sums payable to the 
Contractor. 



 

 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, 
against provision by the contractor of an unconditional Bank Guarantee in a 
form and by a nationalized/ scheduled banks, in the name as stated in the 
Contract Data, in amounts equal to the advance payment. The guarantee 
shall remain effective until the advance payment has been repaid, but the 
amount of the guarantee shall be progressively reduced by the amounts 
repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 
machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the 
Contractor. No account shall be taken of the advance payment or its recovery 
in assessing valuations of work done, variations, price adjustments, 
compensation events, or liquidated damages. 

 
33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 
Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 
intended for but not yet incorporated in the Works and against provision by 
the contractor of an unconditional Bank Guarantee in a form and by a 
nationalized/ scheduled bank, in the name as stated in the Contract Data, in 
amounts equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been adjusted, but the amount of the 
guarantee shall be progressively reduced by the amounts adjusted by the 
contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 
(a) The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 
supported with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 
amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 



 

 

(d) The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of 
Variation sand Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 
deposit, other recoveries in terms of contract and taxes at source as 
applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 
advance against the final payment and not as payments for work actually 
done and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be removed and taken away and 
reconstructed or be considered as an admission of the due performance of 
the contractor any part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 
GCC. 

 

E. Finishing the Contract 
35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 
prescribed format in the Contract Data shall be issued by the Engineer-in- 
Charge. 

 
36. Final Account 

 
36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 
within 21 days of issue of certificate of physical completion of works. The 
Engineer shall issue a Defects Liability Certificate and certify any payment 
that is due to the Contractor within 45 days of receiving the Contractor’s 
account if it is correct and complete. If the account is not correct or complete, 
the Engineer shall issue within 45 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to 
the Competent Authority as defined in the Contract Data, who shall decide on 



 

 

the amount payable to the Contractor after hearing the Contractor and the 
Engineer in Charge. 

 
36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days. 

 
F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his 
own arrangements for the engagement of all staff and labour, local or other, 
and for their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 
return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 

 
39. Compliance with Labour Regulations 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors 
shall abide at all times by all existing labour enactments and rules made there 
under, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government 
or the local authority. Salient features of some of the major labour laws that 
are applicable to construction industry are given in the Contract Data. The 
Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention 
of any of the provisions of any Act or rules made their under, regulations or 
notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for 
non-observanceof the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, 
on the part of the Contractor, the Engineer/Employer shall have the right to 
deduct from any money due to the Contractor including his amount of 
performance security. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required 
for making good the loss or damage suffered by the Employer. The employees 



 

 

of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination 
of the works and the final bill of the contract including all supporting 
vouchers, abstract etc. to be made after payment of the final bill and if as a 
result of such audit and technical examination any sum is found to have been 
overpaid in respect of any work done by the contractor under the contract or 
any work claimed by him to have been done under the contract and found 
not to, have been executed, the Contractor shall be liable to refund the 
amount of overpayment and it shall be lawful for Government to recover the 
same from him in the manner prescribed in clause 24 above and if it is 
found that the Contractor was paid less than what was due to him, under the 
contract in respect of any work executed by him under it, the amount of such 
under payment shall be duly paid by Government to the Contractor. 

41. Death or Permanent Invalidity of Contractor 
If theContractor is an individual or a proprietary concern, partnership concern, 
dies during the currency of the contract or becomes permanently 
incapacitated, where the surviving partners are only minors, the contract shall 
be closed without levying any damages/ compensation as provided for in 
clause 28.2 of the contract agreement. However, if the competent authority is 
satisfied about the competence of the survivors, then the competent authority 
shall enter into a fresh agreement for the remaining work strictly on the same 
terms and conditions under which the contract was awarded. 

 
42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the 
place where this agreement is entered into. No other jurisdiction shall be 
applicable. 

[End of GCC] 



 

 

CONTRACT DATA 

 
GCC 

Clause Particulars Data 

1.14 Employer Chief Engineer (Building), PWD,  Rewa Zone Rewa(M.P.)  
1.15 Engineer Executive Engineer (Building)  PWD, SIDHI (M.P.) 
1.16 Engineer in Charge Executive Engineer (Building) PWD Division SIDHI (M.P.) 

1.22 Stipulated period of completion 18 (Twenty Four) Months Including Rainy Season 

3 Language & Law of Contract English & Indian Contract Act 1872 
 

 
4 

Address & contact details of the 
Contractor 

As per ANNEXURE- “H” 

Address & contact details of 
the Employer/ Engineer – 
phone, Fax, e-mail. 

Chief Engineer (Building), 
PWD, Rewa Zone (M.P.) 
Phone- 07662-409449, 
400960 
Email – apdpiu.rewa@mp.gov.in 

5 
Subcontracting permitted for the 
Contract Value 

More than Rs. 5 Crore (Five Crores) 

 

 
6 

Technical Personnel to be 
provided by the contractor 

As per ANNEXURE- “I” (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs. Thirty thousand per month for each Graduate 
Engineer and 
Rs. Eighteen thousand per month for each Diploma 
Engineer 

 
10 

Specifications As per ANNEXURE- “E” 

Drawings As per ANNEXURE- “N” 

 

 
12 

Competent Authority for 
deciding dispute under 
Dispute Resolution System 

Chief Engineer (Building) P.W.D., Zone Rewa 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

E-in-C (Building), P.W.D. Bhopal 
  

 

 
13 

Period for submission of updated 
construction program 

(a) Every 3 
months OR 
(b) at the end of every milestone, whichever is 

less 
Amount to be withheld for not 
submitting construction program 
in 
the prescribed period 

@ 1% (one) percent of contract amount, subject 
to a maximum of Rs. 50,000/- 

 
14 

Extension of Time As per GCC Clause 14 

Amended as per Govt. Order No. F-53-55-2018-
19-Yo- 1154 bhopal, dated 23-03-2018 And 
(Amended as per Govt. Order No. 
2685823/2025/19/Yo/1012 bhopal, dated 
11.04.2025 

 
 

Milestones laid down for the 
contract 

Yes 



 

 

 

 
15 

If Yes, details of Milestones As per ANNEXURE- “O”or 
as below, if not mentioned in Annexure – “O” 
Mile Stone 1 :- 
1/8th of the whole work before 1/4th of the whole 
time allowed has elapsed, 
Mile Stone 2 :- 
3/8th of the whole work before 1/2th of the whole 
time allowed has elapsed 



 

 

 
GCC 

Clause Particulars Data 

  Mile Stone 3 :- 
3/4th of the whole work before 3/4th of the whole 
time allowed has has elapsed 
Mile Stone 4:- 
Complete work within the stipulated time 

Liquidated damage As per ANNEXURE- “P” 

 
17 

List of equipment for lab As per ANNEXURE- “Q” 
Time to establish lab 30 days from date of signing of the Agreement 
Penalty for not establishing field 
Laboratory 

1% of Contract Amount per month, Subject to a 
maximum of Rs. 50,000/- per month of delay. 

 
 
 
 
 
 
 
 
 
 

 
18 

 
 
 
 
 
 
 
 
 
 
 

Defect Liability Period 

Building Woks – 3years 
 

In case the contractor does not rectify the defects 
intimated by the Engineer-in-Charge during the 
Defect Liability Period , the Engineer-in-Charge 
may get the defect rectified in the following 
manners- 

 
a) by deploying departmental labour and material; or 

 
b) by issuing a Work Order at SOR rate ; or 

 
c) by sanctioning Supplementary Work in 
an existing agreement ; or 

 
d) by inviting open tenders ; or 

 
e) a combination of above 

 
In case the cost of rectification is not recoverable 
from the Performance Security or from the amount 
due to the contractor, the recovery shall be paid as 
arears of land revenue as per M.P.L.R.C. 

(Amended vide Govt. of M.P., PWD Memo No. 
1400/1246/2018/19/योBhopal, dated 6-4-2018) 

21 
Competent Authority for 
determining the rate 

Chief Engineer (Building), PWD, Zone Rewa 

 
 

 
25 

Taxes The rates quoted by the contractor shall be 
exclusive of Goods and Service Tax (GST), which 
shall be paid separately at applicable rates. 
However all other taxes , duties, etc. if any, levied 
by the Central/ State Government or local bodies 
shall be deemed to be included in the quoted 
rates. No payment shall be 
done on this account. 



 

 

 
27 

Any other condition for 
breach of contract 

Yes as below : 
If the contractor fails to achieve 50% financial 
progress in any milestone and / or fails to achieve 
75% financial progress in two consecutive mile 
stones. 

 

 
28 

Payment upon termination In case of termination of contract under Clause 27.3 
of the contract a penalty shall be imposed on the 
contractor which shall include 
(a) Forfeiture of Security Deposit as per clause 30 
of General Conditions of Contract and the 
percentage to 
apply  to  the  value  of  work  not
completed, 



 

 

 
GCC 

Clause Particulars Data 

  representing the Employers additional cost for 
completing the works which shall be 20 percent 
and 
(b) Liquidated Damages imposed as per clause 15 
or Performance Security (Guarantee) including 
Additional Performance Security (Guarantee), if 
any, as per clause 29 of General Conditions of 
Contract, whichever is higher. 

(Amended vide Govt. of MP, PWD Memo No.F-53/ 
16/2012/19/यो/6842 dated 02-11-2015) 

 
 
 
 
 
 
 
 
 

 
29 

Performance guarantee 
(Security) shall be valid up to 

The upfront Bank Guarantee against Performance 
Security shall be taken for a period as mentioned 
below- 
(a) Works having Performance Guarantee of 5 Years- 

Construction Period + 3 Years + 3 Months 
(b) Works having Performance Guarantee of 3 Years- 

Construction Period + 2 Years + 3 Months 
(c) Works having Performance Guarantee of 1 

Years- Construction Period + 1 Years + 3 
Months 

 
It is clarified that in case the construction period of 
the work is extended beyond the stipulated 
completion period, the Bank Guarantee against PG 
shall have to be got extended by the contractor for 
the relevant period so as to satisfy the validity 
criteria mentioned above and Additional 
Performance Guarantee valid upto stipulated time 
of completion plus 03 months. 

 
(Amended vide Govt.   Of   MP,   PWD   Memo
No. 
1400/1246/2018/19/यो Bhopal dated. 06-04-2018) 

 
 
 
 

 
30 

30.1Security Deposit to be deducted 
from each running bill 

At the rate of 5%. of Gross Amount of Running Bill. 

30.2 Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

30.3 Refund of Security Deposit The total Security Deposit deducted from the 
runningbills shall be refunded (equivalent BG 
released) onlyafterthe completion of the 
Performance GuaranteePeriod/Extended 
Performance Guarantee period, ifany 
(Amended vide Govt.   Of   MP,   PWD   Memo
No. 
1400/1246/2018/19/यो Bhopal dated. 06-04-2018) 



 

 

 
31 

Clause 31.1 (1) Price 
adjustment shall be 
applicable. 

Price Adjustment shall be applicable only in case of 
contracts in which PAC is more than Rs. 10 (Ten) 
Crores and shall be paid as per the provisions 
in 
Annexure-R 

327 32.1 Mobilization and Construction 
Machinery Advance Applicable 

No Mobilization and Construction Machinery 
Advance payable 

32.2 If yes, Unconditional 
Bank Guarantee Not Applicable 

 

Section 3 –Contract Data 



 

 

 
GCC 

Clause Particulars Data 

 32.3 If yes, Rate of interest 
chargeable on advances Not Applicable 

32.4 If yes, Type & Amount of 
Advance payment that can be 
paid 

Not Applicable 

32.5 If yes, Recovery of advance 
payment Not Applicable 

33 33.1 Secured Advance Applicable Not Applicable 

33.2 if yes, Unconditional 
Bank Guarantee Not Applicable 

33.2 if yes, Amount of Secured 
Advance Not Applicable 

33.3 if yes, Conditions for secured 
advance Not Applicable 

33.4 if yes, Recovery of Secured 
advance Not Applicable 

 

 
35 

Completion Certificate – 
after physical completion of 
the Work 

As Per ANNEXURE- “U” 

Final Completion Certificate – after 
final payment on completion of 
the Work 

 
As Per ANNEXURE- “V” 

36 
Competent Authority Chief Engineer (Building) P.W.D., Rewa (M.P.) 

39 
Salient features of some of the 
major labour laws that are 
applicable 

As Per ANNEXURE- “W” 

41 
Competent Authority Chief Engineer (Building) P.W.D., Rewa (M.P.) 



 

 

Section-3 Part-II (a) ADDITIONAL SPECIAL 

CONDITONS 

 
1. Contractor has to conduct 100% tests of materials in the site laboratory as per the 

prescribed frequency. However 20% of the tests shall be repeated and tested in 
NABL accredited laboratories or the Circle level / Central departmental 
laboratories. 

2. Stamp Duty as applicable on the date of signing of the agreement shall be fully 
borne by the contractor. 

3. The contractor shall use Fly Ash as per the notification issued by the Ministry of 
Environment & Forest, GoI, wherever mandated. In this connection the Circular No. 
1196/1283/2019/19 Yo, Bhopal, dated 31.05.2019, issued by the Govt. of Madhya 
Pradesh, Public Works Department is attached herewith Annexure-X for 
compliance during the works. 



 

 

Section- 3 Part-II (b) 

SPECIAL CONDITION FOR BUILDING WORKS IN PWD, PIU 

 
1. It is clarified that security deposit can only be refunded after end of 

P.G. period (Defect Liability Period), only when the Chief Engineer 
(Building) or Joint Chief Engineer (Building) has inspected the work 
and has recommended for refund of security deposit with speaking order. 

2. SOR applicable for building works shall be the SOR for Building Works 
(Civil& Electrical both) issued on 01-01-2024 by the E-in-C (Building), 
PWD with amendments upto the date of issue of NIT. However 
amendments of SOR between date of NIT and date of submission of bid 
shall also be applicable, if the same has been issued as amendment to the 
NIT. In case of any discrepancy between items rate shown in BOQ and in 
SOR, later will prevail. 

3. The pre-qualification (PQ) limit (NIT Clause-5) for building work shall be 
Rs. 100.00 (One Hundred) lacs. The pre-qualification (PQ) limit mentioned 
elsewhere in the bid document (Bid Data Sheet issued vide Govt. of M.P., 
PWD letter no. 53/16/2012/19/P/526, dated 06/02/2014) shall stand 
superseded with this special condition. 

4. Defect Liability Period (DLP) shall start only after completion of work. The 
date of completion of work will be the date of issue of physical completion 
certificate as per Annexure-U. Performance Guarantee shall not be 
enforced on incidence of breakage of glass panes and theft of a building 
element. Contractor shall white wash/colour wash all elements of building 
at the end of defect liability period at his own cost (no payment shall be 
made for this) with one coat of the same material (white wash/colour 
wash & and paint excluding base work of texture plaster) which has been 
applied in original work. Putty work shall not be repeated in such case 
except where damage to putty has occurred due to poor workmanship or 
leakage/seepage. White wash/colour wash & painting work done at the 
end of defect liability period in accordance to this condition shall be 
recorded in the measurement book of final bill of the same work and page 
no of MB shall be mentioned in the letter to be issued by the Chief Engineer 
(Building)/Joint Chief Engineer (Building) at the time of release of security 
deposit after end of performance guarantee (PG) period 



 

 

(Defect Liability Period). Security Deposit shall not be refunded without 
compliance of this clause of special condition. 

5. Building shall periodically be inspected jointly by the contractor and 
engineer in charge or their authorized representative twice a year out of 
which one inspection shall take place during rainy months of July-August-
September to take note of seepage/leakage and inspection note shall be 
issued by the Engineer-in-Charge or his authorized representative 
describing defects noticed. Defects of emergent nature such as 
leakage/seepage, breakage of waste/soil pipe, water supply/drainage 
pipes shall be repaired/rectified within 15 days for which compliance 
shall be well documented and taken in to account (speaking order) while 
releasing security deposit at the end of performance guarantee (PG) 
period (Defects Liability Period) by the Chief Engineer 
(Building)/JointChief Engineer (Building). All other conditions as per 
contract data issued vide govt. of M.P., PWD letter no. 53/16/2012/19/P/ 
526, dated 06/02/2014 for implementation of defect liability period shall 
be enforced along with this special condition. 

6. "Minimum Health and Safety requirement dated 20/11/2015" (Section-3 
Part-II (d) ) shall be applicable. 

7. Reference of Designation Executive Engineer, Superintending Engineer, 
Chief Engineer and Engineer-in-Chief in the bid document shall be read 
as Executive Engineer (Building), Joint Chief Engineer (Building), Chief 
Engineer (Building)&E-in-C (Building) of PWD. 

8. Bid shall be opened in order of their listing in NIT. In case of bidder's 
participation in multiple tenders listed in one NIT, his bid capacity shall be 
considered exhausted, if found L-1 in the order of tenders opened. Soon 
after bid capacity of a bidder has exhausted his next bid shall not be 
opened. 

9. In case similar rates are received from two or more bidder, closed cover 
offer shall be invited from such bidders to finalize the bid. Only lower 
rates shall be accepted. 



 

 

Special Conditions of Contract for MEP Works. 
 

 
Following Special Conditions (for MEP works) shall also be applicable for MEP 

works executed by the contractor or in building contract:- 
1. All statutory compliances, health and safety issues shall be complied by the 

contrcator at the time of execution of work. All MEP capital items approval (such as 
internal and external electrification, substation, HVAC, Lifts, CCTV, STP, ETP, 
filtration plant, fire detection, fire fighting, plumbing, sanitary, nurse call system, 
solar water heating, solar power, pumps, access control, water harvesting etc.) 
hospital commissioning approvals (such as High Speed Diesel Yard, DG Set, Fire 
Completion, Central Ground Water board Consent to operate from pollution control 
department, BARC approval for X-ray, Blood Bank license, Lift licensing , 
coordination with local service providers for electricity, water and PHE installations) 
from the competent authorities for successful completion of building is 
responsibility of the contractor. All statutory fee shall be borne by the department. 

2. Any guarantee and warranty of capital equipments and functional 
items to be taken in name of user department. 

3. Guarantee and warranty shall start from the date of commissioning of hospital or 
completion whichever is earlier. 

4. Contractor shall keep underground existing services of hospital or any building in 
the premises functioning all the time while executing the work. No additional cost 
will be paid on account of rerouting/ redirecting of essential underground branch/ 
network services. 

5. Contractor to ensure that specialized agencies with requisite experience only shall 
be engaged for specialized works. 

6. All the specialized agencies as per annexure attached engaged will be responsible for 
functional handing over of installations to end user as per prevalent good 
engineering practices and statutory requirement. Nothing extra will be paid for 
compliance of same. 



 

 

Section - 3 Part-II (d) 

SPECIAL CONDITIONS FOR SAFETY MEASURES IN BUILDING WORKS 
 
 

General 
I. The Contractor shall comply with all the requirements of "The Building and other 

construction workers (Regulation of Employment & Conditions of Service) 
Act,1996 and its Central Rule 1998/ State Rules and any other statutory 
requirements as applicable. 

II. The contractor shall follow OWNER/ MPPWD Safety Rules as issued from time to 
time with respect to safety in construction and erection. 

III. The contractor shall have the approved Safety, Health and Environment (SHE), 
Policy in respect of Safety and health of Building workers and it shall be 
circulated widely and displayed at conspicuous place in Hindi and local language 
understood by the majority of the workers. A copy of the safety policy should be 
submitted to Engineer-in-Charge. 

IV. The contractor shall prepare the safety plan comprising of methods to 
implement the safety policy / rules, Risk assessment and ensuring Safety at work 
areas. Safety audits, inspections and its compliance, Supervision and 
responsibility to ensure safety at various levels, Safety training to employees, 
review of Safety and accident analysis, ensure health and Safety Procedures to 
prevent accidents and submit to Engineer for approval as per the format of 
Safety plan as annexed at Annexure-I. 

V. The contractors shall ensure proper safety of all the workman, materials, plant 
and equipment belonging to him or to the Employer or to other, working at the 
site. 

VI. All equipment's used in construction and erection by the contractor shall meet 
BIS/ International Standards and where such standards to not exist, the 
contractor shall ensure these to be absolutely safe. All equipment's shall be 
strictly operated and maintained by the contractor in accordance with 
manufacturer's operation manual. The contractor should also follow Guidelines/ 
Rules of the Employer in this regard. 

VII. The contractor shall provide suitable latest Personal Protective Equipment's of 
prescribed standard to all his employees and workman according to the need. 
The Engineer shall have the right to examine these safety equipment's to 
determine their suitability reliability, acceptability and adaptability. The 
contractor should also ensure availability of these before their use at worksite. 

VIII. The contractor shall provide safe working conditions to all workmen and 
employees at his workplace including safe means of access, railings, stairs and 
ladders, scaffolding, work platforms, toe boards etc. The scaffoldings shall be 
erected under the control and supervision of an experienced and competent 
person. For erection of scaffolds, access, work platforms etc the material shall be 
good and the contractor shall use standard quality of material. 

IX. The Contractor shall follow and comply with all the Safety Rules, standards, code 
of practices of OWNER/ MPPWD and relevant provisions of applicable laws 
pertaining to the safety of workmen, employees, plant and equipment as may be 



 

 

prescribed from time to time without any protest or contest or reservation. In 
case of any unconformity between statutory requirement and the Safety Rules of 
the Employer referred above, the latter shall be binding on the Contractor unless 
the statutory provisions are more stringent. As and when required he can refer/ 
obtain copy of OWNER/ MPPWD safety documents as stated above. 

X. The contractor shall have his own arrangements with nearby hospitals for 
shifting and treatment of sick and injured. 
The medical examination of the workers employed in hazardous areas shall be 
conducted as per Rule 2.23 of the Building and Other construction worker 
(Regulations of Employment and Condition of Service) Central Rule 1998. Their 
health records shall be maintained accordingly and to be submitted to Engineer 
when asked for. If any worker is found suffering from occupational health 
hazard, the worker should be shifted to suitable place of working and properly 
treated under intimation to Engineer. The medical fitness certificate to be 
submitted to Engineer. 

XI. First Aid boxes equipped with requisites articles as specified in the Rule 231 of 
the Building and Other Construction worker (Regulation of Employment and 
Condition of Service) Central Rule 12998 shall be provided at construction sites 
for the use of workers. Training has to be provided on first aid to workmen and 
office bearers working at site ; 
a. Emergency Action Plan 

The contractor shall prepare and emergency action plan approved by his 
competent authority to handle any emergency occurred during 
construction work. Regular mock drills shall be organized to practice this 
emergency plan. The Emergency Action Plan should be widely circulated 
to all the employees and suitable infrastructure shall be provided to 
handle the emergencies. 

b. Scaffolding 
The contractor shall take all precautions to prevent any accidental 
collapse of scaffolding or fail of persons from scaffolding. The contractor 
should ensure that scaffolding is designed by a competent person and its 
erection and repairs should be done under the expert supervision. The 
scaffolding shall meet the required strength and other requirements for 
the purpose for which the scaffold is erected. The material used for 
scaffold should conform to the BIS/ International standards. 

c. Opening 
The contractor shall ensure that there is no opening in any working 
platform/ any floor of the building, which may cause fail of workers of 
material. Whenever an opening on a platform/ any floor of the building is 
unavoidable, the opening should be suitably fenced and necessary 
measures for protection against falling objects or building workers from 
such platform shall be taken by providing suitable safety nets, safety belts 
or other similar means. 



 

 

Fencing of Machinery 
The contractor shall provide suitable fencing or guard to all dangerous 
and moving parts of machinery. 
The contractor shall not allow any of the employees to clean, lubricate, 
repair, adjust or examine, when the machinery is in motion, which may 
cause injury to the person. 
Carrying of Excusive Weight by a Worker. 
The worker shall not be allowed to lift by hand or carry over his head 
back or shoulder weight/ load more than the maximum limit set by the 
prescribed rules for the person. 
Overhead Protection 
The contractor shall ensure that any area exposed to risk of failing 
materials, articles or objects is roped off or condoned off or otherwise 
suitably guarded from inadvertent entry of any person. 
Wherever there is a possibility of falling of any material, equipment or 
construction workers while working at heights, a suitable and adequate 
safety not should be provided. The safety net should be in accordance 
with BIS Standards. 

All working platforms, ways and other places of construction work shall be free 
from accumulation of debris or any other material causing obstructions and 
tripping. 
Wherever workers are exposed to the hazard of failing into water, the contractor 
shall provide adequate equipment for saving the employees from drawing and 
rescuing from such hazards. The contractor shall provide boat or launch 
equipped with sufficient number of life buoys, life jackets etc and maned with 
trained personal at site of such work 
Every opening at the elevation from ground label through which a building 
worker, Vehicle, Material equipment etc may fail at the construction work shall 
be covered and or guarded suitable by the contractor to prevent such fail. 
Whenever the worker are exposed to the hazard of failing from height the 
contractor shall provide full harmless safety belt fitted with fall arresting system 
to the employee working at higher elevation and life line of 8mm Dia wire rope 
with turn buckles for anchoring the safety belt while working or moving at 
higher elevations Safety nets shall also be provided for saving them from fall 
from heights and such equipment should be in accordance with BIS Standards. 
Wherever there is a possibility of failing of any material equipment of 
construction workers while working at heights, a suitable and adequate safety 
net should be provided. The safety net should be in accordance with BIS 
Standards. 
The contractor shall provided standard prefabricated ladders on the columns 
where the workers are required to use them as an access for higher elevations till 
permanent staircase is provided. The workers shall be provided with safety belts 
fitted with suitable fall arising system (Fall arrestors) for climbing/getting down 
through ladders to prevent fall from height. 
Further, any such decision of the Engineer shall not in any way absolve the 
Contractor of his responsibilities, in case use of such a container or entry 
container or entry thereof into the Site area is forbidden by OWNER/MPPWD the 



 

 

constrictor shall use alternative methods with the approval of the 
OWNER/MPPWD without any cost implication to the OWNER/MPPWD to 
extension of work schedule. 
Where is is necessary to provide and/ or store petroleum products or petroleum 
mixtures and explosives, the Contractor shall be responsible for carrying out 
such provisions and / or storage in accordance with the rules and regulations 
laid down in Petroleum Act 1934, Explosives Act 1948, and petroleum and 
Carbide of Calcium Manual published by the Chief inspector of Explosives of 
India. All such storage shall have prior approval of the Engineer. In case any 
approvals are necessary from the chief Inspector (Explosives) or any statutory 
authorities, the Contractor shall be responsible for obtaining the same. 
The contractor shall provide suitable personal protective equipment's to the 
workers. Who are handling the hazardous and corrosive substance including 
alkalis and acids. 
As a precautionary measure the contractor should keep the bottles filled with 
distilled water in cupboard /Boxes near work place for emergency eye wash by 
worker exposed to such hazardous chemicals. 

 
Eye Protection 
The contractor shall provide suitable personal protective equipment to his 
workmen depending upon the nature of hazards and ensure their usage by the 
workers engaged in operation like welding, cutting, grinding or similar 
operations which may cause injuries to his eyes. 
Electrical Hazards 
The contractor should ensure that all electrical installations at the construction 
work comply with the requirements of latest electricity acts/ rules. 
The contractor shall take all adequate measures to prevent and worker from 
coming into physical with may electrical or apparatus. Machines or like electrical 
circuits which may cause electrical hazards during the constructions work. The 
contractor shall provide sufficient ELCBs/ RCCBs for all the portable equipment, 
electrical switchboard, distribution panels etc. to prevent electrical shocks. 
The contractor should ensure use of single/double insulated hand tool or low 
voltage i.e. 110 volts hand tools. 
The contractor should also ensure that all temporary electrical installations at 
the construction works are provide with earth leakage circuit breakers. 
Excavation 
The contractor shall are take all necessary measure during excavation to prevent 
the hazards of failing or sliding of material or article from any bank or side of 
such excavation which is more than one and a half meter above his footing by 
providing adequate pilling, shorting, bracing etc. against such bank or sides. 
Adequate and suitable warning signs shall be put up at conspicuous places at the 
excavation work to prevent any persons or vehicles failing into the excavation 
trench. No worker should be allowed to work where he may be stuck or 
endangered by excavation machinery or collapse of excavation or trenches. 
Vehicular Traffic 
The contractor should employ vehicle drivers who hold a valid driving license 
under the Motor Vehicles Act,1988. 
Excessive Noise, Vibration 
The contractor shall take adequate measures to protect the workers against the 
harmful effect of excessive noise or vibration. The noise should not exceed the 



 

 

limits prescribed under the concerned rules, Noise Pollution (Regulation and 
Control) Rules, 2000. 
Electrical Installations 
The contractor shall not interfere or disturb electric fuse, wiring and other 
electrical equipment belonging to the Employer or other contractors under any 
circumstances, whatsoever unless expressly permitted in writing by the 
engineer to handle such fuses, wiring or electrical equipment. 
i) Before the Contractor connects any electrical appliances to any plug or 

socket belonging to the  other contractor or the OWNER/MPPWD he 
Shall. 

a) Satisfy the Engineer that the appliance is in good working condition. 
b) Inform the Engineer of the maximum current rating, voltage and phases of 

the appliances. 
c) Obtain permission of the Engineer detailing the sockets to which the 

appliances may be connected. 
ii) The Engineer will not grant permission to connect until he is satisfied 

that. 
a) The appliance is in good condition and is fitted with suitable plug having 

earth connection with the body. 
b) Wherever armoured / metallic sheathed multi core cable is used the same 

should be connected to earth. 
iii) No repair work shall be carried out on any live equipment. The Engineer 

must declare the   equipment safe and a permit to work shall be issued 
by the OWNER/MPPWD/contractor as the case may be to carry out any 
repair/maintenance work. while working of electric lines/equipment's 
whether live or dead, suitable type and sufficient quantity of tools will 
have to be provided by the contractor to electricians/workmen/Officers. 

iv) The contractor shall employ necessary number of qualified, full time 
Electricians/ Electrical Supervisions to maintain his temporary 
electrical installation. 
The Installations shall be provided with suitable ELCBs and RCCBs 

wherever required. 
 

Safety Organization. 
i) The Contractor employing more than 250 workmen whether temporary, casual, 

probationary, regular or permanent shall employ at least one full time safety 
officer exclusively to supervise safety aspects or the equipments and workmen, 
who will coordinate with the OWNER/MPPWD Safety Officer, Further 
requirement of safety officers, if any shall be guided by Rule 209 of The Building 
and Other Constriction Worker (Regulation of Employment and Conditions of 
service) central rule 1998. in case the work is being carried out through sub- 
contractor, the employees/ workmen of the sub-contractor shall also be 
considered as the contractors employees/workmen for the above purpose. 
In case of contractor deploying less than 250 workmen he should designate one 
of his Engineer/supervisor or the contractor himself (if he is directly supervising 
the work) as safety officer in addition to his existing responsibilities. The 
Engineer/supervisor should get at least 2 days safety training from any reputed 
organization or from OWNER/MPPWD before resuming the work. If already 
trained in past the declaration along the training certificate to be furnished to 
OWNER/MPPWD safety officer. 



 

 

ii) The name and address of such Safety Officer of the Contractor will be promptly 
informed in writing to the Engineer with a copy to the Project Safety Officer 
before he starts work or immediately after any changes of the incumbent is made 
during currency of the Contract. 

Reporting of Accident and Investigation 
In case any accident occurs during the construction/erection or other associated 
activities undertaken by the Contractor thereby causing any near miss, minor or 
major or fatal injury to his employees due to any reason, whatsoever, it shall be 
the responsibility of the Contractor to promptly inform the same to the Engineer, 
OWNER/MPPWD Safety Officer with a copy to OWNER/MPPWD Head of Project 
in the prescribed form and also to all the authorities envisaged under the 
applicable laws. 

Right to stop Work 
i) The Engineer shall have the right at his sole discretion to stop the work, if in his 

opinion the work is being carried out in such a way that if may cause accidents 
and endanger the safety of the persons and /or property/and/or equipments. In 
such cases, the contractor shall be informed in writing about the nature of 
hazards and possible injury/accident and he shall comply to remove 
shortcomings promptly. The contractor after stopping the specific work can, if 
felt necessary, appeal against the order of stoppage of work to the Engineer 
within in 3 days of such stoppage of work and decision of the Engineer in this 
respect shall be conclusive and binding on the Contractor. 

 
The contractor shall be entailed for any damages/ compensation for stoppage of 
work(sub clause 7.17.00(i))due to safety reasons and the period of such 
stoppage of work, shall not be taken as an extension of time for completion of the 
facilities and will not be the ground for waiver of levy of liquidated damages. 

 
Fire Protection 

The contractor shall provide sufficient fire extinguishers at place(s) of work the 
fire extinguishers shall be properly maintained as per relevant BIS standers the 
employees shall be trained to operate the first extinguishers /equipment. 

 
i) If the contractor falls in providing safe working environment as per the safety 

rules of Owner/MPPWD or continues the work even after being instructed to 
stop the work by the engineer as provided in clause 7.17.00(i) above the 
contractor shall be penalised at the rate of Rs.25000/per day or part thereof till 
the instructions are complied with and so certified by the engineer however in 
case of accident the provisions contained in sub -clause 19.00(ii) below shall also 
apply in addition to the penalties mentioned in the sub clause. 

 
ii) if the contractor does not take all safety precaution and / or fails to comply with 

the Safety Rules as prescribed by the Employer or under the applicable law for 
the safety or the plant and equipment and for the safety or personal and the 
contractor does not prevent hazards conditions which cause injury to this down 
employees or employees or other who are at the Site or adjacent thereto, the 
Contractor shall be responsible for the payment of penalty to OWNER/ MPPWD 
as per the following schedule: 

a) Fatal injury of accident Penalty @10% of contract 
causing death  Value or Rs.5,00,000/- per 

person , whichever is less 



 

 

b) Major injury or accident Penalty @2.5% or contract 
causing 25% or more  value or Rs. 1,00,000/- per 
permanent disablement to  persons whichever is less 
workmen or employee. 

 
Permanent disablement shall have the same meaning as indicated in The 
Workmen's Compensation Act'1923. The penalty mentioned above shall be in 
addition to the compensation payable to the workmen /employee under the 
relevant provision of the Workmen's Compensation Act' 1923. The penalty 
mentioned above shall be in addition to the compensation payable to the 
workmen/ employee under the relevant provision of the Workmen's 
Compensation Act'1923 and rules framed there under or any other application 
laws as applicable from time to time. 

 
iii). If any contractor worker found working without using the safety equipment like 

safety helmet, safety shoes, safety belts, etc or without anchoring the safety belts 
while working at height the Engineer/ Safety Officer of OWNER/ MPPWD shall 
have the right to penalize the contractor for Rs. 200/- per person per day as such 
worker shall be sent cut of the workplace immediately and shall not be allowed 
to work on that day. Engineer/ Safety officer of OWNER/ MPPWD will also issue 
a notice in this regard to the contractor. 

iv). If two or more fetal accidents occur at same OWNER/MPPWD site under the 
control of contractor during the period of contract and he has- 

1. No complied with keeping adequate PPEs in stock. 
2. Defaulted in providing PPEs to his workmen. 
3. Not followed statutory requirements/ OWNER/MPPWD safety rules. 
4. Been issued warning notices by OWNER/MPPWD head of the project on non 

observance of safety norms. 
5. Not provided safety training to all his workmen. 
The contractor can be debarred from getting tender documents in OWNER/MPPWD 
for two years from the date of last accident. 

 
The safety performance will also be one of the overriding criteria for evaluation of 
overall performance of the contractors by OWNER/MPPWD. The contractor shall 
submit the accident date including fatal/ non fetal accidents for the last 3 years 
where he has undertaken the construction activities project wise along with the bid 
documents. This will also be considered for evaluation of tender documents. If the 
information given by the contractor found incorrect, his contract will be liable to the 
terminated. 

 
Award 
If the contractor's performance on safety from is found satisfactory i.e. without any 
fatal/ reportable accident in the year of consideration he may be considered for 
suitable award "ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme 
of the employer. 
Some of the relevant safety codes are given here under - 

IS : 3696 Safety code for scaffolding and laddars (part 1 &2). 
IS : 3764 Excavation work - code of safety. 
IS : 4081 Safety code for blasting and related drilling 

operations. 
IS : 4130 Demolition of buildings- code of safety. 



 

 

IS : 5121 Safety code for piling and other deep foundations. 
IS : 5916 : Safety code for construction involving use of hot 

bituminous materials. 
IS : 7205 : Safety code for erection of structural steel work. 
IS : 7293 : Safety code for working with construction 

machinery. 
IS : 7969 : Safety code for handling and storage of building 

materials. 
Indian Explosives Act. 1940 As updated. 

 
Safety Plan 
01. Safety Policy of the Contractor to be enclosed. 
02. When was the Safety Policy last reviewed. 
03. Details of implementation procedure/ methods to implement Safety policy/ Safety 

Rules. 
04. Review of Accidents Analysis Method, Methods to ensure Safety and Health. 
05. Unit executive responsible to ensure Safety at various levels in work area. 
06. List of employees trained in safety employed before execution of the job. Give the 

details of training. 
07. Safety Training Tagets Schedules, methods Adopted to provide safety training to all 

employees. 
08. Details of checklist for different jobs/ work and responsible person to ensure 

compliance (copy of checklist to be enclosed.) 
09. Regular Safety Inspection Methods, Periodicity and list of members to be enclosed. 
10. Risk Assessment, Safety Audit by Professional Agencies, Periodicity. 
11. Provision for treatment of injured persons at work site. 
12. Review of overall safety by top Management and Periodicity. 
13. System for Implementation of Stattory legislations. 
14. Issue of PPEs to employees, Periodicity / stock on hand etc. 



 

 

 

DRAWINGS 

ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

 

 

List of drawings – 



 

 

ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

DETAILS OF MILESTONES 

 

As per Contract Data 



 

 

 
COMPENSATION FOR DELAY 

ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 
If the contractor fails to achieve the milestones, and the delay in execution of 

work is attributable to the contractor, the Employer shall retain an amount from 

the sums payable and due to the contractor as per following scale - 

i. Slippage up to 25% in financial target during the milestone under 

consideration 

— 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration 

-  5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration 

-7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span. 
Note: For arriving at the dates of completion of time span related to different 

milestones, delays which are not attributable to the Contractor shall be 

considered. The slippage on any milestone is if made good in subsequent 

milestones or at the time of stipulated period of completion, the amount retained 

as above shall be refunded. In case the work is not completed within the 

stipulated period of completion along with all such extensions which are granted 

to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of 

delay limited to a maximum of 10% of contract price. 

The decision of the Superintendent Engineer (Building), O/o CE 
(Building), PWD Rewa, But if Superintendent Engineer (Building),  
PWD Rewa is not posted by government then the final penalty 
decided by Superintendent Engineer (Building),  O/o ENC (Building), 
PWD Bhopal shall be final and binding upon both the parties.  
Amended as per Govt. Order No. 2685823/2025/19/Yo/1012 bhopal, 
dated 11.04.2025 



 

 

ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 
LIST OF EQUIPMENT FOR FIELD TESTING LABORATORY 

 

 

As per Annexure-I (Format-I-4) 



 

 

 
PRICE ADJUSTMENT 

 
The formula for adjustment of prices are:- 

ANNEXURE- R 

 
[ Cl. 31 of Section 3- GCC ] 

R =   Value of work as defined in Clause 31.1 of Conditions of Contract 

Adjustment for Labour Component 

(i) Price adjustment for increase or decrease in the cost due to labour shall be 
paid in accordance with the following formula. 

VL =   0.85 x P1/100 x R(Li – Lo ) / Lo 
VL = increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local Labour. 
Lo=  the consumer price index for industrial workers for the State on 28days 

preceding the date of opening of Technical Bids as published by Labour 
Bureau, Ministry of Labour, Government of India. 

Li=  the consumer price index for industrial workers for the State for the month 
under consideration as published by Labour Bureau, Ministry of Labour 
component of the work. 

P1 =   Percentage of Labour component of the work. 
Adjustment for Cement Component 

(ii) Price adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

VC= 0.85 x PC/100 x R x (C1-C0)/C0 
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 
Co=  The all India wholesale price index for Pozzolana Cement on 28 days 

preceding the date of opening of Technical Bids, as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 
India, New Delhi. 

C1=  The all India average wholesale price index for cement for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry of 
Commerce & Industry Government of India, New Delhi. 

Pc=   Percentage of cement component of the work 
Adjustment of Steel Component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: 

Vs=   0.85 x PS x /100 x R x (S1-S0)/S0 
Vs=  Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 
S0=  The all India wholesale price index for mild steel long products / flats on 28 

days preceding the date of opening of Technical Bids, as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 
India, New Delhi. 

Si =  The all India average wholesale price index for mild steel long products / 
flats for the month under consideration as published by the Economic 
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New 
Delhi. 

Ps=   Percentage of steel component of the work. 



 

 

Note: For the application of this clause, index of mild steel long products / flats 
has been Chosen to represent steel group. In any work only one of the 
indices i.e. either for long products or for flats shall be used as decided by 
the Employer/ Executing Agency. 

Adjustment of Bitumen Component 
(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be 

paid in accordance with the following formula: 
Vb=   0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot nearest to the 
work site on the day 28 days prior to the date of opening of 
Technical Bids. 

Bi = The official retail price of bitumen at the IOC depot nearest to the 

work site for the 15th day of the month under consideration. 
Adjustment of POL (Fuel and Lubricant) Component 
( V)  Price adjustment for increase or decrease in cost of POL (Fuel and 

Lubricant) shall be paid in accordance with the following formula: 
Vf=   0.85 x Pf / 100 x R x ( Fi– Fo) / Fo 
Vf=  Increase or decrease in the cost of work during the month 

under consideration due to changes in rates for fuel and lubricants. 
Fo=  The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC nearest to the work site on the day 28 days 
prior to the date of opening of Technical Bids. 

Fi =  The official retail price of HSD at the existing consumer pumps of IOC 
nearest to the work site for the 15th day of month under 
consideration. 

Pf =   Percentage of fuel and lubricants component of the work. 
Note : For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants group. 
Adjustment for Plant and Machinery Spares component 
( Vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the 
following formula: 

Vp= 0.85x Pp / 100xRx( Pi – Po) / Po 
Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery 
spares. 

Po= The all India wholesale price index for manufacturer of machines for 
mining / quarrying and construction on 28 days preceding the date 
of opening of Technical Bids, as published by the Economic Advisor, 
DIPP, Ministry of Commerce & Industry Government of India, New 
Delhi. 

Pi = The all India wholesale price index for manufacturer of machines for 
mining / quarrying and construction for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry 
of Commerce & Industry Government of India, New Delhi. 

Pp =   Percentage of plant and machinery spares component of the work. 
Note : For the application of this clause, index of manufacturer of machines for 

mining / quarrying and construction has been chosen to represent the Plant 
and Machinery Spares group. 



 

 

Pf 

 
 

 
Adjustment of Other Materials Component. 

 
( Vii) Price adjustment for increase or decrease in cost of local materials other 

than cement, Steel, Bitumen and POL procured by the contractor shall be 
paid in accordance with the following formula: 
Vm=   0.85x Pm / 100xRx( Mi – Mo) / Mo 

Vm= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local materials other than 
cement, Steel, Bitumen and POL. 

Mo=  The all India wholesale price index ( all commodities ) on 28 days 
preceding the date of opening of Technical Bids, as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry 
Government of India, New Delhi. 

Mi = The all India wholesale price index( all commodities) for the month 
under consideration as published by the Economic Advisor,DIPP, 
Ministry of Commerce & Industry Government of India, New Delhi. 

 
Pm =  Percentage of local material component (other than Cement, Steel, 

Bitumen and POL) of the work. Plant and Machinery spares 
component of the work. 

The following percentages will govern the price adjustment for the entire 
contract: 

 
1. Labour - P1 25% 
2. Cement - Pc 18 % 
3. Steel - Ps 13 % 
4. POL - 5 % 
5. Plant & Machinery Spares - Pp 5% 
6. Other Materials- Pm 34% 

 
Total 100% 

(Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 
Bhopal dated 23-3-2018 ) 



 

 

Annexure – S 
(See clause 32of Section 3 -GCC ) 

 
Bank Guarantee Form for Mobilization and Construction MachineryAdvance 

To 
 [name of Employer] 
 [address of Employer] 
 [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
 [name and address of Contractor] (hereinafter called "the Contractor") 
shall deposit with  [name of Employer] a bank guarantee to guarantee his 
proper and faithful performance under the said Clause of the Contract in an amount of 
 [amount of Guarantee]*  [in words]. 

We, the  [bank of financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as 
surety merely, the payment to  [name of Employer] on his first demand 
without whatsoever right of obligation on our part and without his first claim to the 
Contractor,  in  the  amount  not  exceeding  [amount  of  guarantee]* 
 [in words]. 

We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between  [name of Employer] and the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until   [name of Employer] receives full 
repayment of the same amount from the Contractor. 

Yours truly, 
Signature and Seal :    
Name of Bank/Financial Institution:     
Address :   
Date :   

 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 



 

 

Annexure – T 
(See clause 33of Section 3 -GCC ) 

 
Bank Guarantee Form for SecuredAdvance 

 
INDENTURE FOR SECURED ADVANCES 

This indenture made the   day of   20   BETWEEN 

 (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or 

the one part and the Employer of the other part. 

Whereas by an agreement dated  (hereinafter called the said 

agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may 

be allowed advanced on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees   on the security of materials the quantities and 

other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on   and the 

Employer has reserved to himself the option of making any further advance or advances 

on the security of other materials brought by the Contractor to the site of the said 

works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees   on or before the 

execution of these presents paid to the Contractor by the Employer (the receipt where 

of the Contractor doth hereby acknowledge) and of such further advances (if any) as 

may be made to him as a for said the Contractor doth hereby covenant and agree with 

the President and declare as follows: 

That the said sum of Rupees  so advanced by the Employer to 



 

 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 
aforesaid shall be employed by the Contractor in or towards expending the 
execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against 

all claims to any materials in respect of which an advance has be made to him as 

aforesaid. 

 
(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be used 

by the Contractor solely in the execution of the said works in accordance with 

the directions of the Engineer. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks 

of the said materials and that until used in construction as aforesaid the said 

materials shall remain at the site of the said works in the Contractor's custody 

and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him. In the event of the said materials or 

any part thereof being stolen, destroyed or damaged or becoming deteriorated in 

a greater degree than is due to reasonable use and wear thereof the Contractor 

will forthwith replace the same with other materials of like quality or repair and 

make good the same required by the Engineer. 

 
(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under 

the terms and provisions of the said agreement. Provided that if any 

intermediate payments are made to the Contractor on account of work done than 

on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the Contractor's bill for such payment by deducting there from 

the value of the said materials than actually used in the construction and in 

respect of which recovery has not been made previously, the value for this 



 

 

purpose being determined in respect of each description of materials at the rates 

at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said 
agreement or of these presents the total amount of the advance or advances that 
may still be owing of the Employer shall immediately on the happening of such 
default be re-payable by the Contractor to be the Employer together with 
interest thereon at twelve percent per annum from the date or respective dates 
of such advance or advances to the date of repayment and with all costs, charges, 
damages and expenses incurred by the Employer in or for the recovery thereof 
or the enforcement of this security or otherwise by reason of the default of the 
Contractor and the Contractor hereby covenants and agrees with the Employer 
to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to 
the Employer of the said sum of Rupees and any further 
sum of sums advanced as aforesaid and all costs, charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby agreed and 
declared that notwithstanding anything in the said agreement and without 
prejudice to the power contained therein if and whenever the covenant for 
payment and repayment here-in-before contained shall become enforceable and 
the money owing shall not be paid in accordance there with the Employer may at 
any time thereafter adopt all or any of the following courses as he may deem 
best: 
(a) Seize and utilise the said materials or any part thereof in the completion of 

the said works on behalf of the contractor in accordance with the provision 
in that behalf contained in the said agreement debiting the contractor with 
the actual cost of effecting such completion and the amount due to the 
contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If 
the balance is against the contractor, he is to pay same to the Employer on 
demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 
and out of the moneys arising from the sale retain all the sums aforesaid 
repayable or payable to the Employer under these presents and pay over the 
surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 
sum due to the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 



 

 

(10) That in the event of any conflict between the provisions of these presents and the 
said agreement the provisions of these presents shall prevail and in the event of 
any dispute or difference arising over the construction or effect of these presents 
the settlement of which has not been here-in-before expressly provided for the 
same shall be referred to the Employer whose decision shall be final and the 
provision of the Indian Arbitration Act for the time being in force shall apply to 
any such reference. 



 

 

Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

PHYSICAL COMPLETION CERTIFICATE 

 
Name of Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 
 
 

Agreement No. ……………………..……………..…………. Date …………………..…………….. 
 
 

Amount of Contract Rs ……………………………………….……. 
 
 

Name of Agency : ……………………………………………………………………………….… 
 
 

Used MBNo. ------------------------------------ 
 
 

Last measurement recorded 

a. Page No. & MB No.   

b. Date   
 

 
Certified that the above mentioned work was physically completed on ......................(date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 
Date of issue 

          
        Executive Engineer (Building) 
                PWD SIDHI 



 

 

Annexure – V 
 

(See clause 35 of Section 3 -GCC ) 

 

FINAL COMPLETION CERTIFICATE 
 
 

Name of Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….………. Date …………………………………… 

Name of Agency : ……………………………………………………………………………………………… 

Used MB No. ---------------------------------------- 

Last measurement recorded 

a. Page No. & MB No.   

b. Date   

 
Certified that the above mentioned work was physically completed on ......................(date) 
and taken over on ...................... (date). 
Agreemented amount Rs. ………………….. 
Final Amount paid to contractor Rs. ---------------------- 

Incumbency of officers for the work 

 
I have satisfied myself to best of my ability that the work has been done properly. 

 
 

Date of issue 
 
           

Executive Engineer (Building) 
PWD SIDHI 



 

 

Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 
case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed the prescribed minimum years (say, five years) of service or more or 
on death the rate of prescribed minimum days’(say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 
monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are: 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 
benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be provided, 
by the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say 20) or more 
contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, 
runways is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made from the wages of 
the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 
for work of equal nature to male and female workers and for not making 
discrimination against female employees in the matters of transfers, training and 
promotions etc.8 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 
employing prescribed minimum (say, 20) or more workmen. The Act provides 
for payments of annual bonus within the prescribed range of percentage of 
wages to employees drawing up to the prescribed amount of wages, calculated in 
the prescribed manner. The Act does not apply to certain establishments. The 
newly set-up establishments are exempted for five years in certain 
circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 
procedure for resolution of industrial disputes, in what situations a strike or 



 

 

 



 

 

lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 100, or 50). The Act 
provides for laying down rules governing the conditions of employment by the 
Employer on matters provided in the Act and gets these certified by the 
designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 
trade unions of workmen and Employers. The Trade Unions registered under the 
Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building 
and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home 
up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 
establishments who carry on any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are covered under 
this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. 
The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, 
first-aid facilities, ambulance, housing accommodations for workers near the 
work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the 
Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid 
of power or another prescribed minimum (say, 20) or more persons without the 
aid of power engaged in manufacturing process. 



 

 

 



 

 

 
 
 

 



 

 

 



 

 

 

 



 

 

 

 



 

 

 
 
 

 

 



 

 

 
 
 
 
 
 

 

 
 
 
 



 

 

 
 
 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

BILL OF QUANTITIES (BOQ) 

 
General Description of work:  Construction of 06 Trade ITI Building , 30 Seated Boys Hostel, 30 
Seated Girls Hostel & 1-F , 2-H , 4-I Type Quarter at Rampur Naikin, District - Sidhi (M.P)   
   

Probable Amount of Contract:  1363.02 Lakh 

 
(Rs. In Figure):    136302000.00 

 
(Rs. In Words) :   Thirteen Crore Sixty Three Lacs Two Thousand  
     Only. 

 
 

S. No. Particulars of 
Item of Work 

Quantity Unit Rate Amount 
(in figure) 

Amount 
(in words) 

Remarks 

I II III IV V VI VII VIII 
        

As Per Schedule Attached 

        

 ~       

 Total Amount (Rs. In Figure)    

 
Total Amount(Rs.In Words): Thirteen Crore Sixty Three Lacs Two Thousand Only. 

 
 

 
 

           
Executive Engineer (Building) 

PWD, SIDHI (M.P.)



 

 

  AGREEMENT FORM 

AGREEMENT 
This agreement, made on the ...................between .......................... name and address 

of Employer) (hereinafter called "the Employer) and .......... (name and address of 
contractor) hereinafter called "the Contractor" of the other part. 

Whereas the Employer is desirous that the ---------------------------------------------------- 
----------------------------------------------.(name and identification number of Contract) 
(hereinafter called "the Works") and the ,Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any 
defects therein, at a cost of Rs.................... 

NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as 

are respectively assigned to them in the conditions of contract hereinafter 

referred to and they shall be deemed to form and be read and construed as 

part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with 

the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying the defects 

wherein Contract Price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

4. The following documents shall be deemed to form and be ready and 

construed as part of this Agreement viz. 
i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part 

of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to 
be executed the day and year first before written. 

The Common Seal of  was hereunto affixed in 
the presence of: 

Signed, Sealed and Delivered by the said   

 in the presence of:         
 

Signature of Contractor Executive Engineer (Building) 
PWD ,SIDHI 
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