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GOVERNMENT OF MAHARASHTRA 

 

 

 

PUBLIC WORKS DEPARTMENT 
 
 

PUBLIC WORKS REGION, NAGPUR 

 
PUBLIC WORKS CIRCLE, CHANDRAPUR 

 

PUBLIC WORKS DIVISION NO.2, CHANDRAPUR 
 

 

 

 

E-TENDER PAPERS FOR 
 

CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL 

NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL) 

 
 

 
  NAME OF AGENCY : ________________________________________ 

 

 

  AGREEMENT No. :  ________________________________________ 
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GOVERNMENT OF MAHARASHTRA 

 

PUBLIC WORKS DEPARTMENT 

 

Original Agreement No.  : B-1 (Percentage Rate) 

Name of Work : 
CONSTRUCTION OF ETP (EFFULENT TREATMENT 

PLANT) FOR MUTTON MARKET MUL NAGAR 

PARISHAD TAH.MUL, DIST.CHANDRAPUR 

(SECOND CALL) 

Name of Contractor :  

Date of Receipt of Tender : As per Online tender schedule 

No. & Date of Work Order :  

Amount put to Tender : Rs. 3710058.00  

 

 

Percentage quoted :  

Amount of Contract :  

Date of Commencement :  

Time stipulated for completion 

of work  

: 06 (Six) Calender Months from the date of written order to 

start work, which will include the monsoon period. 

Date of completion as per 

Agreement 

:  

Acutual Date of Completion :  

Reference to sanction of tender :  

Extension of time limit : 1 

2 

3 

Certified that this original 

Agreement contains 

: Pages 1 to  

 

7
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D I S C L A I M E R 

 

1. Detailed Time Table for the various activities to be performed in e-tendering process by the 

Tenderer for quoting their offer is given in this Tender Document under “Tender Schedule”.   

Contractor should carefully note down the cut-off dates for the carrying out each e-tendering 

process / activity.   

 

2. Every effort is being made to keep the Website up to date and running smoothly 24 x 7 by the 

Government and the Service Provider.  However, Government takes no responsibility, and will 

not be liable for, the website being temporarily unavailable due to any technical issue at any 

point of time. 

 

3. In that event Public Works Department will not be liable or responsible for any damages or 

expenses arising from any difficulty, error, imperfection or inaccuracy with this Website.    It 

includes all associated services or due to such unavailability of the Website or any part thereof 

or any contents or any associated services. 

 

4. Tenderers must follow the time table of e-tendering process and get their activities of e-

tendering processes done well in advance so as to avoid any inconvenience due to unforeseen 

technical problem if any. 

 

5. Public Works Department will not be responsible for any incomplete activity of   e-tendering 

process of the tenderer due to technical error/ failure of website and it cannot be challenged by 

way of appeal, arbitration and in the Court of Law.  Contractors must get done all the e-

tendering activities well in advance. 

 
6. All the Clarifications, Circulars, Notifications and Resolutions related to tenders issued by 

Government from time to time till the date of Submission of Bid shall be applicable  and binding to 

the bidders and shall be treated as part of agreement  unless specifically mentioned on the contrary 

or modified in the bid Documents.
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GOVT. OF MAHARASHTRA 

PUBLIC WORKS DIVISION NO.2, CHANDRAPUR 
E-TENDER NOTICE NO. 06  FOR 2026-27 (Online) (SECOND CALL) 

Online percentage rate tenders in 'B-1' Form are invited by the Executive Engineer, Public Works Division 
No.IIChandrapur for the following work from Contractors registered in appropriate class of the Public Works 
Department of Maharashtra State. The name of work, estimated cost, earnest money, security deposit, time limit for 
completion etc. are as under. 

Sr. 
N
o. 

Name of Work Estimated 
Cost Rs. 

Earnest Money 
Rs. 

Time limit 
for 

Completion 

Cost of 
e-tender Form 

Fee Rs. 

Class of 
Contractor 

1. CONSTRUCTION OF ETP 
(EFFULENT TREATMENT 
PLANT) FOR MUTTON 
MARKET MUL NAGAR 
PARISHAD TAH.MUL, 
DIST.CHANDRAPUR (SECOND 
CALL) 

3710058/- 37500/- 
In the form of Online 
/RTGS /NEFT/RTGS or 
payment Gate way 
mode or in the form 
of 
DD/ FDR. in the name 
of EE PUBLIC WORKS 
DIVISION NO.2, 
CHANDRAPURBid 
security shall be 
drawn directly from 
the account of Bidder 
/ Bidding Firm 

06 (Six) 
Calender 
Months 

(Including 
Monsoon) 

590/- 
(Non- 

Refundable) 

Class V & 
above 

 

The EMD applicable amount shall be paid via Online mode  or off line mode Through D D/FDRonly.  

Total Security Deposit 2% (Two percent) Rs. 75000/- (Rs. 37500/-) at the time of Agreement and Balnce Amount  

through Running account Bill ). 

E- TENDER SCHEDULE 

1 NAME OF WORK;- CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON 
MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND 
CALL) 

2. PERIOD FOR DOWN LOADING BIDING  
DOCUMENTS  

As per e-tender schedule uploaded on e-portal 
https://pwd.mahatenders.gov.in 

3.  TIME,  DATE AND VENUE OF PRE- BID  
CONFRENCE 

N.A. 

4. LAST DATE AND TIME FOR CLOSING OF BIDS  
 

As per e-tender schedule uploaded on e-portal 
https://mahatenders.gov.in 

5- TIME, DATE AND PLACE OF OPENING  OF BIDS As per e-tender schedule uploaded on e-portal 
https://mahatenders.gov.in 

6 OFFICER INVITING BIDS 
 

Executive Engineer,Public Works Division No. 2, Chandrapur 
Dist Chandrapur (Maharashtra) 

7 Physcial Submission of Hard Copy  
1. Tender Documents+Technical Qalification 

Documnets in Enevelope No 1,  
 

i)The bidder shall submit the Hard Copy  of Tender Documents (Financial 

+Technical ) in "Sealed Envelope No 1" and  2" as specified in NIT after the  

Bid submission ) within 72hrs  

ii)  Selected lowest bidder (L1) has to submit  the hard copy of 

Performance Security Deposit if offer is more than 1% Below, in the office 

of Public Works Division No. 2, Chandrapurwithin 8(Eight) days from the 

date of  opening. of financial bid 

8 Place of Physcial Submission of Hard Copy     In the office of the Executive Engineer, Public Works Division No. 
2, Chandrapur 

 

https://pwd.mahatenders.gov.in/
https://pwd.mahaetenders.gov.in/
https://pwd.mahaetenders.gov.in/
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GOVERNMENT OF MAHARASHTRA 
PUBLIC WORKS DEPARTMENT 

 
INVITATION FOR TENDERS 

 
DETAILED TENDER NOTICE  

 
NAME OF WORK :: CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL 

NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL). 

 
Online percentage rate tenders in 'B-1' Form are invited by the Executive Engineer, Public Works Division 
No.II, Chandrapur for the following work from Contractors registered in appropriate class of the Public 
Works Department of Maharashtra State. The name of work, estimated cost, earnest money, security 
deposit, time limit for completion etc. are as under. 
 

Sr. 
N
o. 

Name of Work Estimated 
Cost Rs. 

Earnest Money 
Rs. 

Time limit 
for 

Completion 

Cost of 
e-tender Form 

Fee Rs. 

Class of 
Contractor 

1. CONSTRUCTION OF ETP 
(EFFULENT TREATMENT 
PLANT) FOR MUTTON 
MARKET MUL NAGAR 
PARISHAD TAH.MUL, 
DIST.CHANDRAPUR (SECOND 
CALL) 

3710058.00 
 
 

37500/- 
In the form of Online 
/RTGS /NEFT/RTGS or 
payment Gate way 
mode or in the form 
of 
DD/ FDR. in the name 
of EE PUBLIC WORKS 
DIVISION NO.2, 
CHANDRAPURBid 
security shall be 
drawn directly from 
the account of Bidder 
/ Bidding Firm 

06 (Six) 
Calender 
Months 

(Including 
Monsoon) 

590/- 
(Non- 

Refundable) 

Class V & 
above 

 

 

1. Bidding documents may be downloaded from the e-tendering portal of Public Works 

Department, Government of Maharashtra i.e. https://mahatenders.gov.in after entering the 

details, payment of Rs. 590/- (Rupees Five Hundred Ninety only) should be paid online using 

payment gateway mode or in the form of DD / FDR. DD / FDR is in the name of Executive 

Engineer, Public Works Division No.2, Chandrapur. The cost of Bid document will be non 

refundable. Interested bidders may obtain further information regarding the work from the 

above office. 

2. The Bids will be opened as per the e-Tender Schedule, in the presence of such intending 

Bidders or his/ their authorized representatives who shall be present at that time.  

3. Bid Security of the amount specified for the work in the table shall be paid via online using 

NEFT / RTGS or payment gateway mode or in the shape of DD / FDR. Bid security shall be 

drawn directly from the account of Bidder / Bidding Firm or any of the partners in case of J.V. 

DD /FDR shall be drawn in the favor of Executive Engineer, Public Works Division No.2, 

Chandrapur the guidelines for the same are included in bid document. 

4. The Bids must be submitted online on https://mahatenders.gov.in or on as per NIT & Technical 

bid will be opened on date as per NIT, in the presence of bidders who have to attend in the 

office of the Superintending Engineer, Public Works Circle, Chandrapur(Bid opening  Authority) 

https://pwd.mahaetenders.gov.in/
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(As per NIT)  

5. The Pre-bid meeting is N.A. 

6. It is mandatory for all the bidders to have class-II/III digital Signature Certificate with signing & 

encryption facility (in the name of person who will sign the proposal) from any of the licensed 

Certifying Agency. 

7. Physical Submission  

1. "Sealed Envelope No. I -"Contained -Technical & Financial Bids as specified in NIT after 

Submission of Bid within 72 hours (excluding holidays). Name of work and e-tender no. 

shall be written on the envelope. 

2. Submission of hard copy is a essential. However, hard copies Will  be opened only if 

there are problems in opening/ downloading of tender offers. If the contracto 

inadvertently or otherwise does not submit hard copy, then it shall not constitute a bar 

to open his e-offer. His online tender shall be opened by the tender opening authority 

and will be processed. If the contractor’s offer is lowest then it will be accepted and his 

downloaded tender shall be treated as hard copy. 

8. Selected lowest bidder (L1) has to submit  the hard copy of Performance Security Deposit if 

offer is more than 1% Below, in the office of Executive Engineer, Public Works Division No.2, 

Chandrapur within 8(Eight) days from the date of opening of financial bid. 

9. Before submitting the proposal, the bidders shall mandatorily register and enlist themselves 

(the firm and all key personnel), on https://mahatenders.gov.in further, the bidders shall 

follow the operating procedure as may be prescribed on the said website. 

10. Contractor shall submit BAR CHART /CPM/PERT for this work by visiting site and taking review 

of the work within fifteen days after receiving letter regarding performance security. If 

contractor fails to do so then 1% amount shall be deducted from each running bill. Progress of 

work shall be monitored as per approved bar chart by the competent authority (i.e. E.E./S.E. or 

C.E.) after scrutiny of the BAR CHART /CPM/PERT submitted by contractor. If progress is 

satisfactory, then 75% amount deducted Shall be returned to contractor and remaining 25% 

amounts shall be forfeited to Government. 

11. All the Clarifications, Circulars, Notifications and Resolutions related to tenders issued by 

Government from time to time till the date of Submission of Bid shall be applicable  and 

binding to the bidders and shall be treated as part of agreement  unless specifically mentioned 

on the contrary or modified in the bid Documents. 

12. If offers of two or more bidders are found  identical, then all such bidders shall  be asked to 

submit their revised offers in closed enevelope in presence of tender opening authority. The 

offers shall be less than the offer already submitted. The bidders with lowest revised offer shall 

be considered for award of work. 

13.  ROYALTY, and Testing  Charges 

14. All Testing charge for required quantity of Testing, and Royalty on account of extraction of 

construction material payable under minor mineral act prevailing in the State are included in 
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schedule of rates. Any such due payable to Govt. or any other Agency / Organisation, if not 

paid by contractor and claimed by such authority, same shall be deducted from the 

Contractor’s bill and reimbursed to the claimant. 

15. Tender Percentage for Royalty, Providing Man Power to Depat and Testing charges:- The 

percentage rate figure (Above or Below percent) accepted by the Bidder in the Form of Bid 

shall not be applicable on the items of Royalty and, Providing Man Power to Department and 

Testing charges included in Schedule “B”. 

16. At any point of time during tender process, work execution period, Defect Liability Period, 

submitted papers/documents/applications including material purchase vouchers, test reports, 

bitumen challans, quantity related papers or any papers of contractor should be true, correct 

&  if the papers submitted by Contractor is found incorrect, faulty, not true, dubious, bogus, 

forged etc. then relevant actions of blacklisting & criminal proceedings as per Indian Penal 

Code (IPC) shall be initiated against Contractor/ JV / Partnership Firms/Private 

Ltd./Companies(Bidder). PWD Officers / Engineers / Divisional Account Officers shall not be 

held responsible for the papers submitted by the Contractor. 

17. During Technical Opening/Scrutiny of envelop No.1 of tender, if contractor submits false 

papers / reports for fulfillment of qualifying criteria, then envelop No.2 of such contractor shall 

not be opened. Also such PWD registered contractor / non registered contractor shall be 

blacklisted & information of contractor being blacklisted shall be circulated to all P. W. 

Divisions & allied P. W. Departments. 

18. After issuance of work order, if it is founds that papers submitted / uploaded are forged, 

bogus, incorrect, then such contractor shall be blacklisted & Criminal Proceeding as per IPC 

shall be initiated. If work is at initial stage, the tender of work shall be cancelled. 

19. Engineer In charge or his representative shall minutely inspect the defects, if any, in the works. 

If defects occurred are found beyond repair or entire / part of work is felt essential to be recast 

/ redone, such instructions shall be issued to contractor and contractor shall be instructed to 

recast / redo the said defective work within three months. In case of any dispute, case shall be 

submitted to the Chief Engineer, P.W.Region, Nagpur and his  decision shall be final & binding 

on the contractor. 

20.  The Structural Design for building should be borne by the contractor at his own cost and to be 

        got approved from competent authority. 
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Instruction to Bidders 
 

TENDERING PROCEDURE : 

 

1.1 A. Blank Tender Forms 

 

Bidding documents can be purchased/down loaded from the e-Tendering Portal of Public Works Department, 

Government of Maharashtra i.e. https://mahatenders.gov.in after paying Tender Fees via online mode as per 

the Tender Schedule.  

 

1.1.1 If it is not possible on line to download the drawings, the set of drawing may be supplied to the bidders 

in "Hard Copy" by the Department, on Proof of receipt of payment towards cost of bidding documents as per 

the tender schedule 

 

1.1.2 The bid submitted by the bidder shall be unconditional. Conditional bids shall be summarily 

REJECTED. 

 

1.1.3  All bidders are cautioned that bids containing any deviation from the contractual terms and 

conditions, specifications or other requirements and conditional bids will be treated as non-

responsive. The bidder should clearly mention in forwarding letter that his offer (in envelope 
No. 1& 2) does not contain any conditions, deviations from terms and conditions stipulated 
in the tender. 

 
1.1.4 Bidders should have valid Class-II/III Digital Signature Certificate (DSC) obtained from any 

Certifying Authorities. 

 

1.1.5 For any assistance on the use of Electronic Tendering System, the Users may call the below 

numbers: Contact Us (NIC) The 24x7 Toll Free Telephonic Help Desk Number 1800 3070 
2232 

 Mobile Number +91787807985/86 

 Mobile Number +7878007972/731.2.8 

 

1.2 Guidelines to Bidders on the operations of Electronic Tendering System of Public Works 

Department is available at E-Tendering portal of P.W. Department i.e. https://mahatenders.gov.in The 

bidder shall obtain clarification/help from assistance mentioned in para 1.2.7 No grievances /claims will 

be entertained on failure of submission of online bid. 

 

A. Pre-requisites to participate in the Bidding processed by PWD: 

 

1. Enrollment and Empanelment of Contractors on Electronic Tendering System: 

 The Contractors interested in participating in the Bids of Public Works Department processed using 

the Electronic Tendering System shall be required to enroll on the Electronic Tendering System to 

obtain User ID. 

 After submission of application for enrolment on the System, the application information shall be 

verified by the Authorized Representative of the Service Provider. If the information is found to be 

complete, the enrolment submitted by the Vendor shall be approved. 

 

 For participating in Limited and Restricted tenders the registered vendors have to apply for 

empanelment on the sub-portal of PWD in an appropriate class of registration. The empanelment will 

have to be approved by the respective officer from the PWD. Only empanelled vendors will be 

allowed to participate in such bids. 

 

 The Contractors may obtain the necessary information on the process of enrolment and empanelment 

either from Helpdesk Support Team or may visit the information published under the link Enroll 

https://mahatenders.gov.in/
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under the section E-Tendering Toolkit for Bidders on the Home Page of the Electronic Tendering 

System. 

 

2. Obtaining a Digital Certificate : 

The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid Data 

is required to be signed electronically using a Digital Certificate (Class — II or Class — Ill). This is 

required to maintain the security of the Bid Data and also to establish the identity of the Contractor 

transacting on the System. 

 

The Digital Certificates are issued by an approved Certifying Authority authorized by the Controller 

of Certifying Authorities of Government of India through their Authorized Representatives upon 

receipt of documents required to obtain a Digital Certificate. 

 

Bid data / information for a particular Tender may be submitted only using the Digital Certificate 

which is used to encrypt the data / information and sign the hash value during the Bid Preparation and 

Hash Submission stage. In case during the process of preparing and submitting a Bid for a particular 

Tender, the Contractor loses his/her Digital Signature Certificate (i.e. due to virus attack, hardware 

problem, operating system problem); he / she may not be able to submit the Bid online. Hence, the 

Users are advised to store his / her Digital Certificate securely and if possible, keep a backup at safe 

place under adequate security to be used in case of need. 

 

In case of online tendering, if the Digital Certificate issued to an Authorized User of a Partnership 

Firm is used for signing and submitting a bid, it will be considered equivalent to a no objection 

certificate / power of attorney to that User to submit the bid on behalf of the Partnership Firm. The 

Partnership Firm has to authorize a specific individual via an authorization certificate signed by a 

partner of the firm (and in case the applicant is a partner, another partner in the same form is required 

to authorize) to use the digital certificate as per Indian Information Technology Act, 2000. 

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of the 

Authority User to bid on behalf of the Firm for the Tenders processed on the Electronic Tender 

Management System of Government of Maharashtra as per Indian Information Technology Act, 

2000. The Digital Signature of this Authorized User will be binding on the Firm. It shall be the 

responsibility of Partners of the Firm to inform the Certifying Authority or Sub Certifying Authority, 

if the Authorized User changes, and apply for a fresh Digital Signature Certificate. The procedure for 

application of a Digital Signature Certificate will remain the same for the new Authorized User. 

 

The same procedure holds true for the Authorized Users in a Private / Public Limited Company. In 

this case, the Authorization Certificate will have to be signed by the Director of the Company or the 

Reporting Authority of the Applicant. 

  

 For information on the process of application for obtaining Digital Certificate, the may visit the 

section Digital Certificate on the Home Page of the Electronic Tendering System. 

3. Recommended Hardware and Internet Connectivity: 

To operate on the Electronic Tendering System, the Contractors are recommended to use Computer 

System with at least 1 GB of RAM and broadband connectivity with minimum 512 kbps bandwidth. 

 

4. Set up of Computer System for executing the operations on the Electronic Tendering System: 

To operate on the Electronic Tendering System of Government of Maharashtra, the Computer 

System of the Contractors is required be set up. The Contractors are required to install Utilities 

available under the section Mandatory Installation Components on the Home Page of the System. 

 

The Utilities are available for download freely from the above mentioned section. The Contractors 

are requested to refer to the E-Tendering Toolkit for Bidders available online on the Home Page to 

understand the process of setting up the System, or alternatively, contact the Helpdesk Support Team 

on information / guidance on the process of setting up the System. 
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B. Steps to be followed by Contractors to participate in e-Tenders processed by PWD 
 

1. Preparation of online Briefcase : 

 All Technical Document must be Scanned & Uploaded in RAR/PDF Format. 

 

2. Online viewing of Detailed Notice Inviting Tenders: 

 The Bidders can view the Detailed Tender Notice along with the Time Schedule (Key Dates) 

for all the Live Tenders released by PWD on the home page of PWD e-Tendering Portal on 

https://mahatenders.gov.in under the section Recent Online Tender. 

 

3. Download of Tender Documents: 

 The Pre-qualification/Main Bidding Documents are available for free downloading. 

However to participate in the online tender, the bidder must purchase the bidding documents 

via online mode by filling the cost of Tender Form Fee. 

 

4. Online Bid 

 For BID SECURUTY payment, If bidder use Online Net Banking mode Only. 

 Bidder will have to validate the BID SECURUTY payment as a last stage of bid 

preparation. If the payment is not realized with bank, in that case system will not be able to 

validate the payment and will not allow the bidder to complete his Bid Preparation stage 

resulting in nonparticipation in the aforesaid e-Tender. 

 

a.  Digitally signing the documents to be uploaded 

 The contractor can scan the documents in PDF/RAR format. Avoid scanning the document 

in OTHER format. It is mandatory to upload all the documents with digital signature using 

PDF/RAR Format. 

 

5. Short listing of Bidders for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all Bidders and after 

scrutinizing these documents will shortlist the Bidders who are eligible for Financial Bidding Process. 

The shortlisted Bidders will be intimated by email. 

 

 

6. Opening of the Financial Bids : 

 The Bidders may remain present in the Office of the Tender Opening Authority at the time of opening 

of Financial Bids. However, the results of the Financial Bids of all Bidders shall be available on the 

PWD e-Tendering Portal immediately after the completion of opening process. 

 

7. Tender Schedule (Key Dates) : 

 The Bidders are strictly advised to follow the Dates and Times allocated to each stage under the 

column "Contractor Stage" as indicated in the Time Schedule in the Detailed Tender Notice for the 

Tender. All the online activities are time tracked and the Electronic Tendering System enforces time- 

locks that ensure that no activity or transaction can take place outside the Start and End Dates and 

Time of the stage as defined in the BId Schedule. 

 At the sole discretion of the Tender Authority, the time schedule of the Tender stages may be 

extended. 

 

C. Terms and Conditions For Online-Payments 

 Cost of bidding documents &BID SECURUTY Must be Paid Online Net banking mode Only. 

 General Terms and Conditions For E-Payment 

1. Once a User has accepted these Terms and Conditions, he/ she may register on Merchant's website 

and avail the Services. 

 

https://mahatenders.gov.in/
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2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in India, as well as 

any directives/ procedures of Government of India, and nothing contained in these Terms and 

Conditions shall be in derogation of Merchant's right to comply with any law enforcement agencies 

request or requirements relating to any User's use of the website or information provided to or 

gathered by Merchant with respect to such use. Each User accepts and agrees that the provision of 

details of his/ her use of the Website to regulators or police or to any other third party in order to 

resolve disputes or complaints which relate to the Website shall be at the absolute discretion of 

Merchant. 

 

3. If any part of these Terms and Conditions are determined to be invalid or unenforceable pursuant to 

applicable law including, but not limited to, the warranty disclaimers and liability limitations set forth 

herein, then the invalid or unenforceable provision will be deemed superseded by a valid, enforceable 

provision that most closely matches the intent of the original provision and the remainder of these 

Terms and Conditions shall continue in effect. 

 

4. These Terms and Conditions constitute the entire agreement between the User and Merchant. These 

Terms and Conditions supersede all prior or contemporaneous communications and proposals, 

whether electronic, oral, or written, between the User and Merchant. A printed version of these Terms 

and Conditions and of any notice given in electronic form shall be admissible in judicial or 

administrative proceedings based upon or relating to these Terms and Conditions to the same extent 

and subject to the same conditions as other business documents and records originally generated and 

maintained in printed form. 

 

5. The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in the 

ordinary course of business of Merchant and/or the Payment Gateway Service Providers with regard 

to transactions covered under these Terms and Conditions and matters therein appearing shall be 

binding on the User and shall be conclusive proof of the genuineness and accuracy of the transaction. 

 

6. Refund For Charge Back Transaction: In the event there is any claim for/ of charge back by the User 

for any reason whatsoever, such User shall immediately approach Merchant with his/ her claim 

details and claim refund from Merchant alone. Such refund (if any) shall be effected only by 

Merchant via payment gateway or by means of a demand draft or such other means as Merchant 

deems appropriate. No claims for refund/ charge back shall be made by any User to the Payment 

Gateway Service Provider(s) and in the event such claim is made it shall not be entertained. 

7. In these Terms and Conditions, the term "Charge Back" shall mean, approved and settled credit card 

or net banking purchase transaction(s) which are at any time refused, debited or charged back to 

merchant account (and shall also include similar debits to Payment Gateway Service Provider's 

accounts, if any) by the acquiring bank or credit card company for any reason whatsoever, together 

with the bank fees, penalties and other charges incidental thereto. 

 

8. Refund for fraudulent/duplicate transaction(s): The User shall directly contact Merchant for any 

fraudulent transaction(s) on account of misuse of Card/ Bank details by a fraudulent individual/party 

and such issues shall be suitably addressed by Merchant alone in line with their policies and rules. 

 

9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service Provider's 

webpage, that is linked to the Website, is experiencing any server related issues like 'slow down' or 

'failure' or 'session timeout', the User shall, before initiating the second payment,, check whether 

his/her Bank Account has been debited or not and accordingly resort to one of the following options: 

 

i. In case the Bank Account appears to be debited, ensure that he/ she does not make the payment twice 

and immediately thereafter contact Merchant via e-mail or any other mode of contact as provided by 

Merchant to confirm payment. 

 

ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to make payment. 
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 However, the User agrees that under no circumstances the Payment Gateway Service Provider shall 

be held responsible for such fraudulent/duplicate transactions and hence no claims should be raised to 

Payment Gateway Service Provider No communication received by the Payment Gateway Service 

Provider(s) in this regard shall be entertained by the Payment Gateway Service Provider. 

 

 Limitation of Liability : 

 Merchant has made this Service available to the User as a matter of convenience. Merchant expressly 

disclaims any claim or liability arising out of the provision of this Service. The User agrees and 

acknowledges that he/ she shall be solely responsible for his/ her conduct and that Merchant reserves 

the right to terminate the rights to use of the Service immediately without giving any prior notice 

thereof. 

 

 Merchant and/or the Payment Gateway Service Providers shall not be liable for any inaccuracy, error 

or delay in, or omission of (a) any data, information or message, or (b) the  transmission or  delivery 

of  any such  data, information or message; or (c) any  

 

loss or damage arising from or occasioned by any such inaccuracy, error, delay or omission, non-

performance or interruption in any such data, information or message. Under no circumstances shall 

the Merchant and/or the Payment Gateway Service Providers, its employees, directors, and its third 

party agents involved in processing, delivering or managing the Services, be liable for any direct, 

indirect, incidental, special or consequential damages, or any damages whatsoever, including punitive 

or exemplary arising out of or in any way connected with the provision of or any inadequacy or 

deficiency in the provision of the Services or resulting from unauthorized access or alteration of 

transmissions of data or arising from suspension or termination of the Services. 

 

3. The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever for any 

monetary or other damage suffered by the User on account of: 

 (I) The delay, failure, interruption, or corruption of any data or other information transmitted in 

connection with use of the Payment Gateway or Services in connection thereto; and! or (ii) 

Any interruption or errors in the operation of the Payment Gateway. 

 

4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and Merchant 

and their respective officers, directors, agents, and employees, from any claim or demand, or actions 

arising out of or in connection with the utilization of the Services. 

 

 The User agrees that Merchant or any of its employees will not be held liable by the User for any loss 

or damages arising from your use of, or reliance upon the information contained on the Website, or 

any failure to comply with these Terms and Conditions where such failure is due to circumstance 

beyond Merchant's reasonable control. 

 

 Miscellaneous Conditions : 

 

1. Any waiver of any rights available to Merchant under these Terms and Conditions shall not mean that 

those rights are automatically waived. 

 

2. The User agrees, understands and confirms that his/ her personal data including without limitation 

details relating to debit card/ credit card transmitted over the Internet may be susceptible to misuse, 

hacking, theft and/ or fraud and that Merchant or the Payment Gateway Service Provider(s) have no 

control over such matters. 

 

 

3. Although all reasonable care has been taken towards guarding against unauthorized use of any 

information transmitted by the User, Merchant does not represent or guarantee that the use of the 

Services provided by/ through it will not result in theft and/or unauthorized use of data over the 
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Internet. 

 

4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates shall not be 

liable, at any time, for any failure of performance, error, omission, interruption, deletion, defect, delay 

in operation or transmission, computer virus, communications line failure, theft or destruction or 

unauthorized access to, alteration of, or use of information contained on the Website. 

 

5. The User may be required to create his/ her own User ID and Password in order to register and/ or use 

the Services provided by Merchant on the Website. By accepting these Terms and Conditions the 

User agrees that his! her User ID and Password are very important pieces of information and it shall 

be the User's own responsibility to keep them secure and confidential. In furtherance hereof, the User 

agrees to;  

 

i. Choose a new password, whenever required for security reasons. 

ii. Keep his/ her User ID & Password strictly confidential. 

iii. Be responsible for any transactions made by User under such User ID and Password. The 

User is hereby informed that Merchant will never ask the User for the User's password in an 

unsolicited phone call or in an unsolicited email. The User is hereby required to sign out of 

his! her Merchant account on the Website and close the web browser window when the 

transaction(s) have been completed. This is to ensure that others cannot access the User's 

personal information and correspondence when the User happens to share a computer with 

someone else or is using a computer in a public place like a library or Internet cafe. 

 

 Debit/Credit Card, Bank Account Details 

1. The User agrees that the debit/credit card details provided by him/ her for use of the aforesaid 

Service(s) must be correct and accurate and that the User shall not use a debit/ credit card, that is not 

lawfully owned by him/ her or the use of which is not authorized by the lawful owner thereof. The 

User further agrees and undertakes to provide correct and valid debit/credit card details. 

 

2.  The User may make his/ her payment (Cost of bidding documents &BID SECURUTY) to Merchant 

by using a debit/credit card or through online banking account. The User warrants, agrees and 

confirms that when he/ she initiates a payment transaction and/or issues an online payment instruction 

and provides his/ her card / bank details: 

 

i. The User is fully and lawfully entitled to use such credit / debit card, bank account for such 

transactions; 

ii. The User is responsible to ensure that the card/ bank account details provided by him/ her are 

accurate; 

iii. The User is authorizing debit of the nominated card/ bank account for the payment of Tender 

Fee and Earnest Money Deposit. 

iv. The User is responsible to ensure sufficient credit is available on the nominated card/ bank 

account at the time of making the payment to permit the payment of the dues payable or the 

bill(s) selected by the User inclusive of the applicable Fee. 

 

 Personal Information : 

 

3.  The User agrees that, to the extent required or permitted by law, Merchant and/ or the Payment 

Gateway Service Provider(s) may also collect, use and disclose personal information in connection 

with security related or law enforcement investigations or in the course of cooperating with 

authorities or complying with legal requirements. 

4.  The User agrees that any communication sent by the User vide e-mail, shall imply release of 

information therein/ therewith to Merchant. The User agrees to be contacted via e-mail on such mails 

initiated by him/ her. 

5.  In addition to the information already in the possession of Merchant and/ or the Payment Gateway 
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Service Provider(s), Merchant may have collected similar information from the User in the past. By 

entering the Website the User consents to the terms of Merchant's information privacy policy and to 

our continued use of previously collected information. By submitting the User's personal information 

to us, the User will be treated as having given his/her permission for the processing of the User's 

personal data as set out herein. 

6.  The User acknowledges and agrees that his/ her information will be managed in accordance with the 

laws for the time in force. 

 Payment Gateway Disclaimer : 

 The Service is provided in order to facilitate payment of Cost of bidding documents &BID 

SECURUTY online. The Merchant or the Payment Gateway Service Provider(s) do not make any 

representation of any kind, express or implied, as to the operation of the Payment Gateway other than 

what is specified in the Website for this purpose. By accepting/ agreeing to these Terms and 

Conditions, the User expressly agrees that his/ her use of the aforesaid online payment service is 

entirely at own risk and responsibility of the User. 

 

1.2  TENDERING PROCEDURE : - 

1.2.1 Issue of Blank Tender Forms. 

 Tender Forms can be purchased from the e-Tendering Portal of Public Works Department, 

Government of Maharashtra i.e. https://mahatenders.gov.in after paying Tender Fees via 

online mode as per the Tender Schedule.  

1.2.2  Bid Security:- 

 

i) Bid Securityshall be paid online using online mode or In the form of DD / FDR. The DD / FDR in the 
name of Executive Engineer Public Works Division No.2, Chandrapuronly.  Bid security shall be 
drawn directly from the account of Bidder / Bidding Firm or any of the partners in case of J.V Bid 
Securityin the form of cheques or any other form except above will not be accepted. 

ii) Tenderer of those who do not deposit Bid Securityy in one of the above acceptable form  

 shall be summarily rejected. 

iii) The amount of earnest money will be refunded to the unsuccessful tenderers on deciding about the 

acceptance or otherwise of the tender or on lapsing of the validity period, whichever is earlier.  In 

case of successful tenderer, it will be refunded on his payment of initial Security Deposit will be 

adjusted towards a part of security deposit to be paid after awarding of the work.  If successful 

tenderer does not pay the Security Deposit in the prescribed time limit, and complete the 

agreement bond, his earnest money deposit will be forfeited to the Government. 

iv) In case of Joint Venture, Bid Security shall be paid via online using NEFT/RTGS or payment gateway 

mode. The Security Deposit, additional security deposit etc. in the form of T.D.R./F.D.R. issued in 

the name of Joint Venture Company drawn by scheduled bank having branches in Maharashtra 

and pledged, in the name of Executive Engineer, Enginerr Public Works Divison No. 2, 

Chandrapurfor the period of one year will be considered. 

1.2..3 PRE-TENDER CONFERENCE: - 

1.2.3.1 Pre-tender conference is open to all prospective tenderer who have downloaded tender form 

before the date of Pre-tender Conference. The Pre-tender conference will be held  wherein 

prospective Tenderers will have an opportunity to obtain clarifications regarding the work 

and the Tender Conditions. 

 

https://pwd.maha.etenders.gov.in/
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1.2.3.2 Theprospective contractor shall post their queries eitherinwritingororally

 concerningthework,andthereplytothe sameshallbeuploadedontheportal

 https://mahatenders.gov.inand thisclarificationreferredtoasCommonSetof

 Conditions/Deviations (C.S.D.), shall form part of tender documents and which will also be 

common and applicable to all tenderer. The point/points if any raised in writing and/or 

verbally/onlinebythecontractorinpretenderconferenceandnot finding place 

inC.S.D.issuedafterthepre-bidconference,is/aredeem to be rejected. Insuch 

casetheprovisioninNITshallprevail.Nofurther correspondence willbe 

 madethereafterwiththecontractorinthisregard. 

1.2.3.3 The tender submitted by the tenderer shall be based on the C.S.D. issued by  dept if 

any.  

1.2.3.4 All tenderersare cautionedthattenderscontainingany deviationfromthe contractual 

 termsandconditions,specificationsor otherrequirementsand conditional tenders will

 betreated asnon responsive.  

1.2.3.5 TenderersshouldhavevalidClassII/III DigitalSignatureCertificate(DSC) obtained  from any 

CertifyingAuthorities. In caseof requirement of DSC, interested Biddersshouldgo to 

http://maha.etenders.in/mah/DigitaICertLasp andfollowthe procedure 

 mentionedinthedocument'ProcedureforapplicationofDigitalCertificate'. 

 

1.2.4 SUBMISSION OF TENDER:- 

 Refer  to Section 'Guidelines to Bidders on the operations  of Electronic Tendering 

 System of Public Works Department' 

1.2.4.1 OPENING OF TENDER:- 

 On the dates pecified in theTender Schedule following procedure wil lbe adopted. 

1.2.4.2.ENVELOPENo.1:-(Documents) 

 First of all  Envelope No.1 of the tender will be opened online to  verify its  contents  as 

per requirements. If the various documents contained in this envelope do  not meet  the 

requirements of the Department, a  note will be recorded accordingly by  the tender opening 

authority and the said tenderers Envelope No.2 will not be considered for further action and the 

same will be recorded. The decision of the tender opening  authority in this regard will be 

final and binding on the contractors. 

1.2.4.3 ENVELOPENo.2:(Financial Bid) 

 This  envelope  shall  be  opened  online  immediately  after  opening  of Envelope 

 No.1,only if contents of Envelope No.1 are found to be acceptable to the  Department.  

 The   tendered  rates  in  Schedule  'B'  or  percentage above / below the estimated 

 rates  shall  then be read out in the presence of bidders who remain present at the 

 time of opening of  Envelope No.2. 

 Offer to be submitted online. The t nderer shall enter his in figures 

 The contractor shall quote their offer as  per details given in the main tender and 

 also  based on the detailed  set of conditions issued/Additional stipulations madeby

 the  Department as informed to him by a letter from Chief Engineer/Superintending 

 Engineer  after Pre-Tender Conference. Tenderer quote their offer only 

 unconditional. 

http://pwd.maha.etenders.in/
http://maha.etenders.in/mah/DigitaICertLasp
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1.3 Disqualification  

Even through the tenderer meet the  qualification criteria, they are subject to be disqualified if 

they have, 

1.3.1 Made misleading or false representation in the form / statement, submitted, 

and / or record of poor performance such as abandoning the works 

rescinding of contract for which reasons are attributable to the non 

performance of the contractor, constant history of litigation awarded against 

the applicant or financial failure due to bankruptcy.  

1.3.2 The rescinding of contract of a joint venture and account of reasons other 

than non-performance, such as Most Experienced partner of  joint venture 

pulling out, court directions leading breaking up to a joint venture before the 

start of work, which are not attributable to the poor performance of the 

contractor will, however not affect the qualification of the individual partners 

1.3.3 In the tender process , if the lowest offer is more than 10% below the cost put 

to tender, the tender calling authority shall  obtain the detailed justification 

and planning of executing the work at such lower rate from the concerned 

contractor and based on that shall ensure the possibility of completing the 

work at the offered lowest rate. 

1.3.4 Selected lowest bidder (L1) has to submit  the hard copy of Performance 

Security Deposit if offer is more than 1% Below, in the office of Public Works 

Division No.2, Chandrapur within 8(Eight) days from the date of  opening. of 

financial bid 
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1.4 ENVELOPE No. 1: (Documents Required)  

The bidder must purchase the bidding documents via online mode by filling the cost 
of Tender. 

 The first envelope “Envelope No. 1” shall contain the following documents: 

1.4.1  

 

The EMD applicable will be paid via online mode or Off line Mode in the Form of DD / 

FDR. Additional (Performance) Security (if Required) (copy to be Submitted as per the 

tender Schedule). 

 

1.4.2    

 

Scanned from original copy of Valid certificate as a Registered Contractor with the 

Public Works Departmet Government of Maharashtra in appropriate class. 

 

1.4.3 Reports on the financial standing of the Bidder, such as profit and loss statements and 

auditor’s reports for the past five years ; 

 

1.4.4 (i) Self declaration on plain paper regarding completeness, correctness and truthfulness 

of documents submitted as per prescribed proforma given in Apenidix I 

 

1.4.4 (ii) Affadavit regarding completeness, correctness and truthfulness of documents 

submitted on Stamp Paper of Rs 100/- as per prescribed proforma given in Appendix  II 

 

1.4.5 Scanned from original copy of Power of Attorney on behalf of  firm, proprietorship firm 

/Partnership firm / Pvt limited  Company/ joint Venture or any other registered 

company Registered with Registrar of Company to sign agreement/  other 

correspondence   with department authority.  

 

1.4.6 Scanned from original list of plants and Machinery duly signed by the contractor. 

1.4.7 Joint venture not applicable. 

 

1.4.8 Scanned from original of Registration documents of firm (Firm, Proprietorship firm/ 
Partnership firm /Registration of Private limited company / Registration of Public 
limited company or any other company or any other  Company as the case may be.) 

1.4.9 Scanned  from original  of list of works completed and in hand and works tendered 
along with supporting certificates. 

1.4.10 Scanned Copy of original Certificate for having Successfully completed Three similar 
nature works (ETP / STP) having value not less than Rs.14.84 lakhs (Rs.forteen Lakhs 
Eighty Four Thousand Only) OR Two similar nature works (ETP / STP) having value 
not less than Rs.18.55 lakhs (Rs. Eighteen Lakhs Fifty Five Thousand Only) OR One 
similar nature work (ETP / STP) having value not less than Rs.29.68 lakhs (Rs.Twenty 
Nine Lakhs Sixty Eight Thousand Only) updated to current cost in last five financial 
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years and current year. For updating please refer table. 

The criteria mentioned is for works carried out in Govt./ Semi Govt. Bodies such as 
MHADA, MSEDCL, MIDC, CIDCO. Certificates are required to be obtained from the 
officer not below the rank of Executive Engineer (Work Carried out in Govt/ Semi Govt 
Bodies such as MHADA, MSECDL, MIDC, CIDCO) or equivalent competent authority in 
case of local bodies.  

For works carried out in other than Govt./ Semi Govt. Bodies such as MHADA, MSEDCL, 
MIDC, CIDCO. the criteria of amount of single work shall be double of the mentioned 
above, and such certificates are required to be obtained from Director / CEO / or Office 
in Charge of Project or equivalent. 

1.4.11 Scanned  from original List of Technical Persons /employee. Duly signed  by the 
contractor 

1.4.12 Upload Blank Tender Copy only in PDF Format  Issued and  Digitally Signed by the 
Department. 

1.4.13 Bid Capacity:   

The Bid capacity shall not be less than the amount put to tender for which the bid is 
submitted. Bid capacity will be evaluated as part of post qualification in the following 
manner. Calculation of Bid Capacity should be required on contactors letter head 

 Bid Capacity = (A X N X 2)  - B 

 A  - MAXIMUM ANNUAL TURNOVER OF CIVIL ENGINEERING WORKS EXCLUDING 
PRIVATE WORK DURING LAST FIVE YEARS (UPDATED TO THE CURRENT D.S.R. LEVEL) 
WHICH WILL TAKE INTO ACCOUNT THE COMPLETED AND PART OF ONGOING WORKS 
COMPLETED DURING LAST FIVE YEARS.(SUCH CERTIFICATE ARE REQUIRED TO BE 
OBTAINED FROM THE  CHARTERED ACCOUNTANT MAHARASHTRA STATE ONLY ) 

 N - Number of Years Prescribed For Completion of The Work, For Which The Bid Is 
Invited. 

 B  - Value of existing commitments and works (ongoing) to be completed in the period 
stipulated for completion of the work in the present tender. Existing commitments 
shall include details of  tenders of works which are either accepted  as lowest or have 
been  opened and found to be lowest. 

 Certificates shall be obtained from the officer not below the rank of Executive 
Engineer. 

 For Evaluation of Bid Capacity for work, Chartered Accountant’s Certificate for 5 

years along with Profit & Loss Statement. Value of A should be supported by year 

wise work done certificates issued by the Engineer in Charge not below the rank of 

Executive Engineer / Head of Department of the Concerned Egineering Department 

with outward No. & Date. 

Certificate shall be obtained from the officer not below the rank of Executive 
Engineer 

 The value of B shall be self attested with detailed list of works with its value .Any 
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misleading or false representation shall be treated under Indian Penal code and the bid 

will be treated as  non- responsive. 

 (Completed work carried out In Govt/ Semi Govt Bodies such as such as MHADA, 

MSEB, MIDC, CIDCO Etc or Local Bodies only will be considered.) 

 

 

1.4.14 Bid Capacity :- As per Govt. Circular Bid Capacity Shall be calculated as on online 

programme. Contractor shall upload a On Line Document. 

  

A) Bid Capacity:- Bidders shall upload QR based Bid Capacity Certificate downloaded from Portal 
“bidcap.emahapwd.com”. If this bid capacity Certificate is not uploaded then tender shall be 
treated as non-responsive 
 
B) Technical Personnel Development Bidders shall fill the relevant information of key persons 
and Technical Staff available with him in the formats and field specified on 
“bidcap.emahapwd.com” Portal. 
Out of the total key persons and Technical staff available with bidder shall upload the staff he 

desires to deploy for this work. This statement shall be downloaded from portal 

“bidcap.emahapwd.com”. Bidder shall upload this QR based statement downloaded on or before 

two days of submission. If this certificate is not uploaded then tender shall be treated as non 

responsive. 

 

Table For Updating To Current Cost  

Sr. No. Year Cost of work Updated cost % 

1. 2025-2026 100 1.00 

2. 2024-2025 100 1.10 

3. 2023-2024 100 1.21 

4. 2022-2023 100 1.33 

5 2021-2022 100 1.46 

6 2020-2021 100 1.61 

 
Note 

1) The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned 
by the Engineer in charge, not below the rank of an Executive Engineer or equivale 

2) The envelop will be opened only if the bid capacity calculated is not less than the cost of work 
put to tender.  

3) The updating of current cost of works executed earlier to above mentioned period shall be 



20 
Contractor                                                         No. of correction                                           Executive Engineer 

 

worked out in the same manner shown in above table. 
4) Even though the bidders meet the above qualifying criteria, they are subjected to be 

disqualified if they have made misleading or false representation in the forms statement and 
attachments submitted as proof of the qualification requirements and / or record of past 
performance such as abandoning the works, not properly completing the contract, in ordinate 
delays in completion litigation history or financial failures etc. 

5) For particular tender notice ,the bid capacity has to be  taken in to consideration. If the  bidder 
is L-1 in the first bid ,the bid capacity shall be reduced for subsequent  bid to be opened under 
the same tender Notice. If Sufficient Bid Capacity is available  then only the bid shall be 
considered. if balance  bid capacity is not  available as per required bid capacity ,then  bidder 
shall be treated as not qualified.   

1.5 ENVELOPE No. 2 TENDER   (FINANCIAL BID) 

 
i. Upload Financial Document (BOQ) in Excel Format. 

1.6 SUBMISSION OF TENDER :  

 Refer to Section ‘Guidelines to Bidders on the operations of Electronic Tendering System of Public 

Works Department’ for details.   

1.7 OPENING OF TENDERS: 

On the date, specified in the Tender Schedule, following procedure will be adopted for opening of 

the Tender. 

(A) ENVELOPE No. 1 : ( Documents ) 

First of all Envelope No. 1 of the tender will be opened online to verify its contents as per 

requirements. If the various documents contained in this envelope do not meet the requirements of 

the Department, a note will be recorded accordingly by the tender opening authority and the said 

tenderers Envelope No. 2 will not be considered for further action and the same will be recorded. 

The decision of the tender opening authority in this regard will be final and binding on the 

contractors. 

   (B) ENVELOPE No. 2: (Financial Bid) 

This envelope shall be opened online immediately after opening of Envelope No. 1, only if contents 

of Envelope No. 1 are found to be acceptable to the Department. The tendered rates in Schedule ‘B’ 

or percentage above/below the estimated rates shall then be read out. in the presence of bidders 

who remain present at the time of opening of Envelope No. 2. 

1.8 EARNEST MONEY : 

(i) Earnest money of minimum Rs.37500/-  shall  be paid via online using mode OR In the form 

of DD/ FDR. The DD/ FDR in the name of Executive Engineer Public Works Division No.2, 

Chandrapur. Earnest Money shall be drawn directly from the account of Bidder / Bidding 

Firm  

After Tender opening, the EMD of the unsucessfull bidder will be returned to account 

provided by the bidder during the bid prepration as given in challan under Beneficiary 

Account Number 

Earnest Money in the form of cheques or any other form except above will not be accepted. 
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(ii) The amount will be refunded to the unsuccessful tenderers on deciding about the 

acceptance or otherwise of the tender. In case of successful tenderer, it will be refunded on 

his paying initial Security Deposit and completing the tender documents in form B-1. 

(iii) In case of Joint Venture, Earnest money shall be paid via online using NEFT/RTGS or 

payment gateway mode. OR in the form of T.D.R. / F.D.R. issued in the name of Joint 

Venture Company drawn by scheduled bank having branches in Maharashtra and endorsed, 

in the name of Executive Engineer Public Works Division No.2, Chandrapurfor the period of 

one year will be considered. 

 

1.9 A SECURITY DEPOSIT : 

(i) The successful tenderer whose tender is accepted will have to pay Rs. 75000/- towards the Security 

Deposit 

(ii) Rs.37500/- is to be deposited in cash or bank guarantee of scheduled bank, F.D.R. of the scheduled 

 bank / National Saving Certificate duly pledged in the name of Executive Engineer Public Works 

Division No.2, Chandrapurtowards the initial Security Deposit,  valid within the time limit prescribed in 

clause 1 of B-1 Form, agreement  till completion of defect liabilities  period failing which his earnest 

money will be forfeited to Government. 

(iii) In addition to the above, an amount of Rs.37500/-will be deducted from the running bills at 1 % of value 

of the gross bill towards balance security deposit. This is a compulsory deduction. 

 

1.9 B ADDITIONAL PERFORMANCE SECURITY; - 

 

Demand Draft/FDR/ Bank Guranteefor Additional Performance Security Deposit for Quoting Offer More than 
1% below the tender cost. 

Selected Lowest bidder (L1) has to submitt the hard copy of Performance Security in the form of  Demand 
Draft/FDR/ Bank Gurantee of required amount as per condition given in Performance Security to the office 
of Executive Engineer PUBLIC WORKS DIVISION NO.2, CHANDRAPURwithin 8(Eight )days from the date of 
opening of financial bid. 
The Performance Security shall be made as per following calculation. 
(i) If the tenderer quotes his offer 1% to 10% below the cost put to tender, he shall submit the Demand Draft 
of the amount equal to 1% of cost put to tender. Demand Draft/FDR/ Bank Gurantee of Additional 
Performance security shall be drawn directly from the account of Bidder / Bidding Firm or any of the 
partners in case of J.V. 
(ii) If the Bidder intends to quote his offer more than 10 % upto 15 % below the estimated cost put to Bid 
then he should submit Additional Performance security 1 % for every percent after 10 % below percentage 
in addition to the 1% mentioned above in clause A for quoting below offer. 
(eg. If Bidder quotes his offer 14.6% below the estimated cost put to bid, then he should submit 14.6 - 10 = 
4.6 % + 1% = 5.6 % amount of the cost put to bid as a total Additional Performance Security.) 
For The Purpose of calculation of amount of Additional performance Security, the below Percentage (%) of 
Bidder shall be considered only upto two decimal points (Rounded upto two decimal points).  
(iii)If the Bidder intends to quote his offer more than 15 % below the estimated cost put to Bid then he 
should submit Additional Performance security 2 % for every percent after 15 % below percentage in 
addition to the clause I & II mentioned above for quoting below offer, Demand Draft/FDR/ Bank Guranteeof 
Additional Performance security shall be drawn directly from the account of Bidder / Bidding Firm or any of 
the partners in case of J.V. 
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(eg. If Bidder quotes his offer 16.6% below the estimated cost put to bid, then he should submit 16.6 - 15 = 
1.6 % * 2 = 3.2 % + 1 % + 5 % = 9.2 % amount of the cost put to bid as a total Additional Performance 
Security.) 
 
Note:-  
1) If the Performance Security of Demand Draft/FDR/ Bank Guranteeamount below Rs.1000/- then Demand 
Draft should be atleast for Rs. 1000/- 
2) Submit the Demand Draft/FDR/ Bank Guranteeof the commutative amount which should be rounded 
upto two decimal points.  
3) The date of submission of hard copy  of Performance Security Deposit  not be extended at any cost and 
the tender will be rejected if  Addiyonal Performance Security is not submitted within 8 days. from the date 
of financial opening 
4)If the first lowest bidder fails to submit  Performance Security Deposit in stipulated time i.e. 8 days from 
the opening of financial bid then L-2 bidder will be communicated in writing and negotiated if he agrees to 
do the work  at the same  rate lower than the offer of L-1 bidder his tender will be accepted.. 
5) Such Demand Draft/FDR/ Bank Guranteeshall  be strictly issued only by the Nationalized Bank or 
Scheduled Bank in favour of in the Executive Engineer PUBLIC WORKS DIVISION NO.2, CHANDRAPURvalid  
For One Months  + Completeion Period 
6) The Demand Draft/FDR/ Bank Guranteeshould bear the MICR and IFSC Code Number of the issuing bank.  
7) If it is found that the FDR/ Bank Gurantee  as above submitted by the bidder is False / Forged then the 
Earnest Money submitted by such bidder shall be forfeited and his registration as a contractor of Public 
Works Department will be suspended & he will be entered in the Black List. This is also applicable for 
Unregistered Bidder in such case he will be entered in the Black List. 

8) The work order to the successful contractor shall be issued only after the encashment of his Demand 

draft   by the concerned Executive Engineer.     

9) The work order to the successful contractor shall be issued only after the Confiramtion of Correctness of 

issusance  of his FDR/ Bank Gurantee by the concerned Executive Engineer.      

10) The  AdditionalPerformance Depost willbe relese after Staishfactory  completeion of work.      

Information regarding contract as well as blank tender forms can be downloaded from the eTendering 

website upon providing the details of the payment of cost as detailed in the N.I.T.  

1.10 ISSUE OF FORMS : 

Information regarding contract as well as blank tender forms can be downloaded from the 

eTendering website upon providing the details of the payment of cost as detailed in the N.I.T.  
 

1.11 TIME LIMIT:The work is to be completed within time limit as specified in the N.I.T. which shall be 
reckoned from the date of written order for commencing the work and shall be inclusive of 
monsoon period. 

1.12  TENDER RATE:No alteration in the form of tender and the schedule of tender and no additions in 
the scope of special stipulations will be permitted. Rates quoted for the tender shall be taken as 
applicable for all leads and lifts. 
 

1.13 TENDER UNITS: 
The tenderers should particularly note the units mentioned in the Schedule “B” on which the rates 
are based. No change in the units shall be allowed. In the case of difference between the rates 
written in figures and in words, the correct rate will be the one, which is lower of the two. 

1.14 CORRECTION:No corrections shall be made in the tender documents. Any corrections that are to be 
made shall be made by crossing the incorrect portion and writing the correct portions above with 
the initials of tenderer. 
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1.15 TENDER’S ACCEPTANCE :Acceptance of tender will rest with the Executive Engineer Public Works 
Division No.2, Chandrapur who reserves the right to reject any or all tenders without assigning any 
reason therefor. The tenderer whose tender is accepted will have to enter in to a regular B-1 
agreement within 10 days of being notified to do so. In case of failure on the part of Tenderer to 
sign the agreement within the stipulated time, the earnest money paid by him shall stand forfeited 
to the Government and the offer of the tenderer shall be considered as withdrawn by him.  

1.16 CONDITIONAL TENDER : 
The tenders who do not fulfil the condition of the notification and the general rules and directions 
for the guidance of contractor in the agreement form or are incomplete in any respect are likely to 
be rejected without assigning any reason therefore 

1.17(a)  
 

The Tenderers shall be presumed to have carefully examined the drawings, conditions and 

specifications of the work and have fully acquainted themselves with all details of the site, the 

conditions of rock and its joints, pattern, river, weather characteristics, labour conditions and in 

general with all the necessary information and data pertaining to the work, prior to tendering for 

the work. 

1.17(b)  The data whatsoever supplied by the Department along with the tender documents are meant to 

serve only as guide for the tenderers while tendering and the Department accepts no responsibility 

whatsoever either for the accuracy of data or for their comprehensiveness.   

1.17(c)  
 

The quarries for extraction of metal, murum etc. provided in the sanctioned estimate are as per 

survey conducted by the Department. The Contractor should however examine these quarries and 

see whether full quantity of materials required for execution of the work strictly as per specification 

are available in these source before quoting the rates. In case the materials are not available due to 

reasons whatsoever, the contractor will have to bring the materials from any other source with no 

extra cost to Government. The rates quoted, should therefore be for all leads and lifts from 

wherever the materials are brought at site of work and inclusive of royalty to be paid to the 

Revenue Department by the Contractor. 

1.18 POWER OF ATTORNEY :If the tenderers are a firm or company, they should in their forwarding letter 

mention the names of all the partners together with the name of the person who holds the power 

of Attorney, authorizing him to conduct all transactions on behalf of the body, along with the 

tender.  

1.19 The tenderer may, in the forwarding letter, mention any points are may wish to make clear but the 

right is reserved to reject the same or the whole of the tender if the same becomes conditional 

tender thereby. 

1.20 The contractor or the firms tendering for the work shall inform the Department if they appoint their 

authorized Agent on the work. 

1.21 No foreign exchange will be released by the Department for the purchase of plants and machinery 
for the work by the Contractor. 

1.22 Any dues arising out of contract will be recovered from the contractor as arrears of Land Revenue, if 

not paid amicably. Moreover, recovery of Government dues from the Contractors will be affected 

from the payment due to the Contractor from any other Government works under execution with 

them.1.23  

1.23 All pages of tender documents, conditions, specifications, correction slips etc. shall be initialled by 

the tenderer. The tender should bear full signature of the tenderer, or his authorized power of 
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Attorney holder in case of a firm. 

1.24 The Income Tax at 2.0 % including surcharge or percentage in force from time to time or at the rate 

as intimated by the competent Income Tax authority shall be deducted from bill amount whether 

measured bill, advance payment or secured advance. 

1.25 The successful tenderer will be required to produce, to the satisfaction of the specified concerned 

authority a valid concurrent license issued in his favour under the provisions of the Contract Labour 

(Regulation and Abolition) Act 1970 for starting the work. On failure to do so, the acceptance of the 

tender shall be liable to be withdrawn and also liable for forfeiture of the earnest money.  

1.26 The tenderer shall submit the list of apprentices engaged by the Contractor under Apprentice Act. 

1.27 Cess @ 1% (One percent) shall be deducted at source from every bill of the Contractor by the 

Executive Engineer Under “Building and Other Construction for workers Welfare Cess Act 1996”. 

1.28 Registration under GST Act 2017 is mandatory. TDS under rules 51 of GST Act 2017 will be deducted 

from the sums to be paid to the contractor as per applicable rates. 

1.29 The rates quoted by the Contractor shall be deemed to be inclusive of the labour welfare cess and 

other taxes (other than GST) that the Contractor will have to pay for the performance of this 

Contract. The Employer will perform such duties in regard to the deduction of such taxes at source 

as per applicable law.. 

1.30 VALIDITY PERIOD  :The offer shall remain open for acceptance for minimum period of 75 days from 

the Date of opening of Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the 

contractor by notice in writing duly addressed to the authority opening the tender and sent by 

Registered Post Acknowledgment due.  

1.31 In the tender process , if the lowest offer is more than 10% below the cost put to tender, the tender 

calling authority shall  obtain the detailed justification and planning of executing the work at such 

lower rate from the concerned contractor and based on that shall ensure the possibility of 

completing the work at the offered lowest rate. 

 

1.32     Contractor shall submit a certificate to the effect that “All the payments to the labour/staff are 
made in bank accounts of staff linked to Unique Identification Number (AADHAR CARD).” The 
certificate shall be submitted by the contractor within 60 days from the commencement of 
contract. If the time period of contract is less than 60 days then such certificates shall be submitted 
within 15 days from the date of commencement of contract. 

1.33 All the Clarifications, Circulars, Notifications and Resolutions related to tenders issued by  PWD 
Government  of Maharashtra  and which are uploaded on website  of PWD ,Maharashtra upto 15 
days prior to date of submission of bid, shall have overriding effect on the conditions  in bid 
document  . 

1.34 If offers of two or more bidders are found  identical, then all such bidders shall  be asked to submit 
their revised offers in closed  enevelope in presence of tender opening authority  ,The offers shall 
be less than the offer already submitted. The bidders with lowest offer shall be considered for 
award of work. 
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1.35 Key Personnel  - The absence of Key Personnel  mentioned in the tender   at site due to some 
Genuine  reason , personnel mention above shall seek  the prior written  permission from Sub 
Divisional Engineer  In charge of  the Project. 

1.36 For  any Change in Personnel, contractor shall obtained  prior written approval from  Engineer  
In charge to replace the personnel  with Personnel equal or more  qualification 

1.37 
If contractor fails to appoints any of the staff mention in Annexure II  at site amount below shown 

amount shall be recoverable from the contactor bill  

  Personnel Amount Recoverable on  account of non 
availability of person 

1 Project Manager 
Rs 45000/- Per Month 

2 Site Supervisor (daily) 
Rs 30000/- Per Month 

1.38 
The Site Supervise or Engineer to Supervise/Assist the work on behalf of PWD will be appointed 
after  the selection by the engineer in charge, The complete right to deploy the concern 

1.39 
Tender Percentage for Royalty  and Testing charges:- The percentage rate figure (Above or Below 
percent) accepted by the Bidder in the Form of Bid shall not be applicable on the items of Royalty  
consultancy and  Testing  charges  work included in Schedule “BoQ”. 

1.40 
At any point of time during tender process, work execution period, Defect Liability Period, 
submitted papers/documents/applications including material purchase vouchers, test reports, 
bitumen challans, quantity related papers or any papers of contractor should be true, correct &   if 
the papers submitted by Contractor is found incorrect, faulty, not true, dubious, bogus, forged etc. 
then relevant actions of blacklisting & criminal proceedings as per Indian Penal Code (IPC) shall be 
initiated against Contractor/ JV / Partnership Firms/Private Ltd./Companies(Bidder). PWD Officers / 
Engineers / Divisional Account Officers shall not be held responsible for the papers submitted by the 
Contractor. 

1.41 During Technical Opening/Scrutiny of envelop No.1 of tender, if contractor submits false papers / 
reports for fulfillment of qualifying criteria, then envelop No.2 of such contractor shall not be 
opened. Also such PWD registered contractor / non registered contractor shall be blacklisted & 
information of contractor being blacklisted shall be circulated to all P. W. Divisions & allied P. W. 
Departments. 

1.42 After issuance of work order, if it is founds that papers submitted / uploaded are forged, bogus, 
incorrect, then such contractor shall be blacklisted & Criminal Proceeding as per IPC shall be 
initiated. If work is at initial stage, the tender of work shall be cancelled. 

 1.43 After issuance of work order, if it is founds that papers submitted / uploaded are forged, bogus, 
incorrect, then such contractor shall be blacklisted & Criminal Proceeding as per IPC shall be 
initiated. If work is at initial stage, the tender of work shall be cancelled. 

1.44 Engineer In charge or his representative shall minutely inspect the defects, if any, in the works. If 
defects  occurred are found beyond repair or entire / part of work is felt essential to be recast / 
redone, such  instructions shall be issued to contractor and contractor shall  be instructed to 
recast / redo the said  defective work within three months. In case of any dispute, case shall be 
submitted to the Chief Engineer, P.W.Region, Nagpur and his  decision shall be final & binding on 
the contractor 
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1.45 Stamp Duty 

As per Bombay Stamp Act 1958 amended via The Maharashtra Stamp Act 1958 and provision 
contained in article 63 of Schedule-I, the contractor shall bear whole required amount of Stamp 
Duty on works contract in the form of Stamp Paper of Online (franking or e-SBTR) as applicable as 
per prevailing rate declared by Govt. of Maharashtra before work order. The Contractor quote his 
rate accordingly and no claim against this shall be considered. If the contractor fails to bear this 
amount, acceptance of the tender shall be liable to be considered as withdrawn. 
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Work Description 

 

Name of Work :-CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL NAGAR 
PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL) 
 
 
 
 
 
  



28 
Contractor                                                         No. of correction                                           Executive Engineer 

 
FORM B-1 

 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORK 

 

1) All work proposed to be executed by contract shall be notified in a form of invitation to tender, 

pasted on a board hung up in the office of the Executive Engineer and signed by Executive 

Engineer, Public Works Division No. 2, Chandrapur 

The form will state the work to be carried out as well as date of submitting and opening tender the 

time allowed for carring out the work, also the amount of earnest money to be deposited with the 

tender and the amount of security deposit to be deposited by the successful tenderer and the 

percentage if any to be deducted from bills. It will also state whether quarry fees, royalities and 

ground floor rents will be granted. Copies of the specifications designs and drawings and 

estimated rates, schedule rates and any other documents required in connection with the work 

which will be signed by Executive Engineer for the purpose of identification shall also be open for 

inspection by contractors at the office of the Executive Engineer during office hours.  

 Where the work are proposed to be executed according to the specifications recommended by a 

contractor and approved by a competent authority on behalf of the Government of Maharashtra, 

specifications with designs and drawing shall form part of the accepted tender.  

2) In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof, and in the event of the absence of any partner it shall be signed on his behalf by a person 

holding a power of attorney authorising him to do so. 

A (i)  The contactor shall pay along with the tender the sum of Rs.37500/- as and by way of 

earnest money. Earnest money shall be paid via online using NEFT/RTGS or payment 

gateway mode. The said amount of earnest money shall not carry any interest whatsoever. 

(ii)  In the event of his tender being accepted, subject to the provision of sub clause (iii) below, 

the said amount of earnest money shall be appropriated towards the amount deposit 

payable by him under condition of General Conditions of Contract. 

(iii)  If after submitting the tender, the contractor withdraws his offer or modifies the same or if 

after the acceptance of his tender the contractor fails or neglects to furnish the balance of 

security deposit, without prejudice to any other rights and powers of the Government 

hereunder, or in law, Government shall be entitled to forfeit the full amount of the earnest 

money deposited by him.  

(iv) In the event of his tender not being accepted, the amount of earnest money deposited by the 

contractors shall, unless it is forfeited prior under the provision of sub-clause (ii) above, be 

refunded to him online. 

3) Receipt for payments made on account of any work, when executed by a firm, should also be 

signed by all the partners. Except where the contractors are described in their tender as a firm, in 

which case the receipts shall be signed in the name of the firm by one of the partners, or by some 

other person having authority to give effectual receipts for the firm. 

4) Any person who submits a tender shall fill up the usual printed form including the column of 
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estimated quantities stating at what rate he is willing to undertake all item of the work. Tenders 

which propose any alteration in the work specified in the said form of invitation to tender, or in 

the time allowed for carrying out the work or which contain any other conditions of any sort, will 

be liable for rejection. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit a separate tender for each. Tenderers shall have 

the name and the number of work to which they refer written outside the envelope. 

5) The Executive Engineer, P. W. Division No.2, Chandrapuror his duly authorized assistant will 

open tenders in the presence of any intending contractors who may be present at the time and will 

enter the amount of the several tenders in a comparative statement in a suitable form. In the event 

of a tender being accepted, the contractor shall thereupon, for the purpose of identification, sign 

copies of the specifications and other documents mentioned in Rule 1. In the event of a tender 

being rejected, the Divisional Officer shall refund the amount of earnest money deposited by the 

contractor online. 

6) The officer competent to dispose of the tender shall have the right to reject any or all of the 

tenders. 

7) No receipt for any payment alleged to have been made by a contactor in regard to any matter 

relating to this tender or the contract shall be valid and binding on Government unless it is signed 

by the Executive Engineer.  

8) The memorandum of the work to be tendered for and the schedule of materials to be supplied by 

the Public Works Department and their rates shall be filled in and completed by the office of the 

Executive Engineer before the tender form is issued if a form issued to an intending tenderer has 

not been so filled in and completed he shall request the said office to have done this before the 

completes and delivers his tender. 

9) All work shall be measured net by standard measure and according to the rules and customs of the 

Public Works Department without reference to any local custom. 

10) Under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this 

contract. 

11) All correction and additions or pasted slips should be initialed. 

12) The measurement of work will be taken according to the usual method in the Public Work 

Department and no proposal to adopt alternative methods will be accepted. The Executive 

Engineer’s decision as to what is “the usual method in use in Public Work Department” will be 

final & binding on all parties. 

 (i)  The contractor shall give a list of machinery in their possession and which they propose to 

use on the work. 

 (ii)  The contractor will have to construct shed for storing materials procured by him at his own 

cost at the work site having double locking arrangement. The materials will be taken for 

use in the presence of the Departmental Person. No materials will be allowed to be 
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removed from site of the work. 

13) The tender will be liable to be rejected, if while submitting it, the tenderer or in the case of a firm 

each partner thereof does not sign or the signature / signatures is / are not attested by a witness of 

the tender in the space provided for the purpose. 

14) Use of Government Machinery 

 (a)  If Government Machinery is available and the contractor desires to hire it for Work on the 

project it may be hired to him subject to the rules and hire charges that may be laid down 

by the Government from time to time during the currency of tender. 

 (b) No security will be taken from the contractor, so long as the machinery is worked by the 

departmental staff and under the entire control of department and is not handed over to the 

contractor at all for operation by his crew and staff and the charges for the use of 

machinery are levied on hourly basis and as per prevailing schedule of rate for hire charges.  

 (c) Machinery should be worked only where the departmental staff is confidant to use it safely 

& never in difficult situation and dangerous spot. 

 (d) The recovery of plant hire charges will be immediately made through the next Running 

Accounts bills. 

15) The tendering contractors shall furnish a declaration along with the tender showing all works for 

he has already entered into contract, and the value of work that remains to be executed in each 

case on the date of submitting tender. 

16) In view of the difficult position regarding the availability of foreign exchange, no foreign 

exchange would be released by the Department for the purchase of plant and machinery required 

for the execution of the work contracted for. 

17) The contractor will have to construct shed for storing controlled and valuable materials issued to 

him under schedule ‘A’ of the agreement. The materials will then be taken for use in the presence 

of the departmental person. No material will be allowed to be removed from the site of works. 

18) 

 

 

19) 

The tendering contractor should furnish a detailed statement of works in hand, showing the cost of 

works in hand, the works completed against each with certificate from head of the office 

concerned. 

 

Bids from Joint ventures not acceptable 
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TENDER FOR WORKS 

 

 

           I / We hereby tender for the execution for the Governor of 

Maharashtra (here in before and here in after referred to as 

Government) of the work specified in the under written 

memorandum within the time specified  in such memorandum at* 

___________________________________________________ 

____________________________________________________) 

Percent below / above the estimated rates entered in Schedule ‘B’ 

(memorandum showing items of work to be carried out) and in 

accordance in all respects with the specifications, designs, drawing 

and instructions in writing referred to in rule 1 hereof and in clause 

13 of the annexed conditions of contract and agree that when 

materials for the work are provided by Government such materials 

and the rates to be paid for them shall be as provided in Schedule 

‘A’ hereto. 

 

 * In figure as 

well as in 

words. 
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MEMORANDUM 

 

(a) If several sub work are 

included they should be 

detailed in a separate list.  

 (a) General Description:-CONSTRUCTION OF ETP 
(EFFULENT TREATMENT PLANT) FOR MUTTON MARKET 
MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR 
(SECOND CALL) 
 

 

 
 

(b) Estimated cost :                              Rs. 3710058.00.00 

I The amount of earnest 

money to be deposited shall 

be in accordance with the 

provision of the paras 206 

and 207 of the 

M.P.W.Manual. 

  

c) Earnest Money:                                Rs. 37500.00 

(d) The deposit shall be 

accordance with paras 213 

& 214 of M.P.W. Manual. 

 (d) Security Deposit :      Rs. 75000.00/- 
 
(i) Cash (not less than amount            Rs. 37500.00 
    of earnest money)  

  (ii) To be deducted from current bills   Rs. 37500.00 
 

                                                   Total :  Rs. 75000/- 
 
 

(e) This percentage where 

no security deposit is taken 

will vary from 5% to 10% 

according to the 

requirement of the case. 

Where security deposit is 

taken see note to clause (1) 

of condition of contract. 

 (e) Percentage, if any, to be deducted from bill so as to make up the 

total amount required as security deposit by time the half the work 

as measured by the cost is done  1 percent. 

   

(f) Give schedule where 

necessary , showing dates 

by which various items to 

be completed. 

 (f) Time allowed for the work from date of written order to 

commence is  06 (Six)months including monsoon should this tender 

be accepted. 

   

     I / We hereby agree that this offer shall remain open for 

acceptance for a minimum period of 75 days from the date fixed for 

opening the same and thereafter until it is withdrawn by us / by 

notice in writing duly addressed to the authority opening the tenders 

and sent by registered post A.D. or otherwise delivered at the office 

of such authority. Treasury challan No._ ______ dated _________ 

Term Deposit Receipt; in respect of sum of Rs.37500/- 
representing the earnest money is herewith forwarded. The amount 

of earnest money shall not bear interest and shall be liable to be 

forfeited to the government should I / We fail to (1) abide by the 

stipulation to keep the offer open for the period mentioned above or 

(2) signed and complete the contract documents  required by the 

Engineer and furnish the security deposit as specified in item (d) of 

memorandum contained in paragraph 1 above, within the time limit 
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laid down in clause (i) of the annexed general conditions of the 

contract.    The amount of earnest may be adjusted towards the 

security deposit or refunded to me / us if so desired by me / us in 

writing unless the same or any part thereof has been forfeited as 

aforesaid above, within the time limit laid down in clause  

 

 

       I /we hereby agree to abide by and fulfill all the terms and 

provision of the conditions  of contract annexed hereto so far as 

applicable and in default to forfeit and pay to government the sum 

of money mentioned in the said condition. Receipt no -------------           

dt    -------------- from the government Treasury at in respect of the 

sum Rs37500/- forwarded representing the earnest money (a) the 

full value of which is to be absolutely forfeited to Government 

should/we not deposit the fully amount of security specified in the 

above memorandum in accordance with Clause 1(A) of the said 

conditions of the contract. Otherwise the said sum of  

Rs37500/- shall be refunded 

   

Contractor 

Signature of            

Contractor before 

submission of tender.  

                                                                                                                                                                                                                          

(Address)                                                                                         

Dated the ______________day of __________ 2026.                                                                                                         

   

Witness 

Signature of witness          

to Contractor’s Signature. 

                                                                                                                                                                                                                      

(Address)                                                                                         

Dated the _______________day of __________ 2026.    

 

Signature of the   officer by 

whom accepted. 

   The above tender is hereby accepted by me on behalf of the 

Governor of Maha 

 

 

 

 

 

Executive Engineer 

Public Works Division,No.II   

Chandrapur  

       

      Dated the ______________day of __________ 2026 
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INTEGRITY PACT 

Between 

Public Works Department, Maharashtra Government 

having its Office at Bandhkam Bhawan, Fort Mumbai - 400001 

hereinafter referred to as 

"PUBLIC WORKS DEPARTMENT", 

------------------------------------------------------------------------------------------------------------ 

(Insert the name of the Sole Bidder/Lead Partner of Joint Venture) 

…………………………………………………………………………………………….. 

having its Registered Office at  (Insert full Address) 

…………………………………………………………………………………………….. 

…………………………………………………………………………………………….. 

and 

……………………………………………………………………………………………… 

[Insert the name of the Partner(s) of Joznt Venture, as applicable]  

having its Registered Office at _ (Insert full Address) 

…………………………………………………………………………………………….. 

…………………………………………………………………………………………….. 

 

hereinafter referred to as 

"The Bidder/Contractor" 

Preamble 

PUBLIC WORKS DEPARTMENT  intends to award, under 

laid-down organizational procedures, contract(s) for 

 [Insert the name of tile package] CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR 

MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL) 

 

(Signature) _        (Signature) _  

(For & On behalf of)      (For & On behalf of Bidder 

PUBLIC WORKS DEPARTMENT  Partner(s)of Joint Venture/ Contractor) 
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Package and Specification • CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR 
MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL) 
 
Number [Insert Specification Number of the package]  

PUBLICWORKS DEPARTMENT values full compliance with all relevant laws and regulations, and the 

principles of economical use of resources, and of fairness and transparency in its relations with its Bidders/ 

Contractors.  

In order to achieve these goals, PUBLIC WORKS DEPARTMENT and the above named Bidder/Contractor enter 

into this agreement called 'Integrity Pact' which will form a part of the bid.  

It is hereby agreed by and between the parties as under:  

Section I - Commitments of PUBLICWORKS DEPARTMENT  

(1) PUBLIC WORKS DEPARTMENT  commits itself to take all measures necessary to prevent corruption and 

to observe the following principles:  

a) No employee of PUBLIC WORKS DEPARTMENT, personally or through family members, will in 

connection with the tender, or the execution of the contract, demand, take a promise for or accept, for him/herself 

or third person, any material or other benefit which he/she is not legally entitled to.  

b) PUBLIC WORKS DEPARTMENT will during the tender process treat all Bidder(s) with equity and fairness. 

PUBLIC WORKS DEPARTMENT will in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential/ additional information through 

which the Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.  

c) PUBLIC WORKS DEPARTMENT will exclude from evaluation of Bids its such employee(s) who has any 

personnel interest in the Companies/ Agencies participating in the Bidding/Tendering process  

(2) If Principle Secretary PWD, Maharashtra Government obtains information on the conduct of any employee of 

PUBLICWORKS DEPARTMENT which is a criminal offence under the relevant Anti- Corruption Laws of 

India, or if there be a substantive suspicion in this regard, he will inform its Chief Vigilance Officer and in 

addition can initiate disciplinary actions under its Rules.  

Section II-Commitments of the Bidder/Contractor  

(1) The Bidder/Contractor commits himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles  

   

during his participation in the tender process and during the contract execution:  

a) The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give to PUBLIC 

WORKS DEPARTMENT, or to any of PUBLIC WORKS DEPARTMENT's employees involved in the tender 

process or the execution of the contract or to any third person any material or other benefit which he/she is not 

legally entitled to, in order to obtain in exchange an advantage during the tender process or the execution of the 

contract.  

b) The Bidder/Contractor will not er.ter into any illegal agreement or understanding, whether formal or informal 

with other Bidders/Contractors. This applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or actions to restrict competitiveness or to introduce cartelization 

in the bidding process.  
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c) The Bidder/Contractor will not commit any criminal offence under the relevant Anti-corruption Laws of India; 

further, the Bidder/Contractor will not use for illegitimate purposes or for purposes of restrictive competition or 

personal gain, or pass on to others, any information provided by PUBLIC WORKS DEPARTMENT as part of 

the business relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically.  

d) The Bidder/Contractor of foreign origin shall disclose the name and address of the Agents/ representatives in 

India, if any, involved directly or indirectly in the Bidding. Similarly, the Bidder/Contractor of Indian Nationality 

shall furnish the name and address of the foreign principals, if any, involved directly or indirectly In the Bidding.  

e) The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, or committed 

to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract 

and/ or with the execution of the contract. f) The Bidder/Contractor will not misrepresent facts or furnish 

false/forged documents/information’s in order to influence the bidding process or the execution of the contract to 

the detriment of PUBLIC WORKS DEPARTMENT.  

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an accessory 

to such offences.  

 

Section III- Disqualification from tender process and exclusion from future contracts 

 (1) If the Bidder, before contract award, has committed a serious transgression through a violation of Section II 

or in any other form such as to put his reliability or credibility as Bidder into question, PUBLIC WORKS 

DEPARTMENT may disqualify the Bidder from the tender process or terminate the contract, if already signed, 

for such reason. 

 (2) If the Bidder/Contractor has committed a serious transgression through a violation of Section II such as to put 

his reliability or credibility into question, PUBLIC WORKS DEPARTMENT may after following due procedures 

also exclude the Bidder/Contractor from future contract award processes. The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity will be determined by the 

circumstances of the case, in particular the number of transgressions, the position of the transgressors within the 

company hierarchy of the Bidder/Contractor and the amount of the damage. The exclusion will be imposed for a 

minimum of 12 months and maximum of 3 years. 

 (3) If the Bidder/Contractor can prove that he has restored/recouped the damage caused by him and has installed 

a suitable corruption prevention system, PUBLIC WORKS DEPARTMENT may revoke the exclusion 

prematurely.  

Section IV - Liability for violation of Integrity Pact  

(1) If PUBLICWORKS DEPARTMENT has disqualified the Bidder from the tender process prior to the award 

under Section Ill, PUBLICWORKS DEPARTMENT may forfeit the Bid Guarantee under the Bid. 

 (2) If PUBLIC WORKS DEPARTMENT has terminated the contract under Section III, PUBLIC WORKS 

DEPARTMENT may forfeit the Contract Performance Guarantee of this contract besides resorting to other 

remedies under the contract.  

Section V- Previous Transgression  
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(1) The Bidder shall declare in his Bid that no previous transgressions occurred in the last 3 years with any other 

Public Sector Undertaking or Government Department that could justify his exclusion from the tender process.  

 

 (2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or the 

contract, if already awarded, can be terminated for such reason. Section VI - Equal treatment to all 

Bidders/Contractors  

(1) PUBLIC WORKS DEPARTMENT will enter into agreements with identical conditions as this one with all 

Bidders. (2) PUBLIC WORKS DEPARTMENT will disqualify from the tender process any bidder who does not 

sign this Pact or violate its provisions.  

Section VII - Punitive Action against violating Bidders/Contractors  

If PUBLIC WORKS DEPARTMENT  obtains knowledge of conduct of a Bidder or a Contractor or Ius 

subcontractor or of an employee or a representative or an associate of a Bidder or Contractor or his Subcontractor 

which constitutes corruption, or if PUBLIC WORKS DEPARTMENT has substantive suspicion in this regard, 

PUBLIC WORKS DEPARTMENT will inform the Chief Vigilance Officer (CVO).  

(*) Section VIII - Independent External Monitor / Monitors  

(1) PUBLIC WORKS DEPARTMENT has appointed a panel of Independent External Monitors (IEMs) for this 

Pact with the approval of Central Vigilance Commission (CVC), Government of India, out of which one of the 

!EMs has been indicated in the NIT/IFB.  

(2) The IEM is to review independently and objectively, whether and to what extent the parties comply with the 

obligations under this agreement. He has right of access to all project documentation. The !EM may examine any 

complaint received by him and submit a report to Principle Secretary PWD, Maharashtra Government, PUBLIC 

WORKS DEPARTMENT , at the earliest. He may also submit a report directly to the CVO and the CVC, in case 

of suspicion of serious irregularities attracting the provisions of the PC Act. However, for ensuring the desired 

transparency and objectivity in dealing with the complaints arising out of any tendering process, the matter shall 

be referred to the full panel of IEMs, who would examine the records, conduct the investigations and submit 

report to Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT, giving Joint 

findings.  

 

(3) The IEM is not subject to instructions by the representatives of the parties and performs his functions 

neutrally and independently. He reports to the Principle Secretary PWD, Maharashtra Government, PUBLIC 

WORKS DEPARTMENT.  

(4) The Bidder(s)/Contractor(s) accepts that the IEM has the right to access Without restriction to all 

documentation of PUBLIC WORKS DEPARTMENT related to this contract including that provided by the 

Contractor/Bidder. The Bidder/Contractor will also grant the IEM, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his documentation. The same is applicable to Subcontractors. 

The IEM IS under contractual obligation to treat the information and documents of the Bidder( s)/ Contractor( s)/ 

Subcontractor( s) with confidentiality.  

(5) PUBLIC WORKS DEPARTMENT will provide to the !EM information as sought by him which could have 

an impact on the contractual relations between PUBLIC WORKS DEPARTMENT and the Bidder/Contractor 

related to this contract.  
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(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so inform the Principle 

Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT and request the Principle 

Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT to discontinue or take corrective 

action, or to take other relevant action. The IEM can in this regard submit non-binding recommendations. Beyond 

this, the IEM has no right to demand from the parties that they act in a specific manner, refrain from action or 

tolerate action. However, the IEM shall give an opportunity to PUBLIC WORKS DEPARTMENT and the 

Bidder/Contractor, as deemed fit, to present its case before making its recommendations to PUBLIC WORKS 

DEPARTMENT.  

(7) The IEM will submit a written report to the Principle Secretary PWD, Maharashtra Government, PUBLIC 

WORKS DEPARTMENT within 8 to 10 weeks from the date of reference or intimation to him by PUBLIC 

WORKS DEPARTMENT and, should the occasion arise, submit proposals for correcting problematic situations. 

 (8) If the !EM has reported to the Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS 

DEPARTMENT, a substantiated suspicion of an offence under relevant Anti- Corruption Laws of India, and the 

Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT has not, within the 

reasonable time taken visible action to proceed against such offence or reported it to the CVO, the Monitor may 

also transmit this Information directly to the CVC, Government of India.  

 

 (9) The word 'IEM' would include both singular and plural. 

 (*) Thus Section shall be applicable for only those packages wherein the IEMs have been Identified in Section - I 

: invitation for Bids and/or Clause ITB 9.3 in Section - III: Bid Data Sheets of Conditions of Contract, Volume-I 

of the Bidding Documents.  

Section IX - Pact Duration  

This Pact begins when both parties have legally signed it. It expires for the Contractor after the closure of the 

contract and for all other Bidder's six month after the contract has been awarded. 

 Section X - Other Provisions  

(1) This agreement is subject to Indian Law Place of performance and jurisdiction is the establishment of 

PUBLIC WORKS DEPARTMENT. The Arbitration clause provided in the main tender document / contract shall 

not be applicable for any issue / dispute arising under Integrity Pact. 

 (2) Changes and supplements as well as termination notices need to be made in writing. (3) If the Contractor is a 

partnership firm or a consortium or Joint Venture, this agreement must be signed by all partners, consortium 

members and Joint Venture partners. 

 (4) Nothing in this agreement shall affect the rights of the parties available under the General Conditions of 

Contract (GCC) and Special Conditions of Contract (SCC) (5) Views expressed or suggestions/ submissions 

made by the parties and the recommendations of the CVO/lEM# in respect of the violation of this agreement, 

shall not be relied on or introduced as evidence in the arbitral or judicial proceedings (arising out of the arbitral 

proceedings) by the parties in connection with the disputes/ differences arising out of the subject contract. 
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 # CVO shall be applicable for packages to wherein IEM are not Identified in Section IFBI BDS of Condition of 

Contract, Volume-I, IEM shall be applicable for packages wherein IEM are identified in Section IFB/BDS of 

Condition of Contract, volume-l.  

 

 

(Signature) _        (Signature) _  

(For & On behalf of)     (For & On behalf of Bidder 

PUBLIC WORKS DEPARTMENT Partner(s)of Joint Venture/ Contractor)  

 

• (6) Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 

remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 

 

(Signature) _        (Signature) _  

(For & On behalf of)     (For & On behalf of Bidder 

PUBLIC WORKS DEPARTMENT Partner(s)of Joint Venture/ Contractor)  

 (Office Seal)      (Office Seal) 

 

• Name.,      Name: Designation' Designation'  

Designation     ' Designation' 

 

 Witness 1:.     Witness 1:  

(Name & Address).    (Name & Address)  

 

 Witness 2:      Witness 2:  

 (Name & Address) .    (Name & Address). 
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CONDITIONS OF CONTRACT 

Security          

Deposit 

Clause1:  The person / persons whose tender may be accepted (herein after called the 

contractor, which expression shall unless excluded by or repugnant to the context include  

his, heirs executors, administrators, contractor and assigns) shall (A) within 10 days (which 

may be extended by the Superintending Engineer concerned upto 15 days if the 

Superintending Engineer thinks fit to do so) of the receipt by him of the notification of the 

acceptance of his tender deposit with the Executive Engineer in cash or Govt. securities 

endorsed to the Executive Engineer (if deposited for more than 12 months) of sum sufficient 

which will make up the full security deposit specified in tender or (B) permit Government at 

the time of making any payment to him for work done under the contract to deduct such as 

will amount  to 1 (One) percent of all moneys so payable, such deduction to be held by 

Government by way of security deposit, provided always, that, in the event of the contractor 

depositing a lump sum by way of security deposit as contemplated at (A) above, then and in 

such case, a the sum so deposited shall not amount to 1 (One) percent, of the total estimated 

cost of the work, it shall be lawful for Government at the time of making any payment to the 

contractor for work done under the contract, to make up the payment to the contractor for 

work done under the contract to make up the full amount of 1 (One) percent, by deducting a 

sufficient sum from every such payment as last aforesaid, until the full amount of the 

security deposit is made up.  

All compensation or other sum of money payable by the contractor to government under the 

terms of his contract may be deducted from or paid by the sale of sufficient part of his 

security deposit or from the interest arising there from or from any sums which may be due 

or may become due by Government to the contractor under any other contract or transaction 

of any nature on any account whatsoever, and in the event of his security deposit being 

reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten 

days there after make good in cash or Government securities endorsed as aforesaid, any 

sums or sums which may have been deducted from or raised by sale of his security deposits 

or may part thereof. The security deposit referred to, when paid in cash may, at the cost of 

the depositor, be converted into interest bearing securities provided that the depositor has 

expressly desired this in writing.  
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  If the amount of the Security Deposit to be paid in lump sum within the period specified at 

(A) above is not paid, the tender / Contract already accepted shall be considered as cancelled 

and legal step will be taken against the contractor for recovery of the amounts. 

 90 % amount of  Security Deposit lodged by a contractor shall be refunded  after  two Years 

completion of work .Balance g 10 % Amount of  Security Deposit lodged by a contractor 

shall be refunded  after   the completion of Defect liability period the work.   

 If DLP Period is more than two years, then Balnce 10% amount of Security Deposit shall be 

Refund to Contractor only after  the Submission of DD/FDR/Bank Guarantee of Schedule 

Bank/Nationalised Bank valid for till  Defect liability period + one month of in the name of 

Executive Engineer.   

 The amount of security deposit retained by the Government shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is over. In 

the event of the contractor failing or neglecting to complete rectification work within the 

period up to which the contractor has agreed to maintain the work in good order, then 

subject to provisions of clause 17 and 20 here of the amount of security deposit retained by 

Government shall be adjusted towards the excess cost incurred by the department on 

rectification work *+ This will be the same percentage as that in the tender at (e). 

  

Compensation 

for delay 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor. The work shall throughout the stipulated period 

of the contract be proceeded with, all due diligence (time being deemed to be the essence of 

the contract on part of the contractor) and the contractor shall pay as compensation an 

amount equal to one percent, or such smaller amount as the Superintending Engineer (whose 

decision in writing shall be final) may decide, of the amount of the estimated cost of the 

whole work as shown in the tender for every day that work remains un-commenced, or 

unfinished after the proper dates. And further to ensure good progress during the execution 

of the works, the contractor shall be bound in all cases, in which the time allowed for any 

work exceeds one month to complete. 

+       ¼of the work in   ¼           of the time 

1/2 of the work in   ½            of the time 

 ¾ of the work in   ¾of the time 

 Full Work  06 (Six)months of the time 

                   In the event of the contractor failing to comply with these conditions he 

shall be liable to pay as compensation an amount equal to one percent, or such smaller 

amounts as the Superintending Engineer (whose decision in writing shall be final) may 

decide of the said estimated cost of the whole work for every day that the due quantity of 

work remains incomplete. Provided always that the total amount of compensation to be paid 

under provision of this clause shall not exceed 10 percent of the estimated cost of the work 

shown in the tender. Superintending Engineer should be thefinal authority in this respect 

irrespective of the fact that the tender is accepted by Superintending Engineer PUBLIC 

WORKS CIRCLE, Nagpur  
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Action when 

whole of 

Security 

Deposit is 

forfeited. 

Clause 3 : In any case in which under any clause or clauses of this contracts the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of his 

security deposit (whether paid in one sum or deducted by installments) or in the case of 

abandonment of the work owing to serious illness or death of the contractor or any other 

cause, the Executive Engineer on behalf of the Governor of Maharashtra shall have power to 

adopt any of the following courses as he may deem best suited to the interest of 

Government. 

 a) To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Executive Engineer shall be conclusive evidence) and in that case the security 

deposit of the Contractor shall stand forfeited and be absolutely at the disposal of 

Government. 

 b) To carry out of work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting 

unexecuted part of the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of the contract. The certificate of the Executive 

Engineer as to the cost of the work and other allied expenses so included and the value of 

the work so done departmentally shall be final and conclusive against the contractor. 

 c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be unexecuted out of his hands and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and cost of the 

work executed by the new contract agency will be debited to contractor and the value of the 

work done or executed through the new contractor shall be credited to the contractor in all 

respects and in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. This certificate of the Executive Engineer as to all 

the cost of the work and other expenses incurred as aforesaid for or in getting the 

unexecuted work done by the new contractor and as tothe value of the work done by the new 

contractor and as to the value of the work so done shall be final and conclusive against 

contractor.  
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           In case the contract shall be rescinded under clause (a) above, the contractor shall not 

be entitled to recover or be paid any sum for any work thereto actually performed by him 

under this contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof he shall only be 

entitled to be paid the amount so certified. In the event of either of the courses referred to in 

clause (b) or (c) being adopted and the cost of the work executed departmentally or through 

a new contractor and other allied expenses exceeding the value of such work credited to the 

contractor, the amount of excess value shall be deducted from any money due to the 

contractor by the Govt. under the contract or otherwise, howsoever or from his security 

deposit or the sale proceeds thereof provided howsoever, that the contractor shall have no 

claim against government even if certified value of the work done departmentally or through 

a new contract except the certified cost of such work and allied expenses provided always 

that whichever of the three courses mentioned in clause (a) (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to compensation for any loss 

sustained by reason of him having no claim to compensation for any materials, or entered 

into engagement or made any advance on account of or with a view of the execution of the 

work or the performance of contract. 

Action when 

process of 

particular 

work is 

unsatisfactory 

Clause 4 : If the progress of any particular portion of the work is unsatisfactory the 

Executive Engineer shall not with standing that the general progress of the work is 

satisfactory in accordance with clause 2 be entitled to take action under clause 3 (b) after 

giving the contractor 10 days notice in writing and the contractor will have no claim for 

compensation for any loss sustained by him owing to such action. 

Contractor 

remains liable 

to pay 

compensation 

if action not 

taken under 

clause 3. 

 

 

 

                                                                                                         

Power to take 

possession of 

or required 

removal of or 

all contractor’s 

plant 

Clause 5: In any case in which any of the powers conferred upon the Executive Engineer by 

clause 3 and 4 hereof shall have become exercisable and the same shall not have been 

exercised, the non-exercise thereof shall not constitute a waver of any of the conditions 

hereof and such powers shall not-with standing be exercisable in any future case of default 

by the contractor for which by under any clause or clauses hereof he is declared liable to pay 

compensation amounting to the whole of his security deposit and the liability of the 

contractor for past and future compensation shall remain unaffected. In the event of the 

Executive Engineer taking action under sub-clause (a) or (c) of clause (3) he may, if he so 

desires, take possession of all or any tool plant, materials and stores in or upon the works or 

the site thereof or belonging to the contractor or procured by him and intended to be used for 

the execution of the works or the site thereof or belonging to the contractor, or procured by 

him and intended to be used for the execution of the work or any part thereof, paying or 

allowing, for the same in account at the contract rates, or in the case of contract rates not 

being applicable at current market rates, to be certified by the Executive Engineer whose 

certificate there of shall be final. In the alternative the Executive Engineer may, by notice in 

writing to the contractor or to his clerk of the works, foreman or other authorised agent 

require him to remove such tools, plant materials or stores from the premises within a time 

to be specified in such notice and in the event of contractor failing to comply with any such 

requisition the Executive Engineer may remove them at the contractor’s expenses or sale 

them by auction or private sale, at risk and account of the contractor in all such removal and 

the amount of the proceeds and expenses of any such sale be final and conclusive against the 

contractor. 

Extension of 

time limit. 

Clause 6:  If the contractor desires an extension of the time for completion of the work on 

the ground of his having unavoidable hindering in it execution or on the other ground, he 
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shall apply in writing to the Executive Engineer before the expiration of the period 

stipulated in the tender or before the expiration of 30 days from the date to which he was 

hindered as aforesaid or on which the cause for asking ever extension occurred, which ever 

is earlier and the Executive Engineer may, if in his opinion there are reasonable ground for 

granting an extension, grant such extension as he thinks necessary or proper. The decision of 

the Executive Engineer in this matter shall be final. 

 Clause 6 A : In the case of delay in handing over the land required for the work due to 

unforeseen cause, the contractor shall not be entitled for any compensation what so ever 

from the Government on the ground that the machinery or the labour was idle for certain 

period. Contractor may, however apply for extension of time limit which may be granted on 

the merit of the case. 

Final 

Certificate 

Clause 7 : On completion of the work the contractor shall be finished with a certificate by 

the Executive Engineer (Hereinafter called the Engineer-in-charge) in such completion but 

no certificate shall be given nor shall the work be considered to be complete until the 

contractor shall have removed from the premises on which the work shall have been 

executed, all scaffolding, surplus materials and rubbish and shall have cleaned of the dirt 

from all wood work, doors, floors or other parts of any building in or upon which the work 

has been executed or on which he may have had possession for the purpose of executing the 

work or until the work shall have been measured by the Engineer-in-charge or where the 

measurements have been taken by his subordinates until they have received the approval of 

the Engineer –in charge the said measurement being binding and conclusive against 

 the contractor. If the contractor fails to comply with the requirement of the clause as to the 

removal of scaffolding, surplus material and rubbish and cleaning of dirt on or before the 

date fixed for the completion of the work. The Executive-in- charge may at the expense of 

the contractor, remove such scaffolding, surplus materials and rubbish and dispose off the 

same as he think fit and clean of such dirt as aforesaid and the contractor shall forthwith pay 

the amount of all expenses so incurred but shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 

thereof. 

Payments on 

intermediate 

certificate to    

be regarded     

as advance. 

Clause 8:  No payment shall be made for any work estimated to cost less than Rs. One 

thousand till after the whole of the said work shall have been completed and a certificate of 

completion given. But in the case of the works estimated to cost more than Rs. One 

thousand, the contractor shall not submitting a monthly bill there  off be entitled to receive 

payment proportionate to the part of the work then approved and passed by the Engineer-in-

charge whose certificate of such approval and passing of the sum payable shall final and 

conclusive against the contractor. All such intermediate payment shall be regarded as 

payment by way of advance against the final payment only and not preclude the Engineer-

in-charge from requiring any bad, unsound, imperfect or unskillful work to be removed and 

taken away and reconstructed or rejected, nor shall any such payment be considered as an 

admission of the due performance of the contractor or any part thereof, in any respect of the 

occurring of any claim, nor shall it conclude, determine or affect in any way the powers of 

the Engineer-in-charge as to final settlement and adjustment of the accounts or otherwise or 

in any other way vary or affect the contract. The final bill shall be submitted by the 

Contractor within one months of the date fixed for the completion of the work otherwise the 

Engineer-in-charge’s certificate of the measurement and of the total amount payable for the 
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work shall be final and binding on all parties. 

Payment at 

reduced rates 

on account of 

items of work 

not accepted 

as completed 

to be at the 

discretion of 

the Engineer 

in charge. 

Clause 9:  The rates for several items of work estimated to cost more than Rs. One thousand 

agreed to within shall be valid only when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned specifications. In case where the items of 

work are not accepted as so completed the Engineer-in-charge may make payment on 

account of such items at such reduced rates as he may consider reasonable in preparation of 

final or on account bills. 

Bill to be 

submitted 

monthly 

Clause 10 :  A bill shall be submitted by the contractor each month on or before the date 

fixed by the Engineer-in-charge for all work executed submitted in the previous month, and 

the Engineer-in-charge shall take or cause to be taken the requisite measurement for the 

purpose of having the same verified and the claim so far as it is admissible shall be adjusted, 

if possible within ten days from the presentation of the bill. If the contractor does not submit 

the bill within time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to 

measure up the said work in the presence of the contractor or his duly authorised agent 

whose counter signature to the measurement list shall be sufficient warrant and the 

Engineer-in-charge may prepare a bill from such list which shall be binding on the 

contractor in all respects. 

Bill to be on 

printed form. 

Clause 11:  The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-in-charge. The charges to be made in the bills shall 

always be entered at the rates specified in the tender or in the case of any extra work ordered 

in pursuance of these conditions and not mentioned or provided for in the tender, at the rate 

hereinafter provided for such work. 

Stores 

supplied by 

Government. 

Clause 12:  If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the P.W.D. store or if it is required that the 

contractor shall use certain stores to be provided by the Engineer-in-charge (such material 

and stores, and the prices to be charged therefore as hereinafter mentioned being so far as 

practicable for the convenience of the contractor but not so in any way to control the 

meaning or effect of this construction specified in the schedule or memorandum hereto 

annexed) the contractor shall be supplied with such materials and stores as may be required 

from time to time to be used by him for the purpose of the construction only, and values of 

the full quantity of materials and stores as supplied shall be set off or reduced from any 

sums then due, or here after to become due to the contractor under the contract or otherwise 

or from the security deposits, or the proceeds of sale thereof, if the deposit is held in 

Government, and shall on no account be removed from the site of the work and shall at all 

times be open to inspection by the Engineer-in-charge. Any such material unused and is 

perfectly in good condition at the time of completion or determination of the contract shall 

be returned to the Public Works Department stores, if the Engineer-in-charge so requires by 

a notice in writing given under his hand, but the contractor shall not be entitled to return any 

such materials except with such consent and he shall have no claim for compensation on 

account of any such material supplied to him as aforesaid but remaining unused by him or 

for any wastage into damage thereto. 
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Store Material Clause 12 A :  All store of contractor  material  such as cement ,steel Bitumen etc  Supplied 

by the contractor at his own cost should be kept by the contractor under lock and key and 

will be accessible for inspection by the Executive Engineer or his agent  at all times  

Work to be 

executed in 

accordance 

with 

specification, 

drawing, 

orders etc. 

Clause 13 :  The contractor shall execute the whole and every part of the work like manner 

and both as regards materials and every other respect in strict accordance with 

specifications. The contractor shall also confirm exactly fully and faithfully to the designs, 

drawings and instructions in writing relating to the work signed by the Engineer-in-charge 

and lodged in his office and to which the contractor shall be entitled to have access for the 

purpose of inspection at such office or at the site of work during office hours. The contractor 

will be entitled to receive three sets of contracts drawings and working drawings as well as 

one certified copy of the accepted tender along with the work order free of cost. Further 

copies of the contract drawings and working drawings, if required by him, shall be supplied 

at the rate of Rs. 500 /- per set of contact drawing and Rs. 150/- per working drawing except 

where otherwise specified. 

Alteration in 

Specifications 

and designs 

not to 

invalidate 

contract. 

 

 

 

 

Rate for work 

not entered in 

estimate or 

schedule of 

rates of the 

district. 

Clause 14: The Engineer-in-charge shall have power to make any alterations in, or additions 

to, the original specifications, drawings, designs and instructions, that may appear to him to 

be necessary or advisable during the progress of the work and the contractor shall be bound 

to carry out the work in accordance with any instructions in this connection which may be 

given to him in writing signed by the Engineer-in-charge and such alteration shall not 

invalidate the contract, and any additional work which the contractor may be directed to do 

in the manner above specified as a part of the work shall be carried out by the contractor in 

the same conditions in all respects on which he agreed to the main work and at the same 

rates as per specified in the tender for the main work. And if the additional or altered work, 

includes any class of work for which no rate is specified in this contract, then such class of 

work shall be carried out at the rates entered in Schedule of Rates of the division or at the 

mutually agreed upon between the Engineer-in-charge and the contractor, whichever are 

lower. If the additional or altered work, for which no rate is entered in the schedule of rates 

of the division, is ordered to be carried out before the rates are agreed upon, then the 

contractor shall within seven days of the date of receipt by him of order to carry out work 

inform the Engineer-in-charge of the rate which it is his intention to charge for such class of 

work, and if the Engineer-in-charge does not agree to this rate he shall by notice in writing 

be at liberty to cancel his order to carry out such class of work and arrange to carry it out in 

such manner as he may consider advisable, provided always that if the contractor shall 

commence work or incurs any expenditure in regard thereto before the rate shall have been 

determined as lastly herein-before mentioned then in such case he shall only be entitled to 

be paid in-respect if the work carried out or expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid according to such rate or rates as shall be fixed by 

the Engineer-in-charge. In the event of a dispute the decision of the Superintending Engineer 

of the Circle will be final. 

 Where however, the work is to be executed according to the designs, drawings, and 

specification recommended by the contractor and accepted by the competent authority the 

alterations above referred to shall be within the scope of such designs, drawing and 

specifications to the tender. 
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Extension of 

time in 

consequence 

of addition or 

alteration. 

The time limit for the completion of work shall be extended in the proportion that the 

increase in its cost occasioned by alterations or additions bears to the cost of the original 

contact work and the certificate of the Engineer-in-charge as to such proportion shall be 

conclusive. 

No claim to 

any payment 

or 

compensation 

for alteration 

in or 

restriction of 

work. 

Clause 15 : (1) If at any time after the execution of the contract documents, the Engineer in 

charge  shall for any reason whatsoever (other than  default on the part of the contractor and 

for which Government is entitled to rescind the contract) desire that the whole or any part of 

the work specified in the tender should be suspended  for any period or that the whole or 

part of the work should not be carried out at all he shall give to the contractor a notice in 

writing of such desire and upon the receipt of such notice the contractor shall forthwith 

suspend or stop the work wholly or in part as required, after having due regard to the 

appropriate state at which the work should be stopped or suspended so as not to cause any 

damage or injury to the work already done or endanger the safety thereof provided the 

decision of the Engineer in charge as to the stage at which the work or any part or it could be 

or could have been safely stopped or suspended shall be final and conclusive against the 

contractor. The contractor shall have no claim to any payment or compensation what-so-

ever by reason of or in pursuance of any notice as aforesaid on account of any suspension, 

stoppage or curtailment except to the extent specified here-in-after. 

 (2) Where the total suspension of the work ordered as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving a 10 days prior notice in writing to the Engineer in charge , within 30 days of the 

expiry of the said period of 90 days of such Intention and requiring the Engineer in charge  

to record the final measurements of the work already done and to pay the final bill. Upon 

given such notice, the contractor shall be deemed to have been discharged from his 

obligation to complete the remaining unexecuted work under this contract. On receipt of 

such notice the Engineer shall proceed to complete the measurement and make such 

payment as may be finally due to the contractor within a period of 90 days from the receipt 

of such notice in respect of the work already done by the contractor. Such payment shall not 

in any manner prejudice the right of the contractor to any further compensation under the 

remaining provision of this clause. 

 (3) Where the Engineer in charge requires the contractor to suspend the work for a period in 

excess of 30 days at anytime or 60 days in the aggregate, the contractor shall be entitled to 

apply to the Engineer in charge  within 30 days of the resumption of the work after such 

suspension for payment of compensation to the extent of pecuniary loss suffered by him in 

respect of working machinery rendered idle on the site or on account of his having, had to 

pay the salary or wages of labour engaged by him during the said period of suspension. 

Provided always that, the contractor shall not be entitled to any claim in respect of any such 

working machinery, salary or wages for the first 30 days whether consecutive or in the 

aggregate of such suspension or in respect of any suspension what-so-ever occasioned by 

unsatisfactory work or any other default on his part. The decision of the Engineer in charge 

in this regard shall be final and conclusive against the contractor. 

 (4) In the event of 
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 (i) Any total stoppage of work on notice from the Engineer in charge under sub-clause 

(1). 

 (ii) Withdrawal by the contractor from the contractual obligation to complete the 

remaining unexecuted work under sub-clause (2) on account of continued suspension 

of work for a period exceeding 90 days. 

 (iii) Curtailment in the quantity of any item or items originally tendered on account of any 

alteration, omission or substitution in the specifications, drawings, designs or 

instructions under clause 14(1) where such curtailment exceeds 25% in quantity and 

the value of the quantity curtailed beyond 25% at the rate for the items specified in 

the tender is more than Rs.Ten Thousand(Rs.10,000/-) 

  It shall be open to the contractor within 90 days from the service of (i) the notice of 

stoppage of work or (ii) the notice of withdrawal from the contractual obligation 

under the contract on account of the continued suspension of the work (iii) notice 

under clause 14(1) resulting such curtailment or produce to the Engineer in charge 

satisfactory documentary evidence, that he had purchased or agreed to purchase 

material for use in the contracted work, before receipt by him of the notice of 

stoppage, suspension or curtailment and require the Government to take over on 

payment such material at the rates determined by the Engineer, provided however, 

such rates shall in no case exceed the rates at which the same were acquired by the 

contractor. The Government shall thereafter take over the material so offered, 

provided the quantities offered are not in excess of the requirement of the unexecuted 

work as specified in the accepted tender and are of quality and specification approved 

by the Engineerin charge. 

Time limit for 

unforeseen 

claims. 

 Clause 16: Under no circumstance what so ever shall the contractor be entitled to any 

compensation from Government on any account unless the contractor shall have 

submitted claim in writing to the Engineer –in Chargewithin one month of the cause 

of such claim occurring. 

Action and 

compensation 

payable in 

case of bad 

work. 

 Clause 17: If any time before the security deposit or any part thereof is refunded to 

the contractor it shall appear to the Engineer –in Chargeor his subordinate in-charge 

or the work, that any work has been executed with unsound, imperfect unskilled 

workmanship or with materials of inferior quality, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to 

that contracted for or are otherwise not in accordance with the contractor, it shall be 

lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and 

then not withstanding the fact that the work, materials or articles complained of may 

have been inadvertently passed, certified and paid for, the contractor shall be bound 

forthwith to rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may be require or if so required, shall remove the materials or 

articles so specified and provided other proper and suitable materials or article at his 

own charge and cost and in the event of his failing to do so within a period to be 

specified by the Engineer-in-charge in the written intimation aforesaid, the contractor 

shall be liable to pay compensation at the rate of 1% on the amount of the estimate 

for every day not exceeding 10 days, during which the failure so continues and in the 

case of any such failure, the Engineer-in-charge may rectify or remove and re-execute 

the work or remove and replace the materials or article complained of, as the case 
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may be, at the risk and expense in all respects of the contractor. Should the Engineer-

in-charge consider that any such inferior work or materials as described above may 

be accepted or made use of it shall be within his discretion to accept the same at such 

reduced rates as he may fix 49eveling49. 

Work to be open to 

inspection. 

Clause 18: All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection to inspection and supervision of 

the Engineer-in-charge and his subordinates and the contractor shall at all times 

during the usual working hours, and at all other times at which reasonable notice of 

the intention of the Engineer-in-charge of his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive order and 

instructions, or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the contractor’s duly authorised agent shall be considered to 

have the same force and effect as if they had been given to the contractor himself. 

Contractor or 

responsible agent to 

be present. 

 

Notice to be 

given before 

the work is 

covered up.  

 Clause 19 : The contractor shall give not less than  5 days notice in writing to the 

Engineer-in-charge or his subordinates in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same 

may be measured and correct dimensions hereof taken before the same is so covered 

up or placed beyond the reach of measurement and shall not cover up or placed 

beyond the reach of measurement any work without the consent in writing of the 

Engineer-in-charge or his subordinate in charge of the work, and if any work shall be 

covered up or placed beyond the reach of measurement without such notice having 

been given or consent obtained the same shall be uncovered at the contractors 

expense and in default thereof payment or allowance shall be made for such work or 

for the materials with which the same was executed. 

Contractor 

liable for 

damage done 

and for 

imperfection. 

 Clause 20 :  If during the period of 36 (Thirty Six) months from the date of 

completion as certified by the Engineer-in-charge pursuant to the clause 7 of the 

contract or 36 (Thirty Six) months after commissioning of the work whichever is 

earlier in the opinion of the Engineer-In- charge , the said work is defective in any 

manner whatsoever, the contractor shall forthwith on receipt on the notice in that 

behalf from the Engineer-In- charge, duly commence execution and completely carry 

out at his cost in every respect all the work that may be necessary for rectifying and 

setting right the defects specified therein including dismantling and reconstruction of 

unsafe portions strictly in accordance with and in the manner prescribed and under the 

supervision of the Engineer-In- charge. In the event of the contractor failing and 

neglecting to commence execution of the said rectification work within the period 

prescribed therefore in the said notice the Engineer-In- charge may get the same 

executed and carried out departmentally or by other agency at the risk on account and 

at the cost of the contractor. The contractor shall forthwith on demand pay to the 

government the amount of such costs, charges and expenses sustained or incurred by 

the government of which the certificate of the Engineer-In- charge shall be final and 

binding on the contractor. Such costs, charges and expense shall be deemed to be 

arrears of land revenue and in the event of contractor failing or neglecting to pay the 

same on demand as aforesaid without prejudice to any other rights and remedies of the 

government, the same may be recovered from the contractor as arrears of land 

revenue. The government shall also be entitled to deduct the same from any amount 

which may then be payable or which may thereafter becomes payable by government 

to the contractor either-in-respect of the said work or any other work whatsoever, or 

from the amount of the security deposit retained by government.   
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  Engineer In charge or his representative shall minutely inspect the defects, if any, in 

the works. If defects  occurred are found beyond repair or entire / part of work is 

felt essential to be recast / redone, such  instructions shall be issued to contractor and 

contractor shall  be instructed to recast / redo the said  defective work within three 

months. In case of any dispute, case shall be submitted to the Chief Engineer, 

P.W.Region, Nagpur and his  decision shall be final & binding on the contractor 

Contractors to 

supply plant, 

ladders, 

scaffolding 

etc. 

 

 Clause 21 :  The contractor shall supply at his own cost all materials (except such 

special material if any) as may be supplied from the Public Works Department Stores, 

in accordance with the contract, plant, tolls, appliances, implements, ladders, cordage, 

tackle, scaffolding and any temporary works which may be required for the proper 

execution of the work, in the original, altered or substituted form, whether included in 

the specification or other documents forming part of the contract or referred to in 

these conditions or not and which may be necessary for the purpose of satisfying or 

complying with requirements of the Engineer-in-charge as to any matter on which 

 

 

 

 

 

And is liable 

for damages 

arising from 

non-provisions 

of lights, 

fencing etc. 

 under these Conditions he is entitled to be satisfied, or which be entitled to require 

together with carriage therefore to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works and counting, weighing and assisting 

in the measurement or examination at any time and from time to time of the work or 

materials. Failing this the same may be provided by the Engineer-in-charge at the 

expense of the contractor and the expenses may be deducted from any money due to 

the contractor under the contract or from his security deposit or the proceeds of sale 

thereof or of sufficient portion thereof. The contractor shall provide all necessary 

fencing and lights required to protect the Public from accident and shall also be 

bound to bear the expenses of defense every suit, action or other legal proceedings at 

law that may be brought by any person for injury sustained owing to the neglect of 

the above precautions, and to pay damages and cost such person or which may with 

the consent of the contractor be paid in compromising any claim by any such person. 

  Clause 21A: The contractor shall provide suitable scaffolds and working platforms, 

gangways, and stairways and shall comply with the following regulations in 

connection therewith: 

  a)   Suitable scaffolds shall be provided for workmen for all work that cannot be 

safely done from a ladder or by other means. 

  b)   A scaffold shall not be constructed, taken down substantially altered except - 

   i) Under the supervision of a competent and responsible.    Person, and 

   ii) As far as possible by competent workers possessing adequate experience 

in this kind of work. 

  c) All scaffolds and appliance connected therewith and all leaders shall - 

   i) Be of sound material 

   ii) Be of adequate strength having regard to the loads and strains to which 

they will be subjected, and  

   iii Be maintained in proper condition. 
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  d) Scaffolds shall be so constructed that no part there of can be displaced in 

consequence of normal use. 

  e) Scaffolds shall not be overloaded and as far as practicable the load shall be 

evenly distributed. 

  f) Before installing lifting gear on scaffolds special precaution shall be taken to 

ensure the strength and stability of the scaffolds. 

  g) Scaffolds shall be periodically inspected by a competent person. 

  h) Before allowing a scaffold to be used by his workmen, the contractor shall 

check whether the scaffold has been erected by his workmen or not take steps 

and to ensure that it complies fully with the regulations herein specified. 

  i) Working platforms, gangways, and stairways shall - 

   i) Be so constructed that no part thereof can sag unduly or unequally. 

   ii) Be so constructed and maintained having regard  to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping or 

slipping, and  

  j) In the case of working platforms, gangways, working places and stairways at 

a height exceeding 3 meters. 

   i) Every working platform and every gangways shall have to be closely 

boarded unless other adequate measures are taken to ensure safety. 

   ii) Every working platform, gangways, working places, stairway shall be 

suitably fenced. 

  k) Every opening in the floor of the building or in working platform shall except 

for the time and to the extent required to allow the access or persons or the 

transport or shifting of materials be provided with suitably means to prevent 

the fall of persons or material. 

  l) When persons are employed on a roof where there is danger of falling from a 

height exceeding 3 meters suitable precaution shall be taken to prevent the fall 

of persons or materials. 

  m) Suitable precautions shall be taken to prevent persons being struck by articles, 

which might fall from scaffolds or other working place. Safe means of access 

shall be provided to all working platforms and other working places.  

  n) Safe means of access shall be provided to all working platform and other 

working places. 

 Clause 21 B : The contractor shall comply with the following regulations as regards the 

Hoisting Appliances to be used by him. 

 a) Hoisting machines and tackle, including their attachment, anchorage’s and 

sports shall - 
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  i) Be of good mechanical construction, sound material and adequate strength 

and free from patent defect, and  

  ii) Be kept in good repair and in good working order. 

 b) Every rope used in hoisting or lowering material or as a means of suspension 

shall be of suitable quality and adequate strength and free from patent defect. 

 c) Hoisting machines and tackle shall be examined and adequately tested after 

erected on the site and before use and be reexamined in position at intervals to 

be prescribed by the government. 

 d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or 

lowering of materials or as a means of suspension shall be periodically 

examined. 

 e) Every crane driver or hoisting appliance operator shall be property qualified. 

 f) No person who is below the age of 21 years shall be in control of any hoisting 

machine, including any scaffolds, which give signals to the operator. 

 g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel and pulley block used in hoisting or lowering or as a means of 

suspension the safe working load shall be ascertained by adequate. 

 h) Every hoisting machine and all gear referred to in the preceding regulation shall 

be plainly marked with the safe working load. 

 i) In the case of hoisting machine having a variable safe working load, each safe 

working load and condition under which it is applicable shall be clearly 

indicated.  

 j) No part of any hoisting machine or of any gear referred to in regulation of above 

shall be loaded beyond the safe working load except for the purpose of testing. 

 k) Motors, gearing transmissions, electric wiring and other dangerous part of 

hoisting appliance shall be provided with efficient safe guards. 

 l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum risk of the accidental descent of the load.  

 m) Adequate precautions shall be taken to reduce to a minimum the risk of any part 

of a suspended load becoming accidentally displaced.  

Measure for 

prevention of 

fire. 

Clause 22: The contractor shall not set fire to any standing jungle, trees, bush wood or grass 

without a written permit from the Engineer in charge. 

 When such permit is given and also in all cases when destroying cut or dug up trees, bush 

wood grass etc. by fire, the contractor shall take necessary measures to prevent such fire 

spreading to or otherwise damaging surrounding property. 

 The contractor shall make his own arrangement for drinking water for the labour employed 

by him. 

Liability of Clause 23: Compensation for all damage done intentionally or unintentionally by contractors 
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contractors for 

any damage 

done in or 

outside work 

area. 

labour whether in or beyond the limits of contractor for government property including any 

damage caused by the spreading of any damage fire mentioned in clause 22 shall be 

estimated by the Engineer-in-charge or such other officer as he may appoint and the 

estimates of the Engineer-in-charge subject to the decision of the Superintending Engineer 

on appeal shall be final and the contractor shall be bound to pay the amount of the assessed 

compensation on demand, failing which the same will be recovered from the contractor as 

damages in the manner prescribed in clause 1 or deducted by the Engineer-in-charge from 

any sum that may be due to or become due from government to the contractor under this 

contract or otherwise. The contractor shall bear the expenses of defending any action or 

other legal proceeding that may be brought by any person for injury sustained by him owing 

to neglect of precautions to prevent the spread of fire and he shall also pay any damages and 

cost that may be awarded by the court in consequence. 

Employment 

of female 

labour  

Clause 24: The employment of female labourers on works in the neighborhood of soldier’s 

barracks should be avoided as far as possible. 

Work on 

Sunday 

Clause 25:  No work shall be done on a Sunday without the sanction in writing of the 

Engineer-in-charge. 

Work not to be 

sublet. 

Contract may 

rescind and 

security 

deposit 

forfeited for 

subletting it 

without 

approval or for 

bribing a 

public officer 

or if contractor 

becomes 

insolvent. 

Clause 26:  The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt so to 

do, or become insolvent or commence any proceedings to be adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do the Engineer-in-charge may be 

notice in writing rescind the contract. Also if any bribe, gratuity, gift, loan, perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given, 

promised by the contractor or any of his servants or agents to any public officer or person in 

the employment of government in any way relating to his office or employment, or if any 

such officer or person shall become in any way directly or indirectly interested in the 

contract, the Engineer-in-charge may be giving notice in writing rescind the contract. In the 

event of a contract being rescinded, the security deposit of the contractor shall thereupon 

stand forfeited and be absolutely at the disposal of the Government and same consequences 

shall as ensure as if the contract has been rescinded under clause 3 hereof and in addition the 

contractor shall not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

Sum payable 

by way of 

compensation 

to be 

considered as 

reasonable 

compensation 

without 

reference to 

actual loss. 

Clause 27 : All sum payable by a contractor by way of compensation under any of these 

condition shall be considered as a reasonable compensation to be applied of the use of 

Government without reference to the actual loss or damage sustained and whether any 

damage has or has not been sustained.  
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Changes in the 

constitution of 

the firm to be 

notified.  

Clause 28: In the case of a tender by partners any change in the construction of a firm shall 

be forthwith notified by the contractor to the Engineer-in-charge for his information. 

 

 Clause 29:  All works to be executed under the contact shall be executed under the direction 

and subject to the approval in all respects of the Superintending Engineer of the Circle for 

the time being, who shall be entitled to direct at what point or points and in what manner 

they are commenced and from time to time carried out.  

Work to be 

under 

direction and 

control of 

Superintendin

g Engineer. 

Clause 30 (1): Except where otherwise specified in the contract and subject to the power 

delegated to him by Government under the code rules then in force, the decision of the 

Superintending Engineer of the Circle for the time being shall be final, conclusive and 

binding on all parties to the contract upon all questions relating to the meaning of the 

specifications ,designs ,drawings and instructions herein before mentioned and as to the 

quality of the workmanship or material used on the work or as to any other question, claim, 

right, matter or things whatsoever, in any way arising out of or relating to the contract 

designs, drawing, specifications, estimates, instructions , orders of these conditions or 

otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the completion or abandonment thereof. 

 (2) The contractor may within thirty days of receipt by him of any order passed by the 

Superintending Engineer of the Circle as aforesaid appeal against it to the Superintending 

Engineer concerned with the contract, work or project provided that - 

 (a)  The accepted value of the contract exceeds Rs. 10 lacks (Rupees Ten Lakhs)  

 (b) Amount of claim is not less than Rs. 1.00 lakh (Rupees one lakh) 

 (3) If the contractor is not satisfied with the order passed by the Superintending Engineer as 

aforesaid the contractor may within thirty days of receipt by him of any such order, appeal 

against it to the concerned Secretary, Public Works Department who, if convinced the 

prima-facie the contractor’s claim rejected by the Superintending Engineer / Superintending 

Engineer is not frivolous and that there is some substance in the claim of the contractor as 

would merit a detailed examination and decision by the Standing Committee, shall put up to 

the Standing Committee at Government level for suitable decision.  

Store of 

European or 

American 

manufactures 

to be obtained 

from the 

Government 

Clause 31: The contractor shall obtain from the P.W.D. stores all stores and article of 

European or American manufacture which may be required for the work, or any part of the 

work or in making up any article required therefore or in connection therewith unless he has 

obtained permission in writing from the Engineer-in-charge to obtain such stores and articles 

elsewhere. The value of such stores and articles as may be supplied to the contractor by 

Engineer-in-charge will be debited to the contractor in his account at the rates shown in the 

Schedule in form “A” attached to contract and if they are not entered in the said Schedule, 

they shall be debited to him at cost price which for the purpose of this contract shall include 

the cost of carriage and all other expenses whatsoever, which may have to be incurred in 

obtaining delivery of the same as the stores aforesaid. 
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Lump sums in 

estimates. 

Clause 32 : When the estimate on which a tender is made includes lump sumps in respect of 

parts of the work the contractor shall be entitled to payment in respect of items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items, or if part of the work question is not in the opining of the Engineer-

in-charge capable of measurement the Engineer-in-charge may at his discretion pay lump 

sum amount entered in the estimate, and the certificate in writing of the Engineer-in-charge 

shall be final and conclusive against the contractor with regard to any sum or sums payable 

to him under the provision of this clause. 

Action where 

no 

specification. 

Clause 33: In the case of any class of work for which there is no such specification as in 

mentioned in Rule-1, such work shall be carried out in accordance with the Divisional 

specifications, and in the event of there being no Divisional specification, then in such case 

the work shall be carried out in all respects in accordance with the instruction and 

requirement of the Engineer-in-charge. 

Definition of 

work. 

Clause 34 : The expression ‘works’ or ‘work’  where used in these condition shall, unless 

there be something in the subject or context repugnant to such construction be constructed to 

mean the work or the work contractor to be executed under or in virtue of the contract, 

whether temporary or permanent and whether original altered substituted or additional. 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amount of bill. 

Clause 35: The percentage referred to in the tender shall be deducted from / added to the 

gross amount of the bill before deducting the value of any stock issued. 

Quarry fees 

and royalties  

Clause 36: All quarry fees, royalties,Octri dues and ground rent for stacking materials if any, 

should be paid by the contractor. 

Compensation 

under 

Workman’s 

Compensation 

Act.  

Clause 37:  The contractor shall be responsible for and shall pay compensation to his 

Workmen payable under the Workmen’s compensation Act, 1923 (VIII of 1923), 

(hereinafter compensation is payable and or paid by Government as principal under the 

subsection (1) of section 12 of the said Act on behalf of the contractor this shall be 

recoverable by Government from the contractor under sub section (2) of the said section. 

Such compensation shall be recovered in the manner laid down in clause 1 above. 

 Clause 37 A:  The contractor shall be responsible for and shall pay expenses of providing 

Medical aid to any workmen who may suffer a bodily injury as a result on an accident. If 

such expenses are incurred by Government the same shall be recoverable from the 

contractor forthwith and be deducted without prejudice to any other remedy of Government 

from any amount due or that may become due to the contractor. 

 Clause 37 B : The contractor shall provide all necessary personal safety equipment and first-

aid apparatus available for the use of the persons employed on the site and shall maintain the 

same in condition suitable for immediate use at any time and shall comply with the 

following regulation in connection therewith : 

 (a) The worker shall be required to use the equipment so provided by the contractor 

and the contractor shall take adequate steps to ensure proper use of the 

equipment by those concerned.  
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 (b) When work carried on in proximity to any place where there is no risk of 

drawing, all necessary equipment’s shall be provided and kept ready for use and 

all necessary steps shall be taken prompt rescue of any person in danger. 

 (c) Adequate provision shall be made for prompt first-aid treatment for all injuries 

likely to be sustained during the course of the work. 

 Clause 37 C:  The contractor shall duly comply with the provision of “The Apprentices Act 

1961 (III of 1961) the rules made there under and the orders that may be issued from time 

under the said Act and the said Rules and on his failure or neglect to do so he shall be 

subject to all the liabilities and penalties provided by the said Act and said Rules”. 

Claim for 

quantity of 

works 

entered in 

the tender or 

estimate. 

Clause 38: Excess quantity shall be executed only after prior permission of the 

authority granting Administrative Approval to the work. It shall be paid at tender 

rate only.   

 

 (1) Quantities in respect of the several items shown in the tender are approximate 

and no revision in the tendered rates shall be permitted in respect of any of the 

items so long as, subject to any special provision contained in the specification 

prescribed a different percentage of permissible variation, the quantity of the items 

does not exceed the tender quantity  by more than 25% and so long  as the  value 

of excess quantity beyond this limit at the rate of the items specified in the tender, 

is not more than Rs. 5,000/- 

 (2)  The contractor shall if ordered in writing by the Engineer so to do, also carry 

out any quantities in excess of the limit mentioned in sub-clause (1)here of on the 

same conditions asand in accordance with thespecifications in the tender and at 

therates (i) minimum of (a) tendered rateand (b) rate derived after applying 

contractors Quote on the the current 

schedule of rates (execution year SSR rate) & in the absence of such rates (ii) at 

the rates prevailing in the market. The said rates increased or decreased as the 

case may be, by the 

percentage which the total tendered amount bears to the estimated cost 

Rs.3710058.00.00 of the work as put to tender based upon the schedule of rates 

applicable to the year in which the tenders were accepted (For the purpose of 

operation of this clause, this cost shall be as worked out from D.S.R. prevailing at 

the time of acceptance of tender.) 

 (3) Claims arising out of reduction in the tendered quantity of any item beyond 25 

percent will be governed by the provision of clause 15 only when the amount of 

such reduction beyond 25 percent at the rate of the item specified in the tender is 

more than Rs.5000/- (This clause is not applicable to extra items) 

 

Employme

nt of 

female or 

other 

labour. 

Clause 39: The contractor shall employ any female, convict or other labour of a particular 

kind of class if ordered in writing to do so by the Engineer-in-charge. 
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Claim for 

compensati

on for 

delay in 

starting 

work 

Clause 40 : No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land and in the case of the clearance work of any delay in 

according sanction to estimates. 

Claim for 

compensati

on for 

delay in the 

execution 

of work 

Clause 41: No compensation shall be allowed for any delay in execution of the work on 

account of water standing in borrow pits or compartments. The rates are inclusive for hard 

or cracked soil excavation in mud, subsoil water or water standing in borrow pits and no 

claim for an extra rate shall be entertained unless otherwise expressly specified.  

Entering 

upon or 

commencin

g any 

portion of 

work. 

Clause 42: The contractor shall not enter upon or commence any portion of work except 

with the written authority and instructions of the Engineer-in-charge or of his subordinate in 

charge of the work failing such authority the contractor shall have no claim to ask for 

measurements of or payment for work. 

Minimum 

age of 

persons 

employed, 

the 

employmen

t of donkey 

and/or 

other 

animals 

and the 

payment of 

fair wages. 

Clause 43: (i) No contractor shall employ any person who is under the age of 18 years.  

(ii) No contractor shall employ donkeys or other animals with breeching of string or thin 

rope. The breeching must be at lease 3 inches wide and should be of tape (Newar) 

(iii) No animals suffering from sores, lameness or emaciation or which is immature shall be 

employed on the work. 

(iv) The Engineer-in-charge or his agent authorised to remove from the work any person or 

animal found working which does not satisfy these conditions and no responsibilities shall 

be accepted by the Government for any delay caused in the completion of the work by such 

removal. 

 (v) The contractor shall pay fair and reasonable wages to the workmen employed by him in 

the contract undertaken by him. In the event of any disputes arising between the contractor 

and his workmen on the grounds that the wages paid are not fair and reasonable the dispute 

shall be referred without delay to the Executive Engineer who shall decide the same. The 

decision of the Executive Engineer shall be conclusive and binding on the contractor, but 

such decision shall not in any way affect the condition in the contract regarding the payment 

to be made by the Government at the sanctioned tender rates.   

 (vi) The contractor shall provide drinking water facilities to the workers. Similar amenities 

shall be provided to the workers engaged on large work in urban areas.   

Method of 

payment. 

Clause 44: Payments to contractor shall be made by cheques drawn on any treasury within 

the Division convenient to them. Provided the amount exceeds Rs. 100/- Amount not 

exceeding Rs. 100/- will be paid in cash.  
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Acceptance 

of 

conditions 

compulsory 

before 

tendering 

the work. 

Clause 45 : Any contractor who does not accept these conditions shall not  be allowed to 

tender for works. 

Employme

nt of 

scarcity 

labour. 

Clause 46: If Government declares a state of scarcity or famine to exist in any village 

situated within 1 Kms. Of work, the contractor shall employ upon such parts of the work as 

suitable for unskilled labour any person certified to him by the Engineer in charge or by any 

person to whom Executive Engineer may have delegated this duty in writing to be in need 

of relief and shall be bound to pay to such persons wages not below minimum which may 

arise in connection with the implementation of this clause shall be decided by the Executive 

Engineer whose decision shall be final and binding on the contractor. 

 Clause 47: The price quoted by the contractors shall not in any case exceed the control 

price, if any, fixed by Government or reasonable price which is permissible for him to 

charge as private purchaser for the same class and description of goods under the provisions 

of Hoarding and profiteering Prevention Ordinance 1984 as amended from time to time. If 

the price quoted exceeds the controlled price or the price permissible under Hoarding and 

Profiteering Prevention Ordinance, the contractor will specifically mention this fact in his 

tender along with reasons for quoting such higher price. The purchaser at his tender along 

with reasons for quoting such higher price. The purchaser at his discretion will in such 

higher price. The purchaser at his discretion will in such case exercises the right of revising 

the price at any stage so as to confirm with the controlled price on the permissible under the 

Hoarding and Profiteering Ordinance. This discretion will be exercised without prejudice to 

any other action that may be taken against the contractor.  

 Clause 48: The rates quoted by the Contractor shall be deemed to be inclusive of the 

labour welfare cess and other taxes (other than GST) that the Contractor will have to pay 

for the performance of this Contract. The Employer will perform such duties in regard to 

the deduction of such taxes at source as per applicable law. 

 Clause 48 A : The contractors are bound to pay to the labourers wages according to the 

Minimum Wages Act 1948 applicable to the Zone in accordance with the order issued in 

Government P.W.D./Circular No. MWA/ 1063, dated 07/12/1968. 

 Clause 49:  In case of materials that remains surplus with the contractor for those issued for 

the work contracted from the date of ascertainment of the materials being surplus be taken 

as the date of sale for the purpose of sales tax and the sale tax will be recovered on such 

sale. 

 Clause 49 A:  The tendered rates shall be inclusive of all taxes, rates, cesses and are also 

incluisive of the leviable tax in respect of sale by transfer of property in goods involved in 

the execution of work contract under the provision of Rule 58 of Maharashtra Value Added 

Tax Act, 2005 for the purpose of levy of Tax. 
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 Clause 50: The contractor shall employ the unskilled labour to be employed by him on the 

said work only from locally available labours and shall give preference to those persons 

enrolled under Maharashtra Government Employment and Self Employment Department 

Scheme. Provided, however, that if the required unskilled laboured are not available locally, 

the contractor shall in the first instance employ such number of persons as is available and 

thereafter may with previous permission, in writing of the Engineer-in-charge of the said 

work obtained the rest of requirement of unskilled the labour from outside the above 

scheme. 

 Clause 51: Deleted 

 Clause 52: All amount whatsoever which the contractor is liable to pay to the Government 

in connection with the execution of the work including the amount payable in respect of (1) 

Material and / or stores supplied / issued hereunder by the Government to the contractor, (2) 

Hire charges in-respect of heavy plant machinery and equipment given on hire by the 

Government to the contractor, for execution by him of the work and / or on which the 

advance have been given by the Government to the contractor  shall be deemed to be arrears 

of the lands revenue and the Government may without prejudice to any other rights and 

remedies of the Government recover the same from the contractor as arrears of land 

revenue. 

 Clause 53:  The contractor shall duly comply with all the provisions of the contract labour 

(Regulation and Abolition) Act 1970. (37 of 1970) and the Maharashtra Contract Labour 

(Regulation and Abolition) Rules 1971 as amended from time to time and all other relevant 

statutes and statutory provision concerning payment of wages particularly to workmen 

employed by the contractor and working on the site of the work. In particular the Contractor 

shall pay wages to each worker employed by him on the site of the work at the rates 

prescribed under the Maharashtra Contract Labour (Regulation and Abolition) Rules 1971. 

If the contractor fails or neglects to pay wages at the said rates or make short payment and 

the Government makes such payment of wages in full or part thereof less paid by the 

contractor, as the case may be the amount so paid by the Government to such worker shall 

be deemed to be arrears of land revenue and the Government shall be entitled to recover the 

same as such from the contractor or deduct the same from the amount payable by the 

Government to the contractor hereunder or from any other amounts payable to him by the 

Government (Minimum Wages Act, as per Government Circular (AT / 1284 / (120) / 

Building, dated 14/08/1988). 
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Price 

Variation 

Clause 54 : If during the operative period of the contract as defined in condition (i) below, 

there shall be any variation in the consumer price index (New series) for industrial Workers 

for Nagpur Center as per the Labour Gazette published by the Commissioner of Labour, 

Government of Maharashtra and or in the Wholesale Price index for all commodities, 

prepared by the office of Economic Advisor, Ministry of Industry, Government of India or in 

the price of petrol / Oil and Lubricants, and major construction material like bitumen cement, 

steel, various type of metal, pipes, etc. then subject to the other conditions mentioned 

below, price adjustment on account of 

(i) Labour component,  

(ii)  Material component,  

(iii)  Petrol Oil and Lubricants components  

(iv)  Bitumen component 

(v) HYSD & Mild / T.M.T. / Structural Steel component   

(vi)  Cement component 
 

Calculated as per formula hereinafter appearing shall be made. Apart from these, no other 

adjustment shall be made to the contract price for any reasons whatsoever. Component 

percentages as given below are as of the total cost of work put to tender. Total of Labour, 

Material & POL components shall be 100 and other components shall be as per actual. 

(1) Labour Component -    =  

(2) Material Component -    =  

(3) POL Component -    =  

Total       -       100.00 % 

(4) Steel        Actual 

(5) Cement    Actual 

(6) Bitumen     Actual 

(1) FORMULA FOR LABOUR COMPONENT:    

V1 = 0.85 x P x    K1  x       L1 - L0 

                              100               L0     

WHERE 

V1  =  Amount of price variation in Rupees to be allowed for labour component  

P =  Cost of work done during the quarter under consideration Minus  

the cost of Cement, Steel and Bitumen calculated at the basic star rates as applicable for 

the tender consumed during the quarter underconsideration. These star rates are specified 

here 

Star Rates  

(i) Cement  Per MT 

(ii) Steel  Per MT 
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K1 =       Percentage of Labour Component as indicated above.  

L0     =     Basic Consumer Price Index for Nagpur centre  shall be average   

  consumer price index for  the quarter preceding the month in which   

  the last date prescribed for receipt of tender falls. 

L1  =  Average Consumer Price Index for Nagpur Centre for the quarter  

  under Consideration. 

 

(2) FORMULA FOR MATERIAL COMPONENT : 

 

V2 = 0.85 x P x    K2       x    M1 - M0 

                             100            Mo   

WHERE  

V2  =  Amount of price variation in Rupees to be allowed for material         

  Component 

P = Same as worked out for labour component. 

K2 = Percentage of Material Component as indicated above 

M0 = Basic Wholesale Price Index shall be average wholesale price  

  index for the Quarter preceding the month in which the last   

  date Prescribed for receipt  of tender falls. 

M1 =  Average Wholesale Price Index during the quarter under  

  Consideration 

 

 

(3)            FORMULA FOR PETROL, OIL & LUBRICANT COMPONENT  

 

V3 = 0.85 x P x   K3       x    P1 - P0 

100             P0 

WHERE 

V3 = Amount of price variation in Rupees to be allowed for POL component  

P = Same as worked out for labour component. 

K3 = Percentage of Petrol, Oil and Lubricant  component 

P0 = Average price of H S.D.at Mumbaiduring the quarter preceding the month in 

which the last  date prescribed for receipt  of tender falls  

P1=          Average Price of HSD at Mumbai during the quarter under                        

 consideration 
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(4) FORMULA FOR /  MILD STEEL/ TMT/ STRUCTURAL STEEL COMPONENT  

V5 =  S0   (Sl1  -  Sl0 )    x    T 

     Sl0  

WHERE 

V5     = Amount of price variation in Rupees to be allowed Mild Steel   

  TMTSteel component. 

S0     =  Basic rate of T.M.T HYSD/Mild Steel in rupees per metric tonne as  

  considered for working out value of P.  

Sl1    = Average Steel Index published in the RBI Bulletin during the quarter  

  under consideration. 

Sl0   = Average of Steel Index published in the RBI Bulletin for the quarter  

  preceding the month in which to the last date prescribed for receipt  

  of tender falls. 

T     = Tonnage of steel used in the permanent works for the quarter under  

  consideration.  
 

(5) FORMULA FOR CEMENT COMPONENT  

V6  =  C0   (Cl1  -  Cl0 )    x    T 

     Cl0  

WHERE 

V6     = Amount of price variation in Rupees to be allowed for cement component.  

C0     =  Basic rate of cement in rupees per metric tonne as considered for  

  working out value of P.  

Cl1    = Average cement Index published in the RBI Bulletin for the quarter  

  under consideration. 

Cl0   = Average of cement Index published in the RBI Bulletin for the quarter  

 preceding the month in which  the last date prescribed for receipt of  

 tender falls. 

T     = Tonnage of cement used in the permanent works for the quarter   

 under consideration. 
 

(6) FORMULA FOR BITUMEN COMPONENT: 

V4 =  QB  ( B1 - B0 ) 

WHERE 

V4 = Amount of price variation in Rupees to be allowed for Bitumen   

  component.  

QB   = Quantity of Bitumen (Grade) in metric tonnes used in the permanent  

  works  and approved enabling works during the quarter under   

  consideration. 

B1     = Current average ex-refinery price per metric tonne of Bitumen (Grade)  

  under Consideration including taxes (octroi, excise, sales tax) during the  

  quarter under consideration. 

B0   = Basic rate of Bitumen in rupees per metric tonne as considered for  

  working out value of P or average ex-refinery price in    

  rupees per metric tonne  including taxes (octori, excise, sales tax, VAT) of 

  Bitumen for the grade of bitumen under consideration prevailing quarter  

  preceding the month in  which the last date prescribed for receipt of  

  tender, falls, whichever is higher. 
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The following conditions shall prevail : 

i)        The operative period of the contract shall mean the period commencing from the 

date of work order issued to the contractor and ending on the date on which the time 

allowed for the completion of work specified in the contract for work expires taking into 

consideration the extension of time if any for completion of the work granted by Engineer 

under the relevant clause of the conditions of contract in cases other than those where such 

extension is necessitated on account of default of the contractor. The decision of the 

Engineer as regards the operative period of the contract shall be final and binding on the 

contractor. Where any compensation for liquidated damages is levied on the contractor on 

account of delay in completion or inadequate progress under the relevant contract 

provisions the price adjustment amount for the balance work from the date of levy of such 

compensation shall be worked out by pegging the indices L1, M1, B i P1, CI1 and SI1 to the 

levels corresponding to the date from which such compensation is levied. 

ii)  The price variation under this clause shall not be payable for the extra items required to 

be executed during the completion of the work and also on the excess quantities payable 

under the provisions of Clause 38 of the contract formB-1 since the rates payable for the 

extra items or the extra quantities under the clause 38 are to be fixed as per the current 

DSR or as mutually agreed subject to yearly revision till completion of such work. In other 

words, when the completion / execution of extra items as well as extra quantities under 

clause 38 of the contract form B-1 extends beyond the operative date of the DSR, from the 

rates payable for the same beyond the date shall be revised with reference to the next 

current DSR prevalent at that time on year to year basis or revised rates, in accordance with 

mutual agreement thereon, as provided for in the contract, whichever is less. 

iii) This clause is operative both ways, i.e. if the price variation as calculated above is in on 

the plus side, payment on account of the price variation shall be allowed to the contractor 

and if it is on the negative side, the Government shall be entitled to recover the same from 

the contractor and amount shall be deductible from any amounts due and payable under the 

contract. 

iv) To the extent that full compensation for any rise or fall in costs to the contractor is not 

entirely covered by the provision of this or other clauses in the contract, the unit rate and 

prices included in the contract shall be deemed to include amounts to cover the contingency 

of such other actual rise or fall in costs. 

The price variation under this clause shall not be payable for the extra items required to be 

executed during the completion of the work and also on the excess quantities. 

Clause 55 : (A) The anti-malaria and other health measures shall be as directed by he Joint 

Director (Malaria and Filaria) of Health Services, Pune. 

(B) Contractor shall see that mosquitogenic conditions are not created so as to keep vector 

population for minimum level. 

I Contractor shall carry out anti malaria measures in the areas as per guidelines prescribed 

under National Malaria Eradication Programme as directed by the Joint Director (M & F) of 

health Services, Pune. 

(D)  In case of a default in carrying out prescribed anti malaria  measures, resulting in 

increase in malaria incidence the contractor shall be liable to pay to Government the 

amounts spent by Govt. on anti Malaria measures to control the situation in addition to fine. 

(E)Relations with Public Authorities: The contractor shall make sufficient arrangement for 

draining away the sludge water as well as water coming from the bathing and washing 

places and shall dispose off this water in such a way so as not to cause any substance. He 

shall also keep the premise clean by employing sufficient number of sweepers. The 

contractor shall comply with all rules, regulation bylaws and directions given from time to 

time by any local or public authority in connection with this work and shall pay fees or 

charges which are leviable on him without any extra cost to Government. (vide Govt Circular 

No CST -1086 / CR-243 /Ka Building 2 /Mantralaya Bombay dt 11 September 1987 
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 Clause 56:  The contractor shall comply with all the provision of the Apprentices Act, 1961 

and Rules and Orders issued there under from time to time. If he fails to do so, his failure 

will be breach of the contract and the Superintending Engineer may in his discretion cancel 

the contract. The contractor shall also be liable for any pecuniary liability arising on account 

of any violation by him of the provision of the Act  

 Clause 57: The rates quoted by the Contractor shall be deemed to be inclusive of the 
labour welfare cess and other taxes (other than GST) that the Contractor will have to pay 
for the performance of this Contract. The Employer will perform such duties in regard to 
the deduction of such taxes at source as per applicable law. 
Payment of GST 
i) Bidder shall quote his rate excluding GST. 
ii) GST shall be payable on the accepted contract value. 
iii) GST shall be paid to contractor on the amount of bill of work done as per prevailing rate 

of GST during the period of work done. 

 Clause 58 : In case of material which become surplus with the contractor from those issued 

for the work contracted from the date of ascertainment of the materials as being surplus will 

be taken as the date of sale for the purpose of sales tax and sale tax will be recovered on 

such sale. 

 Clause 59(1) :  QUALITY  ASSURANCE AND MAINTENANCE.(Annexure to the P.W.D  

circular No 1091-/CR -60/ Bldg -2 dt 14 th October 1991 regarding  incorporation additional 

condition for quality assurance and Maintaince Manual) 

To ensure the specific quality of work which will also include necessary surveys, temporary 

works, etc., the contractor shall prepare a quality assurance plan and get the same approved 

from the Engineer-in-charge within one month from the date of work order. For this, the 

contractor shall submit an organisation chart of his technical personnel to be deployed on the 

work along with their qualification, job description defining the function of reporting, 

supervising, inspecting and approving. The contractor shall also submit a list of tools, 

equipment and the machinery and instrumentation, which he proposes to use for the 

construction and for testing in the field and/or in the laboratory and monitoring. The 

contractor shall modify supplement the organisation chart and the list of Machinery/ 

equipment etc. as per the direction of the Superintending Engineer and shall deploy the 

personnel and equipment on the field as per the approved chart and the list respectively. 

 The contractor shall submit written method statements dealing his exact proposal of 

execution of the work in accordance with the specification. He will have to get these 

approved from the Engineer-in-charge. The quality of the work shall be property 

documented through certificates, records, check lists and Log book of results etc. such 

records shall be complied from the beginning of the work and be continuously  updated 

subsequently and this will be the responsibility of the contractor. The form should be got 

approved from the Engineer in charge.  

 Clause 59 (2)  :Where the work is to be on lum-sum basis on contractor’s design the 

contractor shall also submit a maintenance manual  giving procedure for maintenance, with 

the periodically of maintenance works including inspections to be used, means of 

accessibility for all pats of the structure. He shall also include in the manual, the 

specification, for maintenance works that would be appropriate for his design and technique 

of construction. This manual shall be submitting within the contract period. 
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 Clause 60 : It is obligatory on the part of agency to procure R.C.C. pipe (ISI marked) 

required for the work from the M.S.S.I.D.C. only. The proof of such procurement like bill of 

M.S.S.I.D.C. certification of the Divisional Manager M.S.S.I.D.C. to that effect will have to 

be enclosed along with the bill pertaining to the work concerned. The payment towards the 

procurement of R.C.C.pipes and also items, in which the use of R.C.C. pipes is 

contemplated, would be released only after fulfillment of the conditions, laid down as above.  

 Note: In case provisions of this form B-1 conflicts with those in detailed cyclostyled 

provisions and conditions attached to this tender. The detailed cyclostyled provision and 

conditions would prevail over those in this form ‘ B-1” 
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GENERAL CONDITIONS OF CONTRACT 

 

1.AUTHORITY OF ENGINEER – IN – CHARGE. 

Save in so far as it is legally or physically impossible, the contractor shall execute complete and maintain 

the works in strict accordance with the contract under the directions and to the entire satisfaction of the 

Engineer – in – charge and shall comply with and adhere strictly to the Engineer – in – charge 

instructions and directions on any matter (Whether mentioned in the contract or not) pertaining to this 

work. 

The Engineer – in – charge shall decide all questions which may arise as to quality and acceptability of 

materials furnished and work executed, manner of executions, rate of progress of work, interpretations of 

the plans and specifications and acceptability of fulfillment of the contract on the part of contractor. He 

shall determine the amount and quality of work performed and materials furnished and his decision and 

measurements shall be final. In all such matters and in any technical questions which may arise touching 

the contract, his decision shall be binding on the contractor. The engineer in charge shall have power to 

enforce such decisions and orders if the contractor fails to carry out them promptly. If the contractor fails 

to execute the work order by the engineer in charge, the engineer in charge may give notice to the 

contractor specifying a reasonable period therein and on the expiry of that period proceed to execute such 

work as may be deemed necessary and recover the cost thereof from the contractor. 

 

1.1 AUTHORITY OF ENGINEER-IN-CHARGE REPRESENTATIVE. 

The duties of the representative of the engineer in charge are to watch and supervise the work and to test 

and examine any material to be used or workmanship employed in connection with the works. 

 

1.2 The Engineer in charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer in charge and shall furnish to the contractor a copy of all 

such delegations of powers and authorities. Any written instructions of the approval given by the 

representative of the engineer in charge to the contractor within the terms of such delegations (but not 

otherwise) shall bind the contractor and department  as though it had been given by the Engineer in 

charge provided always as follows. 

(a) Failure of the representative of the engineer in charge to disapprove any work or materials shall 

not prejudice the power of the engineer in charge. Thereafter to disapprove such work or 

materials and to order pulling down, removal or breaking up thereof. 

(b) If the contractor is dissatisfied with any decision of the representative of the engineer in charge 

he shall be entitled to refer the matter to the engineer in charge who shall thereupon confirm 

reverse or vary such decisions. 

 

2. OTHER CONDITIONS FOR SUBMISSION OF TENDER : 

2.1 The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and he special conditions, the specification schedule and drawing and shall 

be deemed to have visited the site of the work and to have fully informed himself regarding the local 

conditions and carried out his own investigations to arrive at the rates quoted in the tender. In this regards 

he will be given necessary information to the best of the knowledge of Department but without any 

guarantee about it.  

2.2 It is presumed that the contractor has carefully gone through the works specifications. P.W.D. 

Hand Book and the Schedule of rates of the division and studied the site conditions before arriving at the 

rates quoted by him.  
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3. TREASURE TROVE : 

 In the event of discovery by the contractor or his employees during the progress of the works of 

the any treasure, fossils, minerals or any other article of value or interest, the contractor shall give 

immediate intimation thereof to the Engineer. And forth with mark over to the Engineer his 

representative such treasure or things, which shall be the property of Government. 

3 –A    LAYOUT OF WORK 

        Layout of the work will be done by the contractor in consultation with the Executive 

Engineer, of the department or his representative. Some permanent marks should however be 

established to indicate the demarcation of the structures or any component thereof made to this 

permanent marks in measurement books and drawing, signed by the contractor and the 

departmental officer, responsibility regarding layout will be joint. 

4. AGENT AND WORK ORDER BOOK : 

4.1 The contractor shall himself engage an authorised all time agent on the work capable of 

managing and guiding the work and understanding the specifications and contract conditions. A 

qualified and experienced Engineer shall be provided by the contractor as his agent for technical 

matters. Site engineer can also be designated as an agent of the contractor. Agent will take orders 

as will be given by the Engineer in charge or his representative and shall be responsible for 

carrying them out. This agent shall not be changed without prior intimation of the Engineer in 

charge and his representative on the work site. The Engineer-in-charge have the unquestionable 

right to ask for changes in the quality and strength of supervisory staff of contractor and to order 

removal from work of any of such staff. The contractor shall comply with such order and effect 

replacements of the satisfaction of the Engineer-in-charge. 

4.2 A work order book shall be maintained on site and it shall be the property of Government and the 

contractor shall promptly sign orders given therein by the Executive Engineer in charge or his 

representative and his superior officer, and comply with them. The compliance shall be reported 

by contractor to the Engineer in charge in good time so that it can be checked, the blank work 

order book, with machine numbered pages will be provided by the Department free of charge for 

this purpose. The contractor will be allowed to copy out the instruction therein from time to time. 

5. INITIAL MEASUREMENT OF RECORD: 

Where for proper measurements of the work it is necessary to have an initial set of levels or other 

measurements taken the same as recorded in the authorised field book or M.B. of Government by 

the Engineer in charge or his authorised representative will be signed by the contractor who will 

be entitled to have a true copy of same made at his cost. Any failure on the part of the contractor 

who will be entitled to have a true copy of same made at his cost. Any failure on the part of the 

contractor to get such level etc. recorded before starting the work will render him liable to accept 

the decision of the Engineer in charge as to basis of taking measurements and will be binding on 

contractor Likewise the contractor will not carry out any work which will render its subsequent 

measurement difficult or impossible without first getting the same jointly measured  and recorded 

by himself and the authorised representative of the Engineer in charge.  The record of such  

measurement  maintained  by Government  shall  be  signed by the contractor  and he will be 

entitled to have a true copy of the same made at his cost. 

 

6.CUSTODY OF WORK: 

All work and materials before being finally taken over by Government will be the entire liability of 

the contractor for guarding, maintaining and making good any damages of any magnitude. It is 

however to be understood that before taking over such work, Government will not put it to its regular 

use as distinct from casual or incidental use except as specially mentioned elsewhere in this contract 

or as mutually agreed to. 
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7. CO-ORDINATION: 

When several agencies for different sub works of the project are to work simultaneously on 

the project site , there must be full co-ordination between the contractors to ensure timely completion 

of the whole project smoothly. The scheduled dates for completion specified in each contract shall, 

therefore be strictly adhered to. Each contractor may make his independent arrangements for water, 

power, housing etc. if they so desire. On the other hand the Contractors are at liberty to come to 

mutual agreement on his behalf and make joint agreement with the approval of the Engineerin 

charge. No contractor shall take or cause to take any steps or action that may cause destruction, 

discontent or disturbance to work, labour or arrangements etc.of other contractors in the project 

localities. Any action by any Contractors which the Engineer in charge in his unquestioned discretion 

may consider as infringement of the above code would be considered as a breach of the contract 

conditions and shall be dealt with accordingly. 

In case of any dispute or disagreement between the various contractors, the Engineer in 

charge decision regarding the co-ordination, co-operation and facilities to be provided by any of the 

contractor shall be final and binding on the contractor concerned & such a decision shall not vitiate 

any contract nor absolve the contractor of his obligations under the contract nor form the grounds for 

any claim or compensation. 

 

8. PATENTED DEVICES, MATERIALS AND PROCESS : 

Whenever the contractor desires to use any designed device, materials or process covered 

by letter of patent  or copyright, the right for such use shall be secured by suitable legal arrangement 

and agreement with patent owner and the copy of their agreement shall be filed with the Engineer-

in-charge, if so desired by the later. 

 

9.      RELATION WITH PUBLIC AUTHORITIES: 

The contractor shall comply with all rules, regulations, bye-laws and directions given from 

time-to-time by any local or public authority in connection with this work and shall him-self pay all 

charges which are leviable on him without any extra cost of Government. 

10 INDEMNITY: 

The contractor shall indemnify the Government against all actions, suits, claims, and 

demands brought or made against it in respect of anything done or committed to be done by the 

Contractor in execution of or in connection with the work of this contract and against any loss or 

damage to the Government in consequence to any action or suit being brought against the contractor 

for any thing done or committed to be done for the execution of this contract.  

The Government may at its discretion and entirely at the cost of the contractor defend such 

suit, either jointly with the contractor or single in case the latter chooses not to defend the case.        

 

11. STACKING, STORAGE AND GUARDING OF MATERIALS: 

 

11.1 The stacking and storage of building materials at site shall be in such a manner as  prevent 

deterioration or inclusion of foreign materials and to ensure the preservation of the quantity, 

properties and fitness of the work, suitable precautions shall be taken by contractor to protect the 

materials against atmospheric action, fire and other hazards. The materials likely to be carried 

away by wind shall be stored in suitable stores or with suitable barricades and where there is 

likelihood of subsidence of soil, heavy materials shall be stored on paved platforms, suitable 

separating barricades and enclosure as directed shall be provided to separate materials brought by 

contractor and from different sources of supply.  

11.2 The contractor shall at his own expenses, engage watchman for guarding the Materials and plant 

and machinery and the work during day and night against any pilferage or damage and also for 

prohibiting tresspassers. 
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11.3 No Materials brought to site shall be removed from the site without prior approval of the 

Engineer –in-charge 

12.  12.1The contractor shall inform the Engineer in charge in writing when any     portion of the work is 

ready for inspection giving him sufficient notice to enable him to inspect these without affecting 

the further progress of the work. 

12.2 The contractor shall provide at his cost necessary ladders and such arrangements as are considered safe 

by the Engineer in charge for proper inspection of all parts of the work. 

12.3 The contractor shall extend his full co-operation and make all necessary arrangement when needed 

for carrying out inspection of the work or any part of the  

work by the local representative , M.L.A’s M.P.’s and officers and dignitaries / delegates of 

various Government department, local bodies, private sectors etc. no compensation shall be paid to 

the Contractor on this account. 

13. PRECAUTIONS TO BE TAKEN BY CONTRACTOR : 

13.1 The work shall be carried out by the contractor without causing damage to the existing Govt. 

property and / or private property. If any such damages are caused the contractor shall pay for 

restoration of the property to the original condition and any other consequent damages. 

13.2 In the event of an accident involving serious injuries or death of any persons, at site of work or 

quarry or at place in connection with the work the same shall be reported in writing within 24 

hours of the occurrence to the Engineer in charge and the Commissioner of workmen’s 

compensation. 

14. CLEARANCE OF SITE ON COMPLETION OF WORK: 

The contractor after completion of work shall clean the site of all debris and remove all unused 

materials other than those supplied by the department and all plant and machinery equipment, 

tolls, etc. belonging to him within one month from the date of completion of the work, or 

otherwise the same will be removed by the department at his cost or disposed off as per 

departmental procedure. In case the materials is disposed off by department, the sale proceeds 

will be credited to the contractor’s account after deducting the cost sale incurred.  However no 

claim of the contractor regarding the price or amount credited will be entertained afterwards. 

15. REMOVAL OF CONSTRUCTIONAL PLANT WITH PRIOR PRMISSION : 

All constructional plant, provided by the contractor shall when brought on the site be deemed to 

be exclusively intended for the construction and the contractor shall not remove the same or any 

part thereof (Save for the purpose of moving it from one part to the site to another) without the 

consent in writing of the engineer in charge who shall record the reasons for with holding the 

consent. 

16. RESTRICTIONS I OF LOCAL TRAFFIC : 

As there is local traffic by the side of construction of the work, the contractor will have to take 

proper precautions such as proper barricading, fencing, lighting, information and cautionary 

boards for safe and smooth flow of traffic, and keeping the concerned authorities informed about 

the work in progress. 

17. COMPLETION CERTIFICATE : 

17.1 The work shall not be considered to have been completed in accordance with the terms of the 

contract until the Engineer in charge shall have certified in writing to that effect. No approval of 

material or workmanship or approval of part of that during the progress of execution shall bind 

the engineer in charge or any way prevent him for even rejecting the work which is claimed to be 

completed and to suspend the issue or his certificate of completion until such alterations and 

modification or reconstruction have been effected at the cost of the contractor as shall enable him 

to certify that the work has been completed to his satisfaction. 

17.2 After the work is completed, the contractor shall give notice of such completion to the Engineer 

in charge and within 30 days of receipt of such a notice the Engineer in charge shall inspect the 

work and if there is no defect in the work, shall furnish the contractor with a certificate indicating 
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the date of completion. However, if there are defects which in the opinion of the engineer in 

charge are rectifiable he shall inform the contractor the defects noticed. The contractor after 

rectification of such defects shall then inform the engineer in charge and engineer in charge on 

his part shall inspect the work and issue the necessary completion certificate within 30 days if the 

defects are rectified to his satisfaction, and if not he shall inform the contractor indicating defects 

yet to be rectified. The time cycle as above shall continue. 

17.3 In case defects noticed by the Engineer in charge which in his opinion are not rectifiable but 

otherwise work is acceptable at reduced payment, work shall be treated as completed. In such 

cases completion certificate shall be issued by the Engineer in charge within 30 days indicating 

the un-rectifiable defects for which specified reduction in payment is being made by him. 

17.4 The issue of completion certificate shall not be linked up with the site clearance on completion of 

the work. 

17.5 Should regular, public traffic be allowed on the bridge, road at any stage prior to being taken 

over then the maintenance period shall be deemed to commence from the date of such traffic 

passing over the bridge, road & shall be upto 30 days after the date of issue of completion 

certificate by Engineer in charge but not more than 12 months after opening to traffic. 

18. ANCILLARY WORKS: 

The contractor shall submit to Engineer in charge in writing the details of all ancillary works 

including layout and specifications to be allowed for its constructions. Ancillary work shall not 

be taken up in hand unless approved by Engineer in charge. The Engineer in charge reserves the 

right to suggest modification or make complete changes in the layout and specifications proposed 

by the Contractor at any stage to ensure the safety on the work site.  The contractor shall carry 

out all such modifications to the ancillary works at his own expenses as ordered by the Engineer 

in charge.  

19. TEMPORARY QUARTER: 

The contractor shall at his own expense maintain sufficient experienced supervisory staff etc., 

required for the work and shall make his own arrangements for housing of such staff with all 

necessary amenities. General layout plan for such responsibility of the contractor to get his layout 

plan of temporary structure approved from the local competent authorities. 

 

20 SAFETY MEASURES. : 

The contractor shall take all necessary precautions for the safety of the workers and preserving 

their health while working on such jobs as required special protection and precaution wherever 

required. The following are some of the requirements listed though not exhaustive. The 

contractor shall also comply with the directions issued by the Engineer in this behalf from time to 

time at all times. 

  The following are some of the requirements (The list is not exhaustive) 

(1) Providing protective footwear to workers in situations like mixing and placing of mortar of 

concrete, in quarries and place where the work is to be done under too much wet conditions as 

also for movements over surfaces tested with oyster growth. 

(2) Providing protective headwear to workers in quarries etc. to protect them against accidental fall 

of materials from above. 

(3) Providing handrails to the edges of the loading platforms of barrages ropeways, ladders not 

allowing rails of metal parts or unless timber to spread around etc. 

(4) Providing workmen with proper  safety belts, ropes, etc. when working on any masts, cranes, 

circle hoist, dredges etc. 

(5) Taking necessary steps towards training the workers concerned of the use of machinery before 

they are allowed to handle it independently and taking all necessary precautions in and around 

the areas where machines, hoists and similar units are working. Wherever required by the law the 

persons handling the machinery shall have the required license, certificate etc. 
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(6) Preventing over loading and over crowding of floating the land based machinery and equipment. 

(7) Providing life belts to all men working at such situations from where they may accidentally fall 

into water. Equipping the boats with adequate numbers of life boats etc. 

(8) Avoiding bare live wires etc. as would  cause electrocution to    workers. 

(9) Making all platforms, stagings and temporary structures sufficiently strong and not causing the 

workmen and supervisory staff to take undue risks. 

(10) Providing sufficient first aid trained staff and equipment to be available quickly at the work site 

to render immediate first-aid treatment in case of accident due to suffocation, drowning and other 

injuries. 

(11) Taking the all-necessary precautions wherever divers are engaged on work. 

(12) Providing full length gum boots, leather hand gloves, leather jackets with fireproof aprons to 

cover the chest and back reaching upto knees, plain goggles for the eyes to the labour working 

with hot asphalt, handling, vibrators in cement concrete and also where use of any or all these 

items is, essential in the interest of health and well-bring of the labourers in the opinion of the 

Engineer-in –charge 

21. Medical and sanitary arrangements to be provided for labour employed in the  construction by 

the contractor. 

(a) The contractor shall provide an adequate supply of pure and wholesome water for the use of 

labourers on works and in camps. 

(b) The contractor shall construct trenches. Semi permanent latrines for the use of labourers. 

Separate latrine shall be provided for men and women. 

I The contractor shall build sufficient number of huts on suitable plot of land for use of the 

labourers according to the following specifications. 

 

(1) Huts of bamboos and grass may be constructed. 

(2) There should be no over crowding. Floor space at the rate of 3 Sqm(30 Sq.ft.) per head shall is 

provided. Care should be taken to see that the huts are kept clean and in good order. 

(3) The contractor must find his own land. If he wants Govt.land he should apply for it. Assessment 

for it if demanded will be payable by contractor. However the Department does not bind itself for 

making available the required land. 

(4) A good site not liable to submergence shall be selected on high ground remote from jungle but 

well provided with trees; shall be chosen wherever it is available. The neighborhood of tank, 

jungles, trees or woods should be particularly avoided. Camps should not be established close to 

large cutting of earthwork. 

(5) The lines of huts shall have open space of at least 10 meters between rows. When a good natural 

site cannot be procured particular attention should be given to the drainage. 

(d) The contractor shall construct sufficient number of bathing places, sufficient number of washing 

places also be provided for the purpose of the washing cloths. 

 

(e) The contractor shall make sufficient arrangement for draining away the surface and     suage water as 

well as water from the bathing and washing places and shall dispose of the waste water in such 

away as not cause any nuisance. 

f) The contractor shall engage a medical officer with a traveling dispensary for a camp containing 500 

or more person if there is no Government or other dispensary situated within eight Kilometers from 

the camp. In case of an emergency contractor shall at his cost, free transport for quick medical help 

to his sick workers.. 

 

g) The contractor shall provide the necessary staff for affecting the satisfactory conservancy and 

cleanliness of the camp to the satisfaction of the Engineer –in charge .At least one sweeper per 200 

person should engaged. 

 

h) The Assistant Director of public health shall be consulted before opening a labour camp and his 

instruction on matters such as water supply, sanitary, convenience, the camp site, 

accommodation and food supply shall be followed by the contractor.  
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i)  In addition to above all provision of the relevant labour act pertaining to basic amenities to be 

provide to the labour shall be applicable which will be arranged by the contractor 

J) The contractor shall make arrangement for all anti malaria measures to be provided for the labour 

employed on the work. The anti malaria measures shall be as directed by the Public Health 

Officer. 

22. The contractor except as provided in special conditions which follow shall if necessary construct 

at his cost temporary roads and maintain these in proper conditions till completion of the work at 

his own cost. 

23. The contractor except as provided in special conditions which follow shall have to at his own 

expenses make all preliminary arrangements for labour, water, electricity and material etc. 

immediately after getting the work order. The Government may render necessary assistance in 

this regard by way of letters of recommendations, if so requested by the contractor. No claim for 

any extra payment or applications for extension of time on the grounds of any difficulty in 

connection with the above matters will be entertained.  

24. WORKING METHODS AND PROGRESS SCHEDULES : 

24.1 The contractor shall submit within the time stipulated by the Engineer-in-charge in writing the 

details as actual methods that would be adopted by the contractor for the execution of any items 

as required by Engineer at each of the location supported by necessary detailed drawing and 

sketches including those of the plant and machinery that would be used their locations 

arrangement for conveying and handling materials etc., and obtain prior approval of the 

Engineer-in-charge well in advance of starting of such item of works. The Engineer-in-charge 

reserves the right to suggest modifications or make corrections in the method proposed by the 

contractor whether accepted previously or not at any stage of the work to obtain the desired 

accuracy, quality and progress which shall be binding on the contractor no claim on account of 

such change in method of execution will be entertained by Government so long as specification 

of the item remain unaltered. 

24.2 The contractor shall furnish within one month of the order to start the work programme of work 

in quadruplicate indicating the date of actual start, the monthly progress expected to be achieved 

and anticipated completion date of each major item of work to be done by him also indicating 

dates of procurement of materials and setup of plant and machinery. The programme is to be 

such as practicable of achievement towards the completion of whole work in the time limit and 

of the particular items; if any of due dates specified in contract, planning and programme of work 

should be done by the mature decision between the Executive Engineer,PUBLIC WORKS 

DIVISION NO.2, CHANDRAPURand the contractors representative in charge of work. The 

progress of work shall be reviewed in every two months and revised programmes shall be drawn 

if necessary. No revised programme shall be operative without the approval of engineer in charge 

in writing.  The Engineer is further empowered to ask for more detailed schedule or schedules 

say weekly for any item or items. In case of urgency of work as will be directed by him and the 

contractor shall supply the same and when asked for. Acceptance of the programme or the 

revised programme by the Engineer in charge shall not relieve the contractor of his responsibility 

to complete the whole work by the prescribed time or the extended time if any. 

24.3 The contractor shall employ sufficient plant, equipment and labour as may be necessary to 

maintain the progress schedule. The working and shift hours restricted to one shift a day for 

operations to be done under the Government supervision shall be such as may be approved by the 

Engineer in charge. They shall not be varied without prior approval of the Engineer. Night work 

which requires supervision shall not be permitted except when specially allowed by Engineer in 

charge on each item if required by contractor. The contractor shall provide necessary lighting 

arrangement etc. for night work as directed by Engineer without extra cost to Government.  
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24.4 The contractor shall submit reports on progress of work in forms and statements etc. at periodical 

intervals in the form of progress chart, forms, statements and / or reports as may be approved by 

the Engineer in charge.  Forms for the sending reports about the progress will be supplied by the 

Engineer in charge. 

24.5 The contractor shall maintain proforma, charts, details regarding the machinery, equipments, 

labour, materials, periodical returns thereof, proforma to be got approved from the Engineer in 

charge.  

 

25. PAYMENTS : 

The  contractor must understand clearly that the rates quoted are for completed work and include 

all cost due to labour, all leads and lifts involved and if further necessitated, scaffolding, plants, 

machineries, supervision power, service works, royalties, octroies, taxes, etc. and should also 

include all expenses to cover the cost of lighting, night works if and when  required & no claim 

for additional payment beyond the rates quoted will be entertained and the contractor will not be 

entitled subsequently to make any claim on the ground of any representation or on any promise 

by any person (whether member in the employment of any Public Works Department or not) or 

on the ground of any failure on his part to obtain all necessary information for the purpose of 

making his tender and fixing the several prices and rates therein relieve him from any risks or 

liabilities arising out of or consequences upon submission of the tender. Payment to the 

contractor will be made by the cheque drawn on any treasury within the division provided the 

amount to be paid exceeds Rs. 100/- shall amount will be paid in cash. 

 

26. CLAIM  FOR EXTRA WORKS : 

26.1 Claim for extra works shall be registered within 30 days of occurrence of the event. However, 

bills for these claims along with supporting data details may be submitted subsequently. 

26.2 Bills for extra works or for any claim shall be paid separately apart from the interim bills for the 

main works. The payment of bills for the main work shall not be withheld for want of decision on 

extra claim not covered in the schedule of item for extra work. 

27. BILLS AND PAYMENT : 

27.1 Two running payments in the month are permitted. First of the bills shall be submitted by the 

contractor by the 10th day of month. Second bill, if necessary, shall be submitted by the 25th day 

of the month. 

27.2 The format of the running bill on which the bills are to be submitted by the contractor shall be 

supplied to the contractor by the department. Printed copies of the bills forms as per his format 

shall be arranged by the contractor at his cost. The bills in five copies shall be submitted to the 

concerned engineer’s representative in the standard proforma only. 

 

27.3 The final bill shall be submitted by the contractor within one month of the date of issue of 

completion certificate. The final bill shall be paid within six months of initial submission.  

27.4 Recovery of secured advance shall be effected through bills proportionately as per consumption 

of materials in the work billed for. 

27.5 The contractor can have true copy of the bills paid to him after paying charges for photocopying 

the same. 

CONTROLLED CONCRETE : 

 Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 
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NORMAL MIX CONCRETE : 

 Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 

 

28. ASSISTANCE IN PROCURING PRIORITIES, PERMIT ETC. : 

28.1 The Engineer in charge  on written request by contractor, will if in his opinion the request is 

reasonable and in the interest of work and its progress, assist the contractor in securing, the 

priorities for deliveries, transport, permits for controlled materials etc. where such are needed. 

The department however will not be responsible for the non-availability of such facilities or 

delays in this behalf and no claims on account of such failure or delay, shall be allowed by the 

Department. 

28.2 The contractor shall have to make his own arrangement for machinery required for the work. 

However if same is conveniently available with the department it may be spared as per rules in 

force on recovery of necessary security deposit and rent at the rate approved from time to time by 

the independent to this contract and the supply or non supply of machinery shall not form a 

ground for any claim or extension of time limit for this work. 

29. WATER SUPPLY : 

29.1 Availability of adequate water for work and sources thereof shall be confirmed by the contractor 

before submitting the tender.  

29.2 The contractor shall make his own arrangements at his own cost for entering into contract with 

concerned authority for obtaining the connection and carry the water upto the work site as 

required by him. The location of the pipeline with respect to the road shall be decided by 

Engineer-in-charge and shall be binding on the contractor. The department shall not bear any 

responsibility in respect of any problems and contractor shall not be liable for getting the any 

compensation on any ground. The progress of work shall not hamper for the above reasons. 

29.3 The contractor is advised to provide water storage tanks of adequate capacity to take care of 

possible shut down of water supply system. 

29.4 The contractor shall have to supply water required by the department for its establishment at 

work site free of cost. 

 

30. ELECTRICITY : 

30.1 The contractor will have to make his own arrangement at his own cost for obtaining or providing 

electric supply at work site. The department shall not bear any responsibility in respect of any 

problems and contractor shall not be liable for getting any compensation on any ground. The 

progress of work shall not hamper for the above reasons. 

30.2 Electrical supply for the Department’s use at work site shall be provided by the contractor on 

mutual agreed terms. The contractor may not abide by these conditions when power supply at the 

site fails. 

31. TELEPHONE FACILITIES : 

 The contractor will have to make his own arrangement at his own cost for a  telephone 

connection at work site if required. 

32. MATERIAL SOURCES : 

32.1 The contractor shall make their own independent investigation as to the availability as well as 

suitability of various materials required for construction as referred to in these paras. 

32.2 If any quarry is in the possession of the department the contractor will be allowed to use the same 

on usual condition. In other cases, the contractor will have to make his own arrangement for 

procuring quarries or the quarry permits, necessary assistance for which will be given by the 

department. 
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32.3 Lime stone shall not be permitted for any concrete work. 

33 LAND : 

33.1 The contractor shall make all efforts to obtain land required for the ancillary works. In case the 

contractor is unable to obtain land and if requested, then the department may requisitioned land 

at his own cost. 

        33.2    Land as available with department for requisitioned by the department at the request of a contractor 

will be handed over to the contractor for such use as will be necessary for ancillary works, on 

payment of rent to the department. Plot development if any will have to be done by the contractor 

at his own cost. The development shall be in conformity with the regulations with the local 

authorities. 

33 If for the purpose of construction of the work it becomes necessary for the contractors to occupy 

land not in possession of the department, the contractors will have to make his own arrangement 

with the land owners, and pay such compensation as a mutually agreed between them. On 

completion of work , all land mentioned in para 33.1 and 33.2 and 33.3 shall be handed  back to 

the owners or the department as the case may be after cleaning the land as directed by the 

Engineer in charge. 

33.4 Dismantling of building on a Govt. or department land shall be done only after the approval of 

Engineer-in-charge. 

34. FLOODS AND ACCIDENT S : 

 The contractor shall take all precaution against damages by floods or from accidents etc. No 

compensation will be allowed to the contractor on this account or for correction and repairing 

any such damage to the work during construction. The contractor shall be liable to make good at 

his cost any plant or material belonging to the Govt. loss or damaged by floods or from any other 

cause while in his charge. The proof of occurrence of  flood report with flood level  will have to 

be  furnished by the contractor .No compensation will be allowed  for damages on ancillary  

items and equipments etc which  are brought to the site by the contractor  for effecting  execution 

of work. 

6463) URGENT WORK : 

 If any “Urgent Works”(In respect where decision of the Engineer –in –Charge  shall be final and 

binding)  become necessary and contractor is unable or unwilling to carry it out at once, the 

Engineer in charge by his own or through the other people have it carried out as he may consider 

necessary. If the Urgent Work shall be such as in the opinion of the Engineer in charge the 

contractor is liable under the contract to carry out at his expenses. All expenses incurred on it by 

the department shall be recoverable from the contractor, and be adjusted or sets off against any 

sum payable to him. 

36 CHANGE OF CEMENT CONTENT ETC. :- 

 THEORETICAL CONSUMPTION OF CEMENT FOR THE CONCRETE WORK:  

SR.No. Grade of concrete Consumption of cement in bags / Cum 

1 M-10  4.40bags 

2 M-15 6.00bags 

3 M-20 7.00 bags 

4 M-25 7.50 bags 

Note ;- The weight  per bag of Cement  is  considered as   50 Kg consumption rate  of cement is 

for  OPC. In case ,contractor desires to use PPCthen he should get mix design for all  grades of 

concrete mentioned above and inschedule ‘B”  from reputed laboratory as approved by Engineer –

In –Charge at noextra cost  to Government. 
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The rate of consumption of cement for various grades of concrete referred above is a theoretical 

rate of consumption assumed for the estimate purpose. The contractor will have to obtain an 

economic mix design for grades of concrete  M-20 and above and get it approved from the 

Engineer-in-charge. The specification for controlled cement concrete shall be as per standard 

specification No.B-7 Page 38, and IS 456-2000. 

Immediately upon the receipt of the award of the contract, the contractor shall inform the 

Engineer the exact location of the sources of the acceptable material. The concrete mix to be used 

shall be got designed P.W.D  laboratory, by the contractor with a optimum quantity of cement to 

give the specified strength in the preliminary tests and the proportion got approved by the 

engineer in writing. These proportions shall be used so long as the materials continue to be of the 

same quality and from the same sources subject only to slight changes in the relative quantities of 

fine and course aggregate for the purpose of promoting workability provided the work tests also 

shows the required strength. 

If such Mix design involve change in cement consumption upto 5 % on the higher or lower side, 

no adjustment in the cost of the item to be paid to the contractor shall be made. If such 

alterations, changes, theoretical consumption of cement by more than 5 % on the higher or lower 

side, the sources and quality of aggregate remaining the same, payment will be adjusted for or 

against the contractor in whatever amount the total cost of cement to the contractor has been 

increased or decreased by more than 5 %. The amount of such increase or decrease shall be 

calculated on the basis of quantity of cement determined and prescribed in the above table. In 

adjusting the cost only the cost of cement shall be considered and not handling or other charges, 

which shall be treated as incidental to the item   for working out the cost towards adjustments in 

cement consumption the basic for cement shall be star rate as indicated in clause 54. If during the 

progress of work the contractor wishes to change the material, the proportions shall be fixed on 

the basis of fresh preliminary tests to give the required strength after the Engineer is satisfied that 

the material satisfy the specifications. No adjustment of the cost shall be made for a change of 

proportions of cement fixed in the original preliminary tests. For all concrete items only trap 

metal shall be used. 

37. CONTRACTOR TO INFORM HIMSELF FULLY : 

The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and the special conditions, the specifications schedule and drawing 

and shall be deemed to have visited the site of the work and to have fully informed himself 

regarding the local conditions and carried out his own investigations to arrive at the rates quoted 

in the tender. In this regards he will be given necessary information to the best of the knowledge 

of Department but without any guarantee about it.  If he shall have any doubt as to the meaning 

of any portion of these general conditions, or the special conditions to the scope of working of 

the specification and drawings, or any other matter concerning the contract, he shall in good time 

before submitting his tender set forth the particulars thereof and submit them to the Engineer in 

writing in order that such doubt may be clarified authoritatively before tendering. Once a tender 

is submitted the matter will be decided in accordance to the tender conditions in absence of such 

authentic clarification. 

38. ERRORS,OMISSION&DISCREPANCIES : 

a)      In case of errors, omissions and / or disagreement between written and scaled dimensions in the 

drawing or between the drawing and specifications etc., the following order of preference shall 

apply. 

(i) Between actual scaled and written dimensions or description on a drawing the latter shall 

be adopted. 
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(ii) Between the written description or dimensions in the drawing and the corresponding one 

in the specifications, the latter shall apply. 

(iii) Between the quantities shown in the schedule of quantities and those arrived at from the 

drawing the latter shall preferred 

           b) In all cases of omissions and/or doubts or discrepancies in the dimensions or of any item or 

specification a reference shall be made to the engineer, whose elucidation, elaboration or 

decision shall be considered as authentic. The contractor shall be held responsible for any errors 

that may occur in the work through lack of such reference and precautions. 

          c) The contractor should not sublet any part of work without written permission of the   Engineer in 

charge. 

39. SAMPLES AND TESTING OF MATERIALS : 

(i) All materials to be used on work, such as cement, steel, stones, bricks, aggregates, asphalt, wood, 

tiles, etc. shall be got approved in advance from the Engineer-in-charge and shall pass the tests 

and analysis required by him. 

(ii) The contractor shall at his risk and cost make all arrangement and / or shall provide for all such 

facilities as the Engineer in charge may require for collecting, preparing and forwarding required 

number of samples for tests or for analysis to the nearest approved laboratory and bear all 

charges and cost of testing. Such samples shall also be deposited with the Engineer-in-charge till 

sent for testing. Out of total number of tests as per frequency requirement 30 % of these tests 

shall be carried out in P.W. Department Laboratory. 

(iii) The contractor shall if and when required submit at his cost the samples of materials to be tested 

or analysed and if so directed shall not make use or incorporate in the work any material 

represented by the samples until the required tests or analysis have been made after the test of the 

materials finally accepted by the Engineer-in-charge. 

(iv) Testing of Material : 

 (1)   Frequency of testing of the construction material and the percentage of the testing from the   

Government laboratory shall be as under: 

  (a) Where the field laboratory certified by the concerned  Engineer in charge is  established at 

 the work site 70% test as per total frequency required shall be carried out  in the said field 

 laboratory and 30% tests shall be carried out at the Vigilance and Quality  control laboratory  of  

 P.W.D  for the material not covered in the annexure III  50% tests  shall be carried out in the field 

 laboratory and remaining 50% tests need to be carried out in the vigilance and quality control  

 laboratory of P.W. D  Maharashtra , The entire responsibility of the sample testing as per 

 required frequency including testing charges  will be borne by the agency 

b.)  Where field laboratory is not established at the works site 100% tests as per frequency  shall be 

carried out in the Vigilance and quality laboratory .Nagpur 

   c) Testing of cement and steel 100% in Vigilance and quality laboratory. Nagpur  is  

 compulsory. 

 d) It is mandatory on the part of contractor to carry out all the required tests of various construction 

materials as mentioned in schedule 'B' of the tender. If the contractor fails to submit required test result 

of the various construction materials as mentioned in the items of schedule 'B', he will be liable to 

deposit the amount at penal rate of five times of the amount of particular test which he has not carried 

out.  Contractor will be informed by the Engineer-in-Charge through letter. On receipt of letter, 

contractor will  have to either deposit the said amount or to carry out the required test within ten days. If 

he again fails to carry out the required tests in stipulated time limit, the said tests will be carried out by 

the department and  total expenditure incurred on the testing charges plus five times amount of 

testing charges will be  recovered from the contractor's bill.As this recovery is only due to the negligence 
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on the part of contractor to carry out work as per Tender  conditions and Executive Engineer's 

decision will be final and binding on the contractor and it can not be  challenged by the contractor by 

way of Appeal, Arbitration or in the Court of Law. 

( 2)  Mixing of concrete shall be done with concrete mixers  

 (3) The Contractor shall make field arrangements for testing of all materials for cement concrete i.e. 

slump test, bulkage test, etc.. The concrete cube mould 3 Nos. of 15cm x 15cm x 15 cm. size shall be 

kept at site during concreting operation. One set of six 15 cm. (about 6” cubes shall be prepared from the 

concrete to be used in work for compression test on the first three days operation an thereafter for every 

60 cubic metre of concrete of three days work whichever is less. If source of aggregate or grading is 

changed, one set of six test cubes shall be taken for each changed batch. Three cubes shall be tested for 

test at 7 days age and 3 at 28 days in District Testing Lab of P.W.D. at NagpurAll the testing charges 

shall be paid by the contractor. The entire responsibilities of the testing of materials will be borne by the 

contractor.  

 (4)  For providing Electric Wiring, Duct tubes of the required diameter and length shall be provided 

through walls, beams and floors, slabs as and when directed without any extra cost. 

(5) (a)  The contractor shall make his own arrangement for receiving all materials, tools, etc. 

required for the work. 

 (b) No extra charges for carriages of water will be allowed. 

 IThe rates for all items are inclusive of all charges such as carting, lifting, etc. No extra payment 

for any lead and lift will be paid for any items. 

 (d) A frequency of testing shall be as per relevant works specification. In case such frequency is 

not specified in the works specification then the IS code will be referred and for other cases 

where IS code do not stipulated the frequency of testing, it will be as directed by Engineer in 

charge and should be furnished in specified test abstract Annexure III 

 (e)The Contract should not be sublet without written permission of Executive Engineer  

            (f) Tender condition of tender notice will be binding on contractor and etc tender notice will form 

a part of agreement   

40. WEIGH BATCHING:  The following instructions shall be followed as regards to preliminary 

designs of mix and methods of batching of plain cement concrete and reinforced cement 

concrete. The preliminary mix design and batching for various grades of concrete shall be 

governed by the guidelines as per I.S. 456-2000. It will be the responsibility of the contractor to 

obtain the mix design for various cement concrete grades at his cost from the  P.W.D laboratory. 

41. MISCELLANEOUS: 

 41.1 ERASER: 

Person tendering are informed that no erasers or any alteration by them in the text of the 

documents set herewith will be allowed and any such eraser or an alteration will be disregarded. 

If there is any error in writing no overwriting should be done but the wrong words or figures 

should be struck out and the correct one written above or near it in an unambiguous way. Such 

correction should be initialed and dated. 

 41.2 ACCEPTANCE: 

Intimation of acceptance of tender will be given by a telegram or a letter sent by registered post 

to the address given below the signature of the tenderer in the tenders. The tenders which do not 

fulfill any of the above conditions or those in the form and which are incomplete in any respect 

shall be liable for rejection.  

 41.3 COMPETENCY OF TENDERERS : 

The work will be awarded only to those contractors who are considered to be responsive bidders, 

capable of performing the class of work to be completed. Before passing the final award any or 
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all bidders may have to show that he has the necessary experience, facilities, ability and financial 

resources to execute the work in satisfactory manner and also within the stipulated time. The 

bidders may also be required to furnish to the Department a statement in respect of their 

experience and financial resources. 

41.4 PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVENT ACCIDENT. :- 

1)   No live electric line should be allowed to run along the ground in the    blasting zone and 

they should be at least 3 m above ground if not more. 

2)   The wiring cable should not be taken near the live electric line and it should be 

preferably shot firing cable as supplied by the supplier of explosives. If such a cable is 

not available a substitute cable made up of several pieces jointed and tapped be used. 

3) The blasting shed from where the exploder is to finally operate should be at least 150 m. 

away from the area to be blasted. It should have a strong roof, which can withstand the 

impact of flying stones at this range. 

4) Only trained hands shall be allowed to handle explosive cable detonators etc. 

41.5 POLICE PROTECTION : 

For the police protection of the camp of the contractor’s work, the Deptt.Will help the contractors 

as far as possible to arrange for such protection with the concerned authorities the cost shall be 

borne by the contractor. 

41.6 For providing electric line and water line etc. recesses shall be provided. If necessary, through 

walls, slabs, beams, etc., and later on refilled it with a bricks or stones, chipping cement mortar 

without any extra cost. 

41.7 In case it becomes necessary for the due fulfillment of the contractor for contractor to occupy 

land outside the department limits, the contractor will have to make his own arrangement with 

the land owners and pay such a rents, if any, which are payable as mutually agreed between 

them. 

41.8 The contractor shall duly comply with the provisions of the Apprentices Act. 1961 (iii of 1961) 

and the rule and orders made there under from time to time under the said Act and the said Rules 

and on his failure or neglect to do so he shall be subject to all the liabilities and penalties 

provided by the said Act and Rules.  

41.9 It is presumed that the contractor has gone carefully through the standard specification (Vol. I & 

II 1981 edition) and the schedule of rate of the Division, and studied of site conditions before 

arriving at rates quoted by him. The special provisions and detailed specification of wording of 

any item shall gain precedence over the corresponding contrary provisions (if any) in the 

standard specification given without reproducing the details in contract. Decision of Engineer-in-

charge shall be final in case of interpretation of specification. 

41.10 If the standard specifications fall short for the items quoted in the schedule of this contract 

reference shall be made to the latest Indian Standard Specifications, I.R.C. codes, and MOST 

specification if any of items of this contract do not fall in reference quoted above, the decision 

and specifications as directed shall be final. 

42. LOAD TESTING 

LOAD TEST OF STRUCTURAL CONCRETE.  

1  In case of doubts regarding grade of concrete used either due to poor workmanship or based on 

results of cube strength tests, the load testing of any part of the structure will have to be carried 

out by the Contractor at his own cost.  

2. Before carrying out load test, the Contractor shall carryout the suitable non destructive testing 

of the structure which are in doubt, at his own cost. Non destructive testing is fully optional and 
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at the discretion of the Contractor.  

3 In such cases the Engineer-in-Charge shall inform the Contractor sufficiently in advance in 

writing along with the reasons for carrying out the load test, during execution of work or during 

maintenance period of the Contract.  

4. The load test will have to be carried out as per the provisions contained in IS:  

456-2000.  

5 If the load test results do not meet the requirements as stipulated in relevant .S. code the 

structure shall be deemed to be unacceptable.. 

43. SPECIAL CONDITIONS : 

43.1 The contractors should ensure that all safety precautions are observed by their labours, working 

closed to the State Highway and while closing the state Highway precautions are taken including 

insurance etc., for their labour at the cost of the contractor etc. if any accident occur to the labour 

etc., no claim in this regard on whatsoever account shall be entertained and the decision of the 

Department will be final and conclusive. 

43.2 During the execution if there is any change in: 

 (i) Span Arrangement. 

 (ii) Height of substructure and superstructure above ground level. 

 (iii) Change in the depth of foundation, tendered rate for respective items will hold good and no 

extra claims shall be entertained on this account. 

43.3 Contractor shall observe the rules and regulations empowered by traffic police for smooth flow 

of traffic on the diversion road and shall not be entitled for claim any compensation arising 

thereof. 

44. DEFINITIONS: Unless included by or repugnant to the contents 

(a) Government:  The expression “Government” as used in the tender documents shall mean the 

Public Works Department of the Government of Maha 

(b) Superintending Engineer:  The expression ‘The Chief Engineer’ as used in the tender papers shall 

mean Chief Engineer P.W .Region Nagpur. 

I Superintending Engineer: The expression ‘Superintending Engineer’ as used in the tender papers 

shall mean the officer of Superintending Engineer’s ranks (by whatever designation he may be 

known) under whose control the work lies for the time being. 

(d) Engineer-in-charge: The expression Engineer or Engineer-in-charge as used in the tender paper 

shall mean the Engineer-in-charge of the work. 

(e) Contractor: The expression ‘Contractor’ as used in the tender papers shall mean the successful 

tenderer that is the tenderer whose tender has been accepted and who has been authorised to 

proceed with the work. 

(f) Contract: The expression ‘Contract’ as used in the tender papers shall mean the deed of contract 

together with all its original accompaniments and those later incorporated in it by mutual 

consent. 

(g) Plant: The expression ‘Plant’ as used in the tender papers shall mean every temporary accessory 

necessary or considered necessary by the Engineer to execute, construct, complete and maintain 

the work and all altered, modified, substituted and additional works ordered in the time and the 

manner herein provided and all temporary materials and special and other articles and appliance 

of every sort kind and description whatsoever intended or used therefore. 

45. MIX DESIGN : 
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45.1 The following instructions shall be followed as regards preliminary design of mix and methods 

of batching of plain cement concrete and reinforced cement concrete. These instructions should 

be treated as supplementary to the relevant provision in the specifications for the respective items 

contained in the book of standard specifications and will override the provisions contained 

therein wherever they are contrary to the following instructions. 

The preliminary mix design and batching for various grades of concrete shall be governed by the 

following guidelines. 

 

 Concrete Grade     Guidelines 

1) Upto M-15: This should only be ordinary concrete. No change may be prescribed   

 in the present practice as regards preliminary design of mix and    

 permitting volume batching. Only cement to weight batched 

2) M-20 and above  : Preliminary mix design must be prepared for such  mixes Weight  

  batching shall be insisted for cement fine aggregate and course  aggregate. 

 

45.2 For the grades of concrete M-20 and above the preliminary mix design shall be carried out from 

the approved laboratory. 

(1) The charges for preliminary design, of concrete mix shall be entirely borne by the contractor. 

(2) For grades of concrete M-20 and above where cement is to be used by weight, the cost of 

extra cement required to make-up the under-weight bags shall be borne by the contractor. 

 

 (3)  For the items of concrete of grades lower than M-20  and other items in the  agreement, 

 where cement is not to be used by weighment, the cement bags as received  from the 

 manufacturer and supplied to the contractor under Schedule ‘A’  shall contain  cement of 50 

 Kg. net weight. 

 

45.3  The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and   

 above shall be used as directed by Engineer in charge depending upon specific    

 requirements. No extra payment s on this account will be admissible 



82 
Contractor                                                         No. of correction                                           Executive Engineer 

ADDITIONAL TENDER CONDITIONS 

(1) 
The contractor should produce the no objection certificate obtained from the Maharashtra 

Pollution Control Board before starting Crusher / Drum Mix Plant on the work site. 

(2) 
SUPPLY OF COLOUR RECORDS PHOTOGRAPHS AND ALBUM. 

The Contractor shall arrange to take Color Photograph at various stage / facets of the work 

including interesting and novel features as desired by the Engineer in charge. Photographs shall be 

of and taken to the standard post card size marked in album of acceptable quality. Also the 

negative film in 35 mm size shall be supplied for each photograph in the Album shall be suitably 

captioned. The Contractor shall arrange for taking video films of important activities of the work as 

directed by the Engineer in charge during the currency of the project & editing them to a video film 

of playing time not less than 60 minutes & upto 180 minutes as directed by Engineer in charge. It 

shall contain narration of the activities in English / Marathi by a competent narrator. Videocassette 

shall be of acceptable quality & film shall be capable of producing color picture. It shall be 

considered as incidental to the work and no additional payment whatsoever will be made for the 

same. 

(3) 
After award of contract, contractor will have to provide and fix the information boards showing 

name, tender cost, period of completion, name and telephone number of agency and Executive 

Engineer and other details as directed by Engineer in charge. No extra payment is admissible on this 

account. 

(4) Insurance 

 4.1 The Contractor shall provide Contractor’s All Risk Insurance (CAR) / Workmen Insurance, in 

the joint names of the Employer and the Contractor, insurance cover from the Start Date to the 

end date of Defect Liability Period, in the amounts as deductibles stated in the Contract Data for 

the following events which are due to the Contractor's risks: 
 

(a) loss of or damage to the Works, Plant and Materials; 

(b) loss of or damage to Equipment: 

(c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

(d) personal injury or death of any personnel employed by the contractor, employee of PWD, any 

person using the facility created by the contractor during the construction and Defect Liability 

Period. 

4.2 If the contractor does not provide any of the policies and certificates required the employer 

may affect the insurance which the contractor should have provided and recovere premiums the 

employer has paid from payments otherwise due to the contractor. If its payment is due the 

payment of the premiums shall be a debt due shall be recoverable from the bills and deposit of 

the contractor of any work in Maharashtra and if no dues in work then as arrears of Land 

Revenue. 

4.3 Alterations to the terms of an insurance shall not be made without the approval of the 

Engineer. 

4.4 Both parties shall comply with any conditions of the insurance policies. 

4.5 The contractor shall produce the insurance policy, of Directorate of Insurance Maharashtra 

State Mumbai within the 30 Days from the issue of work order, same will be reimbursed to the 

contractor.  
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4.6 If contractor fails to produce the insurance policy Concerned Executive Engineer shall draw 

the policy, the expenditure incurred for drawing the policy shall be recovered from the 1st R.A. 

bill of the contractor as penalty to the Contractor. 

a) Work value upto :- 25.00 lakhs 0.50 % 

b) Work value above :- 25.00 lakhs 1.00 % 

4.7 If completion period of work is Extended, then period of Insurance must be renewed/ 

extended as per requirement. 

(5) Stamp Duty 

As per Bombay Stamp Act 1958 amended via The Maharashtra Stamp Act 1958 and provision 

contained in article 63 of Schedule-I, the contractor shall bear whole required amount of Stamp 

Duty on works contract in the form of Stamp Paper of Online (franking or e-SBTR) as applicable as 

per prevailing rate declared by Govt. of Maharashtra before work order. The Contractor quote his 

rate accordingly and no claim against this shall be considered. If the contractor fails to bear this 

amount, acceptance of the tender shall be liable to be considered as withdrawn. 

 (6)  Government of Maharashtra Department of Industries, Energy and labour Mantralaya Mumbai GR 

No BCA-2009/ Case No 108/ Labour -7 A Dt 17.6.2010.  

(A) Cess @ 1% (One percent) shall be deducted at source, from every bill of the contractor by the 

Executive engineer under Building and other construction for workers welfare, cess act 1996. 

(7) INCOME TAX at the rate of 2% ( Or as Revised by the Income Tax Department) 

From any sum payable to the contractor shall at the time of Credit of such sum or at the time of 

payment to the Contractor by Cash, Cheque or Draft or any other Mode be Deducted at the source 

from his Running/ Final or any other type of Payment. for this Contract, as per Section’ 194 of 

Income Tax Act,l96l. 

(8) Contractor shall submit a certificate to the effect that “All the payments to the labour /staff are 

made in bank accounts of staff linked to Unique Identification Number (AADHAR CARD).” The 

certificate shall be submitted by the contractor within 60 days from the commencement of 

contract. If the time period of contract is less than 60 days then such certificates shall be submitted 

within 15 days from the date of commencement of contract. 

(9) Contractor should permit officers from PWD to visit /inspect ongoing / executed work and shall 

comply all deficiencies noted out/ instructions given in inspection at site. 

(10) Board 0.90 m x 0.60 m showing following information shall be provided by contractor at no extra 

cost to the Government 
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Annexure I 
 

Supervising Control And Data Acquisition (SCADA) 
Concrete Works 

 

I) Concrete Batch Plant /Reversible Drum Mix Plant 
 
Fully Automatic Micro processor based SCADA Enabled Concrete Batch Mix Plant (Pan 
Mixer) of minimum 18-20 cubic meter per hour capacity of any standard company. 
 

The Engineer may at his discretion, allow in writing hand mixing of concrete for minor items where small 

quantities are involved but in that case the Contractor shall increase the cement content of the mixture by 10% 

without any extra cost. 

 

Conventional type mechanical mixer if found necessary for particular item, may 

be used with permission of Engineer-in-charge 

 

The form work used shall be made preferably of steel or with lining of steel. 

Wooden shutters may be allowed at the discretion of the Engineer e.g. lintels, small slabs and 

beams coping, etc. 

 

The concrete shall be mechanically vibrated for proper compaction by the method approved by the Engineer. 

 

The concrete shall be cured only by sweet potable water for full 21 days after the time or the period specified in 

the detailed specification or as may be directed by Engineer-in-charge. 

 

Minimum Cement content of concrete shall be as per prevailing I.S. Code. 

ADDITIONAL SPECIAL CONDITIONS 
Supervisory Control and data acquisition (SCADA) 

 
Engineer In charge shall allocate unique identification number to the work of this Contract. For all bituminous 

items under this contract, the contractor shall provide web based 

Supervisory Control and Data Acquisition (SCADA) arrangements for the following - 

(i)   Weight of Aggregate of all bins 

(ii)  Weight of Cement 

(iii) Weight of Sand 

(iv) Weight of Water 

(v)  Weight of Admixture 

 
II) Transportation- Transit Mixer / Pumps 
Transit mixers and / or concrete pumps of desired number and capacity with SCADA. 

Vehicle tracking system (VTS) for all vehicles transporting and laying bituminous mix. The GPS  data should be 

directly sent to the PWD server with important parameters like latitude, longitude, Speed, Course, date and time.  

 
III) GIS MAP 
 
Displaying locations transit mixtures on GIS map. Communicate the Data which is beyond the set parameters by 

SMS and email to the representative of Engineer In charge for all above 

 

(IV) Material Testing and Testing Results 
 
All the material shall be tested at PWD Regional and District Labs and Testing letters shall be generated by Sub 

Division using PWD website application. The contractors shall pay testing charges online and PWD lab will 

generate test result and send to contractors email ID and PWD Division ID. The results of testing material along 
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with payment transactions shall be integrated with PWD applications like e-Bill, Accounts and Online 

Observation memo 

 
(V) Use of e-Bill and e-MB software 
 
The contractor shall submit e-Bill and e-Mb using PWD software. All the respective Bitumen Challan, Royalty 

Passes, Cement and Steel Purchase Invoices and photos of works progress shall be uploaded while submitting e-

Bill. The payment of work shall be release only if contractor submits bill using PWD e-Billing software. For 

Details Refer annexure K 

 
(VI) Online Work Order and Bar chart Submission 
 
Online work order shall be generated once the lowest bidder pays the initial security deposit and uploads the Bar 

chart of the progress of work. No work order shall be given if Bar Chart is not uploaded by the contractor 

 
(VII)  Off Line SCADA 
In case of Signal is not available then the Print out data from the SCADA System install with date and time tag 

shall be made available duly certified from the Engineer In charge  after saving  this data the SCADA Result  will 

be acceptable 

 
THE OFFER OF THE CONTRACTOR SHALL INCLUDE: 
(1) The cost of procuring, establishing, running, operating & maintaining SCADA including all Censors, Vehicle 

Tracking System (VTS) and any other instrumentation, automation required to acquire the desired data, 

mentioned  above. 

 
2) Web connectivity to all locations where data is being acquired, transmitted, processed, stored and retrieved 

with minimum speed of 1 MPBS and 100 % availability. The contactor shall provide the web application in such 

a manner that it shall first update the above data in real time on PWD’s works monitoring e-governance web 

application automatically. 

 

(3) Web-based application including Computer Software, Hardware etc. to transmit, process, store and retrieve 

the data in the forms and formats as prescribed by the Engineer In charge. 

 

(4) Arrangement for security of data, Disaster recovery arrangements shall be as per I.T. 

Industry practice, during the construction period and upto defect liability period.(DLP). Handing over the data on 

the Web Server after DLP in Electronic form as instructed by Engineer In charge. 

 

(5) Calibration of all SCADA related attachments /accessories as per the specification:- 

Web based application to monitor the schedule of Calibration of all SCADA related attachment/accessories. The 

invalidity of calibration shall lead to non-acceptance of 

work or measurement and the Contractor shall not be paid for such non-accepted work 

or measurements 

 

(6) Submission of printed and authenticated reports to the Engineer Incharge as and when required. 

 

(7) Point (1) to (6) above shall be arranged and maintained during contract period and defect liability period. 

 

(8) Cost includes rectification, fine tuning, corrections, additions & alterations to the system to the satisfaction of 

Engineer In charge. 

 
(9) All data generated as per this special condition of contract shall be the property of PWD. 

 

The Contractor shall make all necessary arrangement required above (Supervising control and data acquisition for 

Bituminous/ WBM/ concrete works/ all cement works/ masonry/ plaster/ Testing Equipments items) well in 

advance before starting of the related items of work. All necessary arrangements so made shall be offered for 
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inspection to Engineer In charge one month prior to the start of the related items of work. Changes if any, after 

his inspection suggested by the Engineer 

In charge shall be carried out at no extra cost and within the period of Three days. A fresh request for 

inspection, of Engineer In charge after such rectifications shall be requested by the Contractor and final 

approval to the SCADA arrangements shall be obtained 
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Annexure II 
 

 TENDER CONDITIONS FOR SUBMISSION OF E-BILL FOR RELEASE OF PAYMENT S TO 

CONTRACTOR 

Use of e-Bill and e-MB software 
 
 The contractor shall submit e-Bill and e-Mb using PWD software. All the respective Bitumen Challan, 
Royalty Passes, Cement and Steel Purchase Invoices and photos of works progress shall be uploaded 
while submitting e-Bill. The payment of work shall be release only if contractor submits bill using PWD 
e-Billing software. 
(i)Payments to contractor shall be made by uploading the running account or final bill through online Ebill/EMB 

software of PWD with requisite documents required to pass the bill such uploaded vide RTGS or any other online 

payment system as approval by government provided the amount exceeds Rs one hundred.” It is mandatory to 

submit the ebill by contractor using PWD e-Billing system 

(ii) Government have introduced new EMB and EBiII online system in lieu of conventional system for recording 

measurements of work executed. This new EMB system is a replica of old system in digital form and carry same 

significance as that of Manual / Normal Billing system 

(iii) Payments to contractor shall be made by uploading the running account or final bill through online 

Ebill/EMB software available on department website along with uploading of requisite documents required to 

pass the bill by the Contractor. Such uploaded bill after scrutiny shall be paid vides RTGS or any other online 

payment system as approved by government 

(iv) Running account bill or final bill as the case may be shall be submitted by contractor in prescribed format 

through online Ebill/EMB software available on department website with uploading all necessary documents, 

testing reports, material invoices as required. Contractor get himself familiar with E-Bill software and obtain 

login Id and password from the department. If contractor failed to upload the bill as required by Engineer in 

charge, Engineer in charge can generate and pass the bill and shall be binding on contractor.” 

Instructions to contractor 

(A) The website for the submission of e-bill is www.mahapwd.com under which “Online AMS” link is 

available under “Important application” tab 

(B)The work will be allocated to contractor by Division office and BOQ will be uploaded by Division/Sub 

Division 

(C) The logins shall be provided to the contractors by the Division to submit e-Bill 

(D)TYPICAL MEASUREMENT/Hidden measurement shall be uploaded by contractors 

(E)The e-Bill recorded by the contractor will sent to Sub Division office and will be checked online by 

concerned Junior Engineer and Sub Divisional Engineer and will be sent to Executive Engineer office for 

approval. 

      (F) The progress of e-bill at the verifications steps and approvals shall be intimated to contractor by email It is    

advised to all the contractors to download user manual and submit e-Bill accordingly 

 

 



88 
Contractor                                                         No. of correction                                           Executive Engineer 

SPECIAL CONDITIONS 

(1) Construction Machinery / Equipments:  

1.1 The methodology and equipments to be used on the project shall be furnished by the 

Contractor to the Engineer-In-Charge well in advance of commencement of work and 

approval of the Engineer-In-Charge   obtained prior to its adoption and use. 

1.2 The Contractor shall give, a trial run of the equipment for establishing its capability to 

achieve the laid down specifications and tolerance to the satisfaction of the Engineer-in-

Charge before commencement of work, if so desired by the Engineer-In-Charge. 

1.3 All equipments provided shall be of proven efficiency and shall be operated and 

maintained at all times in the manner acceptable to the Engineer-In-Charge. 

1.4 No equipment or personnel shall be removed   from the site without permission of the 

Engineer-In-Charge. 

(2) Work Programme and Methodology of construction: 

 The Contractor shall furnish his programme of construction, for execution of the work within the 

stipulated time schedule together with methodology of construction of each item or work and 

obtain the approval of the Engineer-In-Charge  to the revised programme, if necessary/ 

(3) Revised Programme of Work in case of slippage: 

 In case of slippage from the approved work programme at any stage, the contractor shall 

furnish revised programme to make up slippage within the stipulated time schedule and obtain 

the approval of the Engineer-in-charge to the revised programme. 

(4)  Action in case disproportionate progress: 

 In case of extremely poor progress of the work or any item at any stages of work which in the 

opinion of the Engineer-In-Charge can not be made good by the Contractor considering his 

available resources, the Engineer-In-Charge will get it accelerated to make up the lost time 

through any other agency, and recover the additional cost incurred, If any, in getting the work 

done from the Contractor after informing him about the action envisaged by him. 

 (5)  The responsibility of assuring the quality of work shall be on the contractor who shall 

take actions as stipulated in standard specification as per “Schedule C”. 

 (6)   Labour Licence :  It shall be obligatory on the part  of the contractor  to obtained  the 

necessary  labour License from the labour Department  within fortnight of issue of work order. 

 (7)    Setting out :Setting out the works as spelt out in clause 109 of Ministry’s specifications 

for Road and Bridge works (2nd Revision) will be carried out by the Contractor. 

 (8)   Public Utilities :Action in respect of public utilities will be taken by the Contractor as 

envisaged in Clause 110 of Ministry’s Specifications for Road and Bridge work (2nd Revision). 

 (9)   Arrangement for traffic during construction :Action for arrangement for traffic during 

construction will be taken by the Contractor as envisaged in the contract documents and spelt 

out in clause 112 of MORTH Specification for Road and Bridge Work (2001) 

 (10) It shall be responsibility of the contractor to achieve quality of work as stipulated in 

section 900 of MORTH Specification for Road and Bridge Work (2001) 

 (11) MORTH Specification for Road and Bridges Work latest edition with all amendments) : 

MORTH Specification for Road and Bridge Work (2001) shall  form part of the contract 

documents and the contractors shall be legally bound to the various provisions made therein 

unless and otherwise specifically relaxed or waived wholly or partly by any special clauses in 

the contract documents. 

 (12) Applicable in case of Road works only. 



89 
Contractor                                                         No. of correction                                           Executive Engineer 

The details of the paver, specified in the clause 504.3.5 will be relaxed in the case of 

bituminous macadam (clause 504) where it is going to be covered by any wearing course other 

than semi-dense Bituminous Concrete (Clause 501) / Bituminous Concrete (clause 512) or by a 

base course of Dense Bituminous Macadam (clause 507) with the provision that it can be laid 

by means of self propelled mechanical paver with suitable screeds capable of spreading 

temping and finishing the mixture to the specified lines grades and cross sections. 

 (13)     Special Condition for B.T. work : 

In respect of Black Top Work, 15% (FifteenP.C.) payment of Black Top in a particular km will be 

retained till completion of side berms / C.D. Works etc. in that km. After completion of other 

items satisfactorily, the withheld payment will be released finally. 

 (14)    The contractor has to ensure that the hot mix temperature is within the specified range 

as per MOST specification at the time of laying of hot mix. 

 (15)     The location of the hot mix plant to be used for the work shall not more than 60 Kms 

from the farthest point of work, measured along motarble road. 

 (16) (a) The aggregate required for the item of Hot Mix shall be screened in ”mechanical 

Vibratory Screening Unit” so as to comply with the grading requirement as specified in 

MORT&H  specification and then only shall be fed to the Hot Mix Plant for heating and mixing. 

The Mechanical Vibratory screening unit shall it consist of main input hopper to receive raw 

metal, conveyor belt to transport it to the “Mechanical Vibratory Screening Unit.” The 

Mechanical Vibratory screening unit shall have required number of trays, sieves/decks as 

directed by Engineer In charge. The output of Mechanical Vibratory Screening unit shall be 

conveyed to the “storage unit /feeder”. The metal so supplied from the “Mechanical Vibratory 

Screening unit” at site shall not exempt the contractor from carrying out tests as specified in the 

specifications. 

(b) However if the mechanical Vibratory Screening unit is installed at quarry site, the contractor 

shall provide Vehicle Tracking System for all vehicles used for the particular work of PWD.The 

contractor shall provide web application that will show all vehicles of the contractor on a GIS 

map along with the hot mix plant .The contractor shall also provide software that will update the 

entire mapping on the PWD’s e-governance works management system. The system of 

complete management of VTS for monitoring by the PWD staff shall have to be provided by 

Contractor at his own cost. 

(c) The above condition of installation of Mechanical vibratory screening unit shall be exempted 

only, if the contractor uses the batch mix plant (Min 120 TPH) with SCADA base e- monitoring 

system.  

(17) For Grade –I /Grade-II / Grade –III /   WBM and for BUSG work metal shall be supplied at 

site only after screening it on “mechanical vibratory screening unit”. The special “mechanical 

vibratory screening unit” arrangement shall consist of main input hopper to receive raw metal, 

conveyor belt to transport it to the “mechanical vibratory screening unit”. The “mechanical 

vibratory screening unit” shall have required number of trays, sieves/decks as directed by the 

Engineering in charge. The output of “mechanical vibratory screening unit” shall be conveyed to 

“storage Unit” where metal of different sizes, shall be stored separately.  

 Metal so supplied shall undergo all the tests as per the specifications.  

As a input to the main input hopper, contractor may use hand broken metal or output of primary 

crusher of size not less than 24“x18” 

 The metal so supplied from the “mechanical Vibratory screening unit” at site shall not exempt 

the contractor from carrying out tests as specified in the specifications. 
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Annexure III 
 

ADDITIONAL SPECIFICATION 
 
 
 

 For Earthwork, Drain work, and Road work Contractor shall engage an experienced 

survey agency in consultation with Engineer-in charge with all necessary modern instruments, 

equipments, tools etc. The Agency shall help departmental Engineers in carrying out survey 

work, collection of data plotting of "L" section, Cross section, Road plan, drainage plan, 

estimation of quantities etc. before start of the road work. If required and as directed by 

Engineers-in charge, surveying, plotting, estimation etc. shall be done again and again for 

whole or part portion of the work till final solution to the satisfaction of the Engineers-in charge 

is worked out. Contractor shall submit all surveyed data, plotting, plans & estimate in sort as-

well-as in hard copy to the department. All submission in soft & hard copies shall be 

departmental property, under intellectual property rights. Contractor can not put any claims over 

it. 
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SCHEDULE   ‘A’ 

 

STATEMENT SHOWING (APPROXIMIATELY) THE MATERIALTO BE SUPPLYING TO THE 

CONTRACTOR FROM  

DEPT .STORES  AND RATES AT WHICH THE MATERIAL S ARE TO BE SUPPLIED 

 

NAME OF WORK :-CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON 
MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL) 
 

 

 

Sr. 

No. 

Name of 

Material 

Approximate 

Quantity to be 

stipulated 

unit Rate at which the material will be charged 

to Contractor 

Remarks 

In Figures In words 

1 2 3 4 5 6 7 

 

--------   NIL---- 
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APPENDIX “A” 

 

STATEMENT SHOWING (APPROXIMIATELY) QUANTITY TO BE BROUGHT BY THE CONTRACTOR 

AT HIS OWN COST FOR THE WORK 

NAME OF WORK::CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON 
MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL) 
 

 

 

 

Sr. No. Name of Material Approximate 

Quantity to be 

stipulated 

unit Remark 

1 2 3 4 5 

        1)  All the materials are to be procured and 

brought by the contractor at the site at his own 

risk and cost. 

2)  Physical properties shall be confirmed with 

         M.O.S.T./I.S./ I.R.C specification. 

3)  Stipulated test shall be carried out by the 

contractor at his own cost as per the 

frequency. 

4)  Custody of material shall be sole 

responsibility of the contractor. 

 

5)    The proof of purchase of all materials should 

be produced during the execution of work and 

along with bill  

6)   The grade of cement  shall be got approved 

from the Engineer – in- Charge 

7)  R.C.C Pipe should be purchase from MSSIDC 

only from MSSIDC and proof of purchase to 

be enclosed with R.A Bill. 

  

1 

 

 

Cement 

 

 

  MT 

 

One 

Metric Tonne 

 

 

2 TMT Steel    MT One 

Metric Tonne 
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CONDITIONS FOR THE MATERIALS TO BE PROCURED BY THE CONTRACTOR 
 

(1) Cement : 

 Cement to be used for the work shall comply the following and shall be used with the prior 

approval of Engineer –in –charge  

 a) Ordinary Portland cement confirming to the I.S.: 8112 shall be used. Independent testing of 

cement used, shall be done by the contractor at site and in the laboratory approved by the 

Engineer before use. Any cement with lower quality than that shown in the manufactures 

certificate shall be debarred from use. In case of finally ground cement or imported cement, the 

Engineer may direct the contractor to satisfy him as to the acceptability of such cement, 

especially with regard to creep and shrinkage effect. Any consignment or part of a consignment 

of cement, which has deteriorated in any way, shall not be used in the works and shall be 

removed from the site by the contractor without charge to the employer. Cement shall be 

transported, handled and stored on the site in such a manner as to avoid deterioration and 

contamination. Each consignment shall be stored separately so that it may be readily identified 

and inspected and cement shall be used in the sequence in which is delivered at site. 

 The contractor shall prepare and maintain proper records on site in respect of the delivery, 

handling storage and use of cement and these records shall be available for inspection by the 

Engineer at all times.  

b)Use of fly ash to replace/ reduce standard quantity of cement content is not allowed 

 

(2) H.Y.S.D./T.M.T Steel  

 High yield strength deformed (H.Y.S.D.)/ TMT bars shall comply with IS: 1786 and “Mild Steel” 

bars shall comply with IS: 432. 

 All reinforcement shall be free from rust loose mill scale or coats of Oil, Paints etc. which may 

destroy bond and protected by anti corrosive treatment before placing in position for concreting. 

 The agency should use the steel manufactured by the Main Producers only. No re-rolled steel 

shall be incorporated in the work. 

(3).Bulk / Packed Bitumen 

(a) VG -30 ( 60/70 ),VG 10(80/100), grade bitumen as specified in respective items shall be 

used. 

(b) Bitumen brought on site confirm to the requirement of the pertinent grade in I.S. 73 – 

1992. (With latest Amendments) 

(c) Testing has to be arranged by the contractor from recognized laboratory at his own cost 

for all tests mentioned in I.S. 73 – 1992. (With latest Amendments) 

(d)    The material brought by the agency will be open to check by Executive Engineer-in-

 charge  or his representative at all times. The agency should draw the D.D. on the 

refinery on account of Engineer-in-charge He should submit bill from the refinery itself only. No. 

other bill than refinery unit will be accepted by department and no claim of contractor will be 

admissible. For other activities, like storage, weighments, specification number RD 42, Page 



94 
Contractor                                                         No. of correction                                           Executive Engineer 

216 referred. Contractor has to arrange static tanks for storage of bulk bitumen. If it is decided 

to procure bulk bitumen contractor shall intimate Engineer in charge well in advance. 

Consignment will not be allowed to unload until its weight is checked on Weigh Bridge by 

department persons. Bitumen shall be procured from Govt. Refinery only.  

 

4 )      II Class Burnt Brick 

 II nd Class burnt clay brick without frog shall not be accepted.in any case. The brick with frog 

10 to 20 mm deep on  one  of its side only shall only be accepted. The diameter of the bricks 

shall be strictly in accordance with the Indian standard 12894  2002 .If  the size of bricks is 

found to be more than that of specified in the item  of work, the rate will be proportionally 

reduced because of reduced joints and labour .The size of bricks smaller  than the  specified in 

the item of work shall not be accepted. The sample of bricks shall be got approved from the 

Engineer -In -charge before using the same in the work. It shall be the responsibility of the 

contractor to got tested the sample of bricks for the physical charcterstatics from the approved 

laboratory and submit the  test report to be Engineer in charge before using the bricks in the 

work  

 

 (5) Rejection of Materials not conforming to specification: 

 

Any Stock or batch of material(s) of which sample(s) does not confirm to the prescribed 

test and quality, shall be rejected by the Engineer or his representative and such materials shall 

be removed from site by the contractor at his own cost. Such rejected materials shall not be 

made acceptable by any modifications.  

Materials not corresponding in character and quality with approved samples will be 

rejected by the Engineer or his representative and shall be removed from the site immediately 

and  will not be allowed to use for any component of work. 
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL, BITUMEN BROUGHT BY THE CONTRACTOR 

 

1) All the materials required for construction of work shall be arranged by the contractor at his own 

cost. The samples of material to be procured shall be got approved by the Engineer-in-charge 

and material as per approved samples shall only be procured. 

2) The contractor shall submit periodically as well as on completion of work, an account of all 

materials brought by him in a manner as directed by Engineer-in-charge. The contractor shall 

also furnish monthly account of materials; a separate register shall be maintained on site for 

recording daily item wise receipt and consumption of Cement, Steel and Asphalt used by him, 

also item wise consumption of other materials used. This register shall be signed daily by the 

contractor or his representative and representative of Engineer-in-charge.   

3) All the materials required for the work shall be brought by the contractor at his own cost. In 

each case, certificate for its quality and quantity shall be produced by the contractor at his own 

cost and the test results of samples shall be supplied to the Department.  The material not 

confirming to the required standard shall be removed at once from the site of the work by the 

Contractor at his own cost. 

4) Testing of all construction material shall be carried out as per required frequency and 

specifications and the charges for testing shall be borne by the contractor 

5) All the testing charges for mix design etc. if necessary on construction work shall be borne by 

the contractor. 

6) The contractor shall construct shed / sheds as per direction of the Engineer-in-charge of the 

work for storing the materials brought at site. The material shall be taken out for use in the 

presence of the departmental representative only. 

7) The contractor shall make his own arrangement for the safe custody of the materials which are 

brought for construction of work. 

8) The contractor shall not transfer any material once brought at work site without prior written 

permission from Engineer-in-charge and for bonafied reasons only. 

9) In case the materials brought by the contractor become surplus owing to the change in the 

design of the work, the materials should be taken back by the contractor at his own cost after 

prior permission of the Engineer-in-charge. 

10) The charge for conveyance of materials from the place of delivery to the site of work and the 

actual sport on work site shall be entirely borne by the contractor. No claims on his account 

shall be entertained. 

11) The contractor shall furnish the account of cement, steel, asphalt brought by him at each time 

before placing orders for further supply. Also the same should submit on completion of the 

work, final account of the materials used by him to the Department. This account will be 

scrutinised by the Engineer-in-charge. 

12) All empty cement bags or empty asphalt drums shall be the property of contractor and the 

same shall be removed immediately after completion of work. 

13) The contractor shall procure the pipes if required for this work from M.S.S.I.D.C. only. Proof of 

purchasing of pipe should be submitted. 

14) Agency shall ensure that the laying temperature of hot mix material shall be as specified and 

accordingly he shall make arrangements for preventing loss of temperature of hot mix material 

during transit from location of drum mix plant to work site. 
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Annexure-IV 

As Per Govt G.R.P.W.Department Circular Vide  No.   Dt. 27.3.2019 the following Conditions are included in 

the tender document. 

 

1. Instructions for purchase of Bitumen. 

1.1 In order to avoid delay in completion of work Contractor is permitted to purchase the bulk Bitumen from 

oil refineries such as Hindustan Petroleum or Bharat Petroleum or any other refineries under private sector on 

the condition that Purchased bulk bitumen shall have the viscosity grade as per prescribed Norms and 

Specifications.  

1.2 Contractor shall apply following methodology for use of bulk bitumen which is obtained from Indian oil 

refineries or other private refineries. 

(1) Contractor executing road works under Public Works Department is permitted to procure bulk bitumen 

from public sector / private sector/ Indian refinaries / Private Semi Government and Indian suppliers of 

foreign refinaries or any other Government Contractor / Local manufacturer. 

(2) Contractors and field officer as per the need of the work can procure VG-30 grade bulk Bitumen as 

below. 

Sr.No Quantity of Bulk Bitumen to be 

procured 

Source of Supply of Bulk Bitumen 

1 For Requirement of bulk bitumen 

500 MT or Below 

1. Local Bitumen suppliers 

2. Authorised Contractor / Supplier of private / public 

Sector / Oil refineries 

3. Contractor / supplier who maintains large stock of 

bitumen for the purpose of sale. 

2 For Requirement of bulk bitumen 

more than 500 MT 

1. Direct purchase from public sector oil refineries  

2. Direct purchase from private sector oil refineries  

3. Contractor / supplier who procures bulk bitumen 

from oil refineries and maintains huge stock of 

bitumen for the purpose of sale. 

4. Supplier who imports foreign bitumen for further 

supply to private refineries. 

3 Only for experimental basis (Length 

fixed upto 1500 Km for Each 

P.W.Region) 

1. Supplier / Dealer of foreign refineries 

importing directly bulk bitumen of Grade VG-

30 in India from foreign refineries for supply. 

 

Note – Permission has been granted to use VG-30 grade bulk bitumen procured from foreign refineries for the 

road works under Government of Maharashtra on experimental basis for the period from 01/04/2019 to 

31/3/2020.  

(3) Supplier / Contractor shall have to follow the following terms and conditions for use of Viscosity Grade Bulk 

Bitumen procured from private sector or any other oil refineries . 

(A)  Viscosity Grade of Bulk Bitumen used for the work shall be conforming to the norms of Indian Standard 

I.S. 73:2013. 

(B)  It is binding on the contractor to submit Bill invoices containing CRC (Consignce receipt certificate) and 

GST, in triplicate. It is binding on all the refineries to mention the name of work on consignee receipt 

certificate. 

(C) It is also binding on the contractor to obtain and submit the manufacturers laboratory report for 

Concerned Batch and laboratory report carried out at his owned lab. 

(D)  Submission of necessary lab report, CRC, Consignee order and tax invoices is essential at the time of 

payment. 

(E)  It is also necessary to have following test facilities at site for the work costing more than Rs.5.00 Crores. 

 (i) Penetration test 

 (ii) Softening test 

 (iii) Seperation Test 

 (iv) Elastic Recovery test 



97 
Contractor                                                         No. of correction                                           Executive Engineer 

 (v) Adultration test. 

 

1.3.2 Instruction Regarding recovery or payment of Price escalation due to increase or decrease in rate of bulk 

bitumen. 

  

 Following instructions shall be followed for payments of price escalation of bitumen used in the work 

procured from private sector or any other refineries. 

(i) While fixing the star rate of bitumen for payment of price escalation, the difference in the rate of bitumen 

on the date of acceptance of tender (The refinery with lowest rate) and the rate of bitumen on the date 

of procurement from private sector shall be considered. 

(ii) The refinery with lowest rate from any public or private sector refineries shall be considered for 

calculation of payment of price escalation to the contractor due to increase in the rate of bitumen 

(refer Govt Resoulation No. CAT/2017 Case No. 08/Buld-2 Dt 27.9.2018) 

(iii) The refinery with highest rate of bitumen from public or private sector refineries shall be considered and 

difference will be calculated towards recovery from contractor. 

 

2. Instruction regarding procurement of Cement. 

 

2.1 Long back Cement (Levy rate) was made available at fixed rate. Cement was procured by State 

Government and the same was made available to the Contractor at Recoverable fixed Schedule ‘A’ 

rate . Now the contractor is free to purchase the cement from any manufacturing company or their 

authorized dealer. 

2.2 Instruction towards payment of price escalation due to increased in rate and recovery due to decreased 

in rate of cement. 

For Calculation of Escalation the star rate mentioned in the tender and rate paid at the time of purchase 

of cement, the difference in rate shall be considered for payment of escalation. 

 

3. Instruction for purchase of steel. 

3.1 Long back, the steel was made available as a Schedule ‘A’ material and the recovery of supplied steel 

is made at fixed rate. Now the Govt has stopped providing Schedule ‘A’ material. Now the contractor 

is free to procure steel from main manufacturing companies (SAIL, TATA Steel, ISPAT) or Govt 

directed any other manufacturing companies or their authorized dealers. 

3.2 Instructions towards payment of price escalation due to increase in rate and recovery due to decrease 

in rate . 

The star rate mentioned in the tender and the rate paid at the time of purchase of steel and total 

consumption of steel in the work shall be considered while calculating price escalation (For  payment 

of price escalation the instruction given in Govt Resolution No. CAT/2017/Pra. Kra 08/Building-2 Dt. 

27/9/2018) 

4. Responsibility for quality and quantity of building material (Bitumen, steel, cement)  

Following procedure shall be adopted for purchase of imported bitumen procured from private sector 

refineries and purchase of steel and cement from private supplier. 

i) It is binding on the contractor to submit Invoices (Which contains GST number) for purchase of 

bitumen from private / public sector refineries or private authorized dealers of supplying 

imported building material. 

ii) Contractor is fully responsible for the authenticity of the invoices submitted with the bill for the 

purchase of steel, cement and bitumen as per above mention para no. 1.3.1(3) (C and D) . 

iii) The responsibility of Government officers working under P.W.D. shall be upto the limit of 

quality and quantity of various building material (Steel Cement Bitumen) used in roads and 

buildings. Executive Engineers, Deputy Engineers , Sectional Engineers etc  will not held 

responsible for genuineness of invoice submitted by the contractor along with bill. In future 
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if the invoices submitted by the contractor is found fake or bogus, it is binding on the 

Executive Engineer to register FIR against the contractor. If the invoices are found fake or 

bogus after finalization of agreement then in that case Executive Engineer is responsible for 

registering the FIR against the contractor as per Indian Penal Code.  

iv) Powers of enquiry has been delegated to Executive Engineer towards verification of genuineness 

/ authenticity of voucher / Invoice in case of doubt. After due verification of Invoices 

regarding purchase of building material if found fake or bogus, it is the responsibility of 

Executive Engineer to register FIR as per Indian Penal Code. 

 

(V) Test of steel Cement and other building material. 

 Field officers are held responsible for carrying out various quality control test of steel/cement / other 

building material as per the norms fixed by Indian standard beurow for the material procured by contractor.  

 On the basis of Consumption of Steel/ cement,  required quality control test as per frequency chart shall 

be carried out. 

 On the basis of total quality control test , 30% test has been carried out in the laboratory of Public Works 

Department and 70% test shall be carried out in field laboratory installed by the contractor at site. 

 Contractor can carry out quality control test from the laboratory of Engineering Colleges or any other 

Government laboratory in case if the Public Works Department laboratory is not abailable.  

(VI)  F.I.R. in nearest police station shall be register if the contractor is found guilty prima-fecie  in submission 

of fake invoices to the department. The contractor shall be debarred from tendering process of the 

department as per contract act. 

(Contractor shall be black listed forever for works in PWD) 

(VII) If Grade testing facility of bitumen is not available with the field officer, then it shall be made available. 

Facility of Grade test of bitumen must be available with all Sub-Divisions under P.W. Department. The 

necessary equipment shall be procured within 3 months. 1% quality control charges shall be utilized for 

procurement of equipment. 

(VIII)  Contractors shall have facility of various bitumen test / quality control test and having modern 

machineries and equipment are only eligible for competitive bidding process. This type of condition shall 

be included in future tender. 

(IX)  Contractor shall only be responsible for delay in payment of bill, if he does not submits, Invoices towards 

consumption of steel / cement / bitumen in the work, in quadruplicate (4 copies) to the sub-division upto 

fifth day of each month. One copy out of four will be duly signed by Executive Engineer and returned to 

the contractor for their Tax and Audit purpose. 

(X) Contractor  shall submit consumption statement of various materials consumed in the work duly signed 

in prescribed proforma while submitting the invoices. Executive Engineer and Divisional Accountant 

will signed the same after due verification. Contractor shall submit invoices as per consumption 

statement and certify the invoices as it is true and bonafied and not fake. (Bogus). This certificate will be 

signed by the Executive Engineer and Divisional Accountant. Action of registering FIR against the 

contractor could be taken if the invoices are found fake or bogus. 

5.  Instructions regarding procurement of bitumen obtained from foreign manufacturing refineries. 

 Permission has been granted to use VG 30 grade bitumen procured from foreign refineries for the road 

works under P.W. Department on experimental basis for the period from 01/4/2019 to 31/03/2020 for 

fixed length of 1500 km for each Public Works Region. These roads will be under supervision for 2 years 

for future course of action (Performance) regarding durability and further use of bitumen. Conclusion on 

the basis of noting can be drawn . After study of these works during defect liability period and technical 

inspection by third party (I.I.T, V.J.I.T, V.N.I.T etc) of future course of action will be decided at Govt. 

level regarding procurement of bitumen from foreign refineries. 

  Following conditions shall be fulfillied for bitumen procured from foreign refineries. 

(1) Bitumen shall be conforming  to Indian Standard bureau code IS 73:2013 

(2) Refineries shall submit test report along with invoice to the contractor as per the batch of the material. 

Contractor shall submit these invoices along with manufacturer’s test report carried out in their owned 

laboratory in triplicate to the department. 

(3) Foreign refineries shall have its owned laboratory in India. Contractor shall have to submit test reports in 

foreign owned laboratory in India after procurement of bitumen in India. 
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(4) The rate of VG-30 grade bitumen of foreign refinery and the rate of public sector refinery on the same 

date in India, out of which only lowest rate shall be preferred while calculating price escalation. In case 

of Negative escalation the highest rate of above mentioned rates shall be preferred. 

(5) The bitumen shall only be used after obtaining satisfactory test results from Government approved 

laboratory for bitumen procured from foreign refineries contractor is liable for correcting defects if 

noticed during execution of work at his own cost due to quality control test not found as per Indian 

standard . Failure to do so, the department will execute the work at the risk and cost of the contractor. 

The expenditure incurred for correction of defects will be recovered as arrears of land revenue. 

Contractor shall have to submit such type of undertaking to the department. 
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Annexure- V 

 

Special Condition for Setting of Field Laboratory 

The Contractor shall have to establish a field laboratory at work site / Plant with following minimum 

equipments on the instant work at his own cost. These instruments are conforming to IS Specifications 

duly calibrated from competent agency. Contractor has to carry out the calibration of said instruments 

as directed by the Engineer – in- charge on expiry date of calibration. On completion of work in all 

respect, the equipments will be the sole property of the contractor. 

1) Hydraulic Compression Testing Machine, hand operated 100 tonnes 1 Nos 

 Capacity. Conform to the requirements of IS 516-1959,IS:4858-2000 

2) Cube Moulds 150 mm x 150 mm x 150 mm size conforming to IS:  1 set of 12 Nos 

 516-1959, IS:10086-1982 

 Cube Moulds 75 mm x 75 mm x 75 mm     1 set of 6 Nos. 

3) Slump apparatus conforming to IS:7320     1 No 

4) Test sieves of 100 mm , 80 mm,63 mm ,50 mm,25 mm,,12.5 mm   2 sets 

 10 mm , 4.75 mm , 2.36 mm , 1.18 mm, 600 micron, 300 micron , 

 90 micron, 150 micron and other required sieves. 

5) 15 cm dia aggregate crushing value apparatus as per IS:2386  1 No 

 (Part IV)-1963 

6) Impact testing machine with cylinder of 75 mm dia and 50 mm depth 1 No 

 And tamping rod of 10 mm dia and 230 mm long. 

7) Psycnometer with metal mould and dryer     1 No 

8) Le –chatelier apparatus as per IS:4031with glass sheets   1 No 

9) Vicat apparatus as per IS:4031      1 No 

10) Vibration machine with 6 moulds as per IS:4031    1 No 

11) Graduated cylinder of glass 100,250,500 and 1000 ml capacity 3 Nos each. 

12) Electric oven , thermostatically controlled upto 200 ˚c , chamber   1 No 

 Space 40 cm x40cm x40cm         

13) Concrete Test Hammer (rebound hammer) of impact energy  1 No  

 2.207 Nm (0.225 Kgm) as per IS:1331(part -2)-1992  

14)  Balance 1 kg , 5 kg and 15 kg capacity having sensibility less 1 No each 

 Than 0.1 gms. 

15) Miscellaneous items such as mixing trays, rice trays,  1 No each 

 Karni , hot plate etc. 

16) Thickness and length gauge as per IS:2386(Part I)-1983  1 No each 

17) Bitumen extraction machine       1 No 

18) Density apparatus by sand replacement method    1 No. 

19)  Sieves as per MOST for various bitumen activities   1 Set for each 

Note –  
1.  Out of above list, equipments essential for execution of the work under consideration shall be 

available field laboratory / Plant laboratory. 
2. If The contractor fails to Establish field laboratory / Plant laboratory the Rs 5.00 lakhs shall be 

recovered from First RA bill. However Rs 4.00 lakhs Shall be Released after establishment  of 
laboratory and rs 1.00 lakhs shall be forfeited.



101 
Contractor                                                         No. of correction                                           Executive Engineer 

Annexure- VI 
 

QUALITY CONTROL TESTS & THEIR FREQUENCIES.  

S. N. Material Test Frequency of Testing Remarks. 

1 Sand i) Fineness Modules   

ii)  Silt Content 

At the beginning & if there is 

change in source. 

 

2 Metal i) Crushing Value        

ii)  Impact Value         

iii) Abrasion value      

iv) Water Absorption   

v)  Flakiness Index    

vi) Stripping value     

vii) Gradation  

One test per 200 cum or part 

thereof. 

PWD hand book 

I.S.2386 Part-IV 

3 Cement 

Concrete 

 

 

 

 

 

Rigid 

Pavement 

 

Comp. Strength 

 

 

 

 

 

 

 

 

Upto 5 cum  -  1 set                

6   - 15   -  2 sets                       

16 – 30   -  3 sets                     

31 – 50   -  4 sets                     

51 & Above    - 4 sets +            

1 additional  set for  each 50 

cum or part thereof. 

M.O.RT H. 

specification    1717 

(Fifth revision Table 

No. 1700-9) 

 

 

 

M.O.RT H. 

specification    900 

(Fifth revision Table 

No. 900-6) 

4 Cement i)  Comp. Strength       

ii)  Initial setting time    

iii)  Final setting time   

iv)  Specific Gravity    

v)  Soundness             

vi)  Fineness 

One test for each   

consignment of 50 MT      

(1000 bags) or part thereof. 

I.S. 8112  -1989     

5 Steel i)Weight per meter                       

ii)  Ultimate Tensile 

stress            

iii) Yield stress                                

iv)  Elongation 

One test for every 5.0 

METRIC TONNE or part 

thereof for each diameter. 

I.S. 432 

 IS 1786-1985 

6 Granular 

Sub Base 

i) Gradation                                   

ii)  Aturberg limits                         

iii)  Moisture content 

prior  to compaction. 

iv) Density and 

compacted layer 

v) CBR  

One test per 400 cum.            

One test per 400 cum.          

One test per 400 cum.    

 

One test per 1000 sqm  

 

As required         

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 

7 Water 

bound 

macadam 

i) Aggregate Impact 

value               

ii) Gradation                                   

iii) Flakiness Index & 

Elongation      Index.                                              

One test per 1000 cum.             

 

One test per 250 cum.             

One test per 500 cum.             

 

MORTH.specification 

Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

Iv)  Atterberg limits of 

binding material.                                           

V)  Atterberg limits of 

portion of aggregates 

passing 425 Micron. 

1 test per 50 cum of binding 

material.   

One test per 100 cum. Of  

aggregate           

8 Wet Mix 

Macadam 

i) Aggregate Impact 

value               

ii) Gradation                                   

iii) Flakiness Index & 

Elongation      Index.                                              

iv)  Atterberg limits of  

portion of aggregates 

passing 425 Micron. 

v) Density of 

Compacted layer  

One test per 1000 cum.             

 

One test per 200 cum.             

One test per 500 cum.             

 

1 test per 200 cum of binding 

material.   

 

One set of 3 test per 1000 

Sqm           

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 

9 Prime coat 

/ tack coat  

/ Fog spray 

i)Quality of binder    

 

ii)   Binder 

Temperature                 

iii)  Rate of spread of  

binder  

No. of samples per lot and 

tests as per I.S. 73, I.S. 217 

and I.S. 8887 as applicable. 

At regular close intervals,     

three test per day  

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 

10. Seal coat / 

surface 

dressing.   

i)Quality of binder                         

 

ii) Impact value / Los 

Angles Abrasion 

value.                               

Iii)  Flakiness & 

elongation index   

iv)  Stripping value of 

aggr. .      .    

(Immersion tray test)                 

v)  Water absorption                           

 

vi)Water sensitivity of 

mix (if required)   

 

vii)Gradation       

viii)  Soundness      

 

 

 

 

ix)  Temp. of binder                              

 

x)Rate of spread of 

materials                                                                          

Same as mentioned under 

Sr.No.9                               

1 test per 200 cum  of 

aggregate                   

 

1 test per 100 cum. 

 

1 test for each source of 

supply.subsquently  

whenever there is change in 

the quality of aggregates 

 

 

 

 

2 test per day 

1 test for each source of 

supply.subsquently  

whenever there is change in 

the quality of aggregates 

 

At regular intervals,   

 

3 test per day                        

 

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

11 Open 

graded  

premix 

surfacing / 

close 

graded 

premix 

surfacing. 

i)  Quality of binder               

ii)  Impact / Abrasion 

value     

iii)  Flakiness & 

elongation index                                         

iv)  Stripping value                    

v)  Water absorption                 

vi)  Gradation                            

vii)  Water sensitivity 

of mix     

viii)  Soundness    

ix) Temp binder 

x)Binder content  

Same as per Sr.No. 9                   

Same as per Sr.No. 10                   

 

-----do-----                                     

-----do-----                                     

----do-----                                    

-----do-----                                     

-----do-----                                   

-----do-----                                    

 

-----do-----                                        

At regular close intervals.            

2 test per plant.   

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 

12 Bituminous 

Macadam 

i) Quality of binder               

ii) Impact / Abrasion 

value     

iii) Flakiness & 

elongation index                                         

iv) Stripping value                    

v)  Water sensitivity of 

mix     

vi) Water absorption                                           

vii) Soundness                      

viii) Percentage of 

fractural faces.                                      

Ix)   Gradation                                      

x)Binder content & 

aggrt. Grading.     

xi) Control of temp of 

binder & aggregates 

for mixing & of the mix 

at the time of laying & 

rolling.                                       

Xii)  Rate of  spread of 

mixed material     

xiii)  Density of 

compacted layer 

Same as per Sr.No.9         

Same as per Sr.No.10                     

 

-----do-----                                 

 

---do-----                                       

-----do-----                                       

- 

----do-----                                        

-----do-----                

-----do-----                

 

-----do -----                    

 As per Sr. No. 11                        

 

At Regular interval.  

 

 

 

 

At Regular interval.  

 

one test per 700 sqm                                                                                      

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 

13 Dense 

Bituminous 

Macadam / 

Bituminous 

Concrete  

i) Quality of 

binder                

 

ii)  Impact / Abrasion 

value     

 

 

 

iii)  Flakiness 

No. of samples as per I.S. 

73, I.RC SP. 53 & I.S. 

15462. 

One test per 350 Cum of 

aggregate for each source 

and whenever there is 

change in quality of 

aggregate.                     

-----do-----                                 

M.ORTH.specificatio

n Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

&elongation index                                         

iv) Soundness    

 

 

v) Water Absorption  

vi) Sand equivalent 

test                                      

vii) Plasticity Index  

viii) Polished stone 

value                                       

ix)Percentage of 

fractured test     

 

x) Mix grading  

 

 

 

 

 

xi) Stability and voids 

analyses of mix  

 

 

 

xii) Temperature of 

Binder in boiler, 

aggregate in drier and 

mix at the time of 

laying and compaction 

xiii) Binder contents 

 

 

xiv) Density of 

compacted layer 

 

One test for each source and 

whenever there is change in 

quality of aggregate.                     

-----do-----                                       

----do-----                                        

-----do-----                

-----do-----                

 

One test per 350 cum of 

aggregate when crushed 

gravel is used                     

 One set for individual 

constituents and mixed 

aggregate for drier for each 

400 tonnes of mix subject to 

minimum of 2 tests per day 

per plant.                          

3 tests for stability, flow 

value, density & void 

contents for each 400 tonnes 

of mix subject to minimum of 

2 tests per day per plant.    

At regular interval                                                                        

 

 

 

 

One set for each 400 tonnes 

of mix subjected minimum of 

2 tests per day per plant. 

one test per 700 sqm  area 

 

14 Bitumen .i) Penetration 

ii) Ductility 

iii) Softening Point 

iv) Flash/Fire point 

v) Specific gravity 

2 test per lot as per I.S. 73  

15  Chequred 

Tiles 

i) Water absorption 

ii) Transverse strength  

Shall not exceed 10% 

The average width 

transverse strength shall not 

be less than 30 Kg/cm2 

Set of 6 Tiles shall be 

tested per every 

2000 tiles or part 

thereof.  
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Theoretical Consumption of cement (Applicable for OPC not for PPC) 

Sr No Item of Work Unit Theoretical Consumption of 

cement in Bags 

1 Providing and laying in Situ cement in 1:4:8 – for 

foundation ----- etc complete 

Cu.M 3.40  

2 Providing and laying in Situ cement  concrete M-20  

for R.C.C work foundation ----- etc complete 

Cu.M 7.10 

3 Providing and Casting in Situ cement  concrete M-

20  trap metal for R.C.C Columns ----- etc complete 

Cu.M 7.10 

4 Providing and Casting in Situ cement  concrete M-

20  trap metal for R.C.C  beams and lintels----- etc 

complete 

Cu.M 7.10 

5 Providing and laying in Situ cement  concrete M-20  

trap metal for cast in situ wall ----- etc complete 

Cu.M 7.10 

6 Providing and Casting in Situ cement  concrete M-

20  trap metal for R.C.C slabs landings ----- etc 

complete 

Cu.M 7.10 

7 Providing and laying in Situ  C.C.M-15  of   trap 

metal  in foundation including necessary bailing out 

water ----- etc complete 

Cu.M 6.27 

8 Providing and laying in C.C.M-15  of   trap metal  

for cast in situ ,wall ----- etc complete 

Cu.M 6.27 

9 Providing and  casting  in situ cement concrete M-

15 of trap metal for coping ---- etc complete 

Cu.M 6.27 

10 Providing and  casting in situ cement concrete M-

20 of trap metal for R.C.C coping to plinth  or 

parapet  ----- etc complete 

Cu.M 7.10 

11 Providing and  casting in situ cement concrete  in 

M-20 of trap metal for R.C.C waist slab ,and steps 

of etc ----- complete 

Cu.M 7.10 

12 Providing and  casting in situ cement concrete M-

20 of trap metal for R.C.C  pardi 75 mm th  of  ----- 

etc complete 

Cu.M 7.10 

13 Providing and  casting in situ cement concrete M-

10 of trap metal for Foundation  ----- etc complete 

Cu.M 4.40 

14 Providing and  casting in situ cement concrete M-
20 of trap metal for  R.C.C chajas  ----- etc 
complete 

Cu.M 7.10 

15 Providing and  2 nd class Burnt masonary with 

conventional Type bricks in cement mortar 1:6 in 

foundation and plinth  ----- etc complete 

Sq.M 1.44 

16 Providing and  2 nd class Burnt masonary with 

conventional Type bricks in cement mortar 1:6 in 

for super structure----- etc complete 

Sq.M 1.44 

17 Providing and  2 nd class Burnt masonary with 

conventional / I.S. type bricks in cement mortar 1:4 

Sq.M 0.22 
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in half brick thick  ----- etc complete 

18 Providing internal plaster 6 mm thick in single coat 

in cement mortar 1:3 with neeru finish to concrete   

----- etc complete 

Sq.M 0.07 

19 Providing internal plaster 12 mm thick in single coat 

in cement mortar 1:5with neeru finish to concrete 

surface   ----- etc complete 

Sq.M 0.09 

20 Providing  said faced plaster for external portion in 
cement mortar using Kharsalia/ Khasa or similar 
type of sand in all position including base coat of 15 
mm thick in C.M. 1:4 using water proofing 
compound    ----- etc complete 

Sq.M 0.22 

21 Providing  and laying cement mortar concrete 

flooring 40 mm the with 1:2:4 s.c laid to proper level 

and slope  in alternare bays including PVC 

/glass/allumimimum strips at  ----- etc complete 

Sq.M 0.36 

22 Providing  sills of polished Kaddappa stone 25 mm  

to 30 mm thick on a bed of C.M 1:4 including 

cement   ----- etc complete 

Sq.M 0.13 

23 Providing  and fixing granite  of best quality to floor 
,dado , skirting  etc of approved colour and fixture 
18 mm to 20 mm thick in required position with 
ready   internal plaster 12 mm thick in single coat in 
cement mortar 1:5with neeru finish to concrete 
surface   ----- etc complete 

Sq.M 0.18 

24 Providing and fixing ceramic tiles of approved 

quality 30 cm x 30cm x5.5 mm for flooring in 

required position laid on bed of  C.M 1:4 including 

cement float ,filling joint with ----- etc complete 

Sq.M 0.22 

25 Providing and fixing ceramic  of  tiles approved 
quality 30 cm x 30cm x5.5 mm for dado and skirting 
in required position  with readymade adhesive 
mortar of approved quality in required position after 
making the wall portion in level in plaster of C.M.1:4 
including joint with ----- etc complete 

Sq.M 0.210 

26 Providing and laying polished kota stone slabs 20 

mm to 25 mm thick risers and treads of steps and 

staircases  with rounded nosing and groove at 

edge for the treads, on a bed of C.M 1:6 including 

cement float  ----- etc complete 

Sq.M 0.180 

27 Providing and laying polished kota stone flooring 25 

mm to 30  mm thick plain /diamond pattern on a 

bed of C.M 1: 6 including cement float, filling joints 

with neat cement   ----- etc complete 

Sq.M 0.130 

28 Providing and laying polished tandoor  flooring 25 

mm to 30  mm thick and  required width in 

/diamond pattern on a bed of C.M 1: 6 including ----

- etc complete 

Sq.M 0.130 

29 Providing and laying gray cement base marble Sq.M 0.21 
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mosaic tiles 25 cm x 25 cm and 20 mm thick of 

approved coloured and pattern with and coloured 

marble chips upto maximum size 6 mm for flooring 

in required position set on bed of C.M 1:5 cement 

mortar /including neat cement   ----- etc complete 

30 Providing and laying gray cement base marble 

mosaic tiles 25 cm x 25 cm and 20 mm thick of 

approved coloured and pattern with  white and 

coloured marble chips upto maximum size 6 mm 

for flooring in required position set on bed of C.M 

1:5 cement mortar /including neat cement   ----- etc 

complete 

Sq.M 0.21 

31 Providing and fixing white base marble mosaic 25 

cm x 25 cm and 20 mm thick of approved coloured 

and pattern with  white and coloured marble chips 

upto maximum size 6 mm.12 mm/ 20 mm  for dado 

and skirting   ----- etc complete 

Sq.M 0.18 

32 Providing water proofing treatment in w.c and bath 

including B.B.Coba ----- etc complete 

Cu M 2.20 

33 Providing  cement based water proofing treatment  

to terrace (Indian water proofing or a like)  with 

bricks  bats  ----- etc complete 

Cu M 0.60 

34 Providing  and laying I Situ M-20 cement concrete 

of trap metal for wearing course 15 cm thick 

including ----- etc complete 

Cu M 7.10 

34 Providing  single /double  under reamed piles of in 

specified diameter with c.c. M-25 grade of concrete 

---- etc complete 

Cu M 7.50 
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DECLARATION 

 

I/ we hereby declare that I/we  have made myself/our selves thoroughly conversant with the local 

conditions regarding all materials such as stones,murum,sand etc  and labour  on which I/we have based 

my /our  rates for this Work.  The specification ,lead& lift for this work have been carefully studied and 

understood by me before submitting the tender.  I/we undertake to use only the best material approved by 

the Engineer- in- charge or his duly representative before starting the work and to abide by his decision. 

I/We  shall maintain /rectify the entire work as per as per standard specification  of P.W.D (Red 

Book ) and M.O.R T and .H  specification  as soon as damage occurs up to the expiry defect liability  

period without putting forth any reasons.  

 

 I hereby undertake to pay the labourers engaged on the work as per MaharashtraContract Labour 

(Regulation and Abolition rule 1971) or at the rate revised by the Competent Authority time to time 

applicable to the zone concerned. 

 

 

 

 

CONTRACTOR’S SIGNATURE. 
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FORM – 1 

LIST OF MACHINERY AVAILABLE WITH TENDERER WHICH WILL BE USED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK ::CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, 
DIST.CHANDRAPUR (SECOND CALL) 
 

Sr. 

No. 

Name of Equipment No. of 

Unit 

Kind of 

Make 

Capacity Age of 

machinery 

Present 

Conditions 

Present location with 

name & address of 

organisation where 

machinery under use 

at present 

Whether machinery 

is hypothecated to 

any division / Bank 

or other institution 

etc. 

Remarks 

1 2 3 4 5 6 7 8 9 10 

                    

                    

                    

                    

                    

                    

                    

          

Notes :-  The above machineries are readily available with me / us for use on this work    

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    
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FORM – 2 

LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK :: CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, 
DIST.CHANDRAPUR (SECOND CALL) 
 

 

Sr. No. Designation Name Qualification Professional Experience of 

work carried out 

Remarks 

1 2 3 4 5 6 

              

              

              

              

              

              

       

 Contractors :- ___________________________________________________   

 Name           :- ___________________________________________________   

 Address       :- ___________________________________________________   
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FORM-3 

DETAILS OF WORKS TENDERED FOR IN HAND AS ON THE DATE OF SUBMISSION OF THE THIS TENDER 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK::CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, 
DIST.CHANDRAPUR (SECOND CALL) 
 

Sr. 

No. 

Name of Work Name & address of 

organisation for whom 

the work was done 

Place and 

country 

Works in hand Works tendered for Remarks 

Tendered cost Cost of 

remaining work 

Anticipated 

date of 

completion 

Estimated 

cost 

Date when 

decision is 

expected 

Stipulated 

date or period 

of completion 

1 2 3 4 5 6 7 8 9 10 11 

                      

                      

                      

                      

                      

                      

                      

           

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    

 

Certificates from Heads of officers under whom the work are in progress should be enclose 
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Apendix-I 

 

                                                                                                                        Contractor 

Photo 

(Format of Self declaration to be given on Plain paper.) 

 

Affidavit 

I,............................................................................................................................... 

(Name of Contractor/ person,) Aged about ...........years, residing 

at......................................................................   

(Postal Address) do hereby declare that I am the proprietor/Partner of (Name of company/firm) 

Registered at................... 

   

 I do hereby declare that,  the documents submitted in envelope No. 1 of the tender 

document for the work of CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) 

FOR MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR 

(SECOND CALL) are true correct and complete.  

 

In case, the contents of envelope No. 1 and other documents pertaining to the tender 

submitted by me are found to be incorrect or false, I shall be liable for action under the relevant 

provision of Indian Penal Code and other relevant laws. 

       

                    Signature of Authorised 

person/Contractor 

  

     Applicant/Contractor Name 

      Address......................................... 

Place:- 

Date:- 

   E-mail................... 

  Mobile No............. 

      Website.................. 
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APENDIX – II 
 

(Format of affidavit to be given on Rs. 100 Non-Judicial Stamp Paper) 
 

AFFIDAVIT 
 

I,…………………………………………………………… Age ............ years, address 

………………....................................................................................................... (Authorised 

signatory to sign the contract), hereby submit, vide this affidavit in truth, that I am the 

owner of the contracting firm …………………/ authority signatory and I am submitting the 

documents in envelope no.1 for the purpose of scrutiny of the contract (Name of 

Work:CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON 

MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND CALL).I 

hereby agree to the conditions mentioned below:- 

 
1. I am liable for action under Indian Penal Code for submission of any false / 

fraudulent paper / information submitted in envelope No.1. 

2. I am liable for action under Indian Penal Code if during contract period and defect 

liability period, any false information, false bill of purchases supporting proof of 

purchase, proof of testing submitted by my staff, subletting company or by myself, I 

will be liable for action under Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any papers are found false 

/fraudulent during contract period and even after the completion of contract 

(finalisation of final bill). 

 

 
 
                                                                               Signature of Authorised person 
                                                                               Applicant/Contractor Name.............. 
                                                                               Address.............................................. 
Place :- 
                                                                                 .......................................................... 
Date  :-        
                                                                               E-mail................................................ 
                                                                               Mobile No......................................... 

         Website............................................ 
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Sample Format for 
      

Curriculum Vitae (CV) of Key Personnel 

      

1 Proposed Position :-  

2 Name of Personnel :-  

3 Date of Birth :-  

4 Nationality :-  

5 PAN :-  

6 Educational Qualifications :-  

7 Employment Record :-  

 (Starting with present position, list in reverse order every employment held.) 

8 List of projects on which the Personnel has worked 

 Name of project Description of responsibilities 

 

 

 

 

 

 

 

 

 

 

 

 
9 Details of the current assignment and the time duration for which services are required 

for the current assignment. 

       

 Certification:     

      

 

a. I am willing to work on the Project and I will be available for entire duration of the 
Project assignment as required. 

 

b. I, the undersigned, certify that to the best of my knowledge and belief, this CV 
correctly describes me, my qualifications and my experience. 
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Annexure-II 

 

FINANCIAL RULE – FORM 2 A 

(See Rule 51-4) 

GUARANTEE BOND FOR SECURITY DEPOSIT. 

 

In consideration of the Governor of Maharashtra (herewith referred to as ‘ THE 

GOVERNMENT’) having agreed to exempt (herewith referred to as ‘THE CONTRACT’) 

form depositing with the Government in cash, the sum of Rs. 

______________(Rs.________ ______________________________ only) being the 

amount of security deposit payable by the contract to the Government under terms and 

conditions of the agreement dated                                the ______________ day of  

__________ and made between the Government on the one part and the contractor on the 

other part (hereinafter referred to as the “the observance and performance by the 

Government a Guarantee in the prescribed from a scheduled Bank in India being in fact 

these present in the like sum of Rs. 

____________(Rs._______________________________________).  We 

_________________________________Bank / Limited registered in India under 

_________________________ Act and having one or our local head office at 

_____________________ do hereby – 

1. Guarantee of the Government – 

a) Due performance and observance by the contractor of the terms, covenants and 

conditions on the part of the contractor contained in the said agreement and  

b) Due and punctual payment by the contractor to the Government of all sums of 

money losses, damage, costs, charges, penalties and expenses payable to the 

Government by the contractor under or in respect of the said agreement. 

2. Under to pay to the Government on demanded and without demure and 

notwithstanding any court or tribunal relating there to the said sum of Rs. __________ 

(Rs.__________________________________only) or such less sum may be demanded by 

the Government from us our liability hereunder being absolute and unequivocal and agree 

that – 

(A) The guarantee herein contained shall remain in full force and effect during the 

subsistence of the said agreement and that same will continue to be enforceable till and 

all the dues of the Government under or by virtue of the said agreement have been duly 

paid and its claims satisfied or discharged and till the Government  

certifies that the terms and conditions of the said agreement have been fully property carried 

out by contractor. 

 (B) We shall not be discharged or released from the liability under this Government by 

reasons of – 
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  (i) Any change in the constitution of the Bank or the Contractor or , 

(ii) Any arrangement entered into between the Government and the Contractor 

with or without our consent. 

  (iii) Any forbearance or including shown to the Contractor. 

(iv) Any variation in the terms covenants or conditions contained in the said 

agreement. 

(v) Any time given to the contractor or – 

I Our liabilities hereunder shall be joint and several with that of the contract as if we 

were the principal debtors in respect of the said sum of Rs. __________ 

(Rs._________________________________________only. 

 

(D) We shall not revoke this guarantee during its currency except with the previous 

consent in writing of the Government IN WITHNEES WHERE OF The Common Seal of 

_______________ has been here into affixed this day of ___________________ The 

common seal of ________________________ was pursuant to the resolution to of the 

Board of Directors of the company dated the ___________ day of _______________ herein 

affixed in the presence of who in token have here to set their respective hands in the 

presence of – 

 

(1) ................................................................  
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INDENTURE FOR SECURED ADVANCES 

FROM 31 

(For use in cases in which the contract is for finished work and the contractor has entered 

into an agreement for the execution of a certain specified quantity of work in a 

given time.) 

This   indenture   made   the    _______ day   of    _________ ,   20    ____    

BETWEEN 

 _____________ (hereinafter  called  the  contractor which  expression  shall  where  the  

context so 

admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the employer of the Other Part. 

Whereas by  an  agreement  dated   ________ (hereinafter  called  the  said 

agreement) 

the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished works 

(inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees 

 _____________________________________ on the security of materials the quantities 

and 

other particulars of which are detailed in Accounts of Secured Advances attached to the 

Running 

Account bill for the said works signed  by the Contractor on  _______  and the Employer 

has 

reserved to himself the option of making any further advance or advance on the security of 

other materials brought by the Contractor to the site of the said works. 

Now   THIS   INDENTURE   WINTNESSE  that   in  pursuance   of   the  said   agreement   

and  in 

consideration   of   the   sum   of   Rupees    __________ on   or   before   the   execution   of   

these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advance (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as 

follows : 

(1) That   the   said   sum   of   Rupees    ______________________ so   advanced   by   

the 
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Employer to the Contractor as aforesaid and all or any further sum or sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the execution of 

the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to 

and accepted by the Employer as security are absolutely the Contractor’s own propriety 

and free 

from encumbrances of any kind the contractor will not make any application for or receive 

a further 

advance of the security of materials which are not absolutely his own property and free 

from 

encumbrances of any kind and the contractor indemnified the Executive Engineer, PUBLIC 

WORKS DIVISION No. 2, Chandrapuragainst all claims to any materials in respect of 

which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advance and all other 

materials on 

the security of which any further advance or advance may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the Contractor solely in the execution 

of the said works in accordance with the directions of the Engineer. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of the said 

materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor’s custody and on his own responsibility and shall at all times be open to 

inspection by 

the Engineer or any officer authorised by him. In the event of the said materials or any part 

thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is 

due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with other 

materials 

of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said 

works 

except with the written permission of the Engineer or an officer authorized by him on that 

behalf 

(6) That the advance shall the Executive Engineer, PUBLIC WORKS DIVISION 

NO. 2, CHANDRAPURof the price payable in full when or before the 

Contractor receives payment from the Executive Engineer, PUBLIC 

WORKS DIVISION NO. 2, CHANDRAPURof the price payable to him for 

the said works under the terms and provisions of the said agreement. 
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Provided that if any intermediate payment are made to the Contractor on 

account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the contractor’s bill for 

such payment by deducting there from the value of the said materials than 

actually used in the construction and in respect of which recovery has not 

been made previously, the value for this purpose being determined in 

respect of each description of materials at the rates are which the amounts 

of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance 

or observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or 

advances that may still be owing of the Executive Engineer, PUBLIC 

WORKS DIVISION NO. 2, CHANDRAPURshall immediately on the 

happening of such default be repayable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from 

the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by 

the Executive Engineer, PUBLIC WORKS DIVISION NO. 2, 

CHANDRAPURin or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Executive Engineer, 

PUBLIC WORKS DIVISION NO. 2, CHANDRAPURto reply and pay the 

same respectively to him accordingly. 

(8) That the contractor hereby charges all the said materials with the repayment 

to the Employer of 

the said sum of Rupees  ____________________  and any further sum or sums advanced 

as 

aforesaid and all costs, charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained shall become 

enforceable and the money owing shall not be paid in accordance there with the Executive 

Engineer, PUBLIC WORKS DIVISION NO. 2, CHANDRAPURmay at any time thereafter 

adopt all or any of the following courses as he may deem best : 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said 

Works on behalf of the contractor   in   accordance   with   the   provisions   in   that  

behalfcontained in the said agreement debiting the contractor with the actual 

cost of effecting 

such completion and the amount due to the contractor with the value of work 

done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay 
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same to the Executive Engineer, PUBLIC WORKS DIVISION NO. 2, 

CHANDRAPURon demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Executive Engineer, PUBLIC WORKS DIVISION NO. 2, 

CHANDRAPURunder these presents and pay over the surplus (if any) to the 

Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said advance shall not be payable. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the 

said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference 

arising over the construction or effect of these presents the settlement of which has not 

been here-in- 

before expressly provided for the same shall be referred to the Employer whose decision 

shall be 

final and the provision of the Indian Arbitration Act for the time being in force shall apply to 

any 

such reference.
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Annexure VII 

TESTING STATEMENT 

 

Annexure 

Sr 

No 

Items Qty as 

per 

execution 

Specified 

frequency 

Required 

test as per 

frequency 

Test actual taken at Total 

test 

Deficiency 

in testing 

Remarks 

Site office Labortory 

1 2 3 4 5 6 7 8 9 10 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

        

 

 

Contractors :- ___________________________________________________ 

Name           :- ___________________________________________________ 
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CONSTRUCTION OF ETP (EFFULENT TREATMENT PLANT) FOR MUTTON MARKET MUL NAGAR PARISHAD TAH.MUL, DIST.CHANDRAPUR (SECOND 

CALL) 

Schedule B & C 
 

S. 

N. 

Item of Works Quantity Rate Rate in Word Unit Amount Specifications 

1 Clearing grass and removal of rubbish up to a distance of 50 metres outside the 

periphery of the area . 

24.50 4.15 Rupees four and paise 

fifteen only 

One Squre 

Metre 

102.00 As directed by 

engineer incharge 

2 Excavation  for  foundation  in  earth,  soils  of  all  types,  sand,gravel  and  soft 

murum, including removing the excavated material upto a distance of 50 metres 

beyond the building area and stacking  and  spreading  as  directed,  dewatering, 

preparing  the  b 

90.87 323.90 Rupees three hundred 

twenty-three and paise 

ninety only 

One Cubic 

Metre 

29432.00 As per SSR  Item 

No.21.03/ Page No 

153 

3 Providing   dry/  trap/   granite/  quartzite/   gneiss   rubble   stone   soling   15   

cm to  20  cm  thick including hand packing and compacting etc. complete. 

3.00 2090.10 Rupees two thousand ninety 

and paise ten only 

One Cubic 

Metre 

6270.00 As per SSR  Item 

No.21.38/ Page No 

157 

4 Providing  and  laying  Cast  in  situ/Ready  Mix  cement  concrete  in  M-10  of 

trap/  granite/ quartzite/  gneiss  metal  for  foundation  and  bedding  including 

bailing   out   water,   Steel  centering,  formwork,  laying/pumping,  

compacting, roughening 

3.00 7103.30 Rupees seven thousand one 

hundred three and paise 

thirty only 

One Cubic 

Metre 

21310.00 As per SSR  Item 

No.24.01/ Page No 

175 

5 Providing   and   laying   Cast   in   situ/Ready  Mix   cement  concrete   M-25   

of trap  /  granite /quartzite/    gneissmetal     for    R.C.C.     work     in     

foundations     likeraft, stripfoundations,  grillage  and  footings   

ofR.C.C.columnsandsteelstanchionsetc. includingbailingoutwater,         

Steelcentering,         formwork,cover          blocks, laying/pumping,   compaction  

and   curing   roughening   the   surface   if   special finishis to be provided 

(Excluding reinforcement and structuralst etc. complete, with   fully   automatic   

micro   processor   based   PLC   with   SCADA   enabled reversible  Drum 

Type  mixer/concrete  Batch  mixplant  (Panmixer)etc.complete. With  fine 

aggregate (Crushed sand VSI Grade 

8.78 8510.75 Rupees eight thousand five 

hundred ten and paise 

seventy-five only 

One Cubic 

Metre 

74724.00 As per SSR  Item 

No.25.52/ Page No 

181 

6 Providing and fixing in position TMT - FE - 500 bar reinforcement of various 

diameters   for   R.C.C.    pile    caps,    footings,    foundations,    slabs,    beams 

columns,   canopies,   staircase,   newels,  chajjas,   lintels   pardis,   copings,   

fins, arches  etc.  as 

5.17 92657.60 Rupees ninety-two 

thousand six hundred fifty-

seven and paise sixty only 

One Metric 

Tonne 

478929.00 As per SSR  Item 

No.26.33/ Page No 

188 
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7 Providing  and  laying  Cast  in  situ/ReadyMix  cement  concrete  inM-25  of  

trap/ granite/quartzite/  gneissmetal  for  R.C.C.  pardi  of  required  thickness  

including steel        centering,        formwork,        cover        blocks,         

laying/pumping, compactingandrougheningthemifspecialfinishis   to   be   

provided   and   curing complete(Excluding   reinforcement   and   structural   

steel).withfully   automatic micro  processor  based  PLC without  SCADA  

enabled  reversibleDrumTypemixer/ concrete   Batchmix  plant   (Panmixer)  

etc.   complete.    With    fine    aggregate (Crushed sand VSI Grade 

20.66 17241.20 Rupees seventeen thousand 

two hundred forty-one and 

paise twenty only 

One Cubic 

Metre 

356203.00 As per SSR  Item 

No.25.31/ Page No 

184 

8 Providing   and   laying   Cast   in   situ/Ready   Mix   cement   concrete   M-25   

of trap/  granite   / quartzite/ gneiss  metal for R.C.C.   slabs  and  landings   as   

per detailed   designs  and   drawings  including  steel  centering,  formwork,  

cover blocks, laying/pum 

0.87 15582.00 Rupees fifteen thousand 

five hundred eighty-two and 

paise nil only 

One Cubic 

Metre 

13556.00 As per SSR  Item 

No.26.19/ Page No 

185 

9 Providing internal cement plaster 20mm thick in  Single coats in cement mortar 

1:5  without neeru  finish,  to  concrete,  brick  surface,  in  all  positions  

including  scaffolding and curing etc. complet 

132.43 407.25 Rupees four hundred seven 

and paise twenty- five only 

One Squre 

Metre 

53932.00 As per SSR  Item 

No.32.11/ Page No 

209 

10 Providing and applying one pack bonding coat between concrete members like 

RCC slabs, columns, beams, chajjas, pardis etc and cement mortar plaster using 

Hack Aid Plast  of approved make & approved by Engineer in charge. Clean the 

concrete surface thoroug 

123.73 64.95 Rupees sixty-four and paise 

ninety-five only 

One Square 

Metre 

8036.00 As per SSR  Item 

No.50.09/ Page No 

209 

11 Providing   structural   steel   work   of   rectangular   hollow   steel   section   for 

steel  trusses,  other similar  trussed  items  like  purlin  and  members  with  all 

bracing,  gusset  plates  etc.  as  per detailed designs and drawings or as directed 

i 

1.44 122663.75 Rupees one lakhs twenty- 

two thousand six hundred 

sixty-three and paise 

seventy-five only 

One Metric 

Tonne 

176022.00 As per SSR  Item 

No.23.11/ Page No 

209 

12 Providing  and   fixing  colour   coated   Zincalume  (   R   )   AZ150   (   min   

150 gms/sq.mt.  total  on each side ) profiled sheets for roofing. The feed 

material is manufactured out of nominal 0.45 mm Base Metal Thickness ( BMT 

) (0.5 mm TCT ), Hi-strength st 

72.25 1210.05 Rupees one thousand two 

hundred ten and paise five 

only 

One Squre 

Metre 

87426.00 As per SSR  Item 

No.38.34/ Page No 

212 

13 Providing,  Installation,Testing  &  Commissioning  of  Package  ETP  

SYSTEM containing  three  compartments:  Mixing  Tank  {1300  X  700  X  

1200}  Settling Tank    {1300    X    1500X3000}    SBR    Reactor   Tank    

{2900    X    1300   X 

3000mm),Intermediate  Tank  {900  X  1300  X  3000}  along  with  Auto  

Matic Valve  controlled  Decanting  Arrangment,  Agigator  for  mixing  Tank  

&  Epoxy Coated {inside} fabricated & 2.0 coats of Epoxy based paint outside. 

The whole system  is  fabricated  out  of   M.S  plate  4  mm  with  600  mm  X  

5000  mm operational platform at the top of reactor & & Monkey Ladder. 

1.00 1200000.00 Rupees twelve lakhs and 

paise nil only 

One Numbers 1200000.00 As per quotation 

received from supplier 

(Comparative sheet 

attached) 

14 Manufacturing,Sizing,Supply,Instaltion,Testing    &    Commissionig    of    

Tybe selleter media in the Settler tank as per the final dimensions  As per 

quotation received from supplier (Comparative sheet attached) 

1.09 65400.00 Rupees sixty-five thousand 

four hundred and paise nil 

only 

One Squre 

Metre 

71286.00 As per quotation 

received from supplier 

(Comparative sheet 

attached) 
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15 Bioculture Aerobic Tretment System Subac AN: Anerobic microbial culture For 

biomass development in Aeration Tank. Our special microbial culture "Subac- 

AN" is a belend of methanogical bactria wich can degrade matted and there by 

reduce  COD  /  BOD  of  different  types  of  effluient  and  also  improve  

methane generation  in  anaeriboc  digesters.  They  convert  avaliable  complex  

organic matter   into   simple   sugars,   which   are   further   degraded   to   

methane   and carbondioxide.   Ones   the   culture   is   added   in   the   digester,   

the   digestion performance starts improving interms of COD / BOD reduction 

and consequient methane generation. 

1)Faster development of biomass during commissioning. 

2) Improved Settling of Biomass 

3)Improved reduction of COD / BOD 

4)  Improved  shock  Load  handling  capibility.  As  per  quotation  received  

from supplier( Comparative sheet Attached) 

103.00 340.00 Rupees three hundred forty 

and paise nil only 

One Kilo 

Gram 

35020.00 As per quotation 

received from supplier 

(Comparative sheet 

attached) 

16 Supply of Semi Skilled Man power for the operation of the E.T.P for 365 Days. 352.00 668.50 Rupees six hundred sixty- 

eight and paise fifty only 

Days 235312.00 As per MJP SSR Item 

No. LABOUR AND 

MACHINERY 

/Page No 14 

17 Sewage  Pumps  -Supplying  Non  clog   Submersible  Pump suitable  for 

sewage/ Liquid waste application with standard MOC and given duty points as 

below 

2.00 87279.55 Rupees eighty-seven 

thousand two hundred 

seventy-nine and paise 

fifty-five only 

Numbers 174559.00 M.J.P S.S.R. No 

PM9-1-1/Page No 8 

18 Erection  and  giving  test  and  trial  for  directly  coupled  sewage  pump  set  

on provided foundation. 

6.00 5888.35 Rupees five thousand eight 

hundred eighty- eight and 

paise thirty- five only 

Numbers 35330.00 M.J.P S.S.R. No PM 

10-1/ Page No 9 

19 Providing,   erecting   and   giving   test   of   Centrifugal   Monoblock   pump   

set conforming to IS 9079 operating at 2900 RPM with CI impeller, priming 

funnel, cock,  suitable  flanges  at  suction  and  delivery side.  Pump  shall  have  

common shaft for pump and motor. Motor shall be suitable for working on 415 

V ± 10%, 3 Ph, 50 Hz A.C. Supply. Motor shall be TEFC type. Pump set shall 

be suitable for working at various discharge and head requirements. Pump shall 

be erected on Provided C.C foundation block with suitable foundation bolts 

grouted in C.C. foundation block. 

4.00 23574.10 Rupees twenty-three 

thousand five hundred 

seventy-four and paise ten 

only 

Numbers 94296.00 M.J.P S.S.R. No 

PM9-1-1/Page No 8 
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20 Supply & Erection of New AIR BLOWER for AERATION TANK Supplying 

& Erection of Twin Lobe type / Turbine Type Air blower 120m3 /hr @ 0.40 m 

head with a positive suction and with a compression rate of 1:2 coupled with a 

3/ 5  hp motor C.I body,  non-drive end  dipped in  oil for cooling, &  drive end 

grease  cooled  bearing,  belt  driven  type  ,100%  oil  free  air  delivery.    

Factory engineered,  Factory  guaranteed,  superior  product.  Alloy  steel  

hardened  and ground  timing  gears,  oil  splash  lubricated.   Anti-friction  

bearings,Rotary  Oil Sealing.Rigid   one   piece   CI   casing   &   end   plates   

Horizontal   &   Vertical configurations available,Easy rotor timing setting  Air 

Cooled & Water Cooled design  available   Fail  safe  labyrinth  sealing  

Extended  shaft  design  for  cool running Dynamically balanced rotor shaft 

assembly (Grade 6.3 ISO 1940-1986) Large   inlet   &   outlet   connections   for   

minimal   loss.   Improved   volumetric efficiency  and  reduced  operating  

temperatures.  Alloy  steel  toughened  shafts ground  to  close  

tolerances.Performance  testing  as  per  standard  test  procedure STP-01  based  

on  BS  1571-2:1975  and  ISO  1217:2009  New  Blowers  for Aeration Tank 

Make:-Everest / A1 / Airvack / Equi As per quotation received from supplier( 

Comparative sheet Attached) 

2.00 102400.00 Rupees one lakhs two 

thousand four hundred and 

paise nil only 

Numbers 204800.00 As per quotation 

received from supplier 

(Comparative sheet 

attached) 

21 Supply of Pressure Sand & Carbon Filter  vessle of Ms Plate & Epoxy Coated 

Providing, fabricating, erecting, testing and commissioning as per IS 2825 (code 

for  unfired  pressure  vessels)  Surge  vessel  /  Air  Vessel  fabricated  in  boiler 

quality  plate  conforming  to  grade  I  of  IS  2002  with  radiography  testing  

on provided foundation including epoxy painting. Vessles are for Pressure sand 

& Activated Filter .Size of the filter will be 1000 mm Dia & Height of the Filter 

will  be  1200mm.  Shell  thickness  is  4mm  &  Thickness  of  Dish  will  be  

5mm along with Frontal piping & valves Total M.S. Plate weight for Sand & 

Carbon Filters 

640.00 356.55 Rupees three hundred fifty-

six and paise fifty- five only 

One Kilo 

Gram 

228192.00 M.J.P S.S.R. No 

PW 7-1/ Page No 17 
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22 Supply, Installing & Testing of Ozone disinfection of 30 Grms/ Hr system The 

System  consistes  of  Ozone  Concentrator  unit  which  increases  the  purity  of 

oxygen in the air to 90% oxygen. Ozone Generator It utilises high frequency ( 8 

KHz) to produce ozone. Advantages of high frequency are lower operating high 

voltage (in order of 7000V as compared to 20,000 V in low frequency), uniform 

corona in cell, higher ozone production at lower power and higher concentration 

of  ozone(  8-10%  in  oxygen)  It  utilises  a  state  of  art  IGBT  based  inverter  

to produce the high frequency. IGBT (Insulated Gate Bipolar Transistor) 

Systems are rugged, withstand power fluctuation and designed for years of 

trouble-free operation.  The  inbuilt  PWM  power  supply  and  variable  

frequency  generator provides step-less control of ozone output. High Voltage 

Transformer Ozone is Tri-atomic Oxygen 

• O3 is a very strong disinfectant & oxidant. Any pathogen or contaminant that 

can be 

disinfected  altered  or  removed  via  an  oxidation  process,  will  be  affected  

by ozone. 

• It is the strongest of all molecules available for disinfection. 

• In water treatment ozone is more than twice as powerful as chlorine and acts 

3000 times 

faster. 

• Ozone can be used as a disinfectant deodoriser, detoxifier and a coagulant. 

•  Due  to  these  properties  ozone  is  widely  used  in  air,  water  and  waste  

water treatment  in  variety  of  applications.  Make:-Dhande  Enviro   As  per  

quotation received from supplier (Comparative sheet attached) 

1.00 100900.00 Rupees one lakhs nine 

hundred and paise nil only 

Numbers 100900.00 As directed by 

engineer incharge 

23 Royalty Charges of Hand broken metal, Murum 3.00 216.18 Rupees two hundred sixteen 

and paise eighteen only 

One Cubic 

Metre 

649.00 As directed by 

engineer incharge 

24 Royalty Charges of  Sand 20.97 237.37 Rupees two hundred thirty-

seven and paise thirty-seven 

only 

One Cubic 

Metre 

4977.00 As directed by 

engineer incharge 

25 Testing  of  Cement  :  -  (Standard  Consistancy,  Fineness,  Specifi  c  Gravity, 

Setting Time ( lnitial & Final ), Compressive Strength, Soundness) 

1.00 3960.00 Rupees three thousand nine 

hundred sixty and paise nil 

only 

One Test 3960.00 As directed by 

engineer incharge 

26 Testing For M25 and M15 CC Cube :-Compressive Strength OF C.C. Cube (Set 

of 3 cubes). 

6.00 725.00 Rupees seven hundred 

twenty-five and paise nil 

only 

One Test 4350.00 As directed by 

engineer incharge 

27 HB Metal(Rubble)-Water Absorption, Specific Gravity,Impact Value, Crushing 

Value. 

1.00 2120.00 Rupees two thousand one 

hundred twenty and paise 

nil only 

One Test 2120.00 As directed by 

engineer incharge 
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28 Testing for sand :-Fineness Modulus(Sieve Analysis ),Silt & Clay Content. 1.00 1450.00 Rupees one thousand four 

hundred fifty and paise nil 

only 

One Test 1450.00 As directed by 

engineer incharge 

29 Testing   for   Aggregate   for   Concrete   :-    (   Water   Absorption,   Specific 

Gravity,lmpact      Value,      Crushing      Value,Sieve      Analysis,      Abrasion 

Value,Flakiness lndex & Elonqation Index). 

1.00 2730.00 Rupees two thousand seven 

hundred thirty and paise nil 

only 

One Test 2730.00 As directed by 

engineer incharge 

30 Testing for steel :-Upto 16 mm (Set of 3 Bars) 1.00 1340.00 Rupees one thousand three 

hundred forty and paise nil 

only 

One Test 1340.00 As directed by 

engineer incharge 

31 Testing for steel :-Above 16 mm (Set of 3 Bars) 1.00 1675.00 Rupees one thousand six 

hundred seventy-five and 

paise nil only 

One Test 1675.00 As directed by 

engineer incharge 

32 Testing of Water 1.00 1170.00 Rupees one thousand one 

hundred seventy and paise 

nil only 

One Test 1170.00 As directed by 

engineer incharge 

    Total Rs.  3710058.00  

 
T S No.64/EE/2025-26 
 

1. All Testing charge for required quantity of Testing,  and Royalty on account of extraction of construction material payable under minor mineral 
act prevailing in the State are included in schedule of rates. Any such due payable to Govt. or any other Agency / Organisation, if not paid by 
contractor and claimed by such authority, same shall be deducted from the Contractor’s bill and reimbursed to the claimant. 

 
2. Tender Percentage for Royalty  , Providing Man Power  to Depart,Royalty and Testing charges:- The percentage rate figure (Above or Below percent) 

accepted by the Bidder in the Form of Bid shall not be applicable on the items of Royalty and , Providing Man Power  to Department and Testing 
charges included in Schedule “B”. 
 
 

Sub Divisional Engineer               Executive Engineer 
    P.W. Sub Division                      Public Works Division No.2 
               Mul           Chandrapur 
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