
RED-T-2 

 1

                                    R.E.D. – T – 2 
Standard Bidding Document  

For  
Works Costing above Rs. 40 Lakh 

 
 
 
 

 

For 
 

Construction of Roads & Building works 
(Approved by Uttar Pradesh Government) 

(Vide GO No 3271/92-1-2018-65M/2014 dated 16-11-2018 and GO No 3471/92-1-
2021-65M/2014 dated 13-01-2022) 

 
 
 
 
 
 
 
 
 

UTTAR PRADESH 
RURAL ENGINEERING DEPARTMENT 

DISTRICT: BARABANKI 
 
 
 
 
 
 
 
 



RED-T-2 

 2

Checklist available on the website only for guidance of the bidders who 
are submitting the bid on-line, but this will not be treated as SBD clauses. 

Please read the bidding document carefully before bidding 
S.No Requirements Bidder has to submit scanned copy on-line duly signed by 

him or his authorized signatory 
1 Cost of Bid Document as per NIT Bidder has to pay the Cost of Bid document in the Govt. 

Account of UP e-tender online Account- through e-tender 
portal by Internet Banking only. All concerned please 
note that the bidding process will not move onward if the 
Bid Document’s cost (Tender Fee) is not paid through e-
tender portal by Internet Banking.  Proof of Payment 
will be generated when payment made through e-tender 
portal by Internet Banking. 

2 Acceptable EMD/Bid Security as provided in 
Part -16 and 12.1(III) of ITB valid for 45 days 
beyond the validity of the bid 

Bidder has to Pay the EMD/Bid Security in the Govt. 
Account of UP e-tender online Account- through e-tender 
portal by Internet Banking only. All concerned please 
note that the bidding process will not move onward if the 
Bid Security (EMD) is not paid through e-tender portal 
by Internet Banking. Proof of Payment will be generated 
when payment made through e-tender portal by 
Internet Banking. 

3 Part I and Part-II Bid being properly submitted 
through e-procurement system by the Bidder as 
provided in Clause -,12.1 and 18.2 of ITB 

Bidder has to submit on-line scanned copy of Form of Bid 
for Part –I of Bid and Form of Bid for Part II of the Bid 
exactly as per attached format with the bid document duly 
signed by the Bidder. Submit Form of Bid for Part II of the 
Bid also with financial bid.  

4 Name of the Bidder appearing in the bid form 
is the same as the name whose electronic 
signature has been used for uploading the bid. 

Name of the Bidder must be same as per his DSC otherwise 
bid may be rejected. Bidder must submit his authorized 
address for communication, mobile no; Fax no, e-mail-id. 

5 Section-3 prescribed Qualification format 
filled up in all aspects is submitted as provided 
in Para 4.1 and 12.1(IV) of ITB.Section-3 Must 
be submitted on-line. 

Bidder has to submit on-line scanned copy of Qualification 
Information Section-3 each column duly filled up completely 
and signed by the bidder. Do not write “attached” otherwise 
bid may be disqualified.  
Filling of this section is mandatory. 
All bidders are advised to get this format typed separately 
with each column filled up and submit required document in 
support of filled up data. 
Fill-up details of all on-going works, Bid already submitted 
but not accepted, bid for which letter of acceptance has 
been issued but bond not signed, in section-3 column 1.3.3 
of qualification information Section-3 format. Do not 
conceal any information. In Bid, capacity calculation, bid 
already submitted amount would not be deducted because it 
is not guaranteed that the said bid will be awarded to the 
bidder but amount of all awarded work will be deducted. 
Submit the required document in support of information 
given in qualification information Section-3 format clearly 
mentioning the name of clause of section-3 for which the 
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documents are i.e. 1.1, 1.2, 1.3, 1.3.1etc otherwise bid may 
be rejected. 
Submit the certificate from Ex.En. for all on-going works 
otherwise bid will be rejected or otherwise submit an 
affidavit that there is no any ongoing works pending, or no 
any bids have been submitted in any other department or if 
any bid submitted but not finalized or letter of acceptance 
has been issued for such and such amount but contract bond 
not signed. 

6 Bidder should have valid registration with 
Employees Provident Fund organization under 
EPF and Miscellaneous Provisions Act, 1952.  
as per clause 4.1.1 of ITB 

Bidder has to submit on-line scanned copy of EPF 
registration certificate duly signed by him or an 
undertaking/Affidavit that he or his firm is not eligible for 
EPF registration due to less than 20 employees. 

7 Copy of Original documents defining the legal 
status, place of business & registration, written 
power of attorney or the signatory of the bid to 
commits the Bidder as provided in Para 4.2(a) 
of ITB 

Bidder has to submit on-line his valid registration certificate 
in UP RED, in appropriate class (A, B or C as the case may 
be) Partnership deed (if any), Valid registration certificate 
from the Registrar firm, Written power of attorney duly 
signed by the Registrar firm (if any). In case of Company: - 
Memorandum of Company, Registration certificate as per 
company act, Authorized Director name to sign the 
documents. All documents must be uploaded on-line duly 
signed by the Bidder.  

8 (a) Achieved minimum annual financial turn 
over (as certified by Chartered Accountant, and 
at least 50% of which is from Civil 
Engineering construction works) in any one 
year in last five years volume equal to 100% of 
Estimated value of work updated to current 
price level as per clause 4.4A (a) of ITB turn 
over should be Civil Engineering Works as 
provided in Para 4.2(b) of ITB. 

Bidder has to submit on-line scanned copy of certificate of 
annual turnover by the Chartered Accountant for the last 
five financial years with the breakup of at least 50% of 
which is from Civil Engineering construction works in each 
year. This document must be uploaded on-line duly signed 
by the bidder.  
This document is mandatory. 
 

9 (b) Satisfactorily completed as a prime 
Contractor at least one similar work of value 
equal to one-third of package value excluding 
maintenance cost as per clause 4.4A (b) of ITB 
as provided in Para 4.2(c) of ITB. 

Bidder has to submit on-line scanned copy of certificate of 
work experience (Certificate of similar nature work equal to 
required value of last five years issued by not below the rank 
of Executive Engineer. The certificate should bear the date 
of start, due date of completion as per contract bond, actual 
date of completion, actual value of final payment, Contract 
bond number, Amount of contract bond. This document 
must be uploaded on-line duly signed by the Bidder. 
This document is mandatory. 

10 (i) A Copy of PAN issued by the IT authority 
as per clause 4.4 B-a(i) of ITB 

Bidder has to submit on-line scanned copy of PAN duly 
signed by him. 
Submit the PAN of the Contractor /Firm/ Company. 
Don't upload the individual's PAN of the Partners/Directors 
of Firms/Company. 

11 (ii) An affidavit that the information furnished 
with the bid documents is correct in all respects 
as per clause 4.4 B-a (ii) of ITB. 

Bidder has to submit on-line scanned copy of Affidavit of 
correctness exactly on the format prescribed in the bid 
document. 
Original Affidavit of Correctness and Self Attested copy of 
Bid id generated after submission of bid will be 
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submitted at the time of Signing of Contract Bond Original 
documents must match the scanned copies submitted 
along with the bids online.  In case, of any discrepancy in 
this respect, it will be treated as miss-representation by the 
Bidder.  Such Bidder shall be liable to be debarred for 
participating in bids for five years. 
This document must be uploaded on-line duly signed by the 
Bidder. 

 (iii) Other certificate as defined in the Bid Data 
Sheet as per clause 4.4 B-a(iii) of ITB. 

 

12 (a) Copy of GST registration Bidder has to submit on-line scanned copy of GST 
registration certificate of Company/Firm/Contractor in 
GST Department duly signed by him. 

13 (b) Copy of Labour registration Bidder has to submit on-line scanned copy of Labour 
registration certificate of Company/Firm/Contractor in 
labour department duly signed by him. 

14 Availability of Key equipment for construction 
work, either owned or on-lease or on-hire, 
including establishing field laboratory 
requirement Para {4.4-B (b)-(i)} of ITB as 
provided in Para 4.2(d) of ITB. 

Bidder has to submit on-line scanned copy of Affidavit of 
availability of key equipment either by own or to be taken 
on lease or to be purchased along with proof of ownership, 
Affidavit from the leaser and lease.  All documents must be 
uploaded on-line duly signed by the Bidder. 
Submit the leaser affidavit from whom you will hire the 
required Tools and Plants and affidavit from yourself that 
you will hire such T& P or otherwise an affidavit from 
yourself that you will purchase the mentioned T&P after 
award of work also Submit an affidavit about your own 
T&P. Submit documentary proof of all T&P like RC, 
Invoice etc. 

15 Qualification and experience of the Key-site 
management and technical personnel proposed 
for the contract as defined in sub -clause Para 
{4.4B (b)-(ii)} of ITB as provided in Para 
4.2(e) of ITB. 

Bidder has to submit an affidavit on-line of availability of 
key site management and technical personnel along with 
proof of payment of their salary either acquaintance roll or 
pay certificate and their qualification information. All 
documents must be uploaded on-line duly signed by the 
Bidder. 
Submit the Technical staff’s affidavit that they are working 
with you, Affidavit from yourself that they are working with 
you, their degree and certificate, Proof of payment of their 
salary.  
If required Staff is not available with you then submit an 
affidavit regarding actual available staff and rest required 
staff will be arranged after award of work. 

16 An affidavit from the Bidder that the bid will 
be valid up to 90 days from the last date of 
submission of bid as per clause 15.1,12.1(V) of 
ITB. 

Bidder has to submit an affidavit or undertaking on-line that 
the bid will be valid up to 90 days from the last date of bid 
submission. This document must be uploaded on-line duly 
signed by the Bidder. 

17 Report on the financial standing of the Bidder 
such as profit and loss statements and auditor's 
report for the past three years as provided in 
Para 4.2(f) of ITB. 

Bidder has to submit on-line scanned copy of Loss and profit 
statement and complete audit report (3CB and 3CD) of at 
least last three year of last five year duly signed by the Bidder 
otherwise bid may be disqualified. 
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18 An undertaking that the Bidder will be able to 
invest a minimum of cash up to the percentage 
(defined in the Appendix to ITB) of the 
contract price of works, during the 
implementation of the works; as per clause 
4.2(g) 

Bidder has to submit scanned copy of an undertaking that the 
Bidder will be able to invest a minimum of cash up to the 
10 % of the contract price during the implementation of the 
works; These documents must be uploaded on-line duly 
signed by the Bidder. 

19 Access to line of credit from the bank as 
provided in Para 4.2(h) and 4.4B (a)-(iii) of 
ITB & as stated in qualification information. 

Bidder has to submit on-line scanned copy of ACCESS TO 
OR AVAILABILITY OF CREDIT FACILITIES (BANK 
CERTIFICATE) exactly on the attached format with Bid 
document. This document must be uploaded duly signed by 
the Bidder otherwise, bid may be disqualified. 

20 Authority to seek reference from the Bidder's 
Bankers as provided in Para 4.2(i) of ITB.  
 

Bidder has to submit on-line scanned copy of Authority to 
Seek reference certificate from his bankers exactly on the 
attached format with Bid document. This document must be 
uploaded duly signed by the Bidder otherwise bid may be 
disqualified. 

21 The bidder must produce an affidavit stating 
that the near relations defined as first blood 
relations of the bidder, and their spouses of the 
following departmental officers employed in 
the division. (J.E’s, A.E.’s, DAOs, E.E.’s, SE 
and other clerical staff) clearly mentioning the 
names and designation of relatives working in 
any capacity in the Rural Engineering 
Department along with Posting Place. A bidder 
shall not be permitted to bid in a Circle 
responsible for award and execution of 
contracts in which his or his spouse’s near 
relatives (defined as first blood relations, and 
their spouses) is posted in any capacity such as 
clerical staff, Divisional Accountant officer or 
as an officer in any capacity between the grades 
of Superintending Engineer to Junior Engineer 
(both inclusive).as per clause 4.4 B-c(j) of ITB 

Bidder has to submit on-line scanned copy of an affidavit 
stating that the near relations defined as first blood relations 
of the bidder, and their spouses, of the following 
departmental officers Divisional Accountant officer, Junior 
Engineer, Assistant Engineer, Executive Engineer, 
Superintending Engineer, and other clerical staff clearly 
mentioning the names and designation of their relatives 
working in any capacity along with Posting Place in the 
Division / Circle of U.P. Rural Engineering Department. 
This document must be uploaded on-line duly signed by the 
Bidder. 

22 The Bidder must produce an affidavit stating 
the names of retired gazetted officer (if any) in 
his employment who retired within the last two 
years from the state or central Govt. 
departments. as per clause 4.4 B-c (ii)of ITB 

Bidder has to submit on-line scanned copy of an affidavit 
stating the names of retired gazetted officer (if any) in his 
employment who retired within the last two years from the 
state or central Govt. departments. 

23 Information regarding any litigation or 
arbitration resulting from contracts executed 
by the Bidder in the last five years or currently 
under execution as provided in Para 4.2(j) of 
ITB 

Bidder has to submit on-line scanned copy of an information 
regarding litigation arbitration, blacklisting, debarring etc. 
This document must be uploaded on-line duly signed by the 
Bidder. 

24 Proposal for sub-contracting components of 
the works amounting components more than 
25 % of the bid price as provided in Para 4.2(k) 
of ITB.  

Bidder has to submit on-line scanned copy of proposal for 
sub-contracting if any. This document must be uploaded on-
line duly signed by the Bidder. 

25 Proposed methodology and programme of 
construction as provided in Para 4.2(l) of ITB 

Bidder has to submit on-line scanned copy of Bar chart, 
Details methodology of the proposed programme of 
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construction and Quality Management Plan proposed for 
completion of the work as per technical specifications and 
within the stipulated period of completion. These 
documents must be uploaded on-line duly signed by the 
Bidder. 

26 Self-Attested copy of T-4, T-5, an affidavit on 
RED T-6 on a single non judicial Stamp paper 
of Rs. 100.00 and affidavit regarding member 
of any bar council.  

Bidder has to submit on-line scanned copy of T-4, T-5, an 
affidavit on RED T-6 on a single non judicial Stamp paper 
of Rs. 100.00 and affidavit regarding member of any bar 
council. These documents must be uploaded on-line duly 
signed by the Bidder. 

27 Authorized address of the Bidder: email-id, 
mobile no, facsimile no, and contact address 
written on his letter pad. 

Bidder has to submit scanned copy of his authorized 
address: email-id, mobile no, facsimile no, and contact 
address written on his letter pad. This document must be 
uploaded on-line duly signed by the Bidder. 

28 Finally, in General All up loaded document must bear the signature of Bidder or his 
authorized agent. 
1. Do not submit unnecessary Documents, Affidavits etc that 

are not required. 
2. Do not submit the Bid Capacity calculation sheets along 

with your technical bid. Bid appraisal committee will itself 
calculate your bid capacity? 

3. Get Qualification Information Section-3 format typed on 
separate paper, fill-up each & every column precisely, and 
upload the filled-up format duly signed by you. Filling of 
this section is mandatory. 

4. Submit only those documents required as per above 
checklist. 

5. While submitting your bid never try to conceal any 
information, which will cause disqualification as well as 
blacklisting/debarring latter on. 

6. All affidavit submitted by the Bidder must bear the, 
readable Name and Seal of the attestation officer 
(Magistrate/ Sub-Judge/ Notary Public). S.No. of register as 
well as registration number of Notary Public must be 
mentioned otherwise all such Affidavit will be treated as 
False affidavit. 

7. Any affidavits issued before tender process will not be 
acceptable and any affidavits which is used earlier cannot 
be reused such type of affidavit will be treated as state 
revenue loss. 

8. Before submission of bid, you must be sure that your 
document is complete in all aspect. 

9. Please be noted that in case of any documents attached with 
your bids is found forged or incorrect in any manner, 
whatsoever, then a legal action like FIR, Blacklisting shall 
be done against the bidder. 

10. Do not rely fully upon the Operator. 
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SECTION 1 

LIST OF IMPORTANT DATES 

E-PROCUREMENT NOTICE 

NOTICE INVITING TENDERS 
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SECTION 1 
OFFICE OF SUPRINTENDING ENGINEER RURAL ENGINEERING 

DEPARTMENT, CIRCLE AYODHYA  
 

List of Important Dates of Bids for Construction of Roads under Uttar Pradesh Rural Engineering Department 
 

1. Name of Building Work: As per Tender Uploaded on Etender 
Website 

Block: - 

 Name of Road - As per Tender Uploaded on Etender Website Block Length (Km.)  From To 
1.      

 

2 Completion Period for construction of 
works: Mention in NIT months (including Rainy Season) 

3 Date of Issue of Notice Inviting Bid 03/04/2026 

4 Period and Places of Sale of Bidding 
Documents 

Period of availability of Bidding Documents on website 
https://etender.up.nic.in. from dated 23/05/2026 to dated :- 
23/05/2026 

5 web site of tender https://etender.up.nic.in 
 

6 
Time, Date and Place of Pre-Bid 
Meeting 
 

Place:    OFFICE OF THE SUPRINTENDING ENGINEER 
RURAL  ENGINEERING DEPARTMENT, CIRCLE 
AYODHYA 
Address :- Bara Ramana Reedganj, Ayodhya 
13/05/2026  Time :- 11.00 PM 

7 Deadline for Receiving Bids 
Deadline for Receiving Bids on line, including Scanned copy 
other document. 
23/05/2026 Time up to 12:00 Noon   

8 Date of Submission of original documents  
 

Original Affidavit of Correctness and Self Attested copy of Bid 
id generated after submission of bid will be submitted at the time 
of Signing of Contract Bond to employer. 
Employer Office :- SUPRINTENDING ENGINEER RURAL  
ENGINEERING DEPARTMENT, CIRCLE AYODHYA 
Address :- Bara Ramana Reedganj, Ayodhya 

9 Time and Date for opening Bid/Bids 

Opening of Bids: The Bids will be opened on-line by the 
authorized officer at the appointed time 
Time and Date for opening of the Bid 
 Date :*23/05/2026     Time :- 12.30 PM 

 web site of RED https://www.upred.gov.in (not for tendering) 

10 Place of opening Bid/Bids 
OFFICE OF THE SUPRINTENDING ENGINEER RURAL 
ENGINEERING DEPARTMENT, CIRCLE AYODHYA- 
Address :- Bara Ramana Reedganj, Ayodhya 

11 Last Date of Bid Validity  90 Days from the deadline date for bid submission  

12 Officer inviting Bids  
SUPRINTENDING ENGINEER RURAL ENGINEERING 
DEPARTMENT, CIRCLE AYODHYA  on behalf of the 
Governor of UP 



S 
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o 

ri 
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Office of the Superintending Engineer U.P.R.E.D Circle Ayodhya 
Address: -Bara Ramana, Reedganj, Ayodhya 

2. Name of work as per table. 

Letter NO:- 33/ RED/Tender/File No.- 748 / Bond- Clerk/2026-27 dated: 03-04-2026 
1. THE SUPERINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, AYODHYA on 
behalf of Governor of Uttar Pradesh invites the percentage rate bids through e-tendering system from the 
eligible and approved Contractors registered with UP RED, in appropriate class for building construction 
class A, B and C as the case may be. The Rates floated in Bill of Quantity enclosed with bid document 
are inclusive of all taxes except GST which will be paid extra to the contractor as per latest 
Government orders. The Bidder may submit bids for any or all the works. Bidders are advised to note the 
minimum qualification criteria specified in clause 4 of the Instruction to Bidders to qualify for the award of 
the contract. 

S. No 

1 

1 

2 

3 

Name of 
District 

2 

Barabanki 

Barabanki 

Barabanki 

e- Procurement Notice 

Name of work 

5. Date and Time of Pre-Bid Meeting: 

3 

3. Date of release of Invitation for Bids on on-line: 
4. Start date and time of down loading of Bid Documents : 

6. Start date and time of submission of bid on tender website: -

Total 
estimated 
cost (in 
Lakh) 

4 

88.25 

58.81 

58.83 

Bid 
secur 

ity 
(EMD) 

in 

Lakh 

5 

1.77 

1.18 

1.18 

Cost of Bid 
document/ 
Tender Fee 
including 
GST (if any) 
in rupees. 

2354.00 

2354.00 

2354.00 

18-04-2026 at 12.00 Noon 
20-04-2026 from 11.00 AM 

(b) Self-attested bid id sheet generated when the bid successfully submitted by the bidder 

21-04-2026 at 11.00 A M 
22-04-2026 from 10.00 AM 

nDHYA 

Period of 
completion 
including 

rainy season 

06 H18 

06 H13 

06 H1 

7. Availability of Bid Documents and mode of submission: The bid document available on-line and should be 
submitted on-line in https://etender.up.nic.in. The Bidder would be required to register himself in the web-site. 
For submission of the bids, the Bidder is required to have a valid Digital Signature Certificate (DSC) issued from any 
one of the authorized Certifying Authorities. Digital signature is mandatory to participate in the e-tendering. 
8. Cost of Bid Document: as per column 6 (non-refundable). To be deposited in the account of UP e-tender online 
Account- through e-tender portal by Internet Banking only. All concerned please note that the bidding process will not 
move onward if the Bid Document's Cost (Tender Fee) is not paid through e-tender portal by Internet Banking. 
9. Bid Security (EMD): Bids must be accompanied with security of the amount specified for the work in the table as 
per column 5. Bid security will be deposited in the account of UPe-tender online Account- through e-tender portal by 
Internet Banking only. All concerned please note that the bidding process will not move onward if the Bid Security 
(EMD) is not paid through e-tender portal by Internet Banking, No other form of bid security will be accepted. 
10. Submission of Original Documents: The bidders are required to submit the following document at the time of 
signing the Contract Bond 
(a) Afidavit regarding correctness of information furnished with bid as per-provisions of Clause 4.4(B) (a) (ii) of ITB 
with the office specified in the Bid Data Sheet, 



Original documents must match the scanned copies submitted along with the bids online. In case, of any discrepancy in 

this respect, t will be treated as miss-representation by the Bidder. Such Bidder shalI be liable to be debarred for 
participating in bids for five years. Employer Office: - SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, AYODHYA 1l. Last Date/Time for receipt of bids through e-procurement: 23-05-2026 up to 12.00 NOOn DOpening of bids through e-procurement: 23-05-2026 at 12.30 pm in the Office of the SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, AYODHYA 13. For further details please log on to https://etender.up.nic.in and download the bid document. 14. Time allowed for completion of each work is as mentioned in column no. 7, including rainy season. 15. The bids shall remain valid for acceptance for a period of 90 (ninety) days from the last date of submission of bids. 
Bids once submitted cannot be withdrawn after the deadline date of submission of bids. 16. The site for the work is available. u case of any discrepancy between the downloaded bid document and that available with the concerned Employer omce, the bid document available in the Employer office would be considered authentic. l8. Bid must be submitted through e-procurement: on or before dated 22-04-2026 up to 12.00 Noon. 7 only on-line submission of bids is permitted. therefore: bids must be submitted on-line on website https:/letender.up.nic.in. 20. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of contracts made up of this and other contracts for which bids are invited in the same NIT, the Bidder must đemonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts. Bidder must satisfy himself for qualifying criteria before bidding. Z1. Each Bidder is required to submit the scanned copy of the following affidavit and document on-line and original copy at the time of signing the agreement. (a) An affidavit on Format RED-T-6 on a single non -judicial stamp paper of Rs. 100/ (b) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar council on non-judicial stamp paper of Rs. 10/-. (c) Self attested copy of valid T-4 Character certificate issued by DM/Collector. (d) Self- attested copy of valid T-5 Solvency certificate issued by DMICollector. (e) Self- attested copy of valid registration certificate of appropriate class in RED. () Authorized address of the Bidder: email-id, mobile no, facsimile no, and contact address written on his letter pad. (g) Form of bid for Part I and II of the bid, as per format given in section 6. (h) Bank eredit facilities as per format provided in bid documents. 22. Each Bidder is reguired to submit on-line the scanned copy of other documents mentioned in clause 12.2 of ITB. 23. A Bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of contracts in which his or his spouse's near relatives (defined as first blood relations, and their spouses) is posted in any capacity of RED or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive) Bidder shall also submit an affidavit clearly mentioning the names and designation of relatives working in any capacity in the Division / Circle of RED. 24. Any retired Gazetted officer (retired within two years) from any state/Central Government is not allowed to work in the Contractor establishment without Government permission. This contract is liable to be cancelled if either the Contractor or any of his employees is found any time to be such a person who had not obtained the permission of the Government as aforesaid before submission of the tender or engagement in the Contractor's service. 25. Bid documents and other details consisting of qualification information and eligibility criteria of Bidders, plans, specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & conditions of contract to be complied with by the Contractor can be downloaded from the website: https:/letender.up.nic.in. 

26. Any Bidder who is punished by any Honorable court for any criminal activity is not allowed to participate in the bidding process. 
27. Any Bidder who is registered with the any bar council is not allowed to participate in the bidding process. 28. Conditional Bid will not be accepted. 
29. The undersigned officer is fully empowered to reject or accept any one bid or all bid without assigning any reason or notice. 
30. The Bidder is required to register his labour in the labour department within a week from the date of receiving the letter of start of work. 
31. Each Bidder is required to quote his rate on-line in the attached BOQ. 32. The GO Nos. 3385/86-2015-292/2015 dated 15.10.2015.3821/86-2015-292/2015 dated 21.11.2015, 2799/86-2016 292/2015 dated 12.09.2016,3209/86-2016-127/2015 dated 18.11.2016. 336/86-2020-52(SAV2019TC dated 24.02.2019, 1345/86-2019-292/2015 dated 15.07.2019, 2146/86-2020-52(SAY2019TC dated 30.09.2019, 115/86-2020-52(SA))2019TC dated 15.01.2020,115(1)/86-2020-52(SA)2019TC dated 15.01.2020,847/86-2020-52(SA)/2019TC dated 
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06, 06 2020.990/86-2020-52(SA)/2019TC dated 23.06.2020, 1360/86-2020-52(SA)2019TC dated 05.08.2020.247o/86 2020-52(SAV2019TC dated 31.12.2020,254/86-2021-52(SA)/2019TC dated 05.02.2021, 1063/86-2021-52(SA2019TC dated 09.08.2021 issued by UP Mining Department as amended time to time will be enforced for Royalty deductions. 33. The GO No 2474/62-3-09-88RE/06 dated 14.07.2009 issued by UP RED will be applicable to the Contractor. 34. Relevant clauses of the G0 No 246692-1-2018-65M/2014 dated 30.07.2018 issued by UP RED will be applicable to the contractor. 
35. Any circular or instruction issued by National Green Tribunal will be applicable to the Contractor. 36. After issue of Notice to Proceed with the Work, the Contractor will submit the name of the labourers to be employed at the concerned work site registered by labour Department. 37. Any change of technical personnel of the Contractor is subjected to the Employer consent during the construction period. 
38. All notices and letters sent to e-mail given by the Bidder and SMS on registered cell phone of the Bidder will be presumed that has been received by the Bidder. 
39. Other details can be seen the bidding documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the svstem will attempt to notify the Bidders of any bid updates, the Employer shall not be liable for any information not received by the Bidder. It is the Bidders' responsibility to verify the website for the latest information related to the tender. 
40. All affidavits must bear the NIT number as well as name of work for which bid is submitted otherwise it will be treated as fictitious also any affidavit issued before start of tender process will not be accepted. 

(K. K. Mishra) 
Superintending Engineer R.E.D 

Circle-Ayodhya 
On behalf of Governor of UP 
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Section 2 

  Instructions to Bidders 

Table of Clauses 
 

Clause A. General Clause D. On-line Submission of Bids 
1 Scope of Bid 18 Bidding through e tendering 
2 Source of Funds 19 Electronic submission of bids 
3 Eligible Bidders 20 Deadline for Submission of Bids 
4 Qualification of the Bidder 21 Modification/Withdrawal/Late Bids 
5 One Bid per Bidder  E. on-line Bid Opening 
6 Cost of Bidding 22 Bid Opening 
7 Site Visit 23 Process to be Confidential 

 B. Bidding Documents and 
Evaluation 

24 Clarification of Bids and Contracting 
the Employer 

8 Content of Bidding Documents 25 Examination of bids  
and Determination of responsiveness 

9 Clarification of Bidding Documents 
and pre bid meetings 

26 Evaluation and Comparison of Bids 

10 Amendment of Bidding Documents 27 Price Preference 
 C. Preparation of Bids  F. Award of Contract 

11 Language of Bid 28 Award Criteria 

12 Documents Comprising the Bid 29 Employer's Right to Accept any Bid and 
to Reject any or all Bids
 16 

13 Bid Prices 30 Notification of Award 
14 Currencies of Bid and Payment 31 Performance Security 
15 Bid Validity 32 Advances 
16 Earnest Money/Bid Security 33 Corrupt or Fraudulent Practices 
17 Alternative Proposals by Bidders   
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Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 
 
1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these 

documents and referred to as “the works”. The name and identification number of the works is provided in the 
Appendix to ITB. The Bidders may submit bids for any or all of the works detailed in the table given in the Notice 
Inviting Tender. Bid for each work should be submitted separately. 

 
1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in 

Contract. 
 
1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (Bidder/ tenderer, bid/ tender, 

bidding/ tendering, etc.) are synonymous. 
 
2 Source of Funds    
 
2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake the works of 

construction roads and Building works. 
 
3.  Eligible Bidders        
 
3.1 Invitation for bids is open to all Bidders (Contractor) registered with Rural Engineering Department (UP) in 

Categories A/B or C as the case may be or as defined in the Appendix of ITB. 

3.2 Bidders shall not be declared in-eligible for corrupt and fraudulent practices or declared as Debar or Blacklisted 
by the Central Government, the State Government or any public undertaking, autonomous body, authority by 
whatever name called under the Central or the State Government 

3.3 Any bidder who is punished by any Honourable court for criminal activity is not allowed to participate in the 
bidding process or involved in the organised crime or gangster activities or Mafia or Gunda or Anti-Social activities 
are strictly prohibited to participate in the bidding process. If it is established at any time that any bidder has 
criminal record, his bid shall be automatically cancelled. 

3.4 The Bidder has to be produced character Certificate (T-4), Solvency Certificate (T-5) issued by the competent 
authority in true copies of original with bid document and originals is to be produced and verified before acceptance 
of bid, Self-Declaration Affidavit (T-6) on Rs.100.00 Non-Judicial Stamp paper (on the prescribed proforma which 
is attached with the bid document) etc.  

3.5 Any Bidder who is an Advocate and Registered with any Bar Council shall not be allowed to participate in the 
bidding. If it is established that the Contractor is registered with any bar council, his bid shall be automatically 
cancelled. 

4.  Qualification of the Bidder  
 
4.1 All Bidders shall provide in Section 3, Forms of Bid and Qualification information in the form of affidavit on 100 

Rupees non-judicial stamp paper (with all column filled up only attached written form will not be accepted), a 
preliminary description of the proposed work method and schedule, including drawings and charts, as necessary. 
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4.1.1  Bidder should have valid registration with Employees Provident Fund organization under EPF and Miscellaneous 

Provisions Act, 1952.   
 
4.2 All Bidders shall include the following information and documents with their bids in Section 3, Qualification 

Information unless otherwise stated in the Appendix to ITB:  

(a)   Copies of documents defining the constitution or legal status, place of registration, and principal place of business; 
written power of attorney of the signatory of the Bid to commit the Bidder.  

(b)   Total monetary value of civil construction works performed for each of the last five years. 

(c)   Experience in works of a similar nature and size for each of the last five years, and details of works in progress or   
contractually committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent.  

(d)   Evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence of 
arrangement of possessing them on hire/lease/buying as defined therein.  

(e)   Details of the technical personnel proposed to be employed for the Contract having the qualifications defined in Clause 
4.4 B (b) (ii) of ITB for the construction. 

(f)   Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past any 
three years of last five years 

(g)  An undertaking that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the Appendix 
to ITB) of the contract price of works, during the implementation of the works. 

(h)  Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 per cent of the contract 
value not less than Amount indicated in Appendix to ITB) certified by banker (the certificate being not more than 3 
months old.) 

(i)    Authority to seek references from the Bidder's bankers; Authority to seek references on the Bidder letter head will not 
be accepted. 

(j) Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the parties 
concerned, the disputed amount, and the matter.  

(k) Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not more than 
25% of the contract price: - and   

(l) The proposed methodology and programme of construction, backed with equipment and material planning and 
deployment, duly supported with broad calculations and Quality Management Plan proposed to be adopted, justifying 
their capability of execution and completion of the work as per technical specifications and within the stipulated period 
of completion also including cash inflow chart and funds required at different stage of works.  

NB: - Contract Value is the sum of construction cost and maintenance cost (if any) excluding GST 
4.3 Bids from joint venture are not allowed. 
 
4.4 A To qualify for award of the Contract, each Bidder should have in the last five years:  

a) Achieved in any one year a minimum financial turnover (as certified by Chartered Accountant, and at least 50% 
of which is from Civil Engineering construction works) volume of construction work of at least the amount equal 
to the estimated cost of works for which bid has been invited. The turnover will be indexed at the rate of 8 per cent 
per year.  

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the estimated 
cost of work for which the bid is invited, or such higher amount as may be specified in the Appendix to ITB. 

4.4 B (a) Each Bidder must produce: 
(i) PAN Card of Firm/company or contractor. 
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(ii) An affidavit that the information furnished with the bid documents is correct in all respects exactly in the 
format provided with the bid documents; and  

(ii) Such other certificates as defined in the Appendix to ITB.  

Failure to produce the required certificates shall make the bid non-responsive. 

(b) Each Bidder must demonstrate: 

(i) Availability for construction work, of the owned, key equipment required as stated in the Appendix to 
ITB including equipment’s required for establishing field laboratory to perform mandatory tests, and those 
stated in the Appendix to ITB. 

(ii) Availability of technical personnel required for construction work as stated in the Appendix to ITB. 

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any advance 
payments which may be made under the Contract, of not less than the amount specified in the Appendix to 
ITB.  

 
(c) The Bidder must not have his or his spouse near relatives posted in any capacity within Circle/Division: 

(i) The near relations (defined as first blood relations, and their spouses, of the Bidder or the Bidder’s spouses) 
of persons listed in the Appendix to ITB. 

(ii) Without Government permission, any person who is retired as gazetted officer within the last two years of 
the rank and from the departments listed in the Appendix to ITB. 

4.4. C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice 
Inviting Tender, the Bidder must demonstrate having experience and resources sufficient to meet the aggregate of 
the qualifying criteria for the individual contracts. 

 
 Important: - If any bidder is bidding more than one package/Lot in the Notice Inviting Tender the bidder must 
 inform in writing to the Tender Inviting Authority at the time or before the opening of technical bid about one of 
 the following two options failing which the Tender Inviting Authority will act as follow. 
 

Financial bids of all qualifying bidders may be opened, and bids arranged in order with that package/Lots where 
the difference between potential L-1 and potential L-2 is the greatest followed by the one in which it is next 
greatest and so on. L-1 will be awarded packages/Lots till his bid capacity is exhausted. The process will be 
repeated for the remaining packages based on difference between earlier potential L-2 (now potential L-1) and 
earlier potential L-3 (now potential L-2) values etc. 

 
Qualification criteria will be applied to the individual contracts with combined evaluation methodology. If L1 
bidder is not qualifying due to lack of bid capacity in remaining bids, then L2 may be considered if the variation 
between L1 and L2 is within a reasonable 5 % and bid amount is acceptable by the authority otherwise tender 
will be re-invited.   

 
4.5 Sub-Contractors experience and resources shall not be taken into account in determining the Bidder’s compliance 

with the qualifying criteria except to the extent stated in 4.4 A above. 
 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 
construction work is equal to or more than the total bid value (Bidder’s Tendered Value). The available bid 
capacity will be calculated as under: 

 Assessed Available Bid capacity = (A*N*M - B) 

  Where 
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A = Maximum value of Turn Over in any one year during the last five years as certified by Chartered Accountant 
(updated to the price level of the last year at the rate of 8 per cent a year) taking into account the completed 
as well as works in progress in which there should be at least 50% Civil Engineering works. 

 N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to 
be taken as half-year and more than 6 months as one year). 

 M = M is taken 2.5 

           B = Value, at the current price level, of existing commitments and on-going works to be completed during the 
period of completion of the works for which bids are invited. 

 
Note: The statements showing the value of existing commitments and on-going works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the Engineer in charge, 
not below the rank of an Executive Engineer or equivalent.   

 

4.7 Even though the Bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i)     Made misleading or false representations in the forms, statements, affidavits and attachments submitted in 
proof of the qualification requirements; and/or 

(ii)   Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc.  

(iii)   Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices 
and could not furnish rational justification for it to the Employer. 
 

5  One Bid per Bidder 
 
5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified. 

 
6.   Cost of Bidding 
 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will, 

in no case, be responsible or liable for those costs. 

7.  Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with 
the Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for construction of the Works. 
The costs of visiting the Site shall be at the Bidder's own expense.  He may contact the person whose contact 
details are given in the Appendix to ITB. 

B. Bidding Documents 
8.  Content of Bidding Documents 
 
8.1  The set of bidding documents comprises the documents listed below, and addenda issued in accordance with 

Clause 10 of ITB. 

1 Notice Inviting Tender 

2. Instructions to Bidders 
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3. Qualification Information  

4. Conditions of Contract (Part I General Conditions of Contract, and Contract Data: Part II Special Conditions of 
contract) 

5. Specifications  

6. Drawings  

7. Bill of Quantities 

8. Form of Bid 

9. Form of Acceptance, Form of Agreement, and Issue of Notice to Proceed with the work, form of unconditional 
Bank Guarantee. 

 
8.2 The bid document is available on-line on the website https://etender.up.nic.in. The bid document can be 

downloaded free of cost; however, the Bidder is required to deposit towards the cost of Bid Document (non-
refundable) as per column 6 of NIT in the account of UP e-tender online Account- through e-tender portal by 
Internet Banking only. All concerned please note that the bidding process will not move onward if the Bid 
Document’s Cost (Tender Fee) is not paid through e-tender portal.  

 
8.3  The Bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms 

and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the Bidder’s own risk. Pursuant to clause 25 hereof, bids, which are 
not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

 
9.  Clarification of Bidding Documents and Pre-Bid Meeting 
 
9.1 The electronic bidding system provides for on-line clarification. A prospective Bidder requiring any clarification 

about the bidding documents may notify on-line the Authority inviting the bid. The Authority inviting bid will 
respond to any request (s) for clarification received earlier than 10 days prior to the deadline for submission of 
bids. Description of clarification sought and the response of the Authority inviting the bid will be uploaded for 
information of the public or other Bidders without identifying the source of request for clarification. 

 
9.2  If a pre-bid meeting is to be held, the Bidder or his authorised representative is advised to attend it. Its date, time 

and address are given in the Appendix to ITB. 
 
9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 

that stage. 
 
9.2.2 The Bidder is requested to submit any questions in writing or by email so as to reach the Employer not later than 

one week before the meeting. 
 
9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) 

and the responses given will be uploaded for information of the public or other Bidders. Any modifications of the 
bidding documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and 
not through the minutes of the pre-bid meeting. 

 
9.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 
 
10.  Amendment of Bidding Documents 
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10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing on-line 
corrigendum. The corrigendum will appear on the web page of the website https://etender.up.nic.in under 
the “Latest Corrigendum” and e-mail notification is also automatically sent to those Bidders who have moved his 
tender to their “My tenders” area. 

 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed to have been communicated 

to all the Bidders who have moved his tender to their “My Tenders” area. In case any addendum/ Corrigendum, 
the system will automatically send e-mail to all Bidders who have downloaded the bidding document. 

 
10.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their bids, 

the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 20.2 of 
ITB. 

C. Preparation of Bids 
 
11.   Language of Bid 
 
11.1  All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 
 
12.   Documents Comprising the Bid 
 
12.1  The Bid submitted by the Bidder shall be in two separate parts. 
 

Part I This shall be named as Technical Bid and shall comprise of: 
 

I.  Form of bid for Part I and II of the bid, as per format given in section 6 (to be submitted online). 

 
II. Cost of Bid Document (Tender Fee): - To be paid in the account of UP e-tender online Account- through e-

tender portal by Internet Banking only. All concerned please note that the bidding process will not move 
onward if the Bid Document’s Cost (Tender Fee) is not paid through e-tender portal (Clause 8.2 of ITB). 
Proof of payment will only be generated when payment made through e-tender portal by Internet Banking. 

 

III. Bid Security (EMD): - To be paid in the account of UP e-tender online Account- through e-tender portal by 
Internet Banking only. All concerned please note that the bidding process will not move onward if the Bid 
Security/EMD is not paid through e-tender portal as per clause 16.2 of ITB. Proof of payment will only be 
generated when payment made through e-tender portal by Internet Banking. 

Uploading of proof of payment on on-line is not mandatory. 

IV. Authorized address and contact details of the Bidder having the following information: 

Address of communication: 

Telephone No. (s):       

Office:  

Residence: 

Mobile No.:       

Facsimile (FAX) No.:     

Electronic Mail Identification (E-mail ID):  
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Qualification information, supporting documents, scanned copy of original affidavit and undertaking as specified 
in Clause 4 of ITB. 

V. Undertaking that the bid shall remain valid for the period specified in clause 15.1of ITB. 
VI. Any other information/documents required to be completed and submitted by Bidders, as specified in the Appendix 

to ITB, and 
VII. Scanned copy of the affidavit affirming that information he has furnished in the bid is correct to the best of 

knowledge and belief of the Bidder exactly as per format attached. 
VIII. Other documents as mentioned in 12.2. 

Part II. It shall be named as Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6. 
(ii) Priced bill of quantities for items specified in Section 7. 

 
12.2 The documents and details mentioned in clause 12.1 above shall be submitted on-line on website 
https://etender.up.nic.in Details and process of on-line submission of the tender and relevant documents are given in 
the website mentioned above. The above are to be submitted in the manner as prescribed below: 
(a)  The following details shall be entered on-line in the prescribed formats:   

(i)   Form of bid for Technical Qualification Part I of the bid, as per format given in Section 6.  
(ii)  Form of bid for Financial Part II of the bid, as per format given in Section 6. The entry of rates will be 

percentage rate basis for the work shall be made by the Bidder online. 
(If option not available on-line, scanned copy of the Part I and Part II shall be uploaded.) 
 

Technical Qualification Part I bid will consist as per (b) scanned copy uploaded on - line.  
(b)  Scanned copies of the following documents shall be uploaded on the website https://etender.up.nic.in at the 

appropriate place in the PDF form.  
(i) Affidavit regarding correctness certificates exactly in the attached format {Clause 4.4 B (a) (ii) of ITB. 
(ii) Qualification information shall be furnished by the Contractor in affidavit form on a non-judicial stamp paper of 

Rs. 100/- only in section-3 (Each column and row of section-3 format must be filled up with supporting 
documents, scanned copy of original affidavit and undertaking as specified in Clause 4 of ITB. Attached word 
should not be written in the format otherwise bid may be declared disqualified. 

(iii) Form of bid for Part I and II of the bid, as per format given in section 6 (to be submitted online) and original at 
the time of agreement. (If option is not available on-line, scanned copy of Part I and Part II shall be uploaded). 

(iv)   Self-attested copy of valid registration certificate of appropriate class in RED (Clause 3 of ITB), (In case of 
firm or Company Partners hip deed, Power of attorney issued registrar firms and society, Registration in company 
act etc. as per clause 4.2(a) of ITB. 

(v)   Annual Turnover Certificate from Chartered Accountant for last five financial years with breakup of Civil 
Engineering works in each financial year (Clause 4.4A (a) and 4.2(b) of ITB). Along with complete auditor 
report (3CB and 3CD) at least of 3 years of last five years as per clause 4.2(f) of ITB. 

(vi)   Similar nature of works executed certificate issued by Executive Engineer {Clause 4.4 A (b) of ITB and 4.2(c)}. 
(vii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4B (a) (i) of ITB). 
(viii) Affidavit for Machineries owned/brought on hire/ lease with proof of ownership, Affidavit from leaser and lease 

{Clause 4.4B (b) (i) of ITB and 4.2(d)} and original certificate at the time of agreement. 
(ix)    Affidavit for availability of technical personnel for constructions work with proof of education, salary payment 

etc. as per clause 4.4B (b) (ii) and 4.2(e) of ITB and original certificate at the time of agreement. 
(x)   An affidavit that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the 

Appendix to ITB) of the contract price of works, during the implementation of the works as per clause 4.2(g) of 
ITB. 

(xi)   Scanned copy of bank credit facilities as per format provided in bid documents and original certificate at the 
time of agreement as per clause 4.4B (b) (iii) and 4.2(h) of ITB. 
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(xii) Scanned copy of authority to seek references from the Bidder bankers on attached format in bid documents as 
per clause 4.2(i) of ITB. and original certificate at the time of agreement. 

(xiii) Affidavit from Bidder for information regarding litigation or arbitration during the last five years and about 
proposal for sub-contracting as per clause 4.2(j) and(k) of ITB and original at the time of agreement. 

(xiv) Proposed methodology and programme, cash inflow etc. as per clause 4.2(l) of ITB.  
(xv) Each Bidder is required to furnish an affidavit on a single non-judicial stamp paper of Rs. 10/. And original 

affidavit at the time of agreement as per clause 4.4B(c) (i) and (ii) of ITB. 
  (a)  The Bidder must not have any his or his spouse near relative posted in any capacity in Circle/ 

  Division who award the work. The near relations (defined as first blood relations, and their 
  spouses, of the Bidder or the Bidder’s spouse) of persons listed in the Appendix to ITB. 

  (b) Without Government permission, any person who is retired as gazetted officer within the last 
  two years of the rank and from the departments listed in the Appendix to ITB. 

(xvi)   On-going works in hand (Clause 4.4 of ITB). 
(xvii)  Bids for the work submitted but not finalized. (Clause 4.4 of ITB)                                                                                            
(xviii) Self-attested copy of valid RED-T-4 Character certificate issued by DM/Collector. 
(xix) Self-attested copy of valid RED-T-5 Solvency certificate issued by DM/Collector. 
(xx) An affidavit on Format RES-T-6 on a single non-judicial stamp paper of Rs. 100/- and original affidavit at the 

time of agreement. 
(xxi) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar 

council on non-judicial stamp paper of Rs. 10/- and original affidavit at the time of agreement. 
(xxii) Self-attested copy of GST registration certificate of Contractor/Firm/Company. 
(xxiii) Self-attested copy of Labour registration certificate of Contractor/Firm/Company issued by Labour department. 
(xxiv) Self-attested copy of EPF registration certificate issued by EPF authority. 
(xxv) Authorize address of the Bidder: email-id, mobile no, fax no. and contact address of residence and office written 

on his letter pad. sms on mobile or registered letter sent to Bidder will be presumed that it has been received to 
Bidder if the same are delivered electronically. 

(xxvi) Any other documents as specified in the Bid Data Sheet. 
 

(c)  Submission of Original Documents: The bidders are required to submit the following document at the time of signing 
of the Contract Bond 

 
(i) Affidavit regarding correctness of information furnished with bid as per-provisions of Clause 4.4(B) (a) 

(ii) of ITB with the office specified in the Bid Data Sheet, 
(ii) Self-attested bid id sheet generated when the bid successfully submitted by the bidder.  

     
Original documents must match the scanned copies submitted along with the bids online.  In case, of any 
discrepancy in this respect, it will be treated as miss-representation by the Bidder.  Such Bidder shall be liable 
to be debarred for participating in bids for five years. 
 

Employer Office: -  SUPRINTENDING/EXECUTIVE ENGINEER, RURAL ENGINEERING DEPARTMENT  
of Concerned Circle/Division as the case may be. 

 
(d) Form of bid for Financial Part II of the bid will consist of the following. 

 
(i) Form of bid part II of the bid, as per format given in section 6 (to be submitted online) and original at the time of 

agreement. (If option not available on-line, scanned copy of the Part I and Part II shall be uploaded.) 
 

(ii)  Priced Bill of Quantity. The entry of rates will be percentage rate basis for the work shall be made by the Bidder 
on line. 

 
12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 
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Section           Particulars 
 

1 Notice inviting Tender. 

2 Instruction to the Bidders with Appendix to ITB 

3.  Conditions of Contract General, Special  

4. Contract Data 

5. Specifications 

6. Drawings 

7. Formats  

 
13 Bid Prices 

 
13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill of Quantities 

submitted by the Bidder on line. 
 
13.2 The Bidder shall make on-line entries to fill the Percentage Rate in Bill of Quantities as specified in the Appendix 

to ITB; only the same option is allowed to all the Bidders. 

Percentage Rate Method requires the Bidder to quote a percentage above / below/ at par of the schedule of rates 
specified in the Appendix to ITB. 

 
13.3 While quoting rates, the GST component shall not be added in rates, while all other duties, taxes, royalties and 

other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, 
prices and total bid price submitted by the bidder. GST will be paid extra as applicable as per latest Government 
order. 
  

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject 
to adjustment. 

 
14.   Currencies of Bid and Payments 
 
14.1 The unit rates and the prices shall be quoted by the Bidder entirely in Indian Rupees. 
 
15.   Bid Validity 
 
15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Bid 

document.  A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 
 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the Bidders 

may extend the period of validity for a specified additional period. The request and the Bidders’ responses shall 
be made in writing or by e-mail. A Bidder may refuse the request without forfeiting his Earnest Money. A Bidder 
agreeing to the request will not be permitted to modify his bid but will be required to extend the validity of his 
earnest money for a period of the extension, and in compliance with Clause 16 of ITB in all aspects. 

16.   Earnest Money/Bid Security 

 
16.1  The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to ITB.  
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16.2  The Earnest Money/Bid Security shall, be deposited in the Govt. Account of UP e-tender online Account- through 

e-tender portal by Internet Banking only. All concerned please note that the bidding process will not move 
onward if the Bid Security (EMD) is not paid through e-tender portal by Internet Banking. Other forms of 
Earnest Money are not acceptable to the Employer. 

 
16.3  Any bid not accompanied by an acceptable Earnest Money shall be rejected by the Employer as non-responsive.  
 
16.4 The Earnest Money of unsuccessful Bidders will be returned when the contract has been signed by the successful 

Bidder. 
 
16.5  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Performance Security. 
 

16.6 The Earnest Money/Bid security of non-responsive Bidder will be returned after uploading of technical appraisal 
result on tender website portal https://etender.up.nic.in.  
 

16.7 The Earnest Money may be forfeited: 
 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity. 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  
ii. Furnish the required Performance Security. 

17.  Alternative Proposals by Bidders 
 

Any alternative proposal in the specifications or Drawings or Design other than bid document submitted by the 
Bidder shall not be accepted. 

D. On- line Submission of Bids 
18. Bidding through E-Tendering System:   

18.1 The bidding under this contract is electronic bid submission through website https://etender.up.nic.in. 
Detailed guidelines for viewing bids and submission of on-line bids are given on the website.  The Invitation for 
Bids is published on this website. Any citizen or prospective Bidder can log-on to this website and view the 
Invitation for Bids and can view the details of works for which bids are invited. The prospective Bidder can submit 
bids on line; however, the Bidder is required to have enrolment/registration in the website and should have valid 
Digital Signature Certificate (DSC) in the form of smart card/e- token. The DSC can be obtained from any 
authorised certifying agencies. The Bidder should register in the web site https://etender.up.nic.in.in using 
the relevant option available. Then the Digital Signature registration has to be done with the e-token, after logging 
into the site. After this, the Bidder can login the site through the secured login by entering the password of the e-
token and the user id/ password chosen during registration.   

After getting the bid schedules, the Bidder should go through them carefully and then submit the documents as 
asked, otherwise, the bid will be rejected.  

18.2  The completed bid comprising of documents indicated in ITB clause 12, should be uploaded on the website given 
above through e-tendering along with scanned copies of requisite certificates as are mentioned in different sections 
in the bidding document and scanned copies of the Bid Document. 

19. Electronic Submission of Bids: 
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19.1 The Bidder shall submit on-line two separate files.  Part I, marked as Part I: Technical Qualification Part and Part 
II; marked as Part II:  Financial Part.  The above files will have markings as given in the Bid Data Sheet.   

19.2 The contents of the Technical Qualification and Financial bid shall be as specified in clause 12 of the ITB.  All 
the documents are required to be signed digitally by the Bidder. After electronic on-line bid submission, the system 
generates a unique bid identification number which is time stamped. This shall be treated as acknowledgement of 
bid submission. 

20.   Deadline for Submission of Bids 

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder on-line not later than the date 
and time indicated in the Appendix to ITB. 
 

20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with Clause 
10.3 of ITB, in which case all rights and obligations of the Employer and the Bidders previously subject to the 
original deadline will then be subject to the new deadline. 

 
20.3 Any corrigendum for extension in deadline for submission of bid shall be uploaded by the Employer on website 

within time, if any corrigendum for extension in deadline for submission of bid not up loaded on web site within 
time will not be accepted in any case.  

 
21. Modification/ Withdrawal/Late Bids 
 
21.1 The electronic bidding system would not allow any late submission of bids after due date and time as per server 

time. 
21.2  Bidders may modify their bids by uploading their request for modification before the deadline for submission of 

bids.  For this, the Bidder need not make any additional payment towards the cost of tender document. For bid 
modification and consequential re-submission, the Bidder is not required to withdraw his bid submitted earlier. 
The last modified bid submitted by the Bidder within the bid submission time shall be considered as the bid. For 
this purpose, modification/withdrawal by other means will not be accepted. In on-line system of bid submission, 
the modification and consequential re-submission of bids is allowed any number of times. The Bidders may 
withdraw his bid by uploading their request before the deadline for submission of bids; however, if the bid is 
withdrawn, the re-submission of the bid is not allowed. 

 
21.3  No bid shall be modified or withdrawn after the deadline of submission of bids. 
 
21.4  Withdrawal or modification of a bid after opening of Technical bid is not allowed it may result the forfeiture of 

bid security. 
 

E. On-line Bid Opening and Evaluation 
22.  Bid Opening 
  
22.1 The Employer inviting the bids, or its authorized representative will open the bids on-line and this could be viewed 

by the Bidders also on-line. In the event of the specified date for the Opening of bids being declared as holiday for 
the Employer, the Bids will be opened at the appointed time and location on the next working day. 

 
22.2 The file containing the Part-I of the bid will be opened first. 
 
22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall be scrutinized first 

and thereafter, the Bidders’ names and such other details as the Employer may consider appropriate, will be 
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notified as Part-I bid opening summary by the Authority inviting bids at the on-line opening. A separate electronic 
summary of the opening is generated and kept on-line. 

 
22.4 The Employer will also prepare minutes of the Bid opening, including the information disclosed in accordance 

with Clause 22.3 of ITB and upload the same for viewing online. 
 
22.5  Evaluation of the technical bids with respect to bid security, qualification information and other information 

furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within five 
working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial bids 
are eligible for consideration.  

 
22.6 The result of evaluation of Part-I of the Bids shall be made public on e-procurement systems following which 

there will be a period of five working days during which any Bidder may submit complaint which shall be 
considered for resolution before opening Part-II of the bid. 

 
22.7 Complaint of the any Bidder received either on-line or off-line after five working days of up loading of the result 

of technical appraisal on website will not be entertained in any case. 
 
22.8 Any complaint other than the Bidder will neither be entertained, nor will it cause to detain the e-procurement 

process.  
 
22.9 The Employer shall inform the Bidders electronically who have qualified during evaluation of Part I (technical 

bid) of bids, of the date, time of on-line opening of Part II (financial bid) of the bid, if the specified date of 
opening of financial bid is changed.  In the event of the specified date being declared as holiday for the Employer, 
the bids will be opened at the appointed time and location on the next working day. 

 
22.10 Part II of bids of only those Bidders will be opened on-line, who have qualified in Part I of the bid. The Bidders’ 

names, the Bid prices, the total amount of each bid, and such other details as the Employer may consider 
appropriate will be notified on-line by the Employer at the time of bid opening. 

 
22.11 The Employer shall prepare the minutes of the on-line opening of Part-II Financial Bids of the Bids and upload 

the same for viewing online. 
 
23.   Process to be Confidential 
 
23.1  Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations 

for the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with 
such process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence 
the Employer’s processing of bids or award decisions may result in the rejection of his Bid. 

  
24.   Clarification of Bids and Contacting the Employer 
 

  24.1  No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the time 
the contract is awarded. 

 
24.2  Any attempt by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision 

may result in the rejection of his bid. 
 
25.   Examination of Bids and Determination of responsiveness 
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25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether each Bid (a) meets the 
eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the bidding documents. During the detailed 
evaluation of the “Part-II of Bids”, the responsiveness of the bids will be further determined with respect to the 
remaining bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

 
25.2  A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and specifications of 

the bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any 
substantial way, inconsistent with the bidding documents, the Employer’s rights, or the Bidder’s obligations under 
the Contract; or (c) whose rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive bids.  

 
25.3  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not subsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 
 
26.   Evaluation and Comparison of Bids 
 
26.1  The Employer will evaluate and compare only the bids determined to be substantially responsive in accordance 

with Clause 25 of ITB.  
 
26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by adjusting the bid price 

through making an appropriate adjustment for any other acceptable variation, deviations or price modifications 
offered in accordance with sub-clause 21 of ITB. 

 
26.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

work to be performed under the contract, the Employer may require the Bidder to produce detailed price analyses 
for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed.  After evaluation of the price analyses, the Employer may require 
that the amount of the performance security set forth in Clause 31 of ITB be increased at the expense of the 
successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. The amount of the increased performance security shall be the sole discretion 
of the Employer, which shall be final, binding, and conclusive on the Bidder. Seriously unbalanced bid may be 
rejected if the Bidder fails to produce detailed price analysis. 

 
27.  Price Preference 
 
27.1  There will be no price preference to any Bidder. 
 

F.  Award of Contract 
28. Award Criteria 
 
28.1  Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid has been determined: 

i. To be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price, 
provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 3 of 
ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; along with the clause 26.3 of ITB and  

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any 
work opened earlier than the one under consideration. 

29. Employer’s Right to accept any Bid and to reject any or all Bids 
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29.1 Notwithstanding Clause 28 above, the Employer reserves the right to accept or reject any Bid, and to cancel the 
bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Employer’s action. 

 
30. Notification of Award and Signing of Agreement. 
 
30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the 

bid validity period by e-mail or facsimile or by other means of communications confirmed by registered letter. 
This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will 
state the sum that the Employer will pay to the Contractor in consideration of the execution, completion, and 
maintenance (if any) of the Works, by the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the “Contract Price”). The letter of acceptance sent to Bidder by e-mail shall be treated as received.  

 
30.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

Performance security in accordance with the provisions of Clause 31. 
 
30.3   The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed 

by the Employer and the successful Bidder in case of proprietorship firm and in case of Partnership firm the 
registered authorised person will sign and in case of company the authorised Director will sign after the 
performance security is furnished. 

 
30.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify the 

other Bidders that their Bids have been declared unsuccessful. 
 
31.   Performance Security 
 
31.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer 

a Performance Security {(5%) five percent or as per latest GO} of the Contract Price for the period of as 
mentioned in appendix to ITB and the time for completion of works plus additional security for unbalanced Bids 
in accordance with Clauses 26.3 of ITB and Clause 46 Part I General Conditions of Contract and sign the contract.  

 
31.2 The performance security shall be either in the form of a Bank Guarantee or Fixed Deposit Receipts from a 

Schedule Commercial Bank pledged in favour of Employer as indicated in Appendix to ITB. 
 

31.3 Failure of the successful Bidder to comply with the requirements of Clause 31.1. Shall constitute sufficient grounds 
for cancellation of the award and forfeiture of the Earnest Money.  He will also be debarred from participating in 
bids for one year.  

 
32. Advances:  

 
   If Employer feels necessary, he will provide mobilization advances and advance against security of equipment as 

provided in Part I General Condition of Contract, but it will be on the discretion of Employer. 
  
33. Corrupt or Fraudulent Practices 

 
33.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud and corruption in force 

in India, namely, Prevention of Corruption Act, 1988. 
 
33.2 It is required that each Bidder/Contractor (including their respective officers, employees, and sub-Contractors) 

adhere to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or 
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corruption or coercion or collusion of which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract.  

 
33.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during the Contract 
execution:  
(a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise, or give 

to any employee of the Employer involved in the Tender process or execution of the Contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or during the execution of the 
Contract. 

 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/CRPC Act. Further the 

Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), or pass 
on to others, any information or documents provided by the Employer as part of the business relationship, 
regarding plans, technical proposals, and business details, including information contained or transmitted 
electronically. 

 
33.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 

to such offences. 
 
33.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in Fraudulent Practice, 

which means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to 
induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process to the detriment of the 
Government interests. And this includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits 
of free and open competition.  

 
33.6  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means 

the act of obtaining something, compelling an action, or influencing a decision through intimidation, threat or the 
use of force directly or indirectly, where potential or actual injury may be fall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 
33.7 Without prejudice to any rights that may be available to the Employer under law or the Contract or its established 

policies and laid down procedures, the Employer shall have the following rights in case of breach under Clauses 
32.1 to 32.6 above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 
and uphold the Employer absolute right:  

 
(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Clauses 33.1 to 33.6 above or in any other form, such as to put his 
reliability or credibility in question, the Employer after giving proper opportunity to the 
Bidder(s)/Contractor(s) shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process 
or terminate the Contract, if already executed or exclude the Bidder/Contractor from future contract award 
processes.  
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(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the Bidder(s) from the 
Tender process prior to the award of the Contract or terminated the Contract or has accrued the right to 
terminate the Contract, the Employer apart from exercising any legal rights that may have accrued to the 
Employer, may in its considered opinion forfeit the entire amount of Bid Security and Performance Security 
of the Bidder/Contractor as the case may be. 

33.8       Please be noted that in case of any documents attached with your bids is found forged or incorrect in any 
manner, whatsoever, then a legal action like FIR, Blacklisting shall be done against the bidder.  

Appendix to ITB or Bid Data Sheet 
Instructions to Bidders Clause Reference 
(1.1) The Employer is Governor of Uttar Pradesh 

 Representative: Superintending Engineer, RED, CIRCLE AYODHYA on behalf of Governor of 
UP 

 Identification No. of the works is: 
1. Name of Building Work: As per Tender Uploaded on Etender 

Website 
Block: 

 Name of Road As per Tender Uploaded on Etender Website Block Length (Km.)  From To 

1.  

 
 
 
 

 

  

(2.1) The State is _Uttar Pradesh 

(3.1) Eligible Bidders are: Contractors registered with –Rural Engineering Departments (U.P) in class ‘A / 
B/ C category as the case may be. 

4.2 
The information required from Bidders in Clause 4.2 is modified as follows: 
NONE 
 

4.2(g) The percentage is Ten of Total Estimated Cost given In NIT  

(4.4. A) (a) 
Maximum Turn Over required equal to the estimated cost of works i.e.100% of 
Total Cost Given In Tender Notice 

(4.4. A) (b) One Third of the estimated cost given In NIT of works i.e. 

(4.4 B) (a) (iii) Other certificates required with the bid are GST and Labour registration  

(4.4. B) (b)(i) 

Please put the name of machinery required for construction of road works and building works and 
equipment’s required for testing of materials or executed work as the case may be.  
 
The key equipment’s for road works and field-testing laboratory Road Works is:  
 
 FOR ROAD WORKS OR BUILDING WORK 
For Construction of Works 
Name of the Equipment Quantity 

1 Fully electronic and computerized Hot Mix Plant (40 to 60 TPH 
capacity)/Mini Hot Mix Plant 

1 No. 

2 Paver Finisher (100 TPH) 1 No. 
3 Tar Boiler (400 Ltr.) 1 No. 
4 Pressure Distributor (1750 Sqm/Hr) 1 No. 
5 Tippers (5.50 cum / 10 MT capacity) 4 Nos. 
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6 Smooth Wheeled Road Rollers. (80-100 KN) 4 Nos. 
7 Vibratory Road Roller (80-100 KN) 1 No. 
8 Water Tanker  (6 KL) 2 Nos. 
9 Tractor with Trolley 2 Nos. 
10 Vehicle mounted mechanical sprayer 1 No. 

11 Excavator  (1.00 cum bucket capacity)/ JCB/End Loader (1.00 
cum bucket capacity) 

1 No. 

12 Air Compressor  (210 Cfm) 1 No. 
13 Concrete Mixers (0.40 cum)  1 No. 
14 Concrete Joint cutting Machine for CC Pavement 1 No 
15 Surface Vibrator 1 No 
16 Pin Vibrator 1 No 
17 Mechanical Broom 1 No. 

18 Wet Mix Plant for WMM   25cum/ Hr  capacity (where required 
in case WMM) 

1 No. 

19 Wet Mix Paver (where required in case WMM) 1 No. 
 
For field testing Laboratory: 
All equipment should be provided at site lab and central lab. or as ordered by Engineer  

S.No. Name of Testing Equipment No. required 
1 Riffle Box 1 
2 Sieve Set 2 
3 Sieve Shaker,450mm 1 
4 Atterberg Limits (liquid and Plastic Limit) Apparatus 1 
5 Specific Gravity Apparatus 1 
6 Auto Compaction Test (Light Compaction) 1 
7 Speedy Moisture Meter (With Chemical) 1 
8 Compression Machine 200KN 1 
9 CBR Testing Machine with Proving Ring 1 

10 CBR Mold, 1 
  Tripod Stand 12 
  Dial Gauge 12 
  Perforated Brass Plate 12 

  Penetration Piston, Bracket for Penetration dial gauge, Cutting collar, 
Displace block 

12 

  Surcharge Weight, rammer 1 
11 Moisture Tins 1 
12 Spatula 12 
13 Aggregate Impact value Machine with Accessory as per, IS:2386-IV 4 
14 Flakiness gauge as per IS-2386-I 1 
15 Los Angeles (Abrasion Value) Apparatus as per IS:2386-IV 2 
16 3m Straight Edge with Wedges 1 
17 Water Bath (Thermostatically Controlled up to 60oC) 1 
18 Penetration Machine with Accessory 1 
19 softening point Apparatus with Accessory 1 
20 Extraction Machine with 6 Mold, Rammer, Base, etc. 1 
21 Viscosity (Say bolt Fulrol) with Accessories 1 
22 Ductility Machine with Accessories 1 
23 Sand Replacement Cylinder with Accessories 1 
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24 Core Cutter with Collar and Hand Rammer 2 
 (B) Other Accessories, Reagents and Glassware  

1 Auger, Pick Axe, Spade, Crow Bar, etc. (Digging Tools) set 2 
2 Glass Ware, Filter Paper, Beaker, Cylinder, etc. set 6 
3 Trichloroethylene                                                             Lit. 10 
4 Oven Thermostatically Controlled (upto 200C, Sensitivity 1C 1 
5 Electronic Balance 5kg cap. Accuracy 0.5gm. 1 
6 Electronic Balance 500gm cap. Accuracy 0.1gm. 1 
7 Electronic Balance 200gm cap. Accuracy 0.1gm. 1 
8 Thermometer (0oC to 5oC, 110oC, 250oC, 300oC) 6 
9 Proving ring 50 kN 2 

10 Proving ring 100 kN 1 
11 First Aid Box 1 
12 Tray Enameled (Big, Medium, small, Rectangular and Circular) 6 
13 GI Tank 0.75x0.75mx0.3m 1 
14 Hot Plate 1 
15 Stop Watch 2 

16 
Sieve Set of GI frame dia 450 mm of sizes in 
mm125,90,75,63,53,45,37.5,26.5,22.4,19,13.2,11.2,9.5,6.7,5.6, and 4.75  
with lid and pan 

one no each 

17 
Sieve Set of Brass frame dia 200 mm of sizes in mm 
4.75,2.36,2,1.7,1.4,1.18,1.0 and size in micron 850, 710, 600, 425, 300, 250, 
180, 150, 90,75  with lid and pan 

two no each 

 
Note: (a) The Bidder must produce the following documentary evidence in support of his availability of the above 
equipment:  

Evidence of ownership of major items of construction equipment named like RC/Invoice/Bill etc 
(b) If equipment not owned but proposed to be hired, then 

Evidence of arrangement of possessing them on hire/lease/buying as defined therein.  
(c) If equipment not owned but proposed to be purchased then Evidence of arrangement of possessing them on 

 buying as defined therein. 
 

(4.4B) b (ii) the no of technical personnel, qualifications and experience will be as follows.  
Please put the number of technical staffs required.  

 
(A) The Technical Personnel are:  

     
S.No. Technical Personnel Number 

required 
Experience in Road Works & 

Building works 

A Degree Holder in Civil Engineering 
2 

Minimum 5 yrs of Experience 

B Diploma Holder in Civil Engineering 
3 

Minimum 5 yrs of Experience 

C Supervisor BSc (PCM) 
1 

Minimum 4 yrs of Experience 

To ensure employment of Technical Personnel, the Contractor would require giving the proof of payment of their 
salaries/ Wages by Cheque / Demand Draft. 
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(B) For field testing laboratory:             
                            

S.No. Technical Personnel 
Number 
required 

Experience in Road Works & 
Building works 

 
Diploma in Civil Engineering or BSc 
with Physics, Chemistry, 
Mathematics  

2 At least 3 year field experience. 

 
(4.4 B) (b)(iii) The minimum amount of liquid assets and/or credit facilities net of other contractual commitments 

of the successful Bidder shall be10% of the contract value 

(4.4 B) (c) (i) 

A Bidder shall not be permitted to bid for works in the Division / Circle responsible for award and 
execution of contracts in which his or his spouse’s near relatives (defined as first blood relations, 
and their spouses) is posted in any capacity such as Clerk or Divisional Accountant or as an officer 
in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive), 
The Bidder must produce an affidavit stating that the near relations of the following departmental 
officers are not in his employment or not working within circle (J. E’s, A.E.’s, DAOs, E.E.’s, S.E.’s, 
and other clerical staff) clearly mentioning the names and designation of relatives working in any 
capacity in the Division / circle of RED. 

(4.4 B) (c) (ii) 

Any retired Gazetted officer (retired within two years) from any state/Central Government is not 
allowed to work in the Contractor establishment without Government permission. This contract is 
liable to be cancelled if either the Contractor or any of his employees is found any time to be such 
a person who had not obtained the permission of the Government as aforesaid before submission of 
the tender or engagement in the Contractor’s service. 
The Bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 
employment who retired within the last two years.  
In case there is no such person in his employment, his affidavit should clearly state this fact. 

(4.6) M=2.5 

6.1 

Cost of Bid Document: - The bidder has to deposit in the Govt.  Account of UP e-tender online 
Account- through e-tender portal by Internet Banking only. All concerned please note that the 
bidding process will not move onward if the Bid Document’s Cost (Tender Fee) is not paid 
through e-tender portal by Internet Banking.  
 

(7.1) The contact person is: 

 

Designation: Executive Engineer, 

Address: 
 
VIKAS BHAWAN , Barabanki  

Telephone No:  
(9. 2.1) Place, Time and Date for pre-bid meeting are: 

Place : Superintending Engineer, RED, CIRCLE AYODHYA, 
Address Bara Ramana Reedganj, Ayodhya 
Telephone No.(s):   ---------------------- 
Mobile No.:         +91-  9450468417 
Facsimile (FAX) No.: -------------------------- 
Electronic Mail Identification (E-mail ID): seredfaizabad@gmail.com 
13/05/2026  Time :- 11.00 PM 

(11.1) Language of the bid is: English 
(12.) The other documents required are:   As per 12.1 pat I and II 
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(13.2) 
  

Bids will be submitted only in Percentage Rate Method 
Schedule of Rate applicable for Percentage Rate Method is: 
As mentioned in the bill of quantities for percentage rate 
bids 

(16.1) The amount of Earnest Money/Bid 
Security Shall be   Given In NIT (TENDER NOTICE)) 

(16.2)  

To be deposited in the Govt. Account of UP e-tender online 
Account- through e-tender portal by Internet Banking 
only. All concerned please note that the bidding process 
will not move onward if the Bid Security (EMD) is not 
paid through e-tender portal by Internet Banking 
 

(20.1) The Official address for the purpose 
of Bid submission is 

Bids will be submitted on-line on website: 
https://etender.up.nic.in.  before the dead line date of 
submission  

(22.1) & (22.6) 

The date, time and place for opening 
of Bids is:  

A) Technical Qualification Part –I of 
Bid  

Time    12.30 Noon 
Date *23/05/2026         
Place  Ayodhya 
B) Financial Part-II of Bid (For qualified 
Bidder as)  

Time    12.30 Noon 
Date To Be announced later on Etender Website 
Place  Ayodhya 
Phone No.  

(31.1) 

Performance security  
The amount and validity period of the performance guarantee is: 
Amount: {(5%) five percent or as per latest GO} of the Contract Price 
Validity Period: - As per SBD 
Performance security  
1. For construction work shall be valid until a date 45 days after the expiry of Defect Liability Period 
of  
(i)    One year from intended completion date for works up to 50 lacs. 
(ii)   Two year from intended completion date for works up to 100 lacs 
(iii) Three year from intended completion date for works above 100 lacs. 
 
2. Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended 
completion period. 

 

Signature of Employer/ Authorised Signatory 
Date 
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Procedure for Submission/Withdrawal/Modification of e-Bids 

by the Bidders 
All bidders please follow the following procedures at the time of uploading of their e-bids online 

on e-tender portal. 
 

1. For Participating in e-Tender through the online system, it is necessary for the interested Bidders/Firms/Companies 
to be registered users of the e-Tender portal https://etender.up.nic.in. For this the interested 
Bidders/Firms/Companies have to register themselves by depositing a fee of Rs.6000/- (Rupees Six Thousand 
only) in the office of U.P. Electronics Corporation Limited (UPLC),10- Ashok Marg, Lucknow 226001 for getting 
a valid User ID and password and the required training/assistance etc. On e-Tender portal 
https://etender.up.nic.in. The interested Bidders/Firms/Companies may contact to U.P. Electronics Corporation 
Limited for Registration. The Bidders/Firms/Companies must up load proof of registration/receipt of registration 
issued by UPLC failing which their bid shall not be considered for evaluation.  

 
2. Procedure for Submission of e-Bids. 

 
Submission of Bids shall be in accordance with the instructions mentioned below: - 
a. For participating in e-Bid through the e-tendering system, It is necessary for the bidders to be the registered user 

of the e-Procurement website https://etender.up.nic.in.The bidders must obtain a User Login Id and Password 
by registering themselves with U.P. Electronics Corporation Limited, Lucknow or any other certifying authorities 
approved by Controller of Certificate Authorities Government of India as the e-Procurement website 
https://etender.up.nic.in. is presently accepting DSCs issued by these authorities only if they have not done so 
previously for registration. 

b. In addition to the normal registration the bidder must register with his/her Digital Signature Certificate (DSC) in 
the e-tendering system and subsequently he/she will be allowed to carry out his/her e-Bid submission activities. 
Registering the Digital Signature Certificate (DSC) is a one-time activity. Before proceeding to register his/her 
DSC the bidder should first log on to the e-tendering system using the User Login option on the home page with 
the Login Id and Password with which he/she has registered as per clause-(a) above. From 01-01-2021 onwards 
only Class-III Digital Signature Certificate (DSC) will be used as per direction from Controller of Certifying 
Authority, Government of India. 

c. For successful registration of DSC on e-Procurement website https://etender.up.nic.in.the bidder must ensure 
that he/she should possess Class-2/Class-3 DSC is issued by any certifying authorities approved by Controller of 
Certificate Authorities, Government of India as the e-Procurement website https://etender.up.nic.in. is presently 
accepting DSCs issued by these authorities only. The bidder can obtain User Login Id and perform DSC 
registration exercise as described in clauses (a) and (b) above even before e-Bid submission date starts. The U.P. 
Electronics Corporation/Department shall not be held responsible if the bidder tries to submit his/her e-Bid at the 
last moment before end date of submission but could not submit due to DSC registration problem. 

d. The Bidder shall be required to use own Digital Signature while uploading its Bid. The Bidder shall be 
required to upload the Bid using its Digital Signature only. Failure to comply or usage of Digital signature 
of other firm shall be liable for rejection of the Bid. 

e. The bidder can search for active tender through “Search Active tenders” link, select a tender in which he/she is 
interested in and them move it to ‘My Tender’ folder using the options available in the e-Bid Submission menu. 
After selecting and viewing the tender, for whom the bidder intends to e-Bid from ‘My Tender’ folder the bidder 
can place his/her e-Bid by clicking “Pay on-line” option available at the end of the view tender details form. 
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Before this, the bidder should download the e-tender document and Price Schedule/Bill of Quantity (BOQ) and 
study carefully. The bidder should keep all the document ready as per the requirements of e-tender document 
in the PDF format except the Price schedule/Bill of Quantity (BOQ). Which should be in the XLS format (Excel 
sheet). 

f. After clicking the ‘Pay online’ option, the bidder will be redirected to the Terms and Conditions page, The bidder 
should read the Terms & Conditions before proceeding to fill in the details, the bidder should click “Encrypt & 
Upload” option given in the on line payment details form so that “Bid Document Preparation and Submission” 
window appears to upload the documents as per Technical (Qualification details, e-Bid form and Technical 
Specification details) and financial (e-Bid form and price Schedule/BOQ) schedules/packets given in the tender 
details. 
It is to be noted that without payment of Tender fee (Bid document cost) and EMD (Bid security) Bids of the Bidder 
will not be submitted. For on-line payment of tender Fee and EMD the Bidder must follow the following steps. 
(i) After reading terms and Condition click the submit button, SBI bank site will be opened. 
(ii) Select SBI Bank and click submit button. 
(iii) A window will be opened in which the Bidder can select the Bank where his internet account exists either 

SBI or other than SBI Bank. 
(iv) If the Bidder are selecting SBI Bank a window will be opened where reference number, payable amount 

is shown. After clicking confirm button required amount will be paid directly from the Bidder account to 
UP tender portal. A confirmation slip of payment will be generated. 

(v) If the bidder is selecting other than SBI Bank the Bidder can select his internet account holding Bank 
from drop down list. 

(vi) After selecting the Bidder choice bank pay the required amount by fulfilling the formalities. After fulfilling 
formalities required amount will be paid directly from your account to UP tender portal. A confirmation 
slip of payment will be generated. 

(vii) The Bidder can also select payment through NEFT/RTGS but it requires minimum 24 hour time to 
complete the payment formalities. In this system a chalan will be generated which will be submitted to 
SBI Bank or your serving bank for payment. After payment from concerning bank. SBI will update the 
payment to tender portal. It takes minimum 24 hour to update the payment. After payment to tender your 
tender will be uploaded. It should be noted in case of selecting NEFT/RTGS payment the bidder cannot 
back to another bank.     

g. Next the bidder should upload the Technical e-Bid document for, Qualification details, e-Bid Form as per 
Technical Specification details and Price Schedule/BOQ of e-tender document. Before uploading, the bidder has 
to select the relevant Digital Signature Certification. He may be prompted to enter the Digital Signature Certificate 
password, if necessary. For uploading, the bidder should click “Browse” button against each document label in 
Technical and Financial scheduled/packets and then upload the relevant PDF/XLS files already prepared and 
stored in the bidder’s computer. The required document for each document label of Technical (Qualification 
details, e-bid form and Technical Specification details) and financial (e-Bid form and Price Schedule/BOQ) 
schedules/packets can be clubbed together to make single different files for each label. 

h. The bidder should click “Encrypt” next for successfully encrypting and uploading of required document. During 
the above Process, the e-Bid documents are digitally signed using the DSC of the bidder and then the documents 
are encrypt/locked electronically with the DSC’s of the bid openers to ensure that the e-Bid document are 
protected, stored and opened by concerned bid openers only. 

i. After successful submission of e-Bid document, a page giving the summary of e-Bid submission will be displayed 
confirming end of e-Bid submission process. The bidder can take a printout of the bid summary using the “Print” 
option available in the window as an acknowledgement for future reference. 

j. Once the e-Bid submission date and time is over, the bidders cannot submit their e-Bid. The bidder shall only be 
held responsible for any delay and whatsoever reason in submission of e-Bid. 

k. Bidders are advised to submit their e-Bid in Two-Bid system with Technical and Financial bids separately on e-
Tender portal. 

l. Please note that prices should not be quoted in the Technical e-Bid if quoted bidder bids may be liable for rejection 
The Prices should be quoted in the financial e-Bid only. 
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3. Procedure for Withdrawal and Resubmission of e-Bids: - 
 Withdrawal: - 

At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the e-Bid submission end date 
and time. For withdrawing, the Bidder should first log in using his/her Login Id and Password and subsequently 
by his/her Digital Signature Certificate on the e-procurement portal https:e-Tender.up.nic.in. The bidder should 
then select “My Bids” option in the Bid Submission menu. The page listing all the Bids submitted by the Bidder 
will be displayed. Click “View” to see the details of the Bid to be withdrawn. After selecting the “Bid 
Withdrawal” option the Bidder has to click “Yes” to the message “Do you want to withdraw this Bid” displayed 
in the Bid Information window for the selected Bid. The Bidder also has to enter the Bid withdrawing reasons and 
upload the letter giving the reason for Withdrawing before clicking the “Submit” button. The Bidder has to 
confirm again by pressing “Ok” button before finally withdrawing his/her selected Bid. Once the Bidder has 
withdrawn his/her Bid he/she cannot re-submit this Bid again. 
Resubmission: - 
The Bidder can resubmit his/her e-Bid as and when required till the Bid submission end date and time. The new 
one bid will replace the e-Bid submitted earlier. The payment made by the Bidder earlier will be used for revised 
e-Bids and the new Bid submission summary generated after the successful submission of the revised e-Bidder 
will be considered for evaluation purpose for resubmission, the Bidder should first log in using his/her Login Id 
and Password and subsequently by his/her Digital Signature Certificate on the e-Tender procurement portal 
https://e-Tender.up.nic.in. The Bidder should then select “My Bids” option in the Bid submission menu. The 
page listing all the Bids submitted by the Bidder will be displayed. Click” View” to see the details of the Bid to 
be resubmitted. After selecting the “Bid Resubmission” option, click “Encrypt & upload” to upload the revised 
e-Bids document by following the methodology provided in clause 2 (submission of e-Bids) above. 
 
The Bidders can submit their revised Bids as many times as possible by uploading their e-Bids document within 
the scheduled date & time for submission of e-Bids. No e-Bid can be resubmitted subsequently after the deadline 
for submission of e-Bid. 
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Section 3 

Qualification Information 

(Applicable for Bids costing more than Rs. 40 Lacs) 
(Following information’s shall be furnished by the Contractor on a non-judicial stamp paper of Rs. 100/- only) 

(This is only Sample format) 
Notes on Form of Qualification Information 

The information to be filled in by Bidders in the following pages will be used for purposes of post-
qualification as provided for in Clause 3 and 4 of the Instructions to Bidders. This information will 
not be incorporated in the Contract. Attach additional pages as necessary.   Each Bidder is required 
to furnish an affidavit on a non-judicial stamp paper of Rs. 100/-giving information on following 
Performa required for evaluation of the bidding capacity of the Bidder. Scanned copy of this 
affidavit shall be submitted on-line as part of Contractor’s documents. Performa shall be filled up 
complete in all aspects. Incomplete format or attached written format will not be accepted. Filling 
up of this form is mandatory otherwise bid may be rejected. 

NIT No: - ------/RED/Tender/File No----/ Bond Clerk/2017-18 / dated. 
 

Name of Work or Identification Number: ------------------------------- 
 
1.    Individual Bidders  

 
1.1 Constitution or legal status of 

Bidder 
 
Place of registration: 
Registration Certificate 
attached as annexure -1 
Principal place of business: 
Power of attorney of signatory of 
Bid Attached as annexure- 2 
Partnership deed Attached as 
annexure-3 
Year of formation of firm 

[attach copy] 
 
 
 
  ______________________ 
 
 
  ______________________ 
 
 
 
[Attach] 

1.2 Total annual volume of civil 
Engineering construction work executed 
and payments received in the last five 
years preceding the year in which bids 
are invited. (Attach certificate from 
Chartered Accountant) 

                                      (Rs. In lakhs) 
 
20----20---- --------------------------- 
 
20----20---- ---------------------------   
 
20----20---- -------------------------- 
 
20----20---- --------------------------- 
 
20----20---- -------------------------- 
 
Certificate from CA with clear cut mentioned Civil 
Engineering Works is attached as annexure 4 
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1.3.1 Work performed as prime Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate from 
the Engineer-in-charge 
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Experience: - For proof Attached only one qualifying certificate from Ex. En clearly 
mentioning the actual work done amount, date of start, actual date of completion, amount 
of contract bond etc as annexure- 5 & List only the past work in the format above which 
you have executed.  

 
1.3. 2 Work performed as Sub-Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate from 
the Engineer-in-charge 
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1.3.3 Information on Bid Capacity (works for which bids have been submitted and works which are 
yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going construction work: 
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* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.  
Attached as annexure -6 
 
(B) Bids already submitted and accepted but agreement not signed. 
Description of 
Work 

Place & 
State 

Name & Address 
of Employer 

Value of 
Contract 
(Rs. In lakhs) 

Letter of 
Acceptance 
issued (Yes 
or No) 

Date of issue of 
Letter of 
Acceptance  

(1) (2) (3) (4) (5) (6) 
 
 

     

      
* Attach certificate(s) from the Engineer(s)-in-Charge. 
 
(C) Bids already submitted but not finalized. 
Description of Work Place & State Name & Address of 

Employer 
Value of Contract 
(Rs. In lakhs) 

(1) (2) (3) (4) 
 
 

   

    
 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all information 

requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 
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Item of Equipment 
Description, make, and 

age (Years), and 
capacity 

Condition (new, good, 
poor) and number 

available 
Owned, leased (from 

whom?), or to be purchased 

1 2 3 4 

 
  

 

 
  

 

Note: - Attached As annexure -7 Note: (a) the Bidder must produce the following documentary 
evidence in support of his availability of the above equipment:  
Evidence of ownership of major items of construction equipment named like RC/Invoice/Bill etc 
(b) If equipment not owned but proposed to be hired, then 
Evidence of arrangement of possessing them on hire/lease/buying as defined therein.  
(c) If equipment not owned but proposed to be purchased then 
Evidence of arrangement of possessing them on buying as defined therein. 
 
1.4. B. List of Lab Equipment available 
 
Attached as annexure -8 List of availability of lab equipment as well as Affidavit & cash memo. 
 
1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the Instructions to 

Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 
 

Position Name Qualification Years of experience 
 

   Road 
Works 

Building 
Works Other 

      
      
      
      

Attached as annexure -9 proofs about their appointment/ Payment of Salary/ Qualification / 
Experience.  
 
1.6 Proposed sub-Contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions of 

Contract                     
 

Sections of the Works Value of 
subcontract 

Sub-Contractor (name and address) Experience in similar 
work 
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 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) before 
according to approval to him 

 
1.7    Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List below 
and attach copies. 

Attached as annexure-10 Audit report only of any three years from the last five years. 
    20----20---- --------------------------- 

20----20---- --------------------------- 
20----20---- --------------------------- 
20----20---- --------------------------- 
20----20---- --------------------------- 

It is better to attach complete audit report including form 3-CB,3-CD, Balance sheet, Loss and 
profit statements of current year and form 3-CB and 3-CD, Balance sheet, loss and profit 
statement of proceeding two years.  

(TIA must change the year before uploading of documents. This is only indicative) 
1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, 
lines of credit, etc. List below and attach copies of support documents. (Sample format attached).  
 

Attached as annexure-11 certificate from the Bank only on the form prescribed.  
Attached as annexure-12 an undertaking that the Bidder will expend at least 10% of 
package value from own resources.  

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references 
if contacted by the Employer. 

Attached as annexure-13, Address & Phone No. Mobile No. of Bank and your own Account No. for seeking 
references from Bank and an authority from Bankers for enquiry regarding your account No. and relation with 
Bank. 
_________________________________________________________________________________________________
_________________________________________________________________________________________________ 
1.10 Information on current litigation in which the Bidder is involved. 

 
Name of Other 

party(ies) Cause of dispute Litigation where 
(Court/arbitration) Amount involved 

    
    
    
    
    

 
1.11  Proposed Programme (work method, schedule and cash inflow). Descriptions, drawings, and 
charts as necessary, to comply with the requirements of the bidding documents. 
 
1.12 Address, Telephone No., Mobile No. e-mail id of the Bidder 

--------------------------------------------------------------------------------------------------- 



RED-T-2 

 39

 
--------------------------------------------------------------------------------------------------- 
 
-------------------------------------------------------------------------------------------------- 
 

1.13. I. Tax PAN,  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

BANK CERTIFICATE 
 

 
This is to certify that M/S ------------------------------------------------- is a reputed company with a good 
financial standing. 
 
If the contract for the work, namely, ----------------------------------------------------------------------------- 
is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs.-
----------------------- lakh to meet their working capital requirements for executing the above contract. 
Subject to terms and condition of Bank. 
 
 
 
 
Signature of Bank Manager ____________ 
Name of the Bank Manager ___________ 
Address of the Bank ----------------------- 
 
Note: The above letter should be on the letterhead of the concerned Bank branch with full address including telephone 
no., fax no. and email of the bank branch. The certificate should not be latter than 3 months.  
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Seek Reference Certificate 
 
 

To, 
Superintending Engineer, 
Circle, Ayodhya 
--------------------------------------- 

 
Sub:  Seek Reference Certificate for A/c No. ………………….  
 
Sir, 
 
We, hereby wish to inform you that M/s ……………………… who is bidding for -----------------------------------------------
------------- of the district ------------------------- has authorized us to provide you the concerned information about his account 
no. ………………………………. Which the said bidding firm has in our branch/ bank relating to the above tenders. 
The Superintending Engineer RED, ---------------------------- or his authorized representative is permitted to seek reference 
from us about the said account as and when required either in person or by post, fax or email. 

 
Dated: ………………. 

 
Yours faithfully, 

 
(Sd. …………….) 
Branch Manager 
Name of the branch with Branch Code and the name of the Bank. 

 
 

Note: The above letter should be on the letterhead of the concerned Bank branch with full address including telephone 
no., fax no. and email of the bank branch. The certificate should not be latter than 3 months. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMAT FOR THE AFFIDAVIT OF CORRECTNESS 
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(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by Magistrate/ Sub-Judge/ 
Notary Public) 

 
I, ……………………………………………………….……………... (Name of the authorised representative of the 
Bidder) son/daughter of …….……………………… resident of 
…………………………………………………………………………. (Full address), aforesaid solemnly affirm and state 
as under: 

 
1. I hereby certify that all the information furnished with the bid submitted on-line in response to notice inviting bid 
number ---- ------/RED/Tender/File No----/ Bond Clerk/2017-18 dated: issued by Superintending Engineer, -----------------
---------------------- 

  (Authority inviting bids)  
for the Construction ----------------------------------------------------------------------------------------------------------------- (name 
and identification of work) are true and correct in all aspect. 

 
2. * I hereby certify that I have been authorised by …………………………… 
………….…….……………………………………… (The Bidder) to sign on their behalf, the bid mentioned in paragraph 
1 above.  

 
 

Deponent  
Place: …………….  
Date: ………………   

 
Note: -  

1. S. No 2 above will not be applicable if the Bidder is an individual and is signing the bid on his own behalf. 
2. Name and seal of the attestation officer (Magistrate/ Sub-Judge/ Notary Public) must be readable. 
3. S.No. of register as well as registration number of Notary must be mentioned in all affidavit. 
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Section 4 

Conditions of Contract 
Part – I General Conditions of Contract 

 
These conditions are subject to the variations and additions set out in Part II Special Conditions of  
Contract 

 
Notes on Conditions of Contract  
 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract Data 
and other documents listed therein, should be a complete document expressing fairly the rights and obligations of 
both parties.  
 

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts for 
construction on the basis of international practice and the practice of the Government of India, Ministry of Road 
Transport and Highways, and considerable experience in different States in India in the drafting and management of 
contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language.  
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      System 
B. Time Control   
25. Programme 
26. Extension of the Intended 
Completion Date   
27. Delays Ordered by the Engineer  
28. Management Meetings                  
C. Quality Control 
29. Identifying Defects 
30. Tests  

31. Correction of Defects  
32. Uncorrected Defects  
D. Cost Control 
33. Bill of Quantities 
34. Variations  
35. Payments for Variations  
36. Cash Flow Forecasts  
37. Payment Certificates 
38. Payments  
39. Compensation Events  
40. Tax  
41. Currencies  
42. Security Deposit  
43. Liquidated Damages  
44. Advance Payments 
45. Securities  
46. Cost of Repairs  
E. Finishing the Contract  
47. Completion  
48. Taking Over  
49. Final Account  
50. Operating and Maintenance 
Manual 
51. Termination 
52. Payment upon 
Termination 
53. Property  
54 Release from Performance  
F. Other Conditions of Contract 
55. Labour 
56. Compliance with Labour 
Regulations 
57.  Drawings and Photographs of 
the Works  
58. The Apprenticeship Act, 1961 
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Section 4 

Part I General Conditions of Contract 

A. General 
 
1. Definitions 
 
1.1  Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their 
defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
Compensation Events are those defined in Clause 40 hereunder. 
 
The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 48.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It 
consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the Contract. 
 
The Contractor is a person or corporate body who’s Bid to carry out the Works, including routine maintenance, has been 
accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract as intimated by the Engineer.    
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and upon 
correction of Defects by the Contractor. 
 
The Defects Liability Period is  
       (i)  One year from intended completion date for works up to 50 lacs. 
       (ii)  Two year from intended completion date for works up to 100 lacs 

(iii) Three year from intended completion date for works above 100 lacs. 
     Calculated from the Completion Date. 
 
Drawings include calculations and other information provided or approved by the Engineer for the execution of the 
Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, including 
routine maintenance. The Employer may delegate any or all functions to a person or body nominated by him for specified 
functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of the 
Works and administering the Contract. 
 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time.  
 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function. 
 
Routine Maintenance (if applicable) is the maintenance of Roads and Buildings during defects liability period as 
defined above.  
 
The Site is the area defined as such in the Contract Data.  
 
Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and 
subsurface conditions at the Site. 
 
Specification means the Specification of the Works included in the Contract and any modification or addition made or 
approved by the Engineer.  
 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. 
It does not necessarily coincide with any of the Site Possession Dates. 
 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the 
construction work in the Contract, which includes work on the Site. Engineer is authorised to review the terms and 
conditions of Subcontract or the supplier of materials to the Original Contractor or Sub Contract of labour if any. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for 
construction or installation of the Works. 
 
A Variation is an instruction given by the Engineer, which varies the quantities of items of works. 
 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, maintain, 
and hand over to the Employer. Routine maintenance is defined separately. 
 
2.  Interpretation     
     
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the 

other way around. Headings have no significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 
Conditions of Contract.  
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2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works).  

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority:  

(1)   Agreement,  
(2)   Notice to Proceed with the Work,  
(3)  Letter of Acceptance, 
(4)  Contractor’s Bid Part I and part II 
(5)  Contract Data,  
(6)  Special Conditions of Contract Part II,  
(7)  General Conditions of Contract Part I, 
(8)  Specifications,  
(9)  Drawings,  
(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any change in 

up loaded BOQ will be allowed.  
(11) NIT 
(12) T-4 
(13) T-5 
(14) T-6 in Original. 
(15) Name of the Contractor Nominee as per clause 55.2 (if any) and  
(16) Any other document listed in the Contract Data.     

 
3.  Language and Law     
    
3.1 The language of the Contract and the law governing the Contract shall be English. 
 
4. Engineer's Decisions 
 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer. However, if the Engineer is required under the rules and 
regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he will so 
obtain the approval. 

 
4.2   Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 

any of his obligations under the contract. 
 
5.  Delegation 
 
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

departmental officer, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 
 
6.  Communications 
 
6.1 All Certificate, notices or instructions to be given to the Contractor by Employer / Engineer shall be sent on the 

address or contact details given by the Contractor in Section 6- Form of Bid. The address and contact details for 
communication with the Employer/ Engineer shall be as per the details given Contract Data to GCC. 
Communications between parties that are referred to in the conditions shall be in writing. The Notice sent by 
Facsimile (fax) or other electronic means (e-mails, sms, whattsapp, Twitter etc.) shall be effective on confirmation 
of the transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry 
of the normal delivery period as undertaken by the postal service. 
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6.2 Any change in communication address by the contractor during the concurrence of the contract must be intimated 

by the Contractor through registered letter and e-mail to the employer as well as the Engineer failing which the 
communication address given by the contractor in Section-6 Form of Bid will be valid address for any 
communication which will be binding to the contractor.    

 
7 Subcontracting  
 
7.1 The Contractor may subcontract part of the construction work with the approval of the Employer in writing as per 

GO No. 2466/92-1-2018-65M/2014 dated 30.07.2018 issued by UP RED up to 25% of the contract price but will 
not assign the Contract. Subcontracting shall not alter the Contractor’s obligations. 

 
7.1.1 Beyond what has been stated in clauses 7.1, if the Contractor proposes subcontracting any part of the work during 

execution of the works, because of some unforeseen circumstances to enable him to complete the work as per 
terms of the contract, the Employer will consider the following before according approval: 

 
a. The Contractor shall not sub-contract the whole of the works. 
 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such 
consent shall not relieve the Contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any his sub-Contractor, his agents or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents and workmen. 

 
7.2 The Engineer should satisfy himself before recommending to the Employer whether. 
 

a. The circumstances warrant such sub-contracting: and 
 
b. The sub-Contractor so proposed for the work possess the experience, qualification and equipment necessary for 
the job proposed to be entrusted to him in proportion of the Quantum of works to be sub-contracted. 

 
8 Other Contractors 
 
8.1 The Contractor shall co-operate and share the site with other Contractors. Public authorities’ utilities and the 

Employer between the dates given in the schedule of other Contractors, as referred to in the contract data. The 
Contractor shall also provide facilities and services for them as described in the schedule. The Employer may 
modify the schedule of other Contractor and shall notify the Contractor of any such modification. 

 
8.2 The Contractor should take up the work in convenient reaches as decided by the Engineer to ensure there is least 

hindrance to the smooth flow of traffic including movement of vehicles and equipment of other Contractors till 
the completion of the works. 

 
9 Personnel 
 
9.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel named in 

the Contract Data or other technical persons approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and abilities are substantially equal to or 
better than those of the personnel stated in the Contract Data. 
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9.2 The Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 
stating the reasons, the Contractor shall ensure that the person leaves the Site immediately and has no further 
connection with the Works in the Contract. 

 
9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department or 

any other department of the State or Central Government and has either not completed two years after the date of 
retirement or has not obtained State or Central Government’s permission to employment with the Contractor. 

 
9.4 The Contractor shall not employ any retired employee of the RED department who retired within two years without 

the prior permission from department. 

9.5 Any type of misbehave either by Contractor or by his personnel will be treated as same done by the Contractor. 

9.6 Neither Contractor nor his personnel will do any activity at the Work site or vicinity of the Work due to which law 
and order & Social harmony problem arise.  

9.7 Neither Contractor nor his personnel will involve in any unsocial activity. 

10. Employer's and Contractor's Risks 
 
 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks 

that this Contract states are Contractor's risks. 
 
11. Employer's Risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of 

the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Employer’s design. 

 
12.  Contractor's Risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the accepted risks, referred to in clause 11.1, are the 
responsibility of the Contractor. 

 
13.  Insurance 
 
13.1  The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractor's risks:  

 
a) loss of or damage to the Works, Plant and Materials.  
b) loss of or damage to Equipment.  
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract; 

and  
d) Personal injury or death.  
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13.2  Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer's approval before the completion date/ Start Date. All such insurance shall provide for compensation to 
be payable in Indian Rupees to rectify the loss or damage incurred. 

 
13.3  (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, insurance 

cover from the date of completion to the end of defect liability period, in the amounts and deductibles stated in the 
Contract Data for the following events which are due to the Contractor's risks:  
 Personal injury or death. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.    

 
13.5 Both parties shall comply with any conditions of the insurance policies. 
 
14.  Site Investigation Reports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the Contract Data, 

supplemented by any other information available to him, before submitting the bid. 
 
15.  Queries about the Contract Data 
 
15.1 The Engineer will clarify queries on the Contract Data. 
 
16.  Contractor to Construct the Works  
 
16.1 The Contractor shall construct and install and maintain the Works in accordance with the Specifications and 

Drawings provided by the Employer. 
 
17.  The Works to Be Completed by the Intended Completion Date 
 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion Date. 

 
18.  Approval by the Engineer 
 
18.1 The Contractor shall submit Specifications and Drawings of the proposed Temporary Works to the Engineer, who 

is to approve them.  
 
18.2 The Contractor shall be responsible for design of Temporary Works.  
 
18.3  The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.  
 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.  
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 

prior approval by the Engineer before their use. 
 
19  Safety 
 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, directly, and shall report 
accidents to any of them, however, and wherever occurring on Works, to the Engineer or the Engineer’s Representative, 
and shall make every arrangement to render all possible assistance and to provide prompt and proper medical attention.  
The compensation for affected Workers or their relatives shall be paid by the Contractor in such cases expeditiously in 
accordance with the Workmen’s Compensation Act and other labour Laws and regulations. 
 
20.  Discoveries 
 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's 
instructions for dealing with them. 

 
21  Possession of the Site 
 
21.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of 

construction programme.  At the start of the work, the Employer shall handover the possession of at-least 75% of 
the site. 

 
22.  Access to the Site 
 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being 

carried out, or is intended to be carried out to the Engineer and any person/persons/agency authorized by: 
a. The Engineer 
b. The Contractor 
c. Government of Uttar Pradesh. 

 
23.  Instructions 
 
23.1  The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the 

Site is located. 
 
24.  Dispute Redressal System 
 
24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this Contract 

or the execution of Works or maintenance of the Works there under, whether before its commencement or during 
the progress of Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, 
be referred for settlement to the competent authority within 30 days of arising of the dispute or difference, 
described along with their powers in the Contract Data, above the rank of the Engineer. The competent authority 
shall, within a period of 30 days after being requested in writing by the Contractor to do so, convey his decision 
to the Contractor. Such decision in respect of every matter so referred shall, subject to review as hereinafter 
provided, be final and binding upon the Contractor. In case the Works is already in progress, the Contractor shall 
proceed with the execution of the Works, including maintenance thereof, pending receipt of the decision of the 
competent authority as aforesaid, with all due diligence.  

 
24.2 Either party will have the right of appeal, against the decision of the competent authority, to the Standing 

Empowered Committee within 90 days of decision of the competent authority if the amount appealed against 
exceeds 0.20 (zero point two zero) percent of the initial contract price.  

 
24.3 The composition of the Empowered Standing Committee will be: 

I. Special Secretary to the State Government.  
II. Chief Engineer; and 
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III. One non-official member who will be technical expert of Chief Engineer’s or Superintending 
 Engineer’s level selected by the Contractor from a panel of three persons given to him by the Employer. 

 
24.4 The Contractor and the Employer will be entitled to present their case in writing duly supported by documents. If 

so requested, the Standing Empowered Committee may allow one opportunity to the Contractor and the Employer 
for oral arguments for a specified period. The Empowered Committee shall give its decision within a period of 
ninety days from the date of appeal, failing which the Contractor can approach the appropriate court for the 
resolution of the dispute. 

 
24.5 The decision of the Standing Empowered Committee will be binding on the Employer for payment of claims up to 

five percent of the Initial Contract Price. The Contractor can accept and receive payment after signing as “in full 
and final settlement of all claims”. If he does not accept the decision, he is not barred from approaching the courts. 
Similarly, if the Employer does not accept the decision of the Standing Empowered Committee above the limit of 
five percent of the Initial Contract Price, he will be free to approach the courts applicable under the law. 

 
25.  Arbitration 
 
25.1 In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of the Contract that there 

will be no arbitration for the settlement of any dispute between the parties. 
 

B. TIME CONTROL 
26. Programme 
 
26.1 Within the time stated in the Contract, the Contractor shall submit to the Engineer for approval a Programme showing 

the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly cash 
flow forecasts for the construction of works.  
 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel 
being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field laboratory 
along with the Programme. The Engineer shall cause these details to be verified at each appropriate stage of the 
programme. 

 
26.3 The list of Key Personnel deployed by the Contractor shall not be altered without the consent of Engineer. 

 
26.4 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the 
activities.  

 
26.5 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of not longer than the 

period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Programme has been submitted. 

 
26.6 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise 

the Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

 
27 Extension of the Intended Completion Date 
 
27.1 The competent authority as per state Government rules shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
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Completion Date without the Contractor taking steps to accelerate the remaining Works, which would cause the 
Contractor to incur additional cost. 

 
27.2  The Contractor shall apply for time extension to the Engineer before the intended completion date stating the self- 

explanatory reason of hindrance. 
 
27.3 The competent authority as per state Government rules shall decide whether and by how much time to extend the 

Intended Completion Date.  

27.4  No extension of Intended Completion Date will be allowed if the delay is caused due to stopping the construction 
activity for a long period by Gundaism or by misbehaving or by in-fighting with the local habitant either by the 
Contractor or his personnel or by any cause created by the Contractor or his personnel. 

27.5 Extension of Intended Completion Date due to medical ground will not be considered in general but it may be 
considered in exceptional case. 

28  Delays Ordered by the Engineer 
 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay/delays totalling more than 30 days will require prior written approval of the Employer. 
 

28.2 If any delay/delays in date of start ordered by the Engineer in writing the due date of completion shall be shifted 
accordingly by the Employer. Written order of delays by the Engineer must be intimated to the Employer.  

 
29.  Management Meetings 
 
29.1 The Engineer may require the Contractor to attend a management meeting. The business of a management meeting 

shall be to review the plans for the Works.    
 
29.2 The Engineer shall record the minutes of management meetings and provide copies of the record to those attending 

the meeting. The responsibility of the parties for actions to be taken shall be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to all concerned. 

C. Quality Control 
30. Identifying Defects  
   
30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for 
any other Defect, and to uncover and test any work that the Engineer considers may have a Defect. 

 
30.2  The Contractor will be fully responsible for the quality of work. If any work found unsatisfactory during the quality 

test, the contractor is bound to replace/ reconstruct/ rectify, whatever the case may be as directed by the Engineer. 
 
31. Tests 
 
31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field laboratory 

at the location decided by Engineer. The field laboratory will have minimum equipments as specified in the 
Contract Data.The Contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
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31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Manual to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test. 

 
32    Correction of Defects noticed during the Defect Liability Period  

  
 32.1   The notice given by the any Departmental officer to the Contractor for any Defects before the end of the Defects 

Liability Period, which begins at completion of work and ends as defined in clause 1 of GCC. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

 
32.2  Every time notice of Defect/Defects is given; the Contractor shall correct the notified Defect/Defects within the 

duration of time specified by the Engineer’s notice. 
 
32.3  Any instructions issued by the Departmental officer or TAC (Technical Audit Cell of Government) during 

concurrence of contract or during defect liability period shall be binding to the contractor. 
 
33.     Uncorrected Defects 
 
33.1 If the Contractor does not rectify the defects after repeated instruction of Engineer it shall be treated, as breach of 

contract and his contract shall be terminated followed by debar for future tendering or blacklisting. 
 
33.2 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per Conditions of Contract 

to the satisfaction of the Engineer, within the time specified in the Engineer's notice, The Engineer will assess the 
cost of correction plus 20% of bonded amount as additional cost for completing the defects and will get corrected 
by debitable agency like Work Order/ New Agreement as the case may be after informing to the original 
Contractor. The cost of correction shall be deducted from any dues of the Original Contractor. 

D. Cost Control 

34.   Bill of Quantities 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, work to 
be done by the Contractor. 

 
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work 

done at the rate in the Bill of Quantities for each item for the construction of roads.  
 
35.   Variations and Extra items. 
 
35.1 The Competent Authority as per state Govt shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works he considers necessary 
or advisable during the progress of the Works. Such Variations shall form part of the Contract and the Contractor 
shall carry them out and include them in updated Programmes produced by the Contractor. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account. The variation 
should not be beyond the sanctioned estimated cost. 

 
35.2 Any Extra items and items to be deleted shall be treated as 100% variations. Prior approval of such items from 

Employer is mandatory. 
 
36. Payments for Variations 
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36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same 
rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation exceeds this 
limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or lower) exceeding the 
deviation limit. 

 
36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from similar 

items in the Bill of Quantities with the Employer approval. 
 
36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the Contractor 

shall, within 7 days of the issue of order of variation work, inform the Engineer the rate which he proposes to 
claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine the rate based on 
prevailing market rates within one month of the submission of the claim by the Contractor. The decision of the 
Engineer on the rate so determined shall be final and binding on the Contractor. Overall percentage rate 
below/above of the contract shall also be applicable to these rates. 

 
37.   Cash Flow Forecasts 
 
37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast. 
 
38.   Payment Certificates 
 

  38.1 The payment to the Contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed 

less the cumulative amount certified previously supported with detailed measurement of the items of work 
executed. 

 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 15 days and certify the amount 

to be paid to the Contractor.  
 

(c) The value of work executed shall be determined, based on the measurements by the Engineer or his 
subordinate.  

 
(d) The value of work executed shall comprise the value of the quantities of the completed items in the Bill of 

Quantities. 
  

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.  
 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information.  

 
(g) The Payment of final bill shall be governed by the provisions of contract. 

 
39. Payments 
 
39.1 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms of the 

Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he 
had certified within 15 days of the date of each certificate.  

 
39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor) to make payment certified by the Engineer. 
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40.   Compensation Events 
 
40.1 The following shall be Compensation Events unless they are caused by the Contractor:  
 

a) The Engineer orders a delay or delays exceeding a total of 30 days.  
b) The effects on the Contractor of any of the Employer's Risks.  

 
40.2 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the    

Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended.  

 
41.  Tax 
 
41.1 The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax (GST) but including 

labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and authorities that the contractor will have 
to pay for the performance of this contract. The employer will perform such duties in regard to the deduction of 
such taxes including GST at source, require deductions in this reference will be made as per applicable law. GST 
as per prevailing rate at the time of payment/bill submission shall be made applicable (presently @ 12%) and shall 
be paid on the whole work carried out as accepted by the engineer, while making the payment. Rate of GST may 
vary as per latest Government order. 

 
42.  Currencies 
 

All payments will be made in Indian Rupees. 
 
43.   Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 
 
43.1 The Employer shall retain security deposit of {(5%) five percent or as per latest GO} of the Contract Price from 

each payment due to the Contractor until completion of the whole of the construction Work.  
 
43.2 On satisfactory completion of the whole of the construction work the amount retained as Security Deposit is repaid 

to the Contractor within 6 month of actual completion date. 
 
43.3 The additional performance security for unbalanced bids as detailed in Clause 46 of Conditions of Contract is 

repaid to the Contractor when the construction work is complete. 
 
43.4 The performance security equal to the {(5%) five percent or as per latest GO} of the Contract Price as detailed 

in Clause 46 of Conditions of contract is repaid to the Contractor when the period of defect liability is over, and 
the Engineer has certified that the work is satisfactory. If the defects notice during the defect liability period are 
not corrected by the Contractor as per condition of this contract, the Employer will be free to rectify the defect 
from another source and the amount required for this work will be recovered from the amount of Performance 
Security available with the Employer and/ or from any amounts of the Contractor available in state whatever is 
due along with additional 20 percent amount as penalty.  

 
43.5 If the Contractor so desires then the Security Deposit can be converted into any interest-bearing security of 

schedule commercial bank in the name of the Employer up to Defect Liability Period. 
 
44.   Liquidated Damages 
 
44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in the 

Contract Data for the period that the Completion Date is later than the Intended Completion Date. Liquidated 
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damages at the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in the 
Contract Data. However, in case the Contractor achieves the next milestone the amount of the liquidated damages 
already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The total amount 
of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's other liabilities. 

 
44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct 

any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 
 
45.  Advance Payment 
 
45.1 The Employer may make the following advance payment to the Contractor against provision by the Contractor of 

an Unconditional Bank Guarantee in a form and by a Schedule Commercial bank acceptable to the Employer in 
amounts equal to 110% (one hundred ten per cent) of the amount of the advance payment being requested: 

 
a. Mobilization advances up to 5 per cent of the contract price. 
b. Equipment advances up to ninety per cent of the cost of the new equipment brought to the site, subjects 

to a maximum of 10 per cent of the contract price. 
This advance is not applicable for equipment already owned or hired / leased by the contractor. 
The guarantee shall remain effective until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be charged on advance 
payment. 
 

45.1 The Contractor is to use the advance payment only to pay for Equipment, plant and mobilisation expenses required 
specifically for execution of works. The Contractor shall demonstrate the advance payment as been used in this 
way by supplying copies of invoices or other documents to the Engineer. If the Contractor fails to supply the 
invoice/Bill of the new equipment purchased after the contract the advances paid to him shall be recovered one 
time from his 1st running bill with additional 20 percent amount as penalty. 
  

45.2 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 
Contractor for the construction work, following the schedule of completed percentage of the work on payment 
basis. No account shall be taken of the advance payment or the repayment in assessing valuation of work done, 
Variations, price adjustments, Compensation events or liquidated damages. 

 
45.3 The mobilization advances given to the Contractor is only to accelerate the work and if the Contractor fails to do 

so immediate recovery of advances shall be ensured by the Engineer with additional 20 percent amount as penalty. 
 
46. Securities 
 
46.1  The Performance Security equal to {(5%) five percent or as per latest GO} of the Contract Price and additional 

security for unbalanced bids shall be provided to the Employer not later than the date specified in the Letter of 
Acceptance and shall be issued in the form given in the Contract Data and by a scheduled commercial bank. The 
Performance Security and additional performance security for routine maintenance (if applicable) shall be valid 
until a date 45 days from the date of expiry of Defect Liability Period and the additional security for unbalanced 
bids shall be valid until a date 45 days from the due date of completion. 

 
47.  Cost of Repairs 
 



RED-T-2 

 58

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of 
the Defects Correction periods shall be remedied by the Contractor at his own cost.  

 
E. Finishing the Contract 

48.         Completion of Construction  
 
48.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and 

the Engineer will do so upon deciding that the works is completed. 
 
49. Taking Over 
 
49.1  The Employer or his authorized person shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works.  
 
50. Final Account 
 
50.1 The Contractor shall submit the Engineer with a detailed account of the total amount that the Contractor considers 

payable for works under the contract within 30 days of issue of certificate of completion of construction of works. 
The Engineer shall issue a defect liability certificate and certify any payment that is due to the correct and complete. 
If the account is not correct or complete, the Engineer shall issue within 42 days a schedule that states the scope 
of the corrections or additions that are necessary. If the account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate within 28 days 
of receiving the Contractor’s revised account. The payment of final bill for construction of works will be made 
within 14 days thereafter. 

 
50.2 In case the account is not received within 30 days of issue of Certificate of Completion as provided above, the 

Engineer shall proceed to finalize the account and issue a payment certificate within 28 days. The payment of final 
bill for construction of works will be made within 14 days thereafter.  

 
51.        Operating and Maintenance Manuals 
 
51.1 If "as built" Drawings including L-section, X-section, Drawings of Culvert or bridges, Sanitary, water supply and 

electrical details etc as the case shall be submitted by the Contractor with the submission of final bills.  
 
51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the Contract Data from 
payments due to the Contractor. 

 
52.        Termination: - 
 
52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.  
 
52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  
 

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the 
stoppage has not been authorized by the Engineer.  

b) The Contractor is declared as bankrupt.  
c) If Contractor fails to correct the defects indicated by the Engineer within a reasonable period of time determined 

by the Engineer. 
d) The Contractor does not maintain a Security, which is required.  
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e) The Contractor has delayed the completion of the works by the number of days for which the maximum amount 
of liquidated damages can be paid, as defined in clause 44.1 (it means the Contractor has delayed the works beyond 
the intended completion time even after imposing the liquidity damage). 

f) The Contractor fails to provide insurance cover as required under clause 13. 
g) If the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in competing 

for or in executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, giving, 
receiving, or soliciting of anything of value to influence the action of a public official in the procurement process 
or in Contract execution. “Fraudulent Practice” means a misrepresentation of   facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Employer and includes collusive practice 
among Bidders (prior to or after bid submission) designed to establish bid process at artificial non-competitive 
levels and to deprive the Employer of the benefits of free and open competition. 

h) If the Contractor has not completed at least thirty per cent of the value of construction Work required to be 
completed after half of the completion period has elapsed. 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in the 
Contract Data. 

j) If the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the 
appropriate time. 

k) if the Contractor fails to pay EPF/ESI contribution as required under prevailing laws. 
l) if the Contractor engages child labour in violation of prevailing laws. 
m) if the Contractor fails to ensure that there is no gender bias in engagement of labour and other employees and in 

payment of wages and he discriminate against female workers. 
n) Non-Cooperation with the Co-Contractor 
o) If the Contractor does not maintain the quality after repeated instruction of Engineer. 
p) Any activity against the CRPC/IPC 
q) Any unsocial activity at workplace or within vicinity of work site. 
r) Other justified reason as considered by the Engineer.  
s) And any other fundamental breaches as specified in the Contract Data. 

 
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave 

the Site as soon as reasonably possible. 
 
53. Payment upon Termination 
 
53.1  (i) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall 

issue a certificate for the value of the work done, less liquidated damages, less advance payments received by the 
Contractor up to the date of the issue of the certificate and less the percentage to apply to the value of the work 
not completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be recovered from the Security Deposit, and Performance Security.  If 
any amount is still left un-recovered it will be a debt payable to the Employer from any other State Government 
works including State Public Sector works executed by the Contractor. If any amount still remains unrecovered, 
it shall be recovered as arrears of land revenue. 

 
53.1  (ii) If the Contract is terminated because of a fundamental breach of contract by the Contractor due to non-

compliance of the requirements of clause 32 of GCC regarding defects liability period and routine maintenance (if 
any), the Engineer will assess the cost of having the defect corrected plus 20% of the Bonded Amount as penalty. 
If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 
recovered from the Security Deposit and Performance Security. If any amount is still left un-recovered, it will be 
recovered from any dues payable to the Contractor from any other State Government works including State Public 
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Sector works executed by the Contractor. If any amount still remains unrecovered, it shall be recovered as arrears 
of land revenue. 

 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of 

the work done, less advance payments received by the Contractor up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law. 

 
54. Property 
 
54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of 

the Employer for use for completing balance construction work if the Contract is terminated because of the 
Contractor's default, till the Works is completed after which it will be transferred to the other Contractor and credit, 
if any, given for its use. 

 
55. Release from Performance 
 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which a commitment was made. 

 
55.2 Death or permanent invalidity of the Contractor:  The Contractor shall indicate his nominee for the Contract at the 

time of signing of Agreement.  If a Contractor dies during the currency of the Contract or becomes permanently 
incapacitated, and his/her nominee are not willing to complete the Contract, the Contract shall be closed without 
levying any damages/compensation as provided for in clauses 44 and 53 of GCC. 

 
However, if the nominee expresses his/her intention to complete the balance work and the competent authority is 
satisfied about the competence of the nominee, then the competent authority shall enter into a fresh agreement for 
the remaining work strictly on the same terms and conditions, under which the Contract was initially awarded. 

F.  Other Conditions of Contract 
56.      Labour 
 
56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement 

of all staff and labour, local or other, and for their safety, payment, housing, feeding and transport as per their 
mutual consent. 

 
56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 

such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other information as the Engineer may require. 

 
57.      Compliance with Labour Regulations 
 
57.1 During continuance of the Contract, the Contractor and his Sub-Contractors shall always abide by all existing 

labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed 
or notification that may be issued under any labour law in future either by the State or the Central Government or 
the local authority.  Salient features of some of the major labour laws that are applicable to construction industry 
are given in Appendix to Part I General Conditions of Contract. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or notifications including 
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amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, 
or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of Performance Security.  The Employer/Engineer shall also have the 
right to recover from the Contractor any sum required or estimated to be required for making good the loss or 
damage caused by the personnel of Contractor or Contractor himself. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 
Employer at any point of time. 

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and observe conditions of 
labour not less favourable than those established for the trade or the industry where the work is carried out. The 
Contractor shall make himself aware of all labour regulations and their impact on the cost and build up the same 
in the Contract Price. During the Contract Period, unless and otherwise provided in the Contract, no extra amount 
in this regard shall be payable to the Contractor, for whatsoever reason. 

 
57.3 In the event of default being made in the payment of any money in respect of wages of any person employed by 

the Contractor or any of its sub-Contractors of any tier in and for carrying out of this Contract and if a claim 
therefore is filed in the office of the Labour Authorities and proof thereof is furnished to the satisfaction of the 
Labour Authorities, the Employer may, failing payment of the said money by the Contractor, make payment of 
such claim on behalf of the Contractor to the said Labour Authorities and any sums so paid shall be recoverable 
by the Employer from the Contractor. 

 
57.4 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required under prevailing laws. The 

Contractor shall bear all such cost and it would be deemed to be included in the Contract Price. 
 
57.5 The employment of child labour is prohibited in the Contract. The Contractor shall comply with the Child Labour 

(Prohibition and Regulation) Act, 1986. 
  
57.6 The Contractor shall ensure that there is no gender bias in engagement of labour and other personnel and shall not 

make any discrimination against female employees. The Contractor shall comply with the Equal Remuneration 
Act, 1979 and Maternity Benefit Act, 1961. 

 
57.7 The Contractor shall have a Labour Welfare Organisation which shall be responsible for labour welfare and 

compliance with prevalent labour laws, statutes and guidelines. In this context, the Contractor is also required to 
familiarize himself with Labour Welfare Rules of the state concerned and comply with the provisions of the 
Building and other Construction Workers (Regulation and Employment & Conditions of Service), Act 1996 and 
the Cess Act, 1996. 

 
57.8 The Contractor shall provide and maintain at his own expense, all necessary accommodation and welfare facilities 

as per prevailing labour and welfare laws for his (and his Sub-Contractor’s) staff and labour. 
 
57.9 The Contractor shall prepare and submit compliance reports of adherence to labour laws as and when directed by 

the Engineer. 
 
58. Drawings and Photographs of the Works 
 
58.1 The Contractor shall do photography/video photography of the site firstly before the start of the work, secondly 

mid-way in the execution of different stages of work and lastly after the completion of the work. No separate 
payment will be made to the Contractor for this. 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged without 
the prior approval of the Employer in writing. No photograph of the works or any part thereof or plant employed 
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thereon, except those permitted under clause 58.1, shall be taken or permitted by the Contractor to be taken by any 
of his employees or any employees of his sub-Contractors without the prior approval of the Employer in writing. 
No photographs/ Video photography shall be published or otherwise circulated without the approval of the 
Employer in writing. 

 
59. The Apprentices Act, 1961 
 
59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III of 1961), the rules made 

there under and the orders that may be issued from time to time under the said Act and the said Rules and on his 
failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said Act and said 
Rules. 
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Appendix General Conditions of Contract 
 

SALIENT   FEATURED   OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
 a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by accident arising 

out of and during the course of employment. 
 
 b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 
service or more or on death the rate of prescribed minimum days’ (say, 15 days) wages for every completed 
year of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 
10) or more employees. 

 
 c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The benefits payable under the Act are: 
 

a. Pension or family pension on retirement or death as the case may be. 
b. Deposit linked insurance on the death in harness of the worker. 
c. Payment of P.F. accumulation on retirement/death etc. 

 
 d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in 

case of confinement or miscarriage etc. 
 
 e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act 
is applicable to the establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say 20) or more contract labour. 

 
 f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 

Government as per provisions of the Act if the employment is a scheduled employment.  Construction of 
buildings, roads, runways are scheduled employment. 

 
 g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid 

and what deductions can be made from the wages of the workers. 
 
 h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to 

male and female workers and for not making discrimination against female employees in the matters of 
transfers, training and promotions etc. 

 
 i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 

(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for 
five years in certain circumstances. States may have different number of employment size.  
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 j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off 
or retrenching the employees or closing down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get these certified by the designated 
Authority. 

 
 l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 
criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulations of employment of children in all 
other occupations and processes. Employment of child labour is prohibited in building and construction industry.
   

 n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for employment in the establishment 
situated in another state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 

Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction 
work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government.  The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the workplace etc.  The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the Government.  

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health 

and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities.  It is applicable to premises employing 
the prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) 
or more persons without the aid of power engaged in manufacturing process. 

 
q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, 

Arbitration and     conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section 4.  

Conditions of Contract 

Part – II Special Conditions of Contract 
 
 
 

I. Contractor shall procure Bitumen from the Government approved refinery and shall produce the original C.R.C. 
issued by the refinery at the time of claiming the payment for bitumen along with the bill. 

II. May be specified as per requirement. 
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Contract Data to General Conditions of Contract 
 

 
Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract Data. 
Schedules and reports to be provided by the Employer should be annexed. 

 
Clause Reference 

Items marked “N/A” do not apply in this Contract. 
1. The Employer is: Governor of UP represented by   [Cl.1.1] 

Name of authorized Representative:  
 Designation: Superintending Engineer, UPRED, CIRCLE AYODHYA 

Telephone No.(s): (Office) … 
Mobile No. . 9450468417....................... 
Facsimile (FAX) No.: -  
Electronic mail Identification (E-mail ID):  seredfaizabad@gmail.com 

2. The Engineer is 
 Designation:  Executive Engineer, RED 
 Address:  Vikas Bhawan, , BARABANKI [Cl.1.1] 

 
Telephone No.(s): (Office)  
Mobile No. ............................. 
Facsimile ( FAX) No.: ..... 
 Electronic mail Identification (E-mail ID): .................................... 

3. The Intended Completion Date for the whole of the Works is as per time given in NIT after the start of work
                          [Cl.1.1, 17&27]  
4. The Site is located:   within Distt. [Cl.1.1] 
5. The Start Date shall be 7 days after the date of issue of the Notice to proceed with the work. [Cl.1.1] 
 
6. (a) The name and identification number of the Contract is: [Cl.1.1] 
 (b)  The Works consist of: 
  

1. Name of Building Work: As per Tender Uploaded on Etender 
Website 

Block 

or Name of Road As per Tender Uploaded on Etender Website Block Length (Km.)  From To 

1  
 

   

 
7.  The works shall, inter-alia, include the following, as specified or as directed. 
 (A) Road Works 
 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including camber 
corrections; construction of new road bituminous pavements remodeling/construction of junctions, intersections, 
supplying and placing of drainage channels, flumes, guard posts and other related items; construction/extension 
of cross drainage works, bridge, approaches and other related items; road markings, road signs and 
kilometer/hectometer stones; protective works for roads/bridges; all aspects of quality assurance of various 
components of the works; rectification of the Defects in the completed works during the Defects Liability Period; 
submission of “As-built” drawings and any other related documents; and other item of work as may be required 
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to be carried out for completing the works in accordance with the Drawings and provisions of the contract to ensure 
safety  and planting of trees along the roads. 

Clause Reference 
 (B) C.D. Works including bridges 
 

Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-stressed/reinforced cement 
concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage spouts/down-take 
pipes, provision of suitably designed protective works; providing wing/return walls; provision of road markings, 
road signs etc.; all aspects of quality assurance; clearing the Site and handing over the works on completion; 
rectification of the Defects during the Defects Liability Period and submission of “As-built” drawings and other 
related documents; and other items of work as may be required to be carried out for completing the works in 
accordance with the Drawings and the provisions of the contract and to ensure safety. 

 
 (C) Building Works 
  

Site clearance: setting-out and layout, provision of foundation, brick work RCC work, flooring, door, windows, 
plastering, colour washing and painting making of drains water supply and sanitary works etc. may be required to 
be carried out for completing work in accordance with the drawings and the provisions of the contract and to 
ensure safety. 

  
8. Section completion is that: -----------------------------------------------------------------     [Cl 2.2] 
    
9. The following documents also form part of the Contract:     [Cl.2.3 (11)] 

 1. GST Registration Certificate of Contractor/Firm/Company 

 2. Labour Registration Certificate of Contractor/Firm/Company 

 3. PAN of the Contractor/Firm/Company. 

4. Authorized Address, e-mail id, Mobile No., Land Line No. of the Contractor/Firm/Company on his letter pad 

duly signed by authorized person. 

5. Comparative Statement of Financial Bid 

  6. Status of bidder generated on-line at the time of opening of Technical Bid. 

7. Non judicial Stamp paper as required if any. 

8. Original Affidavit regarding correctness certificates of documents. 

9. Original Affidavit for Machineries owned/brought on hire/ lease/to be purchased and original Affidavit from 

leaser and lease as per {Clause 4.4B (b) (i) of ITB and 4.2(d)}. 

10. Original Affidavit for availability of technical personnel as per clause 4.4B (b) (ii) and 4.2(e) of ITB. 

11. Original affidavit that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the 

Appendix to ITB) of the contract price of works, during the implementation of the works as per clause 4.2(g) of 

ITB. 

12. Original copy of bank credit facilities as per format provided in bid documents as per clause 4.4B (b) (iii) and 

4.2(h) of ITB. 

13. Original copy of authority to seek references from the Bidder bankers on attached format in bid documents as 

per clause 4.2(i) of ITB. 

14.  Original Affidavit regarding near relatives and retired person as mentioned in clause 4.4B(c) (i) and (ii) of 

ITB. 
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15. Original affidavit regarding bid validity and Bidder has neither criminal record nor registered in any bar 

council. 

16. Self-Attested copy of Bid Id generated after submission of Bid. 

17. Copy of Valid Registration Certificate of the Contractor/Firm/Company in appropriate class. 
18. Any other documents as specified by the TIA 

  
10. (a) The law which applies to the Contract is the law of Union of India.        [Cl.3.1] 
 
 (b)  The language of the Contract documents is English.     [Cl.3.1] 
 
11. The Schedule of Other Contractors is attached.   [Cl. 8.1] 
 
12 A. The Technical Personnel for construction work are:                     [Cl.  9.1] 
 

 Technical Personnel  Number Experience in Road 
Works & Building works 

Contract works 
up-to Rs. 2 Crores 

Contract works 
above Rs. 2 
Crores 

i). Degree Holder in Civil Engineering   2 Years of Experience 
(minimum) 

ii). Diploma Holder in Civil 
Engineering 

  2 Years of Experience 
(minimum) 

  
 B. For field testing laboratory 
  

Technical Personnel  Number works 

Contract works 
up-to Rs. 2 
Crores 

Contract works 
above Rs. 2 Crores 

Diploma in civil 
Or B.Sc.  (P.C.M.) 
having one-year experience 

  2 Years of Experience 
(minimum) 

 
12(b) Name of Technical Personnel to be deployed during construction at site. 
 

S. 
No 

Name Designation Qualification 

    
    
    
    

 
12(c)  Amount and deductible for insurance are: [Cl. 13.1] 
 

                            Item                     Amount to be insured Deductibles 
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A. Loss of or damage to the works, 
plants and materials 

10 % of contract value Deductibles for 
insurance shall be as 
per latest tariff of 
General Insurance 
Company of India 
plus 20% of premium 
amount for items A, 
B, C & D 

B. Loss of or damage to equipment 2.5 % of contract value 
C. Loss of or damage to property 

(except the works, plant, 
Materials, and Equipment) in 
connection with the contract:  

1 % of contract value 

D. Personal injury or death Up to contract 
value Rs. 2 
Crores 
 

Rs. 2 lacs per occurrence for 
maximum three occurrences 

For contract 
value more than 
Rs. 2 Crores 

Rs. 2 lacs per occurrence for 
maximum six occurrences 

 
 
12(b) Amount and deductible for insurance are:    [Cl. 13.3 (a) 
 

                            Item                     Amount to be insured Deductibles 
A. Personal injury or death Rs. 2 Lacs for one occurrence per year Deductibles shall be 

as per latest tariff of 
General Insurance 
Company of India 
plus 20% of the 
premium amount 

 
13. Site investigation report [cl.14.1
   
 As available with Executive Engineer RED Division-----------------------------  
 
14 The key equipment’s/machinery for construction of works shall be:  
  

Name of the Equipment Cost of works above 40 
Lacs 

1 Fully electronic and computerized Hot Mix Plant (40 to 60 TPH 
capacity)/Mini Hot Mix Plant 

1 No. 

2 Paver Finisher (100 TPH) 1 No. 
3 Tar Boiler (400 Ltr.) 1 No. 
4 Pressure Distributor (1750 Sqm/Hr) 1 No. 
5 Tippers (5.50 cum / 10 MT capacity) 4 Nos. 
6 Smooth Wheeled Road Rollers. (80-100 KN) 4 Nos. 
7 Vibratory Road Roller (80-100 KN) 1 No. 
8 Water Tanker  (6 KL) 2 Nos. 
9 Tractor with Trolley 2 Nos. 

10 Vehicle mounted mechanical sprayer 1 No. 
11 Excavator  (1.00 cum bucket capacity)/ JCB/End Loader (1.00 

cum bucket capacity) 
1 No. 

12 Air Compressor  (210 Cfm) 1 No. 
13 Concrete Mixers (0.40 cum)  1 No. 
14 Concrete Joint cutting Machine for CC Pavement 1 No 
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15 Surface Vibrator 1 No 
16 Pin Vibrator 1 No 
17 Mechanical Broom 1 No. 
18 Wet Mix Plant for WMM   25cum/ Hr  capacity (where required in 

case WMM) 
1 No. 

19 Wet Mix Paver (where required in case WMM) 1 No. 
             (Cl.16.2) 

 
15. (a) Competent authorities are:      [Cl. 24.1] 
      Superintending Engineer R.E.D,                                         with powers up to Rs. 40.00 Lacs 
 Chief Engineer, R.E.D.                                              with powers up to Rs. 100.00 Lacs 
             The Director cum Chief Engineer R.E.D. --      with power above Rs.  100.00 Lacs 
 (b) Members of the standing committee for dispute redressal                       [Cl. 24.3] 
 i. Special Secretary Department of RED Government of UP 
 ii. The Director cum Chief Engineer R.E.D.  

 iii. Chief Engineer (Non-Official)/Superintending Engineer (Non-Official) selected by the Contractor from a 
panel of three persons given to him by the Director cum Chief Engineer R.E.D.   

 
16. (a) The period for submission of the programme for approval of Engineer shall be Seven days from [Cl.26.1] 
  the issue of Letter of Acceptance. 
 (b) The updated programme shall be submitted at interval of 45 days.                [Cl. 26.5] 

(c)  The amount to be withheld for late submission of programme shall be Rs. 10,000=00 per day for contract 
value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores. 
    [Cl. 26.5] 

17. The key equipment for field laboratory shall be: 
 

S.No. Name of Testing Equipment No. required 
1 Riffle Box 1 
2 Sieve Set 2 
3 Sieve Shaker,450mm 1 

4 Atterberg Limits (liquid and Plastic Limit) 
Apparatus 

1 

5 Specific Gravity Apparatus 1 
6 Auto Compaction Test (Light Compaction) 1 
7 Speedy Moisture Meter (With Chemical) 1 
8 Compression Machine 200KN 1 
9 CBR Testing Machine with Proving Ring 1 

10 CBR Mold, 1 
  Tripod Stand 12 
  Dial Gauge 12 
  Perforated Brass Plate 12 

  Penetration Piston, Bracket for Penetration dial 
gauge, Cutting collar, Displace block 

12 

  Surcharge Weight, rammer 1 
11 Moisture Tins 1 
12 Spatula 12 

13 Aggregate Impact value Machine with Accessory 
as per, IS:2386-IV 

4 

14 Flakiness gauge as per IS-2386-I 1 



RED-T-2 

 71

15 Los Angeles (Abrasion Value) Apparatus as per 
IS:2386-IV 

2 

16 3m Straight Edge with Wedges 1 

17 Water Bath (Thermostatically Controlled up to 
60oC) 

1 

18 Penetration Machine with Accessory 1 
19 softening point Apparatus with Accessory 1 

20 Extraction Machine with 6 Mold, Rammer, Base, 
etc. 

1 

21 Viscosity (Say bolt Fulrol) with Accessories 1 
22 Ductility Machine with Accessories 1 
23 Sand Replacement Cylinder with Accessories 1 
24 Core Cutter with Collar and Hand Rammer 2 

 
(B) Other Accessories, Reagents and 
Glassware 

 

1 Auger, Pick Axe, Spade, Crow Bar, etc. (Digging 
Tools) set 

2 

2 Glass Ware, Filter Paper, Beaker, Cylinder, etc. 
set 

6 

3 Trichloroethylene                                                     
Lit. 

10 

4 Oven Thermostatically Controlled (upto 200C, 
Sensitivity 1C 

1 

5 Electronic Balance 5kg cap. Accuracy 0.5gm. 1 
6 Electronic Balance 500gm cap. Accuracy 0.1gm. 1 
7 Electronic Balance 200gm cap. Accuracy 0.1gm. 1 
8 Thermometer (0oC to 5oC, 110oC, 250oC, 300oC) 6 
9 Proving ring 50 kN 2 

10 Proving ring 100 kN 1 
11 First Aid Box 1 

12 Tray Enameled (Big, Medium, small, Rectangular 
and Circular) 

6 

13 GI Tank 0.75x0.75mx0.3m 1 
14 Hot Plate 1 
15 Stop Watch 2 

16 
Sieve Set of GI frame dia 450 mm of sizes in 
mm125,90,75,63,53,45,37.5,26.5,22.4,19,13.2,1
1.2,9.5,6.7,5.6, and 4.75  with lid and pan 

one no each 

17 

Sieve Set of Brass frame dia 200 mm of sizes in 
mm 4.75,2.36,2,1.7,1.4,1.18,1.0 and size in 
micron 850, 710, 600, 425, 300, 250, 180, 150, 
90,75  with lid and pan 

two no each 

(Cl.31.la) 
18. No increase in rates of any items specified in Bill of Quantities is allowed due to variation in quantities  

   [Cl 36.1] 
19. The authorized person to make payments is Executive Engineer      [Cl.39.2] 
              Division----------------------------------------- 
 
 
20. (a) Milestones to be achieved during the contract period  
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 (1) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction. 
       
 (2) 3/8th of the value of entire contract work up to ½ of the period allowed for completion of construction. 
       
 (3) 3/4th of the value of entire contract work up to ¾th of the period allowed for completion of construction. 
       
 (b)  Amount of liquidated damages for delay in completion For Whole of work 01 percent of the Initial 
        of works Contract Price, rounded off to the nearest. 
    thousand, per week. 
 (c)  Maximum limit of liquidated damages for delay in 10 per cent of the Initial Contract Price  
 completion of work. rounded off to the nearest thousand.  
 
21.  The amount of the advance payments is                   [Cl. 45] 
 

Nature of Advance Amount Conditions to be fulfilled 
a. Mobilization 5% of Contract Price Submission of unconditional Bank 

Guarantee equal to 110% (one hundred 
ten per cent) of the amount of the advance 
payment being requested:  
 

b. Equipment 90% for new equipment brought 
to site, subject to a maximum of 

10% of the Contract Price 

Equipment brought at site subject to 
Engineer Certificate and required for the 
Works and Submission of unconditional 
Bank Guarantee equal to 110% (one 
hundred ten per cent) of the amount of the 
advance payment being requested:  

 
 
22 The standard form of Performance Security acceptable to the Employer Shall be unconditional. 
 Bank Guarantee of the type as presented in the Bidding Documents.       [Cl.46.1] 

23. (a) The Schedule of Operating and Maintenance Manuals: -              N.A. [Cl.51.1] 
  
 (b) The date by which “as-built” drawings (in scale as directed) in two sets are required is within     

 28 days of issue of certificate of completion of whole or section of the work, as the case may be. 
   [Cl.51.1] 

24. The amount to be withheld for failing to provide “as-built” drawings and photographs by              
 by the date required is: -                                                                               Rs. One Lac. 

   [Cl.51.2] 
25 (a) The period for setting up a field laboratory with the prescribed equipment   is 7 (Seven) days from the days 

from the date of notice to start work.     [Cl.52.2 (i)] 
            
 (b) The following events shall also be fundamental breach of contract:  [Cl.52.2 (j.)] 
 “The Contractor has contravened Clause 7.1 and Clause 9 of Part I General Conditions of Contract. 

 
(c)The period for to deploy machinery and equipment or personnel is 7 (Seven) days from the date of notice to 
start work  [Cl.52.2 (k)] 

 
26. The percentage to apply to the value of the work not completed representing the Employer’s additional 
 cost for completing the Works shall be: - Twenty Percent (20 %.)     [Cl.53.1]  



RED-T-2 

 73

 

 
 
 
 
 
 
 
 
 

Section 5 

Specifications  
 
 

Shall be attached as per nature of Work. 
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Section 5 (Cont’d) 

Drawings 
 
Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-2002) are to be followed 
for all-weather rural roads. 

List of Drawings: - 

1 Key Map site plan in case of Buildings . 

2 Road Alignment including cross 
sections 

 

3 Pavement Drawings 
 

4 Surface and sub surface drains with full 
details 

 

5 Culverts and minor Bridges 
 

6 Drawings for any other Road structure 
 

7 Road Furniture  

8 Building’s Design and Drawings  

9 Building’s specifications  

1. Drawings to be followed for actual execution of work should bear the stamp “Good for construction”. 

2. Any revision of working drawings should be indicated by pre-fixing R1, R2…. etc. after original reference number.  
Reasons for each revision should be clearly noted in the drawing. 

3. Complete set of drawings should be issued along with other tender documents so as to form part of the agreement. 

4. Drawings are not available with the bidding documents downloaded from the website which may be obtained from 
the office of the concerned Division as indicated in the NIT. 
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Section 6 
FORM OF BID FOR PART I OF THE BID 

 
Technical Qualification Part I of Bid 

 
The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part II of the Bid. 
 
Superintending Engineer, RED, CIRCLE AYODHYA 
 
Address :  Bara Ramana Reedganj, Ayodhya 
                         
Identification Number of Works:  ------------------------------------------------------- 
 
Description of Works ---------------------------------------------------------------------------------------- 
 
Dear Sir.   
 
1.  Having read the Bidding Documents, Requirements for submission of documents in ITB Clause 12, and 
acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we submit in attachment all documents 
required in the Bidding Document together with all the Affidavits regarding the correctness of information/documents 
for the above stated bid.   
2.  I/we confirm that the Bid fully complies with all the requirements including the Bid Validity and Bid Security 
as required and specified by the bidding documents.   
3.  I/we certify that the information furnished in our bid is correct to the best of our knowledge and belief. 
 
 
 
Authorised Signatory...............................................  
  
Name and Title of Signatory...................................... 
   
Name of Bidder...................................................... 
.   
Authorised Address of Communication........................ 
   
 .......................................................................................  
 
Telephone Nos (Office) ……………………………… 
 
Mobile No. …………………………………………… 
 
Facsimile (Fax) No. …………………………………. 
 
Electronic Mail Identification (Email ID)  
 
 
Bidder is to upload mandatorily this part I in Technical Bid. 
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Form of Bid for Part II of the Bid 
 

Financial Part II of Bid 
 
The Bidder shall fill in and load this form for Part II of Bid separately from the form for Part 

I of the Bid 
 
Superintending Engineer, RED, CIRCLE AYODHYA 
 
Address :  Bara Ramana Reedganj, Ayodhya 
                         
Identification Number of Works:  ---------------------------------------------------- 
 
Description of Works. ------------------------------------------------------------------------------------------------------------ 
 
Dear Sir 
 
1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the basis of evaluation in 
Part I of the Bid, we offer to execute the works described above, remedy any defects therein, and carry out the routine 
maintenance (if any) in conformity with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 
accompanying in Part II of the Bid.  
2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ we understand that 
you are not bound to accept the lowest or any bid you receive.   
3.  I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in accordance with 
the Contract Conditions. 
  
 
Signature of Authorised Signatory...............................................  
  
Name and Title of Signatory...................................... 
   
Name of Bidder.............................................................  
  
Authorised Address of Communication........................ 
   
 ...................................................................................... 
.  
Telephone Nos (Office) ……………………………… 
 
Mobile No. …………………………………………… 
 
Facsimile (Fax) No. …………………………………. 
 
Electronic Mail Identification (Email ID) ……………… 
 
 
Bidder is to upload mandatorily this part II in Technical Bid as well as in Financial Bid. 
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Section 7 

Bill of Quantities 

Preamble 
 

1.  Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, Specifications 
and Drawings. 

 
12. For the construction of works, the quantities given in the Bill of Quantities are estimated and are given to provide 

a common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, 
as measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the 
Bill of Quantities.  

 
13. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out in the 
Contract. 
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Bill of Quantities 
(For Percentage Rate Bids) 

 
1. Name of Work: 

 
  

or Name of Road Block Length (Km.)  From To 

1  
 

   

(a)  Note: - Bidder has to quote %age Above/Below or at par online at prescribed column/Row.  
 

Sl. No. Description 
of item (with 

brief 
specification 

and reference 
to book of 

specification) 

Unit Quantity Rate  
In figures In words 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 
Note: - Rate floated in BoQ are inclusive all taxes except GST which will be paid extra as per latest Government 
Order 

Signature of the Contractor 
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Section 8 
 
 

Letter of Acceptance and Other Forms 
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OFFICE OF THE SUPERINTENDING ENGINEER 
RURAL ENGINEERING DEPARTMENTS,  

CIRCLE AYODHYA 
NO.....   ................                                                                                                     DATED    .................. 

(a) LETTER OF ACCEPTANCE 
To, 
M/s  ....................................... 
 .................................................... 
 ........................................... 

 This is to notify you that on behalf of the Governor of UP, the Superintending Engineer R.E.D. CIRCLE                   
-------------------------, has accepted your Bid dated -----------------    for execution of the Work for District--------------  

1. Name of Work: As per Tender Uploaded on Etender Website   
or Name of Road As per Tender Uploaded on Etender Website Block Length 

(Km.)  From To 

1  
 

   

for the contract Price of Rs....................... (In words ……...................................................only) is hereby accepted by our 
Agency. 
 You are hereby requested to furnish Performance Security, (and additional security for unbalanced bids in terms 
of ITB Clause 26.3) [where applicable] in the form detailed in Cl. 31.2 of ITB for an amount of Rs. ----------------------- 
(in words--------------------------------------------------) valid up to 45 days from the date of expiry of Defects Liability 
Period i.e. up to ............ for Performance Security and an amount of Rs. ----------------------- (in words----------------------
----------------------------) for unbalance security valid up to the construction period plus 45 days extra and sign the 
Contract within 10 days of the receipt of this Letter of Acceptance, failing which action as stated in Cl. 31.3 of ITB will 
be taken. All Performance securities and Unbalance security will be duly pledged in the name of Superintending 
Engineer RED ------------ 
 You are also requested to submit the work programme, List of Tools and Plants to be brought to site, Name of 
technical personnel to be deployed at site (if any), Name of borrow pits in case of Earth filling by cartage earth, Name of 
quarry from where the Stone Ballast will be brought to site. 
 You are also requested to submit the Non-judicial stamp paper of Rs.................... (In words 
……………...............................................) at the time of signing of agreement. 
 You are also requested to indicate your nominee as required under Clause 55.2 of the GCC. 
please be noted in case of any document attached with your tender is found incorrect in any manner whatsoever 
then this acceptance letter will stand with drawn an action like FIR and Blacklisting shall be taken as per clause 32 
of I.T.B of bidding document. 

Yours faithfully, 

Superintending Engineer 
Rural Engineering Department 

Circle, 
No. & Dated as above. 
 Copy to E.E                                     Div, R.E.D.                           for information & necessary action. 

Superintending Engineer 
Rural Engineering Department             
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 (b) Standard Form of Agreement 
 

Notes on Standard Form of Agreement 
The Agreement should incorporate any corrections or modifications to the Bid resulting from 

corrections of errors (Instructions to Bidders, Clause 26). 

Standard Form: Agreement  

 
This agreement, made the    ......   day of  .................. of   20------  between Superintending Engineer , R.E.D. Circle, ----
--------------------------------- on behalf of Governor of UP                         , (hereinafter called “the Employer”) of the one 
part, and  
...................................................................................................................... 
[Name and address of Contractor] (Hereinafter called “the Contractor” of the other part). 
Whereas the Employer is desirous that the Contractor execute the Work of----------------------------------------------------                            
District-   
     Description of the Works 

1. Name of Work: As per Tender Uploaded on Etender Website   
or Name of Road As per Tender Uploaded on Etender Website Block Length (Km.)  From To 

1  
 

   

                     
(Hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein at a cost of Rs...................  (In 
words.............................................................only) 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the 

Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part 
of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein 
in conformity in all aspects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

(1)   Agreement,  
(2)   Notice to Proceed with the Work,  
(3)  Letter of Acceptance, 
(4)  Contractor’s Bid Part I and part II 
(5)  Contract Data,  
(6)  Special Conditions of Contract Part II,  
(7)  General Conditions of Contract Part I, 
(8)  Specifications,  
(9)  Drawings,  
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(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any change in up loaded 
BOQ will be allowed.  

(11) NIT 
(12) T-4 
(13) T-5 
(14) T-6 in original. 
(15) Name of the Contractor Nominee as per clause 55.2 (if any) and  
(16) Any other document listed in the Contract Data.    

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. 
The Common Seal of  

 
Superintending Engineer 

Rural Engineering Department, 
Circle, Ayodhya 

 
Was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said To, 
 
   ......................................... 
   ............................................. 
   .............................................. 

 
In the presence of:  Executive Engineer 
   Rural Engineering Department, 
   District- BARABANKI 
 
Binding Signature of Employer authorized representative 
    
    

Superintending Engineer 
Rural Engineering Department, 

Circle, Ayodhya 
 

 
 
Binding Signature of Contractor  
        
        
    ......................................... 
    ............................................. 

                                                           ..............................................  
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OFFICE OF THE SUPERINTENDING ENGINEER, 
RURAL ENGINEERING DEPARTMENTS 

CIRCLE, Ayodhya 
(c) Issue of Notice to proceed with the work 

 
LETTER NO..............................                                                                          DATED..................... 
 
To, 
 
........................................... 
...................................... 
............................. 
 
Dear Sirs: 
 Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 30.2 and signing of the 
contract for the construction of ------------------------------------------------------------------------- 
for Distt. --------------------------------- 

1. Name of Work: As per Tender Uploaded on Etender Website    
or Name of Road As per Tender Uploaded on Etender Website Block Length (Km.)  From To 

1  
 

   

 
           You are hereby instructed to proceed with the execution of the said works in accordance with the contract documents. 
Contract Bond No.: - 
Date of start: - 
Due date of Completion: - 
Due Date of Defect liability period: - 
 

Yours faithfully, 

Superintending Engineer 
Rural Engineering Department 

Circle, 
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(d) Form of unconditional Bank guarantee for advance payment       
BANK GUARANTEE FOR ADVANCE PAYMENT 

 
 
To,  
Superintending Engineer, 
R.E.D. Circle  
 AYODHYA  
 
 
Gentlemen: 
 
In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the above-
mentioned Contract, ______________________________ [name and address of Contractor] (hereinafter called “the 
Contractor”) shall deposit with __________________________________ [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 
___________________________ 
[amount of guarantee]1 _______________________________________ [in words]. 
 
         We, the _____________________________________ [bank or financial institution], as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 
______________________________ [name of Employer] on his first demand without whatsoever right of objection on our 
part and without his first claim to the Contractor, in the amount not exceeding ____________________________________ 
[amount of guarantee]1 ________________________________________ . 
 
         We further agree that no change or addition to or other modification of the terms of the Contract or of Works to be 
performed thereunder or of any of the Contractor. 
documents which may be release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 
         This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 
__________________________________ [name of Employer] receives full repayment of the same amount from the 
Contractor. 
 
                     Yours truly, 
 
                      Signature and seal: __________________________________________ 
                      Name of Bank/Financial Institution: _____________________________ 
                      Address: ___________________________________________________ 
                      Date: ______________________________________________________ 
 
                      
 
 
________________________________________________________________________ 
 
1.     An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment and 
denominated in Indian Rupees.  
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 
PERFORMANCE BANK GUARANTEE 

 
To,  
Superintending Engineer, 

Circle R.E.S. 
 ____________________________________  
 
 
 
WREREAS ____________________________________________ [Name and Address of Contractor] 
(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated _________________ 
to execute ______________ [Name of Contract and brief description of Works] herein after called “The Contract.” 
 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a bank 
guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in accordance 
with the Contract. 
 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee. 
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to 
a total of  ____________________ [amount of guarantee] _______________ ___________________ [in words], such sum 
being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to pay 
you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 
___________________ [amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons 
for a demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with the demand.  
 
We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be 
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in 
anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 
 
This Guarantee shall be valid until a date 45 days after the expiry of defect liability period calculated after intended 
completion date. 
 
 
 
Signature and seal of the guarantor _____________________________________________ 
 
Name of Bank  ___________________________________________________________ 
 
Address   ___________________________________________________________ 
 
Date  __________________________________________________________ 

RED-T-4 
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dk;kZy; ftyk eftLVªsV] ------------------------------------------------ 
 

pfj= izek.k&i= 
 

1- vkosnd dk uke Jh@Jherh -------------------------------------------------- 
2- firk@ifr dk uke Jh ------------------------------------------------------------- 
3- vk;q --------------------------------------------------------------------------------- 
4- 'kSf{kd ;ksX;rk --------------------------------------------------------------  
5- O;olk; -------------------------------------------------------------------------- 
6- irk& ¼v½ LFkkbZ irk nwjHkk"k lfgr -------------------------------------------- 
                      --------------------------------------------------------------------------- 
  ¼c½ vLFkkbZ irk nwjHkk"k lfgr ----------------------------------------- 
                      --------------------------------------------------------------------------- 
7- vijkf/kd eqdneksa dk fooj.k -------------------------------------------------------------- 
 
O;fDr ds fo:) tuin esa ntZ eqdneksa] vijkf/kd xfrfof/k;ksa vkSj vlkekftd dk;ksZa dk fooj.k fn;k tk;A 
;fn fdlh U;k;ky; esa vijkf/kd eqdnek py jgk gS rks mldk fooj.k Hkh fn;k tk;A ;fn yksd fuekZ.k 
foHkkx vFkok jkT; ljdkj ds vU; foHkkxksa }kjk CySd fyLVsM fd;k x;k gks rks mldk fooj.k Hkh fn;k tk;A 
ekfQ;k@xSaxsLVj xfrfof/k;ksa ,oa laxfBr vijk/kksa esa fyIr O;fDr;ksa ds ckjs esa fo’ks"k :i ls tkWap djus ds ckn 
gh izek.k i= fuxZr fd;k tk; vkSj bldk mYys[k bl dkye esa vo'; fd;k tk;A 
 
8- lkekU; [;kfr -------------------------------------------------------------------------------------------------------- 
9- izek.k&i= %& 
 esjs }kjk Jh ---------------------------------------- ds dk;Z vkSj vkpj.k rFkk pfj= ds laca/k esa iwjh rF;kRed tkudkjh 
dj yh xbZ gSA buds fo:) vijkf/kd eqdneksa dh lwpuk Hkh iqfyl ls izkIr dh xbZ gSA lHkh rF;ksaa dh 
tkudkjh ds Ik'pkr~ eSa izekf.kr djrk gwWa fd Jh ----------------------------------------- dk dk;Z vkSj vkpj.k rFkk pfj= mRre 
gS vkSj buds yksd fuekZ.k foHkkx esa vFkok jkT; ljdkj ds fdlh foHkkx esa Bsdsnkj dk dk;Z djus ij lkekU;r% 
vkifRr izrhr ugha gksrhA 
 
fnukad ----------------------------------        gLrk{kj 

             ftyk eftLVªsV@dysDVj 
                    ¼eqgj lfgr½ 
 
 

 
  jktif=r vf/kdkjh  

}kjk izekf.kr    
ikliksVZ lkbt dk     
uohure QksVksxzkQ 

   pLik fd;k tk; 
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uksV%&1- ftyk eftLVsªV@dysDVj }kjk ;g izek.k&i= vius Lo;a ds gLrk{kj ls fuxZr fd;k tk;sxkA mlds 
LFkku ij fdlh vU; vf/kdkjh }kjk izek.k&i= fuxZr ugha fd;k tk;sxkA 
 2- izek.k&i= nsus ds iwoZ og vko”;drkuqlkj ofj"B iqfyl v/kh{kd@iqfyl v/kh{kd@ 
rglhynkj@,l0Mh0,e0@vij ftykf/kdkjh vFkok fdlh vU; vf/kdkjh ls tkWap djkdj fjiksVZ izkIr dj 
ldrs gSaA 
 
 3- lacaf/kr O;fDr ls Lo?kks"k.kk 'kiFk&i= ys ldrs gSaA 
 
 4- ;g izek.k&i= lkekU;r% nks o"kZ ds fy, ekU; gksxkA ;fn blls iwoZ dksbZ vijkf/kd ?kVuk gksrh gS 
vFkok izkFkhZ ds fo:) dksbZZ vijkf/kd eqdnek vkfn ntZ gksrk gS ;k og fdlh laxfBr vijk/k esa ;k ekfQ;k 
xfrfof/k;ksa esa ;k vlkekftd xfrfof/k;ksa esa idM+k tkrk gS rks iqfyl foHkkx dk ;g mRrjnkf;Ro gksxk fd 
bldh lwpuk og ftyk eftLVsªV@dysDVj rFkk lacaf/kr foHkkx ds vf/kdkfj;ksa dks nsxk vkSj izek.k&i= rRdky 
fujLr fd;k tk;sxkA 
 
 5- bu izek.k&i=ksa dh izfof"V ftykf/kdkjh dk;kZy; esa rFkk ofj"B iqfyl v/kh{kd@iqfyl v/kh{kd 
dk;kZy; esa ,d vyx jftLVj esa fof/kor vafdr dh tk;saxh vkSj fuxZr izek.k&i= dh ,d izekf.kr QksVks 
izfr jftLVj esa vo’; j[kh tk;sxhA 
 
 6- bl izek.k&i= ds fuxZr djus vFkok fujLr djus ds laca/k esa vfUre fu.kZ; lacaf/kr ftyk 
eftLVsªV@dysDVj dk gksxkA  
 7- fuxZr izek.k&i= dh ,d dk;kZy; izfr ¼Office copy½ ofj"B iqfyl v/kh{kd@iqfyl v/kh{kd 
dk;kZy; esa vo'; j[kh tk;sxh vkSj ,d vyx jftLVj esa izfof"V vafdr dh tk;sxh ftlls fjdkMZ jgsA 
 
 8- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk uohure QksVksxzkQ] tks jktif=r vf/kdkjh }kjk 
izekf.kr gks] pfj= izek.k&i= ds Åij fu/kkZfjr LFkku ij pLik fd;k tk;sxkA  
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RED-T-5 
 

dk;kZy; ftyk eftLVªsV] ------------------------------------------------- 
 

gSfl;r izek.k&i= 
 

1- izkFkhZ dk uke ¼O;fDr@QeZ@laLFkk dk uke½ ------------------ 
 
2- firk@ifr dk uke Jh ------------------------------------------------------------ 
 
3- fuokl LFkku   
  ¼v½ iwjk LFkkbZ irk nwjHkk"k lfgr ----------------------------------- 
                      --------------------------------------------------------------------------- 
  ¼c½ vLFkkbZ irk nwjHkk"k lfgr ----------------------------------------- 
                      --------------------------------------------------------------------------- 
4- O;olk; -------------------------------------------------------------- 
 

5- lEifRr dk fooj.k%& ftyk eftLVªsV@dysDVj ds }kjk py@vpy@ lEifRr@gSfl;r ds laca/k esa 
iwjk fooj.k fuEu izdkj ls fn;k tk;A 
 

¼i½vpy lEifRr& tehu@Hkw[k.M@edku@nqdku@O;olkf;d izfr"Bku@m|ksx /kU/ks vkfn dk iwjk 
fooj.kA ;g lEifRr Bsdsnkj ds uke gS vFkok fdlh vU; O;fDr ds uke ls gS] bldk Li"V mYys[k fd;k 
tk;A bl laca/k esa l{ke vf/kdkjh }kjk fuxZr izek.k&i= layXu fd;k tk;A lEifRr dk ewY;kadu@cktkj 
ewY; rFkk lEifRr cSad vFkok fdlh foRrh; laLFkk esa ekxsZt gks rks mldk fooj.k Hkh fn;k tk;A 
 

¼ii½py lEifRr& eksVj okgu@fuekZ.k dk;ksZa esa iz;qDr e'khuksa rFkk vU; py lEifRr dk iwjk fooj.k fn;k 
tk;A ;g lEifRr Bsdsnkj ds uke gS vFkok fdlh vU; O;fDr ds uke ls gS] bldk Li"V mYys[k fd;k tk;A 
bl laca/k esa l{ke vf/kdkjh }kjk fuxZr izek.k&i= layXu fd;k tk;A lEifRr dk ewY;kadu@cktkj ewY; 
fdruk gSA ;g lEifRr cSaad vFkok fdlh foRrh; laLFkk esa ekxsZt gks rks mldk fooj.k fn;k tk;A 
 

6- cSad vFkok foRrh; laLFkk esa dksbZ /kujkf’k gks rks blds fy, cSad dk uke@[kkrk la[;k ,oa mlesa j[kh 
/kujkf'k dk fooj.k fn;k tk;A blds fy, cSad vFkok foRrh; laLFkk }kjk fuxZr izek.k&i= layXu fd;k 
tk;A 
 

 
  jktif=r vf/kdkjh  

}kjk izekf.kr    
ikliksVZ lkbt dk     
uohure QksVksxzkQ 

   pLik fd;k tk; 
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7- gSfl;r izek.k i= ds fy, gSfl;r ds :i esa ;fn cSad esa tek /kujkf'k n'kkZ;h tkrh gS rks og /kujkf'k 
de ls de rhu ekg igys ls cSad esa tek gksuh pkfg, vkSj dk;Z iwjk gksus rd cSad esa vo'; tek jguh 
pkfg,A 
 

8- izkFkhZ dk iSu uEcj ---------------------------------------------------------------------------------- gSA 
 esjs }kjk Jh ¼;gkWa O;fDr@QeZ@laLFkk vkfn dk uke fy[kk tk;½-------------------------------dh py vkSj vpy 
lEifRr ds ckjs esa rF;ksa dh tkudkjh dj yh xbZ gS vkSj mldk fooj.k mijksDrkuqlkj fn;k x;k gSA 
 
 eSa izekf.kr djrk gwWa fd esjh tkudkjh esa mijksDr lHkh rF; lgh gSa vkSj rF;kRed fjiksVZ ds vk/kkj 
ij ;g izek.k&i= fuxZr fd;k tk jgk gSA 
 
fnukad---------------------------------         gLrk{kj 

             ftyk eftLVªsV@dysDVj 
                    ¼eqgj lfgr½ 
 
 

uksV%& 1- ftyk eftLVsªV@ dysDVj }kjk ;g izek.k&i= vius Lo;a ds gLrk{kj ls fuxZr fd;k tk;sxkA 
mlds LFkku ij fdlh vU; vf/kdkjh }kjk izek.k&i= fuxZr ugha fd;k tk;sxkA 
  2- izek.k&i= nsus ds iwoZ og vko';drkuqlkj rglhynkj@,l0Mh0,e0@vij ftykf/kdkjh@cSad 
vf/kdkjh vkFkok fdlh vU; vf/kdkjh ls tkWp djkdj fjiksVZ izkIr dj ldrsa gSaA 
  3- lacaf/kr O;fDr ls Lo?kks"k.kk ’kiFk&i= Hkh ys ldrsa gSaA 
  4- ;g izek.k&i= lkekU;r% nks o"kZ ds fy, ekU; gksxkA ;fn blls iwoZ dksbZ egRoiw.kZ foØ; vkfn 
gksrk gS vFkok lEifRr esa ifjorZu gksrk gS ;k deh vkrh gS rks lacaf/kr O;fDr dk ;g mRrjnkf;Ro gksxk fd 
bldh lwpuk og ftyk eftLVsªV@ dysDVj rFkk lacaf/kr foHkkx ds vf/kdkfj;ksa dks nsxk vkSj izek.k&i= esa 
la’kks/ku tkjh fd;k tk;sxkA 
  5- bl izek.k&i=ksa dh izfof"V ftykf/kdkjh dk;kZy; esa ,d vyx jftLVj esa fof/kor vafdr dh 
tk;saxh vkSj fuxZr izek.k&i= dh ,d izekf.kr QksVks izfr jftLVj esa vo’; j[kh tk;sxhA 
  6- bl izek.k&i= ds fuxZr djus vFkok fujLr djus ds laca/k esa vfUre fu.kZ; lacaf/kr ftyk 
eftLVsªV@ dysDVj dk gksxkA 
 
  7- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk uohure QksVksxzkQ] tks jktif=r vf/kdkjh }kjk 
izekf.kr gks] gSfl;r izek.k&i= ds Åij fu/kkZZfjr LFkku ij pLik fd;k tk;sxkA  
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RED-T-6 
 

’kiFk&i= 
 

eSa -------------------------------------------------------------- iq= Jh -----------------------------
fuoklh 
¼LFkk;h irk½ -------------------------------------------------------------------- 
¼vLFkk;h irk½ -----------------------------------------------------------------------dk fuoklh gWwaA eSa 'kiFk iwoZd fuEu 
?kks"k.kk djrk gWwA 
 
 
1- eSa xzk0v0fo0 dk ,@ch@lh@Mh@bZ Js.kh dk iathd`r Bsdsnkj gwWaA ¼foHkkx }kjk fuxZr Js.kh laca/kh izek.k&i= 
layXud fd;k tk;½ esjs ikl i;kZIr py vkSj vpy lEifRr gS vkSj O;olkf;d :i ls eSa xzk0v0ls0 ds dk;kZs 
dks iwjk djus ds fy, l{ke vkSj leFkZ gWawA esjs ikl vko';d e'kkhuas vkSj midj.k vkfn Hkh gSa rFkk eq>s bl 
dk;Z dk iz;kIr vuqHko gSA 
 
2- xzk0v0foHkkx }kjk tks ¼dk;Z dk fooj.k fy[k tk;½---------------------------------------------------------------- djkus dh fufonk 
i=kad %&&&&@xzk0v0fo0@fufonk i=kyh@i=koyh la0-----@vuq0lgk;d@20------@ fnuakd%-------------------fuxZr 
dh xbZ gS mlds fy, eSa foHkkx }kjk fu/kkZfjr izk:i ij fufonk Hkj jgk gWaWwA 
 
3- esjs }kjk fn;s tk jgs izek.k&i=% pfj= izek.k i=@gSfl;r izek.k&i=@vk;dj izek.k&i=@O;kikj dj 
izek.k&i=@fcM flD;ksfjVh izek.k&i=@fcM dSfiflVh izek.k&i=@tekur /kujkf'k vkfn dk izek.k&i= rFkk 
vU; lqlaxr vfHkys[k vkfn ewy:i esa@vko'k;d izekf.kr izfr fufonk i= ds lkFk layXud dj fn;s x;ss 
gSaA 
 
4- esjk iSu ua0 ------------------------------------------- gSA ¼vk;dj foHkkx }kjk iznRr izek.k&i= layXud fd;k tk;½ 
 
5- esjs fo:) vijkf/kd eqdneksa dk fooj.k fuEu izdkj gSA ;gkWa iwjk fooj.k fn;k tk;A 
 1- eqdnek uEcj ----------------------------------- 
 2- /kkjk;sa -------------------------------------------------- 
 3- Fkkuk ---------------------------------------------------- 
 4- tuin ------------------------------------------------ 
 5- U;k;ky; ¼tgkWa eqdnek py jgk gS½ ---------------------------------------------------------- 
 
6- eSa yksd fuekZ.k foHkkx@ xzk0v0 foHkkx vFkok jkT; ljdkj ds vU; foHkkxksa }kjk CySd fyLVsV Bsdsnkj dh 
Js.kh esa ugha vkrk gWawA eSa vijkf/kd xfrfof/k;ksa] ekfQ;k rFkk xSaxsLVj xfrfof/k;ksa vkSj laxfBr vijk/k djus 
dh xfrfof/k;ksa vkSj vlkekftd dk;ksZa vkfn esa fyIr ugha gwWaA eSa ekfQ;k vkSj vijk/kh ugha gWawA esjk pky&pyu] 
dk;Z rFkk vkpj.k mRre gSA 

 
  jktif=r vf/kdkjh  

}kjk izekf.kr    
ikliksVZ lkbt dk     
uohure QksVksxzkQ 

   pLik fd;k tk; 
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7- esjs fo:) tuin esa rFkk izns'k esa dksbZ Hkh eqdnek ntZ ugha gSA ¼;fn gS rks mijksDrkuqlkj fooj.k vafdr 
djsa½A 
8- eSa ckj dkSafly dk lnL; ugha gwWA 
9- ;fn Bsdk izkIr djus ds Ik'pkr~ esjs fo:) ekfQ;k xfrfof/k;ksa@vlkekftd xfrfof/k;ksa ,oa laxfBr 
vijkf/kd xfrfof/k;ksa esa fyIr gksus ds ckjs esa dksbZ f'kdk;r izekf.kr ik;h tkrh gS rks l{ke vf/kdkjh dks ;g 
vf/kdkj gksxk fd og esjk Bsdk@vuqcU/k fujLr dj nsA bl ij eq>s dksbZ vkifRr ugha gksxhA esjs }kjk ;fn 
foHkkx@jkT; ljdkj ds fo:) dksbZ vijkf/kd d`R; fd;k tkrk gS vFkok ljdkjh /ku dk xcu fd;k tkrk 
gS rks l{ke vf/kdkjh dks ;g vf/kdkj gksxk fd og esjs fo:) vijkf/kd eqdnek fu;eksa ds vUrxZr ntZ 
djk;sA 
10- eSa vuqcU?k dh “krksZa ds vuqlkj le; ls] iwjh xq.koRrk ds lkFk&lkFk fu/kkZfjr fof'kf"V;ksa ds vuq:i dk;Z 
iwjk d:aWxk vkSj foHkkx dks iwjk lg;ksx iznku d:aWxkA 
11- esjk dk;Z ,oa vkpj.k mRre gSA 
12- eSa 'kiFkiwoZd ?kks"k.kk djrk gWaw fd esjk LFkkbZ irk vkSj vLFkkbZ irk fuEu izdkj gS%& 

 ¼v½ LFkk;h irk ¼nwjHkk"k lfgr½ ---------------------------------------------------------- 
 ¼c½ vLFkk;h irk ¼nwjHkk"k lfgr½ ---------------------------------------------------------- 
  ¼;gkWa iwjk irk nwjHkk"k lfgr ,oa fiudksM lfgr fy[kk tk;½ 
 
13- eSa 'kiFk iwoZd ?kks"k.kk djrk gWaw fd eSa mijksDr irs ij jgrk gWaw rFkk foHkkx }kjk iznku fd;s x;s dk;Z ds 
iwjk gksus rd esjs fdlh irs esa lkekU;r% dksbZ ifjorZu ugha gksxkA ;fn vifjgk;Z ifjfLFkfr;ksa esa fdlh irss esa 
ifjorZu gksrk gS rks bldh lwpuk eSa rRdky vf/k'kklh vfHk;Urk] xzk0v0fo0 vkSj ftyk eftLVsªV@dysDVj 
dks nwaWxkA 
14- eSa ;g Hkh ?kks"k.kk djrk gWaw fd foHkkx ds ftl dk;Z ds fy, esjs }kjk Bsdk fy;k tk jgk gS mlds lkis{k 
py ,oa vpy lEifRr dk gSfl;r izek.k&i= ftyk eftLVsªV@dysDVj ¼tuin dk uke fy[kk tk;½ -----------
----------------------------- }kjk izkIr djds izekf.kr Nk;k izfr layXu fd;k tk jgk gSA eSa ’kiFk iwoZd ;g Hkh ?kks"k.kk 
djrk gwWa fd dk;Z larks"ktud :i ls iw.kZ gksus rd gSfl;r izek.k i= esa bafxr laifRr dks fodz; vFkok fxjoh 
Ukgha j[kwxkWA 
15- eSa viuh iw.kZ tkudkjh esa iwjs gk'kks&gok'k esa] LoLFkfpr ls] iwjh lR;fu"Bk ls rFkk LosPNk ls ;g 'kiFk&i= 
fy[kdj ns jgk gWawA bZ'oj esjh enn djsaA 
 
fnukad ------------------------      'kiFkh dk iwjk gLrk{kj  
          iwjk uke& 
          irk& 
 

uksV%& 1- ;g Lo?kks"k.kk 'kiFk&i= :0 100@& ¼:0 ,d lkS½ ds  Stamp paper  ij uksVjh }kjk lk{;ksa dh 
mifLFkfr esa lR;kfir djkrs gq, fn;k tk;sxkA 

 2- vlR; 'kiFk&i= nsuk ,d laxhu vkSj laKs; vijk/k gSA 
 3- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk QksVksXkzkQ] tks jktif=r vf/kdkjh }kjk izekf.kr gks] 

’kiFk&i= ds Åij fu/kkZZfjr LFkku ij pLik fd;k tk;sxkA  
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izLrqr fd;s tkus okys vU; ’kiFk&i=ksa dk izk:i  
 

lsok esa  
v/kh{k.k vfHk;Urk 
xzkeh.k vfHk;U=.k foHkkx 
ifje.My%&&&&&&&&&&&&&&&&&&&& 

fufonk lwpuk i=kad %&&&&@xzk0v0fo0@fufonk i=kyh@i=koyh la0-----@vuq0lgk;d@20------@ fnuakd%- 
dk;Z dk uke vFkok- dk;Z dh igpku la0 %&&&&&&&&&&&&&&&& 

 
eSa -------------------------------------------------------------- iq= Jh ----------------------------------------------------------------fuoklh 
¼LFkk;h irk½ -------------------------------------------------------------------- 
¼vLFkk;h irk½ -----------------------------------------------------------------------dk fuoklh gWwaA eSa 'kiFk iwoZd fuEu 
?kks"k.kk djrk gWwA 
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