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SECTIONI1

UttarPradeshRuralEngineeringDepartment

ListoflImportantDatesofBidsforConstructionofRoadsandBuilding under

OfficeoftheExecutiveEngineerU.P.R.E.D.

Address:

Fore-tendering

NameofBuildingWork:--Attached

Nameof Road

From

Length(Km.)

CompletionPeriodforconstructionofworks:

months(includingRainySeason)

DateoflssueofNoticelnvitingBid

01.05.2025

PeriodofavailabilityofBiddingDocumentson
websitehttps://etender.up.nic.in.

fromdated:-- 15.04.2026 TO 15.05.2026

Time,DateandPlaceofPre-BidMeeting

Place:OfficeoftheExecutiveEngineer,RuralEngineering

Department, 1

Time:-12.30PM

DeadlineforReceivingBidsonline,including
requireddocumentasmentionedinclausel 10fITB

-14.05.2026" Timeupto12:00 Noon

DateofSubmissionoforiginaldocuments.

Original Affidavit of Correctness and Self Attested
copyofBididgeneratedaftersubmissionofbid willbe
submitted at the time of Signing of Contract Bond tothe
Employer.
EmployerOffice:-ExecutiveEngineer,Rural
EngineeringDepartment,

websiteof RED

shttps://www.upred.gov.in(notfortendering)

TimeandDateforopeningBid/Bids

OpeningofBids:TheBidswillbeopenedonlineby
theauthorizedofficerattheappointedtime

TimeandDateforopeningoftheBid. Date: —
15.05.2026
Time:-12.30PM

PlaceofopeningBid/Bids

OFFICEOFTHEEXECUTIVEENGINEERRUR
AL ENGINEERING  DEPARTMENT
DIVISION-SONBHADBRA -

LastDateofBid Validity

90Daysfromthedeadlinedateforbid submission

OfficerinvitingBids

ExecutiveEngineerRuralEngineeringDepartment
District- SONBHADRA onbehalfoftheGovernorof
UP




SECTIONI1

UttarPradeshRuralEngineeringDepartment

ListoflImportantDatesofBidsforConstructionofRoadsandBuilding under

OfficeoftheExecutiveEngineerU.P.R.E.D.

Address:

For ManualTendering

BLOCK:

NameofBuildingWork:

Nameof Road

From

Length(Km.)

CompletionPeriodforconstructionofworks:

months(includingRainySeason)

DateoflssueofNoticelnvitingBid

PeriodofavailabilityofBiddingDocumentsinthe
concerned Employer office, Superintending
EngineerOffice, DM OfficeasperNIT

fromdated: to

Time,DateandPlaceofPre-BidMeeting

Place:OfficeoftheExecutiveEngineer,RuralEngineering
Department,

Time:-12.30PM

Deadline for Receiving Bids in Employer office,
Superintending Engineer Office, DM Office as per
NIT,includingrequireddocumentasmentionedin
clausel120f ITB

Timeupto12:00Noon

Date of Submission of original documents such as
Bid Security, Cost of Bid Document (if any) and
AffidavitofCorrectness,T-6,Authorizedaddress
ofthe bidder.

TobesubmittedwithBidalongwithanothertender
document as required in NIT.
EmployerOffice:-ExecutiveEngineer,Rural
EngineeringDepartment,

websiteof RED

shttps://www.upred.gov.in(notfortendering)

TimeandDateforopeningBid/Bids

OpeningofBids:TheBidswillbeopenedinthe
officeof: asspecifiedbythe
authorized officer at the appointed time

TimeandDateforopeningoftheBid. Date: --

Time:-12.30PM

PlaceofopeningBid/Bids

OFFICEOFTHEEXECUTIVEENGINEERRUR
AL ENGINEERING DEPARTMENT
DIVISION

LastDateofBid Validity

90Daysfromthedeadlinedateforbid submission

OfficerinvitingBids

Executive/AssistantsEngineerRural
Department District
GovernorofUP

Engineering
onbehalfofthe
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EmployerOffice:-ExecutiveEngineer,RuralEngineeringDepartment,-SONBHADRA
LastDate/Timeforreceiptofbidsthroughe-procurement- SONBHADRA upto12.00Noon.
Dateofopeningofbidsthroughe-procurement:-20.05.2025

at12.30pmintheOfficeofthe EXECUT|[IVEENGINEERRURAL ENGINEERINGDEPARTMENTDIVISION

Forfurtherdetailspleaselogontohttps://etender.up.nic.inanddownloadthebiddocument.

Timeallowedforcompletionofeachworkisasmentionedincolumnno.7,includingrainyseason.
Thebidsshallremainvalidforacceptancefora periodof90(ninety)days fromthelastdateofsubmissionofbids. Bids once
submitted cannot be withdrawn after the deadline date of submission of bids.

Thesitefortheworkisavailable.

Incaseofanydiscrepancybetweenthedownloadedbiddocument andthatavailable withtheconcernedExecutive
Engineer, the bid document available in the Executive Engineer's office would be considered authentic.
Bidmustbesubmittedthroughe-procurement:onorbeforedated upto12.00Noon.

Each Bidder is required to submit the scanned copy of the following affidavit and document on line
andoriginalcopy at the time of signing of agreement.

(a) AnaffidavitonFormatRED-T-6onasinglenon-judicialstamppaperofRs.100/-

(b) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar
council on non-judicial stamp paper of Rs. 10/-.

(©) Self-attestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector.
(d) Self-attestedcopyofvalidT-5SolvencycertificateissuedbyDM/Collector.
(e) Self-attestedcopyofvalidregistrationcertificateofappropriateclassinRED.

6] Authorized address of the bidder: email-id, mobile no, facsimile no, and contact address written on
hisletter pad duly signed.

(g) Self-attestedstatementsonformatA,BandCofclause3.1(c)ofITB.

A bidder shall not be permitted to bid for works in the Division responsible for award and execution of contractsin
which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted in any
capacity of RED or as an officer in any capacity between the grades of Executive Engineer to Junior Engineer
(both inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives
working in any capacity in the in the Department along with Posting Place.

Any retired Gazetted officer (retired within two years) from any state/Central Government isnot allowed to work
inthe contractor establishment without Government permission. Thiscontract is liable to be cancelled ifeither the
Contractor or any of his employees is found any time to be such a person who had not obtained the permission of
the Government as aforesaid before submission of the tender or engagement in the Contractor’s service. Same
condition will be applicable for the other retired employee of this department.

Bid documents and other details consisting of eligibility criteria of bidders, plans, specifications, drawings, the
schedule of quantities of the various classes of work to bedone and the set of terms & conditions of contract to be
complied with by the Contractor can be downloaded from the website: https://etender.up.nic.in

Any bidder who is punished by any Honourable court for any criminal activity is not allowed to participate in the
bidding process.

Anybidderwhoisregisteredwiththeanybarcouncilisnotallowedtoparticipateinthebiddingprocess.
ConditionalBidwillnotbeaccepted.

The undersigned officer isfullyempowered to rejector acceptanyone bid,orallbidwithoutassigninganyreason or
notice.

WorkcannotbeSublettetoanyothercontractor.

The bidder is required to register his labour in the labour department within a week from the date of receiving the
letter of start of work.

Each bidderis requiredtoquote his rateonline in the attachedBOQ alongwith on Section-6andForm of Bid part I and
IT of Section-5

Bidderisrequiredtosubmitthefollowingaffidavitanddocumentatthetimeofsigningofagreement.




Anaffidavitonasinglenon-judicialstamppaperofRs.100/-Thebiddermustnothaveinhisemployment:

6] Thenearrelations(definedasfirstbloodrelations,andtheirspouses,ofthebidderorthe bidder’s spouse)

of persons listed in the Appendix to ITB.

(i1) Any person without Government permission, who retired as gazetted officer within the last two

years from any Central or State Government Departments listed in the Appendix to ITB.

(iii) Hewillown/arrangethemachineryandequipment,asperrequirementofwork.

(iv) Hewillnotsublettheworktoanothercontractor.
(b) Self-attestedcopyofPANofFirmorcontractor.
(c) Self-attestedcopyofGSTregistrationcertificate.
(d) Self-attestedcopyofLabourregistrationcertificateissuedfromLabourDepartment.
TheGONo0s.3385/86-2015-292/2015dated15.10.2015,3821/86-2015-292/2015dated21.11.2015,2799/86-
2016-292/2015dated12.09.2016,3209/86-2016-127/2015dated18.11.2016,336/86-2020-52(SA)/2019TCdated
24.02.2019, 1345/86-2019-292/2015 dated15.07.2019, 2146/86-2020-52(SA)/2019TCdated30.09.2019,115/86-
2020-52(SA)/2019TC  dated 15.01.2020,115(1)/86-2020-52(SA)/2019TC  dated 15.01.2020,847/86-2020-
52(SA)/2019TCdated06.06.2020,990/86-2020-52(SA)/2019TCdated23.06.2020,1360/86-2020-52(SA)/2019TC
dated  05.08.2020,2470/86-2020-52(SA)/2019TC ~ dated  31.12.2020,254/86-2021-52(SA)/2019TC  dated
05.02.2021, 1063/86-2021-52(SA)/2019TC dated 09.08.2021 issued by UP Mining Department as amended time
to time will be enforced for Royalty deductions.
TheGONo02474/62-3-09-88RE/06dated 14.07.2009issuedbyUPREDwillbeapplicabletothecontractor.
RelevantclausesoftheGONo 2466/92-1-2018-65M/2014dated 30.07.2018 issuedbyUP REDwillbeapplicable to the
contractor.
AnycircularorinstructionissuedbyNationalGreenTribunalwillbeapplicabletothecontractor.
After issue of Notice to Proceed with the Work, the contractor will submit the name of the labourers to be
employed at the concerned work site registered by labour Department
All notices and letters sent to e-mail given by the bidder and SMS on registered cell phone of the bidder will be
presumed that has been received by the bidder.
Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to
system failure beyond his control. Even though the system will try to notify the bidders of any bid updates, the
Employer shall not be liable for any information not received by the bidder. It is the bidders’ responsibility to
verify the website for the latest information related to the tender.
The bidder must satisfy himself before submission of multiple bids that he has sufficient bid capacity to execute
the work and act as per clause 3.1(c) of ITB.
All affidavits must bear the NIT number as well as name of work for which bid is submitted otherwise it will be
treated as fictitious also any affidavit issued before start of tender process will not be accepted.

ExecutiveEngineer/
Assistant Engineer
RuralEngineeringDepartment

OnbehalfofGovernorof UP

Strikeoutwhichoneisnot applicable.




RED-T-1

OfficeoftheExecutiveEngineerU.P.R.E.D.-SONBHADRA
Address:--URMORA SONBHADRA
NoticelnvitingTendersforManualTendering

LetterNO:

TheExecutiveEngineer,U.P.R.E.D onbehalfofGovernorofUttarPradeshinvitesthe
percentage rate bids through manual tendering system from the eligible and approved Contractors registered
with UP RED, in appropriate class A, B, C, D and E as the case may be. The Rates floated in Bill of
Quantityenclosed with bid document are inclusive of all taxes except GST which will be paid extra to the
contractor asper latest Government orders. The Bidder may submit bids for any or all the works.

1. Nameofworkas per table.

SN | Name of | Nameofwork Total Bid security Cost of Bid Period | Nameof | Name
District estimated (EMD)inshape document of Superin of
cost (in ofFDRpledged including GST | comple | tending | Distri
Lakh) in favour of EE (if any) in tion Engine ct
rupeesinshape includi er’s Magi
of DD in the ng office, | strate
name of EE rainy ’s
season office
orcashpayment
(inRupees)

DateofavailabilityofBiddocumentsinoffice-01.05.2025

Availability of Bid Documents and mode of submission: A set of Bidding documents may be purchased
from the office of concerned Executive Engineer, Superintending Engineer , District Magistrate as mentioned in
columns 8 and 9 respectively of the table corresponding to the respective works, between the hours of 11:00 am
and 04:00 pm on any working day from to for a non-refundable cost of biddocument
for stationary charges and tender cost per set per work as indicated in column 6, in the form of cash or Demand
Draft drawn on any scheduled Bank in favour of ”Executive Engineer, U.P.R.E.D. Payable at -
Interested bidders may obtain further information at the same office
fromwherethedocumentsarepurchased.Biddingdocumentsrequestedbymail ~ willbedispatchedbyregistered/ speed
post on payment of an extra amount of Rs. 200.00 (Rupees two hundred only). Applications for issue of bidding
documentsbypostshallbeentertained onlyup to 4.00 PMon .Theauthorityinvitingtenderwillnot

be held responsible for the postal delay, if any, in the delivery of documents or non-receipt of the same. Bidding
document can also be downloaded from the departmental website: https://www.upred.gov.in. But Cost of Bid
document as mentioned in column 6 above) in the form of cash or Demand Draft drawn on any scheduled Bank in
favourof“ExecutiveEngineer,U.P.R.E.D. Payableat will
necessarily be attached with the bid. However, the drawings of each work if required for bid document
downloaded from the website will be available in the office of concerned Executive Engineer at the address.

Cost of Bid Document:as per column 6 (non-refundable) in the form of cash or Demand Draft drawn on any
scheduled commercial Bankinfavourof“ExecutiveEngineer,U.P.R.E.D. Payableat
willnecessarilybeattachedwiththebidifthebidisdownloadedfromdepartmentalwebsite.




RED-T-1

BidSecurity(EMD):Bids must beaccompanied withsecurityoftheamount specified forthe workinthetable as per
column 5. Bid security will be only in the form of FDR/TDR of a scheduled commercial Bank, pledged in favour
of concerned Executive Engineer No other form of Bid Security will be accepted.

Affidavit regarding correctnessof information furnished with bid as per-provisions of Clause 3.1 (a) (i) of ITB,
with the office specified in the Bid Data Sheet,
EmployerOffice:-ExecutiveEngineer,RuralEngineeringDepartment,
LastDate/Timeforreceiptofbids upto12.00NoonintheofficeoftheEXECUT|IVEENGINEER
RURAL ENGINEERING DEPARTMENT DIVISION ,/SuperintendingEngineer
/DistrictMagistratementionedincolumns8and 9.

Date of opening of bids: at 1230 pm in the Office of the EXECUT|IVE ENGINEER
RURALENGINEERINGDEPARTMENTDIVISION
/SuperintendingEngineer/District
Magistratementionedincolumns8and9asdecidedbythecompetentauthority.

Forfurtherdetails,ifrequiredtheconcernedExecutiveEngineerofficemaybecontacted.
Timeallowedforcompletionofeachworkisasmentionedincolumnno.7,includingrainyseason.

Thebidsshallremainvalidforacceptanceforaperiodof90(ninety)days fromthelastdateofsubmissionofbids. Bids once
submitted cannot be withdrawn after the deadline date of submission of bids.

Thesitefortheworkis available.
Incaseofanydiscrepancybetweenthedownloadedbiddocumentandthatavailable withtheconcernedExecutive
Engineer, the bid document available in the Executive Engineer's office would be considered authentic.

Bid must be submitted in the office of the EXECUT|IVE ENGINEER RURAL ENGINEERING
DEPARTMENTDIVISION , Superintending Engineer or District Magistrate
mentioned in columns 8 and 9 on or before datedup to 12.00 Noon.

EachBidderisrequiredtosubmitthefollowingaffidavitand document.

(a) AnaffidavitonFormatRED-T-60onasinglenon-judicialstamppaperofRs.100/-

(b) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar
council on non-judicial stamp paper of Rs. 10/-.

(c) Self-attestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector.

(d) SelfattestedcopyofvalidT-5SolvencycertificateissuedbyDM/Collector.

(e) SelfattestedcopyofvalidregistrationcertificateofappropriateclassinRED.

§9) Authorized address of the bidder: email-id, mobile no, facsimile no, and contact address written on
hisletter pad duly signed.

(2) Self-attestedstatementsonformatA,BandCofclause3.1(c)ofITB.

A bidder shall not be permitted to bid for works in the Division responsible for award and execution of contractsin

which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted in any

capacity of RED or as an officer in any capacity between the grades of Executive Engineer to Junior Engineer

(both inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives

working in any capacity in the in the Department along with Posting Place.

Any retired Gazetted officer (retired within two years) from any state/Central Government isnot allowed to work
in the contractor establishment without Government permission. The contract is liable to be cancelled if either the
Contractor or any of his employees is found any time to be such a person who had not obtained the permission of
the Government as aforesaid before submission of the tender or engagement in the Contractor’s service.

Bid documents and other details consisting of eligibility criteria of bidders, plans, specifications, drawings, the
schedule of quantities of the various classes of work to bedone and the set of terms & conditions of contract to be
complied with by the Contractor can also be downloaded from departmental website: https:/www.upred.gov.in.

Any bidder who is punished by any Honourable court for any criminal activity is not allowed to participate in the
bidding process.

Anybidderwhoisregisteredwiththeanybarcouncilisnotallowedtoparticipateinthebiddingprocess.

ConditionalBidwillnotbeaccepted.
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The undersigned officer is fullyempowered to rejector accept anyone bid or all bid without assigning any reason or
notice.
Workcannotbesublettoanyothercontractor.
The bidder is required to register his labour in the labour department within a week from the date of receiving the
letter of start of work.
EachbidderisrequiredtoquotehisrateintheattachedBOQalongwithonSection -6andFormofBid-Section-5
Bidderisrequiredtosubmitthefollowingaffidavitanddocumentatthetimeofsigningofagreement.
(a) Eachbidderisrequiredtofurnishanaffidavitonasinglenon-judicialstamppaperofRs.100/-The bidder must not
have in his employment:
(1) Thenearrelations(definedasfirstbloodrelations,andtheirspouses,ofthebidderorthe bidder’s spouse)
of persons listed in the Appendix to ITB.
(i1) Any person without Government permission, who retired as gazetted officer within the last two
years from any Central or State Government Departments listed in the Appendix to ITB.
(iii) Hewillown/arrangethemachineryandequipment,asperrequirementofwork.
(iv) Hewillnotsublettheworktoanothercontractor.
(b) Self-attestedcopyofP ANofFirmorcontractor.
(c) Self-attestedcopyofGSTregistrationcertificate.
(d) Self-attestedcopyofLabourregistrationcertificateissuedfromLabourDepartment.
TheGONo0s.3385/86-2015-292/2015dated15.10.2015,3821/86-2015-292/2015dated21.11.2015,2799/86-
2016-292/2015dated12.09.2016,3209/86-2016-127/2015dated18.11.2016,336/86-2020-52(SA)/2019TCdated
24.02.2019,1345/86-2019-292/2015dated15.07.2019,2146/86-2020-52(SA)/2019TCdated30.09.2019,115/86-
2020-52(SA)2019TC  dated 15.01.2020,115(1)/86-2020-52(SA)/2019TC  dated 15.01.2020,847/86-2020-
52(SA)/2019TCdated06.06.2020,990/86-2020-52(SA)/2019TCdated23.06.2020,1360/86-2020-52(SA)/2019TC
dated  05.08.2020,2470/86-2020-52(SA)/2019TC dated  31.12.2020,254/86-2021-52(SA)/2019TC dated
05.02.2021, 1063/86-2021-52(SA)/2019TC dated 09.08.2021 issued by UP Mining Department as amended time
to time will be enforced for Royalty deductions.
TheGON02474/62-3-09-88RE/06dated14.07.2009issuedbyUPREDwillbeapplicabletothecontractor.
RelevantclausesoftheGON02466/92-1-2018-65M/2014dated 30.07.2018issuedbyUP RED willbeapplicable to the
contractor.
AnycircularorinstructionissuedbyNational GreenTribunalwillbeapplicabletothecontractor.
After issue of Notice to Proceed with the Work, the contractor will submit the name of the labourers to be
employed at the concerned work site registered by labour Department
All notices and letters sent to e-mail given by the bidder and SMS on registered cell phone of the bidder will be
presumed that has been received by the bidder.
Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to
systemfailurebeyond his control. The Employer shall notbeliablefor anyinformationnot received bythebidder. It is
the bidders’ responsibility to collect the latest information related to the tender.
The bidder must satisfy himself before submission of multiple bids that he has sufficient bid capacity to execute
the work and act as per clause 3.1(c) of ITB.
Allaffidavits must bear the NIT number as well as name of work for which bid is submitted otherwise it will be
treated as fictitious also any affidavit issued before start of tender process will not be accepted.
ExecutiveEngineer/
Assistant Engineer

RuralEngineeringDepartment
DIS-SONBHADRA

OnbehalfofGovernorof UP
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InstructionstoBidders(ITB)

A. General

ScopeofBid

The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these
documentsand referred to as“the works”. The name and identificationnumber ofthe worksisprovided inthe
Appendixto ITB. The bidders may submit bids for any or all of the works detailed in the table given in the Notice
Inviting Tender. Bid for each work should be submitted separately.

The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in
Contract.

Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender,
bidding/ tendering, etc.) are synonymous.

EligibleBidders

Invitation for bids is open to all category of registered contractors (bidders) with Rural Engineering Department (UP),
Except Contractor registered in class E, who is eligible for works only up to Rs. 5.0 Lakh.

Bidders shall not be declared ineligible for corrupt and fraudulent practices or declared as Debar or Blacklisted by the
Central Government, the State Government or any public undertaking, autonomous body, authority by whatever name
called under the Central or the State Government

Any bidder who is punished by any Honourable court for criminal activity is not allowed to participate in the bidding
processor involved intheorganised crimeor gangster activitiesor Mafiaor Gundaor Anti-Socialactivitiesarestrictly
prohibited to participate in the bidding process. If it is established at any time that any bidder has criminal record, his
bid shall be automatically cancelled.

Thebidderhastobeproducedcharacter Certificate(T-4),SolvencyCertificate (T-5)issuedbythecompetentauthority
intruecopiesoforiginal ~ withbiddocumentandoriginalsis  tobeproducedandverifiedbeforeacceptanceof  bid,Self-
Declaration Affidavit (T-6) on Rs.100.00 Non-Judicial Stamp paper (on the prescribed proforma which is attachedwith
the bid document) etc.

AnyBidder whoisanAdvocateandRegistered withanyBarCouncilshallnotbeallowed toparticipateinthebidding. If it is
established that the Contractor is registered with any bar council, his bid shall be automatically cancelled.

3. Certificatesand Affidavits
(a)Eachbiddermustproduce:

(i) An affidavit that the information furnished with the bid documents is correct in all respects; exactly in
the format attached with bid document.

(i1) Authorizedaddressofthebidder:email-id,mobileno,faxno.,andcontactaddressofresidenceand office
written on his letter pad.

(iii) EachbidderisrequiredtofurnishanaffidavitthatBidisvalidfor90daysandBidderhasneither criminal record
nor registered in any bar council on non-judicial stamp paper of Rs. 10/-.

(b) Bidder is required to submit the following affidavit anddocument at the time of signing the agreement.
Each bidder is requiredto furnish anaffidavit on a singlenon-judicial stamp paper of Rs. 100/- The biddermust
not have in his employment.

(i) Thenearrelations(definedasfirstbloodrelations,andtheirspouses,ofthebidderorthebidder’s spouses) of
persons listed in the Appendix to ITB.
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(i1) AnypersonwithoutGovernmentpermission,whoretiredasgazettedofficerwithinthelasttwoyears from any
Central or State Government Departments listed in the Appendix to ITB.
(iii) Hewillown/arrangethemachineryandequipment,asperrequirementofwork.

(iv) Hewillnotsublettheworktoanothercontractor.
(v) Self-attestedcopyofP ANofFirmorcontractor.
(vi) Self-attestedcopyofGSTregistrationcertificate
(vii) Self-attestedcopyofLabourregistrationcertificate.
(c) Bidderisrequiredtosubmitthefollowingdocumentbeforeissuetheletterofacceptance.

If any Bidder is bidding more than one package/lot invited in the Notice Inviting Tender and the Bidder
has declared L-1 in Financial Bidin more than one package/lot, in such case the Bidder must demonstratehaving
experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual contracts
that is why in such case concerning Bidder has to submit his bid capacity calculation sheets along with Civil
Engineering works Turn Over Certificate and complete audit report (3CB, 3CD) of any one year of lastfive years
issued by Chartered Accountant with the following information in tabular form along with relevant certificate
before the issueofLetter ofacceptance failing whichtheBidder willbeawarded onlyonepackage/lot as decided by
Tender accepting authority for which no any claim shall be entertained latter on.

Information _on_Bid Capacity (works for which bids have been submitted and works which are yet to
becompleted) as on _the date of this bid.

FEachbidderisalsorequiredtosubmitthescannedcopyon-line/intenderbox(uptol0lakh only) the
self-attested statement on the following format A, B and C with each bid.

Existingcommitmentsandon-goingconstructionwork:

DescriptionofWork
Place&State
ContractNo& Date
Name&Addressof
Employer
ValueofContract (Rs.

in lakhs)
Stipulatedperiodof
completion
Valueof*works
remaining to be
completed
(Rs.Lakhs)
AnticipatedDateof
completion

=
=)
>

*Enclosecertificate(s)fromEngineer(s)-in-chargeforvalueofworkremainingtobecompleted.

(B) Worksforwhichbidsalreadysubmittedother thanthisNoticeInvitingTenderbutnotfinalized:

Employer*
EstimatedValue
of* Works (Rs.

is expected
Remarks,if any

Descriptionof
Place& State
“ \Name&Addressof
F S

N Stipulatedperiodof
completion
< | Datewhendecision




(C) Bidsalreadysubmittedandacceptedbutagreementnotsigned.

Description  of | Place Name&Address | Value of | Letter of | Date of issue of
Work & | of Employer Contract Acceptance Letter of
State (Rs.In lakhs) | issued (Yes | Acceptance

or No)

) €) 4) ©) (6)

BidCapacityCalculation
Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for
construction work isequalto or morethan the totalbid value(BidderTendered Value).Theavailablebid capacity will
be calculated as under:

AssessedAvailableBidcapacity=(A*N*M -B)
Where

A=Maximum value of Turn Over in any one year during the last five years as certified by Chartered Accountant
(updated to the price level ofthe last year at the rate of8 percent a year) takinginto account the completed as
well as works in progress in which there should be at least 50% Civil Engineering works.

N=Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be
taken as half-year and more than 6 months as one year).

M=Mistaken2.5

B=Value, at the current price level, of existing commitments and on-going works to be completed during the period
of completion of the works for which bids are invited.

Note:The statements showing the value of existing commitments and on-going works as well as the stipulated

period of completion remaining for each of the works listed should be countersigned by the Engineer in charge,
not below the rank of an Executive Engineer or equivalent.

Important: - If any bidder is bidding more than one package/Lot in the Notice Inviting Tender the bidder must
inform in writing to the Tender Inviting Authority at the time or before the opening of technical bid about one of
the following two options failing which the Tender Inviting Authority will act as follow

Financial bids of all qualifying bidders may be opened, and bids arranged in order with that package/Lots where
the difference between potential L-1 and potential L-2 is the greatest followed by the one in which it is next
greatest and so on. L-1 will be awarded packages/Lots till his bid capacity is exhausted. The process will be
repeated for the remaining packages based on difference between earlier potential L-2 (now potential L-1) and
earlier potential L-3 (now potential L-2) values etc.

Qualification criteria will be applied to the individual contracts with combined evaluation methodology. If L1
bidder is not qualifying due to lack of bid capacity in remaining bids, then L2 may be considered if the variation
betweenL.1andL2is withinareasonable 5%andbidamount isacceptablebythe authority otherwisetender will be re-
invited.

Bidsfromjointventurearenotallowed.




Thebidmayberejectedifthebidderhas:

(i) Mademisleadingorfalserepresentationsintheforms,statements,affidavitsandattachmentssubmitted and/or
(i) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate
delays in completion, litigation history, or financial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices
and could not furnish rational justification for it to the Employer.

OneBidperBidder
EachBiddershallsubmitonlyoneBidforonework. ABidderwhosubmitsmorethanoneBidwillcausethe proposals with the

Bidder's participation to be disqualified.
Costof Bidding

The Bidder shall bear all costs associated with the preparation and submission of hisBid, and the Employer will,in no case,
be responsible or liable for those costs.

2. SiteVisit

The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine and familiarise himself with the Site of
Works and its surroundings including source of earth, water, road aggregates etc. and obtain all
informationthatmaybenecessaryforpreparingtheBidandenteringintoacontractforconstructionoftheWorks. He may
contact the person whose contact details are given in the Appendix to ITB.

ContactPersonasperAppendixtol TB.

B. BiddingDocuments

ContentofBiddingDocuments

Thesetofbiddingdocumentscomprisesthedocumentslistedbelow,andaddendaissuedinaccordancewith Clause 9 of ITB.
1. e-procurementNotice/PressNoticeforManual Tender

NoticelnvitingTenderforeprocurement/NoticelnvitingTenderforManual Tender

InstructionstoBidders

ConditionsofContractGeneralandSpecial

Contractdata

Specifications&Drawings

Billof Quantities

FormofBid foreprocurement/FormofBidforManualTender

A A B T T

Formof Acceptance,

_.
e

Formof Agreement.

[
—_—

NoticetoProceedwiththeWork,

.1 Thebiddocumentisavailableonlineonthewebsite:https://etender.up.nic.in..Thebiddocumentcanbe
downloadedfreeofcost;however,thebidderisrequiredtodeposittowardsthecostofbiddocument(non-
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refundable) as per column 6 of NIT in the account of UP_e-tender online Account- through e-tender portal
byInternet Banking only. All concerned please note that the bidding process will not move onward if the
BidDocument’s Cost (Tender Fee) is not paid through e-tender portal.

7.2.2In case of manual tender: - One set of the bidding documents will be issued to the bidder against the payment from
the office places mentioned in NIT. Bid document can also be downloaded from departmental web site
https://www.upred.gov.in _free of cost but cost of bid document is to be paid at the time of bidding in the form of
DD in favour of Concerned Employer as mentioned in NIT.

Thebidder isexpected to carefullyexamine allinstructions, conditionsofcontract,contractdata, forms,termsand specifications,
bill of quantities, forms and drawings in the Bid Document. Failure to comply with therequirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause29 thereof, bids, which arenot substantially
responsive to the requirements of the Bid Documents, shall be rejected.

ClarificationofBiddingDocuments

Theelectronicbiddingsystem  providesfor  onlineclarification. AprospectiveBidder  requiringanyclarificationof  the
biddingdocuments may notifyonline the Authorityinvitingthe bid. The Authorityinvitingbid will respond to any
request (s) for clarification received earlier than 10 days prior to the deadline for submission of bids. Description
of clarification sought and the response of the Authority inviting the bid will be uploaded for information for the
public or other bidders without identifying the source of request for clarification.

A pre-bid meeting is to be held, the prospective bidder or his authorised representative is advised to attend it. Its date, time
and address are given in the Appendix to ITB.

The purpose of the meeting is to clarify issues and to answer questions on any matter that may be raised at that stage.

Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) and the
responses given will be uploaded for information of the public or other bidders.Any modifications of the bidding
documents listed in Clause 7.1 of ITB, which may become necessary as a result of the pre-bid meeting shallbe
madebytheEmployer exclusivelythroughtheissue ofanAddendumpursuantto Clause 9 ofITB andnot through the
minutes of the pre-bid meeting.

Non-attendanceatthepre-bidmeetingwillnotbeacausefordisqualificationofabidder.

AmendmentofBiddingDocuments

In case of e-tendering: - Before the deadline for submission of bids, the Employer may modify the bidding documents by
issuing online corrigendum, but a reasonable time must be given to prospective bidder in which to take a
corrigendum into account in preparing their bids. The corrigendum will appear on the web page of the
website:https://etender.up.nic.in.. Under the “Latest Corrigendum” and e-mail notification is also automatically
sent to those bidders who have moved his tender to their “My tenders” area.

In case of manual tender: - Before the deadline for submission of bids, the Employer may modify the bidding documents
by issuing addenda, but a reasonable time must be given to prospective bidder in which to take an addendum into
account in preparing their bids.

In case of e-tendering: - Any addendum thus issued shall be part of the bidding documents and shall be deemedto have
beencommunicated to all the bidders who have moved thistender to their “MyTenders” area. Incase any
addendum/ Corrigendum, the system will automatically send e-mail to all bidders who have downloaded the
bidding document.

9.2.2.In case of manual tender: - Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing by registered post or by e-mail to all purchasers of the bidding documents. Prospective
bidders shall acknowledge receipt of each addendum by e-mail to the Employer.
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Togiveprospectivebiddersreasonabletimeinwhichtotakeanaddendumintoaccountinpreparingtheirbids,the Employer
shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 22 of ITB.

C. PreparationofBids

LanguageofBid
AlldocumentsrelatingtotheBidshallbeinthelanguagespecifiedinthe Appendixtol TB.
11. DocumentsComprisingtheBidfore-tenderingprocess

TheBidsubmittedbytheBidder onlineshallbeintwoseparateparts:

PartlthisshallbenamedTechnicalPartofBidandshallcompriseof:
(a) An affidavit on non-judicial stamp paper of Rs. 10/- that the information furnished with the bid is correct
in all respects; exactly on the format attached with bid document.

(b) Cost of Bid Document (Tender Fee): - To be paid in the account of UP_e-tender online_Account-
through e-tender portal by Internet Banking only. All concerned please note that the biddingprocess
will not move onward if the Bid Document’s Cost (Tender Fee) is not paid through e-tender
portal.(Clause 7.2 of ITB).

Bid Security (EMD): - To be paid in the account of UP. e-tender online Account- through e-tenderportal
by Internet Banking only. All concerned please note that the bidding process will not moveonward
if the Bid security /EMD is not paid through e-tender portal as per clause 17.2.1 of ITB.

Uploadingofproofofpayment ononlineisnotmandatory.

(d) AnaffidavitonFormatRED-T-6onasinglenon-judicialstamppaperofRs.100/-
(e) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar
council on non-judicial stamp paper of Rs. 10/-.
§9) Self-attestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector.
(2) Self-attestedcopyofvalidT-5SolvencycertificateissuedbyDM/Collector.
(h) Self-attestedcopyofvalidregistrationcertificateofappropriateclassinRED.
)] Authorized addressofthebidder:email-id, mobileno,fax no.and contactaddressofresidence and office
written on his letter pad duly signed by the bidder.
)] Scannedcopyof FormofBidPartlandPartIlasspecifiedinSections.
(k) Each bidder is requiredtouploadthe self-attestedstatements on formatA, BandC of clause 3.1(c) of ITB.
PartllL.ItshallbenamedFinancialPartofBidandshallcompriseof:
(1) FormofBid PartllasspecifiedinSection5.
(i)  PricedbillofquantitiesforitemsspecifiedinSection 6.

The documents and details mentioned in clause 11.1 Part 1 above shall be submitted online on website
https://etender.up.nic.in.Details and process of online submission of the tender and relevant documents are given
in the website mentioned above. The above are to be submitted in the manner as prescribed below:

(a) Thefollowingdetailsshallbeenteredonlineintheprescribedformats ifoptionnotavailableon-line Scanned
copy of Part I and Part II shall be uploaded:
(i) FormofbidforTechnicalQualificationPartlofthebid,asperformatgiveninSection5.
(i1) Formofbidfor Technical-FinancialPartllofthebid,asperformatgiveninSection5.




(iii) TheentryofpercentageratefortheworkshallbemadebythebidderonlineinSection7BOQ.

Scannedcopiesofthefollowingdocumentsshallbeuploadedonthewebsitehttps://etender.up.nic.in

6))] An affidavit on non-judicial stamp paper of Rs. 10/- that the information furnished with the bidis
correct in all respects; exactly on the format attached with bid document.

(i1) Anaffidavitthat Bidisvalidfor90daysandBidderhasneithercriminalrecordnorregisteredin any bar
council on non-judicial stamp paper of Rs. 10/-

(iii) Self-attestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector.

(iv) Self-attestedcopyofvalid T-5SolvencycertificateissuedbyDM/Collector.

v) AnaffidavitonFormatRED-T-6onasinglenon-judicialstamppaperofRs.100/-

(vi) Self-attestedcopyofvalidregistrationcertificateofappropriateclassinRED.

(vii) Authorized address of the bidder: email-id, mobile no, fax no., and contact address of residence
and office written on his letter pad duly signed by the bidder.

(viii)  Each bidderis requiredtouploadtheself-attestedstatements onformatA,BandCofclause 3.1(c) of
ITB.

NB: - Failing touploadanyonedocument of (a) and(b)ononlinewill causenon-opening of Part IT

i.eFinancialBid.

Submission of Original Documents: The bidders are required to submit the following document at
thetime signing the Contract Bond.

@) Affidavitregardingcorrectnessofinformationfurnishedwithbidasper-provisionsofClause
3.1(a)(i)ofITBwiththeofficespecifiedintheBidDataSheet,
(i) Self-attestedbididsheetgeneratedaftersubmissionofbidthroughe-tenderportal.

Original documents must match _the scanned copies submitted along with the bids online.In case,
ofany discrepancy in_this respect, it will be treated as miss-representation by the bidder.Such
biddershall be liable to be debarred for participating in bids for five years.

EmployerOffice:-ExecutiveEngineer,RuralEngineeringDepartment,ofConcernedDivision.

(d) Bidderisrequiredtosubmitthefollowingaffidavitanddocumentatthetimeofsigningtheagreement.
1) An affidavit on a single non-judicial stamp paper of Rs. 100/. The bidder must not have in
hisemployment:
(a) The near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s spouse) of persons listed in the Appendix to ITB.

(b) Any person without Government permission, who retired as gazetted officer within the
lasttwo yearsfromanyCentralorStateGovernmentDepartmentslistedinthe Appendixtol TB.

(c) Hewillown/arrangethemachineryandequipment,asperrequirementofwork.
(d) Hewillnotsub-lettheworktoanothercontractor.
(i1) Self-attestedcopyofPANofFirmorcontractororCompany.
(iii) Self-attestedcopyofGSTregistrationcertificateofFirmorcontractororCompany.
(iv) Self-attestedcopyofLabourregistrationcertificate ofFirmorcontractororCompany.
(v) OriginalaffidavitonFormatRED-T-6onasinglenon-judicialstamppaperofRs.100/-

(vi) OriginalaffidavitthatBidisvalidfor90daysandBidderhasneithercriminalrecordnor registered in any
bar council on non-judicial stamp paper of Rs. 10/-

12. DocumentsComprisingtheBidforManualTenderprocess

TheBidsubmittedbytheBidderinofficementionedinNITshallbeintwoseparateenvelopes:




Envelope-1
PartlthisshallbenamedTechnicalPartofBidandshallcompriseof:
(a) Anaffidaviton non-judicialstamp paper ofRs.10/-thatthe information furnished withthebid iscorrect
inallrespects asper-provisionsofClause3.1 (a) (i)ofITB withtheoffice specified inthe Bid Data Sheet, exactly on the
format attached with bid document.
(b) Cost of Bid document: - Demand Draft drawn on any Scheduled Commercial Bank in favour of
“Executive Engineer, U.P.R.E.D. of Concerned Division Payable at Concerned District will necessarily beattached
with the bid if the bid is downloaded from departmental web site towards the non-refundable cost of Bid
document as mentioned in col 6 of NIT.
(©) Bid Security (EMD): Bids must be accompanied with security of the amount specified for the work in
the table as per column 5. Bid security will be only in the form of FDR/TDR of a scheduled commercial Bank,
pledged in favour of concerned Executive Engineer.
(d) AnaffidavitonFormatRED-T-60onasinglenon-judicialstamppaperofRs.100/-
(e) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar
council on non-judicial stamp paper of Rs. 10/-.
) Self-attestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector.
(2) Self-attestedcopyofvalidT-5SolvencycertificateissuedbyDM/Collector.
(h) SelfattestedcopyofvalidregistrationcertificateofappropriateclassinRED.
1) Authorize address of the bidder: email-id, mobile no, fax no. and contact address of residence and office
written on his letter pad duly signed by the bidder.
Q) Each bidder is required to submit the self-attested statements on format A, B and C of clause 3.1(c) ofITB

NB: - Failing to submit any one document of 12.1 of Envelope-1 will cause non-opening of Envelope-2
i.eFinancial Bid.

Envelope-2
PartllL.ItshallbenamedFinancialPartofBidandshallcompriseof:

(1) FormofBidSectionSinwhichthebidderwillquotetherateinpercentageabove/below/atpar.
(i)  PricedbillofquantitiesforitemsspecifiedinSection 6;
BothEnvelopeland2shouldbesubmittedinOneBigEnvelope.

Bidderisrequiredtosubmitthefollowingaffidavitanddocumentatthetimeofsigningtheagreement.
(1) Eachbidderisrequiredtofurnishanaffidavitonasinglenon-judicialstamppaperofRs.100/.The bidder must not
have in his employment:
(a) The near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s spouse) of persons listed in the Appendix to ITB.

(b) AnypersonwithoutGovernmentpermission,anypersonwhoretiredasgazettedofficer within
the last two years of the rank and from the departments listed in the Appendix to ITB.

(c) Hewillown/arrangethemachineryandequipment,asper requirementofwork.
(d) Hewillnotsub-lettheworktoanothercontractor.

(i1) Self-attestedcopyofPANofFirmorcontractororCompany.

(iii) Self-attestedcopyofGSTregistrationcertificateofFirmorcontractororCompany.

(iv) Self-attestedcopyofLabourregistrationcertificateofFirmorcontractororCompany.

Documentsnottobesubmittedwithbid

Thefollowingdocuments,whicharenot tobesubmittedwiththebid,willbedeemedtobepartofthe bid.
ListoflmportantDates
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ConditionsofContractGeneralandSpecial
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Specifications

Drawings

Formof Acceptance,
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Formof Agreement.
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S

NoticetoProceedwiththeWork,

14. BidPrices

The Contract shall be for the whole Works, as described in contract, based on the priced Bill of Quantities submitted by the
Bidder.

TheBiddershalladoptthePercentageRateMethodindicatedinNIT.

In Percentage Rate Method requires the bidder to quote on line a percentage above / below/ at par of the schedule
of rates specified in Bill of Quantity.

While quoting rates, the GST component shall not be added in rates, while all other duties, taxes, royalties and other levies
payable by the contractor under the contract, or for any other cause, shall be included in the rates, prices and total
bid price submitted by the bidder. GST will be paid extra as applicable as per latest Government order.

The rates and prices quoted by the Bidder shall be fixed for the durationofthe Contract and shall not be subject to
adjustment.

CurrenciesofBid
TheunitratesandthepricesshallbequotedbythebidderentirelyinIndianRupees.
16. BidValidity

Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Bid document.A
bid valid for a shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders
mayextendtheperiodofvalidityforaspecifiedadditionalperiod. Therequestandthe bidders’ responsesshall be made in
writing or by e-mail/Fax. A bidder may refuse the request; refusal will not cause the forfeiting of his Earnest
Money.

17. EarnestMoney-Bidsecurity

TheBiddershallfurnish,aspartoftheBid,EarnestMoney,intheamountspecifiedinBidDocument.

Incaseofe-tendering: -Bidsecuritywillbe depositedintheaccountofUPe-tenderonlineAccount-throughe-
tenderportalbyInternetBankingonly.Allconcernedpleasenotethatthebiddingprocesswillnotmove
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onwardiftheBidSecurity (EMD) isnot paid throughe-tenderportalby Internet Banking. No other formof bid
security will be accepted.

In_case of Manual Tender:-The Bid security/Earnest Money shall be in the form of Fixed Deposit Receipt of a
scheduled commercial bank issued in favour of the name given in the Appendix to ITB. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids. Other forms of Earnest Money
shall not be acceptable to the Employer.

Any bid not accompanied by an acceptable form of Earnest Money, unless exempted on terms given in the bid document
shall be rejected by the Employer as non-responsive.

The Earnest Money/Bid security of non-responsive Bidder will be returned after uploading of technical appraisal result on
tender website portal https://etender.up.nic.in.orfinalization of technical appraisal in case of manual tender.

TheEarnestMoneyofunsuccessfulbidderswillbereturnedwithin30daysoftheendoftheBidvalidityperiod.

The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished
the required Performance Security.

TheEarnestMoneymaybe forfeited:

a) iftheBidderwithdrawstheBidafterbidopeningduringtheperiodofBidvalidity.
b) inthecaseofasuccessfulBidder,iftheBidderfailswithinthespecifiedtimelimit to

i. Signthe Agreement;and/or
il. FurnishtherequiredPerformanceSecurity.

AlternativeProposalsbyBidders

Any alternative proposal in the specifications or Drawings or Design otherthan bid documentsubmitted by
theBidder shall not be accepted.

D. SubmissionofBids

19. BiddingthroughE-TenderingSystem:

The bidding under this contract is electronic bid submission through website https:/etender.up.nic.inDetailed guidelines
for viewing bids and submission of online bids are given on the website.The Invitation for Bids is published on
this website. Any citizen or prospective bidder can log-on to this website and viewthe Invitation for Bids and can
view the details of works for which bids are invited. The prospective bidder can submit bids online; however, the
bidder is required to have enrolment/registration on the website and should have valid Digital Signature Certificate
(DSC) in the form of smart card/e- token. The DSC can be obtained from any authorised certifying agencies. The
bidder should register in the web site https:/etender.up.nic.inusing the relevant option available. Then the Digital
Signature registration has to be done with the e-token, after logging into the site. After this, thebiddercanloginthe
sitethroughthesecuredloginbyenteringthepasswordofthe e-tokenandthe userid/ password chosen during registration.

After getting the bid schedules, the Bidder should go through them carefully and then submit the documents as
asked.

The completed bid comprising of documents indicated in ITB clause 11, should be uploaded on the website given
abovethroughe-tenderingalong withscannedcopiesofrequisitecertificatesasare mentionedindifferent sections in the
bidding document and scanned copies of the Bid Document.




ElectronicSubmissionofBids:

The bidder shall submit online two separate files.Part I, marked as Part I: Technical Qualification Part and PartlI;
marked as Part II: Financial Part.The above files will have markings as given in the Bid Data Sheet.

The contents of the Technical Qualification and Technical Financial bid shall be as specified in clause 11 of the
ITB.All the documents are required to be signed digitally by the bidder. After electronic bid submission on line,
the system generates a unique bid identification number which is time stamped. This shall be treated as
acknowledgement of bid submission.

21. BiddingthroughManualTenderingSystem:
FormatandSigningofBid

TheBiddershallsubmitonesetofthebidcomprisingofthedocumentsasdescribedinbiddocument.

The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized tosign on
behalf of the Bidder. All pages of the Bid shall be signed by the authorised person or persons signing the Bid.

The Bid shall contain no overwriting, alterations, or additions, except those to comply with instructions issued by the
Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be made by
scoring out the cancelled portion, writing the correction and initialling and dating it by the person or persons
signing the Bid.

SealingandMarkingof Bids
TheBiddershallplacehisTechnicalBidinEnvelopeNolandMarkitasTechnical Bid.
TheBiddershallplacehisFinancialBidinEnvelopeNo2andMarkitasFinancial Bid.

The Bidder will place the above two envelopes in a big Envelope and Submit it with clearly written his name as well as
name of work for which the bid is submitted failing which the envelope will not be opened.

22. DeadlineforSubmissionofBids

In case of e-Tendering: - Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online not
later than the date and time indicated in the Appendix to ITB.
Any corrigendum for extension in deadline for submission of bid shall be uploaded by the Employer on website
within time, if any corrigendum for extension in deadline for submission of bid not up loaded on web site within
time will not be accepted in any case.

In_case of manual tendering: -Complete Bids in two parts as per clause 21.2 above must be received by the Employer at
the address specified in the bid document not later than the date and time indicated in the bid
documents.Intheeventofthe specifieddate forthe submissionofbidsbeingdeclareda holidayfortheEmployer, the Bids
will be received up to the specified time on the next working day.

22.2TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentinaccordancewith Clause
9.30fITB.Insuchcase all rightsand obligations ofthe Employer and the bidderspreviouslysubject tothe original
deadline will then be subject to the new deadline.

23. Modification/Withdrawal/LateBids

In case of e-tendering: -The electronic bidding system would not allow any late submission of bids after duedate and time
as per server time.
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IncaseofManual Tendering: -AnyBid received bytheEmployer after thedeadlineprescribed inbid document will be
returned unopened to the Bidder.

In _case of e-tendering: -Bidders may modify their bids by uploading their request for modification before the deadline for
submission of bids.For this, the bidder need not make any additional payment towards the cost of tender
document.For bid modificationand consequentialre-submission,thebidder isnotrequired to withdrawhis bid
submitted earlier. The last modified bid submitted by the bidder within the bid submission time shall be
considered as the bid. For this purpose, modification/withdrawal by other means will not be accepted. In online
system of bid submission, the modification and consequential re-submission of bids is allowed any number of
times. The bidders may withdraw his bid by uploading their request before the deadline for submission of bids;
however, if the bid is withdrawn, the re-submission of the bid is not allowed.

In case of Manual Tendering: - Bidders may modify or withdraw his bid by requesting in written to theemployer before
the deadline of submission of bids.

Nobidshallbemodifiedorwithdrawnafterthedeadlineofsubmissionofbids.
Withdrawal or modificationofa bid betweenthe deadline for submissionof bids and the expirationofthe original period of
bid validity specified in clause 16.1 above or as extended pursuant to Clause 16.2 may result in the forfeiture of

the Bid Security (EMD) pursuant to Clause 17.

Bidvaliditywillnotbeaffectedinanycasebythemodification.

E. BidOpeningandEvaluation

24, BidOpeningine-tendering process

The Employer inviting the bids, or its authorised representative will open the bids online and this could be viewed by the
bidders also online. In the event of the specified date for the Opening of bidsbeing declared a holiday for the
Employer, the Bids will be opened at the appointed time and location on the next working day.

ThefilecontainingthePart-lofthebid willbeopenedfirst.

Inallcases,theamountofBidSecurity,costofbiddocuments,andthevalidityofthebidshallbescrutinized first. Thereafter, the
bidders’ names and such other details as the Employer may consider appropriate, will be notifiedas Part-I bid
opening summary by the Authority inviting bids at the online opening. A separate electronicsummary of the
opening is generated and kept on-line.

Part II of bids of only those bidders will be opened online, who have qualified in Part I of the bid. The bidders’ names, the
Bid prices, the total amount of each bid, and such other details as the Employer may consider appropriate will be
notified online by the Employer at the time of bid opening.

The Employer will also prepare minutes of the Bid opening, including the information disclosed in accordance with Clause
21.3 of ITB and upload the same for viewing online.

25. BidOpeninginManualTenderingprocess
The Employer will open the bids received (except those received late) in the presence of the bidders/bidders’
representatives who choose to attend at the time, date and place specified in the bid document. In the event of the

specified date for the submissionofbids being declared a holidayfor the Employer, the Bids will be opened at the
appointed time and location on the next working day.
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In all cases, the employer will open 1% Envelope-1, in which the amount of Earnest Money, forms and validity shall be
announced 1. Thereafter, the bidders’ names and such other details as the Employer may consider appropriate,
will be announced by the Employer at the opening.

ProcesstobeConfidential

Information relating to the examination, clarification, evaluation, and comparison of bids and recommendationsfor
the award of a contract shall not be disclosed to bidders or to any other persons not officially concerned with such
process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of his Bid.

ClarificationofBidsandContactingtheEmployer

No Bidder shall contact the Employer onanymatter relatingto itsbid fromthe time ofthe bid openingto the time the
contract is awarded.

Anyattempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision may
result in the rejection of his bid.

28. CorrectionofErrorsincaseofManualTendering

Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be
corrected by the Employer as follows:

a) Wherethereisadiscrepancybetweentheratesinfiguresandinwords, therateinwordswillgovern;and

b) Where there is a discrepancy between the unit rate and theline-item total resulting from multiplying the unit rate
by the quantity, the unit rate as quoted will govern.

The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the
correctionoferrorsand shallbeconsidered asbinding upon theBidder.IftheBidderdoesnotacceptthecorrected amount,
the Bid will be rejected, and the Earnest money shall be forfeited.

29. EvaluationandComparisonofBids
TheEmployerwillevaluateandcomparethebidssubmittedproperlyasperclause19to23.

Inevaluatingthebids,theEmployer willdetermineforeachBidtheevaluated BidpricebyadjustingtheBidprice by making
correction, if any, for errors.

Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work to be
performed under the contract, the Employer may require the Bidder to produce detailed price analyses for any or
all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed.After evaluation of the price analyses, the Employer may require
thattheamountoftheperformance securitysetforthinbid documentbeincreased attheexpenseofthesuccessful Bidder to
a level sufficient to protect the Employer interest against financial loss in the event of default of the successful
Bidder under the Contract. The amount of the increased performance security shall be at the sole discretion of the
Employer, which shall be final, binding and conclusive on the bidder. Seriously, unbalanced bid may be rejected if
the Bidder fails to produce detailed price analysis.




PricePreference
Therewillbenopricepreferencetoanybidder.

F. AwardofContract

AwardCriteria

Subject to Clause 29 of ITB, The Employer will award the Contract to the Bidder, who has offered the lowest
evaluated Bid price, provided the bidder satisfies the conditions as per clause3 and to be substantially responsive
to the bidding documents along with the clause 29.3 of ITB.

Employer’sRighttoacceptanyBidandtorejectanyorall Bids

Notwithstanding the above Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancelthe
bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring any
liabilityto the affected Bidder or bidders or anyobligation to informthe affected Bidder or bidders of the grounds
for the Employer’s action.

33. NotificationofAwardandSigningofAgreement.

Bidderisrequiredtosubmitthefollowingaffidavitanddocumentatthetimeofsigningtheagreement.

(1) An affidavit on a single non-judicial stamp paper of Rs. 100/. The bidder must not have in
hisemployment or his relative posted in the division responsible for execution of work.:

(a) The near relations (defined as first blood relations, and their spouses, of the bidder or
the bidder’s spouse) of persons listed in the Appendix to ITB.

(b) Any person without Government permission, who retired as gazetted officer within the
lasttwo yearsfromanyCentralorStateGovernmentDepartmentslistedintheAppendixtol TB.

(c) Hewillown/arrangethemachineryandequipment,asperrequirementofwork.
(d) Hewillnotsub-lettheworktoanothercontractor.
(i)).  Self-attestedcopyofP ANofFirmorcontractororcompany.
(iii)  Self-attestedcopyofGSTregistrationcertificate ofFirmorcontractororcompany.
(iv)  Self-attestedcopyofLabourregistrationcertificate ofFirmorcontractororcompany.
v) OriginalaffidavitonFormatRED-T-6onasinglenon-judicialstamppaperofRs.100/-
(vi)  OriginalaffidavitthatBidisvalidfor90daysandBidder hasneithercriminalrecordnor

registered in any bar council on non-judicial stamp paper of Rs. 10/-.

The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid
validity period by emails, sms, facsimile or any means of communication confirmed by registered letter. This
letter(hereinafterandinthe PartlGeneralConditionsofContract calledthe“LetterofAcceptance”) willstate the sum
that the Employer will pay to the Contractor in consideration of the execution, completion by the Contractor as
prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”).

ThenotificationofawardwillconstitutetheformationoftheContract.

TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessfulBidder.Itwill besigned. by the Employer
and the successful Bidder after the performance security is furnished.

34. PerformanceSecurity
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Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Biddershall deliver to the Employera
Performance Security of {(5%) five percent or as per latest GO}of the Contract Price, valid for the period of one
year plus the time for completion of works and additional security for unbalanced Bids in accordance with
Clauses 29.3 of ITB and Clause 39 Part I General Conditions of Contract and sign the contract.

Theperformance securityshallbe onlyintheformoffixed depositReceipts fromaScheduledCommercialBank in favour of

Concerned Executive Engineer of RED Division.

Failure of the successful Bidder to comply with the requirements of Clause 34.1. Shall constitute sufficientgrounds for
cancellation of the award and forfeiture of the Earnest Money. He will also be debarred from participating in bids
under the concerned division or he may be blacklisted.

3s. CorruptorFraudulentPractices

It is required that each Bidder/Contractor (including their respective officers, employees) adhere to the highest ethical
standards, and report to the Government / Department all suspected acts of fraud or corruption or coercion or
collusion of which it has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to
observe the following principles during his participation in the Tender process and during the Contract execution:
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any employee of the Employer involved in the Tender process or execution of the Contract or to any third
person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,

subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to
cartelize in the bidding process.

(©) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/CRPC Act. Further the
Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to
others, any information or documents provided by the Employer as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or transmitted electronically.

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such
offences.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in Fraudulent Practice, which
means a willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce
public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to
justified interest of others and/or to influence the procurement process to the detriment of the Government
interests and, this includes collusive practice among Bidders (prior to or after bid submission) designed to
establishbid processatartificial non-competitivelevelsand to deprivetheEmployer ofthebenefitsof free and open
competition.

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices (means the act of
obtaining something, compelling an action, or influencing a decision through intimidation, threat, or the use of
force directly or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or
property to influence their participation in the tendering process).

Without prejudice to any rights that may be available to the Employer under lawor the Contract or its established policies
andlaid down procedures, the Employershall havethe following rights in case of breach underClauses
35.1to35.5abovebytheBidder(s)/Contractor(s)andtheBidder/Contractoracceptsandundertakestorespectand  uphold
the Employer absolute right:




(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a
transgression through a violation of Clauses 35.1 to 35.5 above or in any other form, such as to put his
reliability or credibility in question, the Employer after giving proper opportunity to the
Bidder(s)/Contractor(s) shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender processor
terminate the Contract, if already executed or exclude the Bidder/Contractor from future contract award
processes.

Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the Bidder(s) from the
Tender process prior to the award of the Contract or terminated the Contract or has accrued the right to
terminate the Contract, the Employer apart from exercising any legal rights that may have accrued to the
Employer, may in its considered opinion forfeit the entire amount of Bid Security and Performance Securityof
the Bidder/Contractor as the case may.

Please be noted that in case of any documents attached with your bids is found forged or incorrect in any manner,

whatsoever, then a legal action like FIR, Blacklisting shall be done against the bidder.




AppendixtolTBorBiddatasheet.

InstructionstoBiddersClause Reference

(1.1)

TheEmployerisGovernorofUttar Pradesh

Representative: ExecutiveEngineer/AssistantEngineer,RuralEngineeringDepartment,Division
on behalf of Governor of UP

Strikeoutwhichoneisnotapplicable

IdentificationNo.oftheworks is:

NameofBuildingWork:

Nameof Road

Length(Km.
From ngth( )

TheStateis:-UttarPradesh

EligibleBiddersare:ContractorsregisteredwithRuralEngineering Department (U.P)inclass‘A/B/
C/D/Ecategoryasthecasemaybe.(Bidderisrequiredtouploadthescannedcopyofregistration
certificateonline).

The bidder has to be produced character Certificate (T-4), Solvency Certificate (T-5) issued by the
competent authority in true copies of original with bid document and originals is to be produced and
verifiedbefore acceptanceofbid,Self-DeclarationAffidavit(T-6)on Rs.100.00Non-JudicialStamp
paper.(BidderisrequiredtouploadthescannedcopyofT-4,T-5,T-60online).

3.1(a)(i)

Anaffidavitthattheinformationfurnishedwiththebiddocumentsiscorrectinallrespects;exactly
intheformatattachedwithbiddocument.Bidderisrequiredtouploadscannedcopyonlineand original in the
office at prescribed time.

3.1(a)(ii)and
(iif)

Othercertificatesrequiredwiththe bid

1.EachbidderisrequiredtofurnishanaffidavitthatBidisvalidfor90daysandBidderhasneither
criminalrecordnorregisteredinanybarcouncilonnon-judicialstamppaperofRs.10/-.

2.Authoriseaddressofthebidder:email-id,mobileno,faxno.andcontactaddressofresidenceand
officewrittenonhisletter pad.

3. (a) Cost of Bid Document for e -tendering: - The bidder must deposit in the Govt.Account of UPe-
tender online Account- through e-tender portal by Internet Banking only. All concerned
pleasenote that the bidding process will not move onward if the Bid Document’s Cost (Tender
Fee) isnot paid through e-tender portal by Internet Banking.

(b) Cost of Bid document for Manual Tendering: - Demand Draft drawn on any Scheduled
Commercial Bank in favour of “Executive Engineer, U.P.R.E.D. Division
Payableat willnecessarilybeattachedwiththebidifthebidisdownloaded
fromdepartmentalwebsitetowardsthenon-refundablecostofBiddocumentasmentionedincol6
ofNIT.

Bidderisrequiredtosubmitthefollowingaffidavitanddocumentatthetimeofsigningthe
agreement

Each bidder is required to furnish an affidavit on a single non-judicial stamp paper of Rs. 100/- The
bidder must not have in his employment

3.1(b) ()

(1) The near relations (defined as first blood relations, and their spouses, of the bidder or the bidder’s
spouse) of persons listed in the Appendix to ITB

3.1(b)(i)

(i1) Without Government permission, any person who retired as gazetted officer within the lasttwo
years of the rank and from the departments listed in the Appendix to ITB.




3.1(b)(ii)

(iii)Hewillown/arrangethemachineryandequipment,asperrequirementofwork.

3.1(b)(iv)

(iv)Hewillnotsublettheworktoanothercontractor

3.1(b) (v)

(v)Self-attestedcopyofP ANofFirmorcontractor.

3.1(b)(vi)

(vi)Self-attestedcopyofGSTregistrationcertificate

3.1(b)(vii)

(vii)Self-attestedcopyofLabourregistrationcertificate

24

(viii)OriginalaffidavitonFormatRED-T-60onasinglenon-judicialstamppaperofRs.100/-

2.4

(ix)Self-attestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector.

24

(x)SelfattestedcopyofvalidT-5SolvencycertificateissuedbyDM/Collector.

25

(xi)SelfattestedcopyofvalidregistrationcertificateofappropriateclassinRED.

3.1(a)(i)

(xii)Authorizeaddressofthebidder:email-id,mobileno,faxno.,andcontactaddressofresidence
andofficewrittenonhisletter paddulysignedbythebidder.

3.1(a)(iii)

(xiii)originalaffidavitthatBidisvalidfor90daysandBidderhasneithercriminalrecordnor registered in any
bar council on non-judicial stamp paper of Rs. 10/-.

Bidcapacitycalculation sheet

3.1(b) ()

The bidder must produce an affidavit stating that the near relations of the following departmental
officers employed in the division. (J. E’s, A.E.’s, DAOs, E.E.’s, and other clerical staff) clearly
mentioning the names and designation of relatives working in any capacity in the Department along
with Posting Place for award and execution of work. Abidder shall not be permitted to bid for works
in the Division responsible for award and execution of contracts in which his or his spouse’s near
relatives (defined as first blood relations, and their spouses) is posted in any capacity such as
Divisional AccountantOfficer,other clericalstaffor as anofficerinanycapacitybetweenthe grades
ofExecutiveEngineertoJuniorEngineer(bothinclusive).

3.1(b)(ii)

Any retired Gazetted officer (retired within two years) from any state/Central Government is not
allowed to work in the contractor establishment without Government permission. This contract is
liable to be cancelled if either the Contractor or any of his employees is found any time to be such a
person who had notobtained thepermissionofthe Governmentasaforesaid beforesubmissionofthe
tender or engagement in the Contractor’s service.
Thebiddermustproduceanaffidavitstatingthenamesofretiredgazettedofficer(ifany)inhis
employmentwhoretiredwithinthelasttwoyears.

Incasethereisnosuchpersoninhisemployment,hisaffidavitshouldclearlystatethisfact.

ThecontactpersonorEmployeris:

Designation: ExecutiveEngineer,

RURALENGINEERINGDEPARTMENT

Address: Division

TelephoneNo:

Languageofthebidis: English

Rs. Lakh (In words)
(a) Bid Security (EMD):- The bidder has to deposit in the
Govt.Account of UP_e-tender online Account- throughe-
tenderportal by Internet Banking only.
Allconcernedplease note that the bidding process will
not moveonward if the Bid Security (EMD) is not paid
throughe-tender portal by Internet Banking. (in case of
e- tendering)
(b)BidSecurity(EMD):Bidsmustbeaccompaniedwith
security of the amount specified for the work in the
tableaspercolumnS5.Bidsecuritywillbeonlyintheformof

TheamountofEarnestMoneyShall be
@2%roundeduptoten rupees.




FDR/TDRofaScheduledCommercialBank,pledgedin
favourofconcernedExecutiveEngineer. (incaseofManual
Tendering)

Fixed Deposit Receipt must be pledged
in favour of only in case of Manual
Tenderotherwiseitwillbedeposited in
Accountasmentionedabove.

ExecutiveEngineer,RuralEngineeringDepartment
Division:

ExemptionfromEarnestMoneyis
grantedto:

None

Place, TimeandDateforpre-bid
meeting are:

Place: Office of the
Engineering Department,

Executive Engineer, Rural

Time:-12.30PM

Bids Submission

Bidsmaybesubmittedonlyinpercentagerate method

Bidvaliditydate:

90Daysfromthedeadlinedateforbidsubmission

TheEmployer'saddressforthepurpose of
Bid submission is

EXECUTIVEENGINEER,RURALENGINEERING
DEPARTMENT

Division--Senbhadra

Thedeadlineforsubmissionofbids

19t0 23 shallbe:

-19.05.2025 upto12.00Noon

Thedateandtimeforopeningofthe

2410 25 Bidsare

20.05.2025 at12.30PM

(i) PerformanceSecurityshallbevaliduntiladateof365
daysafterintendedcompletiondate.

(i1) AdditionalPerformanceSecurity forunbalancedBid
shallbevalidfor45daysplusintendedcompletion
period.

Strikeoutwhichoneisnotapplicable

ExecutiveEngineer
AssistantEngineer

RuralEngineeringDepartment Division:

Senbhara--
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ProcedureforSubmission/Withdrawal/Modification of e-Bids
bythe Bidders

Allbidderspleasefollowthefollowingproceduresatthetimeof uploadingof theire-bidsonline
one-tenderportal.

For Participating in e-Tender through the online system, it is necessary for the interestedBidders/Firms/Companies
to be registered users of the e-Tender portal https:/etender.up.nic.in.For this the interested
Bidders/Firms/Companies have to register themselves by depositing a fee of Rs.6000/- (Rupees Six Thousand
only) in the office of U.P. Electronics Corporation Limited (UPLC),10- Ashok Marg, Lucknow226001 for getting
a valid User ID and password and the required training/assistance etc. On e-Tender portal
https://etender.up.nic.in.The interested Bidders/Firms/Companies may contact to U.P. Electronics Corporation
Limited for Registration. The Bidders/Firms/Companies must up load proof of registration/receipt of registration
issued by UPLC failing which their bid shall not be considered for evaluation.

ProcedureforSubmissionofe-Bids.

SubmissionofBidsshallbeinaccordancewiththeinstructionsmentionedbelow:-

a. Forparticipatingine-Bidthroughthee-tenderingsystem,It isnecessaryforthebidderstobetheregistereduserof the e-
Procurement website https://etender.up.nic.in.The bidders must obtain a User Login Id and Password by
registering themselves with U.P. Electronics Corporation Limited, Lucknow or any other certifying authorities
approved by Controller of Certificate Authorities Government of India as the e-Procurement website
https://etender.up.nic.in.is presently accepting DSCs issued by these authorities only if they have not done so
previously for registration.

In addition to the normal registration the bidder must register with his/her Digital Signature Certificate (DSC) in
the e-tendering system and subsequently he/she will be allowed to carry out his/her e-Bid submission activities.
Registering the Digital Signature Certificate (DSC) is a one-time activity. Before proceeding to register his/her
DSC the bidder should first log on to the e-tendering system using the User Login option on the home page with
the Login Id and Password with which he/she has registered as per clause-(a) above. From 01-01-2021 onwards
only Class-III Digital Signature Certificate (DSC) will be used as per direction from Controller of Certifying
Authority, Government of India.

For successful registration of DSC on e-Procurement website https://etender.up.nic.in.the bidder must ensurethat
he/she should possess Class-2/Class-3 DSC is issued by any certifying authorities approved by Controller of
Certificate Authorities, Government of India as the e-Procurement website https://etender.up.nic.in. is presently
accepting DSCs issued by these authorities only. The bidder can obtain User Login Id and perform DSC
registration exercise as described in clauses (a) and (b) above even before e-Bid submission date starts. The U.P.
Electronics Corporation/Department shall not be held responsible if the bidder tries to submit his/her e-Bid at the
last moment before end date of submission but could not submit due to DSC registration problem.

The Bidder shall be required to use own Digital Signature while uploading its Bid. The Bidder shall be
required to upload the Bid using its Digital Signature only. Failure to comply or usage of Digital signatureof
other firm shall be liable for rejection of the Bid.

The bidder can search for active tender through “Search Active tenders”link, select a tender in which he/she is
interested in and them move it to ‘My Tender’folder using the options available in the e-Bid Submission menu.
After selecting and viewing the tender, for whom the bidder intends to e-Bid from ‘My Tender’folder the bidder
can place his/her e-Bid by clicking “Pay on-line” option available at the end of the view tender details form.
Before this, the bidder should download the e-tender documentand Price Schedule/Bill of Quantity (BOO)
andstudycarefully.  Thebiddershouldkeepallthedocumentreadyaspertherequirementsofe-tenderdocumentinthe
PDF format except the Price schedule/Bill of Quantity (BOQO). Which should be in the XLS format

(Excelsheet).
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After clicking the ‘Pay online’ option, the bidder will be redirected to theTerms and Conditions page, The bidder

should read the Terms & Conditions before proceeding to fill in the details, the bidder should click “Encrypt &

Upload” optiongivenintheonlinepaymentdetails formso that “BidDocument PreparationandSubmission”

window appears to upload the documents as per Technical (Qualification details, e-Bid form and Technical

Specification details) and financial (e-Bid form and price Schedule/BOQ) schedules/packets given in the tender

details.

1t is to be noted that without payment of Tender fee (Bid document cost) and EMD (Bid security) Bids of theBidder

will not be submitted. For on-line payment of tender Fee and EMD the Bidder must follow the following steps.

(i) AfterreadingtermsandCondition clickthesubmitbutton,SBIbanksitewillbeopened.

(ii) SelectSBIBankandclicksubmitbutton.

(i) A windowwill be opened in which the Bidder can select the Bank where his internet account existseither
SBI or other than SBI Bank.

(iv) If the Bidder are selecting SBI Bank a window will be opened where reference number, payable amountis
shown. After clicking confirm button required amount will be paid directly from the Bidder account to
UP tender portal. A confirmation slip of payment will be generated.

v) If the bidder is selecting other than SBI Bank the Bidder can select his internet account holding Bank
from drop down list.
After selecting the Bidder choice bank pay the required amount by fulfilling the formalities. Afterfulfilling
formalities required amount will be paid directly from your account to UP tender portal. A confirmation
slip of payment will be generated.
The Bidder can also select payment through NEFT/RTGS but it requires minimum 24 hour time to
complete the payment formalities. In this system a chalan will be generated which will be submitted toSBI
Bank or your serving bank for payment. After payment from concerning bank. SBI will update the
payment to tender portal. It takes minimum 24 hour to update the payment. After payment to tender your
tender will be uploaded. It should be noted in case of selecting NEFT/RTGS payment the bidder cannot
back to another bank.

Next the bidder should upload the Technical e-Bid document for, Qualification details, e-Bid Form as per

Technical Specification details and Price Schedule/BOQ of e-tender document. Before uploading, the bidder

hastoselecttherelevantDigitalSignatureCertification.HemaybepromptedtoentertheDigital SignatureCertificate

password, if necessary. For uploading, the bidder should click “Browse” button against each document label in

Technical and Financial scheduled/packets and then upload the relevant PDF/XLS files already prepared and

stored in the bidder’s computer. The required document for each document label of Technical (Qualification

details, e-bid form and Technical Specification details) and financial (e-Bid form and Price Schedule/BOQ)

schedules/packets can be clubbed together to make single different files for each label.

The bidder should click “Encrypt” next for successfully encrypting and uploading of required document. During

the above Process, the e-Bid documents are digitally signed using the DSC of the bidder and then the documents

are encrypt/locked electronically with the DSC’s of the bid openers to ensure that the e-Bid document are

protected, stored and opened by concerned bid openers only.

After successful submission of e-Bid document, a page giving the summaryof e-Bid submission will be displayed

confirming end of e-Bid submission process. The bidder can take a printout of the bid summary using the “Print”

option available in the window as an acknowledgement for future reference.

Once the e-Bid submission date and time is over, the bidders cannot submit their e-Bid. The bidder shall only be

held responsible for any delay and whatsoever reason in submission of e-Bid.

Bidders are advised to submit their e-Bid in Two-Bid system with Technical and Financial bids separately on e-

Tender portal.

Please note that prices should not be quoted in the Technical e-Bid if quoted bidder bids may be liable forrejection

The Prices should be quoted in the financial e-Bid only.

ProcedureforWithdrawalandResubmissionofe-Bids:-

Withdrawal: -
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At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the e-Bid submission end date
andtime.For withdrawing,theBiddershouldfirstloginusinghis/her LoginldandPasswordandsubsequentlyby his/her
Digital Signature Certificate on the e-procurement portal https:e-Tender.up.nic.in. The bidder should then select
“MyBids”optioninthe BidSubmissionmenu.ThepagelistingalltheBidssubmittedbythe Bidder willbe displayed.
Click “View” to see the details of the Bid to be withdrawn. After selecting the “Bid Withdrawal” option the
Bidder has to click “Yes” to the message “Do you want to withdraw this Bid” displayed in the Bid Information
windowfortheselectedBid. TheBidderalsohastoentertheBid withdrawingreasonsand uploadthe letter givingthe
reasonfor Withdrawingbefore clickingthe “Submit” button. The Bidderhas to confirmagainby pressing “OKk”
button before finally withdrawing his/her selected Bid. Once the Bidder has withdrawn his/her Bid he/she cannot
re-submit this Bid again.

Resubmission:-

The Bidder can resubmit his/her e-Bid as and when required till the Bid submission end date and time. The new
one bid will replace the e-Bid submitted earlier. The payment made by the Bidder earlier will be used for revisede-
Bids and the new Bid submission summary generated after the successfulsubmission of the revised e-Bidder will
be considered for evaluation purpose for resubmission, the Bidder should first log in using his/her Login Id and
Password and subsequently by his/her Digital Signature Certificate on the e-Tender procurement portal https:/e-
Tender.up.nic.in. The Bidder should then select “My Bids” option in the Bid submission menu.
ThepagelistingalltheBidssubmitted bytheBidder willbedisplayed.Click” View” tosee thedetailsoftheBidtobe
resubmitted. After selecting the “Bid Resubmission” option, click “Encrypt & upload” to upload the revised e-
Bids document by following the methodology provided in clause 2 (submission of e-Bids) above.

The Bidders can submit their revised Bids as many times as possible by uploading their e-Bids document within
the scheduled date & time for submission of e-Bids. No e-Bid can be resubmitted subsequently after the deadline
for submission of e-Bid.




FORMATFORTHEAFFIDAVITOFCORRECTNESS

(NOTE:Thisaffidavitshouldbeonanon-judicialstamppaperofRs.10/-andshallbeattestedby Magistrate/ Sub-
Judge/ Notary Public)

(Nameoftheauthorizedrepresentative of
resident of
(Fulladdress),aforesaid solemnlyj

affirm and state as under:

1. Therebycertifythatalltheinformationfurnishedwiththebiddocumentssubmitted online/offline
inresponsetonoticeinvitingbidnumber /RED/Tender/FileNo /Bond
issued by Executive Engineer/Assistant Engineer, Rural

Engineering Department Division
(Authorityinvitingbids)
Forthe (nameandidentificationofwork)

aretrueand correctin all respects.

I hereby certify that 1 have been authorised by
(The bidder) to sign on their behalf, the

Deponent

S.No2abovewillnotbeapplicableifthebidderisanindividualandissigningthebidonhisownbehalf.
Nameandsealoftheattestationofficer (Magistrate/Sub-Judge/NotaryPublic)mustbereadable.
3. S.No.ofregisteraswellasregistrationnumberofNotarymustbementionedinall affidavit.

Strikeoutwhichoneisnot applicable.




Section 3

ConditionsofContract

Part-IGeneralConditionsofContract

TheseconditionsaresubjecttothevariationsandadditionssetoutinPartlISpecial Conditionsof Contract

NotesonConditionsofContract

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract Data
and other documents listed therein, should be a complete document expressing fairly the rights and obligations of
both parties.

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts for
construction on the basis of international practice and the practice of the Government of India, Ministry of Road
Transport and Highways, and considerable experience in different States in India in the drafting and management of
contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language.
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Section 3

General Conditions of Contract for

ConstructionworksuptovalueofRs.40.00Lakh
A. General

1. Definitions

Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep theirdefined
meanings. Capital initials are used to identify defined terms.

BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpartoftheBid.
TheCompletionDateisthedateofcompletionoftheWorksascertifiedbytheEngineer,inthebiddocument.

TheContract  istheContractbetweentheEmployer(ExecutiveEngineer/AssistantEngineer)andtheContractor  to
execute and complete Works.

The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the
Employer.

TheContractor'sBidisthecompletedbiddingdocumentsubmittedbytheContractortotheEmployer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with
the provisions of the Contract.

Daysarecalendardays;monthsarecalendar months.
ADefectisanypartoftheWorksnotcompletedinaccordancewiththeContractororderedbytheEngineer.

TheDefects Liability Certificate isthe certificate issued byEngineer,after theDefect LiabilityPeriod has ended and
upon correction of Defects by the Contractor.

TheDefectsLiabilityPeriodisoneyearcalculatedfromtheActualCompletionDate.

Drawings include calculations and other information provided or approved by the Engineer for the execution of
the Contract.

The Employer (Executive Engineer/Assistant Engineer as the case may be) is the partyas defined in the Contract
Data, who employs the Contractor to carry out the Works, including routine maintenance, The Employer may
delegate any or all functions to a person or body nominated by him for specified functions.

The Engineer (Assistant Engineer) is the person named in the Contract Data (or any other competent person
appointed by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is

responsible for supervising the execution of the Works and administering the Contract.

EquipmentistheContractor'smachineryandvehiclesbroughttemporarilytotheSitetoconstructtheWorks.




ThelnitialContractPrice istheContractPricelistedintheEmployer'sLetterofAcceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised
only by the competent authority by issuing an extension of hindrance time.

Materialsareallsupplies,includingconsumables,usedbytheContractorforincorporationinthe Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological
function.

TheSiteistheareadefinedassuchintheContract.

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface
and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or addition
made or approved by the Engineer.

The Start Date is given in the Contract. It is the date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the Site Possession Dates.

Temporary Works are works designed, constructed, installed, and removed bythe Contractor that are needed for
construction or installation of the Works.

AVariationisaninstructiongivenbytheEngineer,whichvariesthe quantityofWorks.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install,
maintain, and turn over to the Employer. Routine maintenance is defined separately.

2. Interpretation

Ininterpretingthese Conditionsof Contract, singular also meansplural, male also meansfemale or neuter,and the other way
around. Headings have no significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Competent authority will provide instructions clarifying queries about these
Conditions of Contract.

If sectional completion is specified in the Contract, references in the Conditions of Contract to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderofpriority:
(1) Agreement,
(2) NoticetoProceedwiththeWork,
(3) LetterofAcceptance,
(4) Contractor’sBidSection-5/Section-5(PartlandpartII)
(5) ContractData,
(6) SpecialConditionsofContractPartIl,
(7) GeneralConditionsofContractPart I,
(8) Specifications,
(9) Drawings,
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(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any change in
up loaded BOQ will be allowed.

(11) NIT

(12) T-4

(13) T-5

(14) T-6in original.

(15) NameoftheContractorNomineeasperclause50.2(ifany)and

(16) AnyotherdocumentlistedintheContractData.

3. LanguageandLaw
ThelanguageoftheContractandthelawgoverningtheContractarestatedinthe ContractData.
4. Engineer'sDecisions

Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employerand the
Contractor in the role representing the Employer. However, if the Engineer is required under the rules and
regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he will so
obtain the approval.

Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of any of his
obligations under the contract.

5. Delegation

TheEngineer,withtheapprovaloftheEmployer,maydelegateanyofhisdutiesandresponsibilitiestoother departmental office
after notifying the Contractor, and may cancel any delegation after notifying the Contractor.

6. Communications

All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the address
(Postal address/E-mail address) or contact details given by the contractor in Section 5- Form of Bid. The address
and contact details for communication with the Employer/ Engineer shall be as per the details given Contract Data
to GCC. Communications between parties that are referred to in the conditions shall be in writing. The Notice sent
by Facsimile (fax) or other electronic means (e-mails, sms, whattsapp, Twitter etc.) shall be effective on
confirmation of the transmission.

Any change in communication address by the contractor during the concurrence of the contract must be intimated by the
Contractor through registered letter and e- mail to the employer as well as the Engineer failing which the
communication address given by the contractor in Section-5 Form of Bid will be valid address for any
communication which will be binding to the contractor.

7. Personnel

TheContractorshallemployfortheconstructionworkthetechnicalpersonnelnamedintheContractDataorother technical persons
approved by the Engineer. The Engineer will approve any proposed replacement of technical personnel only if
their relevant qualifications and abilities are substantially equal to or better than those of the personnel stated in
the Contract Data.

The Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating the
reasons, the Contractor shall ensure that the person leaves the Site immediately and has no further connection with
the Works in the Contract.

46
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The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department or any other
department of the State or Central Government and has either not completed two years after the date of retirement
or has not obtained State or Central Government’s permission to employment with the Contractor.

The Contractor shall not employ any retired employee of the RED department who retired within two years without the

prior permission from department.
AnytypeofmisbehaveeitherbyContractororbyhispersonnelwillbetreatedassamedonebytheContractor.

Neither Contractor nor hispersonnel willdo anyactivityattheWorksiteor vicinityofthe Workdueto whichlaw and
order & Social harmony problem arise.

NeitherContractornorhispersonnelwillinvolveinanyunsocialactivity.
8. Employer'sandContractor'sRisks

The Employer carries the risks whichthis Contract states are Employer's risks, and the Contractor carries the risks
that this Contract states are Contractor's risks.

9. Employer'sRisks
The Employer is responsible for the accepted risks which are (a) in so far as theydirectly affect the execution of the
Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution,
insurrectionormilitaryorusurpedpower,civil war,riotcommotionordisorder(unlessrestrictedtotheContractor’s

employees), natural calamities and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s design.

10. Contractor'sRisks

All risks of loss of or damage to physical property and of personal injury and death which arise during and in
consequence of the performance of the Contract are the responsibility of the contractor.

11. SiteInvestigationReports
TheContractor,inpreparingtheBid, mustrelyonhisownSitevisitbeforesubmittingthe bid.

12. QueriesabouttheContract Data
TheEngineerwillclarifyqueriesontheContractData.

13. ContractortoConstructtheWorks

TheContractorshallconstruct,theWorksinaccordancewiththeSpecificationsandDrawings.

The contractor shall construct the works with intermediate technology, i.e., by manual means with medium inputof
machinery required to ensure the quality of works as per specifications. The contactor shall deploy the equipment
and machinery as given in Contract.

14. TheWorkstoBeCompletedbytheIntendedCompletionDate
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and
complete them by the Intended Completion Date.
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15. ApprovalbytheEngineer

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to theEngineer, who is
to approve them.

TheContractorshallberesponsiblefordesignofTemporaryWorks.
TheEngineer'sapprovalshallnotaltertheContractor'sresponsibilityfordesignofthe Temporary Works.
TheContractorshallobtainapprovalofthirdpartiestothedesignofthe TemporaryWorks, whererequired.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior
approval by the Engineer before their use.

16. Safety
TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite.

The Contractor shall be responsible for safetyof all persons employed by him on Works, directly, and shall report accidents
to any of them, however, and wherever occurring on Works, to the Engineer or the Engineer’s Representative, and
shall make every arrangement to render all possible assistance and to provide prompt and
propermedicalattention. Thecompensationfor affected Workersor their relativesshallbepaid bytheContractor in such
cases expeditiously in accordance with the Workmen’s Compensation Act and other labour Laws and regulations.

17. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out theEngineer's
instructions for dealing with them.

18. PossessionoftheSite

The Employer shall handover complete or part possession of the site to the Contractor 7days in advance of
construction programme.At the start of the work, the employer shall handover the possession of at-least 75% of
the site.

19. AccesstotheSite
TheContractor shallallowaccessto theSiteand to anyplace where workinconnectionwiththeContractisbeing carried
out, or is intended to be carried out to the engineer and any person/persons/agency authorized by:
a. TheEngineer
b. TheEmployer
c. GovernmentofUttarPradesh.
20. Instructions

The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the
Site is located.
21.  DisputeRedressalSystem

Ifanydispute or difference ofany kind what-so-ever shall arises in connection withor arisingout ofthis Contract or the
execution of Works or maintenance of the Works there under, whether before its commencement or during
theprogressofWorksorafterthetermination,abandonmentorbreachoftheContract,itshall,inthefirst
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instance, be referred for settlement to the competent authority, described along with their powers in the Contract
Data, above the rank of the Engineer, The competent authority shall, within a period of thirty days after being
requested in writing by the Contractor to do so, convey his decision to the Contractor. Such decision in respect of
every matter so referred shall, subject to reviewas hereinafter provided, be final and binding upon the Contractor.
In case the Works is already in progress, the Contractor shall proceed with the execution of the Works, including
maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with all duediligence.

Eitherpartywillhavetherightofappeal,againstthedecisionofthecompetentauthority,

22. ProcedureforDisputesresolution

The Competent Authority mentioned in clause 21.1 shall give a decision in writing within 30 days of receipt of a
notification of a dispute.

Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent Authority's
written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the
dispute to Arbitration within the above 28 days, the Competent Authority's decision will be final and binding.

Where the Initial Contract Price as mentioned in the Acceptance Letter is up to or below Rs. 40 Lacs shall be referred to a
sole Arbitrator. The sole Arbitrator will be appointed by the agreement between the parties; failing such agreement
within 15 days of the reference to arbitration, the appointing authority, namely the Director cum Chief Engineer
R.E.D will appoint the arbitrator.

Arbitrationproceedingsshallbeheldattheplacedecidedbythearbitrator,

Subjectas aforesaid the provision of the Arbitrational acts 1996 or any statutory modification or re-enactment thereof and
the rules made there under and for the time being enforce shall apply to the arbitration proceeding
undertheclause. The solearbitratortobeappointedbythe DirectorcumChief EngineerUPREDshallbeofthe status
given below.

I.  For claims or amount in disputed of not over Rs. 200000/- in case of work order and in case of contract
accepted by an Assistant Engineer / Engineer.

AsExecutiveEngineerREDDivision

ForclaimsoramountindisputedofoverRs.200000/-butnotoverRs. 4000000/-
AsSuperintendingEngineerofUPR.E.D

Forclaimsoramountindisputed aggregatingtomorethanRs. 4000000/-
AsChiefEngineer( )ofUPR.E.D.

B. TIME CONTROL

23. Programme

Withinthe time stated in the Contract data, the Contractor shall submit to the Engineer for approval aProgramme showing
the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly cash
flow forecasts for the construction of works.
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The Contractor shall submit the list of equipment and machinerybeing brought to site, the list of keypersonnel (if any)
being deployed, the list of machineryalong with the Programme. The Engineer shall cause these details to be
verified at each appropriate stage of the programme.

Anupdate of the Programme shall be a programme showing the actual progress achieved on each activityand the
effectoftheprogressachieved onthetimingoftheremainingWorks,includinganychangestothesequenceofthe activities.

The Contractor shall submit to the Engineer for approval an updated Programme at intervals of no longer than the period
stated inthe Contract Data. Ifthe Contractor does not submit an updated Programme withinthis period, the
Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the
Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of
Variations and Compensation Events.

24.  ExtensionoftheIntendedCompletionDate

The competent authority as per state Government rules shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by
thelntendedCompletionDate withouttheContractortakingstepstoacceleratetheremainingWorks,whichwould cause
the Contractor to incur additional cost.

The Contractor shall apply for time extension to the Engineer before the intended completion date stating the self-
explanatory reason of hindrance.

The competent authority as per state Government rules shall decide whether and by how much time to extend the Intended
Completion Date.

Noany extension of Intended Completion Date will be allowed if the delay is caused to stop the work by Gundaism or by
misbehaving or by fighting with the local habitant either by the Contractor or his employee or by any cause
created by the Contractor or his employee.

Extension of Intended Completion Date due to medical ground will not be considered in general but it may be considered
in exceptional case.

25 DelaysOrderedandworkprogressbytheEngineer

The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. Delay/delays
totalling more than 30 days will require prior written approval of the Employer.

Ifany delay/delays in date of start ordered by the Engineer in writing the due date of completion shall be shifted
accordingly by the Employer. Written order of delays by the Engineer must be intimated to the Employer.
(a)Milestonestobeachievedduringthecontractperiod

1/8"Mofthevalueofentirecontract worksupto 1/4"oftheperiodallowedforcompletionof construction. 3/8'" of the
value of entire contract works up to 1/2 of the period allowed for completion of construction. 3/4™ of the
value of entire contract works up to 3/4 of the period allowed for completion of construction.

(b) Amountofliquidateddamagesfordelayincompletionofworks.Forwholework1Percentofthelnitial Contract Price,
rounded off to the nearest thousand, per week. This is minimum limit.
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(c) Maximumlimit ofliquidated damages for delayincompletionof work. 10Percent ofthe Initial Contract Price
rounded off to the nearest thousand.

C. QualityControl

26. IdentifyingDefects
The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking
shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for any other

Defect, and to uncover and test any work that the Engineer considers may have a Defect.

The Contractor will be fully responsible for the quality of work. If any work found unsatisfactory during the quality test,
the contractor is bound to replace/ reconstruct/ rectify, whatever the case may be as directed by the Engineer.

27. Tests

ForCarryingoutmandatorytestsasprescribedinthespecification.
Thecontractorshallbesolelyresponsible for:

a. CarryingoutthemandatorytestsprescribedintheSpecifications, and

Forthecorrectnessofthetestresults, whetherpreformedinhislaboratoryorelsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the PWD Specification/ Rural Roads
Manualetctocheckwhetheranyworkhasa Defectandthe testshows that itdoes,the Contractorshallpayforthe test and
any samples.

28 CorrectionofDefectsnoticedduringtheDefectLiability Periods

The notice given by the Departmental officer to the Contractor for any Defects before the end of the Defects Liability
Period, which begins at Completion of work and ends after one year. The Defects Liability Periodshall be
extended for as long as Defects remain to be corrected.

Every time notice of Defect/Defects is given; the Contractor shall correct the notified Defect/Defects within the duration of
time specified by the Engineer’s notice.

Any instructions issued by the Departmental officer or TAC (Technical Audit Cell of Government) during concurrence of
contract or during defect liability period shall be binding to the contractor.

29. UncorrectedDefects

If the Contractor does not rectify the defects after repeated instruction of Engineer it shall be treated as breach of contract
and his contract shall be terminated followed by debar for future tendering or blacklisting.

If the Contractor has not corrected a Defect pertaining to the Defect Liability Period asper Conditions of Contract to the
satisfaction of the Engineer, within the time specified in the Engineer's notice, The Engineer will assess the cost of
correction plus 20% of bonded amount as additional cost for completing the defects and will get corrected by debit
able agency like Work Order/ New Agreement as the case may be after informing to the original Contractor. The
cost of correction shall be deducted from any dues of the Original Contractor.




D. CostControl

30. BillofQuantities

The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning work to be done by
the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at the
rate in the Bill of Quantities for each item for the construction of roads.

31. VariationsandExtraitems.

The Competent Authority shall, as per State Govt. rules having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the Contract and the Contractor
shall carrythem out and include them in updated Programmes produced bythe Contractor. Oral orders of the
Engineer for Variations, unless followed by written confirmation, shall not be taken into account._Thevariation
should not be beyond the sanctioned estimated cost.

Any Extra items and items to be deleted shall be treated as 100% variations. Prior approval of such items from Employer is
mandatory.

32. PaymentsforVariations

If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same rate. This
shall apply for variation to any extent on either side.

If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from similar items in
the Bill of Quantities.

Ifthe rates for Variationitem cannot be determined inthe manner specified as above, within 7 days ofthe issue of order of
variation work, the contractor will informthe Engineer the rate which he proposes to claim, supported by analysis
of the rates. The Engineer shall assess the quotation and determine the rate based on prevailing market rates within
one month of the submission of the claim by the Contractor. As far as possible, the rate analysis shall be based on
the standard data book and the current schedule of rates of thedistrict. The decision of the Engineeron the rate so
determined shall be final and binding on the Contractor. Overall percentage rate below/above of the contract shall
also be applicable to these rates.

33. CashFlowForecasts
WhentheProgrammeisupdated,theContractorshallprovidetheEngineerwithanupdatedcashflowforecast.

34. PaymentCertificates

34.1.1 Thepaymenttothecontractorwillbeasfollowsforconstructionwork:

(a) TheContractor shall submitto theEngineer fortnightly/ monthlystatementsofthevalueof the workexecuted less the
cumulative amount certified previously supported with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's fortnightly/monthly statement within7 days and certify the amount tobe
paid to the Contractor.
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Thevalueofworkexecutedshallbedetermined,basedonmeasurementsbytheEngineerorhissubordinate.

The value of work executed shall comprise the value of the quantities of the completed items in the Bill of
Quantities.
ThevalueofworkexecutedshallalsoincludethevaluationofVariationsandCompensationEvents.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.
ThePaymentoffinalbillshallbegovernedbytheprovisionsofcontract.

3s. Payments

Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms of the Contract
and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he had
certified within 15 days of the date of each certificate.

The Employer may appoint another authority, as specified in the Contract Data (or any other competent person appointed
by the Employer and notified to the Contractor) to make payment certified by the Engineer.

36. CompensationEvents
ThefollowingshallbeCompensationEventsunlesstheyarecausedbytheContractor:

a) TheEngineerordersadelayordelaysexceedingatotalof30 days.
b) TheeffectsontheContractorofanyoftheEmployer'sRisks.

If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the Intended
Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended
Completion Date shall be extended.

The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax (GST) but
includinglabourcess,otherlevies,duties,royalties,cess,toll, taxesoflocalbodiesandauthoritiesthatthecontractor will
have to pay for the performance of this contract. The employer will perform such duties in regard to the deduction
of such taxes including GST at source, require deductions in this reference will be made as per applicable law.
GST as per prevailing rate at the time of payment/bill submission shall be made applicable (presently @ 12%) and
shall be paid on the whole work carried out as accepted bythe engineer, while making the payment. Rate of GST
may vary as per latest Government order.

Currencies

Allpaymentswillbe madeinlndianRupees.

39. SecurityDeposit/RetentionandReleaseofPerformanceSecurityandSecurityDeposit/Retention.

The Employershall retain security deposit off(5%) five percent or as per latest GO}of theContractamount from each
payment due to the Contractor until completion of the whole of the construction Work.

Onsatisfactorycompletion ofthe wholeoftheconstruction worktotalamountretainedasSecurityDeposit willbe re-paid to the
contractor within 6 months of completion of work.
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The additional performance security for unbalanced bids as detailed in Clause 41 of Conditions of Contract is re- paid to

the contractor when the construction work is complete.

The performance security equal to the {(5%) five percent or as per latest GO}of the contract price as detailedin Clause

41 of Conditions of contract is repaid to the contractor when the period ofdefect liability is over, and the Engineer
has certified that the work is satisfactory after defect liability period. If the defects notice during the defect liability
period are not corrected by the contractor as per condition of this contract, the employer will be free to rectify the
defect and the amount required plus 20% penalty of this amount recoverable for this purposewill be recovered
from amount of performance security availablewith the employer and from any other amountsof the contractor
available with the employer or from the revenue recovery.

If the contractor so desires then the Security Deposit can be converted into any interest-bearing security of Schedule

Commercial Bank duly pledged in favour of the Concerned Executive up to Defect Liability Period.

40. LiquidatedDamages

The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in the Contract

Data for the period that the Completion Date is later than the Intended Completion Date. Liquidated damages at
the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data.
However, in case the Contractor achieves the next milestone the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate. The totalamount of
liquidated damages shall not exceed the amount defined in the Contract Data. The Employer maydeduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's
other liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any

overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.

41. Securities

42.

The Performance Security equal to {(5%) five percent or as per latest GO}of the contract price and additional
security for unbalanced bids shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in the form given in the Contract Data and by a scheduled commercial Bank. The
Performance Security shall be valid until a date 45 days from the date of expiry of Defect Liability Period and the
additionalsecurity forunbalanced bidsshallbevaliduntila date45 days fromthedateofissueofthecertificateof
completion.

Costof Repairs

42Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the

DefectsCorrectionperiods shall be remedied bythe Contractor at hiscost ifthe loss or damage arises fromthe
Contractor's acts or omissions.

E. FinishingtheContract

43. CompletionofConstruction

44.

The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and
the Engineer will do so upon deciding that the works is completed.
TakingOver




45.

RED-T-1

The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of
works.

FinalAccount

The contractor shall submit the Engineer with a detailed account of the total amount that the Contractor considers payable

In case

for works under the contract within 30 days of issue of certificate of completion of construction of works. The
Engineer shall issue a defect liability certificate and certify any payment that is due to correct the defects and
complete. If the account is not correct or complete, the engineer shall issue within 42 days a schedule that statesthe
scope of the corrections or additions that are necessary. If the account is still unsatisfactory after it has been
resubmitted, the Engineer shall decide on the amount payable to the contractor and issue a payment certificate
within 28 days of receiving the Contractor’s revised account. The payment of final bill for construction of works
will be made within 14 days thereafter.

the account is not received within 30 days of issue of Certificate of Completion as provided above, the
Engineershallproceedto finalizetheaccountandissueapaymentcertificate within28days.Thepaymentoffinal bill for
construction of works will be made within 14 days thereafter.

46. OperatingandMaintenanceManuals

“As built" Drawings including L-section, X-section, Drawings of Culvert, or bridges, Sanitary, water supply and electrical

details etc as the case shall be submitted by the Contractor with the submission of final bills.

Ifthe Contractor does not submit the drawings and/or manuals bythe dates stated inthe Contract Data, or theydo not receive

the Engineer's approval, the Engineer shall withhold the amount stated in the Contract Data from payments due to
the Contractor.

47. Termination

TheEmployermayterminatetheContractiftheContractorcausesafundamentalbreachoftheContract.

FundamentalbreachesofContractshallinclude,butshallnotbelimitedto,thefollowing:

a)

b)
©)

d)
e)

The Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the
stoppage has not been authorized by the Engineer.

TheContractorisdeclaredasBankrupt.

If Contractor fails to correct the defects indicated by theEngineer within a reasonable period of time determined by
the Engineer.

TheContractordoesnotmaintainaSecurity,whichis required.

The Contractor has delayed the completion of the Worksby the number of days for which the maximum
amountofliquidated damagescanbepaid,asdefined inclause 40;(it meanstheContractor hasdelayed the worksbeyond
the intended completion time even after imposing the liquidity damage);

If the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice incompeting
for or in executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, giving,
receiving, or soliciting of anything of value to influence the action of a public official in the procurement

processor inContract execution. “Fraudulent Practice” meansa misrepresentationoffactsinorder to influence a
procurement process or the execution of a contract to the detriment of theEmployer and includes collusive practice
among Bidders (prior to or after bid submission) designed to establish bid process at artificial non- competitive
levels and to deprive the Employer of the benefits of free and open competition.

If the Contractor has not completed atleast thirty per cent of the value of construction Work required to be
completed after half of the completion period has elapsed.
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h) IftheContractorfailstodeploymachineryandequipmentorpersonnelasspecifiedinthecontractDataatthe appropriate
time.

i) iftheContractorengageschildlabourinviolationofprevailinglaws.

j)  if the Contractor fails to ensure that there is no gender bias in engagement of labour and other employees and
inpayment of wages and he discriminate against female workers.

k) Non-CooperationwiththeCo-Contractor

1) IftheContractordoesnotmaintainthequalityafterrepeatedinstructionofEngineer.

m) AnyactivityagainsttheCRPC/IPC

n) Anyunsocialactivity.

0) Otherjustifiedreasonasconsideredbythe Engineer.

p) AndanyotherfundamentalbreachesasspecifiedintheContractData.

Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience.

Ifthe Contract isterminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site
as soon as reasonably possible.

48. PaymentuponTermination

(i) If the Contract is terminated because of a fundamental breach of Contract bythe Contractor, the Engineer shall issue a
certificate for the value of the work done, less liquidated damages, less advance payments received by the
Contractor up to thedateoftheissueofthecertificate and lessthepercentageto applyto thevalueofthe worknot
completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds anypayment due to
the Contractor, the difference shall be recovered from the Security Deposit, and Performance Security.If any
amount is still left un-recovered it will be a debt payable to the Employer fromanyother State Government works
including State Public Sector works executed by the Contractor.If any amount still remains unrecovered, it shall be
recovered as arrears of land revenue.

(i1) If the Contract is terminated because of a fundamental breach of contract by the Contractor due to non-
compliance of the requirements of clause 29 of GCC regarding defects liabilityperiod and routine maintenance (if
any), the Engineer will assess the cost of having the defect corrected. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered from the Security Deposit and
Performance Security. If any amount is still left un-recovered, it will be recovered from any dues payable to the
Contractor from any other State Government works including State Public Sector works executed by the
Contractor. If any amount still remains unrecovered, it shall be recovered as arrears of land revenue.

If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the work
done, less advance payments received by the Contractor up to the date of the certificate, less other recoveries due

in terms of the Contract, and less taxes due to be deducted at source as per applicable law.

49. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the
Employer for use for completing balance construction work if the Contract is terminated because of the
Contractor's default, till the Works is completed after which it will be transferred to the other Contractor andcredit,
if any, given for its use.

50. ReleasefromPerformance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the Employer or the
Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor shall
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make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for allwork
carried out before receiving it and for any work carried out afterwards to which a commitment was made.

Deathor permanent invalidity ofthe Contractor:The Contractor shall indicate his nominee for the Contract at the time of
signing of Agreement.If a Contractor dies during the currency of the Contract or becomes permanently
incapacitated, and his/her nominee are not willing to complete the Contract, the Contract shall be closed without
levying any damages/compensation as provided for in clauses 44 and 53 of GCC.

However, if the nominee expresses his/her intention to complete the balance work and the competent authority is
satisfied about the competence of the nominee, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms and conditions, under which the Contract was initially awarded.

F. OtherConditionsofContract

51. Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagementof all staff
and labour, local or other, and for their safety, payment, housing, feeding and transport as per their mutual
consent.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at such
intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour
fromtimeto timeemployed bythe Contractoronthe Siteand suchother informationastheEngineer mayrequire.

52. CompliancewithLabourRegulations

During continuance of the Contract, the Contractor and his Sub-Contractors shall always abide by all existing labour
enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central Government
or local authority and any other labour law (including rules), regulations, bye laws that may bepassed or
notification that may be issued under any labour law in future either by the State or the Central Government or the
local authority.Salient features of some of the major labour laws that are applicable to construction industry are
given in Appendix to Part I General Conditions of Contract. The Contractor shall keep the Employer indemnified
in case any action is taken against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications includingamendments. Ifthe
Employer is caused to payor reimburse, suchamounts as maybe necessaryto cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of Performance Security.The Employer/Engineer shallalso have the
right to recover from the Contractor any sum required or estimated to be required for making good the loss or
damage caused by the personnel of Contractor or Contractor himself.

TheemployeesoftheContractorandtheSub-Contractorinnocaseshallbetreatedastheemployeesofthe Employer at any point
time.

Full compliance of statutoryrequirements apart, the Contractor shall payrates of wages and observe conditions of labour not
less favourable than those established for the trade or the industry where the work is carried out. The
Contractorshallmakehimselfawareofalllabourregulationsandtheirimpactonthecostandbuild upthesamein the
Contract Price. During the Contract Period, unless and otherwise provided in the Contract, no extra amount in this
regard shall be payable to the Contractor, for whatsoever reason.

In the event of default being made in the payment of any money in respect of wages of anyperson employed by
theContractororanyofitssub-ContractorsofanytierinandforcarryingoutofthisContractandifaclaim
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therefore is filed in the office of the Labour Authorities and proof thereof is furnished to the satisfaction of the
Labour Authorities, the Employer may, failing payment of the said money by the Contractor, make payment of
suchclaimonbehalfoftheContractortothesaidLabour ~ Authoritiesandanysums  sopaidshallberecoverableby  the
Employer from the Contractor.

Itshallbetheresponsibilityof theContractor to payEPF/ESI contributionsasrequired under prevailinglaws.The Contractor
shall bear all such cost and it would be deemed to be included in the Contract Price.

The employment of child labour is prohibited in the Contract. The Contractor shall comply with the Child Labour
(Prohibition and Regulation) Act, 1986.

The Contractor shall ensure that there is no gender bias in engagement of labour and other personnel and shall not make
any discrimination against female employees. The Contractor shall comply with the Equal Remuneration Act,
1979 and Maternity Benefit Act, 1961.

The Contractor shall have a Labour Welfare Organization which shall be responsible for labour welfare and compliance
with prevalent labour laws, statutes and guidelines. In this context, the Contractor is also required to familiarize
himself with Labour Welfare Rules of the state concerned and comply with the provisions of the Building and
other Construction Workers (Regulation and Employment & Conditions of Service), Act 1996 and the Cess Act,
1996.

The Contractor shall provideand maintainat his ownexpense, all necessaryaccommodationand welfare facilities as per
prevailing labour and welfare laws for his (and his Sub-Contractor’s) staff and labour.

The Contractor shall prepare and submit compliance reports of adherence to labour laws as and when directed by the
Engineer.

53. DrawingsandPhotographsofthe Works

The Contractor shall do photography/video photography of the site firstly before the start of the work, secondly mid-way in
the execution of different stages of work and lastly after the completion of the work. No separate payment will be
made to the Contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged without the prior
approval of the Employer in writing. No photograph of the works or any part thereof or plant employed thereon,
except those permitted under clause 58.1, shall be takenor permitted bythe Contractor tobe takenbyany of his
employees or any employees of his sub-Contractors without the prior approval of the Employer in writing. No
photographs/ Video photography shall be published or otherwise circulated without the approval of the Employer
In writing.

54. TheApprenticesAct, 1961
The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III of 1961), the rules made there

under and the orders that may be issued from time to time under the said Act and the said Rules and on his failure
or neglect to do so, he shall be subject to all liabilities and penaltiesprovided by the said Act and said Rules.




AppendixGeneralConditionsofContract

SALIENTFEATUREDOFSOMEMAJORLABOURLAWSAPPLICABLETOESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by accidentarising
out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuityis payable to an employee under the Act on satisfaction of certain
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of
service or more or on death the rate of prescribed minimum days’ (say, 15 days) wages for every completed
year of service. The Act is applicable to all establishments employing the prescribed minimum number (say,
10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the
Employer plus workers at the rate prescribed (say, 10% or 8.33%).The benefits payable under the Act are:

Pensionorfamilypensiononretirementordeathasthecasemaybe.
Depositlinkedinsuranceonthedeathinharnessofthe worker.
PaymentofP.F.accumulationonretirement/deathetc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in
case of confinement or miscarriage etc.

ContractLabour(Regulation&Abolition)Act1970: -TheActprovidesforcertain welfaremeasurestobe
providedbythe Contractorto contractlabourandincasethe Contractorfailstoprovide,thesamearerequired to be
provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer. The Act is applicableto
the establishments or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more
contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed byappropriate
Government as per provisions of the Act if the employment is a scheduled employment. Constructions of
buildings, roads, runways are scheduled employment.

Payment of Wages Act 1936: -It lays downas to bywhat date the wages are to be paid, whenit will be paid
and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to
male and female workers and for not making discrimination against female employees in the matters of
transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum
(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of
percentageof wagesto employeesdrawing up to theprescribed amount of wages,calculated inthe prescribed
manner. The Act does not apply to certain establishments. The newly set-up establishments are exempted for
five years in certain circumstances. States may have different number of employment size.
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j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial
disputes,inwhat  situationsa strikeorlock-out becomesillegaland whataretherequirementsforlayingoffor
retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and gets these certified by the designated
Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and
criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14
years of age in certain occupations and processes and provides for regulations of employment of children in all
other occupations and processes. Employment of child labour is prohibited in building and constructionindustry.

Inter-StateMigrantWorkmen’s(RegulationofEmployment&ConditionsofService)Act1979:  -TheAct s
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment in theestablishment
situated inanother state). The Inter-State migrant workmen, inan establishment to whichthis Act becomes
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses
from home up to the establishment and back etc.

0) The Building and Other Construction workers (Regulation of Employment and Conditions of Service)
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction
work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be
modified bythe Government.The Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the workplace etc.The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a
factory,healthandsafetyprovisions,welfareprovisions,
workinghours,annualearnedleaveandrenderinginformation regarding accidents or dangerous occurrences to
designated authorities.It is applicable to premises employing the prescribed minimum (say, 10) persons or
more with aid of power or another prescribed minimum (say, 20) or more persons without the aid of power
engaged in manufacturing process.

q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator,
Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals.




Section 3

Conditions of

ContractSpecialConditionsofC

ontract

TheseconditionsvaryandaddtotheConditionsofContractsetoutinPartlGeneral ConditionsofContract

I. ContractorshallprocureBitumenfromtheGovernmentapprovedrefineryandshallproducetheoriginal C.R.C. issued
by the refinery at the time of claiming the payment for bitumen along with the bill.
II. Maybespecifiedasper requirement.




ContractDatatoGeneral ConditionsofContract

Exceptwhereotherwiseindicated,theEmployerpriortoissuanceofthebiddingdocumentsshouldfillinallContractData. Schedules and
reports to be provided by the Employer should be annexed.

ClauseReference

Itemsmarked “N/A”donotapplyinthisContract.

1.

TheEmployer is: [CL.1.1]
Designation:GovernorofUP

NameofauthorizedRepresentative: ExecutiveEngineer/AssistantEngineerREDDivision
TelephoneNo.(s):(Office)... Mobile
No.

Facsimile(FAX)No.:
Electronicmailldentification(E-mailID):
Strikeoutwhichoneisnotapplicable.
TheEngineeris
Designation:AssistantEngineer(Name)

Address:

TelephoneNo.(s):(Office)

MobileNo

Facsimile(FAX)No
Electronicmailldentification(E-maillD):

[CL1.1]
TheSiteislocated:withinDistt. [CL1.1]
The Start Date shall be seven days after the date of issue of the Notice to proceed with the [CL1.1]
Work.
(a)ThenameandidentificationnumberoftheContract is: [CL1.1]
(b)TheWorksconsist of: [CL1.1]

NameofBuildingWork: 11 P17 [ —

Nameof Road

Length(Km.
From ength( )

Thefollowingdocumentsalsoformpartofthe Contract: [CL2.3]

1. GSTRegistrationCertificateofContractor/Firm/Company

2. LabourRegistrationCertificateofContractor/Firm/Company

3. PANoftheContractor/Firm/Company.

4. Authorized Address, e-mail id, Mobile No., Land Line No. of the Contractor/ Firm/ Company on his letter pad
duly signed by authorized person.

5. ComparativeStatementofFinancialBid

6. StatusofbiddersatthetimeofopeningofTechnical Bid.




7. NonjudicialStamppaperasrequiredifany.
8. Originalaffidavitregardingcorrectnessofdocuments.

9. (i) An affidavit on a single non-judicial stamp paper of Rs. 100/. The bidder must not have in his employment
his relative posted in the division responsible for execution of work.

(a)  Thenearrelations(definedasfirstbloodrelations,andtheirspouses,ofthebidderorthe bidder’s
spouse) of persons listed in the Appendix to ITB.

(b) Any person without Government permission, who retired as gazetted officer within the last two
years from any Central or State Government Departments listed in the Appendix to ITB.

(c)  Hewillown/arrangethemachineryandequipment,asperrequirementofwork.
(d) Hewillnotsub-lettheworktoanothercontractor.
(ii))  OriginalaffidavitonFormatRED-T-60onasinglenon-judicialstamppaperofRs.100/-

(iii)  Originalaffidavitthat Bidisvalidfor90daysandBidderhasneithercriminalrecordnor registeredinany bar
council on non-judicial stamp paper of Rs. 10/-.

10. Self-attestedcopyofBididgeneratedaftersubmissionofbidonline.
11. AnyotherdocumentsasspecifiedbyTTA.

(a)ThelawwhichappliestotheContractisthelawofUnionofIndia. [CL3.1]
(b)ThelanguageoftheContractdocumentsisEnglish. [CL3.1]

Siteinvestigationreport [CL11.1]
AsavailablewithEmployerorEngineerasmentionedabove.

Thekeyequipment/machineryforconstructionworksshallbe:

NameoftheEquipment Noofequipmentrequiredifany

1

ConcreteMixerMachine

SurfaceVibrator

(a)TheperiodforsubmissionoftheprogrammeforapprovalofEngineer shallbesevendays[C1.23.2] from the
issue of Letter of Acceptance.

(b) Theupdatedprogrammeshallbesubmittedatintervalof30days. [C1.23.4]

(c) The amount to be withheld for late submission of programme shall be Rs. 1000=00 per day for contract value
up to 40 lacs [Cl. 25.4]

11. NoincreaseinratesofanyitemsspecifiedinBillofQuantitiesisallowedduetovariationin quantities

[CI31.1]
TheauthorizedpersontomakepaymentsisExecutiveEngineerofConcernedREDDivisionU.P

[C135.3]

(a)Milestonestobeachievedduringthecontractperiod

(1) 1/8hofthevalueofentirecontractworksupto1/4"oftheperiodallowedforcompletionofconstruction
(2) 3/8"ofthevalueofentirecontractworksupto’zoftheperiodallowedforcompletionofconstruction.




(3) 3/4"ofthevalueofentirecontractworksupto¥sthoftheperiodallowed forcompletionofconstruction

(b) Amount of liquidated damages for ForWholeofwork1percent ofthelnitialContract
Price delay in completion of works, rounded off to
the nearest thousand, per week. This is minimum
limit.

(c) Maximumlimitofliquidateddamagesfor 10percentofthelnitial ContractPricedelayin
completionofworkroundedofftothenearest thousand per
week. This is maximum limit.

[C1.38.1]
14. ThestandardformofPerformanceSecurityacceptabletotheEmployerShallbeanunconditional FixedDepositReceipt of the
scheduled commercial Bank in favour of Executive Engineer RED of Concerned Division of U.P.

[Cl41.1]
15. (a)TheScheduleofOperatingandMaintenanceManuals:N.A. [CL46.1]
(b)Thedatebywhich“as-built”drawings(inscaleasdirected)in2setsare requirediswithin28[C1.46.1] days of
issue of certificate of completion of whole or section of the work, as the case may be. (Including L-
Section and Cross Section of the road)
The amount to be withheld for failing to supply “as-built” drawings [Cl46.2]
by the date required is Rs. 50000.00

(a)Thefollowingeventsshallalsobefundamentalbreachofcontract:
“TheContractorhascontravenedClause7.1 [CL42.2(1)]
ThepercentagetoapplytothevalueoftheworknotcompletedrepresentingtheEmployer’sadditional Costfor
completing the Works shall be Twenty Percent (20_%.) [Cl148.1]




Section 4

Specifications,DrawingsandSchedule-C

Shallbeattachedaspernatureof Work.




Section5(Partl)fore-tendering
FORMOFBIDFORPARTIOFTHEBID

TechnicalQualificationPartlofBid

The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part Il of
the Bid.

EXECUTIVEENGINEER/ASSISSTANTENGINEER
RURAL ENGINEERING DEPARTMENT
DIVISION

NameofWorks:
DearSir.

Having read the Bidding Documents, Requirements for submission of documents in ITB Clause
11, and acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we submit
in attachment all documents required in the Bidding Document together with all the Affidavits
regarding the correctness of information/documents for the above stated bid.

I/'we confirm that the Bid fully complies with all the requirements including the Bid Validity and

Bid Security as required and specified by the bidding documents.
I/'we certify that the information furnished in our bid is correct to the best of our knowledge and
belief.

AuthorizedSignatory
NameandTitleofSignatory

of Bidder

Telephone Nos (Office)
MODbile NO. ..
Facsimile (Fax) NO. ......cooiiiiiiiiiiiieea,

ElectronicMailldentification(EmaillD)

Strikeoutwhichoneisnotapplicable.

BidderistouploadmandatorilythispartlinTechnical Bid.




SECTIONS(PartlI)fore-tendering Form
of Bid for Part II of the Bid

Technical-FinancialPartllofBid

The Bidder shall fill in and load this form for Part Il of Bid separately from the form for Part I of
the Bid
To
EXECUTIVEENGINEER/ASSISTANTENGINEER
RURAL ENGINEERING DEPARTMENT

Nameof Works:

DearSir

With full understanding that Part II of our bid will be opened only if I/ we qualify on the basis of
evaluation in Part Iof the Bid, we offer to execute the works described above, remedy anydefects
therein, conformity with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities accompanying in Part II of the Bid.

This Bid and your written acceptance of it shall constitute a binding contract between us. I/ we

understand that you are not bound to accept the lowest or any bid you receive.
I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in

accordance with the Contract Conditions.
SignatureofAuthorizedSignatory
NameandTitleofSignatory

of Bidder

TelephoneNos(Office)
MobileNo
Facsimile (Fax) NO. ......cooiiiiiiiiiiieea,

ElectronicMail Identification(Email ID)

Strikeoutwhichoneisnotapplicable.

BidderistouploadmandatorilythispartllinTechnicalBidaswellasinFinancialBid.




SectionSforManualTendering
Form of Bid

NotesonFormofBid
TheBiddershallfillinandsubmitthisBidformwiththe Bid.

To,
THEGOVERNOROFUTTARPRADESHRepresentedbyExecutiveEngineer/AssistantEngineer,Rural
EngineeringDepartment,Division

Descriptionofthe Works

1. NameofWork:

Nameof Road

Length(Km.
From ength( )

1

1. I/ We offer to execute the works described above and remedy any defects therein conformity with the Conditions
ofContract, specifications, drawings, Bill of Quantities and Addenda for

a) Forpercentagerate percentageabove/atparwiththerate
enteredinthescheduleofrates/BOQ,asreferredtoinclause120fITB.

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the contract
documents.

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are
not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the biddingdocuments
and specified in the bid document.

SignatureofAuthorizedSignatory

NameandTitleofSignatory

of Bidder

Telephone Nos (Office)

Mobile NO. ..o
Facsimile (Fax) NO. .......ooiiiiiiiiiiiieea,
ElectronicMailldentification(EmailID)

Strikeoutwhichoneisnotapplicable.

TheBidderMandatorilyfilleditandsubmitswithfinancialenvelope.




Section

6BillofQuantitie

Preamble

Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract,Specifications
and Drawings.

For the construction of works, the quantities given in the Bill of Quantities are estimated and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out, as
measured by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the Bill of
Quantities.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided under
the Contract, include allconstructional plant, labour, supervision, materials, erection, maintenance, insurance, profit,

taxes and duties, together with all general risks, liabilities and obligations set out in the Contract.

ArithmeticerrorswillbecorrectedbytheEmployer.




BillofQuantitiesfore-tendering

(ForPercentageRateBids)

NameofBuildingWork:

Block

Nameof Road

From

Length(Km.)

(a) Incaseofe-tenderingBidderhastoquote%ageAbove/Beloworatparonlineatprescribedcolumn/Row.

S1.No.

Descriptionofitem(with brief
specification and reference
to book of
specification)

Unit

Quantity

Rate

Infigures

In words

Note:-

1. RatequotedinBoQareinclusivealltaxesexceptGSTwhichwillbepaidextraasperlatestGovernmentorder.
2. Abovequantityarevariableforwhichnoanyclaimshallbeentertained.
3. AllworkshallbecarriedoutasperlatestPWDspecification/MoRDSpecificationasamendedtimetotime.

Signatureofthe Bidder




RED-T-1

SAMPLEFORMATFORBILLOFQUANTITY FORMANUAL TENDER
(ForPercentageRateBids)

NameofWork: Block

Nameof Road
From

Block Length(Km.)

1. DateofCallingTender:- 2.DateofreceivingTender:-
3.DateofOpeningTender:- 4.AmountofBidsecurity: -Rs.

5.TimeofCompletion:- 6.AmountofTenderFees: -Rs.

Description of item (with brief Quantity Rate % above or
specificationandreferencetobook Infigures In words Below (To be
of specification) filledupbythe

Bidder)

. Abovequantityarevariableforwhichnoanyclaimshallbeentertained.
. AllworkshallbecarriedoutasperlatestPWDspecification/MoRDSpecificationasamendedtimetotime.

. RatequotedinBoQareinclusivealltaxesexceptGSTwhichwillbepaidextraasperlatestGovernmentorder.
. IncaseofManualTenderingBidderhastoquote%ageAbove/BeloworatparinSection-Satprescribedplace.

SignaturewithnameofJERED SignatureofwithnameofAE(I/II)RED

Signatureofthe Bidder




Section7

LetterofAcceptanceandOtherForms




OFFICE OF THEEXECUTIVEENGINEER,

RURALENGINEERINGDEPARTMENT,DIVISION

LETTER OFACCEPTANCE

ThisistonotifyyouthatonbehalfoftheGovernorofUP,theExecutiveEngineer/AssistantEngineer,
Division ,RED., hasacceptedyourBiddated forexecution
oftheWork:
Descriptionofthe Works

NameofBuildingWork:

Nameof Road
From

Length(Km.)

1

forDistrict forthecontractPriceofRs
only)isherebyacceptedbyourAgency.

Youareherebyrequested to furnishPerformance Security, (and additionalsecurity for unbalanced bidsinterms of
ITB Clause 29.3) [where applicable] in the form detailed in Cl. 34.2 of ITB for an amount of Rs.
(inwords --)validupto45daysfromthedateofexpiryofDefectsLiability
Periodi.e.upto forPerformanceSecurityandanamountofRs. (inwords
) for unbalance security valid up to the construction period plus 45 days extra and sign theContract
within 10 days of the receipt of this Letter of Acceptance,failing which action as stated in Cl. 34.3 of ITB will be taken.
All Performance securities and Unbalance security will be duly pledged in the name of Executive Engineer RED
Division

YouarealsorequestedtosubmittheNon-judicialstamppaperofRs (Inwords
BB et e e e rte s te s et e sera s e ree sevaseseeen )atthetimeofsigningofagreement.

Y ouarealsorequestedtoindicateyournomineeasrequiredunderClause50.20fthe GCC.

You are also requested to submit the work programme, List of Tools and Plants to be brought to site, Name of
technical personnel to be deployed at site (if any), Name of borrowpits in case ofEarth fillingbycartage earth, Name of
quarry from where the stone ballast will be brought to site.
please be noted in case of any document attached with your tender is found incorrect in any manner whatsoever
then this acceptance letter will stand with drawn an action like FIR and Blacklisting shall be taken as per clause 32
of I.T.B of bidding document.

Strikeout,whichoneisnotapplicable.

Yours faithfully,
ExecutiveEngineer/
Assistant Engineer
RuralEngineeringDepartment
Division,
No.&Datedasabove.
CopytoA.E/DAO/JEsR.E.D.Division ,forinformation&necessaryaction.
ExecutiveEngineer/
Assistant Engineer
RuralEngineeringDepartment
Division




(c)StandardFormofAgreement

NotesonStandardFormof Agreement

TheAgreementshouldincorporateanycorrectionsor modificationstotheBidresultingfromcorrectionsoferrors (Instructions to

Bidders, Clause 26).

Agreement

Thisagreement,madethe......dayof.................. 0f20 betweenExecutiveEngineer/AssistantEngineer,
REDDivision ,onbehalfofGovernorofUP
(Hereinaftercalled“theEmployer”)oftheonepart,and

[NameandaddressofContractor](Hereinaftercalled“theContractor”oftheotherpart). Whereas the
Employer is desirous that the Contractor execute the Work of District: -

DescriptionoftheWorks

1.

NameofWork:

or

Nameof Road
Ameo? <oa Length(Km.)

From

(Hereinaftercalled“theWorks™)andtheEmployerhasacceptedtheBidbytheContractorfortheexecutionand
completionofsuchWorksandtheremedyingofanydefectsthereinatacostofRs. (inwords

).

NOWTHISAGREEMENTWITNESSETHasfollows:

In this Agreement, words and expressions shall have the same meanings as are respectivelyassigned to them in the
Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as partof
this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor herebycovenants withtheEmployer to execute and completetheWorksand remedyanydefectstherein in
conformity in all aspects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by the Contract.

ThefollowingdocumentsshallbedeemedtoformandbereadandconstruedaspartofthisAgreement,viz:

(1) Agreement,

(2) NoticetoProceedwiththeWork,

(3) LetterofAcceptance,

(4) Contractor’sBidSection-5/Section-5(PartlandpartII)

(5) ContractData,

(6) SpecialConditionsofContract

(7) GeneralConditionsofContract

(8) Specifications,

(9) Drawings,

(10) Bill of Quantities asuploaded on website with the bid document for the said NIT, No any change in up
loadedBOQ will be allowed.




(11) NIT

(12) T-4

(13) T-5

(14) T-6inoriginal.

(15) NameoftheContractorNomineeasperclause50.2(ifany)and
(16) AnyotherdocumentlistedintheContractData.

Inwitnesswhereofthepartiestheretohavecausedthis A greementtobeexecutedthedayandyearfirstbeforewritten.

TheCommonSeal of

ExecutiveEngineer/
Assistant Engineer
RuralEngineeringDepartment
Division,

Washereuntoaffixedinthepresenceof:
Signed,SealedandDeliveredbythesaidTo,

Inthepresence of:

AssistantEngineer
RuralEngineeringDepartment,
District-

BindingSignatureofEmployerauthorizedrepresentative

ExecutiveEngineer
Assistant Engineer
RuralEngineeringDepartment
Division,

BindingSignatureofContractor

Strikeoutwhichisnot applicable.




OFFICE OF THEEXECUTIVEENGINEER,

DIVISION:-
RURALENGINEERINGDEPARTMENT,CIRCLE-

IssueofNoticetoproceedwiththework.

DearSirs:

Pursuant toyourfurnishing the requisite performancesecurity as stipulated in ITB Clause34.1and signing of the
contract for the construction of
1. NameofWork: Block:
or | Nameof Road
From

Block Length(Km.)

Youareherebyinstructedtoproceedwiththeexecutionofthesaidworksinaccordancewiththe
contractdocuments.
Contract Bond No.
Date of Start:
DuedateofCompletion:
DueDateofDefectLiabilityPeriod:

Yoursfaithfully,

ExecutiveEngineer/
Assistant Engineer
RuralEngineeringDepartment
Division,
No.&Datedasabove.
Copyto A.E ) forinformation&necessaryaction.

ExecutiveEngineer/
Assistant Engineer
RuralEngineeringDepartment
Strikeoutwhichisnotapplicable Division,
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ST 2 1 e TPl BT g ATHR BN P a8 AR [Ig SuRIEd Jpaar Ryl & sf=id
TS PRM |

10. H oFe™g ®I AT & SR T W, R [oacl & ARI—|r FgiRd f[ARiftedl & sy
BRI QR B AR FIHRT BT )T FEAN UG Bo T |

11. AT B Ud IR IH ¢ |

12. ¥ vrgde GO AT € f WRT TS uar ofR SReE udl A UaR g
(37) TTAT TAT (GRATT IBA) oo

(@) SRR AT (GRHTT HIBT) oo s
(T8l T UdT AV |fled vd e |ftd forar o)

H vu gde "YU HRAT & b § IWIFT gd W BT & qAT fO9RT gR1 Ue fhd W S
R B T6 W BN gd H A s gRadd el s8R | afe uReEr uRRefori | fad
# uRadd 8T & d g9al o § dobldl AR Sifwawar, wiosiofdMrT SR e
ARNRE T / dHeldex Bl QT |

14. # g8 @ Awon axar € 6 ArT & R e & forg R gRT ST forar o j@T ' S9a
AU I U4 rad Hfed b 2RI yAT-ua e ARg e/ delder (SF9e & A forar
;152 ) R ERT U $Rd YA BRI Ui o= fhar o 81 &1 I8 W) =won
AT § 5 59 RIET TH0—13 ST SUANT 9 Sl & foIg =18l far S|

15. H U1 qui IR § YR BT 9 BT H, WRARK ¥, [ IS F oAl Wl | I8
TUI—TF foRIPR T BT & | $IR W AGE B |

551G TUefl BT YRT BIER

A AH=
qdi—

AIc:— 1. I8 @EN YUL—UF W0 100 /— (W0 UP W1) & Stamp paper W A gRT AT Bl
SURIY H FMT PR §U AT SIRATT |
2. T IUA-TF AT Udh G IR T R 2 |
3. AT Afdd gRT UrAUIe Aol &I AT BISHTE, S IS AfTHRI gRT JH1for
g, TUU—UF & &R FuiRa e ) =y fhar SR |
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