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Checklist available on the website only for guidance of the bidders who 

are submitting the bid on-line, but this will not be treated as SBD clauses. 
Please read the bidding document carefully before bidding 

S.No Requirements Bidder has to submit scanned copy on-line duly signed 

by him or his authorized signatory 

1 Cost of Bid Document as per NIT Bidder has to pay the Cost of Bid document in the Govt. 

Account of UP e-tender online Account- through e-

tender portal by Internet Banking only. All concerned 

please note that the bidding process will not move 

onward if the Bid Document‟s cost (Tender Fee) is not 

paid through e-tender portal by Internet Banking.  

Proof of Payment will be generated when payment 

made through e-tender portal by Internet Banking. 

2 Acceptable EMD/Bid Security as provided in 

Part -16 and 12.1(III) of ITB valid for 45 days 

beyond the validity of the bid 

Bidder has to Pay the EMD/Bid Security in the Govt. 

Account of UP e-tender online Account- through e-

tender portal by Internet Banking only. All concerned 

please note that the bidding process will not move 

onward if the Bid Security (EMD) is not paid through 

e-tender portal by Internet Banking. Proof of Payment 

will be generated when payment made through e-

tender portal by Internet Banking. 

3 Part I and Part-II Bid being properly 

submitted through e-procurement system by 

the Bidder as provided in Clause -,12.1 and 

18.2 of ITB 

Bidder has to submit on-line scanned copy of Form of Bid 

for Part –I of Bid and Form of Bid for Part II of the Bid 

exactly as per attached format with the bid document duly 

signed by the Bidder. Submit Form of Bid for Part II of the 

Bid also with financial bid.  

4 Name of the Bidder appearing in the bid form 

is the same as the name whose electronic 

signature has been used for uploading the bid. 

Name of the Bidder must be same as per his DSC otherwise 

bid may be rejected. Bidder must submit his authorized 

address for communication, mobile no; Fax no, e-mail-id. 

5 Section-3 prescribed Qualification format 

filled up in all aspects is submitted as 

provided in Para 4.1 and 12.1(IV) of 

ITB.Section-3 Must be submitted on-line. 

Bidder has to submit on-line scanned copy of Qualification 

Information Section-3 each column duly filled up 

completely and signed by the bidder. Do not write 

“attached” otherwise bid may be disqualified.  

Filling of this section is mandatory. 

All bidders are advised to get this format typed separately 

with each column filled up and submit required document in 

support of filled up data. 

Fill-up details of all on-going works, Bid already 

submitted but not accepted, bid for which letter of 

acceptance has been issued but bond not signed, in 

section-3 column 1.3.3 of qualification information 

Section-3 format. Do not conceal any information. In Bid, 

capacity calculation, bid already submitted amount would 

not be deducted because it is not guaranteed that the said 

bid will be awarded to the bidder but amount of all 

awarded work will be deducted. 

Submit the required document in support of information 

given in qualification information Section-3 format clearly 

mentioning the name of clause of section-3 for which the 

documents are i.e. 1.1, 1.2, 1.3, 1.3.1etc otherwise bid may 

be rejected. 

Submit the certificate from Ex.En. for all on-going works 

otherwise bid will be rejected or otherwise submit an 

affidavit that there is no any ongoing works pending, or no 



RED-T-2 

 

 3 

any bids have been submitted in any other department or if 

any bid submitted but not finalized or letter of acceptance 

has been issued for such and such amount but contract 

bond not signed. 

6 Bidder should have valid registration with 

Employees Provident Fund organization 

under EPF and Miscellaneous Provisions Act, 

1952.  as per clause 4.1.1 of ITB 

Bidder has to submit on-line scanned copy of EPF 

registration certificate duly signed by him or an 

undertaking/Affidavit that he or his firm is not eligible for 

EPF registration due to less than 20 employees. 

7 Copy of Original documents defining the 

legal status, place of business & registration, 

written power of attorney or the signatory of 

the bid to commits the Bidder as provided in 

Para 4.2(a) of ITB 

Bidder has to submit on-line his valid registration certificate 

in UP RED, in appropriate class (A, B or C as the case 

may be) Partnership deed (if any), Valid registration 

certificate from the Registrar firm, Written power of 

attorney duly signed by the Registrar firm (if any). In case 

of Company: - Memorandum of Company, Registration 

certificate as per company act, Authorized Director name 

to sign the documents. All documents must be uploaded 

on-line duly signed by the Bidder.  

8 (a) Achieved minimum annual financial turn 

over (as certified by Chartered Accountant, 

and at least 50% of which is from Civil 

Engineering construction works) in any one 

year in last five years volume equal to 100% 

of Estimated value of work updated to current 

price level as per clause 4.4A (a) of ITB turn 

over should be Civil Engineering Works as 

provided in Para 4.2(b) of ITB. 

Bidder has to submit on-line scanned copy of certificate of 

annual turnover by the Chartered Accountant for the last 

five financial years with the breakup of at least 50% of 

which is from Civil Engineering construction works in 

each year. This document must be uploaded on-line duly 

signed by the bidder.  

This document is mandatory. 

 

9 (b) Satisfactorily completed as a prime 

Contractor at least one similar work of value 

equal to one-third of package value 

excluding maintenance cost as per clause 

4.4A (b) of ITB as provided in Para 4.2(c) of 

ITB. 

Bidder has to submit on-line scanned copy of certificate of 

work experience (Certificate of similar nature work equal 

to required value of last five years issued by not below the 

rank of Executive Engineer. The certificate should bear the 

date of start, due date of completion as per contract bond, 

actual date of completion, actual value of final payment, 

Contract bond number, Amount of contract bond. This 

document must be uploaded on-line duly signed by the 

Bidder. 

This document is mandatory. 

10 (i) A Copy of PAN issued by the IT authority 

as per clause 4.4 B-a(i) of ITB 

Bidder has to submit on-line scanned copy of PAN duly 

signed by him. 

Submit the PAN of the Contractor /Firm/ Company. 

Don't upload the individual's PAN of the 

Partners/Directors of Firms/Company. 

11 (ii) An affidavit that the information furnished 

with the bid documents is correct in all 

respects as per clause 4.4 B-a (ii) of ITB. 

Bidder has to submit on-line scanned copy of Affidavit of 

correctness exactly on the format prescribed in the bid 

document. 

Original Affidavit of Correctness and Self Attested copy of 

Bid id generated after submission of bid will be 

submitted at the time of Signing of Contract Bond 

Original documents must match the scanned copies 

submitted along with the bids online.  In case, of any 

discrepancy in this respect, it will be treated as miss-

representation by the Bidder.  Such Bidder shall be liable 

to be debarred for participating in bids for five years. 

This document must be uploaded on-line duly signed by 

the Bidder. 

 (iii) Other certificate as defined in the Bid  
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Data Sheet as per clause 4.4 B-a(iii) of ITB. 

12 (a) Copy of GST registration Bidder has to submit on-line scanned copy of GST 

registration certificate of Company/Firm/Contractor in 

GST Department duly signed by him. 

13 (b) Copy of Labour registration Bidder has to submit on-line scanned copy of Labour 

registration certificate of Company/Firm/Contractor in 

labour department duly signed by him. 

14 Availability of Key equipment for 

construction work, either owned or on-lease 

or on-hire, including establishing field 

laboratory requirement Para {4.4-B (b)-(i)} of 

ITB as provided in Para 4.2(d) of ITB. 

Bidder has to submit on-line scanned copy of Affidavit of 

availability of key equipment either by own or to be taken 

on lease or to be purchased along with proof of ownership, 

Affidavit from the leaser and lease.  All documents must 

be uploaded on-line duly signed by the Bidder. 

Submit the leaser affidavit from whom you will hire the 

required Tools and Plants and affidavit from yourself 

that you will hire such T& P or otherwise an affidavit 

from yourself that you will purchase the mentioned T&P 

after award of work also Submit an affidavit about your 

own T&P. Submit documentary proof of all T&P like 

RC, Invoice etc. 

15 Qualification and experience of the Key-site 

management and technical personnel 

proposed for the contract as defined in sub -

clause Para {4.4B (b)-(ii)} of ITB as provided 

in Para 4.2(e) of ITB. 

Bidder has to submit an affidavit on-line of availability of 

key site management and technical personnel along with 

proof of payment of their salary either acquaintance roll or 

pay certificate and their qualification information. All 

documents must be uploaded on-line duly signed by the 

Bidder. 

Submit the Technical staff’s affidavit that they are working 

with you, Affidavit from yourself that they are working 

with you, their degree and certificate, Proof of payment of 

their salary.  

If required Staff is not available with you then submit an 

affidavit regarding actual available staff and rest 

required staff will be arranged after award of work. 

16 An affidavit from the Bidder that the bid will 

be valid up to 90 days from the last date of 

submission of bid as per clause 15.1,12.1(V) 

of ITB. 

Bidder has to submit an affidavit or undertaking on-line 

that the bid will be valid up to 90 days from the last date of 

bid submission. This document must be uploaded on-line 

duly signed by the Bidder. 

17 Report on the financial standing of the Bidder 

such as profit and loss statements and 

auditor's report for the past three years as 

provided in Para 4.2(f) of ITB. 

Bidder has to submit on-line scanned copy of Loss and 

profit statement and complete audit report (3CB and 3CD) 

of at least last three year of last five year duly signed by the 

Bidder otherwise bid may be disqualified. 

18 An undertaking that the Bidder will be able to 

invest a minimum of cash up to the 

percentage (defined in the Appendix to ITB) 

of the contract price of works, during the 

implementation of the works; as per clause 

4.2(g) 

Bidder has to submit scanned copy of an undertaking that 

the Bidder will be able to invest a minimum of cash up to 

the 10 % of the contract price during the implementation 

of the works; These documents must be uploaded on-line 

duly signed by the Bidder. 

19 Access to line of credit from the bank as 

provided in Para 4.2(h) and 4.4B (a)-(iii) of 

ITB & as stated in qualification information. 

Bidder has to submit on-line scanned copy of ACCESS TO 

OR AVAILABILITY OF CREDIT FACILITIES (BANK 

CERTIFICATE) exactly on the attached format with Bid 

document. This document must be uploaded duly signed by 

the Bidder otherwise, bid may be disqualified. 

20 Authority to seek reference from the Bidder's 

Bankers as provided in Para 4.2(i) of ITB.  

 

Bidder has to submit on-line scanned copy of Authority to 

Seek reference certificate from his bankers exactly on 

the attached format with Bid document. This document 
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must be uploaded duly signed by the Bidder otherwise bid 

may be disqualified. 

21 The bidder must produce an affidavit stating 

that the near relations defined as first blood 

relations of the bidder, and their spouses of 

the following departmental officers employed 

in the division. (J.E‟s, A.E.‟s, DAOs, E.E.‟s, 

SE and other clerical staff) clearly mentioning 

the names and designation of relatives 

working in any capacity in the Rural 

Engineering Department along with Posting 

Place. A bidder shall not be permitted to bid 

in a Circle responsible for award and 

execution of contracts in which his or his 

spouse‟s near relatives (defined as first blood 

relations, and their spouses) is posted in any 

capacity such as clerical staff, Divisional 

Accountant officer or as an officer in any 

capacity between the grades of 

Superintending Engineer to Junior Engineer 

(both inclusive).as per clause 4.4 B-c(j) of 

ITB 

Bidder has to submit on-line scanned copy of an affidavit 

stating that the near relations defined as first blood 

relations of the bidder, and their spouses, of the following 

departmental officers Divisional Accountant officer, Junior 

Engineer, Assistant Engineer, Executive Engineer, 

Superintending Engineer, and other clerical staff clearly 

mentioning the names and designation of their relatives 

working in any capacity along with Posting Place in the 

Division / Circle of U.P. Rural Engineering Department. 

This document must be uploaded on-line duly signed by 

the Bidder. 

22 The Bidder must produce an affidavit stating 

the names of retired gazetted officer (if any) 

in his employment who retired within the last 

two years from the state or central Govt. 

departments. as per clause 4.4 B-c (ii)of ITB 

Bidder has to submit on-line scanned copy of an affidavit 

stating the names of retired gazetted officer (if any) in his 

employment who retired within the last two years from the 

state or central Govt. departments. 

23 Information regarding any litigation or 

arbitration resulting from contracts executed 

by the Bidder in the last five years or 

currently under execution as provided in Para 

4.2(j) of ITB 

Bidder has to submit on-line scanned copy of an information 

regarding litigation arbitration, blacklisting, debarring etc. 

This document must be uploaded on-line duly signed by 

the Bidder. 

24 Proposal for sub-contracting components of 

the works amounting components more than 

25 % of the bid price as provided in Para 

4.2(k) of ITB.  

Bidder has to submit on-line scanned copy of proposal for 

sub-contracting if any. This document must be uploaded 

on-line duly signed by the Bidder. 

25 Proposed methodology and programme of 

construction as provided in Para 4.2(l) of ITB 

Bidder has to submit on-line scanned copy of Bar chart, 

Details methodology of the proposed programme of 

construction and Quality Management Plan proposed for 

completion of the work as per technical specifications and 

within the stipulated period of completion. These 

documents must be uploaded on-line duly signed by the 

Bidder. 

26 Self-Attested copy of T-4, T-5, an affidavit on 

RED T-6 on a single non judicial Stamp paper 

of Rs. 100.00 and affidavit regarding member 

of any bar council.  

Bidder has to submit on-line scanned copy of T-4, T-5, an 

affidavit on RED T-6 on a single non judicial Stamp paper 

of Rs. 100.00 and affidavit regarding member of any bar 

council. These documents must be uploaded on-line duly 

signed by the Bidder. 

27 Authorized address of the Bidder: email-id, 

mobile no, facsimile no, and contact address 

written on his letter pad. 

Bidder has to submit scanned copy of his authorized 

address: email-id, mobile no, facsimile no, and contact 

address written on his letter pad. This document must be 

uploaded on-line duly signed by the Bidder. 

28 Finally, in General All up loaded document must bear the signature of Bidder or 

his authorized agent. 

1. Do not submit unnecessary Documents, Affidavits etc that 
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are not required. 

2. Do not submit the Bid Capacity calculation sheets along 

with your technical bid. Bid appraisal committee will itself 

calculate your bid capacity? 

3. Get Qualification Information Section-3 format typed on 

separate paper, fill-up each & every column precisely, and 

upload the filled-up format duly signed by you. Filling of 

this section is mandatory. 

4. Submit only those documents required as per above 

checklist. 

5. While submitting your bid never try to conceal any 

information, which will cause disqualification as well as 

blacklisting/debarring latter on. 

6. All affidavit submitted by the Bidder must bear the, 

readable Name and Seal of the attestation officer 

(Magistrate/ Sub-Judge/ Notary Public). S.No. of register 

as well as registration number of Notary Public must be 

mentioned otherwise all such Affidavit will be treated as 

False affidavit. 

7. Any affidavits issued before tender process will not be 

acceptable and any affidavits which is used earlier cannot 

be reused such type of affidavit will be treated as state 

revenue loss. 

8. Before submission of bid, you must be sure that your 

document is complete in all aspect. 

9. Please be noted that in case of any documents attached 

with your bids is found forged or incorrect in any manner, 

whatsoever, then a legal action like FIR, Blacklisting shall 

be done against the bidder. 

10. Do not rely fully upon the Operator. 
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SECTION 1 

LIST OF IMPORTANT DATES 

E-PROCUREMENT NOTICE 

NOTICE INVITING TENDERS 
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SECTION 1 

OFFICE OF SUPRINTENDING ENGINEER RURAL ENGINEERING 

DEPARTMENT,CIRCLE CHITRAKOOT DHAM BANDA   

 

List of Important Dates of Bids for Construction of Roads under Uttar Pradesh Rural Engineering Department 

 

1. Name of Building Work:-  Block: -  

 Name of  Road:-   
Block :-  Length (Km.) 

 From To 

1.  
CC construction work 

from Nandi Bridge  

to Shyambihari Ka Khuda Imilia Road in 

village Bamrara of development block 

Charkhari in district Mahoba. 

Charkhari 0.450 

 

2 Completion Period for construction of works: 6 months (including Rainy Season) 

3 Date of Issue of Notice Inviting Bid I/1012373/2026 /RED/SE Tender/Banda/2026-27 dated:- 05-05-2026 

4 Period and Places of Sale of Bidding Documents 
Period of availability of Bidding Documents on 

website https://etender.up.nic.in. from dated             

15-05-2026 to dated: - 01-06-2026 

5 web site of tender https://etender.up.nic.in 

6 
Time, Date and Place of Pre-Bid Meeting 

 

Place:-OFFICE OF THE SUPRINTENDING 

ENGINEER RURAL ENGINEERING DEPARTMENT, 

CHITRAKOOT DHAM CIRCLE  BANDA. 

Address: - VIKAS BHAWAN BANDA. 

16-05-2026 Time: -at 11.00 AM 

7 Deadline for Receiving Bids 

Deadline for Receiving Bids on line, including Scanned 

copy another document. 

01-06-2026 Time up to 12:30  PM 

8 
Date of Submission of original documents  

 

Original Affidavit of Correctness and Self Attested copy 

of Bid id generated after submission of bid  will be 

submitted at the time of Signing of Contract Bond to 

employer. 

 

Employer Office:- SUPRINTENDING ENGINEER 

RURAL ENGINEERING DEPARTMENT, CIRCLE 

CHITRAKOOT DHAM BANDA  Address: 
VIKAS BHAVAN BANDA  

9 Time and Date for opening Bid/Bids 

Opening of Bids: The Bids will be opened on-line by 

the authorized officer at the appointed time 

Time and Date for opening of the Bid. 

 Date: 02-06-2026 

Time: - 03.30 PM 

 web site of RED https://www.upred.gov.in (not for tendering) 

10 Place of opening Bid/Bids 

OFFICE OF THE SUPRINTENDING ENGINEER 

RURAL ENGINEERING DEPARTMENT, , 

CHITRAKOOT DHAM BANDA Address: - VIKAS 

BHAVAN BANDA 

8 Last Date of Bid Validity  90 Days from the deadline date for bid submission  

9 Officer inviting Bids  

SUPRINTENDING  ENGINEER RURAL 

ENGINEERING DEPARTMENT CHITRAKOOT DHAM 

BANDA on behalf of the Governor of UP 

 

 

 

 

http://www.upgovt.nic.in/ruralengineering
http://www.upgovt.nic.in/ruralengineering
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Section 1 
OFFICE OF THE SUPRINTENDING ENGINEER RURAL ENGINEERING 

DEPARTMENT,  

CIRCLE CHITRAKOOT DHAM BANDA Address: VIKAS BHAWAN BANDA 

E-Procurement Notice  
Letter No:- I/1012373/2026 /RED/SE Tender/Banda/2026-27        dated:- 05-05-2026 

                              THE SUPRINTENDING ENGINEER RURAL ENGINEERING 

DEPARTMENT,CIRCLE CHITRAKOOT DHAM BANDA on behalf of Governor of Uttar Pradesh 

invites the percentage rate bids through e-tendering system from the eligible and approved 

Contractors registered with UP RED, in appropriate class A, B, and C as the case may be. The Rates 

floated in Bill of Quantity enclosed with bid document are inclusive of all taxes except GST which 

will be paid extra to the contractor as per latest Government orders. The Bidder may submit bids 

for any or all the works. Bidders are advised to note the minimum qualification criteria 

specified in clause 4 of the Instruction to Bidders to qualify for the award of the contract. 

1. Name of work as per table. 

 

S. 

No. 

Name of 

District 

Name of work Total 

Estimate

d cost 

(in 

Lakh) 

With 

G.S.T. 

Bid 

Security 

(EMD)in 

Lakh  

Cost of 

Bid 

document 

including 

GST (in 

Rupees) 

Period of 

Completion            

including 

rainy 

session in 

month  

1 2 3 4 5 6 7 

Work recommended by Hon'ble Member of Parliament, Hamirpur/Mahoba/Tindwari Shri Ajendra 

Singh Rajput under Accelerated Economic Development Scheme- 

1 Mahoba 

Construction work of Interlock/CC from 

Hanuman Temple's Shadi Sammelan Ashram 

towards the village in Village Tikaria Jaitpur 

Block Jaitpur in District Mahoba. 

95.07 1.90 2714.00 6 month 

Work recommended by Hon'ble MLA Mahoba Shri Rakesh Goswami under Accelerated Economic 

Development Scheme. 

2 Mahoba 

Interlocking road and drain construction work 

from SP residence Kanshiram Colony to Sai 

College in Mahoba city, District- Mahoba. 

95.49 1.91 

2714.00 

6 month 

3 Mahoba 

Interlocking road construction work from the 

main road towards the house of Pyarelal 

Kushwaha in village Bamhorikaji, development 

block-Kabrai, district-Mahoba. 

52.93 1.06 

2714.00 

6 month 

4 Mahoba 

Interlocking construction work from Channa 

Dibba towards Sattidai's place from Village 

Pahara Development Block-Kabrai Pahara-

Bamhori Road in District-Mahoba. 

46.14 0.92 

2714.00 

6 month 

5 Mahoba 

Interlocking construction work from the house 

of Shri Pramod Raghuvanshi to Shanichari 

market in Kharela town in Mahoba district. 

58.00 1.16 

2714.00 

6 month 

6 Mahoba 

Interlocking road construction work from 

Ramgopal's house to Kanpur Sagar Highway in 

village Basora, development block Kabrai, 

district Mahoba. 

86.07 1.72 

2714.00 

6 month 

7 Mahoba 

Interlocking road construction work from 

Barain to Ainchana main road to Udaybhan 

Sharma main road in village Barain 

development block Kabrai Charkhari in district 

Mahoba. 

62.62 1.25 

2714.00 

6 month 



RED-T-2 

 

 11 

 

 

                    

8 Mahoba 

Interlocking road construction work from 

village Dharaun development block Kabrai, 

Kabrai-Kunheta road to Omprakash Fauji's 

enclosure in district Mahoba. 

40.81 0.82 

2714.00 

6 month 

9 Mahoba 

Interlocking road construction work from 

Primary School Barda towards Annapurna Mata 

in Village Barda Development Block Charkhari 

in District- Mahoba. 

44.17 0.88 

2714.00 

6 month 

Work recommended by Hon'ble MLA Charkhari Shri Brajbhushan Rajput under Accelerated 

Economic Development Scheme. 

10 Mahoba 

CC construction work from Kamal Raikwar's 

house to Pragi Raikwar's house in village 

Jaitpur of development block Jaitpur in district 

Mahoba. 

78.48 1.57 

2714.00 

6 month 

11 Mahoba 

CC construction work from Nandi Bridge to 

Shyambihari Ka Khuda Imilia Road in village 

Bamrara of development block Charkhari in 

district Mahoba. 

44.58 0.89 

2714.00 

6 month 

12 Mahoba 

CC construction work from primary school to 

MP border in village Karpahadia of 

development block Panwadi in district Mahoba. 

43.20 0.86 

2714.00 

6 month 

13 Mahoba 

CC construction work from Karasdev Sthan 

towards Swasa Maaf in village Balchair of 

development block Charkhari in district 

Mahoba. 

70.11 1.4 

2714.00 

6 month 

14 Mahoba 

CC construction work from Manoj Yadav's 

house to Mohan Singh Rajput's Khuda in village 

Akthaunha of development block Charkhari in 

district Mahoba. 

64.74 1.29 

2714.00 

6 month 

15 Mahoba 

CC construction work from Ranjeet Ahirwar's 

farm to Gargauli Check Dam in village Garrauli 

of development block Jaitpur in Mahoba 

district. 

46.87 0.94 

2714.00 

6 month 

16 Mahoba 

CC construction work from Mahipat's house to 

Ragouli Mede in village Hansla of development 

block Jaitpur in district Mahoba. 

52.75 1.06 

2714.00 

6 month 

17 Mahoba 

In Mahoba district, CC construction work from 

Premchand Kushwaha's house to Kamta 

Kushwaha's enclosure in village Bamnetha of 

Gram Panchayat Nausara of development block 

Charkhari. 

44.15 0.88 

2714.00 

6 month 

Work recommended by Hon'ble Legislative Council Member Mahoba Shri Jitendra Singh Sengar under Accelerated 

Economic Development Scheme- 

18 Mahoba 

Interlocking construction work from Shivram 

Mishra's gate towards Ramjanaki in village 

Bharwara of development block Panwadi, 

district Mahoba. 

48.50 0.97 

2714.00 

6 month 

19 Mahoba 

Interlocking construction work from next to the 

police station to the main road Mangali Bazaar 

in Kharela town in Mahoba district. 

48.32 0.97 

2714.00 

6 month 

20 Mahoba 

Interlocking construction work from Gaushala 

towards Karak Dev in village Baura of Block 

Jaitpur in Mahoba district. 

48.31 0.97 

2714.00 

6 month 

Work recommended by Hon'ble MLA Shri Brajbhushan Rajput under Bundelkhand Development Fund State Share 

Scheme- 

21 Mahoba 
Connectivity road from Khiriya to Thurat Road 

in Mahoba district. 
99.28 1.99 

2714.00 
6 month 
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1. Date of availability of bid document on website: -15-05-2026 from 12:00 NOON. 

2. Start date & time of downloading of bid document:- 15-05-2026 from 12:30 PM. 

3. Date & time of pre-bid meeting:- 16-05-2026 from 11:00 AM. 

4. Start date/time of submission of tender through e-tender:- 15-05-2026 From 12:30 PM. 

5. Last date/time of receipt of tender through e-tender:- 01-06-2026 by 12:30 PM. 

6. Date/Time of opening of tender through e-Tender :- 02-06-2026 at 3:30 PM. 

7. No affidavit issued prior to the tender process will be accepted. 

8. The tender will be available online on the website www.e-tender.in and will be uploaded on the same site. 

9. The tender inviter has the right to issue addendum/corrigendum as per clause-10 of ITB which will not be 

published in any newspaper. All prospective tenderers are advised to regularly monitor the e-Tender portal. 

10. For more details, please log on to the website www.e-tender.in and download the bid document. All prospective 

bidders are advised to read the bid document carefully before submitting their bids. 

 

 

Superintending Engineer 

Rural Engineer Department 

Circle- Chitrakootdham-Banda 

For and on behalf of Governor of UP 
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dk;kZy; v/kh{k.k vfHk;Urk] xzkeh.k vfHk;U=.k foHkkx] ifje.My 

fp=dwV/kke&ck¡nkA A 

irk%& fodkl Hkou ckWnkA 

bZ&izksD;ksjesUV fufonk lwpuk 

ia=kd%&  I/1012373/2026@xzk0 v0 fo0@VsUMj i=k0@2026&27        fnukad&  05-05-2026    
 

           egkefge Jh jkT;iky m0iz0 dh vksj ls v/kh{k.k vfHk;Urk] xzkeh.k vfHk;U=.k 

foHkkx] ifje.My fp=dwV/kke&ckank ds }kjk xzkeh.k vfHk;U=.k foHkkx] m0iz0 esa ,0 ]ch0] ,oa lh0 Js.kh esaa 

dk;Z ds ykxr ds lhek ds vuq:Ik iathd`r fufonk nkrkvksa ls bZ&Vs.Mfjax ds ek/;e ls izfr”kr nj ds 

vk/kkj ij uhps n'kkZ;s x;s dk;Z gsrq fufonk vkefU=r dh tkrh gSA gSA fcM MkD;wesUV ds lkFk layXu fcy 

vkWQ DokfUVVh ds vafdr njksa esa th0,l0Vh0 ds vfrfjDr vU; lHkh dj lfEefyr gS] th0,l0Vh0 dk 

Hkqxrku ljdkj ds funsZ'kkuqlkj fu;ekuqlkj vyx ls fd;k tk;sxkA fufonknkrk fdlh ,d dk;Z vFkok lHkh 

dk;ksZa ds fy, fufonk ns ldrk gSA 

dk;Z ls lEcfU/kr fooj.k fuEuor gS %&  

Ø0 

la0 

tuin 

dk uke 

dk;Z dk uke vuqekfur 

ykxr 

¼yk[k esa½ 

th-,l-Vh- 

lfgr 

fcM 

flD;ksfjVh 

¼b0,e0Mh0½  

¼yk[k 

esa½2% 

fufonk izi= 

dk ewY; 

¼:i;s es½ 

th0,l0Vh0 

lfgr 

dk;Z iw.kZ 

djus dh   

vof/k o’kkZ 

_rq 

lfgr 

¼ekg esa½ 

1 2 3 4 5 6 7 
Rofjr vkfFkZd fodkl ;kstukUrxZr Ekk0 lkaln] gehjiqj@egksck@frUnokjh Jh vtsUnz flag jktiwr }kjk 

laLrqr dk;Z& 

1 Ekgksck 

xzke&fVdfj;k tSriqj CykWd&tSriqj esa guqeku eafnj 

ds “kknh lEesyu vkJe ls xkao dh vksj b.VjykWd@ 

lh0lh0 dk fuekZ.k dk;ZA 

95.07 1.90 2714.00 6 ekg 

Rofjr vkfFkZd fodkl ;kstukUrxZr Ekk0 fo/kk;d egksck Jh jkds”k xksLokeh }kjk dh x;h laLrqfr dk;Z& 

2 

Ekgksck uxj egksck esa ,l0ih0 vkokl dka”khjke dkyksuh ls 

lkabZ dkWyst rd b.VjykWfdax jksM ,oa ukyh fuekZ.k 

dk;ZA 

95.49 1.91 2714.00 6 ekg 

3 

Ekgksck xzke cEgkSjhdkth fodkl [k.M&dcjbZ esa eSujksM ls 

I;kjsyky dq”kokgk ds edku dh vksj b.VjykWfdax 

jksM fuekZ.k dk;ZA 

52.93 1.06 2714.00 6 ekg 

4 

Ekgksck xzke igjk fodkl [k.M&dcjbZ igjk&cEgkSjh jksM ls 

pUuk fMCcs ls lRrhnkbZ ds LFkku dh vksj 

b.VjykWfdax fuekZ.k dk;ZA 

46.14 0.92 2714.00 6 ekg 

5 
Ekgksck uxj [kjsyk esa Jh izeksn j?kqoa”kh ds edku ls “kfupjh 

cktkj rd b.VjykWfdax fuekZ.k dk;ZA 
58.00 1.16 2714.00 6 ekg 

6 

Ekgksck xzke clkSjk fodkl [k.M dcjbZ esa jkexksiky ds 

edku ls dkuiqj lkxj gkbos rd b.VjykWfdax jksM 

fuekZ.k dk;ZA 

86.07 1.72 2714.00 6 ekg 

7 

Ekgksck xzke cjk;a fodkl [k.M dcjbZ pj[kkjh esa cjk;a ls 

,sapkuk eSu lM+d ls eSu jkLr rd mn;Hkku “kekZ 

rd b.VjykWfdax jksM fuekZ.k dk;ZA 

62.62 1.25 2714.00 6 ekg 

8 

Ekgksck xzke /kjkSu fodkl [k.M dcjbZ] dcjbZ&dqUgsVk jksM 

ls vkseizdk”k QkSth ds ckM+s rd b.VjykWfdax jksM 

fuekZ.k dk;ZA 

40.81 0.82 2714.00 6 ekg 

9 

Ekgksck xzke cjnk fodkl [k.M pj[kkjh esa izkFkfed ikB”kkyk 

cjnk ls vUukiw.kkZ ekrk dh vksj b.VjykWfdax jksM 

fuekZ.k dk;ZA 

44.17 0.88 2714.00 6 ekg 
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Rofjr vkfFkZd fodkl ;kstukUrxZr Ekk0 fo/kk;d pj[kkjh Jh cztHkw’k.k jktiwr }kjk laLrqr dk;Z& 

10 

Ekgksck fodkl [k.M tSriqj ds xzke tSriqj esa dey 

jSdokj ds edku ls izkxh jSdokj ds edku 

rd lh0lh0 fuekZ.k dk;ZA 

78.48 1.57 2714.00 6 ekg 

11 

Ekgksck fodkl [k.M pj[kkjh ds xzke cejkjk esa uanh 

iqy ls “;kefcgkjh dk [kqM+k bfefy;k jksM 

rd lh0lh0 fuekZ.k dk;ZA 

44.58 0.89 2714.00 6 ekg 

12 

Ekgksck fodkl [k.M iuokM+h ds xzke djigkfM+;k esa 

izkbejh Ldwy ls ,e0ih0 ckMZj rd lh0lh0 

fuekZ.k dk;ZA 

43.20 0.86 2714.00 6 ekg 

13 

Ekgksck fodkl [k.M pj[kkjh ds xzke cypkSj esa 

dkjlnso LFkku ls Loklk ekQ dh vksj 

lh0lh0 fuekZ.k dk;ZA 

70.11 1.4 2714.00 6 ekg 

14 

Ekgksck fodkl [k.M pj[kkjh ds xzke vdBkSagk esa 

eukst ;kno ds edku ls eksgu flag jktiwr 

ds [kqM+k rd lh0lh0 fuekZ.k dk;ZA 

64.74 1.29 2714.00 6 ekg 

15 

Ekgksck fodkl [k.M tSriqj ds xzke xjjkSyh esa jathr 

vfgjokj ds [ksr ls xjxkSyh pSdMSe rd 

lh0lh0 fuekZ.k dk;ZA 

46.87 0.94 2714.00 6 ekg 

16 

Ekgksck fodkl [k.M tSriqj ds xzke galyk esa eghir 

ds edku ls jxkSyh esM+s rd lh0lh0 fuekZ.k 

dk;ZA 

52.75 1.06 2714.00 6 ekg 

17 

Ekgksck fodkl [k.M pj[kkjh ds xzke iapk;r ukSlkjk 

ds xzke ceusFkk esa izsepUnz dq”kokgk ds edku 

ls dkerk dq”kokgk ds ckM+s rd lh0lh0 

fuekZ.k dk;ZA 

 

44.15 0.88 2714.00 6 ekg 

Rofjr vkfFkZd fodkl ;kstukUrxZr Ekk0 fo/kku ifj’kn lnL; egksck Jh thrsUnz flag lsaxj }kjk 

laLrqr dk;Z& 

18 

Ekgksck fodkl [k.M iuokM+h tuin egksck ds xzke 

Hkjokjk esa f”kojke feJk ds QkVd ls 

jketkudh dh vksj b.VjykWfdax fuekZ.k dk;ZA 

48.50 0.97 2714.00 6 ekg 

19 
Ekgksck uxj [kjsyk esa Fkkus ds cxy ls esu jksM 

eaxyh cktkj rd b.VjykWfdax fuekZ.k dk;ZA 
48.32 0.97 2714.00 6 ekg 

20 
Ekgksck fo0[k0 tSriqj ds xzke ckSjk esa xkS”kkyk ls 

dkjd nso dh vksj b.VjykWfdax fuekZ.k dk;ZA 
48.31 0.97 2714.00 6 ekg 

cqUnsy[k.M fodkl fuf/k jkT;ka”k ;kstukUrxZr Ekk0 fo/kk;d Jh cztHkw’k.k jktiwr }kjk laLrqr 

dk;Z& 
21 Ekgksck f[kfj;k ls FkqjV jksM rd laidZ ekxZA 99.28 1.99 2714.00 6 ekg 
 

1- osc lkbV ij fcM MkD;wesUV dh miyC/krk dh frfFk    %& 15-05-2026 dks nksigj 12%00 cts lsA 

2- fcM MkD;wesaV Mkmu yksfMax izkjEHk djus dh frfFk ,oa le; %& 15-05-2026 dks nksigj 12%30 cts lsA 

3- fiz&fcM ehfVax dh frfFk ,oa le;    %& 16-05-2026 dks izkr% 11%00 cts lsA 

4- bZ&fufonk ds ek/;e ls fufonk Mkyus dh izkjEHk frfFk@le; %& 15-05-2026 dks nksigj 12%30 cts rdA  

5- bZ&fufonk ds ek/;e ls fufonk izkfIr dh vfUre frfFk@le; %& 01-06-2026 dks nksigj 12%30 cts 

rdA  
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6- bZ&fufonk ds ek/;e ls fufonk [kksyus dh frfFk@le;      %& 02-06-2026 dks nksigj 03%30 cts 

rdA 

7- Vs.Mj izfØ;k ls iwoZ dk dksbZ Hkh “kiFk i= ekU; ugha gksxkA 

8- fufonk vku&ykbZu oSc lkbV http//etender.up.nic.in ij miyC/k gksxk ,oa mlh lkbV ij Mkyk 

tk;sxkA  

9- fufonk vkea=.k drkZ dks vkbZVhch ds DykWt&10 ds vuqlkj ifjf'k"V@'kqf) i= tkjh djus dk vf/kdkj 

gS tks  fdlh Hkh lekpkj i= esa izdkf'kr ugha fd;k tk;sxkA lHkh laHkkfor fufonknkrkvksa dks lykg nh 

tkrh gS fd og fu;fer :i ls bZ&fufonk iksVZy ij fuxjkuh j[ksaA 

10- vf/kd tkudkjh ds fy, d`i;k oSc lkbV http//etender.up.nic.in ij ykWx bu djsa rFkk fcM 

MkD;wesUV dks MkmuyksM djsaA lHkh laHkkfor fufonknkrkvksa dks lykg gS fd fcM lcfeV djus ls iwoZ 

fcM MkD;wesUV dks Hkyh Hkk¡fr i<+ ysaA 

v/kh{k.k vfHk;Urk 

xzkeh.k vfHk;U=.k foHkkx 

ifje.My fp=dwV /kke&ckank 

Jh jkT;iky] m0iz0 dh vksj ls 
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OFFICE OF THE SUPRINTENDING ENGINEER RURAL ENGINEERING 

DEPARTMENT,  

CHITRAKOOT DHAM BANDA  
Address: - VIKAS BHAWAN BANDA 

Notice Inviting Tenders 

Letter NO: I/1012373/2026 /RED/SE Tender/Banda/2026-27   dated:- 05-05-2026 

       THE SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT CHITRAKOOT DHAM BANDA on behalf of Governor of 

Uttar Pradesh invites the percentage rate bids through e-tendering system from the eligible and approved Contractors registered with UP RED, in 

appropriate class A, B, and C as the case may be. The Rates floated in Bill of Quantity enclosed with bid document are inclusive of all taxes 

except GST which will be paid extra to the contractor as per latest Government orders. The Bidder may submit bids for any or all the 

works. Bidders are advised to note the minimum qualification criteria specified in clause 4 of the Instruction to Bidders to qualify for the 

award of the contract.  

1. Name of work as per table. 

  

S. 

No. 

Name of 

District 

Name of work Total 

Estimate

d cost 

(in 

Lakh) 

With 

G.S.T. 

Bid 

Security 

(EMD)in 

Lakh  

Cost of 

Bid 

document 

including 

GST (in 

Rupees) 

Period of 

Completion            

including 

rainy 

session in 

month  

1 2 3 4 5 6 7 

Work recommended by Hon'ble Member of Parliament, Hamirpur/Mahoba/Tindwari Shri Ajendra 

Singh Rajput under Accelerated Economic Development Scheme- 

1 Mahoba 

Construction work of Interlock/CC from 

Hanuman Temple's Shadi Sammelan Ashram 

towards the village in Village Tikaria Jaitpur 

Block Jaitpur in District Mahoba. 

95.07 1.90 2714.00 6 month 

Work recommended by Hon'ble MLA Mahoba Shri Rakesh Goswami under Accelerated Economic 

Development Scheme. 

2 Mahoba 

Interlocking road and drain construction work 

from SP residence Kanshiram Colony to Sai 

College in Mahoba city, District- Mahoba. 

95.49 1.91 

2714.00 

6 month 

3 Mahoba 

Interlocking road construction work from the 

main road towards the house of Pyarelal 

Kushwaha in village Bamhorikaji, development 

block-Kabrai, district-Mahoba. 

52.93 1.06 

2714.00 

6 month 

4 Mahoba 

Interlocking construction work from Channa 

Dibba towards Sattidai's place from Village 

Pahara Development Block-Kabrai Pahara-

Bamhori Road in District-Mahoba. 

46.14 0.92 

2714.00 

6 month 

5 Mahoba 

Interlocking construction work from the house 

of Shri Pramod Raghuvanshi to Shanichari 

market in Kharela town in Mahoba district. 

58.00 1.16 

2714.00 

6 month 

6 Mahoba 

Interlocking road construction work from 

Ramgopal's house to Kanpur Sagar Highway in 

village Basora, development block Kabrai, 

district Mahoba. 

86.07 1.72 

2714.00 

6 month 

7 Mahoba 

Interlocking road construction work from 

Barain to Ainchana main road to Udaybhan 

Sharma main road in village Barain 

development block Kabrai Charkhari in district 

Mahoba. 

62.62 1.25 

2714.00 

6 month 

8 Mahoba 

Interlocking road construction work from 

village Dharaun development block Kabrai, 

Kabrai-Kunheta road to Omprakash Fauji's 

enclosure in district Mahoba. 

40.81 0.82 

2714.00 

6 month 
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2. Date of availability of bid document on website: -15-05-2026 from 12:00 NOON. 

3. Start date & time of downloading of bid document:- 15-05-2026 from 12:30 PM. 

4. Date & time of pre-bid meeting:- 16-05-2026 from 11:00 AM. 

5. Start date/time of submission of tender through e-tender:- 15-05-2026 From 12:30 PM. 

6. Last date/time of receipt of tender through e-tender:- 01-06-2026 by 12:30 PM. 

7. Date/Time of opening of tender through e-Tender :- 02-06-2026 at 3:30 PM. 

9 Mahoba 

Interlocking road construction work from 

Primary School Barda towards Annapurna Mata 

in Village Barda Development Block Charkhari 

in District- Mahoba. 

44.17 0.88 

2714.00 

6 month 

Work recommended by Hon'ble MLA Charkhari Shri Brajbhushan Rajput under Accelerated 

Economic Development Scheme. 

10 Mahoba 

CC construction work from Kamal Raikwar's 

house to Pragi Raikwar's house in village 

Jaitpur of development block Jaitpur in district 

Mahoba. 

78.48 1.57 

2714.00 

6 month 

11 Mahoba 

CC construction work from Nandi Bridge to 

Shyambihari Ka Khuda Imilia Road in village 

Bamrara of development block Charkhari in 

district Mahoba. 

44.58 0.89 

2714.00 

6 month 

12 Mahoba 

CC construction work from primary school to 

MP border in village Karpahadia of 

development block Panwadi in district Mahoba. 

43.20 0.86 

2714.00 

6 month 

13 Mahoba 

CC construction work from Karasdev Sthan 

towards Swasa Maaf in village Balchair of 

development block Charkhari in district 

Mahoba. 

70.11 1.4 

2714.00 

6 month 

14 Mahoba 

CC construction work from Manoj Yadav's 

house to Mohan Singh Rajput's Khuda in village 

Akthaunha of development block Charkhari in 

district Mahoba. 

64.74 1.29 

2714.00 

6 month 

15 Mahoba 

CC construction work from Ranjeet Ahirwar's 

farm to Gargauli Check Dam in village Garrauli 

of development block Jaitpur in Mahoba 

district. 

46.87 0.94 

2714.00 

6 month 

16 Mahoba 

CC construction work from Mahipat's house to 

Ragouli Mede in village Hansla of development 

block Jaitpur in district Mahoba. 

52.75 1.06 

2714.00 

6 month 

17 Mahoba 

In Mahoba district, CC construction work from 

Premchand Kushwaha's house to Kamta 

Kushwaha's enclosure in village Bamnetha of 

Gram Panchayat Nausara of development block 

Charkhari. 

44.15 0.88 

2714.00 

6 month 

Work recommended by Hon'ble Legislative Council Member Mahoba Shri Jitendra Singh Sengar under Accelerated 

Economic Development Scheme- 

18 Mahoba 

Interlocking construction work from Shivram 

Mishra's gate towards Ramjanaki in village 

Bharwara of development block Panwadi, 

district Mahoba. 

48.50 0.97 

2714.00 

6 month 

19 Mahoba 

Interlocking construction work from next to the 

police station to the main road Mangali Bazaar 

in Kharela town in Mahoba district. 

48.32 0.97 

2714.00 

6 month 

20 Mahoba 

Interlocking construction work from Gaushala 

towards Karak Dev in village Baura of Block 

Jaitpur in Mahoba district. 

48.31 0.97 

2714.00 

6 month 

Work recommended by Hon'ble MLA Shri Brajbhushan Rajput under Bundelkhand Development Fund State Share 

Scheme- 

21 Mahoba 
Connectivity road from Khiriya to Thurat Road 

in Mahoba district. 
99.28 1.99 

2714.00 
6 month 
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8. Availability of Bid Documents and mode of submission: The bid document is available on-line and should be 

submitted on-line in https://etender.up.nic.in. The Bidder would be required to register himself in the 

web-site. For submission of the bids, the Bidder is required to have a valid Digital Signature Certificate (DSC) 

issued from any one of the authorized Certifying Authorities. Digital signature is mandatory to participate 

in the e-tendering. 

9. Cost of Bid Document: as per column 6 (non-refundable). To be deposited in the account of UP e-tender 

online Account- through e-tender portal by Internet Banking only. All concerned please note that the 

bidding process will not move onward if the Bid Document‟s Cost (Tender Fee) is not paid through e-

tender portal by Internet Banking. 

10. Bid Security (EMD): Bids must be accompanied with security of the amount specified for the work in the table 

as per column 5. Bid security will be deposited in the account of UP e-tender online Account- through e-

tender portal by Internet Banking only. All concerned please note that the bidding process will not move 

onward if the Bid Security (EMD) is not paid through e-tender portal by Internet Banking. No other form 

of bid security will be accepted. 

11. Submission of Original Documents: The bidders are required to submit the following document at the time of 

signing the Contract Bond 

(a) Affidavit regarding correctness of information furnished with bid as per-provisions of Clause 4.4(B) (a) (ii) 

of ITB with the office specified in the Bid Data Sheet,  

(b) Self-attested bid id sheet generated when the bid successfully submitted by the bidder    

Original documents must match the scanned copies submitted along with the bids online.  In case, of any 

discrepancy in this respect, it will be treated as miss-representation by the Bidder.  Such Bidder shall be 

liable to be debarred for participating in bids for five years. 

Employer Office: - SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT, 

CHITRAKOOT DHAM BANDA. 

12. Last Date/Time for receipt of bids through e-procurement: 01-06-2026 up to 12.30 Noon. 

13. Date of opening of bids through e-procurement: 02-06-2026 at 03:30 pm in the Office of the 

SUPRINTENDING ENGINEER RURAL ENGINEERING DEPARTMENT CHITRAKOOT DHAM 

BANDA. For further details please log on to https://etender.up.nic.in and download the bid document. 

14. Time allowed for completion of each work is as mentioned in column no. 7, including rainy season. 

15. The bids shall remain valid for acceptance for a period of 90 (ninety) days from the last date of submission of 

bids. Bids once submitted cannot be withdrawn after the deadline date of submission of bids. 

16. The site for the work is available. 

17. In case of any discrepancy between the downloaded bid document and that available with the concerned 

Employer office, the bid document available in the Employer office would be considered authentic. 

18. Bid must be submitted through e-procurement: on or before dated 01-06-2026 up to 12.30 PM. 

19. Only on-line submission of bids is permitted, therefore; bids must be submitted on-line on website 

https://etender.up.nic.in.   

20. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of 

contracts made up of this and other contracts for which bids are invited in the same NIT, the Bidder must 

demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the 

individual contracts. Bidder must satisfy himself for qualifying criteria before bidding. 

21. Each Bidder is required to submit the scanned copy of the following affidavit and document on-line and original 

copy at the time of signing the agreement. 

(a) An affidavit on Format RED-T-6 on a single non -judicial stamp paper of Rs. 100/- 

(b) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered 

in any bar council on non-judicial stamp paper of Rs. 10/-. 

  (c) Self attested copy of valid T-4 Character certificate issued by DM/Collector. 

  (d) Self- attested copy of valid T-5 Solvency certificate issued by DM/Collector. 

  (e) Self- attested copy of valid registration certificate of appropriate class in RED. 

(f) Authorized address of the Bidder: email-id, mobile no, facsimile no, and contact address 

written on his letter pad. 

(g) Form of bid for Part I and II of the bid, as per format given in section 6. 

(h) Bank credit facilities as per format provided in bid documents. 

http://www.upgovt.nic.in/ruralengineering
http://www.upgovt.nic.in/ruralengineering
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22. Each Bidder is required to submit on-line the scanned copy of other documents mentioned in clause 12.2 of 

ITB. 

23. A Bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of 

contracts in which his or his spouse‟s near relatives (defined as first blood relations, and their spouses) is posted 

in any capacity of RED or as an officer in any capacity between the grades of Superintending Engineer and 

Junior Engineer (both inclusive) Bidder shall also submit an affidavit clearly mentioning the names and 

designation of relatives working in any capacity in the Division / Circle of RED. 

24. Any retired Gazetted officer (retired within two years) from any state/Central Government is not allowed to 

work in the Contractor establishment without Government permission. This contract is liable to be cancelled if 

either the Contractor or any of his employees is found any time to be such a person who had not obtained the 

permission of the Government as aforesaid before submission of the tender or engagement in the Contractor‟s 

service. 

25. Bid documents and other details consisting of qualification information and eligibility criteria of Bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of 

terms & conditions of contract to be complied with by the Contractor can be downloaded from the website: 

https://etender.up.nic.in. 

26. Any Bidder who is punished by any Honorable court for any criminal activity is not allowed to participate in the 

bidding process. 

27. Any Bidder who is registered with the any bar council is not allowed to participate in the bidding process. 

28. Conditional Bid will not be accepted. 

29. The undersigned officer is fully empowered to reject or accept any one bid or all bid without assigning any 

reason or notice. 

30. The Bidder is required to register his labour in the labour department within a week from the date of receiving 

the letter of start of work. 

31. Each Bidder is required to quote his rate on-line in the attached BOQ. 

32. The GO Nos. 3385/86-2015-292/2015 dated 15.10.2015,3821/86-2015-292/2015 dated 21.11.2015, 2799/86-

2016-292/2015 dated 12.09.2016,3209/86-2016-127/2015 dated 18.11.2016, 336/86-2020-52(SA)/2019TC 

dated 24.02.2019, 1345/86-2019-292/2015 dated 15.07.2019, 2146/86-2020-52(SA)/2019TC dated 30.09.2019, 

115/86-2020-52(SA)/2019TC dated 15.01.2020,115(1)/86-2020-52(SA)/2019TC dated 15.01.2020,847/86-

2020-52(SA)/2019TC dated 06.06.2020,990/86-2020-52(SA)/2019TC dated 23.06.2020, 1360/86-2020-

52(SA)/2019TC dated 05.08.2020,2470/86-2020-52(SA)/2019TC dated 31.12.2020,254/86-2021-

52(SA)/2019TC dated 05.02.2021, 1063/86-2021-52(SA)/2019TC dated 09.08.2021 issued by UP Mining 

Department as amended time to time will be enforced for Royalty deductions. 

33. The GO No 2474/62-3-09-88RE/06 dated 14.07.2009 issued by UP RED will be applicable to the Contractor. 

34. Relevant clauses of the GO No 2466/92-1-2018-65M/2014 dated 30.07.2018 issued by UP RED will be 

applicable to the contractor. 

35. Any circular or instruction issued by National Green Tribunal will be applicable to the Contractor. 

36. After issue of Notice to Proceed with the Work, the Contractor will submit the name of the labourers to be 

employed at the concerned work site registered by labour Department. 

37. Any change of technical personnel of the Contractor is subjected to the Employer consent during the 

construction period. 

38. All notices and letters sent to e-mail given by the Bidder and SMS on registered cell phone of the Bidder will be 

presumed that has been received by the Bidder. 

39. Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to 

system failure beyond its control. Even though the system will attempt to notify the Bidders of any bid updates, 

the Employer shall not be liable for any information not received by the Bidder. It is the Bidders‟ responsibility 

to verify the website for the latest information related to the tender.  

40. All affidavits must bear the NIT number as well as name of work for which bid is submitted otherwise it will be 

treated as fictitious also any affidavit issued before start of tender process will not be accepted. 

 

 

Superintending Engineer, RED, 

Circle Chitrakoot Dham Banda. 

Address:- Vikas Bhawan Banda 

https://etender.up.nic.in/
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  Instructions to Bidders 
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Instructions to Bidders (ITB) 

A. General 

1. Scope of Bid 

 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in 

these documents and referred to as “the works”. The name and identification number of the works is provided in 

the Appendix to ITB. The Bidders may submit bids for any or all of the works detailed in the table given in the 

Notice Inviting Tender. Bid for each work should be submitted separately. 

 

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in 

Contract. 

 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (Bidder/ tenderer, bid/ tender, 

bidding/ tendering, etc.) are synonymous. 

 

2 Source of Funds    

 

2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake the works of 

construction roads and Building works. 

 

3.  Eligible Bidders        

 

3.1 Invitation for bids is open to all Bidders (Contractor) registered with Rural Engineering Department (UP) in 

Categories A/B or C as the case may be or as defined in the Appendix of ITB. 

3.2 Bidders shall not be declared in-eligible for corrupt and fraudulent practices or declared as Debar or Blacklisted 

by the Central Government, the State Government or any public undertaking, autonomous body, authority by 

whatever name called under the Central or the State Government 

3.3 Any bidder who is punished by any Honourable court for criminal activity is not allowed to participate in the 

bidding process or involved in the organised crime or gangster activities or Mafia or Gunda or Anti-Social 

activities are strictly prohibited to participate in the bidding process. If it is established at any time that any 

bidder has criminal record, his bid shall be automatically cancelled. 

3.4 The Bidder has to be produced character Certificate (T-4), Solvency Certificate (T-5) issued by the competent 

authority in true copies of original with bid document and originals is to be produced and verified before 

acceptance of bid, Self-Declaration Affidavit (T-6) on Rs.100.00 Non-Judicial Stamp paper (on the prescribed 

proforma which is attached with the bid document) etc.  

3.5 Any Bidder who is an Advocate and Registered with any Bar Council shall not be allowed to participate in the 

bidding. If it is established that the Contractor is registered with any bar council, his bid shall be automatically 

cancelled. 

4.  Qualification of the Bidder  

 

4.1 All Bidders shall provide in Section 3, Forms of Bid and Qualification information in the form of affidavit on 

100 Rupees non-judicial stamp paper (with all column filled up only attached written form will not be 

accepted), a preliminary description of the proposed work method and schedule, including drawings and charts, 

as necessary. 

 

4.1.1  Bidder should have valid registration with Employees Provident Fund organization under EPF and 

Miscellaneous Provisions Act, 1952.   
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4.2 All Bidders shall include the following information and documents with their bids in Section 3, Qualification 

Information unless otherwise stated in the Appendix to ITB:  

(a)   Copies of documents defining the constitution or legal status, place of registration, and principal place of business; 

written power of attorney of the signatory of the Bid to commit the Bidder.  

(b)   Total monetary value of civil construction works performed for each of the last five years. 

(c)   Experience in works of a similar nature and size for each of the last five years, and details of works in progress or   

contractually committed with certificates from the concerned officer of the rank of Executive Engineer or 

equivalent.  

(d)   Evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence 

of arrangement of possessing them on hire/lease/buying as defined therein.  

(e)   Details of the technical personnel proposed to be employed for the Contract having the qualifications defined in 

Clause 4.4 B (b) (ii) of ITB for the construction. 

(f)   Reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past 

any three years of last five years 

(g)  An undertaking that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the 

Appendix to ITB) of the contract price of works, during the implementation of the works. 

(h)  Evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 per cent of the 

contract value not less than Amount indicated in Appendix to ITB) certified by banker (the certificate being not 

more than 3 months old.) 

(i)    Authority to seek references from the Bidder's bankers; Authority to seek references on the Bidder letter head will 

not be accepted. 

(j) Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the 

parties concerned, the disputed amount, and the matter.  

(k) Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not more than 

25% of the contract price: - and   

(l) The proposed methodology and programme of construction, backed with equipment and material planning and 

deployment, duly supported with broad calculations and Quality Management Plan proposed to be adopted, 

justifying their capability of execution and completion of the work as per technical specifications and within the 

stipulated period of completion also including cash inflow chart and funds required at different stage of works.  

NB: - Contract Value is the sum of construction cost and maintenance cost (if any) excluding GST 

4.3 Bids from joint venture are not allowed. 

 

4.4 A To qualify for award of the Contract, each Bidder should have in the last five years:  

a) Achieved in any one year a minimum financial turnover (as certified by Chartered Accountant, and at least 50% 

of which is from Civil Engineering construction works) volume of construction work of at least the amount 

equal to the estimated cost of works for which bid has been invited. The turnover will be indexed at the rate of 8 

per cent per year.  

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the 

estimated cost of work for which the bid is invited, or such higher amount as may be specified in the Appendix 

to ITB. 

4.4 B (a) Each Bidder must produce: 

(i) PAN Card of Firm/company or contractor. 

(ii) An affidavit that the information furnished with the bid documents is correct in all respects exactly in 

the format provided with the bid documents; and  

(ii) Such other certificates as defined in the Appendix to ITB.  

Failure to produce the required certificates shall make the bid non-responsive. 

(b) Each Bidder must demonstrate: 
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(i) Availability for construction work, of the owned, key equipment required as stated in the Appendix to 

ITB including equipment‟s required for establishing field laboratory to perform mandatory tests, and those 

stated in the Appendix to ITB. 

(ii) Availability of technical personnel required for construction work as stated in the Appendix to ITB. 

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any 

advance payments which may be made under the Contract, of not less than the amount specified in the 

Appendix to ITB.  

 

(c) The Bidder must not have his or his spouse near relatives posted in any capacity within Circle/Division: 

(i) The near relations (defined as first blood relations, and their spouses, of the Bidder or the Bidder‟s 

spouses) of persons listed in the Appendix to ITB. 

(ii) Without Government permission, any person who is retired as gazetted officer within the last two years 

of the rank and from the departments listed in the Appendix to ITB. 

4.4. C To qualify for a package of contracts made up of this and other contracts for which bids are invited in the 

Notice Inviting Tender, the Bidder must demonstrate having experience and resources sufficient to meet the 

aggregate of the qualifying criteria for the individual contracts. 

 

 Important: - If any bidder is bidding more than one package/Lot in the Notice Inviting Tender the bidder must 

 inform in writing to the Tender Inviting Authority at the time or before the opening of technical bid about one 

of  the following two options failing which the Tender Inviting Authority will act as follow. 

 

Financial bids of all qualifying bidders may be opened, and bids arranged in order with that package/Lots 

where the difference between potential L-1 and potential L-2 is the greatest followed by the one in which it is 

next greatest and so on. L-1 will be awarded packages/Lots till his bid capacity is exhausted. The process will 

be repeated for the remaining packages based on difference between earlier potential L-2 (now potential L-1) 

and earlier potential L-3 (now potential L-2) values etc. 

 

Qualification criteria will be applied to the individual contracts with combined evaluation methodology. If L1 

bidder is not qualifying due to lack of bid capacity in remaining bids, then L2 may be considered if the variation 

between L1 and L2 is within a reasonable 5 % and bid amount is acceptable by the authority otherwise tender 

will be re-invited.   

 

4.5 Sub-Contractors experience and resources shall not be taken into account in determining the Bidder‟s 

compliance with the qualifying criteria except to the extent stated in 4.4 A above. 

 

4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 

construction work is equal to or more than the total bid value (Bidder‟s Tendered Value). The available bid 

capacity will be calculated as under: 

 Assessed Available Bid capacity = (A*N*M - B) 

  Where 

A = Maximum value of Turn Over in any one year during the last five years as certified by Chartered 

Accountant (updated to the price level of the last year at the rate of 8 per cent a year) taking into account 

the completed as well as works in progress in which there should be at least 50% Civil Engineering works. 

 N = Number of years prescribed for completion of the works for which bids are invited (period up to 6 months 

to be taken as half-year and more than 6 months as one year). 

 M = M is taken 2.5 

           B = Value, at the current price level, of existing commitments and on-going works to be completed during the 

period of completion of the works for which bids are invited. 
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Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by the Engineer 

in charge, not below the rank of an Executive Engineer or equivalent.   

 

4.7 Even though the Bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i)     Made misleading or false representations in the forms, statements, affidavits and attachments submitted in 

proof of the qualification requirements; and/or 

(ii)   Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 

delays in completion, litigation history, or financial failures etc.  

(iii)   Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices 

and could not furnish rational justification for it to the Employer. 

 

5  One Bid per Bidder 

 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the 

proposals with the Bidder's participation to be disqualified. 

 

6.   Cost of Bidding 

 

6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will, in no case, be responsible or liable for those costs. 

7.  Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with 

the Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all 

information that may be necessary for preparing the Bid and entering into a contract for construction of the 

Works. The costs of visiting the Site shall be at the Bidder's own expense.  He may contact the person whose 

contact details are given in the Appendix to ITB. 

B. Bidding Documents 
8.  Content of Bidding Documents 

 

8.1  The set of bidding documents comprises the documents listed below, and addenda issued in accordance with 

Clause 10 of ITB. 

1 Notice Inviting Tender 

2. Instructions to Bidders 

3. Qualification Information  

4. Conditions of Contract (Part I General Conditions of Contract, and Contract Data: Part II Special Conditions 

of contract) 

5. Specifications  

6. Drawings  

7. Bill of Quantities 

8. Form of Bid 

9. Form of Acceptance, Form of Agreement, and Issue of Notice to Proceed with the work, form of 

unconditional Bank Guarantee. 

 

8.2 The bid document is available on-line on the website https://etender.up.nic.in. The bid document can be 

downloaded free of cost; however, the Bidder is required to deposit towards the cost of Bid Document (non-

http://www.upgovt.nic.in/ruralengineering
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refundable) as per column 6 of NIT in the account of UP e-tender online Account- through e-tender portal by 

Internet Banking only. All concerned please note that the bidding process will not move onward if the 

Bid Document‟s Cost (Tender Fee) is not paid through e-tender portal.  
 

8.3  The Bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms 

and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the Bidder‟s own risk. Pursuant to clause 25 hereof, bids, which are 

not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

9.  Clarification of Bidding Documents and Pre-Bid Meeting 

9.1 The electronic bidding system provides for on-line clarification. A prospective Bidder requiring any 

clarification about the bidding documents may notify on-line the Authority inviting the bid. The Authority 

inviting bid will respond to any request (s) for clarification received earlier than 10 days prior to the deadline 

for submission of bids. Description of clarification sought and the response of the Authority inviting the bid will 

be uploaded for information of the public or other Bidders without identifying the source of request for 

clarification. 

9.2  If a pre-bid meeting is to be held, the Bidder or his authorised representative is advised to attend it. Its date, time 

and address are given in the Appendix to ITB. 

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 

that stage. 

9.2.2 The Bidder is requested to submit any questions in writing or by email so as to reach the Employer not later 

than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) 

and the responses given will be uploaded for information of the public or other Bidders. Any modifications of 

the bidding documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 of 

ITB and not through the minutes of the pre-bid meeting. 

9.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

10.  Amendment of Bidding Documents 

10.1  Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing on-line 

corrigendum. The corrigendum will appear on the web page of the website https://etender.up.nic.in under 

the “Latest Corrigendum” and e-mail notification is also automatically sent to those Bidders who have moved 

his tender to their “My tenders” area. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be deemed to have been 

communicated to all the Bidders who have moved his tender to their “My Tenders” area. In case any addendum/ 

Corrigendum, the system will automatically send e-mail to all Bidders who have downloaded the bidding 

document. 

10.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their bids, 

the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 20.2 of 

ITB. 

 

C. Preparation of Bids 
11.   Language of Bid 

11.1  All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

12.   Documents Comprising the Bid 

12.1  The Bid submitted by the Bidder shall be in two separate parts. 

Part I This shall be named as Technical Bid and shall comprise of: 

I.  Form of bid for Part I and II of the bid, as per format given in section 6 (to be submitted online). 

II. Cost of Bid Document (Tender Fee): - To be paid in the account of UP e-tender online Account- through e-

tender portal by Internet Banking only. All concerned please note that the bidding process will not move 

onward if the Bid Document‟s Cost (Tender Fee) is not paid through e-tender portal (Clause 8.2 of ITB). 

Proof of payment will only be generated when payment made through e-tender portal by Internet 

Banking. 

 

http://www.upgovt.nic.in/ruralengineering
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III. Bid Security (EMD): - To be paid in the account of UP e-tender online Account- through e-tender portal by 

Internet Banking only. All concerned please note that the bidding process will not move onward if the 

Bid Security/EMD is not paid through e-tender portal as per clause 16.2 of ITB. Proof of payment will 

only be generated when payment made through e-tender portal by Internet Banking. 

Uploading of proof of payment on on-line is not mandatory. 

IV. Authorized address and contact details of the Bidder having the following information: 

Address of communication: 

Telephone No. (s):       

Office:  

Residence: 

Mobile No.:       

Facsimile (FAX) No.:     

Electronic Mail Identification (E-mail ID):  

Qualification information, supporting documents, scanned copy of original affidavit and undertaking as 

specified in Clause 4 of ITB. 

V. Undertaking that the bid shall remain valid for the period specified in clause 15.1of ITB. 

VI. Any other information/documents required to be completed and submitted by Bidders, as specified in the 

Appendix to ITB, and 

VII. Scanned copy of the affidavit affirming that information he has furnished in the bid is correct to the best of 

knowledge and belief of the Bidder exactly as per format attached. 

VIII. Other documents as mentioned in 12.2. 

Part II. It shall be named as Financial Part of Bid and shall comprise of: 

(i) Form of Bid for Part-II of the bid as specified in Section 6. 

(ii) Priced bill of quantities for items specified in Section 7. 

 

12.2 The documents and details mentioned in clause 12.1 above shall be submitted on-line on website 

https://etender.up.nic.in Details and process of on-line submission of the tender and relevant documents are given 

in the website mentioned above. The above are to be submitted in the manner as prescribed below: 

(a)  The following details shall be entered on-line in the prescribed formats:   

(i)   Form of bid for Technical Qualification Part I of the bid, as per format given in Section 6.  

(ii)  Form of bid for Financial Part II of the bid, as per format given in Section 6. The entry of rates will be 

percentage rate basis for the work shall be made by the Bidder online. 

(If option not available on-line, scanned copy of the Part I and Part II shall be uploaded.) 

 

Technical Qualification Part I bid will consist as per (b) scanned copy uploaded on - line.  

(b)  Scanned copies of the following documents shall be uploaded on the website https://etender.up.nic.in at the 

appropriate place in the PDF form.  

(i) Affidavit regarding correctness certificates exactly in the attached format {Clause 4.4 B (a) (ii) of ITB. 

(ii) Qualification information shall be furnished by the Contractor in affidavit form on a non-judicial stamp paper 

of Rs. 100/- only in section-3 (Each column and row of section-3 format must be filled up with supporting 

documents, scanned copy of original affidavit and undertaking as specified in Clause 4 of ITB. Attached word 

should not be written in the format otherwise bid may be declared disqualified. 

(iii) Form of bid for Part I and II of the bid, as per format given in section 6 (to be submitted online) and original at 

the time of agreement. (If option is not available on-line, scanned copy of Part I and Part II shall be uploaded). 

(iv)   Self-attested copy of valid registration certificate of appropriate class in RED (Clause 3 of ITB), (In case of 

firm or Company Partners hip deed, Power of attorney issued registrar firms and society, Registration in 

company act etc. as per clause 4.2(a) of ITB. 

(v)   Annual Turnover Certificate from Chartered Accountant for last five financial years with breakup of Civil 

Engineering works in each financial year (Clause 4.4A (a) and 4.2(b) of ITB). Along with complete auditor 

report (3CB and 3CD) at least of 3 years of last five years as per clause 4.2(f) of ITB. 

http://www.upgovt.nic.in/ruralengineering
http://www.upgovt.nic.in/ruralengineering
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(vi)   Similar nature of works executed certificate issued by Executive Engineer {Clause 4.4 A (b) of ITB and 

4.2(c)}. 

(vii) Copy of PAN Card issued by Income Tax Authorities (Clause 4.4B (a) (i) of ITB). 

(viii) Affidavit for Machineries owned/brought on hire/ lease with proof of ownership, Affidavit from leaser and 

lease {Clause 4.4B (b) (i) of ITB and 4.2(d)} and original certificate at the time of agreement. 

(ix)    Affidavit for availability of technical personnel for constructions work with proof of education, salary 

payment etc. as per clause 4.4B (b) (ii) and 4.2(e) of ITB and original certificate at the time of agreement. 

(x)   An affidavit that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the 

Appendix to ITB) of the contract price of works, during the implementation of the works as per clause 4.2(g) 

of ITB. 

(xi)   Scanned copy of bank credit facilities as per format provided in bid documents and original certificate at the 

time of agreement as per clause 4.4B (b) (iii) and 4.2(h) of ITB. 

(xii) Scanned copy of authority to seek references from the Bidder bankers on attached format in bid documents as 

per clause 4.2(i) of ITB. and original certificate at the time of agreement. 

(xiii) Affidavit from Bidder for information regarding litigation or arbitration during the last five years and about 

proposal for sub-contracting as per clause 4.2(j) and(k) of ITB and original at the time of agreement. 

(xiv) Proposed methodology and programme, cash inflow etc. as per clause 4.2(l) of ITB.  

(xv) Each Bidder is required to furnish an affidavit on a single non-judicial stamp paper of Rs. 10/. And original 

affidavit at the time of agreement as per clause 4.4B(c) (i) and (ii) of ITB. 

  (a)  The Bidder must not have any his or his spouse near relative posted in any capacity in Circle/ 

Division who award the work. The near relations (defined as first blood relations, and their spouses, of the 

Bidder or the Bidder‟s spouse) of persons listed in the Appendix to ITB. 

  (b) Without Government permission, any person who is retired as gazetted officer within the last 

  two years of the rank and from the departments listed in the Appendix to ITB. 

(xvi)   On-going works in hand (Clause 4.4 of ITB). 

(xvii)  Bids for the work submitted but not finalized. (Clause 4.4 of ITB)                                                                                                                                                                                                               

(xviii) Self-attested copy of valid RED-T-4 Character certificate issued by DM/Collector. 

(xix) Self-attested copy of valid RED-T-5 Solvency certificate issued by DM/Collector. 

(xx) An affidavit on Format RES-T-6 on a single non-judicial stamp paper of Rs. 100/- and original affidavit at 

the time of agreement. 

(xxi) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered in any bar 

council on non-judicial stamp paper of Rs. 10/- and original affidavit at the time of agreement. 

(xxii) Self-attested copy of GST registration certificate of Contractor/Firm/Company. 

(xxiii) Self-attested copy of Labour registration certificate of Contractor/Firm/Company issued by Labour 

department. 

(xxiv) Self-attested copy of EPF registration certificate issued by EPF authority. 

(xxv) Authorize address of the Bidder: email-id, mobile no, fax no. and contact address of residence and office 

written on his letter pad. sms on mobile or registered letter sent to Bidder will be presumed that it has been 

received to Bidder if the same are delivered electronically. 

(xxvi) Any other documents as specified in the Bid Data Sheet. 

 

(c)  Submission of Original Documents: The bidders are required to submit the following document at the time of 

signing of the Contract Bond 

 

(i) Affidavit regarding correctness of information furnished with bid as per-provisions of Clause 4.4(B) (a) 

(ii) of ITB with the office specified in the Bid Data Sheet, 

(ii) Self-attested bid id sheet generated when the bid successfully submitted by the bidder.  

     

Original documents must match the scanned copies submitted along with the bids online.  In case, of any 

discrepancy in this respect, it will be treated as miss-representation by the Bidder.  Such Bidder shall be 

liable to be debarred for participating in bids for five years. 

 

Employer Office: -  SUPRINTENDING/EXECUTIVE ENGINEER, RURAL ENGINEERING DEPARTMENT  

of Concerned Circle/Division as the case may be. 
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(d) Form of bid for Financial Part II of the bid will consist of the following. 

 

(i) Form of bid part II of the bid, as per format given in section 6 (to be submitted online) and original at the time 

of agreement. (If option not available on-line, scanned copy of the Part I and Part II shall be uploaded.) 

 

(ii)  Priced Bill of Quantity. The entry of rates will be percentage rate basis for the work shall be made by the 

Bidder on line. 

 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

 

 

Section           Particulars 

 

1 Notice inviting Tender. 

2 Instruction to the Bidders with Appendix to ITB 

3.  Conditions of Contract General, Special  

4. Contract Data 

5. Specifications 

6. Drawings 

7. Formats  

 

13 Bid Prices 

 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder on line. 

 

13.2 The Bidder shall make on-line entries to fill the Percentage Rate in Bill of Quantities as specified in the 

Appendix to ITB; only the same option is allowed to all the Bidders. 

Percentage Rate Method requires the Bidder to quote a percentage above / below/ at par of the schedule of rates 

specified in the Appendix to ITB. 

 

13.3 While quoting rates, the GST component shall not be added in rates, while all other duties, taxes, royalties and 

other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, 

prices and total bid price submitted by the bidder. GST will be paid extra as applicable as per latest Government 

order. 

  

13.4  The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject 

to adjustment. 
 

14.   Currencies of Bid and Payments 

14.1 The unit rates and the prices shall be quoted by the Bidder entirely in Indian Rupees. 

15.   Bid Validity 

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Bid 

document.  A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

Bidders may extend the period of validity for a specified additional period. The request and the Bidders‟ 

responses shall be made in writing or by e-mail. A Bidder may refuse the request without forfeiting his Earnest 

Money. A Bidder agreeing to the request will not be permitted to modify his bid but will be required to extend 

the validity of his earnest money for a period of the extension, and in compliance with Clause 16 of ITB in all 

aspects. 

16.   Earnest Money/Bid Security 
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16.1  The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to ITB.  

16.2  The Earnest Money/Bid Security shall, be deposited in the Govt. Account of UP e-tender online Account- 

through e-tender portal by Internet Banking only. All concerned please note that the bidding process will 

not move onward if the Bid Security (EMD) is not paid through e-tender portal by Internet Banking. 

Other forms of Earnest Money are not acceptable to the Employer. 

16.3  Any bid not accompanied by an acceptable Earnest Money shall be rejected by the Employer as non-responsive.  

16.4 The Earnest Money of unsuccessful Bidders will be returned when the contract has been signed by the 

successful Bidder. 

16.5  The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Performance Security. 

16.6 The Earnest Money/Bid security of non-responsive Bidder will be returned after uploading of technical 

appraisal result on tender website portal https://etender.up.nic.in.  

16.7 The Earnest Money may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity. 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to  

i. Sign the Agreement; and/or  

ii. Furnish the required Performance Security. 

17.  Alternative Proposals by Bidders 

 

Any alternative proposal in the specifications or Drawings or Design other than bid document submitted by the 

Bidder shall not be accepted. 

D. On- line Submission of Bids 

18. Bidding through E-Tendering System:   

18.1 The bidding under this contract is electronic bid submission through website https://etender.up.nic.in. 

Detailed guidelines for viewing bids and submission of on-line bids are given on the website.  The Invitation for 

Bids is published on this website. Any citizen or prospective Bidder can log-on to this website and view the 

Invitation for Bids and can view the details of works for which bids are invited. The prospective Bidder can 

submit bids on line; however, the Bidder is required to have enrolment/registration in the website and should 

have valid Digital Signature Certificate (DSC) in the form of smart card/e- token. The DSC can be obtained 

from any authorised certifying agencies. The Bidder should register in the web site 

https://etender.up.nic.in.in using the relevant option available. Then the Digital Signature registration has 

to be done with the e-token, after logging into the site. After this, the Bidder can login the site through the 

secured login by entering the password of the e-token and the user id/ password chosen during registration.   

After getting the bid schedules, the Bidder should go through them carefully and then submit the documents as 

asked, otherwise, the bid will be rejected.  

18.2  The completed bid comprising of documents indicated in ITB clause 12, should be uploaded on the website 

given above through e-tendering along with scanned copies of requisite certificates as are mentioned in different 

sections in the bidding document and scanned copies of the Bid Document. 

19. Electronic Submission of Bids: 

19.1 The Bidder shall submit on-line two separate files.  Part I, marked as Part I: Technical Qualification Part and 

Part II; marked as Part II:  Financial Part.  The above files will have markings as given in the Bid Data Sheet.   

19.2 The contents of the Technical Qualification and Financial bid shall be as specified in clause 12 of the ITB.  All 

the documents are required to be signed digitally by the Bidder. After electronic on-line bid submission, the 

system generates a unique bid identification number which is time stamped. This shall be treated as 

acknowledgement of bid submission. 

20.   Deadline for Submission of Bids 

20.1 Complete Bids in two parts as per clause 19 above must be submitted by the Bidder on-line not later than the 

date and time indicated in the Appendix to ITB. 
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20.2  The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 

Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the Bidders previously subject 

to the original deadline will then be subject to the new deadline. 

20.3 Any corrigendum for extension in deadline for submission of bid shall be uploaded by the Employer on website 

within time, if any corrigendum for extension in deadline for submission of bid not up loaded on web site within 

time will not be accepted in any case.  

21. Modification/ Withdrawal/Late Bids 

21.1 The electronic bidding system would not allow any late submission of bids after due date and time as per server 

time. 

21.2  Bidders may modify their bids by uploading their request for modification before the deadline for submission of 

bids.  For this, the Bidder need not make any additional payment towards the cost of tender document. For bid 

modification and consequential re-submission, the Bidder is not required to withdraw his bid submitted earlier. 

The last modified bid submitted by the Bidder within the bid submission time shall be considered as the bid. For 

this purpose, modification/withdrawal by other means will not be accepted. In on-line system of bid submission, 

the modification and consequential re-submission of bids is allowed any number of times. The Bidders may 

withdraw his bid by uploading their request before the deadline for submission of bids; however, if the bid is 

withdrawn, the re-submission of the bid is not allowed. 

21.3  No bid shall be modified or withdrawn after the deadline of submission of bids. 

21.4  Withdrawal or modification of a bid after opening of Technical bid is not allowed it may result the forfeiture of 

bid security. 

 

E. On-line Bid Opening and Evaluation 
22.  Bid Opening 

  

22.1 The Employer inviting the bids, or its authorized representative will open the bids on-line and this could be 

viewed by the Bidders also on-line. In the event of the specified date for the Opening of bids being declared as 

holiday for the Employer, the Bids will be opened at the appointed time and location on the next working day. 

 

22.2 The file containing the Part-I of the bid will be opened first. 

 

22.3 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall be scrutinized 

first and thereafter, the Bidders‟ names and such other details as the Employer may consider appropriate, will be 

notified as Part-I bid opening summary by the Authority inviting bids at the on-line opening. A separate 

electronic summary of the opening is generated and kept on-line. 

 

22.4 The Employer will also prepare minutes of the Bid opening, including the information disclosed in accordance 

with Clause 22.3 of ITB and upload the same for viewing online. 

 

22.5  Evaluation of the technical bids with respect to bid security, qualification information and other information 

furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within five 

working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial bids 

are eligible for consideration.  

 

22.6 The result of evaluation of Part-I of the Bids shall be made public on e-procurement systems following which 

there will be a period of five working days during which any Bidder may submit complaint which shall be 

considered for resolution before opening Part-II of the bid. 

 

22.7 Complaint of the any Bidder received either on-line or off-line after five working days of up loading of the 

result of technical appraisal on website will not be entertained in any case. 

 

22.8 Any complaint other than the Bidder will neither be entertained, nor will it cause to detain the e-procurement 

process.  

 

22.9 The Employer shall inform the Bidders electronically who have qualified during evaluation of Part I (technical 

bid) of bids, of the date, time of on-line opening of Part II (financial bid) of the bid, if the specified date of 
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opening of financial bid is changed.  In the event of the specified date being declared as holiday for the 

Employer, the bids will be opened at the appointed time and location on the next working day. 

 

22.10 Part II of bids of only those Bidders will be opened on-line, who have qualified in Part I of the bid. The 

Bidders‟ names, the Bid prices, the total amount of each bid, and such other details as the Employer may 

consider appropriate will be notified on-line by the Employer at the time of bid opening. 

 

22.11 The Employer shall prepare the minutes of the on-line opening of Part-II Financial Bids of the Bids and 

upload the same for viewing online. 

 

23.   Process to be Confidential 

 

23.1  Information relating to the examination, clarification, evaluation, and comparison of bids and recommendations 

for the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with 

such process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence 

the Employer‟s processing of bids or award decisions may result in the rejection of his Bid. 

  

24.   Clarification of Bids and Contacting the Employer 

 

  24.1  No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the 

time the contract is awarded. 

 

24.2  Any attempt by the Bidder to influence the Employer‟s bid evaluation, bid comparison or contract award 

decision may result in the rejection of his bid. 

 

25.   Examination of Bids and Determination of responsiveness 

 

25.1 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the bidding documents. During the detailed 

evaluation of the “Part-II of Bids”, the responsiveness of the bids will be further determined with respect to the 

remaining bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

 

25.2  A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and specifications 

of the bidding documents, without material deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any 

substantial way, inconsistent with the bidding documents, the Employer‟s rights, or the Bidder‟s obligations 

under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Bidders 

presenting substantially responsive bids.  

 

25.3  If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

 

26.   Evaluation and Comparison of Bids 

 

26.1  The Employer will evaluate and compare only the bids determined to be substantially responsive in accordance 

with Clause 25 of ITB.  

 

26.2 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by adjusting the bid 

price through making an appropriate adjustment for any other acceptable variation, deviations or price 

modifications offered in accordance with sub-clause 21 of ITB. 

 

26.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer‟s estimate of the cost of 

work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 
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with the construction methods and schedule proposed.  After evaluation of the price analyses, the Employer 

may require that the amount of the performance security set forth in Clause 31 of ITB be increased at the 

expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event 

of default of the successful Bidder under the Contract. The amount of the increased performance security shall 

be the sole discretion of the Employer, which shall be final, binding, and conclusive on the Bidder. Seriously 

unbalanced bid may be rejected if the Bidder fails to produce detailed price analysis. 

 

27.  Price Preference 

 

27.1  There will be no price preference to any Bidder. 

 

F.  Award of Contract 
28. Award Criteria 

 

28.1  Subject to Clause 30 of ITB, the Employer will award the Contract to the Bidder whose Bid has been determined: 

i. To be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of Clause 3 

of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; along with the clause 26.3 of 

ITB and  

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any 

work opened earlier than the one under consideration. 

29. Employer‟s Right to accept any Bid and to reject any or all Bids 

29.1 Notwithstanding Clause 28 above, the Employer reserves the right to accept or reject any Bid, and to cancel the 

bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 

grounds for the Employer‟s action. 

 

30. Notification of Award and Signing of Agreement. 

 

30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of 

the bid validity period by e-mail or facsimile or by other means of communications confirmed by registered 

letter. This letter (hereinafter and in the Part I General Conditions of Contract called the “Letter of 

Acceptance”) will state the sum that the Employer will pay to the Contractor in consideration of the execution, 

completion, and maintenance (if any) of the Works, by the Contractor as prescribed by the Contract (hereinafter 

and in the Contract called the “Contract Price”). The letter of acceptance sent to Bidder by e-mail shall be 

treated as received.  

 

30.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

Performance security in accordance with the provisions of Clause 31. 

30.3   The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder in case of proprietorship firm and in case of Partnership firm 

the registered authorised person will sign and in case of company the authorised Director will sign after the 

performance security is furnished. 

 

30.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify 

the other Bidders that their Bids have been declared unsuccessful. 

 

31.   Performance Security 

 

31.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security {(5%) five percent or as per latest GO} of the Contract Price for the period 

of as mentioned in appendix to ITB and the time for completion of works plus additional security for 
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unbalanced Bids in accordance with Clauses 26.3 of ITB and Clause 46 Part I General Conditions of Contract 

and sign the contract.  

 
31.2 The performance security shall be either in the form of a Bank Guarantee or Fixed Deposit Receipts from a 

Schedule Commercial Bank pledged in favour of Employer as indicated in Appendix to ITB. 

 

31.3 Failure of the successful Bidder to comply with the requirements of Clause 31.1. Shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money.  He will also be debarred from 

participating in bids for one year.  

 

32. Advances:  

 

   If Employer feels necessary, he will provide mobilization advances and advance against security of equipment 

as provided in Part I General Condition of Contract, but it will be on the discretion of Employer. 

  

33. Corrupt or Fraudulent Practices 

 

33.1 The Employer requires the Bidders/Contractors to strictly observe the laws against fraud and corruption in force 

in India, namely, Prevention of Corruption Act, 1988. 

 

33.2 It is required that each Bidder/Contractor (including their respective officers, employees, and sub-Contractors) 

adhere to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or 

corruption or coercion or collusion of which it has knowledge or becomes aware, during the tendering process 

and throughout the negotiation or award of a contract.  

 

33.3 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during the 

Contract execution:  

(a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise, or 

give to any employee of the Employer involved in the Tender process or execution of the Contract or 

to any third person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to cartelize in the bidding process. 

 

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/CRPC Act. Further 

the Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), 

or pass on to others, any information or documents provided by the Employer as part of the business 

relationship, regarding plans, technical proposals, and business details, including information 

contained or transmitted electronically. 

 

33.4 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

 

33.5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in Fraudulent 

Practice, which means a willful misrepresentation or omission of facts or submission of fake/forged documents 

in order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the procurement process to the detriment of the 

Government interests. And this includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits 

of free and open competition.  
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33.6  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices 

(means the act of obtaining something, compelling an action, or influencing a decision through intimidation, 

threat or the use of force directly or indirectly, where potential or actual injury may be fall upon a person, his/ 

her reputation or property to influence their participation in the tendering process). 

 

33.7 Without prejudice to any rights that may be available to the Employer under law or the Contract or its 

established policies and laid down procedures, the Employer shall have the following rights in case of breach 

under Clauses 32.1 to 32.6 above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 

undertakes to respect and uphold the Employer absolute right:  

 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Clauses 33.1 to 33.6 above or in any other form, such as to put his 

reliability or credibility in question, the Employer after giving proper opportunity to the 

Bidder(s)/Contractor(s) shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process 

or terminate the Contract, if already executed or exclude the Bidder/Contractor from future contract award 

processes.  

 

(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the Bidder(s) from the 

Tender process prior to the award of the Contract or terminated the Contract or has accrued the right to 

terminate the Contract, the Employer apart from exercising any legal rights that may have accrued to the 

Employer, may in its considered opinion forfeit the entire amount of Bid Security and Performance 

Security of the Bidder/Contractor as the case may be. 

33.8       Please be noted that in case of any documents attached with your bids is found forged or incorrect in any 

manner, whatsoever, then a legal action like FIR, Blacklisting shall be done against the bidder.  
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Appendix to ITB or Bid Data Sheet 

Instructions to Bidders Clause Reference 

(1.1) The Employer is Governor of Uttar Pradesh 

 
Representative: Superintending Engineer, RED, Chitrakoot Dham Banda on behalf of Governor 

of UP 

 Identification No. of the works is: 

1. Name of Building Work: 

 

Block:   

 Name of Road 
Block Length (Km.) 

 From To 

1.  
CC construction work from Nandi 

Bridge  

to Shyambihari Ka Khuda 

Imilia Road in village 

Bamrara of development 

block Charkhari in district 

Mahoba. 

Charkhari 0.450 

(2.1) The State is _Uttar Pradesh 

(3.1) 
Eligible Bidders are: Contractors registered with –Rural Engineering Departments (U.P) in class „A / 

B/ C category as the case may be. 

4.2 

The information required from Bidders in Clause 4.2 is modified as follows: 

NONE 

 

4.2(g) 
The percentage is Ten i.e. 4.46 lakh 

 

(4.4. A) (a) 
Maximum Turn Over required equal to the estimated cost of works i.e. Rs.44.58 

Lacs 

(4.4. A) (b) One Third of the estimated cost of works i.e. Rs.14.86 Lacs 

(4.4 B) (a) (iii) Other certificates required with the bid are GST and Labour registration  

(4.4. B) (b)(i) 

Please put the name of machinery required for construction of road works and building works and 

equipment‟s required for testing of materials or executed work as the case may be.  

The key equipment‟s for road works and field-testing laboratory Road Works is:  

 FOR ROAD WORKS OR BUILDING WORK 

For Construction of Works 

 Name of the Equipment Cost of work up to 2.cr   Cost of work more than 2.cr 

1 Tar Boiler 01                                                              01 

2 Mixture/Mixol -                                                       - 

3 Concrete Mixture -                                                     01 

4 Water Tanker No 01                                                               02 

5 
Diesel Road Roller (8-10 Ton 

Capacity) 
01                                                               02 

6 Vibratory Roller 01                                                               01 

7 Tractor 01                                                               01 

8 Truck 01                                                               01 

9 
Hot mix plant with sensor 

paver 
01                                                               01 

10 Air compressor 01                                                                01 

11 Mechanical Broom 01                                                                01 

12 
Bitumen Distributor/ 

mechanical sprayer 
01                                                                01 

13 Tipper 01                                                                06 

14 J.C.B. 01                                                                02 

15 Pockland 0                                                                  01 
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16 
Wet Mix Macadam Plant 

with paver 

01                                                                 01 

 

For field testing Laboratory: 

All equipment should be provided at site lab and central lab. or as ordered by Engineer  

 

S.No. Name of Testing Equipment No. required 

1 

As Per IRC : SP : 20-2002 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

 

Note: (a) The Bidder must produce the following documentary evidence in support of his availability of the above 

equipment:  

Evidence of ownership of major items of construction equipment named like RC/Invoice/Bill etc 

(b) If equipment not owned but proposed to be hired, then 

Evidence of arrangement of possessing them on hire/lease/buying as defined therein.  

(c) If equipment not owned but proposed to be purchased then Evidence of arrangement of possessing them on 

 buying as defined therein. 

 

(4.4B) b (ii) the no of technical personnel, qualifications and experience will be as follows.  

Please put the number of technical staffs required.  

 

(A) The Technical Personnel are:  

     

S.No. 
Technical Personnel Number 

required 
Experience in Road Works & 

Building works 

A Degree Holder in Civil Engineering 
01 

Minimum 2 yrs of Experience 

B Diploma Holder in Civil Engineering 
02 

Minimum 2 yrs of Experience 

C Supervisor BSc (PCM) 
02 

Minimum 2 yrs of Experience 

To ensure employment of Technical Personnel, the Contractor would require giving the proof of payment of their 

salaries/ Wages by Cheque / Demand Draft. 
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(B) For field testing laboratory:             

                            

S.No. 
Technical Personnel 

 

Number 

required 

Experience in Road Works & 

Building works 

 

Diploma in Civil Engineering or BSc 

with Physics, Chemistry, 

Mathematics  

02 
At least one-year field 

experience. 

 

(4.4 B) (b)(iii) The minimum amount of liquid assets and/or credit facilities net of other contractual 

commitments of the successful Bidder shall be10% of the contract value 

(4.4 B) (c) (i) 

A Bidder shall not be permitted to bid for works in the Division / Circle responsible for award and 

execution of contracts in which his or his spouse‟s near relatives (defined as first blood relations, 

and their spouses) is posted in any capacity such as Clerk or Divisional Accountant or as an 

officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive), 

The Bidder must produce an affidavit stating that the near relations of the following departmental 

officers are not in his employment or not working within circle (J. E’s, A.E.’s, DAOs, E.E.’s, 

S.E.’s, and other clerical staff) clearly mentioning the names and designation of relatives working 

in any capacity in the Division / circle of RED. 

(4.4 B) (c) (ii) 

Any retired Gazetted officer (retired within two years) from any state/Central Government is not 

allowed to work in the Contractor establishment without Government permission. This contract is 

liable to be cancelled if either the Contractor or any of his employees is found any time to be such 

a person who had not obtained the permission of the Government as aforesaid before submission 

of the tender or engagement in the Contractor‟s service. 

The Bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his 

employment who retired within the last two years.  

In case there is no such person in his employment, his affidavit should clearly state this fact. 

(4.6) M=2.5 

6.1 

Cost of Bid Document: - The bidder has to deposit in the Govt.  Account of UP e-tender online 

Account- through e-tender portal by Internet Banking only. All concerned please note that 

the bidding process will not move onward if the Bid Document‟s Cost (Tender Fee) is not 

paid through e-tender portal by Internet Banking.  

 

(7.1) The contact person is: 

 

Designation: Superintending Engineer, 

Address: 
 

Vikash Bhavan Banda 

Telephone No:  

(9. 2.1) Place, Time and Date for pre-bid meeting are: 

Place: Superintending Engineer, RED, Chitrakoot Dham Banda, 

Address- Vikas Bhawan Banda 

Telephone No.(s):   ---------------------- 

Mobile No.:             9565000772 

Facsimile (FAX) No.: -------------------------- 

Electronic Mail Identification (E-mail ID): seredctk@gmail.com 

             

Time: 11:00 AM   

Date:  16.05.2026 

(11.1) Language of the bid is: English 

(12.) The other documents required are:   As per 12.1 pat I and II 
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(13.2) 

 
 

Bids will be submitted only in Percentage Rate Method 

Schedule of Rate applicable for Percentage Rate Method 

is: As mentioned in the bill of quantities for percentage 

rate bids 

(16.1) 
The amount of Earnest Money/Bid 

Security Shall be  
 Rs. 0.89 lacs (Rupees ) 

(16.2)  

To be deposited in the Govt. Account of UP e-tender 

online Account- through e-tender portal by Internet 

Banking only. All concerned please note that the 

bidding process will not move onward if the Bid 

Security (EMD) is not paid through e-tender portal by 

Internet Banking 

 

(20.1) 
The Official address for the purpose 

of Bid submission is 

Bids will be submitted on-line on website: 

https://etender.up.nic.in.  before the dead line date of 

submission  

(22.1) & (22.6) 

The date, time and place for 

opening of Bids is: 
 

A) Technical Qualification Part –I of 

Bid 
 

Time    03:00 P.M. 

Date 02.06.2026 

Place  Vikash Bhavan Banda 

B) Financial Part-II of Bid (For qualified 

Bidder as)  

Time    12:30 P.M. 

Date 08.06.2026 

Place  Vikas Bhavan Banda 

Phone No.  

(31.1) 

Performance security  

The amount and validity period of the performance guarantee is: 

Amount: {(5%) five percent or as per latest GO} of the Contract Price 

Validity Period: - As per SBD 

Performance security  

1. For construction work shall be valid until a date 45 days after the expiry of Defect Liability 

Period of  

(i)    One year from intended completion date for works up to 50 lacs. 

(ii)   Two year from intended completion date for works up to 100 lacs 

(iii) Three year from intended completion date for works above 100 lacs. 

 

2. Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended 

completion period. 

 

Signature of Employer/ Authorised Signatory 

Date 

 

 

 

 

 

http://www.upgovt.nic.in/ruralengineering
http://www.pmgsytendersup.gov.in/
http://www.pmgsytendersup.gov.in/
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Procedure for Submission/Withdrawal/Modification of e-Bids 

by the Bidders 
All bidders please follow the following procedures at the time of uploading of their e-bids 

online on e-tender portal. 

 

1. For Participating in e-Tender through the online system, it is necessary for the interested 

Bidders/Firms/Companies to be registered users of the e-Tender portal https://etender.up.nic.in. For this the 

interested Bidders/Firms/Companies have to register themselves by depositing a fee of Rs.6000/- (Rupees Six 

Thousand only) in the office of U.P. Electronics Corporation Limited (UPLC),10- Ashok Marg, Lucknow 

226001 for getting a valid User ID and password and the required training/assistance etc. On e-Tender portal 

https://etender.up.nic.in. The interested Bidders/Firms/Companies may contact to U.P. Electronics 

Corporation Limited for Registration. The Bidders/Firms/Companies must up load proof of registration/receipt 

of registration issued by UPLC failing which their bid shall not be considered for evaluation.  

 

2. Procedure for Submission of e-Bids. 

 

Submission of Bids shall be in accordance with the instructions mentioned below: - 

a. For participating in e-Bid through the e-tendering system, It is necessary for the bidders to be the registered user 

of the e-Procurement website https://etender.up.nic.in.The bidders must obtain a User Login Id and Password 

by registering themselves with U.P. Electronics Corporation Limited, Lucknow or any other certifying 

authorities approved by Controller of Certificate Authorities Government of India as the e-Procurement website 

https://etender.up.nic.in. is presently accepting DSCs issued by these authorities only if they have not done so 

previously for registration. 

b. In addition to the normal registration the bidder must register with his/her Digital Signature Certificate (DSC) in 

the e-tendering system and subsequently he/she will be allowed to carry out his/her e-Bid submission activities. 

Registering the Digital Signature Certificate (DSC) is a one-time activity. Before proceeding to register his/her 

DSC the bidder should first log on to the e-tendering system using the User Login option on the home page with 

the Login Id and Password with which he/she has registered as per clause-(a) above. From 01-01-2021 

onwards only Class-III Digital Signature Certificate (DSC) will be used as per direction from Controller of 

Certifying Authority, Government of India. 

c. For successful registration of DSC on e-Procurement website https://etender.up.nic.in.the bidder must ensure 

that he/she should possess Class-2/Class-3 DSC is issued by any certifying authorities approved by Controller 

of Certificate Authorities, Government of India as the e-Procurement website https://etender.up.nic.in. is 

presently accepting DSCs issued by these authorities only. The bidder can obtain User Login Id and perform 

DSC registration exercise as described in clauses (a) and (b) above even before e-Bid submission date starts. 

The U.P. Electronics Corporation/Department shall not be held responsible if the bidder tries to submit his/her 

e-Bid at the last moment before end date of submission but could not submit due to DSC registration problem. 

d. The Bidder shall be required to use own Digital Signature while uploading its Bid. The Bidder shall be 

required to upload the Bid using its Digital Signature only. Failure to comply or usage of Digital 

signature of other firm shall be liable for rejection of the Bid. 

e. The bidder can search for active tender through “Search Active tenders” link, select a tender in which he/she is 

interested in and them move it to „My Tender‟ folder using the options available in the e-Bid Submission menu. 

After selecting and viewing the tender, for whom the bidder intends to e-Bid from „My Tender‟ folder the 

bidder can place his/her e-Bid by clicking “Pay on-line” option available at the end of the view tender details 

form. Before this, the bidder should download the e-tender document and Price Schedule/Bill of Quantity 

(BOQ) and study carefully. The bidder should keep all the document ready as per the requirements of e-

tender document in the PDF format except the Price schedule/Bill of Quantity (BOQ). Which should be in 

the XLS format (Excel sheet). 

f. After clicking the „Pay online‟ option, the bidder will be redirected to the Terms and Conditions page, The 

bidder should read the Terms & Conditions before proceeding to fill in the details, the bidder should click 

“Encrypt & Upload” option given in the on line payment details form so that “Bid Document Preparation 

and Submission” window appears to upload the documents as per Technical (Qualification details, e-Bid form 

https://etender.up.nic.in/
https://etender.up.nic.in/
https://etender.up.nic.in/
https://etender.up.nic.in/
https://etender.up.nic.in/
https://etender.up.nic.in/
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and Technical Specification details) and financial (e-Bid form and price Schedule/BOQ) schedules/packets 

given in the tender details. 

It is to be noted that without payment of Tender fee (Bid document cost) and EMD (Bid security) Bids of the 

Bidder will not be submitted. For on-line payment of tender Fee and EMD the Bidder must follow the following 

steps. 

(i) After reading terms and Condition click the submit button, SBI bank site will be opened. 

(ii) Select SBI Bank and click submit button. 

(iii) A window will be opened in which the Bidder can select the Bank where his internet account exists 

either SBI or other than SBI Bank. 

(iv) If the Bidder are selecting SBI Bank a window will be opened where reference number, payable 

amount is shown. After clicking confirm button required amount will be paid directly from the Bidder 

account to UP tender portal. A confirmation slip of payment will be generated. 

(v) If the bidder is selecting other than SBI Bank the Bidder can select his internet account holding Bank 

from drop down list. 

(vi) After selecting the Bidder choice bank pay the required amount by fulfilling the formalities. After 

fulfilling formalities required amount will be paid directly from your account to UP tender portal. A 

confirmation slip of payment will be generated. 

(vii) The Bidder can also select payment through NEFT/RTGS but it requires minimum 24 hour time to 

complete the payment formalities. In this system a chalan will be generated which will be submitted to 

SBI Bank or your serving bank for payment. After payment from concerning bank. SBI will update the 

payment to tender portal. It takes minimum 24 hour to update the payment. After payment to tender 

your tender will be uploaded. It should be noted in case of selecting NEFT/RTGS payment the bidder 

cannot back to another bank.     

g. Next the bidder should upload the Technical e-Bid document for, Qualification details, e-Bid Form as per 

Technical Specification details and Price Schedule/BOQ of e-tender document. Before uploading, the bidder 

has to select the relevant Digital Signature Certification. He may be prompted to enter the Digital Signature 

Certificate password, if necessary. For uploading, the bidder should click “Browse” button against each 

document label in Technical and Financial scheduled/packets and then upload the relevant PDF/XLS files 

already prepared and stored in the bidder‟s computer. The required document for each document label of 

Technical (Qualification details, e-bid form and Technical Specification details) and financial (e-Bid form and 

Price Schedule/BOQ) schedules/packets can be clubbed together to make single different files for each label. 

h. The bidder should click “Encrypt” next for successfully encrypting and uploading of required document. During 

the above Process, the e-Bid documents are digitally signed using the DSC of the bidder and then the 

documents are encrypt/locked electronically with the DSC‟s of the bid openers to ensure that the e-Bid 

document are protected, stored and opened by concerned bid openers only. 

i. After successful submission of e-Bid document, a page giving the summary of e-Bid submission will be 

displayed confirming end of e-Bid submission process. The bidder can take a printout of the bid summary using 

the “Print” option available in the window as an acknowledgement for future reference. 

j. Once the e-Bid submission date and time is over, the bidders cannot submit their e-Bid. The bidder shall only be 

held responsible for any delay and whatsoever reason in submission of e-Bid. 

k. Bidders are advised to submit their e-Bid in Two-Bid system with Technical and Financial bids separately on e-

Tender portal. 

l. Please note that prices should not be quoted in the Technical e-Bid if quoted bidder bids may be liable for 

rejection The Prices should be quoted in the financial e-Bid only. 

3. Procedure for Withdrawal and Resubmission of e-Bids: - 

 Withdrawal: - 

At any point of time, a Bidder can withdraw his/her e-Bid submitted online before the e-Bid submission end 

date and time. For withdrawing, the Bidder should first log in using his/her Login Id and Password and 

subsequently by his/her Digital Signature Certificate on the e-procurement portal https:e-Tender.up.nic.in. The 

bidder should then select “My Bids” option in the Bid Submission menu. The page listing all the Bids submitted 

by the Bidder will be displayed. Click “View” to see the details of the Bid to be withdrawn. After selecting the 

“Bid Withdrawal” option the Bidder has to click “Yes” to the message “Do you want to withdraw this Bid” 

displayed in the Bid Information window for the selected Bid. The Bidder also has to enter the Bid withdrawing 

reasons and upload the letter giving the reason for Withdrawing before clicking the “Submit” button. The 
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Bidder has to confirm again by pressing “Ok” button before finally withdrawing his/her selected Bid. Once the 

Bidder has withdrawn his/her Bid he/she cannot re-submit this Bid again. 

Resubmission: - 

The Bidder can resubmit his/her e-Bid as and when required till the Bid submission end date and time. The new 

one bid will replace the e-Bid submitted earlier. The payment made by the Bidder earlier will be used for 

revised e-Bids and the new Bid submission summary generated after the successful submission of the revised e-

Bidder will be considered for evaluation purpose for resubmission, the Bidder should first log in using his/her 

Login Id and Password and subsequently by his/her Digital Signature Certificate on the e-Tender procurement 

portal https://e-Tender.up.nic.in. The Bidder should then select “My Bids” option in the Bid submission menu. 

The page listing all the Bids submitted by the Bidder will be displayed. Click” View” to see the details of the 

Bid to be resubmitted. After selecting the “Bid Resubmission” option, click “Encrypt & upload” to upload 

the revised e-Bids document by following the methodology provided in clause 2 (submission of e-Bids) above. 

 

The Bidders can submit their revised Bids as many times as possible by uploading their e-Bids document within 

the scheduled date & time for submission of e-Bids. No e-Bid can be resubmitted subsequently after the 

deadline for submission of e-Bid. 
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Section 3 

Qualification Information 

(Applicable for Bids costing more than Rs. 40 Lacs) 

(Following information‟s shall be furnished by the Contractor on a non-judicial stamp paper of Rs. 100/- only) 

(This is only Sample format) 

Notes on Form of Qualification Information 

The information to be filled in by Bidders in the following pages will be used for purposes of 

post-qualification as provided for in Clause 3 and 4 of the Instructions to Bidders. This 

information will not be incorporated in the Contract. Attach additional pages as necessary.   Each 

Bidder is required to furnish an affidavit on a non-judicial stamp paper of Rs. 100/-giving 

information on following Performa required for evaluation of the bidding capacity of the Bidder. 

Scanned copy of this affidavit shall be submitted on-line as part of Contractor‟s documents. 

Performa shall be filled up complete in all aspects. Incomplete format or attached written format 

will not be accepted. Filling up of this form is mandatory otherwise bid may be rejected. 

NIT No: - ------/RED/Tender/File No----/ Bond Clerk/2017-18 / dated. 

 

Name of Work or Identification Number: ------------------------------- 

 

1.    Individual Bidders  

 

1.1 Constitution or legal status of 

Bidder 

 

Place of registration: 

Registration Certificate 

attached as annexure -1 

Principal place of business: 

Power of attorney of signatory of 

Bid Attached as annexure- 2 

Partnership deed Attached as 

annexure-3 
Year of formation of firm 

[attach copy] 

 

 

 

  ______________________ 

 

 

  ______________________ 

 

 

 

[Attach] 

1.2 Total annual volume of civil 

Engineering construction work 

executed and payments received in the 

last five years preceding the year in 

which bids are invited. (Attach 

certificate from Chartered Accountant) 

                                      (Rs. In lakhs) 

 

20----20---- --------------------------- 

 

20----20---- ---------------------------   

 

20----20---- -------------------------- 

 

20----20---- --------------------------- 

 

20----20---- -------------------------- 

 
Certificate from CA with clear cut mentioned Civil 

Engineering Works is attached as annexure 4 

 

1.3.1 Work performed as prime Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate from 

the Engineer-in-charge 
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Experience: - For proof Attached only one qualifying certificate from Ex. En clearly 

mentioning the actual work done amount, date of start, actual date of completion, 

amount of contract bond etc as annexure- 5 & List only the past work in the format 

above which you have executed.  
 

1.3. 2 Work performed as Sub-Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last five years. Attach certificate from 

the Engineer-in-charge 
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1.3.3 Information on Bid Capacity (works for which bids have been submitted and works which 

are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going construction work: 
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* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed.  

Attached as annexure -6 

 

(B) Bids already submitted and accepted but agreement not signed. 

Description of 

Work 

Place & 

State 

Name & Address 

of Employer 

Value of 

Contract 

(Rs. In lakhs) 

Letter of 

Acceptance 

issued (Yes 

or No) 

Date of issue 

of Letter of 

Acceptance  

(1) (2) (3) (4) (5) (6) 

 

 

     

      

* Attach certificate(s) from the Engineer(s)-in-Charge. 

 

(C) Bids already submitted but not finalized. 

Description of Work Place & State Name & Address of 

Employer 

Value of Contract 

(Rs. In lakhs) 

(1) (2) (3) (4) 

 

 

   

    

 

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 

information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 

 

Item of Equipment Description, make, and 

age (Years), and 

capacity 

Condition (new, good, 

poor) and number 

available 

Owned, leased (from 

whom?), or to be purchased 

1 2 3 4 

 
  

 

 

  

 

Note: - Attached As annexure -7 Note: (a) the Bidder must produce the following documentary 

evidence in support of his availability of the above equipment:  
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Evidence of ownership of major items of construction equipment named like RC/Invoice/Bill etc 

(b) If equipment not owned but proposed to be hired, then 

Evidence of arrangement of possessing them on hire/lease/buying as defined therein.  

(c) If equipment not owned but proposed to be purchased then 

Evidence of arrangement of possessing them on buying as defined therein. 

 

1.4. B. List of Lab Equipment available 

 

Attached as annexure -8 List of availability of lab equipment as well as Affidavit & cash memo. 
 

1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the Instructions to 

Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 

 

Position Name Qualification 
Years of experience 

 

   
Road 

Works 

Building 

Works 
Other 

      

      

      

      

Attached as annexure -9 proofs about their appointment/ Payment of Salary/ Qualification / 

Experience.  

 
1.6 Proposed sub-Contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions of 

Contract                     

 

Sections of the Works Value of 

subcontract 

Sub-Contractor (name and address) Experience in similar 

work 

    

 

 Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) before 

according to approval to him 

 

1.7    Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List below 

and attach copies. 

Attached as annexure-10 Audit report only of any three years from the last five years. 

    20----20---- --------------------------- 

20----20---- --------------------------- 

20----20---- --------------------------- 

20----20---- --------------------------- 

20----20---- --------------------------- 

It is better to attach complete audit report including form 3-CB,3-CD, Balance sheet, Loss 

and profit statements of current year and form 3-CB and 3-CD, Balance sheet, loss and profit 

statement of proceeding two years.  
(TIA must change the year before uploading of documents. This is only indicative) 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, 

lines of credit, etc. List below and attach copies of support documents. (Sample format attached).  
 

Attached as annexure-11 certificate from the Bank only on the form prescribed.  
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Attached as annexure-12 an undertaking that the Bidder will expend at least 10% of 

package value from own resources.  

1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide 

references if contacted by the Employer. 
Attached as annexure-13, Address & Phone No. Mobile No. of Bank and your own Account No. for seeking 

references from Bank and an authority from Bankers for enquiry regarding your account No. and relation with 

Bank. 

_________________________________________________________________________________________________

_________________________________________________________________________________________________ 

1.10 Information on current litigation in which the Bidder is involved. 
 

Name of Other 

party(ies) 
Cause of dispute 

Litigation where 

(Court/arbitration) 
Amount involved 

    

    

    

    

    

 

1.11  Proposed Programme (work method, schedule and cash inflow). Descriptions, drawings, and 

charts as necessary, to comply with the requirements of the bidding documents. 
 

1.12 Address, Telephone No., Mobile No. e-mail id of the Bidder 

--------------------------------------------------------------------------------------------------- 

 

--------------------------------------------------------------------------------------------------- 

 

 

 

 

 

1.13. I. Tax PAN,  
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

BANK CERTIFICATE 

 
 

This is to certify that M/S ------------------------------------------------- is a reputed company with a 

good financial standing. 

 

If the contract for the work, namely, ----------------------------------------------------------------------------- 

is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.------------------------ lakh to meet their working capital requirements for executing the above 

contract. Subject to terms and condition of Bank. 

 

 

 

 

Signature of Bank Manager ____________ 

Name of the Bank Manager ___________ 

Address of the Bank ----------------------- 

 

Note: The above letter should be on the letterhead of the concerned Bank branch with full address including telephone 

no., fax no. and email of the bank branch. The certificate should not be latter than 3 months.  
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Seek Reference Certificate 
 

 

To, 

Superintending Engineer, 

Chirakoot Dham Banda.  

 

Sub:  Seek Reference Certificate for A/c No. ………………….  

 

Sir, 

 

We, hereby wish to inform you that M/s ……………………… who is bidding for ----------------------------------------------

-------------- of the district Banda has authorized us to provide you the concerned information about his account no. 

………………………………. Which the said bidding firm has in our branch/ bank relating to the above tenders. 

The Superintending Engineer RED, Chitraoot Dham Banda or his authorized representative is permitted to seek 

reference from us about the said account as and when required either in person or by post, fax or email. 

 

Dated: ………………. 

 

Yours faithfully, 

 

(Sd. …………….) 

Branch Manager 

Name of the branch with Branch Code and the name of the Bank. 

 

 

Note: The above letter should be on the letterhead of the concerned Bank branch with full address including telephone 

no., fax no. and email of the bank branch. The certificate should not be latter than 3 months. 
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FORMAT FOR THE AFFIDAVIT OF CORRECTNESS 
 

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by Magistrate/ Sub-Judge/ 

Notary Public) 

 

I, ……………………………………………………….……………... (Name of the authorised representative of the 

Bidder) son/daughter of …….……………………… resident of 

…………………………………………………………………………. (Full address), aforesaid solemnly affirm and 

state as under: 

 

1. I hereby certify that all the information furnished with the bid submitted on-line in response to notice inviting 

bid number ---- ------/RED/Tender/File No----/ Bond Clerk/2017-18 dated: issued by Superintending Engineer, -----------

---------------------------- 

  (Authority inviting bids)  

for the Construction -----------------------------------------------------------------------------------------------------------------  

(name and identification of work) are true and correct in all aspect. 

 

2. * I hereby certify that I have been authorised by …………………………… 

………….…….……………………………………… (The Bidder) to sign on their behalf, the bid mentioned in 

paragraph 1 above.  

 

 

Deponent  

Place: …………….  

Date: ………………   

 

Note: -  

1. S. No 2 above will not be applicable if the Bidder is an individual and is signing the bid on his own behalf. 

2. Name and seal of the attestation officer (Magistrate/ Sub-Judge/ Notary Public) must be readable. 

3. S.No. of register as well as registration number of Notary must be mentioned in all affidavit. 
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Section 4 

Conditions of Contract 

Part – I General Conditions of Contract 

 

These conditions are subject to the variations and additions set out in Part II Special Conditions of  

Contract 

 

Notes on Conditions of Contract  

 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract 

Data and other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties.  

 

The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts for 

construction on the basis of international practice and the practice of the Government of India, Ministry of Road 

Transport and Highways, and considerable experience in different States in India in the drafting and management 

of contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language.  
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Table of Clauses 
 

A. General                                            
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2. Interpretation                                    

3. Language and Law                            

4. Engineer's Decisions        

5. Delegation  

6. Communications                                      

7. Subcontracting                                 

8. Other Contractors                             

9. Personnel                                        

10. Employer's and Contractor's 

Risks 

11. Employer's Risks 

12. Contractor's Risks                        

13. Insurance                                      

14. Site Investigation Reports  

15. Queries about the Contract Data          

16. Contractor to Construct the 

Works & do maintenance. 

17. The Works to Be Completed by 

the Intended Completion Date      

18. Approval by the Engineer 

19. Safety                                                

20. Discoveries        

21. Possession of the Site            

22. Access to the Site                               

23. Instructions 

24. Dispute Redressal  

      System 

B. Time Control   

25. Programme 

26. Extension of the Intended 

Completion Date   

27. Delays Ordered by the Engineer  

28. Management Meetings                      

C. Quality Control 

29. Identifying Defects 

30. Tests  

31. Correction of Defects  

32. Uncorrected Defects  

D. Cost Control 

33. Bill of Quantities 

34. Variations  

35. Payments for Variations  

36. Cash Flow Forecasts  

37. Payment Certificates 

38. Payments  

39. Compensation Events  

40. Tax  

41. Currencies  

42. Security Deposit  

43. Liquidated Damages  

44. Advance Payments 

45. Securities  

46. Cost of Repairs  

E. Finishing the Contract  

47. Completion  

48. Taking Over  

49. Final Account  

50. Operating and Maintenance 

Manual 

51. Termination 

52. Payment upon 

Termination 

53. Property  

54 Release from Performance  

F. Other Conditions of Contract 

55. Labour 

56. Compliance with Labour 

Regulations 

57.  Drawings and Photographs of 

the Works  

58. The Apprenticeship Act, 1961 
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Section 4 

Part I General Conditions of Contract 

A. General 

 

1. Definitions 

 

1.1  Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their 

defined meanings. Capital initials are used to identify defined terms. 

 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

Compensation Events are those defined in Clause 40 hereunder. 

 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 

48.1. 

 

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It 

consists of the documents listed in Clause 2.3. 

 

The Contract Data defines the documents and other information, which comprise the Contract. 

 

The Contractor is a person or corporate body who‟s Bid to carry out the Works, including routine maintenance, has 

been accepted by the Employer. 

 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 

provisions of the Contract. 

 

Days are calendar days; months are calendar months. 

 

A Defect is any part of the Works not completed in accordance with the Contract as intimated by the Engineer.    

 

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and 

upon correction of Defects by the Contractor. 

 

The Defects Liability Period is  

       (i)  One year from intended completion date for works up to 50 lacs. 

       (ii)  Two year from intended completion date for works up to 100 lacs 

(iii) Three year from intended completion date for works above 100 lacs. 

     Calculated from the Completion Date. 

 

Drawings include calculations and other information provided or approved by the Engineer for the execution of the 

Contract. 

 

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the Works, 

including routine maintenance. The Employer may delegate any or all functions to a person or body nominated by him 

for specified functions. 

 

The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of the 

Works and administering the Contract. 
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Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The 

Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time.  

 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological 

function. 

 

Routine Maintenance (if applicable) is the maintenance of Roads and Buildings during defects liability period as 

defined above.  

 

The Site is the area defined as such in the Contract Data.  

 

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and 

subsurface conditions at the Site. 

 

Specification means the Specification of the Works included in the Contract and any modification or addition made or 

approved by the Engineer.  

 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. 

It does not necessarily coincide with any of the Site Possession Dates. 

 

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the 

construction work in the Contract, which includes work on the Site. Engineer is authorised to review the terms and 

conditions of Subcontract or the supplier of materials to the Original Contractor or Sub Contract of labour if any. 

 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for 

construction or installation of the Works. 

 

A Variation is an instruction given by the Engineer, which varies the quantities of items of works. 

 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, maintain, 

and hand over to the Employer. Routine maintenance is defined separately. 

 

2.  Interpretation     

     

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and 

the other way around. Headings have no significance. Words have their normal meaning under the language of 

the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 

Conditions of Contract.  

 

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, 

the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the Works).  

 

2.3 The documents forming the Contract shall be interpreted in the following order of priority:  

(1)   Agreement,  

(2)   Notice to Proceed with the Work,  

(3)  Letter of Acceptance, 

(4)  Contractor‟s Bid Part I and part II 
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(5)  Contract Data,  

(6)  Special Conditions of Contract Part II,  

(7)  General Conditions of Contract Part I, 

(8)  Specifications,  

(9)  Drawings,  

(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any change 

in up loaded BOQ will be allowed.  

(11) NIT 

(12) T-4 

(13) T-5 

(14) T-6 in Original. 

(15) Name of the Contractor Nominee as per clause 55.2 (if any) and  

(16) Any other document listed in the Contract Data.     
 

3.  Language and Law     

    

3.1 The language of the Contract and the law governing the Contract shall be English. 

 

4. Engineer's Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer. However, if the Engineer is required under the rules 

and regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he 

will so obtain the approval. 

 

4.2   Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 

any of his obligations under the contract. 

 

5.  Delegation 

 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

departmental officer, after notifying the Contractor, and may cancel any delegation after notifying the 

Contractor. 

 

6.  Communications 

 

6.1 All Certificate, notices or instructions to be given to the Contractor by Employer / Engineer shall be sent on the 

address or contact details given by the Contractor in Section 6- Form of Bid. The address and contact details 

for communication with the Employer/ Engineer shall be as per the details given Contract Data to GCC. 

Communications between parties that are referred to in the conditions shall be in writing. The Notice sent by 

Facsimile (fax) or other electronic means (e-mails, sms, whattsapp, Twitter etc.) shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

 

6.2 Any change in communication address by the contractor during the concurrence of the contract must be 

intimated by the Contractor through registered letter and e-mail to the employer as well as the Engineer failing 

which the communication address given by the contractor in Section-6 Form of Bid will be valid address for 

any communication which will be binding to the contractor.    
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7 Subcontracting  

 

7.1 The Contractor may subcontract part of the construction work with the approval of the Employer in writing as 

per GO No. 2466/92-1-2018-65M/2014 dated 30.07.2018 issued by UP RED up to 25% of the contract price but 

will not assign the Contract. Subcontracting shall not alter the Contractor‟s obligations. 

 

7.1.1 Beyond what has been stated in clauses 7.1, if the Contractor proposes subcontracting any part of the work 

during execution of the works, because of some unforeseen circumstances to enable him to complete the work 

as per terms of the contract, the Employer will consider the following before according approval: 

 

a. The Contractor shall not sub-contract the whole of the works. 

 

b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such 

consent shall not relieve the Contractor from any liability or obligation under the contract and he shall be 

responsible for the acts, defaults and neglects of any his sub-Contractor, his agents or workmen as fully as if 

they were the acts, defaults or neglects of the Contractor, his agents and workmen. 

 

7.2 The Engineer should satisfy himself before recommending to the Employer whether. 

 

a. The circumstances warrant such sub-contracting: and 

 

b. The sub-Contractor so proposed for the work possess the experience, qualification and equipment necessary 

for the job proposed to be entrusted to him in proportion of the Quantum of works to be sub-contracted. 

 

8 Other Contractors 

 

8.1 The Contractor shall co-operate and share the site with other Contractors. Public authorities‟ utilities and the 

Employer between the dates given in the schedule of other Contractors, as referred to in the contract data. The 

Contractor shall also provide facilities and services for them as described in the schedule. The Employer may 

modify the schedule of other Contractor and shall notify the Contractor of any such modification. 

 

8.2 The Contractor should take up the work in convenient reaches as decided by the Engineer to ensure there is least 

hindrance to the smooth flow of traffic including movement of vehicles and equipment of other Contractors till 

the completion of the works. 

 

9 Personnel 

 

9.1  The Contractor shall employ for the construction work and routine maintenance the technical personnel named 

in the Contract Data or other technical persons approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant qualifications and abilities are substantially 

equal to or better than those of the personnel stated in the Contract Data. 

 

9.2 The Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 

stating the reasons, the Contractor shall ensure that the person leaves the Site immediately and has no further 

connection with the Works in the Contract. 

 

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department or 

any other department of the State or Central Government and has either not completed two years after the date 

of retirement or has not obtained State or Central Government‟s permission to employment with the Contractor. 

 

9.4 The Contractor shall not employ any retired employee of the RED department who retired within two years 

without the prior permission from department. 

9.5 Any type of misbehave either by Contractor or by his personnel will be treated as same done by the Contractor. 
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9.6 Neither Contractor nor his personnel will do any activity at the Work site or vicinity of the Work due to which 

law and order & Social harmony problem arise.  

9.7 Neither Contractor nor his personnel will involve in any unsocial activity. 

10. Employer's and Contractor's Risks 

 

 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the 

risks that this Contract states are Contractor's risks. 

 

11. Employer's Risks 

 

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of 

the Works in the Employer‟s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted to the 

Contractor‟s employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Employer‟s 

design. 

 

12.  Contractor's Risks 

 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the accepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor. 

 

13.  Insurance 

 

13.1  The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks:  

 

a) loss of or damage to the Works, Plant and Materials.  

b) loss of or damage to Equipment.  

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 

Contract; and  

d) Personal injury or death.  

13.2  Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the completion date/ Start Date. All such insurance shall provide for compensation 

to be payable in Indian Rupees to rectify the loss or damage incurred. 

 

13.3  (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, 

insurance cover from the date of completion to the end of defect liability period, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks:  

 Personal injury or death. 

 

13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer.    

 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14.  Site Investigation Reports 

 

14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the Contract 

Data, supplemented by any other information available to him, before submitting the bid. 

 

15.  Queries about the Contract Data 
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15.1 The Engineer will clarify queries on the Contract Data. 

 

16.  Contractor to Construct the Works  

 

16.1 The Contractor shall construct and install and maintain the Works in accordance with the Specifications and 

Drawings provided by the Employer. 

 

17.  The Works to Be Completed by the Intended Completion Date 

 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date. 

 

18.  Approval by the Engineer 

 

18.1 The Contractor shall submit Specifications and Drawings of the proposed Temporary Works to the Engineer, 

who is to approve them.  

 

18.2 The Contractor shall be responsible for design of Temporary Works.  

 

18.3  The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works.  

 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.  

 

18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 

prior approval by the Engineer before their use. 

 

19  Safety 

 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

19.2 The Contractor shall be responsible for safety of all persons, employed by him on Works, directly, and shall 

report accidents to any of them, however, and wherever occurring on Works, to the Engineer or the Engineer‟s 

Representative, and shall make every arrangement to render all possible assistance and to provide prompt and proper 

medical attention.  The compensation for affected Workers or their relatives shall be paid by the Contractor in such cases 

expeditiously in accordance with the Workmen‟s Compensation Act and other labour Laws and regulations. 

 

20.  Discoveries 

 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

 

21  Possession of the Site 

 

21.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of 

construction programme.  At the start of the work, the Employer shall handover the possession of at-least 75% 

of the site. 

 

22.  Access to the Site 

 

22.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is 

being carried out, or is intended to be carried out to the Engineer and any person/persons/agency authorized by: 

a. The Engineer 
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b. ]The Contractor 

c. Government of Uttar Pradesh. 

 

23.  Instructions 

 

23.1  The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the 

Site is located. 

 

24.  Dispute Redressal System 

 

24.1 If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this 

Contract or the execution of Works or maintenance of the Works there under, whether before its 

commencement or during the progress of Works or after the termination, abandonment or breach of the 

Contract, it shall, in the first instance, be referred for settlement to the competent authority within 30 days of 

arising of the dispute or difference, described along with their powers in the Contract Data, above the rank of 

the Engineer. The competent authority shall, within a period of 30 days after being requested in writing by the 

Contractor to do so, convey his decision to the Contractor. Such decision in respect of every matter so referred 

shall, subject to review as hereinafter provided, be final and binding upon the Contractor. In case the Works is 

already in progress, the Contractor shall proceed with the execution of the Works, including maintenance 

thereof, pending receipt of the decision of the competent authority as aforesaid, with all due diligence.  

 

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the Standing 

Empowered Committee within 90 days of decision of the competent authority if the amount appealed against 

exceeds 0.20 (zero point two zero) percent of the initial contract price.  

 

24.3 The composition of the Empowered Standing Committee will be: 

I. Special Secretary to the State Government.  

II. Chief Engineer; and 

III. One non-official member who will be technical expert of Chief Engineer‟s or Superintending 

 Engineer‟s level selected by the Contractor from a panel of three persons given to him by the 

Employer. 

 

24.4 The Contractor and the Employer will be entitled to present their case in writing duly supported by documents. If 

so requested, the Standing Empowered Committee may allow one opportunity to the Contractor and the 

Employer for oral arguments for a specified period. The Empowered Committee shall give its decision within a 

period of ninety days from the date of appeal, failing which the Contractor can approach the appropriate court for 

the resolution of the dispute. 

 

24.5 The decision of the Standing Empowered Committee will be binding on the Employer for payment of claims up 

to five percent of the Initial Contract Price. The Contractor can accept and receive payment after signing as “in 

full and final settlement of all claims”. If he does not accept the decision, he is not barred from approaching the 

courts. Similarly, if the Employer does not accept the decision of the Standing Empowered Committee above the 

limit of five percent of the Initial Contract Price, he will be free to approach the courts applicable under the law. 

 

25.  Arbitration 

 

25.1 In view of the provision of the clause 24 on Dispute Redressal System, it is the condition of the Contract that 

there will be no arbitration for the settlement of any dispute between the parties. 
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B. TIME CONTROL 

26. Programme 

 

26.1 Within the time stated in the Contract, the Contractor shall submit to the Engineer for approval a Programme 

showing the general methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works.  

 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel 

being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 

laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate 

stage of the programme. 

 

26.3 The list of Key Personnel deployed by the Contractor shall not be altered without the consent of Engineer. 

 

26.4 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effect of the progress achieved on the timing of the remaining Works, including any changes to the sequence of 

the activities.  

 

26.5 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of not longer than the 

period stated in the Contract Data. If the Contractor does not submit an updated Programme within this period, 

the Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the overdue Programme has been 

submitted. 

 

26.6 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise 

the Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of 

Variations and Compensation Events. 

 

27 Extension of the Intended Completion Date 

 

27.1 The competent authority as per state Government rules shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by 

the Intended Completion Date without the Contractor taking steps to accelerate the remaining Works, which 

would cause the Contractor to incur additional cost. 

 

27.2  The Contractor shall apply for time extension to the Engineer before the intended completion date stating the 

self- explanatory reason of hindrance. 

 

27.3 The competent authority as per state Government rules shall decide whether and by how much time to extend the 

Intended Completion Date.  

27.4  No extension of Intended Completion Date will be allowed if the delay is caused due to stopping the construction 

activity for a long period by Gundaism or by misbehaving or by in-fighting with the local habitant either by the 

Contractor or his personnel or by any cause created by the Contractor or his personnel. 

27.5 Extension of Intended Completion Date due to medical ground will not be considered in general but it may be 

considered in exceptional case. 

28  Delays Ordered by the Engineer 

 

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay/delays totalling more than 30 days will require prior written approval of the Employer. 

 

28.2 If any delay/delays in date of start ordered by the Engineer in writing the due date of completion shall be shifted 

accordingly by the Employer. Written order of delays by the Engineer must be intimated to the Employer.  
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29.  Management Meetings 

 

29.1 The Engineer may require the Contractor to attend a management meeting. The business of a management 

meeting shall be to review the plans for the Works.    

 

29.2 The Engineer shall record the minutes of management meetings and provide copies of the record to those 

attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the Engineer 

either at the management meeting or after the management meeting and stated in writing to all concerned. 

C. Quality Control 

30. Identifying Defects  

   

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search 

for any other Defect, and to uncover and test any work that the Engineer considers may have a Defect. 

 

30.2  The Contractor will be fully responsible for the quality of work. If any work found unsatisfactory during the 

quality test, the contractor is bound to replace/ reconstruct/ rectify, whatever the case may be as directed by the 

Engineer. 

 

31. Tests 

 

31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field 

laboratory at the location decided by Engineer. The field laboratory will have minimum equipments as specified 

in the Contract Data.The Contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Manual to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test. 

 

32    Correction of Defects noticed during the Defect Liability Period  

  

 32.1   The notice given by the any Departmental officer to the Contractor for any Defects before the end of the Defects 

Liability Period, which begins at completion of work and ends as defined in clause 1 of GCC. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

 

32.2  Every time notice of Defect/Defects is given; the Contractor shall correct the notified Defect/Defects within the 

duration of time specified by the Engineer‟s notice. 

 

32.3  Any instructions issued by the Departmental officer or TAC (Technical Audit Cell of Government) during 

concurrence of contract or during defect liability period shall be binding to the contractor. 

 

33.     Uncorrected Defects 

 

33.1 If the Contractor does not rectify the defects after repeated instruction of Engineer it shall be treated, as breach 

of contract and his contract shall be terminated followed by debar for future tendering or blacklisting. 

 

33.2 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per Conditions of 

Contract to the satisfaction of the Engineer, within the time specified in the Engineer's notice, The Engineer will 

assess the cost of correction plus 20% of bonded amount as additional cost for completing the defects and will 

get corrected by debitable agency like Work Order/ New Agreement as the case may be after informing to the 

original Contractor. The cost of correction shall be deducted from any dues of the Original Contractor. 
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D. Cost Control 

34.   Bill of Quantities 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, work to 

be done by the Contractor. 

 

34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work 

done at the rate in the Bill of Quantities for each item for the construction of roads.  

 

35.   Variations and Extra items. 

 

35.1 The Competent Authority as per state Govt shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works he considers necessary 

or advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the Contractor. Oral 

orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken into account. 

The variation should not be beyond the sanctioned estimated cost. 

 

35.2 Any Extra items and items to be deleted shall be treated as 100% variations. Prior approval of such items from 

Employer is mandatory. 

 

36. Payments for Variations 

    

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same 

rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation exceeds 

this limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or lower) exceeding 

the deviation limit. 

 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from 

similar items in the Bill of Quantities with the Employer approval. 

 

36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 

Contractor shall, within 7 days of the issue of order of variation work, inform the Engineer the rate which he 

proposes to claim, supported by analysis of the rates. The Engineer shall assess the quotation and determine the 

rate based on prevailing market rates within one month of the submission of the claim by the Contractor. The 

decision of the Engineer on the rate so determined shall be final and binding on the Contractor. Overall 

percentage rate below/above of the contract shall also be applicable to these rates. 

 

37.   Cash Flow Forecasts 

 

37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast. 

 

38.   Payment Certificates 

 

  38.1 The payment to the Contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work 

executed less the cumulative amount certified previously supported with detailed measurement of the items 

of work executed. 

 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 15 days and certify the 

amount to be paid to the Contractor.  

 

(c) The value of work executed shall be determined, based on the measurements by the Engineer or his 

subordinate.  
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(d) The value of work executed shall comprise the value of the quantities of the completed items in the Bill of 

Quantities. 

  

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.  

 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information.  

 

(g) The Payment of final bill shall be governed by the provisions of contract. 

 

39. Payments 

 

39.1 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms of 

the Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts 

he had certified within 15 days of the date of each certificate.  

 

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor) to make payment certified by the Engineer. 

 

40.   Compensation Events 

 

40.1 The following shall be Compensation Events unless they are caused by the Contractor:  

 

a) The Engineer orders a delay or delays exceeding a total of 30 days.  

b) The effects on the Contractor of any of the Employer's Risks.  

 

40.2 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the    

Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended 

Completion Date shall be extended.  

 

41.  Tax 

 

41.1 The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax (GST) but 

including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and authorities that the 

contractor will have to pay for the performance of this contract. The employer will perform such duties in 

regard to the deduction of such taxes including GST at source, require deductions in this reference will be made 

as per applicable law. GST as per prevailing rate at the time of payment/bill submission shall be made 

applicable (presently @ 12%) and shall be paid on the whole work carried out as accepted by the engineer, 

while making the payment. Rate of GST may vary as per latest Government order. 

 

42.  Currencies 

 

All payments will be made in Indian Rupees. 

 

43.   Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 

 

43.1 The Employer shall retain security deposit of {(5%) five percent or as per latest GO} of the Contract Price 

from each payment due to the Contractor until completion of the whole of the construction Work.  

 

43.2 On satisfactory completion of the whole of the construction work the amount retained as Security Deposit is 

repaid to the Contractor within 6 month of actual completion date. 

 

43.3 The additional performance security for unbalanced bids as detailed in Clause 46 of Conditions of Contract is 

repaid to the Contractor when the construction work is complete. 
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43.4 The performance security equal to the {(5%) five percent or as per latest GO} of the Contract Price as 

detailed in Clause 46 of Conditions of contract is repaid to the Contractor when the period of defect liability is 

over, and the Engineer has certified that the work is satisfactory. If the defects notice during the defect liability 

period are not corrected by the Contractor as per condition of this contract, the Employer will be free to rectify 

the defect from another source and the amount required for this work will be recovered from the amount of 

Performance Security available with the Employer and/ or from any amounts of the Contractor available in state 

whatever is due along with additional 20 percent amount as penalty.  

 

43.5 If the Contractor so desires then the Security Deposit can be converted into any interest-bearing security of 

schedule commercial bank in the name of the Employer up to Defect Liability Period. 

 

44.   Liquidated Damages 

 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in the 

Contract Data for the period that the Completion Date is later than the Intended Completion Date. Liquidated 

damages at the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in the 

Contract Data. However, in case the Contractor achieves the next milestone the amount of the liquidated 

damages already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The 

total amount of liquidated damages shall not exceed the amount defined in the Contract Data. The Employer 

may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor's other liabilities. 

 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct 

any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 

 

45.  Advance Payment 

 

45.1 The Employer may make the following advance payment to the Contractor against provision by the Contractor 

of an Unconditional Bank Guarantee in a form and by a Schedule Commercial bank acceptable to the Employer 

in amounts equal to 110% (one hundred ten per cent) of the amount of the advance payment being requested: 

 

a. Mobilization advances up to 5 per cent of the contract price. 

b. Equipment advances up to ninety per cent of the cost of the new equipment brought to the site, subjects 

to a maximum of 10 per cent of the contract price. 

This advance is not applicable for equipment already owned or hired / leased by the contractor. 

The guarantee shall remain effective until the advance payment has been repaid, but the amount of the 

guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest will not be charged 

on advance payment. 

 

45.1 The Contractor is to use the advance payment only to pay for Equipment, plant and mobilisation expenses 

required specifically for execution of works. The Contractor shall demonstrate the advance payment as been 

used in this way by supplying copies of invoices or other documents to the Engineer. If the Contractor fails to 

supply the invoice/Bill of the new equipment purchased after the contract the advances paid to him shall be 

recovered one time from his 1st running bill with additional 20 percent amount as penalty. 

  

45.2 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 

Contractor for the construction work, following the schedule of completed percentage of the work on payment 

basis. No account shall be taken of the advance payment or the repayment in assessing valuation of work done, 

Variations, price adjustments, Compensation events or liquidated damages. 

 

45.3 The mobilization advances given to the Contractor is only to accelerate the work and if the Contractor fails to 

do so immediate recovery of advances shall be ensured by the Engineer with additional 20 percent amount as 

penalty. 
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46. Securities 

 

46.1  The Performance Security equal to {(5%) five percent or as per latest GO} of the Contract Price and 

additional security for unbalanced bids shall be provided to the Employer not later than the date specified in the 

Letter of Acceptance and shall be issued in the form given in the Contract Data and by a scheduled commercial 

bank. The Performance Security and additional performance security for routine maintenance (if applicable) 

shall be valid until a date 45 days from the date of expiry of Defect Liability Period and the additional security 

for unbalanced bids shall be valid until a date 45 days from the due date of completion. 
 

47.  Cost of Repairs 

 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end 

of the Defects Correction periods shall be remedied by the Contractor at his own cost.  

 

E. Finishing the Contract 

48.         Completion of Construction  

 

48.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction of the works, 

and the Engineer will do so upon deciding that the works is completed. 

 

49. Taking Over 

 

49.1  The Employer or his authorized person shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works.  

 

50. Final Account 

 

50.1 The Contractor shall submit the Engineer with a detailed account of the total amount that the Contractor 

considers payable for works under the contract within 30 days of issue of certificate of completion of 

construction of works. The Engineer shall issue a defect liability certificate and certify any payment that is due 

to the correct and complete. If the account is not correct or complete, the Engineer shall issue within 42 days a 

schedule that states the scope of the corrections or additions that are necessary. If the account is still 

unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor 

and issue a payment certificate within 28 days of receiving the Contractor‟s revised account. The payment of 

final bill for construction of works will be made within 14 days thereafter. 

 

50.2 In case the account is not received within 30 days of issue of Certificate of Completion as provided above, the 

Engineer shall proceed to finalize the account and issue a payment certificate within 28 days. The payment of 

final bill for construction of works will be made within 14 days thereafter.  

 

51.        Operating and Maintenance Manuals 

 

51.1 If "as built" Drawings including L-section, X-section, Drawings of Culvert or bridges, Sanitary, water supply 

and electrical details etc as the case shall be submitted by the Contractor with the submission of final bills.  

 

51.2  If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

 

52.        Termination: - 

 

52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract.  

 

52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  
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a) The Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the 

stoppage has not been authorized by the Engineer.  

b) The Contractor is declared as bankrupt.  

c) If Contractor fails to correct the defects indicated by the Engineer within a reasonable period of time determined 

by the Engineer. 

d) The Contractor does not maintain a Security, which is required.  

e) The Contractor has delayed the completion of the works by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in clause 44.1 (it means the Contractor has delayed the works 

beyond the intended completion time even after imposing the liquidity damage). 

f) The Contractor fails to provide insurance cover as required under clause 13. 

g) If the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in 

competing for or in executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, 

giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. “Fraudulent Practice” means a misrepresentation of   facts in 

order to influence a procurement process or the execution of a contract to the detriment of the Employer and 

includes collusive practice among Bidders (prior to or after bid submission) designed to establish bid process at 

artificial non-competitive levels and to deprive the Employer of the benefits of free and open competition. 

h) If the Contractor has not completed at least thirty per cent of the value of construction Work required to be 

completed after half of the completion period has elapsed. 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in 

the Contract Data. 

j) If the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the 

appropriate time. 

k) if the Contractor fails to pay EPF/ESI contribution as required under prevailing laws. 

l) if the Contractor engages child labour in violation of prevailing laws. 

m) if the Contractor fails to ensure that there is no gender bias in engagement of labour and other employees and in 

payment of wages and he discriminate against female workers. 

n) Non-Cooperation with the Co-Contractor 

o) If the Contractor does not maintain the quality after repeated instruction of Engineer. 

p) Any activity against the CRPC/IPC 

q) Any unsocial activity at workplace or within vicinity of work site. 

r) Other justified reason as considered by the Engineer.  

s) And any other fundamental breaches as specified in the Contract Data. 

 

52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

 

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 

leave the Site as soon as reasonably possible. 

 

53. Payment upon Termination 

 

53.1  (i) If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer 

shall issue a certificate for the value of the work done, less liquidated damages, less advance payments received 

by the Contractor up to the date of the issue of the certificate and less the percentage to apply to the value of the 

work not completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be recovered from the Security Deposit, and Performance 

Security.  If any amount is still left un-recovered it will be a debt payable to the Employer from any other State 

Government works including State Public Sector works executed by the Contractor. If any amount still remains 

unrecovered, it shall be recovered as arrears of land revenue. 

 

53.1  (ii) If the Contract is terminated because of a fundamental breach of contract by the Contractor due to non-

compliance of the requirements of clause 32 of GCC regarding defects liability period and routine maintenance 

(if any), the Engineer will assess the cost of having the defect corrected plus 20% of the Bonded Amount as 

penalty. If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 

be recovered from the Security Deposit and Performance Security. If any amount is still left un-recovered, it 
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will be recovered from any dues payable to the Contractor from any other State Government works including 

State Public Sector works executed by the Contractor. If any amount still remains unrecovered, it shall be 

recovered as arrears of land revenue. 

 

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value 

of the work done, less advance payments received by the Contractor up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law. 

 

54. Property 

 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property 

of the Employer for use for completing balance construction work if the Contract is terminated because of the 

Contractor's default, till the Works is completed after which it will be transferred to the other Contractor and 

credit, if any, given for its use. 

 

55. Release from Performance 

 

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for 

all work carried out before receiving it and for any work carried out afterwards to which a commitment was 

made. 

 

55.2 Death or permanent invalidity of the Contractor:  The Contractor shall indicate his nominee for the Contract at 

the time of signing of Agreement.  If a Contractor dies during the currency of the Contract or becomes 

permanently incapacitated, and his/her nominee are not willing to complete the Contract, the Contract shall be 

closed without levying any damages/compensation as provided for in clauses 44 and 53 of GCC. 

 

However, if the nominee expresses his/her intention to complete the balance work and the competent authority 

is satisfied about the competence of the nominee, then the competent authority shall enter into a fresh agreement 

for the remaining work strictly on the same terms and conditions, under which the Contract was initially 

awarded. 

F.  Other Conditions of Contract 
56.      Labour 

 

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their safety, payment, housing, feeding and transport 

as per their mutual consent. 

 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 

such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other information as the Engineer may 

require. 

 

57.      Compliance with Labour Regulations 

 

57.1 During continuance of the Contract, the Contractor and his Sub-Contractors shall always abide by all existing 

labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), regulations, bye laws that may be 

passed or notification that may be issued under any labour law in future either by the State or the Central 

Government or the local authority.  Salient features of some of the major labour laws that are applicable to 

construction industry are given in Appendix to Part I General Conditions of Contract. The Contractor shall keep 

the Employer indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
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necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct any money due to the Contractor including his amount of 

Performance Security.  The Employer/Engineer shall also have the right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage caused by the personnel of Contractor 

or Contractor himself. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

57.2 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and observe conditions 

of labour not less favourable than those established for the trade or the industry where the work is carried out. 

The Contractor shall make himself aware of all labour regulations and their impact on the cost and build up the 

same in the Contract Price. During the Contract Period, unless and otherwise provided in the Contract, no extra 

amount in this regard shall be payable to the Contractor, for whatsoever reason. 

 

57.3 In the event of default being made in the payment of any money in respect of wages of any person employed by 

the Contractor or any of its sub-Contractors of any tier in and for carrying out of this Contract and if a claim 

therefore is filed in the office of the Labour Authorities and proof thereof is furnished to the satisfaction of the 

Labour Authorities, the Employer may, failing payment of the said money by the Contractor, make payment of 

such claim on behalf of the Contractor to the said Labour Authorities and any sums so paid shall be recoverable 

by the Employer from the Contractor. 

 

57.4 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required under prevailing laws. 

The Contractor shall bear all such cost and it would be deemed to be included in the Contract Price. 

 

57.5 The employment of child labour is prohibited in the Contract. The Contractor shall comply with the Child 

Labour (Prohibition and Regulation) Act, 1986. 

  

57.6 The Contractor shall ensure that there is no gender bias in engagement of labour and other personnel and shall 

not make any discrimination against female employees. The Contractor shall comply with the Equal 

Remuneration Act, 1979 and Maternity Benefit Act, 1961. 

 

57.7 The Contractor shall have a Labour Welfare Organisation which shall be responsible for labour welfare and 

compliance with prevalent labour laws, statutes and guidelines. In this context, the Contractor is also required to 

familiarize himself with Labour Welfare Rules of the state concerned and comply with the provisions of the 

Building and other Construction Workers (Regulation and Employment & Conditions of Service), Act 1996 and 

the Cess Act, 1996. 

 

57.8 The Contractor shall provide and maintain at his own expense, all necessary accommodation and welfare 

facilities as per prevailing labour and welfare laws for his (and his Sub-Contractor‟s) staff and labour. 

 

57.9 The Contractor shall prepare and submit compliance reports of adherence to labour laws as and when directed 

by the Engineer. 

 

58. Drawings and Photographs of the Works 

 

58.1 The Contractor shall do photography/video photography of the site firstly before the start of the work, secondly 

mid-way in the execution of different stages of work and lastly after the completion of the work. No separate 

payment will be made to the Contractor for this. 

58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged 

without the prior approval of the Employer in writing. No photograph of the works or any part thereof or plant 

employed thereon, except those permitted under clause 58.1, shall be taken or permitted by the Contractor to be 

taken by any of his employees or any employees of his sub-Contractors without the prior approval of the 

Employer in writing. No photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Employer in writing. 
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59. The Apprentices Act, 1961 

 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III of 1961), the rules made 

there under and the orders that may be issued from time to time under the said Act and the said Rules and on his 

failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said Act and said 

Rules. 
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Appendix General Conditions of Contract 
 

SALIENT   FEATURED   OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 

 a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

 

 b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, five 

years) of service or more or on death the rate of prescribed minimum days‟ (say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing the prescribed minimum 

number (say, 10) or more employees. 

 

 c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 

the Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The benefits payable under the Act 

are: 

 

a. Pension or family pension on retirement or death as the case may be. 

b. Deposit linked insurance on the death in harness of the worker. 

c. Payment of P.F. accumulation on retirement/death etc. 

 

 d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in 

case of confinement or miscarriage etc. 

 

 e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 

required to be provided, by the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the designated Officer. The 

Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed 

minimum (say 20) or more contract labour. 

 

 f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment.  

Construction of buildings, roads, runways are scheduled employment. 

 

 g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 

paid and what deductions can be made from the wages of the workers. 

 

 h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature 

to male and female workers and for not making discrimination against female employees in the matters of 

transfers, training and promotions etc. 

 

 i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 

(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of 

percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. States may have different number of employment size.  

 

 j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 

industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for 

laying off or retrenching the employees or closing down the establishment. 

 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
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employment by the Employer on matters provided in the Act and get these certified by the designated 

Authority. 

 

 l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulations of employment of children in 

all other occupations and processes. Employment of child labour is prohibited in building and construction 

industry.   

 n) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 1979: - The 

Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid, 

Travelling expenses from home up to the establishment and back etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 

Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 

construction work and employs the prescribed minimum (say, 10) or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction 

as may be modified by the Government.  The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the workplace etc.  The Employer to whom 

the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 

Government.  

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, 

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 

information regarding accidents or dangerous occurrences to designated authorities.  It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid of power or another 

prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing process. 

 

q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, 

Arbitration and     conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section 4.  

Conditions of Contract 

Part – II Special Conditions of Contract 

 

 

I. Contractor shall procure Bitumen from the Government approved refinery and shall produce the original C.R.C. 

issued by the refinery at the time of claiming the payment for bitumen along with the bill. 

II. May be specified as per requirement. 
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Contract Data to General Conditions of Contract 

 

 

Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract 

Data. Schedules and reports to be provided by the Employer should be annexed. 

 

Clause Reference 

Items marked “N/A” do not apply in this Contract. 

1. The Employer is: Governor of UP represented by   [Cl.1.1] 

Name of authorized Representative:  

 Designation: Superintending Engineer, UPRED,  

Telephone No.(s): (Office) … 

Mobile No. ........................ 

Facsimile (FAX) No.: -  

Electronic mail Identification (E-mail ID): ............................ 

2. The Engineer is 

 Designation:  Executive Engineer, RED 

 Address: Vikas Bhawan Banda.  [Cl.1.1] 

 

Telephone No.(s): (Office)  

Mobile No. ............................. 

Facsimile ( FAX) No.: ..... 

 Electronic mail Identification (E-mail ID): .................................... 

3. The Intended Completion Date for the whole of the Works is as per time given in NIT after the start of work

                          [Cl.1.1, 17&27]  

4. The Site is located:   within Distt. [Cl.1.1] 

5. The Start Date shall be 7 days after the date of issue of the Notice to proceed with the work. [Cl.1.1] 

 

6. (a) The name and identification number of the Contract is: [Cl.1.1] 

 (b)  The Works consist of: 

  

1. Name of Building Work : Block:-   

or Name of Road 
Block Length (Km.) 

 From To 

1 
 

 

 
  

7.  The works shall, inter-alia, include the following, as specified or as directed. 

 (A) Road Works 

Site clearance; setting-out and layout; widening of existing carriageway and strengthening including camber 

corrections; construction of new road bituminous pavements remodeling/construction of junctions, 

intersections, supplying and placing of drainage channels, flumes, guard posts and other related items; 

construction/extension of cross drainage works, bridge, approaches and other related items; road markings, road 

signs and kilometer/hectometer stones; protective works for roads/bridges; all aspects of quality assurance of 

various components of the works; rectification of the Defects in the completed works during the Defects 

Liability Period; submission of “As-built” drawings and any other related documents; and other item of work as 

may be required to be carried out for completing the works in accordance with the Drawings and provisions of 

the contract to ensure safety  and planting of trees along the roads. 

Clause Reference 

 (B) C.D. Works including bridges 

 

Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-stressed/reinforced 

cement concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage 

spouts/down-take pipes, provision of suitably designed protective works; providing wing/return walls; provision 

of road markings, road signs etc.; all aspects of quality assurance; clearing the Site and handing over the works 
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on completion; rectification of the Defects during the Defects Liability Period and submission of “As-built” 

drawings and other related documents; and other items of work as may be required to be carried out for 

completing the works in accordance with the Drawings and the provisions of the contract and to ensure safety. 

 

 (C) Building Works 

  

Site clearance: setting-out and layout, provision of foundation, brick work RCC work, flooring, door, windows, 

plastering, colour washing and painting making of drains water supply and sanitary works etc. may be required 

to be carried out for completing work in accordance with the drawings and the provisions of the contract and to 

ensure safety. 

  

8. Section completion is that: -----------------------------------------------------------------     [Cl 2.2] 

    

9. The following documents also form part of the Contract:     [Cl.2.3 (11)] 

 1. GST Registration Certificate of Contractor/Firm/Company 

 2. Labour Registration Certificate of Contractor/Firm/Company 

 3. PAN of the Contractor/Firm/Company. 

4. Authorized Address, e-mail id, Mobile No., Land Line No. of the Contractor/Firm/Company on his letter pad 

duly signed by authorized person. 

5. Comparative Statement of Financial Bid 

  6. Status of bidder generated on-line at the time of opening of Technical Bid. 

7. Non judicial Stamp paper as required if any. 

8. Original Affidavit regarding correctness certificates of documents. 

9. Original Affidavit for Machineries owned/brought on hire/ lease/to be purchased and original Affidavit from 

leaser and lease as per {Clause 4.4B (b) (i) of ITB and 4.2(d)}. 

10. Original Affidavit for availability of technical personnel as per clause 4.4B (b) (ii) and 4.2(e) of ITB. 

11. Original affidavit that the Bidder will be able to invest a minimum of cash up to the percentage (defined in 

the Appendix to ITB) of the contract price of works, during the implementation of the works as per clause 

4.2(g) of ITB. 

12. Original copy of bank credit facilities as per format provided in bid documents as per clause 4.4B (b) (iii) 

and 4.2(h) of ITB. 

13. Original copy of authority to seek references from the Bidder bankers on attached format in bid documents 

as per clause 4.2(i) of ITB. 

14.  Original Affidavit regarding near relatives and retired person as mentioned in clause 4.4B(c) (i) and (ii) of 

ITB. 

15. Original affidavit regarding bid validity and Bidder has neither criminal record nor registered in any bar 

council. 

16. Self-Attested copy of Bid Id generated after submission of Bid. 

17. Copy of Valid Registration Certificate of the Contractor/Firm/Company in appropriate class. 

18. Any other documents as specified by the TIA 

  

10. (a) The law which applies to the Contract is the law of Union of India.         [Cl.3.1] 

 

 (b)  The language of the Contract documents is English.     [Cl.3.1] 

 

11. The Schedule of Other Contractors is attached.   [Cl. 8.1] 

 

12 A. The Technical Personnel for construction work are:                     [Cl.  9.1] 



RED-T-2 

 

 74 

 

 Technical Personnel  Number Experience in Road 

Works & Building 

works 

 

Contract works 

up-to Rs. 2 

Crores 

Contract works 

above Rs. 2 

Crores 

i). Degree Holder in Civil Engineering   2 Years of Experience 

(minimum) 

ii). Diploma Holder in Civil 

Engineering 

  2 Years of Experience 

(minimum) 

  

 B. For field testing laboratory 

  

Technical Personnel  Number Works 

Contract works 

up-to Rs. 2 

Crores 

Contract works 

above Rs. 2 

Crores 

Diploma in civil 

Or B.Sc.  (P.C.M.) 

having one-year experience 

  2 Years of Experience 

(minimum) 

 

12(b) Name of Technical Personnel to be deployed during construction at site. 

 

S. No Name Designation Qualification 

    

    

    

    

 

12(c)  Amount and deductible for insurance are: [Cl. 13.1] 

 

                            Item                     Amount to be insured Deductibles 

A. Loss of or damage to the works, 

plants and materials 

10 % of contract value Deductibles for 

insurance shall be as 

per latest tariff of 

General Insurance 

Company of India 

plus 20% of 

premium amount for 

items A, B, C & D 

B. Loss of or damage to equipment 2.5 % of contract value 

C. Loss of or damage to property 

(except the works, plant, 

Materials, and Equipment) in 

connection with the contract:  

1 % of contract value 

D. Personal injury or death Up to contract 

value Rs. 2 

Crores 

 

Rs. 2 lacs per occurrence for 

maximum three occurrences 

For contract 

value more than 

Rs. 2 Crores 

Rs. 2 lacs per occurrence for 

maximum six occurrences 

 

 

12(b) Amount and deductible for insurance are:    [Cl. 13.3 (a) 

 

 

                            Item                     Amount to be insured Deductibles 
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A. Personal injury or death Rs. 2 Lacs for one occurrence per year Deductibles shall be 

as per latest tariff of 

General Insurance 

Company of India 

plus 20% of the 

premium amount 

 

13. Site investigation report [cl.14.1

   

 As available with Executive Engineer RED Division  

 

14 The key equipment‟s/machinery for construction of works shall be:  

  

Name of the Equipment Cost of works above 40 Lacs 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   

16   

17   

18   

   

              

 

(Cl.16.2) 

 

15. (a) Competent authorities are:      [Cl. 24.1] 

      Superintending Engineer R.E.D,                                         with powers up to Rs. 40.00 Lacs 

 Chief Engineer, R.E.D.                                              with powers up to Rs. 100.00 Lacs 

             The Director cum Chief Engineer R.E.D. --      with power above Rs.  100.00 Lacs 

 (b) Members of the standing committee for dispute redressal                       [Cl. 24.3] 

 i. Special Secretary Department of RED Government of UP 

 ii. The Director cum Chief Engineer R.E.D.  

 iii. Chief Engineer (Non-Official)/Superintending Engineer (Non-Official) selected by the Contractor from a 

panel of three persons given to him by the Director cum Chief Engineer R.E.D.   

 

16. (a) The period for submission of the programme for approval of Engineer shall be Seven days from [Cl.26.1] 

  the issue of Letter of Acceptance. 

 (b) The updated programme shall be submitted at interval of 45 days.                [Cl. 26.5] 

(c)  The amount to be withheld for late submission of programme shall be Rs. 10,000=00 per day for contract 

value up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores. 

    [Cl. 26.5] 
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17. The key equipment for field laboratory shall be: 

 

S.No. Name of Testing Equipment No. Required 

1   

2   

3   

4   

   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

(Cl.31.la) 

18. No increase in rates of any items specified in Bill of Quantities is allowed due to variation in quantities  

   [Cl 36.1] 

19. The authorized person to make payments is Executive Engineer      [Cl.39.2] 

              Division----------------------------------------- 

 

 

20. (a) Milestones to be achieved during the contract period  

 (1) 1/8
th
 of the value of entire contract work up to 1/4

th
 of the period allowed for completion of construction. 

   (2) 3/8
th

 of the value of entire contract work up to ½ of the period allowed for completion of construction. 

 (3) 3/4
th
 of the value of entire contract work up to ¾th of the period allowed for completion of construction. 

    (b)  Amount of liquidated damages for delay in completion For Whole of work 01 percent of the Initial of 

works Contract Price, rounded off to the nearest. 

    thousand, per week. 

 (c)  Maximum limit of liquidated damages for delay in 10 per cent of the Initial Contract Price  

 completion of work. rounded off to the nearest thousand.  

 

21.  The amount of the advance payments is                   [Cl. 45] 

 
Nature of Advance Amount Conditions to be fulfilled 

a. Mobilization 5% of Contract Price Submission of unconditional Bank 

Guarantee equal to 110% (one hundred 

ten per cent) of the amount of the 

advance payment being requested:  

 

b. Equipment 90% for new equipment brought 

to site, subject to a maximum of 

10% of the Contract Price 

Equipment brought at site subject to 

Engineer Certificate and required for the 

Works and Submission of unconditional 

Bank Guarantee equal to 110% (one 

hundred ten per cent) of the amount of 

the advance payment being requested:  

 

 

22 The standard form of Performance Security acceptable to the Employer Shall be unconditional. 

 Bank Guarantee of the type as presented in the Bidding Documents.       [Cl.46.1] 

23. (a) The Schedule of Operating and Maintenance Manuals: -              N.A. [Cl.51.1] 
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 (b) The date by which “as-built” drawings (in scale as directed) in two sets are required is within     

 28 days of issue of certificate of completion of whole or section of the work, as the case may be. 

   [Cl.51.1] 

24. The amount to be withheld for failing to provide “as-built” drawings and photographs by              

 by the date required is: -                                                                               Rs. One Lac. 

   [Cl.51.2] 

25 (a) The period for setting up a field laboratory with the prescribed equipment   is 7 (Seven) days from the days 

from the date of notice to start work.     [Cl.52.2 (i)] 

            

 (b) The following events shall also be fundamental breach of contract:  [Cl.52.2 (j.)] 

 “The Contractor has contravened Clause 7.1 and Clause 9 of Part I General Conditions of Contract. 

 

(c)The period for to deploy machinery and equipment or personnel is 7 (Seven) days from the date of notice to 

start work  [Cl.52.2 (k)] 

 

26. The percentage to apply to the value of the work not completed representing the Employer‟s additional 

 cost for completing the Works shall be: - Twenty Percent (20 %.)     [Cl.53.1]  
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Section 5 

Specifications  

 

 

Shall be attached as per nature of Work. 
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Section 5 (Cont‟d) 

Drawings 

 

Note: The design, drawings, standards and guidelines of the Rural Roads Manual (IRC: SP: 20-2002) are to be followed 

for all-weather rural roads. 

List of Drawings: - 

1 Key Map site plan in case of Buildings . 

2 Road Alignment including cross 

sections 

 

3 Pavement Drawings 

 

4 Surface and sub surface drains with full 

details 

 

5 Culverts and minor Bridges 

 

6 Drawings for any other Road structure 

 

7 Road Furniture  

8 Building‟s Design and Drawings  

9 Building‟s specifications  

1. Drawings to be followed for actual execution of work should bear the stamp “Good for construction”. 

2. Any revision of working drawings should be indicated by pre-fixing R1, R2…. etc. after original reference 

number.  Reasons for each revision should be clearly noted in the drawing. 

3. Complete set of drawings should be issued along with other tender documents so as to form part of the agreement. 

4. Drawings are not available with the bidding documents downloaded from the website which may be obtained 

from the office of the concerned Division as indicated in the NIT. 
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Section 6 

FORM OF BID FOR PART I OF THE BID 

 

Technical Qualification Part I of Bid 

 
The Bidder shall fill in and load this form for Part I of Bid separately from the form for Part II of the Bid. 

 

To (Name of Employer) Superintending Engineer, RED, Chitrakoot Dham, Circle- Banda, 

 

Address [insert address] ------------------------------------------------------------------ 

                         

Identification Number of Works:  ------------------------------------------------------- 

 

Description of Works:- Dear Sir.   

 

1.  Having read the Bidding Documents, Requirements for submission of documents in ITB Clause 12, and 

acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we submit in attachment all documents 

required in the Bidding Document together with all the Affidavits regarding the correctness of information/documents 

for the above stated bid.   

2.  I/we confirm that the Bid fully complies with all the requirements including the Bid Validity and Bid Security 

as required and specified by the bidding documents.   

3.  I/we certify that the information furnished in our bid is correct to the best of our knowledge and belief. 

 

 

 

Authorised Signatory...............................................  

  

Name and Title of Signatory...................................... 

   

Name of Bidder...................................................... 

.   

Authorised Address of Communication........................ 

   

 .......................................................................................  

 

Telephone Nos (Office) ……………………………… 

 

Mobile No. …………………………………………… 

 

Facsimile (Fax) No. …………………………………. 

 

Electronic Mail Identification (Email ID)  

 

 

Bidder is to upload mandatorily this part I in Technical Bid. 
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Form of Bid for Part II of the Bid 

 

Financial Part II of Bid 

 
The Bidder shall fill in and load this form for Part II of Bid separately from the form for 

Part I of the Bid 

 
To [Name of Employer: Superintending Engineer, RED, Chitrakoot Dham, Circle- Banda, 

 

Address [insert address] ----------------------------------------------------------------------- 

                         

Identification Number of Works:  ---------------------------------------------------- 

 

Description of Works.- Construction work of link road from Baberu Marka Road Chhoti Inguwari to 

Bari Inguwari via Canal Track in Banda district.- 

 

Dear Sir 

 

1. With full understanding that Part II of our bid will be opened only if I/ we qualify on the basis of evaluation 

in Part I of the Bid, we offer to execute the works described above, remedy any defects therein, and carry out the 

routine maintenance (if any) in conformity with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities accompanying in Part II of the Bid.  

2. This Bid and your written acceptance of it shall constitute a binding contract between us. I/ we understand 

that you are not bound to accept the lowest or any bid you receive.   

3.  I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in accordance with 

the Contract Conditions. 

  

 

Signature of Authorised Signatory...............................................  

  

Name and Title of Signatory...................................... 

   

Name of Bidder.............................................................  

  

Authorised Address of Communication........................ 

   

 ...................................................................................... 

.  

Telephone Nos (Office) ……………………………… 

 

Mobile No. …………………………………………… 

 

Facsimile (Fax) No. …………………………………. 

 

Electronic Mail Identification (Email ID) ……………… 

 

 

Bidder is to upload mandatorily this part II in Technical Bid as well as in Financial Bid. 
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Section 7 

Bill of Quantities 

Preamble 

 

1.  Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of Contract, 

Specifications and Drawings. 

 

12. For the construction of works, the quantities given in the Bill of Quantities are estimated and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices 

tendered in the Bill of Quantities.  

 

13. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, 

insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out in the 

Contract. 
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Bill of Quantities 

(For Percentage Rate Bids) 

 

1. Name of Work:-    

or Name of Road 
Block Length (Km.) 

 From To 

 

 

 

  

  

(a)  Note: - Bidder has to quote %age Above/Below or at par online at prescribed column/Row.  

 

Sl. No. Description 

of item (with 

brief 

specification 

and reference 

to book of 

specification) 

Unit Quantity Rate  

In figures In words 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 

Note: - Rate floated in BoQ are inclusive all taxes except GST which will be paid extra as per latest Government 

Order 

Signature of the Contractor 
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Section 8 

 

 

Letter of Acceptance and Other Forms 
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OFFICE OF THE SUPERINTENDING ENGINEER 

RURAL ENGINEERING DEPARTMENTS,  

CIRCLE BANDA 
NO..                                                                                                DATED:-     

(a) LETTER OF ACCEPTANCE 
To, 

M/s  ....................................... 

 .................................................... 

 ........................................... 

 This is to notify you that on behalf of the Governor of UP, the Superintending Engineer R.E.D. CIRCLE 

Chitrakoot dham Banda, has accepted your Bid dated -19-09-2024    for execution of the Work for District-Chitrakoot.  

1. Name of Work:-    

or Name of Road 
Block 

Length 

(Km.)  From To 

     

for the contract Price of Rs....................... (In words ……...................................................only) is hereby accepted by 

our Agency. 

 You are hereby requested to furnish Performance Security, (and additional security for unbalanced bids in 

terms of ITB Clause 26.3) [where applicable] in the form detailed in Cl. 31.2 of ITB for an amount of Rs. --------------

--------- (in words--------------------------------------------------) valid up to 45 days from the date of expiry of Defects 

Liability Period i.e. up to ............ for Performance Security and an amount of Rs. ----------------------- (in words---------

-----------------------------------------) for unbalance security valid up to the construction period plus 45 days extra and 

sign the Contract within 10 days of the receipt of this Letter of Acceptance, failing which action as stated in Cl. 31.3 of 

ITB will be taken. All Performance securities and Unbalance security will be duly pledged in the name of 

Superintending Engineer RED ------------ 

 You are also requested to submit the work programme, List of Tools and Plants to be brought to site, Name of 

technical personnel to be deployed at site (if any), Name of borrow pits in case of Earth filling by cartage earth, Name 

of quarry from where the Stone Ballast will be brought to site. 

 You are also requested to submit the Non-judicial stamp paper of Rs.................... (In words 

……………...............................................) at the time of signing of agreement. 

 You are also requested to indicate your nominee as required under Clause 55.2 of the GCC. 

please be noted in case of any document attached with your tender is found incorrect in any manner whatsoever 

then this acceptance letter will stand with drawn an action like FIR and Blacklisting shall be taken as per clause 

32 of I.T.B of bidding document. 

Yours faithfully, 

 

Superintending Engineer 

Rural Engineering Department 

Circle,Chitrakoot dham Banda. 

No. & Dated as above. 

 Copy to E.E                                     Div, R.E.D.                           for information & necessary action. 

 

Superintending Engineer 

Rural Engineering Department                                                           
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(b) Standard Form of Agreement 

 

Notes on Standard Form of Agreement 

The Agreement should incorporate any corrections or modifications to the Bid resulting from 

corrections of errors (Instructions to Bidders, Clause 26). 

Standard Form: Agreement  

 

This agreement, made the      day of December of            between Superintending Engineer , R.E.D. Circle,         on 

behalf of Governor of UP , (hereinafter called “the Employer”) of the one part, and  

 Hereinafter called “the Contractor” of the other part).  
Whereas the Employer is desirous that the Contractor execute the Work of Construction work of link road from.  

     Description of the Works 

1. Name of Work:-   

or 

Name of Road:- Construction work of link road from Baberu 

Marka Road Chhoti Inguwari to Bari Inguwari via Canal Track 

in Banda district. 
Block Length (Km.) 

 From To 

1      

                     

(Here in after called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects there in at a cost of Rs.-  
NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in 

the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as 

part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

(1)   Agreement,  

(2)   Notice to Proceed with the Work,  

(3)  Letter of Acceptance, 

(4)  Contractor‟s Bid Part I and part II 

(5)  Contract Data,  

(6)  Special Conditions of Contract Part II,  

(7)  General Conditions of Contract Part I, 

(8)  Specifications,  

(9)  Drawings,  

(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any change in up loaded 

BOQ will be allowed.  

(11) NIT 
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(12) T-4 

(13) T-5 

(14) T-6 in original. 

(15) Name of the Contractor Nominee as per clause 55.2 (if any) and  

(16) Any other document listed in the Contract Data.    
In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. 

The Common Seal of  

 

Superintending Engineer 

Rural Engineering Department, 

Circle, Banda 

 

Was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said To, 

 

    

 

In the presence of:  Executive Engineer 

   Rural Engineering Department, 

   District-  

 

Binding Signature of Employer authorized representative 

    

    

Superintending Engineer 

Rural Engineering Department, 

Circle, Banda 

 

 

 

Binding Signature of Contractor  

        

        

    ......................................... 
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OFFICE OF THE SUPERINTENDING ENGINEER, 

RURAL ENGINEERING DEPARTMENT 

CIRCLE CHITRAKOOT DHAM - 

(c) Issue of Notice to proceed with the work 
 

LETTER NO.                                                                        DATED.. 

 

To, 

 

........................................... 

...................................... 

............................. 

 

Dear Sirs: 

 Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 30.2 and signing of the 

contract for the construction of ------------------------------------------------------------------------- 

for Distt. --------------------------------- 

1. Name of Work:-   

or Name of Road 
Block Length (Km.) 

 From To 

1     

 

           You are hereby instructed to proceed with the execution of the said works in accordance with the contract 

documents. 

Contract Bond No.: - 

Date of start: - 

Due date of Completion: - 

Due Date of Defect liability period: - 

 

      Yours faithfully, 

 

 

Superintending Engineer 

Rural Engineering Department, 

Circle, Banda 
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(d) Form of unconditional Bank guarantee for advance payment       

BANK GUARANTEE FOR ADVANCE PAYMENT 

 

 
To,  

Superintending Engineer, 

R.E.D. Circle  

 Banda. 

 

Gentlemen: 

 

In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the above-

mentioned Contract, ______________________________ [name and address of Contractor] (hereinafter called “the 

Contractor”) shall deposit with __________________________________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

___________________________ 

[amount of guarantee]
1
 _______________________________________ [in words]. 

 

         We, the _____________________________________ [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ______________________________ [name of Employer] on his first demand without whatsoever right of 

objection on our part and without his first claim to the Contractor, in the amount not exceeding 

____________________________________ [amount of guarantee]
1
 ________________________________________ . 

 

         We further agree that no change or addition to or other modification of the terms of the Contract or of Works to be 

performed thereunder or of any of the Contractor. 

documents which may be release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification. 

         This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract until 

__________________________________ [name of Employer] receives full repayment of the same amount from the 

Contractor. 

 

                     Yours truly, 

 

                      Signature and seal: __________________________________________ 

                      Name of Bank/Financial Institution: _____________________________ 

                      Address: ___________________________________________________ 

                      Date: ______________________________________________________ 

 

                      

 

 

________________________________________________________________________ 

 

1.     An amount shall be inserted by the bank or financial institution representing the amount of the Advance Payment 

and denominated in Indian Rupees.  
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(e) Form of unconditional Bank guarantee “Performance Bank Guarantee”). 

PERFORMANCE BANK GUARANTEE 

 

To,  

Superintending Engineer, 

Circle R.E.D. 

 ____________________________________  

 

 

 

WREREAS ____________________________________________ [Name and Address of Contractor] 

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Contract No. __________ dated 

_________________ to execute ______________ [Name of Contract and brief description of Works] herein after called 

“The Contract.” 

 

AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a bank 

guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in 

accordance with the Contract. 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee. 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up 

to a total of  ____________________ [amount of guarantee] _______________ ___________________ [in words], such 

sum being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to 

pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of 

___________________ [amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons 

for a demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with the 

demand.  

 

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be 

performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in 

anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 

This Guarantee shall be valid until a date 45 days after the expiry of defect liability period calculated after intended 

completion date. 

 

 

 

Signature and seal of the guarantor _____________________________________________ 

 

Name of Bank  ___________________________________________________________ 

 

Address   ___________________________________________________________ 

 

Date  __________________________________________________________ 
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RED-T-4 

dk;kZy; ftyk eftLVªsV] ------------------------------------------------ 

 

pfj= izek.k&i= 

 

1- vkosnd dk uke Jh@Jherh -------------------------------------------------- 

2- firk@ifr dk uke Jh ------------------------------------------------------------- 

3- vk;q --------------------------------------------------------------------------------- 

4- 'kSf{kd ;ksX;rk --------------------------------------------------------------  

5- O;olk; -------------------------------------------------------------------------- 

6- irk& ¼v½ LFkkbZ irk nwjHkk"k lfgr -------------------------------------------- 

                      --------------------------------------------------------------------------- 

  ¼c½ vLFkkbZ irk nwjHkk"k lfgr ----------------------------------------- 

                      --------------------------------------------------------------------------- 

7- vijkf/kd eqdneksa dk fooj.k -------------------------------------------------------------- 

 

O;fDr ds fo:) tuin esa ntZ eqdneksa] vijkf/kd xfrfof/k;ksa vkSj vlkekftd dk;ksZa dk fooj.k fn;k 

tk;A ;fn fdlh U;k;ky; esa vijkf/kd eqdnek py jgk gS rks mldk fooj.k Hkh fn;k tk;A ;fn yksd 

fuekZ.k foHkkx vFkok jkT; ljdkj ds vU; foHkkxksa }kjk CySd fyLVsM fd;k x;k gks rks mldk fooj.k Hkh 

fn;k tk;A ekfQ;k@xSaxsLVj xfrfof/k;ksa ,oa laxfBr vijk/kksa esa fyIr O;fDr;ksa ds ckjs esa fo’ks"k :i ls 

tkWap djus ds ckn gh izek.k i= fuxZr fd;k tk; vkSj bldk mYys[k bl dkye esa vo'; fd;k tk;A 

 

8- lkekU; [;kfr -------------------------------------------------------------------------------------------------------- 

9- izek.k&i= %& 

 esjs }kjk Jh ---------------------------------------- ds dk;Z vkSj vkpj.k rFkk pfj= ds laca/k esa iwjh rF;kRed 

tkudkjh dj yh xbZ gSA buds fo:) vijkf/kd eqdneksa dh lwpuk Hkh iqfyl ls izkIr dh xbZ gSA lHkh 

rF;ksaa dh tkudkjh ds Ik'pkr~ eSa izekf.kr djrk gwWa fd Jh ----------------------------------------- dk dk;Z vkSj vkpj.k rFkk 

pfj= mRre gS vkSj buds yksd fuekZ.k foHkkx esa vFkok jkT; ljdkj ds fdlh foHkkx esa Bsdsnkj dk dk;Z 

djus ij lkekU;r% vkifRr izrhr ugha gksrhA 

 

fnukad ----------------------------------        gLrk{kj 

             ftyk eftLVªsV@dysDVj 

                    ¼eqgj lfgr½ 

 

 

uksV%&1- ftyk eftLVsªV@dysDVj }kjk ;g izek.k&i= vius Lo;a ds gLrk{kj ls fuxZr fd;k tk;sxkA 

mlds LFkku ij fdlh vU; vf/kdkjh }kjk izek.k&i= fuxZr ugha fd;k tk;sxkA 

 

  jktif=r vf/kdkjh  

}kjk izekf.kr    

ikliksVZ lkbt dk           

uohure QksVksxzkQ 

   pLik fd;k tk; 



RED-T-2 

 

 92 

 2- izek.k&i= nsus ds iwoZ og vko”;drkuqlkj ofj"B iqfyl v/kh{kd@iqfyl v/kh{kd@ 

rglhynkj@,l0Mh0,e0@vij ftykf/kdkjh vFkok fdlh vU; vf/kdkjh ls tkWap djkdj fjiksVZ izkIr dj 

ldrs gSaA 

 

 3- lacaf/kr O;fDr ls Lo?kks"k.kk 'kiFk&i= ys ldrs gSaA 

 

 4- ;g izek.k&i= lkekU;r% nks o"kZ ds fy, ekU; gksxkA ;fn blls iwoZ dksbZ vijkf/kd ?kVuk gksrh 

gS vFkok izkFkhZ ds fo:) dksbZZ vijkf/kd eqdnek vkfn ntZ gksrk gS ;k og fdlh laxfBr vijk/k esa ;k 

ekfQ;k xfrfof/k;ksa esa ;k vlkekftd xfrfof/k;ksa esa idM+k tkrk gS rks iqfyl foHkkx dk ;g mRrjnkf;Ro 

gksxk fd bldh lwpuk og ftyk eftLVsªV@dysDVj rFkk lacaf/kr foHkkx ds vf/kdkfj;ksa dks nsxk vkSj 

izek.k&i= rRdky fujLr fd;k tk;sxkA 

 

 5- bu izek.k&i=ksa dh izfof"V ftykf/kdkjh dk;kZy; esa rFkk ofj"B iqfyl v/kh{kd@iqfyl v/kh{kd 

dk;kZy; esa ,d vyx jftLVj esa fof/kor vafdr dh tk;saxh vkSj fuxZr izek.k&i= dh ,d izekf.kr QksVks 

izfr jftLVj esa vo’; j[kh tk;sxhA 

 

 6- bl izek.k&i= ds fuxZr djus vFkok fujLr djus ds laca/k esa vfUre fu.kZ; lacaf/kr ftyk 

eftLVsªV@dysDVj dk gksxkA  

 7- fuxZr izek.k&i= dh ,d dk;kZy; izfr ¼Office copy½ ofj"B iqfyl v/kh{kd@iqfyl v/kh{kd 

dk;kZy; esa vo'; j[kh tk;sxh vkSj ,d vyx jftLVj esa izfof"V vafdr dh tk;sxh ftlls fjdkMZ jgsA 

 

 8- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk uohure QksVksxzkQ] tks jktif=r vf/kdkjh }kjk 

izekf.kr gks] pfj= izek.k&i= ds Åij fu/kkZfjr LFkku ij pLik fd;k tk;sxkA  
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RED-T-5 
 

dk;kZy; ftyk eftLVªsV] ------------------------------------------------- 

 

gSfl;r izek.k&i= 

 

1- izkFkhZ dk uke ¼O;fDr@QeZ@laLFkk dk uke½ ------------------ 

 

2- firk@ifr dk uke Jh ------------------------------------------------------------ 

 

3- fuokl LFkku   

  ¼v½ iwjk LFkkbZ irk nwjHkk"k lfgr ----------------------------------- 

                      --------------------------------------------------------------------------- 

  ¼c½ vLFkkbZ irk nwjHkk"k lfgr ----------------------------------------- 

                      --------------------------------------------------------------------------- 

4- O;olk; -------------------------------------------------------------- 

 

5- lEifRr dk fooj.k%& ftyk eftLVªsV@dysDVj ds }kjk py@vpy@ lEifRr@gSfl;r ds laca/k esa 

iwjk fooj.k fuEu izdkj ls fn;k tk;A 

 

¼i½vpy lEifRr& tehu@Hkw[k.M@edku@nqdku@O;olkf;d izfr"Bku@m|ksx /kU/ks vkfn dk iwjk 

fooj.kA ;g lEifRr Bsdsnkj ds uke gS vFkok fdlh vU; O;fDr ds uke ls gS] bldk Li"V mYys[k fd;k 

tk;A bl laca/k esa l{ke vf/kdkjh }kjk fuxZr izek.k&i= layXu fd;k tk;A lEifRr dk ewY;kadu@cktkj 

ewY; rFkk lEifRr cSad vFkok fdlh foRrh; laLFkk esa ekxsZt gks rks mldk fooj.k Hkh fn;k tk;A 

 

¼ii½py lEifRr& eksVj okgu@fuekZ.k dk;ksZa esa iz;qDr e'khuksa rFkk vU; py lEifRr dk iwjk fooj.k 

fn;k tk;A ;g lEifRr Bsdsnkj ds uke gS vFkok fdlh vU; O;fDr ds uke ls gS] bldk Li"V mYys[k 

fd;k tk;A bl laca/k esa l{ke vf/kdkjh }kjk fuxZr izek.k&i= layXu fd;k tk;A lEifRr dk 

ewY;kadu@cktkj ewY; fdruk gSA ;g lEifRr cSaad vFkok fdlh foRrh; laLFkk esa ekxsZt gks rks mldk 

fooj.k fn;k tk;A 

6- cSad vFkok foRrh; laLFkk esa dksbZ /kujkf’k gks rks blds fy, cSad dk uke@[kkrk la[;k ,oa mlesa j[kh 

/kujkf'k dk fooj.k fn;k tk;A blds fy, cSad vFkok foRrh; laLFkk }kjk fuxZr izek.k&i= layXu fd;k 

tk;A 

7- gSfl;r izek.k i= ds fy, gSfl;r ds :i esa ;fn cSad esa tek /kujkf'k n'kkZ;h tkrh gS rks og /kujkf'k 

de ls de rhu ekg igys ls cSad esa tek gksuh pkfg, vkSj dk;Z iwjk gksus rd cSad esa vo'; tek jguh 

pkfg,A 

8- izkFkhZ dk iSu uEcj ---------------------------------------------------------------------------------- gSA 

 

  jktif=r vf/kdkjh  

}kjk izekf.kr    

ikliksVZ lkbt dk           

uohure QksVksxzkQ 

   pLik fd;k tk; 

mailto:tehu@Hkw[k.M@edku@nqdku@O;olkf;d
mailto:Bku@m|ksx%20/kU/ks%20vkfn%20dk%20iwjk%20fooj.kA%20;g%20lEifRr%20Bsdsnkj%20ds%20uke%20gS%20vFkok%20fdlh%20vU;%20O;fDr%20ds%20uke%20ls%20gS%5d%20bldk%20Li
mailto:Bku@m|ksx%20/kU/ks%20vkfn%20dk%20iwjk%20fooj.kA%20;g%20lEifRr%20Bsdsnkj%20ds%20uke%20gS%20vFkok%20fdlh%20vU;%20O;fDr%20ds%20uke%20ls%20gS%5d%20bldk%20Li
mailto:Bku@m|ksx%20/kU/ks%20vkfn%20dk%20iwjk%20fooj.kA%20;g%20lEifRr%20Bsdsnkj%20ds%20uke%20gS%20vFkok%20fdlh%20vU;%20O;fDr%20ds%20uke%20ls%20gS%5d%20bldk%20Li
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 esjs }kjk Jh ¼;gkWa O;fDr@QeZ@laLFkk vkfn dk uke fy[kk tk;½-------------------------------dh py vkSj vpy 

lEifRr ds ckjs esa rF;ksa dh tkudkjh dj yh xbZ gS vkSj mldk fooj.k mijksDrkuqlkj fn;k x;k gSA 

 

 eSa izekf.kr djrk gwWa fd esjh tkudkjh esa mijksDr lHkh rF; lgh gSa vkSj rF;kRed fjiksVZ ds vk/kkj 

ij ;g izek.k&i= fuxZr fd;k tk jgk gSA 

 

fnukad---------------------------------         gLrk{kj 

             ftyk eftLVªsV@dysDVj 

                    ¼eqgj lfgr½ 

 

 

uksV%& 1- ftyk eftLVsªV@ dysDVj }kjk ;g izek.k&i= vius Lo;a ds gLrk{kj ls fuxZr fd;k tk;sxkA 

mlds LFkku ij fdlh vU; vf/kdkjh }kjk izek.k&i= fuxZr ugha fd;k tk;sxkA 

  2- izek.k&i= nsus ds iwoZ og vko';drkuqlkj rglhynkj@,l0Mh0,e0@vij ftykf/kdkjh@cSad 

vf/kdkjh vkFkok fdlh vU; vf/kdkjh ls tkWp djkdj fjiksVZ izkIr dj ldrsa gSaA 

  3- lacaf/kr O;fDr ls Lo?kks"k.kk ’kiFk&i= Hkh ys ldrsa gSaA 

  4- ;g izek.k&i= lkekU;r% nks o"kZ ds fy, ekU; gksxkA ;fn blls iwoZ dksbZ egRoiw.kZ foØ; vkfn 

gksrk gS vFkok lEifRr esa ifjorZu gksrk gS ;k deh vkrh gS rks lacaf/kr O;fDr dk ;g mRrjnkf;Ro gksxk fd 

bldh lwpuk og ftyk eftLVsªV@ dysDVj rFkk lacaf/kr foHkkx ds vf/kdkfj;ksa dks nsxk vkSj izek.k&i= esa 

la’kks/ku tkjh fd;k tk;sxkA 

  5- bl izek.k&i=ksa dh izfof"V ftykf/kdkjh dk;kZy; esa ,d vyx jftLVj esa fof/kor vafdr dh 

tk;saxh vkSj fuxZr izek.k&i= dh ,d izekf.kr QksVks izfr jftLVj esa vo’; j[kh tk;sxhA 

  6- bl izek.k&i= ds fuxZr djus vFkok fujLr djus ds laca/k esa vfUre fu.kZ; lacaf/kr ftyk 

eftLVsªV@ dysDVj dk gksxkA 

 

  7- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk uohure QksVksxzkQ] tks jktif=r vf/kdkjh }kjk 

izekf.kr gks] gSfl;r izek.k&i= ds Åij fu/kkZZfjr LFkku ij pLik fd;k tk;sxkA  
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 RED-T-6 

 

 

”kiFk&i= 

 

eSa -------------------------------------------------------------- iq= Jh -----------------------------fuoklh 

¼LFkk;h irk½ -------------------------------------------------------------------- 

¼vLFkk;h irk½ -----------------------------------------------------------------------dk fuoklh gWwaA eSa 'kiFk iwoZd fuEu 

?kks"k.kk djrk gWwA 

 

 

1- eSa xzk0v0fo0 dk ,@ch@lh@Mh@bZ Js.kh dk iathdr̀ Bsdsnkj gwWaA ¼foHkkx }kjk fuxZr Js.kh laca/kh 

izek.k&i= layXud fd;k tk;½ esjs ikl i;kZIr py vkSj vpy lEifRr gS vkSj O;olkf;d :i ls eSa 

xzk0v0ls0 ds dk;kZs dks iwjk djus ds fy, l{ke vkSj leFkZ gWawA esjs ikl vko';d e'kkhuas vkSj midj.k 

vkfn Hkh gSa rFkk eq>s bl dk;Z dk iz;kIr vuqHko gSA 

 

2- xzk0v0foHkkx }kjk tks ¼dk;Z dk fooj.k fy[k tk;½---------------------------------------------------------------- djkus dh fufonk 

i=kad %&&&&@xzk0v0fo0@fufonk i=kyh@i=koyh la0-----@vuq0lgk;d@20------@ fnuakd%-------------------fuxZr 

dh xbZ gS mlds fy, eSa foHkkx }kjk fu/kkZfjr izk:i ij fufonk Hkj jgk gWaWwA 

 

3- esjs }kjk fn;s tk jgs izek.k&i=% pfj= izek.k i=@gSfl;r izek.k&i=@vk;dj izek.k&i=@O;kikj dj 

izek.k&i=@fcM flD;ksfjVh izek.k&i=@fcM dSfiflVh izek.k&i=@tekur /kujkf'k vkfn dk izek.k&i= 

rFkk vU; lqlaxr vfHkys[k vkfn ewy:i esa@vko'k;d izekf.kr izfr fufonk i= ds lkFk layXud dj fn;s 

x;ss gSaA 

 

4- esjk iSu ua0 ------------------------------------------- gSA ¼vk;dj foHkkx }kjk iznRr izek.k&i= layXud fd;k tk;½ 

 

5- esjs fo:) vijkf/kd eqdneksa dk fooj.k fuEu izdkj gSA ;gkWa iwjk fooj.k fn;k tk;A 

 1- eqdnek uEcj ----------------------------------- 

 2- /kkjk;sa -------------------------------------------------- 

 3- Fkkuk ---------------------------------------------------- 

 4- tuin ------------------------------------------------ 

 5- U;k;ky; ¼tgkWa eqdnek py jgk gS½ ---------------------------------------------------------- 

 

6- eSa yksd fuekZ.k foHkkx@ xzk0v0 foHkkx vFkok jkT; ljdkj ds vU; foHkkxksa }kjk CySd fyLVsV Bsdsnkj 

dh Js.kh esa ugha vkrk gWawA eSa vijkf/kd xfrfof/k;ksa] ekfQ;k rFkk xSaxsLVj xfrfof/k;ksa vkSj laxfBr vijk/k 

djus dh xfrfof/k;ksa vkSj vlkekftd dk;ksZa vkfn esa fyIr ugha gwWaA eSa ekfQ;k vkSj vijk/kh ugha gWawA esjk 

pky&pyu] dk;Z rFkk vkpj.k mRre gSA 

7- esjs fo:) tuin esa rFkk izns'k esa dksbZ Hkh eqdnek ntZ ugha gSA ¼;fn gS rks mijksDrkuqlkj fooj.k 

vafdr djsa½A 

8- eSa ckj dkSafly dk lnL; ugha gwWA 

 

  jktif=r vf/kdkjh  

}kjk izekf.kr    

ikliksVZ lkbt dk           

uohure QksVksxzkQ 

   pLik fd;k tk; 

mailto:izek.k&i=@vk;dj
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9- ;fn Bsdk izkIr djus ds Ik'pkr~ esjs fo:) ekfQ;k xfrfof/k;ksa@vlkekftd xfrfof/k;ksa ,oa laxfBr 

vijkf/kd xfrfof/k;ksa esa fyIr gksus ds ckjs esa dksbZ f'kdk;r izekf.kr ik;h tkrh gS rks l{ke vf/kdkjh dks 

;g vf/kdkj gksxk fd og esjk Bsdk@vuqcU/k fujLr dj nsA bl ij eq>s dksbZ vkifRr ugha gksxhA esjs }kjk 

;fn foHkkx@jkT; ljdkj ds fo:) dksbZ vijkf/kd d`R; fd;k tkrk gS vFkok ljdkjh /ku dk xcu fd;k 

tkrk gS rks l{ke vf/kdkjh dks ;g vf/kdkj gksxk fd og esjs fo:) vijkf/kd eqdnek fu;eksa ds vUrxZr 

ntZ djk;sA 

10- eSa vuqcU?k dh “krksZa ds vuqlkj le; ls] iwjh xq.koRrk ds lkFk&lkFk fu/kkZfjr fof'kf"V;ksa ds vuq:i 

dk;Z iwjk d:aWxk vkSj foHkkx dks iwjk lg;ksx iznku d:aWxkA 

11- esjk dk;Z ,oa vkpj.k mRre gSA 

12- eSa 'kiFkiwoZd ?kks"k.kk djrk gWaw fd esjk LFkkbZ irk vkSj vLFkkbZ irk fuEu izdkj gS%& 

 ¼v½ LFkk;h irk ¼nwjHkk"k lfgr½ ---------------------------------------------------------- 

 ¼c½ vLFkk;h irk ¼nwjHkk"k lfgr½ ---------------------------------------------------------- 

  ¼;gkWa iwjk irk nwjHkk"k lfgr ,oa fiudksM lfgr fy[kk tk;½ 

 

13- eSa 'kiFk iwoZd ?kks"k.kk djrk gWaw fd eSa mijksDr irs ij jgrk gWaw rFkk foHkkx }kjk iznku fd;s x;s dk;Z 

ds iwjk gksus rd esjs fdlh irs esa lkekU;r% dksbZ ifjorZu ugha gksxkA ;fn vifjgk;Z ifjfLFkfr;ksa esa fdlh 

irss esa ifjorZu gksrk gS rks bldh lwpuk eSa rRdky vf/k'kklh vfHk;Urk] xzk0v0fo0 vkSj ftyk 

eftLVsªV@dysDVj dks nwaWxkA 

14- eSa ;g Hkh ?kks"k.kk djrk gWaw fd foHkkx ds ftl dk;Z ds fy, esjs }kjk Bsdk fy;k tk jgk gS mlds lkis{k 

py ,oa vpy lEifRr dk gSfl;r izek.k&i= ftyk eftLVsªV@dysDVj ¼tuin dk uke fy[kk tk;½ ----------

------------------------------ }kjk izkIr djds izekf.kr Nk;k izfr layXu fd;k tk jgk gSA eSa ’kiFk iwoZd ;g Hkh ?kks"k.kk 

djrk gwWa fd dk;Z larks"ktud :i ls iw.kZ gksus rd gSfl;r izek.k i= esa bafxr laifRr dks fodz; vFkok 

fxjoh Ukgha j[kwxkWA 

15- eSa viuh iw.kZ tkudkjh esa iwjs gk'kks&gok'k esa] LoLFkfpr ls] iwjh lR;fu"Bk ls rFkk LosPNk ls ;g 

'kiFk&i= fy[kdj ns jgk gWawA bZ'oj esjh enn djsaA 

 

fnukad ------------------------      'kiFkh dk iwjk gLrk{kj  

          iwjk uke& 

          irk& 

 

uksV%& 1- ;g Lo?kks"k.kk 'kiFk&i= :0 100@& ¼:0 ,d lkS½ ds  Stamp paper  ij uksVjh }kjk lk{;ksa dh 

mifLFkfr esa lR;kfir djkrs gq, fn;k tk;sxkA 

 2- vlR; 'kiFk&i= nsuk ,d laxhu vkSj laKs; vijk/k gSA 

 3- lacaf/kr O;fDr }kjk ikliksVZ lkbt dk viuk QksVksXkzkQ] tks jktif=r vf/kdkjh }kjk izekf.kr 

gks] ’kiFk&i= ds Åij fu/kkZZfjr LFkku ij pLik fd;k tk;sxkA  
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izLrqr fd;s tkus okys vU; ”kiFk&i=ksa dk izk:i  

 

lsok esa  

v/kh{k.k vfHk;Urk 

xzkeh.k vfHk;U=.k foHkkx 

ifje.My%&&&&&&&&&&&&&&&&&&&& 

fufonk lwpuk i=kad %&&&&@xzk0v0fo0@fufonk i=kyh@i=koyh la0-----@vuq0lgk;d@20------@ fnuakd%- 

dk;Z dk uke vFkok- dk;Z dh igpku la0 %&&&&&&&&&&&&&&&& 

 

eSa -------------------------------------------------------------- iq= Jh ----------------------------------------------------------------fuoklh 

¼LFkk;h irk½ -------------------------------------------------------------------- 

¼vLFkk;h irk½ -----------------------------------------------------------------------dk fuoklh gWwaA eSa 'kiFk iwoZd fuEu 

?kks"k.kk djrk gWwA 
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