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Checklistavailableonthewebsiteonlyforguidanceofthebidderswho 
aresubmittingthebidon-line,butthiswillnotbetreatedasSBDclauses. 

Pleasereadthebiddingdocumentcarefullybeforebidding 
S.No Requirements Bidderhastosubmitscannedcopyon-linedulysigned 

byhimorhisauthorizedsignatory 

1 CostofBidDocumentasperNIT Bidder has to pay the Cost of Bid document in the Govt. 
Account of UP e-tender online Account- through e-
tender portal by Internet Banking only. All 
concernedplease note that the bidding process will not 
moveonward if the Bid Document’s cost (Tender Fee) is 
notpaid through e-tender portal by Internet 
Banking.ProofofPaymentwillbegeneratedwhenpayment 
madethroughe-tenderportalbyInternetBanking. 

2 Acceptable EMD/Bid Security as provided in 
Part -16and12.1(III)ofITBvalid for 45days 
beyond the validity of the bid 

Bidder has to Pay the EMD/Bid Security in the Govt. 
Account of UP e-tender online Account- through e-
tender portal by Internet Banking only. All 
concernedplease note that the bidding process will not 
moveonward if the Bid Security (EMD) is not paid 
throughe-tender portal by Internet Banking. Proof of 
Paymentwillbegeneratedwhenpaymentmadethroughe- 
tenderportalbyInternetBanking. 

3 Part I and Part-II Bid being properlysubmitted 
through e-procurement system by 
theBidderasprovidedinClause-,12.1and 
18.2ofITB 

Bidder has to submit on-line scanned copy of Form of Bid 
for Part –I of Bid and Form of Bid for Part II of the Bid 
exactly as per attached format with the bid document duly 
signedbytheBidder.SubmitFormofBid for PartIIofthe 
Bidalsowithfinancial bid. 

4 Name of the Bidder appearing in the bid form 
isthesameasthenamewhoseelectronic 
signaturehasbeenusedforuploadingthebid. 

NameoftheBiddermustbesameasperhisDSCotherwise 
bidmayberejected.Biddermustsubmithisauthorized 
addressforcommunication,mobileno;Faxno,e-mail-id. 

5 Section-3 prescribed Qualification format 
filled up in all aspects is submitted asprovided 
in Para 4.1 and 12.1(IV) of ITB.Section-3 
Must be submitted on-line. 

Bidderhastosubmiton-linescannedcopyofQualification 
Information Section-3 each column duly filled up 
completely and signed by the bidder. Do not write 
“attached” otherwise bid may be disqualified. 
Fillingofthissectionis mandatory. 
All bidders are advised to get this format typed separately 
witheachcolumnfilledupandsubmitrequireddocumentin 
support of filled up data. 
Fill-up details of all on-going works, Bid alreadysubmitted 
but not accepted, bid for which letter of acceptance has 
been issued but bond not signed, insection-3 column 1.3.3 
of qualification information Section-3 format. Do not 
conceal any information. In Bid, capacity calculation, bid 
already submitted amount would not be deducted because 
it is not guaranteed that the said bid will be awarded to the 
bidder but amount of all awarded work will be deducted. 
Submittherequireddocumentinsupportofinformation 
given inqualificationinformationSection-3formatclearly 
mentioningthenameofclauseofsection-3forwhichthe 
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  documentsarei.e.1.1,1.2,1.3,1.3.1etcotherwisebidmay be 
rejected. 
Submit the certificate from Ex.En. for all on-going works 
otherwise bid will be rejected or otherwise submit an 
affidavitthatthereisno anyongoing workspending,orno 
anybidshavebeensubmittedinanyother departmentorif any 
bid submitted but not finalized or letter of acceptance 
hasbeenissuedforsuchandsuchamountbutcontract 
bondnot signed. 

6 Bidder should have valid registration with 
Employees Provident Fund 
organizationunderEPFandMiscellaneous 
ProvisionsAct, 
1952.asperclause4.1.1ofITB 

Bidder has to submit on-line scanned copy of EPF 
registration certificate duly signed by him or an 
undertaking/Affidavitthatheorhisfirmisnoteligiblefor 
EPFregistrationduetolessthan20employees. 

7 Copy of Original documents defining thelegal 
status, place of business & registration, 
written power of attorney or the signatory of 
the bid to commits the Bidder as provided in 
Para 4.2(a) of ITB 

Bidderhastosubmiton-linehisvalidregistrationcertificate in 
UP RED, in appropriate class (A, B or C as the casemay 
be) Partnership deed (if any), Valid registration certificate 
from the Registrar firm, Written power of attorney duly 
signed by the Registrar firm (if any). In case of Company: 
- Memorandum of Company, Registration certificate as per 
company act, Authorized Director name 
tosignthedocuments.Alldocumentsmustbeuploaded 
on-linedulysignedbythe Bidder. 

8 (a) Achieved minimum annual financial turn 
over (as certified by Chartered Accountant, 
and at least 50% of which is from Civil 
Engineering construction works) in any one 
year in last five years volume equal to 100% 
of Estimated value of work updated to current 
price level as per clause 4.4A (a) of ITB turn 
overshouldbeCivilEngineeringWorksas 
providedinPara4.2(b)ofITB. 

Bidder has to submit on-line scanned copyof certificate of 
annual turnover by the Chartered Accountant for the last 
five financial years with the breakup of at least 50% of 
which is from Civil Engineering construction works ineach 
year. This document must be uploaded on-line duly signed 
by the bidder. 

Thisdocumentismandatory. 

9 (b) Satisfactorily completed as a prime 
Contractor at least one similar work of value 
equal to one-third of package 
valueexcludingmaintenancecostasperclause 
4.4A (b) of ITB as provided in Para 4.2(c) of 
ITB. 

Bidder has to submit on-line scanned copyofcertificate of 
work experience (Certificate of similar nature work equal 
to required value of last five years issued by not belowthe 
rankofExecutiveEngineer.Thecertificateshouldbearthe date 
of start, due date of completion as per contract bond, actual 
date of completion, actual value of final payment, Contract 
bond number, Amount of contract bond. This document 
must be uploaded on-line duly signed by the Bidder. 

Thisdocumentis mandatory. 

10 (i) A Copy of PAN issued by the IT authority 
as per clause 4.4 B-a(i) of ITB 

Bidderhastosubmiton-linescannedcopy ofPANduly signed 
by him. 
SubmitthePANoftheContractor/Firm/Company. 
Don't upload the individual's PAN of the 
Partners/Directors of Firms/Company. 

11 (ii)Anaffidavitthattheinformationfurnished 
with the bid documents is correct in all 
respects as per clause 4.4 B-a (ii) of ITB. 

Bidder has to submit on-line scanned copy of Affidavit of 
correctness exactly on the format prescribed in the bid 
document. 
OriginalAffidavitofCorrectnessandSelfAttestedcopyof 
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  Bid id generated after submission of bidwill be 
submitted at the time of Signing of Contract BondOriginal 
documents must match the scanned copiessubmitted 
along with the bids online.In case, of anydiscrepancy in 
this respect, it will be treated as miss-representationbythe 
Bidder.Such Biddershallbeliableto be debarred for 
participating in bids for five years. 
Thisdocumentmustbeuploadedon-linedulysignedby 
theBidder. 

 (iii)OthercertificateasdefinedintheBid 
DataSheetasperclause4.4B-a(iii)ofITB. 

 

12 (a)CopyofGSTregistration Bidderhastosubmiton-linescannedcopyofGST 

registrationcertificateofCompany/Firm/Contractorin GST 

Department duly signed by him. 

13 (b)CopyofLabourregistration Bidderhastosubmiton-linescannedcopyofLabour 

registrationcertificateofCompany/Firm/Contractorin 
labourdepartmentdulysignedby him. 

14 Availability of Key equipment forconstruction 
work, either owned or on-leaseor on-hire, 
including establishing field 
laboratoryrequirement Para {4.4-B (b)-(i)} of 
ITB as provided in Para 4.2(d) of ITB. 

Bidder has to submit on-line scanned copy of Affidavit of 
availability of key equipment either by own or to be taken 
onlease or tobepurchased along withproofofownership, 
Affidavit from the leaser and lease.All documents mustbe 
uploaded on-line duly signed by the Bidder. 
Submit the leaser affidavit from whom you will hire the 
required Tools and Plants and affidavit from yourselfthat 
you will hire such T& P or otherwise an affidavit from 
yourself that you will purchase the mentioned T&P after 
award of work also Submit an affidavit about your 
ownT&P.SubmitdocumentaryproofofallT&Plike 
RC,Invoiceetc. 

15 Qualification and experience of the Key-site 
management and technical personnelproposed 
for the contract as defined in sub - clause 
Para{4.4B (b)-(ii)}ofITB asprovided in Para 
4.2(e) of ITB. 

Bidder has to submit an affidavit on-line of availability of 
key site management and technical personnel along with 
proofofpayment of their salaryeither acquaintance roll or 
pay certificate and their qualification information. All 
documents must be uploaded on-line duly signed by the 
Bidder. 
Submitthe Technicalstaff’saffidavit thattheyare working 
with you, Affidavit from yourself that they are workingwith 
you, their degree and certificate, Proof of payment of their 
salary. 
IfrequiredStaffisnotavailablewithyouthensubmitan 
affidavit regarding actual available staff and restrequired 
staff will be arranged after award of work. 

16 An affidavit from the Bidder that the bid will 
be valid up to 90 days from the last date of 
submissionofbidasperclause15.1,12.1(V) 
ofITB. 

Bidder has to submit an affidavit or undertaking on-line 
thatthebid willbevalidupto 90days fromthelastdateof 
bidsubmission.Thisdocumentmustbeuploadedon-line 
dulysignedbytheBidder. 

17 Report on the financial standing of the Bidder 
such as profit and loss statements 
andauditor'sreportforthepastthreeyearsas 
providedinPara4.2(f)ofITB. 

Bidder has to submit on-line scanned copy of Loss and 
profit statement and complete audit report (3CB and 3CD) 
ofatleastlastthreeyearoflastfiveyeardulysignedby the 
Bidderotherwisebidmaybedisqualified. 
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18 An undertaking that the Bidder will be able to 
invest a minimum of cash up to thepercentage 
(defined in the Appendix to ITB) of the 
contract price of works, during the 
implementationoftheworks;asperclause 
4.2(g) 

Bidder has to submit scanned copy of an undertaking that 
the Bidder will be able to invest a minimum of cash up to 
the 10 % of the contract price during the implementationof 
the works; These documents must be uploaded on-line 
duly signed by the Bidder. 

19 Access to line of credit from the bank as 
provided in Para 4.2(h) and 4.4B (a)-(iii) of 
ITB & as stated in qualification information. 

Bidderhastosubmiton-linescannedcopyofACCESSTO 
ORAVAILABILITYOFCREDITFACILITIES(BANK 
CERTIFICATE)exactly on the attachedformatwith Bid 
document.Thisdocumentmustbeuploadeddulysignedby 
theBidderotherwise,bidmaybedisqualified. 

20 Authority to seek reference from the Bidder's 
Bankers as provided in Para 4.2(i) of ITB. 

Bidder has to submit on-line scanned copy of Authority to 
Seek reference certificate from his bankers exactly on 
the attached format with Bid document. This document 
mustbeuploadeddulysignedby theBidderotherwisebid 
maybedisqualified. 

21 The bidder must produce an affidavit stating 
that the near relations defined as first blood 
relations of the bidder, and their spouses ofthe 
following departmental officers employed in 
the division. (J.E’s, A.E.’s, DAOs, E.E.’s, 
SEandotherclerical staff) clearlymentioning 
the names and designation of relatives 
working in any capacity in the Rural 
Engineering Department along with Posting 
Place. A bidder shall not be permitted to bidin 
a Circle responsible for award and execution 
of contracts in which his or his spouse’s near 
relatives (defined as first blood relations, and 
their spouses) is posted in any capacity such 
as clerical staff, Divisional Accountant officer 
or as an officer in any capacity between the 
grades ofSuperintending Engineer to Junior 
Engineer (bothinclusive).asperclause4.4B-
c(j)of 
ITB 

Bidder has to submit on-line scanned copy of an affidavit 
stating that the near relations defined as first blood 
relations of the bidder, and their spouses, of the following 
departmentalofficersDivisionalAccountantofficer,Junior 
Engineer, Assistant Engineer, Executive Engineer, 
Superintending Engineer, and other clerical staff clearly 
mentioning the names and designation of their relatives 
working in any capacity along with Posting Place in the 
Division / Circle of U.P. Rural Engineering Department. 
This document must be uploaded on-line duly signed by 
the Bidder. 

22 The Bidder must produce an affidavit stating 
the names of retired gazetted officer (if any)in 
his employment who retired within the last 
twoyearsfromthestateorcentralGovt. 
departments.asperclause4.4B-c(ii)of ITB 

Bidder has to submit on-line scanned copy of an affidavit 
stating the names of retired gazetted officer (if any) in his 
employment whoretired withinthelasttwo years fromthe 
state or central Govt. departments. 

23 Information regarding any litigation or 
arbitration resulting from contracts executed 
by the Bidder in the last five years 
orcurrentlyunderexecutionasprovidedinPara 
4.2(j)ofITB 

Bidderhastosubmiton-linescannedcopyofaninformation 
regarding litigation arbitration, blacklisting, debarring etc. 
This document must be uploaded on-line duly signed by 
the Bidder. 

24 Proposalforsub-contractingcomponentsof 
theworksamountingcomponentsmorethan 
25%ofthebidpriceasprovidedinPara 
4.2(k)of ITB. 

Bidder has to submit on-line scanned copy of proposal for 
sub-contracting if any. This document must be uploaded 
on-line duly signed by the Bidder. 
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25 Proposedmethodologyandprogrammeof 
construction as provided in Para 4.2(l) of ITB 

Bidder has to submit on-line scanned copy of Bar chart, 
Details methodology of the proposed programme of 
construction and Quality Management Plan proposed for 
completion of the work as per technical specifications and 
within the stipulated period of completion. These 
documentsmustbeuploadedon-linedulysignedbythe 
Bidder. 

26 Self-Attested copyofT-4,T-5,anaffidaviton 
REDT-6onasingle nonjudicialStamppaper of 
Rs. 100.00 and affidavit regarding member of 
any bar council. 

Bidder has to submit on-line scanned copy of T-4, T-5, an 
affidavit on RED T-6 ona single nonjudicial Stamp paper 
of Rs. 100.00 and affidavit regarding member of any bar 
council.Thesedocumentsmustbeuploadedon-lineduly 
signedbythe Bidder. 

27 Authorized address of the Bidder: email-id, 
mobile no, facsimile no, and contact address 
written on his letter pad. 

Bidder has to submit scanned copy of his authorized 
address: email-id, mobile no, facsimile no, and contact 
addresswrittenonhisletterpad.Thisdocumentmustbe 
uploadedon-linedulysignedbytheBidder. 

28 Finally,inGeneral All up loaded document must bear the signature of Bidder or 
his authorized agent. 
1. Do not submit unnecessaryDocuments, Affidavits etc that 

are not required. 
2. Do not submit the Bid Capacity calculation sheets along 

with yourtechnicalbid.Bidappraisalcommitteewillitself 
calculate your bid capacity? 

3. Get Qualification Information Section-3 format typed on 
separate paper, fill-up each & every column precisely, and 
upload the filled-up format duly signed by you. Filling of 
this section is mandatory. 

4. Submit only those documents required as per above 
checklist. 

5. While submitting your bid never try to conceal any 
information, which will cause disqualification as well as 
blacklisting/debarring latter on. 

6. All affidavit submitted by the Bidder must bear the, 
readable Name and Seal of the attestation officer 
(Magistrate/ Sub-Judge/ Notary Public). S.No. of register 
as well as registration number of Notary Public must be 
mentioned otherwise all such Affidavit will be treated as 
False affidavit. 

7. Any affidavits issued before tender process will not be 
acceptable and any affidavits which is used earlier cannot 
be reused such type of affidavit will be treated as state 
revenue loss. 

8. Before submission of bid, you must be sure that your 
document is complete in all aspect. 

9. Please be noted that in case of any documents attachedwith 
your bids is found forged or incorrect in any manner, 
whatsoever, then a legal action like FIR, Blacklisting shall 
be done against the bidder. 

10. DonotrelyfullyupontheOperator. 
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LISTOFIMPORTANTDATES 
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DEPARTMENT, 

SECTION1 
OFFICEOFSUPRINTENDINGENGINEERRURALENGINEERING 

 

 
ListofImportantDatesofBidsforConstructionofRoadsunderUttarPradeshRuralEngineeringDepartment 

 
1. NameofBuildingWork: ATTACHED  Block:- 

 Nameof Road 
Block Length(Km.) 

 From To 

1.     

 
2 CompletionPeriodforconstructionofworks: 06 ,months(includingRainySeason) 
3 DateofIssueofNoticeInvitingBid ---------------------- 

4 PeriodandPlacesofSaleofBiddingDocuments 
PeriodofavailabilityofBiddingDocumentson 
websitehttps://etender.up.nic.in.fromdated:-18.04.2026 
to 17.05.2026 

5 websiteoftender https://etender.up.nic.in 

 
6 

 
Time,DateandPlaceofPre-BidMeeting 

Place: OFFICE OF THE 
SUPRINTENDINGENGINEER 
RURALENGINEERING DEPARTMENT, 
--------------------------------------------------------------------- 
Address:- 
Time:-12.30PM 

7 DeadlineforReceivingBids 
Deadline for Receiving Bids on line, including Scanned 
copy another document. 
18.04.2026 Timeupto12:00Noon 
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DateofSubmissionoforiginaldocuments 

Original Affidavit of Correctness and Self Attested copy 
ofBididgeneratedaftersubmissionofbidwillbe submitted at 
the time of Signing of Contract Bond to employer. 

Employer Office: - SUPRINTENDING 
ENGINEERRURALENGINEERINGDEPARTMENT,---
------------- 

 
 

Address:- 

 
9 

 
TimeandDateforopeningBid/Bids 

Opening of Bids: The Bids will be opened on-line by 
the authorized officer at the appointed time 
TimeandDateforopeningoftheBid. Date: --
18.05.2026 

Time:-12.30PM 
 websiteof RED https://www.upred.gov.in(notfortendering) 
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PlaceofopeningBid/Bids 

OFFICE OF THE SUPRINTENDING 
ENGINEERRURAL ENGINEERING DEPARTMENT, 
JHANVI HOTEL PUTLI GHAR MIRZAPUR 

 
 

Address:- 
8 LastDateofBid Validity 90Daysfromthedeadlinedateforbid submission 

9 OfficerinvitingBids 
SUPRINTENDING ENGINEER
 RURALENGINEERINGDE
PARTMENT,-SONBHADRA -on 
behalfoftheGovernorof UP 
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Section 1 
OFFICEOFTHESUPRINTENDINGENGINEERRURALENGINEERINGDEPARTMENT, 

 
S 

Address:- 

E-ProcurementNotice 
LetterNO:------/RED/Tender/FileNo----/Bond Clerk/ -------------- dated: 

 
THESUPRINTENDINGENGINEERRURALENGINEERINGDEPARTMENT,------------------------------------- on 

behalf of Governor of Uttar Pradesh invites the percentage rate bids through e-tenderingsystemfrom the eligible and 

approved Contractors registered with UP RED, in appropriate classA, B, and C as the case may be. The Rates 
floatedinBillofQuantityenclosedwithbiddocumentareinclusive ofalltaxesexceptGSTwhichwillbepaidextratothe 
contractor as per latest Government orders.The Bidder may submit bids for any or all the works. 

1. Nameofworkaspertable. 

 
S.No Nameof 

District 
Nameofwork Total 

estimated 
cost (in 
Lakh) 

Bidsecurity 
(EMD) in 

Lakh 

Cost of Bid 
document/ 
Tender Fee 

includingGST 
(if any) in 

rupees. 

Period of 
completion 
including 

rainyseason 

1 2 3 4 5 6 7 

1  
 

 
 

 
 

 
 

 
 

 
 

2. DateofreleaseofInvitationforBidsonon-line: - ------------------------------------------------- at12.00Noon 
3. StartdateandtimeofdownloadingofBid Documents ------------------------------------------ from11.00AM 
4. DateandTimeofPre-BidMeeting:- ------------------------------------------------------------- at11.00AM. 
5. Startdateandtimeofsubmissionofbidontenderwebsite:- -------------------------------------- from10.00 AM. 
6. LastDate/Timeforreceiptofbidsthroughe-procurement: --------------------------------------- upto12.00Noon 
7. Dateofopeningofbidsthroughe-procurement: -------------------------------------------------------- at12.30pm 

8. Anyaffidavitissuedbeforestartoftenderprocesswillnotbeaccepted. 
9. Availability of Bid Documents and mode of submission: The bid document is available online and should be 

submitted online in https://etender.up.nic.in 
10. The Employer has right to issue addendum/corrigendum as per ITB clause-10 on-line which will not be 

published in any newspaper. All prospective bidders are advised to keep regular watch and visit e-tender portal 
regularly. 

Forfurtherdetailspleaselogontohttps://etender.up.nic.inanddownloadthebid document 
Allprospectivebiddersarerequestedtoreadthebiddocumentthoroughlybeforesubmissionofbid 

 
SUPRINTENDING 

ENGINEERRURALENGINEERINGDEPAR
TMENT, 

 CIRCLE  

ForandonbehalfofGovernorofUP 
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OFFICEOFTHESUPRINTENDINGENGINEERRURALENGINEERINGDEPARTMENT, 
 
 

Address:- 

NoticeInvitingTenders 

LetterNO:------/RED/Tender/FileNo----/BondClerk/20 ------------ dated: 

1. THESUPRINTENDINGENGINEERRURALENGINEERINGDEPARTMENT,------------------------------------ 
--------------------------------------- on behalf of Governor of Uttar Pradesh invites the percentage rate bids through e-
tendering systemfromtheeligibleand approved Contractorsregistered withUP RED, inappropriateclass A, B,and Cas the 

case may be. The Rates floated in Bill of Quantity enclosed with bid document are inclusive of all taxesexcept 
GST which will be paid extra to the contractor as per latest Government orders. The Biddermay submit bids 

for any or all the works. Bidders are advised to note the minimum qualification criteria specified in clause 4 of the 
Instruction to Bidders to qualify for the award of the contract. 
2. Nameofworkaspertable. 

 
S.No Nameof 

District 
Nameofwork Total 

estimated 
cost (in 
Lakh) 

Bid security 
(EMD)inLakh. 

Cost of Bid 
document/ 
Tender Fee 

includingGST 
(if any) in 

rupees. 

Period of 
completion 
including 

rainyseason 

1 2 3 4 5 6 7 
1  

 

 
 

 
 

 
 

 
 

 
 

2 
 

 

 
 

 
 

 
 

 
 

 
 

3 
 

 

 
 

 
 

 
 

 
 

 
 

4 
 

 

 
 

 
 

 
 

 
 

 
 

3. DateofreleaseofInvitationforBidsonon-line: - ------------------------------------------------- at12.00Noon 
4. StartdateandtimeofdownloadingofBid Documents ------------------------------------------ from11.00AM 
5. DateandTimeofPre-BidMeeting:- -------------------------------------------------------------- at11.00A 

6. Startdateandtimeofsubmissionofbidontenderwebsite:- ------------------------------------from10.00 AM 
7. Availability of Bid Documents and mode of submission: The bid document is available on-line and should be 

submitted on-line in https://etender.up.nic.in.The Bidder would be required to register himself in the 
web-site. For submission of the bids, the Bidder is required to have a valid Digital Signature Certificate (DSC) 

issued fromanyoneoftheauthorizedCertifyingAuthorities.Digitalsignatureis mandatoryto participate in the e-
tendering. 

8. CostofBidDocument:aspercolumn6 (non-refundable).TobedepositedintheaccountofUPe-tenderonlineAccount- 
through e-tender portal by Internet Banking only. All concerned please note that the biddingprocesswillnot 
moveonwardiftheBidDocument’sCost(TenderFee)isnotpaid throughe-tenderportalby Internet Banking. 

9. Bid Security (EMD): Bids must be accompanied with securityof the amount specified for the work in the table 
as per column5. Bid securitywill be deposited inthe account of UP e-tender online Account- through e-
tenderportal by Internet Banking only. All concerned please note that the bidding process will not move 
onwardif the Bid Security (EMD) is not paid through e-tender portal by Internet Banking.No other form of 

bid security will be accepted. 
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10. Submission of Original Documents: The bidders are required to submit the following document at the time of 
signing the Contract Bond 
(a) Affidavit regarding correctnessof information furnished with bid as per-provisions of Clause 4.4(B) (a) (ii) 
of ITB with the office specified in the Bid Data Sheet, 
(b) Self-attestedbididsheetgeneratedwhenthebidsuccessfullysubmittedbythebidder 

 
Original documents must match the scanned copies submitted along with the bids online.In case, of 
anydiscrepancy in this respect, it will be treated as miss-representation by the Bidder.Such Bidder shall be 
liableto be debarred for participating in bids for five years. 
EmployerOffice:-SUPRINTENDINGENGINEERRURALENGINEERINGDEPARTMENT,------- 

 

11. LastDate/Timeforreceiptofbidsthroughe-procurement ------------------ upto12.00Noon. 
12. Dateofopeningofbidsthroughe-procurement ---------------- at12.30pmintheOfficeoftheSUPRINTENDING 

ENGINEERRURALENGINEERINGDEPARTMENT,----------------------------------------------------------- 
13. Forfurtherdetailspleaselogontohttps://etender.up.nic.inanddownloadthebiddocument. 

14. Timeallowedforcompletionofeachworkisasmentionedincolumnno.7,includingrainyseason. 
15. The bids shall remain valid for acceptancefor a period of 90 (ninety) days from the last date of submission 

ofbids. Bids once submitted cannot be withdrawn after the deadline date of submission of bids. 
16. Thesitefortheworkis available. 
17. Incaseofanydiscrepancybetweenthedownloadedbiddocumentandthatavailablewiththeconcerned Employer office, 

the bid document available in the Employer office would be considered authentic. 
18. Bidmustbesubmittedthroughe-procurement:onorbeforedated ----------------------- upto12.00Noon. 
19. Onlyon-linesubmissionofbidsispermitted,therefore;bidsmustbesubmittedon-lineonwebsite 

https://etender.up.nic.in. 
20. Bidders may bid for any one or more of the works mentioned in the Table above. To qualify for a package of 

contracts made up of this and other contracts for which bids are invited in the same NIT, the Bidder must 
demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the 
individual contracts. Bidder must satisfy himself for qualifying criteria before bidding. 

21. Each Bidder is required to submit the scanned copyof the following affidavit and document on-line and original 
copy at the time of signing the agreement. 

(a) AnaffidavitonFormatRED-T-6onasinglenon-judicialstamppaperofRs.100/- 
(b) An affidavit that Bid is valid for 90 days and Bidder has neither criminal record nor registered 

in any bar council on non-judicial stamp paper of Rs. 10/-. 

(c) SelfattestedcopyofvalidT-4CharactercertificateissuedbyDM/Collector. 

(d) Self-attestedcopyofvalidT-5SolvencycertificateissuedbyDM/Collector. 

(e) Self-attestedcopyofvalidregistrationcertificateofappropriateclassinRED. 
(f) AuthorizedaddressoftheBidder:email-id,mobileno,facsimileno,andcontactaddress written on 

his letter pad. 
(g) FormofbidforPartIandIIofthebid,asperformatgiveninsection6. 
(h) Bankcreditfacilitiesasperformatprovidedinbiddocuments. 

22. EachBidderisrequiredtosubmiton-linethescannedcopyofotherdocumentsmentionedinclause12.2ofITB. 
23. ABidder shall notbe permitted to bidfor worksinthe Division/Circle responsible for award and executionof 

contractsinwhichhisorhisspouse’snearrelatives(definedasfirstbloodrelations,andtheirspouses) isposted in any 
capacity of RED or as an officer in any capacity between the grades of Superintending Engineer and Junior 
Engineer (both inclusive) Bidder shall also submit an affidavit clearly mentioning the names and designation of 
relatives working in any capacity in the Division / Circle of RED. 

24. Any retired Gazetted officer (retired within two years) from any state/Central Government is not allowed to 
workintheContractorestablishment withoutGovernmentpermission. Thiscontractisliabletobe cancelledif either 
the Contractor or any of his employees is found any time to be such a person who had not obtained the 
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permissionoftheGovernmentasaforesaidbeforesubmissionofthetenderorengagementinthe Contractor’s service. 
25. Bid documentsand other detailsconsistingofqualificationinformationand eligibilitycriteria of Bidders, plans, 

specifications,drawings,thescheduleofquantitiesofthevariousclassesofworktobedoneandthesetofterms & 
conditions of contract to be complied with by the Contractor can be downloaded from the website: 

https://etender.up.nic.in. 
26. AnyBidder who is punished byany Honorable court for anycriminal activityis not allowed to participate in the 

bidding process. 
27. AnyBidderwhoisregisteredwiththeanybarcouncilisnotallowedtoparticipateinthebiddingprocess. 
28. ConditionalBidwillnotbeaccepted. 
29. Theundersignedofficerisfullyempoweredtorejectoracceptanyonebidorallbidwithoutassigningany reason or notice. 
30. The Bidder is required to register his labour in the labour department withina week from the date of receiving the 

letter of start of work. 
31. EachBidderisrequiredtoquotehisrate on-lineintheattachedBOQ. 
32. TheGONos.3385/86-2015-292/2015dated15.10.2015,3821/86-2015-292/2015dated21.11.2015,2799/86- 

2016-292/2015dated12.09.2016,3209/86-2016-127/2015dated18.11.2016,336/86-2020-52(SA)/2019TCdated 
24.02.2019,1345/86-2019-292/2015dated15.07.2019,2146/86-2020-52(SA)/2019TCdated30.09.2019, 
115/86-2020-52(SA)/2019TCdated15.01.2020,115(1)/86-2020-52(SA)/2019TCdated15.01.2020,847/86-2020- 
52(SA)/2019TC dated 06.06.2020,990/86-2020-52(SA)/2019TC dated 23.06.2020, 1360/86-2020- 
52(SA)/2019TC dated 05.08.2020,2470/86-2020-52(SA)/2019TC dated 31.12.2020,254/86-2021- 
52(SA)/2019TCdated05.02.2021,1063/86-2021-52(SA)/2019TCdated09.08.2021issuedbyUPMining 
Department as amended time to time will be enforced for Royalty deductions. 

33. TheGONo2474/62-3-09-88RE/06dated14.07.2009issuedbyUPREDwillbeapplicabletotheContractor. 
34. RelevantclausesoftheGONo2466/92-1-2018-65M/2014dated30.07.2018issuedbyUPREDwillbe applicable to the 

contractor. 
35. AnycircularorinstructionissuedbyNationalGreenTribunalwillbeapplicabletotheContractor. 
36. After issue of Notice to Proceed with the Work, the Contractor will submit the name of the labourers to be 

employed at the concerned work site registered by labour Department. 
37. Any change of technical personnel of the Contractor is subjected to the Employer consent during theconstruction 

period. 
38. All notices and letters sent to e-mail given bythe Bidder and SMS on registered cellphone of the Bidder will be 

presumed that has been received by the Bidder. 
39. Other details can be seen in the bidding documents. The Employer shall not be held liable for any delays due to 

system failure beyond its control. Even though the system will attempt to notify the Bidders of any bid updates, 
the Employer shall not be liable for any information not received by the Bidder. It is the Bidders’ responsibility 
to verify the website for the latest information related to the tender. 

40. All affidavits must bear the NIT number as well as name of work for which bid is submitted otherwise it will be 
treated as fictitious also any affidavit issued before start of tender process will not be accepted. 

 
 

 
SuperintendingEngineer,RED, 
VINDHYACHAL MIRZAPUR 

 

Address:PUTLI GHAR MIRZAPUR 
(DesignationandaddressofAuthorityinvitingbids) 
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Section 2 

InstructionstoBidders 

Tableof Clauses 

 
Clause A. General Clause D. On-lineSubmissionofBids 

1 ScopeofBid 18 Biddingthroughetendering 

2 SourceofFunds 19 Electronicsubmissionofbids 

3 EligibleBidders 20 DeadlineforSubmissionofBids 

4 Qualificationofthe Bidder 21 Modification/Withdrawal/LateBids 

5 OneBidperBidder  E.on-lineBidOpening 

6 CostofBidding 22 BidOpening 
7 SiteVisit 23 Processtobe Confidential 

 B. Bidding Documents
 andEvaluation 

24 ClarificationofBidsandContracting the 
Employer 

8 ContentofBiddingDocuments 25 Examinationofbids 
andDeterminationofresponsiveness 

9 ClarificationofBiddingDocuments 
andprebidmeetings 

26 EvaluationandComparisonof Bids 

10 AmendmentofBiddingDocuments 27 PricePreference 

 C. PreparationofBids  F. AwardofContract 

11 LanguageofBid 28 AwardCriteria 

12 DocumentsComprisingtheBid 29 Employer'sRighttoAcceptanyBid 
andtoRejectanyorallBids 

13 BidPrices 30 NotificationofAward 

14 CurrenciesofBidandPayment 31 PerformanceSecurity 

15 BidValidity 32 Advances 

16 EarnestMoney/BidSecurity 33 CorruptorFraudulentPractices 

17 AlternativeProposalsbyBidders   

    



RED-T-2 

17 

 

 

 
 
 
 
 

 
1. ScopeofBid 

InstructionstoBidders(ITB) 

A. General 

 
 The Employer as defined inthe Appendixto ITB invites bids for the constructionofWorks as described inthese 

documents and referred to as “the works”. The name and identification number of the works is provided in the 
Appendix to ITB. The Bidders may submit bids for any or all of the works detailed in the table given in the 
Notice Inviting Tender. Bid for each work should be submitted separately. 

 
 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in 

Contract. 

 
 Throughout these documents, the terms “bid” and “tender” and their derivatives (Bidder/ tenderer, bid/ tender, 

bidding/ tendering, etc.) are synonymous. 

 
2 SourceofFunds 

 
 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake the works of 

construction roads and Building works. 

 
3. EligibleBidders 

 
 Invitation for bids is open to all Bidders (Contractor) registered with Rural Engineering Department (UP) in 

Categories A/B or C as the case may be or as defined in the Appendix of ITB. 
 

 Bidders shall not be declared in-eligible for corrupt and fraudulent practices or declared as Debar or Blacklisted 
by the Central Government, the State Government or any public undertaking, autonomous body, authority by 
whatever name called under the Central or the State Government 

 
 Any bidder who is punished by any Honourable court for criminal activity is not allowed to participate in the 

bidding process or involved in the organised crime or gangster activities or Mafia or Gunda or Anti-Social 
activities are strictly prohibited to participate in the bidding process. If it is establishedat any time that any bidder 
has criminal record, his bid shall be automatically cancelled. 

 
 The Bidder has to be produced character Certificate (T-4), Solvency Certificate (T-5) issued by the competent 

authority in true copies of original with bid document and originals is to be produced and verified before 
acceptance of bid, Self-Declaration Affidavit (T-6) on Rs.100.00 Non-Judicial Stamp paper (on the prescribed 
proforma which is attached with the bid document) etc. 

 
 Any Bidder who is an Advocate and Registered with any Bar Council shall not be allowed to participate in the 

bidding. If it is established that the Contractor is registered with any bar council, his bid shall be automatically 
cancelled. 

 
4. Qualificationofthe Bidder 

 
 All Bidders shall provide in Section 3, Forms of Bid and Qualification information in the form of affidavit on 

100 Rupeesnon-judicialstamp paper (withallcolumn filled up onlyattached writtenform will notbeaccepted), 
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apreliminarydescriptionoftheproposedworkmethodandschedule,includingdrawingsandcharts,as necessary. 

 
 BiddershouldhavevalidregistrationwithEmployeesProvidentFundorganizationunderEPFand Miscellaneous 

Provisions Act, 1952. 

 
 All Bidders shall include thefollowing information and documentswith their bids in Section 3, 

QualificationInformation unless otherwise stated in the Appendix to ITB: 

(a) Copies of documents defining the constitution or legal status, place of registration, and principal place of business; 
written power of attorney of the signatory of the Bid to commit the Bidder. 

(b) Totalmonetaryvalueofcivilconstructionworksperformedforeachofthelastfiveyears. 

(c) Experience in works of a similar nature and size for each of the last five years, and details of works in progress or 
contractually committed with certificates from the concerned officer of the rank of Executive Engineer orequivalent. 

(d) Evidenceofownershipof majoritemsofconstructionequipmentnamedinClause4.4B(b)(i)ofITBorevidenceof 
arrangement of possessing them on hire/lease/buying as defined therein. 

(e) Details of the technical personnel proposed to be employed for the Contract having the qualifications defined in 
Clause 4.4 B (b) (ii) of ITB for the construction. 

(f) Reportson the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past 
any three years of last five years 

(g) Anundertaking that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the 
Appendix to ITB) of the contract price of works, during the implementation of the works. 

(h) Evidenceof access to line(s) of credit and availability of other financial resources/ facilities (10 per cent of the 
contractvalue notlessthan Amountindicated inAppendixto ITB) certified bybanker (thecertificate beingnot more than 
3 months old.) 

(i) Authority to seek references from the Bidder's bankers; Authority to seek references on the Bidder letter head will 
not be accepted. 

(j) Information regarding any litigation or arbitration during the last five years in which the Bidder is involved, the 
parties concerned, the disputed amount, and the matter. 

(k) Proposal for subcontracting the components of the works for construction/ Up gradation aggregating not more than 
25% of the contract price: - and 

(l) The proposed methodology and programme of construction, backed with equipment and material planning and 
deployment,dulysupported withbroadcalculationsandQualityManagementPlanproposedtobeadopted,justifying their 
capability of execution and completion of the work as per technical specifications and within the stipulated period of 
completion also including cash inflow chart and funds required at different stage of works. 

NB:-ContractValueisthesumofconstructioncostandmaintenancecost(ifany)excludingGST 
 Bidsfromjointventurearenotallowed. 

 
 AToqualifyforawardoftheContract,eachBiddershouldhaveinthelastfiveyears: 

a) Achieved in any one year a minimum financial turnover (as certified by Chartered Accountant, and at least 50% 
ofwhichisfromCivilEngineeringconstructionworks)volumeofconstructionworkofatleasttheamountequal to the 
estimated cost of works for which bid has been invited. The turnover will be indexed at the rate of 8 per cent per 
year. 

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of the 
estimated cost of work for which the bid is invited, or such higher amount as may be specified in the Appendixto 
ITB. 
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4.4B (a)EachBiddermustproduce: 
(i) PANCardofFirm/companyorcontractor. 

(ii) Anaffidavitthattheinformationfurnished withthebiddocumentsiscorrectinall respectsexactlyinthe format 
provided with the bid documents; and 

(ii)SuchothercertificatesasdefinedintheAppendixtoITB. 

Failuretoproducetherequiredcertificatesshallmakethebidnon-responsive. 

(b) EachBiddermustdemonstrate: 

(i) Availabilityfor construction work, of the owned, key equipment required as stated in the Appendix to 
ITB including equipment’s required for establishing field laboratory to perform mandatory tests, and those 
stated in the Appendix to ITB. 

(ii) AvailabilityoftechnicalpersonnelrequiredforconstructionworkasstatedintheAppendixtoITB. 

(iii) Liquid assets and /or credit facilities, net of other contractual commitments and exclusive of any 
advance payments which may be made under the Contract, of not less than the amount specified in the 
Appendix to ITB. 

 
(c) TheBiddermustnothave hisorhisspousenearrelativespostedinanycapacitywithinCircle/Division: 

(i) The near relations (defined as first blood relations, and their spouses, of the Bidder or the Bidder’s 
spouses) of persons listed in the Appendix to ITB. 

(ii) WithoutGovernmentpermission,anyperson who isretiredasgazettedofficer withinthe lasttwo yearsof the 
rank and from the departments listed in the Appendix to ITB. 

 .CToqualifyfor a package ofcontracts made up of this and other contracts for whichbids are invited inthe Notice 
Inviting Tender, the Bidder must demonstrate having experience and resources sufficient to meet the aggregateof 
the qualifying criteria for the individual contracts. 

 
Important: - If any bidder is bidding more than one package/Lot in the Notice Inviting Tender the bidder must 
informin writingto the Tender Inviting Authorityat the time or before the openingoftechnical bid about one of the 
following two options failing which the Tender Inviting Authority will act as follow. 

 
Financialbidsofallqualifyingbiddersmaybe opened,andbidsarrangedinorder withthatpackage/Lots where the 
difference between potential L-1 and potential L-2 is the greatest followed by the one in which it is next greatest 
and so on. L-1 will be awarded packages/Lots till his bid capacity is exhausted. The process will be repeated for 
the remaining packages based on difference between earlier potential L-2 (now potential L-1) and earlier 
potential L-3 (now potential L-2) values etc. 

 
Qualification criteria will be applied to the individual contracts with combined evaluation methodology. If L1 
bidder isnot qualifying due to lack ofbid capacityinremaining bids, then L2 maybe considered ifthe variation 
between L1 and L2 is within a reasonable 5 % and bid amount is acceptable by the authority otherwise tender 
will be re-invited. 

 
 Sub-Contractors experience and resources shall not be taken into account in determining the Bidder’scompliance 

with the qualifying criteria except to the extent stated in 4.4 A above. 

 
 Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity for 

construction work is equal to or more than the total bid value (Bidder’s Tendered Value). The available bid 
capacity will be calculated as under: 

AssessedAvailableBidcapacity=(A*N*M-B) 



RED-T-2 

20 

 

 

Where 

A=MaximumvalueofTurnOverinanyoneyearduringthelastfiveyearsascertifiedbyChartered Accountant (updated to 
theprice levelofthelast year atthe rate of8 per cent ayear) takinginto accountthe completed as well as works 
in progress in which there should be at least 50% Civil Engineering works. 

N=Numberofyearsprescribedforcompletionofthe works forwhichbidsareinvited(periodupto6 months to be taken as 
half-year and more than 6 months as one year). 

M=Mistaken2.5 

B =Value, at the current price level, of existing commitments and on-going works to be completed during the 
period of completion of the works for which bids are invited. 

 
Note:The statements showing the value of existing commitments and on-going works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the Engineer in charge, 
not below the rank of an Executive Engineer or equivalent. 

 
 EventhoughtheBiddersmeettheabovequalifyingcriteria,theyaresubjecttobedisqualifiediftheyhave: 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in 
proof of the qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate 
delays in completion, litigation history, or financial failures etc. 

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices 
and could not furnish rational justification for it to the Employer. 

 
5 OneBidper Bidder 

 
 Each Bidder shall submit only one Bid for one work.A Bidder who submits more than one Bid will cause 

theproposals with the Bidder's participation to be disqualified. 

 
6. Costof Bidding 

 
 The Bidder shallbear allcostsassociated withthepreparationand submissionofhisBid,and the Employer will, in no 

case, be responsible or liable for those costs. 

7. SiteVisit 

 
 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with 

the Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all 
information that may be necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the Bidder's own expense.He may contact the person whose 
contact details are given in the Appendix to ITB. 

 

B. Bidding Documents 
8. ContentofBiddingDocuments 

 
 Theset of bidding documents comprises the documents listed below, and addenda issued in accordance with 

Clause 10 of ITB. 

1NoticeInvitingTender 

2. InstructionstoBidders 
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3. QualificationInformation 

4. Conditions of Contract (Part I General Conditions of Contract, and Contract Data: Part II Special Conditions 
of contract) 

5. Specifications 

6. Drawings 

7. BillofQuantities 

8. FormofBid 

9. FormofAcceptance,FormofAgreement,andIssueofNoticetoProceedwiththework,formof unconditional Bank 
Guarantee. 

 
 The bid document is available on-line on the website https://etender.up.nic.in.The bid document can be 

downloaded free of cost; however, the Bidder is required to deposit towards the cost of Bid Document (non- 
refundable) as per column 6 of NIT in the account of UP e-tender online Account- through e-tender portal 
byInternet Banking only. All concerned please note that the bidding process will not move onward if the 
BidDocument’s Cost (Tender Fee) is not paid through e-tender portal. 

 
 The Bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms 

and specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the Bidder’s own risk. Pursuant to clause 25 hereof, bids, which are 
not substantially responsive to the requirements of the Bid Documents, shall be rejected. 

 
9. ClarificationofBiddingDocumentsandPre-BidMeeting 

 
 Theelectronicbidding system providesfor on-line clarification. Aprospective Bidder requiringanyclarification 

about the bidding documents may notify on-line the Authority inviting the bid. The Authority inviting bid will 
respond to any request (s) for clarification received earlier than 10 days prior to the deadline for submission of 
bids. Description of clarification sought and the response of the Authority inviting the bid will be uploaded for 
information of the public or other Bidders without identifying the source of request for clarification. 

 
 Ifa pre-bid meetingis to be held, the Bidder or hisauthorised representative is advised to attend it. Itsdate, time 

and address are given in the Appendix to ITB. 

 
 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at 

that stage. 

 
 The Bidder isrequested to submitanyquestionsin writingor by emailso asto reachthe Employer notlater than one 

week before the meeting. 

 
 Minutes of the meeting, including the text of the questions raised (without identifying the source of the enquiry) 

and the responses given will be uploaded for information of the public or otherBidders. Any modifications ofthe 
bidding documents listed in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and 
not through the minutes of the pre-bid meeting. 

 
 Non-attendanceatthepre-bidmeetingwillnotbeacausefordisqualificationofaBidder. 

 
10. AmendmentofBiddingDocuments 
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 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing on-line 

corrigendum. The corrigendum will appear on the web page of the website https://etender.up.nic.inunder 

the “Latest Corrigendum” and e-mail notification is also automatically sent to those Bidders who have movedhis 
tender to their “My tenders” area. 

 
 Any addendum thus issued shall be part of the bidding documents and shall be deemed to have been 

communicated to all the Bidders who have moved his tender to their “MyTenders” area.In case anyaddendum/ 
Corrigendum, the system will automatically send e-mail to all Bidders who have downloaded the bidding 
document. 

 
 To give prospective Bidders reasonable time in which to take an addendum into account in preparing their bids, 

the Employer shall extend, as necessary, the deadline for submission of bids, in accordance with Clause 20.2 of 
ITB. 

C. PreparationofBids 
 

11. LanguageofBid 

 
 AlldocumentsrelatingtotheBidshallbeinthelanguagespecifiedintheAppendixtoITB. 

 
12. DocumentsComprisingtheBid 

 
 TheBidsubmittedbytheBiddershallbeintwoseparateparts. 

 
PartIThisshallbenamedasTechnicalBidandshallcomprise of: 

 
I. FormofbidforPartIandIIofthebid,asperformatgiveninsection6(tobesubmittedonline). 

 
II. Cost of Bid Document (Tender Fee): - To be paid in the account of UP e-tender online Account- through e-

tender portal by Internet Banking only. All concerned please note that the bidding process will not 
moveonward if the Bid Document’s Cost (Tender Fee) is not paid through e-tender portal(Clause 8.2 of 
ITB). Proof of payment will only be generated when payment made through e-tender portal by 
InternetBanking. 

 
III. Bid Security (EMD): - To be paid in the account of UP e-tender online Account- through e-tender portal 

byInternet Banking only. All concerned please note that the bidding process will not move onward if the 
BidSecurity/EMD is not paid through e-tender portal as per clause 16.2 of ITB. Proof of payment will only 
begenerated when payment made through e-tender portal by Internet Banking. 

Uploadingofproofofpayment onon-lineisnotmandatory. 

IV. Authorizedaddressandcontactdetailsofthe Bidderhavingthefollowinginformation: 

Address of communication: 

TelephoneNo.(s): Office: 

Residence: 

MobileNo.: 

Facsimile(FAX)No.: 
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ElectronicMailIdentification(E-mailID): 

Qualificationinformation,supportingdocuments,scannedcopyoforiginalaffidavitandundertakingasspecified in 
Clause 4 of ITB. 

V. Undertakingthatthebidshallremainvalidfortheperiodspecifiedinclause15.1ofITB. 
VI. Anyotherinformation/documentsrequiredtobecompletedandsubmittedbyBidders,asspecifiedinthe Appendix to 

ITB, and 
VII. Scannedcopyoftheaffidavitaffirmingthatinformationhehasfurnishedinthebidiscorrecttothebestof knowledge and 

belief of the Bidder exactly as per format attached. 
VIII. Otherdocumentsasmentionedin12.2. 

PartII.Itshallbenamedas FinancialPartofBidandshallcompriseof: 

(i) FormofBidforPart-IIofthebidasspecifiedinSection6. 
(ii) PricedbillofquantitiesforitemsspecifiedinSection7. 

 
The documents and details mentioned in clause 12.1 above shall be submitted on-line on website 

https://etender.up.nic.inDetailsandprocessofon-line submissionofthetenderandrelevantdocumentsaregivenin the 

website mentioned above. The above are to be submitted in the manner as prescribed below: 
(a) Thefollowingdetailsshallbeenteredon-lineintheprescribedformats: 

(i) FormofbidforTechnicalQualificationPartIofthebid,asperformatgiveninSection6. 
(ii) FormofbidforFinancialPartIIofthebid,asperformatgiveninSection6.Theentryofrateswillbe percentage rate 

basis for the work shall be made by the Bidder online. 
(Ifoptionnotavailableon-line,scannedcopyofthePartIandPartIIshallbeuploaded.) 

 
TechnicalQualificationPartIbidwillconsistasper(b)scannedcopyuploadedon-line. 

(b) Scanned copies of the following documents shall be uploaded on the website https://etender.up.nic.inat the 

appropriate place in the PDF form. 
(i) Affidavitregardingcorrectnesscertificatesexactlyintheattachedformat{Clause4.4B(a)(ii)ofITB. 
(ii) Qualification information shall be furnished by the Contractor in affidavit form on a non-judicial stamp paper 

of Rs. 100/- only in section-3 (Each column and row of section-3 format must be filled up with supporting 
documents, scanned copy of original affidavit and undertaking as specified in Clause 4 of ITB. Attached word 
should notbe writtenintheformatotherwisebid maybedeclareddisqualified. 

(iii) Formofbid for Part I and II ofthe bid, as per format given insection6 (to be submitted online) and original at the 
time of agreement. (If option is not available on-line, scanned copy of Part I and Part II shall be uploaded). 

(iv) Self-attested copy of valid registration certificate of appropriate class in RED (Clause 3 of ITB), (In case offirm 
or Company Partners hip deed, Power of attorney issued registrar firms and society, Registration in company 
act etc. as per clause 4.2(a) of ITB. 

(v) Annual Turnover Certificate from Chartered Accountant for last five financial years with breakup of Civil 
Engineering works in each financial year (Clause 4.4A (a) and 4.2(b) of ITB). Along with complete auditor 
report (3CB and 3CD) at least of 3 years of last five years as per clause 4.2(f) of ITB. 

(vi) Similar nature of works executed certificate issued by ExecutiveEngineer {Clause 4.4 A (b) of ITB and 4.2(c)}. 
(vii) CopyofPANCardissuedbyIncomeTaxAuthorities(Clause4.4B(a)(i)ofITB). 
(viii) Affidavit for Machineries owned/brought on hire/ lease with proof of ownership, Affidavit from leaser and 

lease {Clause 4.4B (b) (i) of ITB and 4.2(d)} and original certificate at the time of agreement. 
(ix) Affidavit foravailabilityof technicalpersonnelforconstructions workwithproofofeducation,salarypayment etc. as 

per clause 4.4B (b) (ii) and 4.2(e) of ITB and original certificate at the time of agreement. 
(x) An affidavit that the Bidder will be able to invest a minimum of cash up to the percentage (defined in the 

Appendix to ITB) of the contract price of works, during the implementation of the works as per clause 4.2(g)of 
ITB. 
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(xi) Scanned copy of bank credit facilities as performat provided in bid documents and originalcertificate at thetime 
of agreement as per clause 4.4B (b) (iii) and 4.2(h) of ITB. 

(xii) Scanned copy of authority to seek references from the Bidder bankers on attached format in bid documents as 
per clause 4.2(i) of ITB. and original certificate at the time of agreement. 

(xiii) AffidavitfromBidderforinformation regardinglitigationorarbitration during thelastfiveyears andabout proposal 
for sub-contracting as per clause 4.2(j) and(k) of ITB and original at the time of agreement. 

(xiv) Proposedmethodologyandprogramme,cashinflowetc.asperclause4.2(l)ofITB. 
(xv) Each Bidderis requiredto furnish an affidaviton asinglenon-judicialstamppaperof Rs.10/.Andoriginal affidavit 

at the time of agreement as per clause 4.4B(c) (i) and (ii) of ITB. 
(a) The Bidder must not have any his or his spouse near relative posted in any capacity in Circle/ 

Division who award the work. The near relations (defined as first blood relations, and their 
spouses, of the Bidder or the Bidder’s spouse) of persons listed in the Appendix to ITB. 

(b) Without Government permission, any person who is retired as gazetted officer within the last 
two years of the rank and from the departments listed in the Appendix to ITB. 

(xvi) On-goingworksinhand(Clause4.4ofITB). 
(xvii) Bidsfortheworksubmittedbutnotfinalized.(Clause4.4ofITB) 
(xviii) Self-attestedcopyofvalidRED-T-4CharactercertificateissuedbyDM/Collector. 
(xix) Self-attestedcopyofvalidRED-T-5SolvencycertificateissuedbyDM/Collector. 
(xx) An affidavit on Format RES-T-6 on a single non-judicial stamp paper of Rs. 100/- and original affidavit atthe 

time of agreement. 
(xxi) AnaffidavitthatBidisvalidfor90daysandBidderhasneithercriminalrecordnorregisteredinanybar council on non-

judicial stamp paper of Rs. 10/- and original affidavit at the time of agreement. 
(xxii) Self-attestedcopyofGSTregistrationcertificateofContractor/Firm/Company. 
(xxiii) Self-attestedcopyofLabourregistrationcertificateofContractor/Firm/CompanyissuedbyLabour department. 
(xxiv) Self-attestedcopyofEPFregistrationcertificateissuedbyEPFauthority. 
(xxv) Authorize address of the Bidder: email-id, mobile no, fax no. and contact address of residence and office 

written on his letter pad. sms on mobile or registered letter sent to Bidder will be presumed that it has been 
received to Bidder if the same are delivered electronically. 

(xxvi) AnyotherdocumentsasspecifiedintheBidDataSheet. 

 
(c) SubmissionofOriginalDocuments:Thebiddersarerequiredtosubmitthefollowingdocumentatthetimeof signing of the 

Contract Bond 

 
(i) Affidavitregardingcorrectnessofinformationfurnishedwithbidasper-provisionsofClause4.4(B)(a) 

(ii) ofITBwiththeofficespecifiedintheBidDataSheet, 
(ii) Self-attestedbididsheetgeneratedwhenthebidsuccessfullysubmittedbythebidder. 

 
Original documents must match the scanned copies submitted along with the bids online.In case, of 
anydiscrepancy in this respect, it will be treated as miss-representation by the Bidder.Such Bidder shall be 
liableto be debarred for participating in bids for five years. 

 
EmployerOffice:- SUPRINTENDING/EXECUTIVEENGINEER,RURALENGINEERINGDEPARTMENT 

ofConcernedCircle/Divisionasthecasemaybe. 

 
(d) FormofbidforFinancialPart II of the bid willconsistof the following. 

 
(i) Formofbid partII ofthebid,asper formatgiveninsection 6 (tobesubmitted online) and originalatthetimeof 

agreement. (If option not available on-line, scanned copy of the Part I and Part II shall be uploaded.) 
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(ii) PricedBillofQuantity.Theentryofrates willbepercentagerate basisfor theworkshallbemadebythe Bidder on line. 

 
12.3 Thefollowingdocuments,whicharenotsubmittedwiththebid,willbedeemedtobepartofthe bid. 

 

Section Particulars 
 

 
1 NoticeinvitingTender. 

2 InstructiontotheBidderswithAppendixtoITB 

3. ConditionsofContractGeneral,Special 

4. ContractData 

5. Specifications 

6. Drawings 

7. Formats 

 
13 BidPrices 

 
 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, based on the priced Bill of 

Quantities submitted by the Bidder on line. 

 
 The Bidder shall make on-line entries to fill the Percentage Rate in Bill of Quantities as specified in the 

Appendix to ITB; only the same option is allowed to all the Bidders. 

Percentage Rate Method requires the Bidder to quote a percentage above / below/ at par of the schedule of rates 
specified in the Appendix to ITB. 

 
 While quoting rates, the GST component shall not be added in rates, while all other duties, taxes, royalties and 

other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, 
prices and total bid price submitted bythe bidder. GST will be paid extra as applicable as per latest Government 
order. 

 
 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject 

to adjustment. 

 
14. CurrenciesofBidandPayments 

 
 TheunitratesandthepricesshallbequotedbytheBidderentirelyinIndianRupees. 

 
15. BidValidity 

 
 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in Bid 

document.A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

 
 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

Bidders may extend the period of validity for a specified additional period. The request and the Bidders’ 
responses shall be made in writing or by e-mail. A Bidder may refuse the request without forfeiting his Earnest 
Money.A Bidderagreeing tothe requestwillnot be permittedto modify hisbid butwill be requiredtoextend 
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the validity of his earnest money for a period of the extension, and in compliancewith Clause 16 of ITB in 
allaspects. 

16. EarnestMoney/BidSecurity 

 
 TheBiddershallfurnish,aspartoftheBid,EarnestMoney,intheamountspecifiedintheAppendixtoITB. 

 
 The Earnest Money/Bid Security shall, be deposited in the Govt. Account of UP e-tender online Account-

through e-tender portal by Internet Banking only. All concerned please note that the bidding process 
willnot move onward if the Bid Security (EMD) is not paid through e-tender portal by Internet 
Banking.Other forms of Earnest Money are not acceptable to the Employer. 

 
 Anybidnotaccompanied byanacceptableEarnestMoneyshallberejectedbytheEmployerasnon-responsive. 

 
 TheEarnestMoneyofunsuccessful Bidderswillbereturned whenthecontracthasbeensignedbythe successful Bidder. 

 
 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Performance Security. 

 
 TheEarnestMoney/Bid securityofnon-responsiveBidder willbereturned after uploading oftechnical appraisal 

result on tender website portal https://etender.up.nic.in. 

 
 TheEarnestMoneymaybe forfeited: 

 
a) iftheBidderwithdrawstheBidafterbidopening(technicalbid)duringtheperiodofBidvalidity. 

b) inthecaseofasuccessfulBidder,iftheBidderfailswithinthespecifiedtimelimit to 

i. SigntheAgreement;and/or 

ii. FurnishtherequiredPerformanceSecurity. 

17. AlternativeProposalsbyBidders 

 
Any alternative proposal in the specifications or Drawings or Design other than bid document submitted by the 
Bidder shall not be accepted. 

D. On-lineSubmissionofBids 

18. BiddingthroughE-TenderingSystem: 

 The bidding under this contract is electronic bid submission through website https://etender.up.nic.in. 

Detailed guidelines for viewing bids and submission of on-line bids are given on the website.The Invitation for 
Bids is published on this website. Any citizen or prospective Bidder can log-on to this website and view the 
Invitation for Bids and can view the details of works for which bids are invited. The prospective Bidder can 
submit bids on line; however, the Bidder is required to have enrolment/registration in the website and should 
have validDigitalSignatureCertificate(DSC)inthe formofsmartcard/e-token.TheDSCcanbeobtainedfrom any 

authorised certifying agencies. The Bidder should register in the web site https://etender.up.nic.in.in using 

the relevant option available. Then the Digital Signature registration has to be done with the e-token, after 
logging into the site. After this, the Bidder can login the site through the secured login by entering the password 
of the e-token and the user id/ password chosen during registration. 

After getting the bid schedules, the Bidder should go through them carefully and then submit the documents as 
asked, otherwise, the bid will be rejected. 
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 The completed bid comprising of documents indicated in ITB clause 12, should be uploaded on the websitegiven 
above through e-tendering along with scanned copies of requisite certificates as are mentioned in different 
sections in the bidding document and scanned copies of the Bid Document. 

19. ElectronicSubmissionof Bids: 

 The Bidder shall submit on-line two separate files.Part I, marked as Part I: Technical Qualification Part and Part 
II; marked as Part II:Financial Part.The above files will have markings as given in the Bid Data Sheet. 

 The contents of the Technical Qualification and Financial bid shall be as specified in clause 12 of the ITB.All the 
documents are required to be signed digitally by the Bidder. After electronic on-line bid submission, the system 
generates a unique bid identification number which is time stamped. This shall be treated as acknowledgement 
of bid submission. 

 
20. DeadlineforSubmissionof Bids 

 
 Complete Bids in two parts as per clause 19 above must be submitted by theBidder on-line not later than the date 

and time indicated in the Appendix to ITB. 

 
 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 

Clause 10.3 of ITB, in which case all rights and obligations of theEmployer and the Bidders previously subject 
to the original deadline will then be subject to the new deadline. 

 
 Any corrigendum for extension in deadline for submission of bid shall be uploaded by the Employer on website 

withintime, ifanycorrigendum for extension indeadline for submissionofbid not up loaded on web site within 
time will not be accepted in any case. 

 
21. Modification/Withdrawal/LateBids 

 
 The electronic bidding system would not allow any late submission of bids after due date and time as per server 

time. 
 Bidders may modify their bids by uploading their request for modification before the deadline for submission of 

bids.For this, the Bidder need not make any additional payment towards the cost of tender document. For bid 
modification and consequential re-submission, the Bidder is not required to withdraw his bid submitted earlier. 
The last modified bid submitted bythe Bidder within the bid submission time shall be considered as the bid. For 
this purpose, modification/withdrawal by other means will not be accepted. In on-line systemof bid submission, 
the modification and consequential re-submission of bids is allowed any number of times. The Bidders may 
withdraw his bid by uploading their request before the deadline for submission of bids; however, if the bid is 
withdrawn, the re-submission of the bid is not allowed. 

 
 Nobidshallbemodifiedorwithdrawnafterthedeadlineofsubmissionofbids. 

 
 Withdrawal or modification of a bid after opening of Technical bid is not allowed it may result the forfeiture of 

bid security. 

E. On-lineBidOpeningandEvaluation 
22. Bid Opening 

 
 The Employer inviting the bids, or its authorized representative will open the bids on-line and this could be 

viewed by the Bidders also on-line. In the event of the specified date for the Opening of bids being declared as 
holiday for the Employer, the Bids will be opened at the appointed time and location on the next working day. 
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 ThefilecontainingthePart-Iofthebid willbeopenedfirst. 

 
 In all cases, the amount of Bid Security, cost of bid documents, and the validity of the bid shall be scrutinized 

first and thereafter, the Bidders’ names and such other details as the Employer mayconsider appropriate, will be 
notified as Part-I bid opening summary by the Authority inviting bids at the on-line opening. A separate 
electronic summary of the opening is generated and kept on-line. 

 
 The Employer will also prepare minutes of the Bid opening, including the information disclosed in accordance 

with Clause 22.3 of ITB and upload the same for viewing online. 

 
 Evaluation of the technical bids with respect to bid security, qualification information and other information 

furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed within five 
working days of the date of bid opening, and a list will be drawn up of the responsive bids whose financial bids 
are eligible for consideration. 

 
 The result of evaluation of Part-I of the Bids shall be made public on e-procurement systems following which 

there will be a period of five working days during which any Bidder may submit complaint which shall be 
considered for resolution before opening Part-II of the bid. 

 
 Complaintofthe anyBidder receivedeither on-lineoroff-lineafter fiveworkingdaysofuploadingoftheresult of 

technical appraisal on website will not be entertained in any case. 

 
 Any complaint other than the Bidder will neither be entertained, nor will it cause to detain the e-procurement 

process. 
 

 The Employer shall inform the Bidders electronically who have qualified during evaluation of Part I (technical 
bid) of bids, of the date, time of on-line opening of Part II (financial bid) of the bid, if the specified date of 
opening of financial bid is changed.In the event of the specified date being declared as holiday for the Employer, 
the bids will be opened at the appointed time and location on the next working day. 

 
 Part IIofbids ofonlythose Bidders will be opened on-line, who have qualified inPart I ofthe bid. The Bidders’ 

names, the Bid prices, the total amount of each bid, and such other details as the Employer may consider 
appropriate will be notified on-line by the Employer at the time of bid opening. 

 
 The Employer shallpreparetheminutesofthe on-line openingofPart-IIFinancialBids oftheBidsand upload the 

same for viewing online. 

 
23. ProcesstobeConfidential 

 
 Informationrelating to the examination, clarification, evaluation, and comparison of bids and recommendations 

for the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with 
such process until the award to the successful Bidder has been announced. Any attempt by a Bidder to influence 
the Employer’s processing of bids or award decisions may result in the rejection of his Bid. 

 
24. ClarificationofBidsandContactingtheEmployer 

 
 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the 

time the contract is awarded. 

 
 Anyattempt by the Bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision 

may result in the rejection of his bid. 
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25. ExaminationofBidsandDeterminationofresponsiveness 

 
 During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is accompanied by the required 
securities; and (d) is substantially responsive to the requirements of the bidding documents. During the detailed 
evaluation of the “Part-II of Bids”, the responsiveness of the bids will be further determined with respect to the 
remaining bid conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

 
 Asubstantiallyresponsive “FinancialBid” isone thatconformsto allthe terms,conditions,and specificationsof the 

bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any 
substantial way, inconsistent with the bidding documents, the Employer’s rights, or the Bidder’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Bidders 
presenting substantially responsive bids. 

 
 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may notsubsequently 

be made responsive by correction or withdrawal of the nonconforming deviation or reservation. 

 
26. EvaluationandComparisonofBids 

 
 The Employer will evaluate and compare only the bids determined to be substantially responsive in accordance 

with Clause 25 of ITB. 

 
 In evaluating the bids, the Employer will determine for each Bid, the evaluated Bid price by adjusting the bid 

price through making an appropriate adjustment for any other acceptable variation, deviations or price 
modifications offered in accordance with sub-clause 21 of ITB. 

 
 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of 

work to be performed under the contract, theEmployer may require the Bidder to produce detailed price analyses for anyor 
all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed.After evaluation of the price analyses, the Employer may require that the amount of the performance 
securityset forth inClause 31 ofITB be increased at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the Contract. The amount of the 
increased performance security shall be the sole discretion of theEmployer, which shall be final, binding, and conclusive 
on the Bidder. Seriously unbalanced bid may be rejected if the Bidder fails to produce detailed price analysis. 

27. PricePreference 

 
 TherewillbenopricepreferencetoanyBidder. 

 

F. AwardofContract 
28. AwardCriteria 

 
 SubjecttoClause30ofITB,theEmployerwillawardtheContracttotheBidderwhoseBidhasbeendetermined: 

i. To be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid price, 
providedthatsuchBidder has beendeterminedtobe(a)eligibleinaccordance withtheprovisionsofClause3of ITB, and 
(b) qualified in accordance with the provisions of Clause 4 of ITB; along with the clause 26.3 of ITB and 
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ii. To be within the available bid capacityadjusted to account for his bid price which is evaluated the lowest in any 
work opened earlier than the one under consideration. 

29. Employer’sRightto acceptanyBidandto rejectanyorall Bids 

 Notwithstanding Clause 28 above, the Employer reserves the right to accept or reject any Bid, and to cancel the 
bidding process and reject all bids, at any time prior to the award of Contract, without thereby incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Employer’s action. 

 
30. NotificationofAwardandSigningofAgreement. 

 
 The Bidder whose Bid has beenaccepted will be notified of the award bythe Employer prior to expirationofthe 

bid validity period by e-mail or facsimile or by other means of communications confirmed by registered letter. 
This letter (hereinafter and in the Part I General Conditionsof Contract called the “Letter ofAcceptance”) will 
state the sum that the Employer will pay to the Contractor in consideration of the execution, completion, and 
maintenance (if any) of the Works, by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). The letter of acceptance sent to Bidder by e-mail shall be treated as 
received. 

 
 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

Performance security in accordance with the provisions of Clause 31. 

 
 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and the successful Bidder in case of proprietorship firm and in case of Partnership firm 
the registered authorised person will sign and in case of company the authorised Director will sign after the 
performance security is furnished. 

 
 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notifythe 

other Bidders that their Bids have been declared unsuccessful. 

 
31. PerformanceSecurity 

 
 Within 10 (ten) days after receipt of the Letter of Acceptance, the successfulBidder shall deliver to the 

EmployeraPerformance Security {(5%) five percent or as per latest GO}of the Contract Price for the period of 
as mentioned in appendix to ITB and the time for completion of works plus additional security for unbalanced 
Bids in accordance with Clauses 26.3 of ITB and Clause 46 Part I General Conditions of Contract and sign the 
contract. 

 
 The performance security shall be either in the form of a Bank Guarantee or Fixed Deposit Receipts from a 

Schedule Commercial Bank pledged in favour of Employer as indicated in Appendix to ITB. 

 
 Failure of the successful Bidder to comply with the requirements of Clause 31.1. Shall constitute sufficient 

grounds for cancellation of the award and forfeiture of the Earnest Money.He will also be debarred from 
participating in bids for one year. 

 
32. Advances: 

 
IfEmployerfeelsnecessary,he willprovidemobilizationadvancesandadvanceagainstsecurityofequipmentas provided in 
Part I General Condition of Contract, but it will be on the discretion of Employer. 

 
34. CorruptorFraudulentPractices 
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 The Employer requires the Bidders/Contractors to strictlyobserve the laws against fraud and corruption in force 

in India, namely, Prevention of Corruption Act, 1988. 

 
 It is required that each Bidder/Contractor (including their respective officers, employees, and sub-Contractors) 

adhere to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or 
corruption or coercion or collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract. 

 
 The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during theContract 
execution: 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise, or 

give to anyemployee ofthe Employer involved inthe Tender process or executionofthe Contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to obtainin 
exchange any advantage of any kind whatsoever during the Tender process or during the executionof 
the Contract. 

 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications,subsidiarycontracts,submissionor non-submissionofbidsor anyother actionsto restrict 
competitiveness or to cartelize in the bidding process. 

 
(c) The Bidder(s)/Contractor(s) willnotcommitanyoffence under therelevantIPC/CRPC Act. Further the 

Bidder(s)/Contractor(s) will not use improperly, (for the purpose of competition or personal gain), or 
pass on to others, any information or documents provided by the Employer as part of the business 
relationship, regardingplans, technical proposals, and businessdetails, includinginformationcontained or 
transmitted electronically. 

 
 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be anaccessory 

to such offences. 

 
 The Bidder(s)/Contractor(s) will not, directlyor throughany other personor firmindulge inFraudulent Practice, 

which meansa willful misrepresentationor omissionoffacts or submissionoffake/forged documentsinorder to 
induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing 
damage to justified interest of others and/or to influence the procurement process to the detriment of the 
Government interests. And this includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid process at artificial non-competitive levels and to deprive the Employer of the benefits 
of free and open competition. 

 
 TheBidder(s)/Contractor(s)willnot,directlyor throughanyother personor firmuseCoercivePractices(means 

theactofobtainingsomething,compellinganaction,orinfluencingadecisionthroughintimidation,threatorthe use of 
force directly or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or 
property to influence their participation in the tendering process). 

 
 Without prejudice to any rights that may be available to the Employer under law or the Contract or itsestablished 

policies and laid down procedures, the Employer shall have the following rights in case of breach under Clauses 
32.1 to 32.6 above by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 
and uphold the Employer absolute right: 
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(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 
transgression through a violation of Clauses 33.1 to 33.6 above or in any other form, such as to put his 
reliability or credibility in question, the Employer after giving proper opportunity to the 
Bidder(s)/Contractor(s) shall have powers to disqualifythe Bidder(s)/Contractor(s) fromthe Tender process 
or terminate the Contract, if already executed or exclude the Bidder/Contractor from future contract award 
processes. 

 

 
(b) Forfeiture of Bid Security/Performance Security: If the Employer has disqualified the Bidder(s) from the 

Tender process prior to the award of the Contract or terminated the Contract or has accrued the right to 
terminate the Contract, the Employer apart from exercising any legal rights that may have accrued to the 
Employer, mayinitsconsidered opinionforfeit the entire amount ofBid Securityand Performance Security of 
the Bidder/Contractor as the case may be. 

 
 Pleasebenotedthatincaseofanydocumentsattachedwithyourbidsisfoundforgedorincorrectinany manner, 

whatsoever, then a legal action like FIR, Blacklisting shall be done against the bidder. 
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AppendixtoITBorBidDataSheet 
InstructionstoBiddersClause Reference 

(1.1) TheEmployerisGovernorofUttar Pradesh 
 Representative:SuperintendingEngineer,RED, CIRCLE MIRZAPUR 

behalfofGovernorofUP 

 IdentificationNo.oftheworks is: 

1. NameofBuilding Work:ATTACHED  Block: 

 Nameof Road 
Block Length(Km.) 

 From To 

 
1. 

    

(2.1) TheStateis_UttarPradesh 

(3.1) 
EligibleBidders are:Contractors registeredwith–RuralEngineering Departments (U.P)inclass ‘A/ 
B/Ccategoryasthecasemaybe. 

 
4.2 

TheinformationrequiredfromBiddersinClause4.2ismodifiedasfollows: NONE 

4.2(g) ThepercentageisTeni.e ------------------ lakh 

(4.4.A)(a) 
MaximumTurnOverrequiredequaltotheestimatedcostofworksi.e.Rs.------------ 
Lacs 

(4.4.A)(b) OneThird oftheestimatedcostofworksi.e.Rs --------------- Lacs 

(4.4B) (a) (iii) Othercertificatesrequiredwiththebid areGSTandLabourregistration 

 
 
 
 
 
 
 
 
 
 

 
(4.4.B)(b)(i) 

Please put the name of machinery required for construction of road works and buildingworks 
andequipment’s required for testing of materials or executed work as the case may be. 

Thekeyequipment’sforroadworksandfield-testinglaboratoryRoadWorksis: FOR 

ROAD WORKS OR BUILDING WORK 

ForConstructionof Works 
NameoftheEquipment  

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   
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 13   

14   

15   

16   

 
ForfieldtestingLaboratory: 
Allequipmentshouldbeprovidedatsitelabandcentrallab.orasorderedbyEngineer 

S.No. NameofTestingEquipment No. required 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   

16   

 
Note:(a)TheBiddermustproducethefollowingdocumentaryevidenceinsupportofhisavailabilityoftheabove equipment: 

EvidenceofownershipofmajoritemsofconstructionequipmentnamedlikeRC/Invoice/Billetc 
(b) Ifequipmentnotownedbutproposedtobehired,then 

Evidenceofarrangementofpossessingthemonhire/lease/buyingasdefinedtherein. 
(c) IfequipmentnotownedbutproposedtobepurchasedthenEvidenceofarrangementofpossessingthemon buying as 

defined therein. 

 
(4.4B)b(ii)thenooftechnicalpersonnel,qualificationsandexperiencewillbeasfollows. 

Pleaseputthenumberoftechnicalstaffsrequired. 

 
(A) TheTechnicalPersonnelare: 

 
 

S.No. 

 
TechnicalPersonnel Number 

required 

ExperienceinRoadWorks& 
Building works 

A DegreeHolderinCivil Engineering 
 

Minimum2yrsofExperience 

B DiplomaHolderinCivilEngineering 
 

Minimum2yrsofExperience 

C SupervisorBSc(PCM) 
 

Minimum2yrsofExperience 
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ToensureemploymentofTechnicalPersonnel,the Contractorwouldrequiregivingtheproofofpaymentoftheir salaries/ 
Wages by Cheque / Demand Draft. 

 
(B) Forfieldtestinglaboratory: 

 

 
S.No. 

 
TechnicalPersonnel 

Number 
required 

ExperienceinRoadWorks& 
Building works 

 Diploma in Civil Engineering or BSc 
with Physics, Chemistry, 
Mathematics 

 
Atleastone-yearfield 

experience. 

 
(4.4B) (b)(iii) Theminimumamountofliquidassetsand/orcreditfacilitiesnetofothercontractual 

commitmentsofthesuccessfulBiddershallbe10%ofthecontractvalue 

 
 
 

 
(4.4B)(c)(i) 

ABidder shall notbepermittedtobidfor worksinthe Division/ Circleresponsible forawardand 
execution of contracts in which his or his spouse’s near relatives (defined as first blood relations, 
and their spouses) is posted in any capacity such as Clerk or Divisional Accountant or as anofficer 
in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive), 
TheBiddermustproduce an affidavitstating thatthenearrelationsofthefollowing departmental 
officers are not in his employment or not working within circle (J. E’s, A.E.’s, DAOs, E.E.’s, 
S.E.’s,andotherclericalstaff)clearlymentioningthenamesanddesignationofrelativesworking 
inanycapacityintheDivision/circleof RED. 

 
 
 
 

(4.4B)(c)(ii) 

Any retired Gazetted officer (retired within two years) from any state/Central Government is not 
allowed to workinthe Contractor establishment without Government permission. This contract is 
liable to be cancelled ifeither the Contractor or anyofhisemployees is found anytime to be such a 
person who had not obtained the permission of the Government as aforesaid before submission of 
the tender or engagement in the Contractor’s service. 
TheBiddermustproduceanaffidavitstatingthenamesofretiredgazettedofficer(ifany)inhis 
employmentwhoretiredwithinthelasttwoyears. 

Incasethereisnosuchpersoninhisemployment,hisaffidavitshouldclearlystatethisfact. 
(4.6) M=2.5 

 

 
6.1 

Cost of Bid Document: - The bidder has to deposit in the Govt.Account of UP e-tender 
onlineAccount- through e-tender portal by Internet Banking only. All concerned please note 
thatthe bidding process will not move onward if the Bid Document’s Cost (Tender Fee) is 
notpaid through e-tender portal by Internet Banking. 

(7.1) Thecontactpersonis: 
 Designation: ExecutiveEngineer, 

 
Address: 

 
 

TelephoneNo:  
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(9.2.1) Place,TimeandDateforpre-bidmeetingare: 
Place:SuperintendingEngineer,RED, ------------------------------- , 
Address 
TelephoneNo.(s): ---------------------- 
Mobile No.: ----------------------- 
Facsimile(FAX)No.:-------------------------- 
ElectronicMailIdentification(E-mailID):---------------------- 

 
Time:11.30AM 
Date: 

(11.1) Languageofthebidis: English 

(12.) Theotherdocumentsrequiredare: Asper12.1patIandII 

 
(13.2) 

 Bids will be submitted only in Percentage Rate Method 
ScheduleofRateapplicable forPercentageRateMethod 
is:Asmentionedinthebillofquantitiesforpercentage 
ratebids 

(16.1) 
TheamountofEarnestMoney/Bid 
SecurityShallbe 

Rs.----------- lacs(Rupees 
) 

 
 

 
(16.2) 

 To be deposited in the Govt. Account of UP e-
tenderonline Account- through e-tender portal by 
InternetBanking only. All concerned please note that 
thebidding process will not move onward if the 
BidSecurity (EMD) is not paid through e-tender portal 
byInternet Banking 

 
(20.1) 

TheOfficialaddressforthepurpose of 
Bid submission is 

Bids will be submitted on-line on website: 
https://etender.up.nic.in.beforethedeadlinedateof 
submission 16.05.2025 

 
 
 
 
 

 
(22.1)&(22.6) 

Thedate,timeandplacefor 
openingofBidsis: 

17.05.2025 

A)TechnicalQualificationPart–I of 
Bid 

 

Time 12.30Noon 
Date  

Place  

B)FinancialPart-IIofBid(Forqualified 
Bidderas) 

 

Time 12.30Noon 

Date  

Place  

PhoneNo.  
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(31.1) 

Performancesecurity 
Theamountandvalidityperiodoftheperformanceguaranteeis: 
Amount:{(5%)fivepercentorasperlatestGO}oftheContractPrice Validity 
Period: - As per SBD 
Performancesecurity 
1. Forconstructionworkshallbevaliduntiladate45daysaftertheexpiry ofDefectLiability Period of 
(i) Oneyearfromintendedcompletiondateforworksupto50lacs. 
(ii) Twoyearfromintendedcompletiondateforworksupto100lacs 
(iii) Threeyearfromintendedcompletiondateforworksabove100lacs. 

 
2. Additional Performance Security for unbalanced Bid shall be valid for 45 days plus 
intendedcompletion period. 

 
 

 
SignatureofEmployer/AuthorisedSignatory 

Date 
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Procedurefor Submission/Withdrawal/Modificationof e-Bids 
bythe Bidders 

Allbidderspleasefollowthefollowingproceduresatthetimeof uploadingof theire-bidsonline 
one-tenderportal. 

 
1. For Participating in e-Tender through the online system, it is necessary for the interested 

Bidders/Firms/Companies to be registered users of the e-Tender portal https://etender.up.nic.in.For this the 
interested Bidders/Firms/Companies have to register themselves by depositing a fee of Rs.6000/- (Rupees Six 
Thousand only) in the office of U.P. Electronics Corporation Limited (UPLC),10- Ashok Marg, Lucknow 
226001 for getting a valid User ID and password and the required training/assistance etc. On e-Tender portal 
https://etender.up.nic.in.TheinterestedBidders/Firms/Companies maycontacttoU.P.ElectronicsCorporation 
Limited for Registration.TheBidders/Firms/Companies mustup load proofofregistration/receiptofregistration 
issued by UPLC failing which their bid shall not be considered for evaluation. 

 
2. ProcedureforSubmissionofe-Bids. 

 
SubmissionofBidsshallbeinaccordancewiththeinstructionsmentionedbelow: - 
a. For participating in e-Bid through the e-tendering system, It is necessary for the bidders to be the registered user 

of the e-Procurement website https://etender.up.nic.in.The bidders must obtain a User Login Id and Password 
by registering themselves with U.P. Electronics Corporation Limited, Lucknow or any other certifyingauthorities 
approved by Controller of Certificate Authorities Government of India as the e-Procurement website 
https://etender.up.nic.in. is presently accepting DSCs issued by these authorities only if they have not done so 
previously for registration. 

b. In addition to the normal registration the bidder must register with his/her Digital Signature Certificate (DSC) in 
the e-tendering system and subsequently he/she will be allowed to carry out his/her e-Bid submission activities. 
Registering the Digital Signature Certificate (DSC) is a one-time activity. Before proceeding to register his/her 
DSC the bidder should first log on to the e-tendering system using the User Login option on the home page with 
theLoginId and Password with whichhe/shehasregistered asperclause-(a) above. From01-01-2021onwards only 
Class-III Digital Signature Certificate (DSC) will be used as per direction from Controller of Certifying 
Authority, Government of India. 

c. For successful registration of DSC on e-Procurement website https://etender.up.nic.in.the bidder must ensure 
that he/she should possess Class-2/Class-3 DSCis issued byanycertifying authoritiesapproved byController of 
Certificate Authorities, Government of India as the e-Procurement website https://etender.up.nic.in. ispresently 
accepting DSCs issued by these authorities only. The bidder can obtain User Login Id and perform 
DSCregistrationexercise asdescribed inclauses(a) and (b)aboveevenbeforee-Bid submissiondatestarts.The 
U.P. Electronics Corporation/Department shall not be held responsible if the bidder tries to submit his/her e-Bid 
at the last moment before end date of submission but could not submit due to DSC registration problem. 

d. The Bidder shall be required to use own Digital Signature while uploading its Bid. The Bidder shall be 
requiredto uploadtheBidusingitsDigitalSignatureonly.Failure tocomplyorusageof Digitalsignature of other 
firm shall be liable for rejection of the Bid. 

e. The bidder can search for active tender through “Search Active tenders”link, select a tender in which he/she is 
interested in and them move it to ‘My Tender’folder using the options available in the e-Bid Submission menu. 
After selectingand viewingthetender,for whomthebidderintendsto e-Bid from‘My Tender’folder thebidder can 
place his/her e-Bid by clicking “Pay on-line” option available at the end of the view tender details form. Before 
this, the bidder should download the e-tender document and Price Schedule/Bill of Quantity (BOQ)and study 
carefully. The bidder should keep all the document ready as per the requirements of e-tenderdocument in the 
PDF format except the Price schedule/Bill of Quantity (BOQ). Which should be in the XLSformat (Excel 
sheet). 
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f. After clicking the ‘Pay online’ option, the bidder will be redirected to the Terms and Conditions page, The 
bidder should read the Terms & Conditions before proceeding to fill in the details, the bidder should click 
“Encrypt & Upload” option given in the on line payment details form so that “Bid Document Preparationand 
Submission” window appears to upload the documents as per Technical (Qualification details, e-Bid form 
andTechnicalSpecificationdetails)and financial(e-Bid formandpriceSchedule/BOQ)schedules/packetsgiven in the 
tender details. 
It is to be noted that without payment of Tender fee (Bid document cost) and EMD (Bid security) Bids of the 
Bidder will not be submitted. For on-line payment of tender Fee and EMD the Bidder must follow the following 
steps. 
(i) AfterreadingtermsandConditionclickthesubmitbutton,SBIbanksitewillbeopened. 
(ii) SelectSBIBankandclicksubmitbutton. 
(iii) A window will be opened in which the Bidder can select the Bank where his internet account exists 

either SBI or other than SBI Bank. 
(iv) IftheBidderareselectingSBIBankawindow willbe opened wherereference number,payableamount is 

shown. After clicking confirm button required amount will be paid directly from the Bidder accountto 
UP tender portal. A confirmation slip of payment will be generated. 

(v) If the bidder is selecting other than SBI Bank the Bidder can select his internet account holding Bank 
from drop down list. 

(vi) After selecting the Bidder choice bank pay the required amount by fulfilling the formalities. After 
fulfilling formalities required amount will be paid directly from your account to UP tender portal. A 
confirmation slip of payment will be generated. 

(vii) The Bidder can also select payment through NEFT/RTGS but it requires minimum 24 hour time to 
complete the payment formalities. In this system a chalan will be generated which will be submitted to 
SBI Bank or your serving bank for payment. After payment from concerning bank. SBI will update the 
payment to tender portal. It takes minimum 24 hour to update the payment. Afterpayment to tender your 
tender will be uploaded. It should be noted in case of selecting NEFT/RTGS payment the bidder cannot 
back to another bank. 

g. Next the bidder should upload the Technical e-Bid document for, Qualification details, e-Bid Form as per 
Technical Specification details and Price Schedule/BOQ of e-tender document. Before uploading, the bidder has 
to select the relevant Digital Signature Certification. He may be prompted to enter the Digital Signature 
Certificate password, if necessary. For uploading, the bidder should click “Browse” button against each 
document label in Technical and Financial scheduled/packets and then upload the relevant PDF/XLS files 
already prepared and stored in the bidder’s computer. The required document for each document label of 
Technical (Qualification details, e-bid form and Technical Specification details) and financial (e-Bid form and 
Price Schedule/BOQ) schedules/packets can be clubbed together to make single different files for each label. 

h. The bidder should click “Encrypt” next for successfully encrypting and uploading of required document. During 
the above Process, the e-Bid documents are digitallysigned usingthe DSCof the bidder and thenthe documents 
are encrypt/locked electronically with the DSC’s of the bid openers to ensure that the e-Bid document are 
protected, stored and opened by concerned bid openers only. 

i. After successful submission of e-Bid document, a page giving the summary of e-Bid submission will be 
displayed confirming end of e-Bid submission process. The bidder can take a printout of the bid summary using 
the “Print” option available in the window as an acknowledgement for future reference. 

j. Once the e-Bid submission date and time is over, the bidders cannot submit their e-Bid. The bidder shall onlybe 
held responsible for any delay and whatsoever reason in submission of e-Bid. 

k. Bidders are advised to submit their e-Bid in Two-Bid system with Technical and Financial bids separately on e- 
Tender portal. 

l. Please note that prices should not be quoted in the Technical e-Bid if quoted bidder bids may be liable for 
rejection The Prices should be quoted in the financial e-Bid only. 

3. ProcedureforWithdrawalandResubmissionofe-Bids:- 
Withdrawal: - 
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Atanypointoftime, aBiddercan withdrawhis/her e-Bid submitted onlinebeforethee-Bid submissionend date and 
time. For withdrawing, the Bidder should first log in using his/her Login Id and Password and subsequently 
byhis/her Digital Signature Certificate on the e-procurement portal https:e-Tender.up.nic.in. The bidder should 
then select “MyBids” option in the Bid Submission menu. The page listing all the Bids submitted bythe Bidder 
will be displayed. Click “View” to see the details of the Bid to be withdrawn. After selecting the “Bid 
Withdrawal” option the Bidder has to click “Yes” to the message “Do you want to withdraw this Bid” 
displayed in the Bid Information window for the selected Bid. The Bidder also has to enter the Bid withdrawing 
reasons and upload the letter giving the reason for Withdrawing before clicking the “Submit” button. TheBidder 
has to confirm again by pressing “Ok” button before finally withdrawing his/her selected Bid. Once the Bidder 
has withdrawn his/her Bid he/she cannot re-submit this Bid again. 
Resubmission:- 
The Bidder can resubmit his/her e-Bid as and when required till the Bid submission end date and time. The new 
onebid willreplace thee-Bid submitted earlier.ThepaymentmadebytheBidder earlier willbeused for revised e-Bids 
and the new Bid submission summary generated after the successful submission of the revised e-Bidder will be 
considered for evaluation purpose for resubmission, the Bidder should first log in using his/her Login Id and 
Password and subsequently by his/her Digital Signature Certificate on the e-Tender procurement portal https://e-
Tender.up.nic.in. The Bidder should then select “My Bids” option in the Bid submission menu. The page listing 
all the Bids submitted by the Bidder will be displayed. Click” View” to see the details of the Bid to be 
resubmitted. After selecting the “Bid Resubmission” option, click “Encrypt & upload” to upload the revised 
e-Bids document by following the methodology provided in clause 2 (submission of e-Bids) above. 

 
The Bidders can submit their revised Bids as manytimes as possible byuploading their e-Bids document within 
the scheduleddate &time for submissionofe-Bids.Noe-Bidcanberesubmittedsubsequentlyafterthedeadline for 
submission of e-Bid. 
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TheinformationtobefilledinbyBiddersinthefollowingpageswillbeusedforpurposesofpost- 
qualification as provided for in Clause 3 and 4 of the Instructions to Bidders. This information 
will not be incorporated in the Contract. Attach additional pages as necessary.Each Bidder is 
required to furnish an affidavit on a non-judicial stamp paper of Rs. 100/-giving information on 
followingPerforma required forevaluation ofthe biddingcapacityof the Bidder. Scanned copyof 
this affidavit shall besubmitted on-lineas partof Contractor’sdocuments. Performashall befilled up 
complete in all aspects. Incomplete format or attached written format will not be accepted. Filling 
up of this form is mandatory otherwise bid may be rejected. 

NotesonFormofQualificationInformation 

Section3 

QualificationInformation 

(ApplicableforBidscostingmorethanRs.40 Lacs) 
(Followinginformation’sshallbefurnishedbytheContractoronanon-judicialstamppaperofRs.100/-only) 

(ThisisonlySampleformat) 

NITNo:02 /RED/Tender/FileNo96 /BondClerk/2017-18/dated. 02.04.2025 

NameofWorkorIdentificationNumber:------------------------------- 

1. IndividualBidders 
 

1.1 Constitutionorlegalstatusof 
Bidder 

Place of registration: 
Registration Certificate 
attached as annexure -1 
Principal place of business: 
Powerofattorneyofsignatoryof 
Bid Attached as annexure- 2 
Partnership deed Attached as 
annexure-3 
Yearofformationof firm 

[attachcopy] 
 
 

 
 

 

 
 

 

 
[Attach] 

1.2 Total annual volume of civil 
Engineering construction workexecuted 
and payments received in the last five 
years preceding the year in which bids 
are invited. (Attach certificate from 
Chartered Accountant) 

(Rs.In lakhs) 

20----20------------------------------- 
 
20----20------------------------------- 

 
20 20 

 
20 20 

 
20 20 

CertificatefromCAwithclearcutmentionedCivil 
Engineering Works is attached as annexure 4 
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Work performed as Sub-Contractor (in the same name and style) on construction 
works of a similar nature and volume over the last fiveyears. Attach certificate from 
the Engineer-in-charge 

1.3. 2 

 
1.3.1 Work performed as prime Contractor (in the same name and style) on construction 

works of a similar nature and volume over the last fiveyears. Attach certificate from 
the Engineer-in-charge 
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Experience: - For proof Attached only one qualifying certificate from Ex. En clearly 
mentioning the actual work done amount, date of start, actual date of completion, 
amount of contract bond etc as annexure- 5 & List only the past work in the format 
above which you have executed. 
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1.3.3 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhichare yet to 
be completed) as on the date of this bid. 

(A) Existingcommitmentsandon-goingconstructionwork: 
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*Enclosecertificate(s)fromEngineer(s)-in-chargeforvalueofworkremainingtobe completed. 
Attachedasannexure-6 

(B) Bidsalreadysubmittedandacceptedbutagreementnot signed. 
Description of 
Work 

Place
 &
State 

Name&Address 
of Employer 

Value of 
Contract 
(Rs.In lakhs) 

Letter  of 
Acceptance 
issued (Yes 
or No) 

Date of issue of 
Letter of 
Acceptance 

(1) (2) (3) (4) (5) (6) 
      

      

*Attachcertificate(s)fromtheEngineer(s)-in-Charge. 

 

(C) Bidsalreadysubmittedbutnot finalized. 
DescriptionofWork Place&State Name&Addressof 

Employer 
Valueof Contract 
(Rs.In lakhs) 

(1) (2) (3) (4) 
    

    

 AvailabilityofMajoritemsofContractor'sEquipmentproposedforcarryingouttheWorks.Listallinformation 
requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to Bidders. 
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Itemof Equipment 

 

 
Description,make,and 

age (Years), and 
capacity 

 

 
Condition(new,good, 

poor) and number 
available 

 
 
 

Owned, leased (from 
whom?),ortobepurchased 

1 2 3 4 

    

    

Note:-AttachedAsannexure-7Note:(a)theBiddermustproducethefollowingdocumentary evidence in 
support of his availability of the above equipment: 
EvidenceofownershipofmajoritemsofconstructionequipmentnamedlikeRC/Invoice/Billetc 
(b) Ifequipmentnotowned butproposedtobehired,then 
Evidenceof arrangementofpossessingthemonhire/lease/buyingasdefinedtherein. 
(c) Ifequipmentnotownedbutproposedtobepurchasedthen 
Evidenceof arrangementofpossessingthem onbuyingasdefined therein. 

1.4.B.ListofLabEquipmentavailable 
 

Attachedasannexure-8ListofavailabilityoflabequipmentaswellasAffidavit&cash memo. 

 Qualifications oftechnical personnel proposed for the Contract. Refer also to Clause 4.2(e) ofthe Instructions to 
Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 

 

Position Name Qualification 
Yearsof experience 

   Road 
Works 

Building 
Works 

Other 

      

      

      

      

Attachedasannexure-9proofsabouttheirappointment/PaymentofSalary/Qualification/ 
Experience. 

 Proposed sub-Contractors and firms involved for construction. Refer to Clause 7 of Part I General Conditions of 
Contract 

 
SectionsoftheWorks Valueof 

subcontract 
Sub-Contractor(nameandaddress) Experienceinsimilar 

work 



RED-T-2 

45 

 

 

 

    

Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main Contractor) before 
according to approval to him 

Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List below and 
attach copies. 

Attachedasannexure-10Auditreportonly of anythreeyearsfromthe lastfive years. 
20 20 
20 20 
20 20 
20 20 
20 20 

Itisbettertoattachcompleteauditreportincludingform3-CB,3-CD,Balancesheet,Lossandprofit 
statements of current year and form 3-CB and 3-CD, Balance sheet, loss and profitstatement 
of proceeding two years. 

(TIAmustchangetheyearbeforeuploadingofdocuments.Thisisonlyindicative) 
Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cashinhand, lines of 
credit, etc. List below and attach copies of support documents. (Sample format attached). 

Attached as annexure-11 certificate from the Bank only on the form prescribed. 
Attachedasannexure-12anundertakingthattheBidderwillexpendatleast10%of package 
value from own resources. 

 Name,address,andtelephone,telex,andfacsimilenumbersofbanksthatmayprovidereferences if 
contacted by the Employer. 

Attached as annexure-13, Address & Phone No. Mobile No. of Bank and your own Account No. for seeking 
references from Bank and an authority from Bankers for enquiry regarding your account No. and relation with 
Bank. 

 
 

 InformationoncurrentlitigationinwhichtheBidderisinvolved. 
 

NameofOther 
party(ies) 

Causeofdispute 
Litigation where 

(Court/arbitration) 
Amountinvolved 

    

    

    

    

    

ProposedProgramme (work method, schedule and cash inflow). Descriptions, drawings, and charts as 
necessary, to comply with the requirements of the bidding documents. 

 Address,TelephoneNo., Mobile No.e-mailid ofthe Bidder 
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1.13.I. Tax PAN, 
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SAMPLEFORMATFOREVIDENCEOFACCESSTOOR 
AVAILABILITY OF CREDIT FACILITIES 

BANKCERTIFICATE 
 
 

Thisis to certifythat M/S ---------------------------------------------------- is areputedcompanywith agood 
financialstanding. 

 
Ifthecontractforthework,namely, 
is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of 
Rs.------------------------ lakh to meet their working capital requirements for executing the above 
contract. Subject to terms and condition of Bank. 

 
 
 

 
Signature of Bank Manager    
Name of the Bank Manager   
Address of the Bank ----------------------- 

Note:Theabovelettershouldbeonthe letterheadoftheconcernedBankbranchwithfulladdressincludingtelephone no., fax no. 
and email of the bank branch. The certificate should not be latter than 3 months. 
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SeekReferenceCertificate 
 

To, 

SuperintendingEngineer, 
 

 

 
Sub: SeekReferenceCertificateforA/cNo.…………………. Sir, 

We,herebywishtoinformyouthatM/s………………………whoisbiddingfor ----------------------------------------------- 
------------- of the district ------------------------- has authorized us to provide you the concerned information about his 
account no. ………………………………. Which the said bidding firm has in our branch/ bank relating to the above 
tenders. 
TheSuperintendingEngineerRED, -------------------------------- orhisauthorizedrepresentativeispermittedtoseekreference 
fromusaboutthesaidaccountasand whenrequired eitherinpersonorbypost,faxoremail. Dated: 

………………. 

Yoursfaithfully, 

 
(Sd ...................... ) 
BranchManager 
NameofthebranchwithBranchCodeandthenameofthe Bank. 

 

 
Note:Theabovelettershouldbeonthe letterheadoftheconcernedBankbranchwithfulladdressincludingtelephone no., fax no. 
and email of the bank branch. The certificate should not be latter than 3 months. 
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FORMATFORTHEAFFIDAVITOFCORRECTNESS 

(NOTE:Thisaffidavitshouldbeonanon-judicialstamppaperofRs.10/-andshallbeattestedbyMagistrate/Sub-Judge/ Notary Public) 

 
I,……………………………………………………….……………...(Nameoftheauthorisedrepresentativeofthe Bidder)
 son/daughter of …….……………………… resident of 
… ............................................................................................................. (Fulladdress),aforesaidsolemnlyaffirmandstate 
asunder: 

 
1. I hereby certify that all the information furnished with the bid submittedon-line in response to notice invitingbid 
number ----------/RED/Tender/File No----/ Bond Clerk/2017-18dated: issued bySuperintending Engineer, ------------ 

 

(Authorityinvitingbids) 
fortheConstruction (name 
andidentificationofwork)aretrueandcorrectinallaspect. 

 
2. * I hereby certify that I have been authorised by …………………………… 
………….…….………………………………………(TheBidder)tosignontheirbehalf,thebidmentionedin paragraph 1 above. 

 

 
Deponent 

Place: ……………. 
Date:……………… 

 
Note:- 

1. S.No2abovewillnotbeapplicableifthe Bidderisanindividualandissigningthebidonhisownbehalf. 
2. Nameandsealoftheattestationofficer(Magistrate/Sub-Judge/NotaryPublic)mustbereadable. 
3. S.No.ofregisteraswellasregistrationnumberofNotarymustbementionedinallaffidavit. 
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NotesonConditionsofContract 

 
The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the Contract 

Data and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 

 
The form of Conditions of Contract that follows has been developed for smaller admeasurements contracts for 

construction on the basis of international practice and the practice of the Government of India, Ministry of Road 
Transport and Highways, and considerable experience in different States in India in the drafting and management 
of contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language. 

Section 4 

ConditionsofContract 

Part–IGeneralConditionsofContract 

 
Theseconditionsaresubjecttothe variationsandadditionssetoutinPartIISpecialConditionsof Contract 
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Section4 

PartIGeneralConditionsofContract 
A. General 

 
1. Definitions 

 
Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their 
defined meanings. Capital initials are used to identify defined terms. 

 
BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpartoftheBid. 

 
CompensationEventsarethosedefinedinClause40hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance with Clause 
48.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works. It 
consists of the documents listed in Clause 2.3. 

 
TheContractDatadefinesthedocumentsandotherinformation,whichcomprisetheContract. 

 
TheContractorisapersonorcorporatebody who’sBidtocarryouttheWorks,includingroutine maintenance, hasbeen accepted 
by the Employer. 

 
TheContractor'sBidisthecompletedbiddingdocumentsubmittedbythe ContractortotheEmployer. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the 
provisions of the Contract. 

 
Daysarecalendardays;monthsarecalendar months. 

 
ADefectisanypartoftheWorksnotcompletedinaccordancewiththeContractasintimatedbytheEngineer. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and 
upon correction of Defects by the Contractor. 

 
TheDefectsLiabilityPeriodis 

(i) Oneyearfromintendedcompletiondateforworksupto50lacs. 
(ii) Twoyearfromintendedcompletiondateforworksupto100lacs 
(iii) Threeyearfromintendedcompletiondateforworksabove100lacs. 

Calculated from the Completion Date. 

 
Drawings include calculations and other information provided or approved by the Engineer for the execution of the 
Contract. 

 
TheEmployeristhepartyasdefinedintheContractData,whoemploysthe ContractortocarryouttheWorks,including routine 
maintenance. The Employer maydelegate anyor all functionsto apersonorbodynominated byhim for specified functions. 
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The Engineer is the person named in the Contract Data (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of the 
Works and administering the Contract. 

 
EquipmentistheContractor'smachineryandvehiclesbroughttemporarilytotheSitetoconstructtheWorks. 

 
TheInitialContractPriceistheContractPricelistedintheEmployer'sLetterofAcceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

 
Materialsareallsupplies,includingconsumables,usedbytheContractorforincorporationintheWorks. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biologicalfunction. 

 
Routine Maintenance (if applicable) is the maintenance of Roads and Buildings during defects liability period as 
defined above. 

 
TheSiteistheareadefinedassuchintheContractData. 

 
Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and 
subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification or addition made or 
approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. 
It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the 
construction work in the Contract, which includes work on the Site. Engineer is authorised to review the terms and 
conditions of Subcontract or the supplier of materials to the Original Contractor or Sub Contract of labour if any. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for 
construction or installation of the Works. 

 
AVariationisaninstructiongivenbytheEngineer,whichvariesthequantitiesofitemsofworks. 

 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, maintain, 
and hand over to the Employer. Routine maintenance is defined separately. 

 
2. Interpretation 

 
 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and 

the other way around. Headings have no significance. Words have their normal meaning under the language of 
the Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 
Conditions of Contract. 



RED-T-2 

54 

 

 

 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, 
the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the Works). 

 
 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderofpriority: 

(1) Agreement, 
(2) NoticetoProceedwiththeWork, 
(3) LetterofAcceptance, 
(4) Contractor’sBidPartIandpartII 
(5) ContractData, 
(6) SpecialConditionsofContractPartII, 
(7) GeneralConditionsofContractPart I, 
(8) Specifications, 
(9) Drawings, 
(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any changein 

up loaded BOQ will be allowed. 
(11) NIT 
(12) T-4 
(13) T-5 
(14) T-6inOriginal. 
(15) NameoftheContractor Nomineeasperclause55.2(ifany)and 
(16) AnyotherdocumentlistedintheContractData. 

 
3. LanguageandLaw 

 
 ThelanguageoftheContractandthelawgoverningtheContractshallbeEnglish. 

 
4. Engineer'sDecisions 

 
 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer. However, if the Engineer is required under the rules 
and regulations and orders of the Employer to obtain approval of some other authorities for specific actions, he 
will so obtain the approval. 

 
 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 

any of his obligations under the contract. 

 
5. Delegation 

 
 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

departmental officer, after notifying the Contractor, and may cancel any delegation after notifying theContractor. 

 
6. Communications 

 
 All Certificate, notices or instructions to be given to the Contractor by Employer / Engineer shall be sent on the 

addressorcontactdetailsgivenbythe Contractor inSection 6-Formof Bid.Theaddressand contactdetailsfor 
communication with the Employer/ Engineer shall be as per the details given Contract Data to GCC. 
Communications between parties that are referred to in the conditions shall be in writing. The Notice sent by 
Facsimile(fax)orotherelectronicmeans(e-mails,sms,whattsapp,Twitteretc.)shallbeeffectiveon 
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confirmationofthetransmission.TheNoticesentbyRegistered postor Speedpostshall beeffectiveondelivery or at the 
expiry of the normal delivery period as undertaken by the postal service. 

 
 Any change in communication address by the contractor during the concurrence of the contract must beintimated 

by the Contractor through registered letter and e-mail to the employer as well as the Engineer failing which the 
communication address given by the contractor in Section-6 Form of Bid will be valid address forany 
communication which will be binding to the contractor. 

 
7 Subcontracting 

 
 The Contractor may subcontract part of the construction work with the approval of the Employer in writing asper 

GO No. 2466/92-1-2018-65M/2014 dated 30.07.2018 issued byUP RED up to 25%of the contract price but will 
not assign the Contract. Subcontracting shall not alter the Contractor’s obligations. 

 
 Beyond what has been stated in clauses 7.1, if the Contractor proposes subcontracting any part of the work 

duringexecutionofthe works,becauseofsomeunforeseencircumstancesto enablehimto completethe workas per 
terms of the contract, the Employer will consider the following before according approval: 

 
a. TheContractorshallnotsub-contractthewholeoftheworks. 

 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. Any such 
consent shall not relieve the Contractor from any liability or obligation under the contract and he shall be 
responsiblefortheacts,defaultsandneglectsofanyhissub-Contractor,hisagentsor workmenasfullyasifthey were the 
acts, defaults or neglects of the Contractor, his agents and workmen. 

 
TheEngineershouldsatisfyhimselfbeforerecommendingtotheEmployerwhether. 

 
a. Thecircumstanceswarrantsuchsub-contracting:and 

 
b. The sub-Contractor so proposed for the work possess the experience, qualification and equipment necessary 
for the job proposed to be entrusted to him in proportion of the Quantum of works to be sub-contracted. 

 
8 OtherContractors 

 
 The Contractor shall co-operate and share the site with other Contractors. Public authorities’ utilities and the 

Employer between the dates given in the schedule of other Contractors, as referred to in the contract data. The 
Contractor shall also provide facilities and services for them as described in the schedule. The Employer may 
modify the schedule of other Contractor and shall notify the Contractor of any such modification. 

 
 The Contractor should take up the workinconvenient reaches as decided bythe Engineer to ensure there is least 

hindrance to the smooth flow of traffic including movement of vehicles and equipment of other Contractors till 
the completion of the works. 

 
9 Personnel 

 
 TheContractorshallemployfortheconstructionworkandroutinemaintenancethetechnicalpersonnelnamedin the 

Contract Data or other technical persons approved by the Engineer. The Engineer will approve anyproposed 
replacement of technical personnel only if their relevant qualifications and abilities are substantially equal to or 
better than those of the personnel stated in the Contract Data. 
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 The Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 
stating the reasons, the Contractor shall ensure that the person leaves the Site immediately and has no further 
connection with the Works in the Contract. 

 
 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department or 

anyotherdepartment oftheState orCentralGovernmentandhaseithernotcompletedtwoyearsafterthedateof 
retirement or has not obtained State or Central Government’s permission to employment with the Contractor. 

 
 The Contractor shall not employ any retired employee of the RED department who retired within two years 

without the prior permission from department. 
 

 AnytypeofmisbehaveeitherbyContractororbyhispersonnelwillbetreatedassamedonebythe Contractor. 
 

 Neither Contractor nor his personnel will do any activity at the Work site or vicinity of the Work due to which 
law and order & Social harmony problem arise. 

 
 NeitherContractornorhispersonnelwillinvolveinanyunsocialactivity. 

 
10. Employer'sandContractor's Risks 

 
TheEmployercarriestheriskswhich thisContractstatesareEmployer'srisks,andtheContractorcarriesthe risks that 
this Contract states are Contractor's risks. 

 
11. Employer'sRisks 

 
 The Employer is responsible for the excepted risks which are (a) in so far as theydirectly affect the execution of 

the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot commotion or disorder (unless restricted to the 
Contractor’s employees), natural calamities and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Employer’s 
design. 

 
12. Contractor'sRisks 

 
 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the accepted risks, referred to in clause 11.1, are the 
responsibility of the Contractor. 

 
13. Insurance 

 
 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract Data for the 
following events which are due to the Contractor's risks: 

 
a) lossofordamagetotheWorks,PlantandMaterials. 
b) lossofordamagetoEquipment. 
c) lossofordamagetoproperty(excepttheWorks,Plant,Materials,andEquipment)inconnectionwiththe Contract; and 
d) Personalinjuryordeath. 
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 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer's approval before the completiondate/ Start Date. All such insurance shall provide for compensation to 
be payable in Indian Rupees to rectify the loss or damage incurred. 

 
 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor,insurance 

cover from the date of completion to the end of defect liability period, in the amounts and deductibles stated in 
the Contract Data for the following events which are due to the Contractor's risks: 
Personalinjuryordeath. 

 
 AlterationstothetermsofinsuranceshallnotbemadewithouttheapprovaloftheEngineer. 

 
 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 

 
14. SiteInvestigationReports 

 
 TheContractor,inpreparingtheBid, mayrelyonanySiteInvestigationReportsreferredtointheContractData, 

supplemented by any other information available to him, before submitting the bid. 

 
15. QueriesabouttheContractData 

 
 TheEngineerwillclarifyqueriesontheContractData. 

 
16. ContractortoConstructtheWorks 

 
 The Contractor shall construct and install and maintain the Works in accordance with the Specifications and 

Drawings provided by the Employer. 

 
17. TheWorkstoBeCompletedbytheIntendedCompletionDate 

 
 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 

accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion Date. 

 
18. Approvalbythe Engineer 

 
 The Contractor shall submit Specifications and Drawings of the proposed Temporary Works to the Engineer, 

who is to approve them. 

 
 TheContractorshallberesponsiblefordesignofTemporaryWorks. 

 
 TheEngineer'sapprovalshallnotaltertheContractor'sresponsibilityfordesignoftheTemporaryWorks. 

 
 TheContractorshallobtainapprovalofthirdpartiestothedesignoftheTemporaryWorks,whererequired. 

 
 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to 

prior approval by the Engineer before their use. 

 
19 Safety 

 
 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite. 
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The Contractor shall be responsible for safety of all persons, employed by him on Works, directly, and shall report 
accidents to any of them, however, and wherever occurring on Works, to the Engineer or the Engineer’s Representative, 
and shall make every arrangement to render all possible assistance and to provide prompt and proper medical 
attention.The compensation for affected Workers or their relatives shall be paid bythe Contractor in such cases 
expeditiously in accordance with the Workmen’s Compensation Act and other labour Laws and regulations. 

 
20. Discoveries 

 
 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the 

property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the 
Engineer's instructions for dealing with them. 

 
21 PossessionoftheSite 

 
 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of 

constructionprogramme.Atthestartofthe work,the Employer shallhandoverthepossessionofat-least75%of the site. 

 
22. AccesstotheSite 

 
 TheContractorshallallow accesstotheSiteandtoanyplacewhereworkinconnectionwiththeContractis being carried 

out, or is intended to be carried out to the Engineer and any person/persons/agency authorized by: 
a. TheEngineer 
b. TheContractor 
c. GovernmentofUttarPradesh. 

 
23. Instructions 

 
 The Contractor shall carryout all instructions of the Engineer, which comply with the applicable laws where the 

Site is located. 

 
24. DisputeRedressalSystem 

 
 Ifanydisputeor difference ofanykind what-so-ever shallariseinconnection withor arisingoutofthisContract or the 

execution of Works or maintenance of theWorks there under, whether before its commencement 
orduringtheprogressofWorksor after thetermination,abandonmentor breachoftheContract,itshall,inthefirst 
instance, be referred for settlement to the competent authority within 30 days of arising of the dispute or 
difference, described along with their powers in the Contract Data, above the rank of the Engineer. The 
competent authority shall, within a period of 30 days after being requested in writing bythe Contractor to do so, 
convey his decision to the Contractor. Such decision in respect of every matter so referred shall, subject toreview 
as hereinafter provided, be final and binding upon the Contractor. In case the Works is already in progress, the 
Contractor shall proceed with the execution of the Works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid, with all due diligence. 

 
 Either party will have the right of appeal, against the decision of the competent authority, to the Standing 

Empowered Committee within 90 days of decision of the competent authority if the amount appealed against 
exceeds 0.20 (zero point two zero) percent of the initial contract price. 

 
 ThecompositionoftheEmpoweredStandingCommitteewillbe: 

I. SpecialSecretarytotheStateGovernment. 
II. ChiefEngineer;and 
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III. Onenon-officialmemberwhowillbetechnicalexpertofChiefEngineer’sorSuperintending Engineer’slevel 
selected bythe Contractor froma panel ofthree personsgivento himbythe Employer. 

 
 The Contractor and the Employer will be entitled to present their case in writing duly supported by documents. If 

so requested,theStandingEmpowered Committee mayallowoneopportunityto the Contractor and the Employer for 
oral arguments for a specified period. The Empowered Committee shall give its decision within a period of ninety 
days from the date of appeal, failing which the Contractor can approach the appropriate court for the resolution of 
the dispute. 

 
 ThedecisionoftheStandingEmpoweredCommittee willbebindingonthe Employerfor paymentofclaimsupto five 

percent of the Initial Contract Price. The Contractor can accept and receive payment after signing as “in full 
andfinal settlementofallclaims”.Ifhe doesnotacceptthe decision,he is notbarredfromapproachingthecourts. 
Similarly, if the Employer does not accept the decision of the Standing Empowered Committee above the limit of 
five percent of the Initial Contract Price, he will be free to approach the courts applicable under the law. 

 
25. Arbitration 

 
 In view of theprovision of theclause24on DisputeRedressalSystem,it is thecondition of theContract that there 

will be no arbitration for the settlement of any dispute between the parties. 

B. TIMECONTROL 
26. Programme 

 
 Within the time stated in the Contract, the Contractor shall submit to the Engineer for approval a Programme 

showing the general methods, arrangements, order, and timing for all the activities in the Works, along with 
monthly cash flow forecasts for the construction of works. 

 
 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key personnel 

being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 
laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate 
stage of the programme. 

 
 ThelistofKeyPersonneldeployedbytheContractorshallnotbealteredwithouttheconsentof Engineer. 

 
 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the 

effectoftheprogressachievedonthetimingoftheremainingWorks,includinganychangestothesequenceofthe activities. 

 
 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of not longer thanthe 

period stated inthe Contract Data. Ifthe Contractor does not submit an updated Programme withinthis period, the 
Engineer may withhold the amount stated in the Contract Data from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue Programme has been submitted. 

 
 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise 

the Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

 
27 ExtensionoftheIntendedCompletionDate 

 
 The competent authority as per state Government rules shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by 
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theIntendedCompletionDate withoutthe ContractortakingstepstoacceleratetheremainingWorks,whichwould cause the 
Contractor to incur additional cost. 

 
 TheContractor shallapplyfor timeextensionto the Engineer beforetheintended completiondate statingtheself- 

explanatory reason of hindrance. 

 
 The competent authority as per state Government rules shall decide whether and by how much time to extend the 

Intended Completion Date. 
 

 Noextension of Intended Completion Date will be allowed if the delay is caused due to stopping the construction 
activity for a long period by Gundaism or by misbehaving or by in-fighting with the local habitant either by the 
Contractor or his personnel or by any cause created by the Contractor or his personnel. 

 
 Extension of Intended Completion Date due to medical ground will not be considered in general but it may be 

considered in exceptional case. 
 

28 DelaysOrderedbythe Engineer 

 
 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay/delays totalling more than 30 days will require prior written approval of the Employer. 

 
 If any delay/delays in date of start ordered bythe Engineer in writing the due date of completion shall be shifted 

accordingly by the Employer. Written order of delays by the Engineer must be intimated to the Employer. 

 
29. ManagementMeetings 

 
 The Engineer may require the Contractor to attend a management meeting. The business of a management 

meeting shall be to review the plans for the Works. 

 
 The Engineer shall record the minutes of management meetings and provide copies of the record to those 

attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the Engineer 
either at the management meeting or after the management meeting and stated in writing to all concerned. 

 

C. QualityControl 
30. IdentifyingDefects 

 
 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such 

checkingshall notaffectthe Contractor'sresponsibilities.The Engineer mayinstructthe Contractor to search for any 
other Defect, and to uncover and test any work that the Engineer considers may have a Defect. 

 
 The Contractor will be fully responsible for the quality of work. If any work found unsatisfactory during the 

quality test, the contractor is bound to replace/ reconstruct/ rectify, whatever the case may be as directed by the 
Engineer. 

31. Tests 

 
 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field 

laboratoryat the location decided by Engineer. The field laboratory will have minimum equipments as specified 
in the Contract Data.The Contractor shall be solely responsible for: 

a. CarryingoutthemandatorytestsprescribedintheSpecifications, and 
b. Forthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere. 
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 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Manual to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test. 

 
32 CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod 

 
 The notice given by the any Departmental officer to the Contractor for any Defects before the end of the Defects 

Liability Period, which begins at completion of work and ends as defined in clause 1 of GCC. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected. 

 
 Every time notice of Defect/Defects is given; the Contractor shall correct the notified Defect/Defects within the 

duration of time specified by the Engineer’s notice. 

 
 Any instructions issued by the Departmental officer or TAC (Technical Audit Cell of Government) during 

concurrence of contract or during defect liability period shall be binding to the contractor. 

 
33. UncorrectedDefects 

 
 If the Contractor does not rectify the defects after repeated instruction ofEngineer it shall be treated, as breachof 

contract and his contract shall be terminated followed by debar for future tendering or blacklisting. 

 
 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per Conditions of 

Contract to the satisfaction of the Engineer, within the time specified in the Engineer's notice, The Engineer will 
assess the cost of correction plus 20% of bonded amount as additional cost for completing the defects and will 
get corrected by debitable agency like Work Order/ New Agreement as the case may be after informing to the 
original Contractor. The cost of correction shall be deducted from any dues of the Original Contractor. 

 

D. CostControl 

34. Billof Quantities 

 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioningwork to be 
done by the Contractor. 

 
 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work 

done at the rate in the Bill of Quantities for each item for the construction of roads. 

 
35. VariationsandExtraitems. 

 
 The Competent Authority as per state Govt shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works he considers necessary 
oradvisableduringtheprogressoftheWorks.SuchVariationsshall formpartoftheContractandthe Contractor shall 
carry them out and include them in updated Programmes produced by the Contractor. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account. The 
variationshould not be beyond the sanctioned estimated cost. 

 
 Any Extra items and items to be deleted shall be treated as 100% variations. Prior approval of such items from 

Employer is mandatory. 

 
36. PaymentsforVariations 
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 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same 
rate. This shall apply for variation only up to the limit prescribed in the contract data. If the variation exceedsthis 
limit, the rates shall be derived under the provision of clause 36.3 for quantities (higher or lower) exceeding the 
deviation limit. 

 
 Iftheratesfor Variationarenotspecified intheBillofQuantities,the Engineer shallderivetherate fromsimilar items in 

the Bill of Quantities with the Employer approval. 

 
 Iftherate for Variationitemcannotbedetermined inthe manner specified inClause36.1or 36.2,the Contractor shall, 

within 7 days of the issue of order of variation work, inform the Engineer the rate which he proposes to 
claim,supportedbyanalysisoftherates.The Engineer shall assessthequotationanddeterminethe ratebasedon 
prevailing market rates within one month of the submission of the claim by the Contractor. The decision of the 
Engineer on the rate so determined shall be final and binding on the Contractor. Overall percentage rate 
below/above of the contract shall also be applicable to these rates. 

 
37. CashFlow Forecasts 

 
 WhentheProgrammeisupdated,theContractorshallprovidetheEngineerwithanupdatedcashflowforecast. 

 
38. PaymentCertificates 

 
 ThepaymenttotheContractor willbeasfollowsforconstructionwork: 

(a) The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work 
executed less the cumulative amount certified previously supported with detailed measurement of the items 
of work executed. 

 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 15 days and certify the 

amount to be paid to the Contractor. 

 
(c) The value of work executed shall be determined, based on the measurements by the Engineer or his 

subordinate. 

 
(d) The value of work executed shall comprise the value of the quantities of the completed items in the Bill of 

Quantities. 

 
(e) ThevalueofworkexecutedshallalsoincludethevaluationofVariationsandCompensationEvents. 

 
(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information. 

 
(g) ThePaymentoffinalbillshallbegovernedbytheprovisionsofcontract. 

 
39. Payments 

 
 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries in terms ofthe 

Contract and taxes at source, as applicable under the law. The Engineer shall paythe Contractor the amounts he 
had certified within 15 days of the date of each certificate. 

 
 The Employer may appoint another authority, as specified in the Contract Data (or any other competent person 

appointed by the Employer and notified to the Contractor) to make payment certified by the Engineer. 
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40. CompensationEvents 

 
 ThefollowingshallbeCompensationEventsunlesstheyarecausedbytheContractor: 

 
a) TheEngineerordersadelayordelaysexceedingatotalof30 days. 
b) TheeffectsontheContractorofanyoftheEmployer'sRisks. 

 
 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the 

Intended Completion Date shall be extended. The Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended. 

 
41. Tax 

 
 The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax (GST) but 

including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and authorities that the 
contractor will have to payfor the performance ofthis contract. The employer will performsuchduties inregard to 
the deduction of such taxes including GST at source, require deductions in this reference will be made as per 
applicable law. GST as per prevailing rate at the time of payment/bill submission shall be made applicable 
(presently @ 12%) and shall be paid on the whole work carried out as accepted by the engineer, while making 
the payment. Rate of GST may vary as per latest Government order. 

 
42. Currencies 

 
AllpaymentswillbemadeinIndianRupees. 

 
43. SecurityDeposit/RetentionandReleaseofPerformanceSecurityandSecurityDeposit/Retention. 

 
 The Employer shall retain security deposit of {(5%) five percent or as per latest GO}of the Contract Price 

from each payment due to the Contractor until completion of the whole of the construction Work. 

 
 On satisfactory completion of the whole of the construction work the amount retained as Security Deposit is 

repaid to the Contractor within 6 month of actual completion date. 

 
 The additional performance security for unbalanced bids as detailed in Clause 46 of Conditions of Contract is 

repaid to the Contractor when the construction work is complete. 

 
 Theperformance securityequalto the {(5%) fivepercent orasperlatest GO}oftheContractPrice asdetailed in 

Clause 46 of Conditions of contract is repaid to the Contractor when the period of defect liability is over, and the 
Engineer has certified that the work is satisfactory. If the defects notice during the defect liability period are not 
corrected by the Contractor as per condition of this contract, the Employer will be free to rectify the defect from 
another source and the amount required for this work will be recovered from the amount of Performance 
Security available with the Employer and/ or from any amounts of the Contractor available in state whatever is 
due along with additional 20 percent amount as penalty. 

 
 If the Contractor so desires then the Security Deposit can be converted into any interest-bearing security of 

schedule commercial bank in the name of the Employer up to Defect Liability Period. 

 
44. LiquidatedDamages 

 
 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in the 

ContractDatafortheperiodthattheCompletionDateislaterthantheIntendedCompletionDate.Liquidated 
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damages at the same rate shall be withheld if the Contractor fails to achieve the milestones prescribed in the 
Contract Data. However, in case the Contractor achieves the next milestone the amount of the liquidated 
damages already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The 
total amount of liquidated damages shall not exceed the amount defined in the Contract Data. TheEmployermay 
deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor's other liabilities. 

 
 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct 

any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 

 
45. AdvancePayment 

 
 The Employer may make the following advance payment to the Contractor against provision by the Contractorof 

an Unconditional Bank Guarantee in a form and by a Schedule Commercial bank acceptable to the Employer in 

amounts equal to 110% (one hundred ten per cent) of the amount of the advance payment being requested: 
 

a. Mobilizationadvancesupto5percentofthecontractprice. 
b. Equipment advances up to ninety per cent of the cost of the newequipment brought to the site, subjects 

to a maximum of 10 per cent of the contract price. 

Thisadvanceisnotapplicableforequipmentalreadyownedorhired/leasedbythecontractor. The guarantee 
shall remaineffective until the advance payment has beenrepaid, but the amount ofthe guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. Interest will not be charged on advance payment. 

 
 The Contractor is to use the advance payment only to pay for Equipment, plant and mobilisation expenses 

required specifically for execution of works. The Contractor shall demonstrate the advance payment as beenused 
in this way by supplying copies of invoices or other documents to the Engineer. If the Contractor fails to supply 
the invoice/Bill of the new equipment purchased after the contract the advances paid to him shall be recovered 
one time from his 1st running bill with additional 20 percent amount as penalty. 

 
 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 

Contractor for the construction work, following the schedule of completed percentage of the work on payment 
basis. No account shall be taken of the advance payment or the repayment in assessing valuation of work done, 
Variations, price adjustments, Compensation events or liquidated damages. 

 
 The mobilizationadvances givento the Contractor isonlyto accelerate the workand ifthe Contractor failsto do so 

immediate recovery of advances shall be ensured by the Engineer with additional 20 percent amount as penalty. 

 
46. Securities 

 
 ThePerformance Securityequalto {(5%)fivepercentorasperlatestGO}oftheContractPrice andadditional security 

for unbalanced bids shall be provided to the Employer not later than the date specified in the Letter of 
Acceptance and shall be issued inthe formgiven inthe Contract Data and bya scheduled commercial bank. The 
Performance Security and additional performance security for routine maintenance (if applicable) shall be valid 
until a date 45 days fromthe date of expiryof Defect LiabilityPeriod and the additional security for unbalanced 
bids shall be valid until a date 45 days from the due date of completion. 

 
47. Costof Repairs 
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 Lossor damageto theWorksor Materialsto beincorporated intheWorksbetweentheStartDate and theend of the 
Defects Correction periods shall be remedied by the Contractor at his own cost. 

E. FinishingtheContract 
48. CompletionofConstruction 

 
 The Contractor shall request the Engineer to issue a certificate of completion of the construction of the works, 

and the Engineer will do so upon deciding that the works is completed. 

 
49. TakingOver 

 
 The Employer or his authorized person shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. 

 
50. FinalAccount 

 
 The Contractor shall submit the Engineer with a detailed account of the total amount that the Contractor 

considers payable for works under the contract within 30 days of issue of certificate of completion of 
construction of works. The Engineer shall issue a defect liability certificate and certify any payment that is dueto 
the correct and complete. If the account is not correct or complete, the Engineer shall issue within 42 days a 
schedule that states the scope of the corrections or additions that are necessary. If the account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to the Contractor 
and issue a payment certificate within 28 days of receiving the Contractor’s revised account. The payment of 
final bill for construction of works will be made within 14 days thereafter. 

 
 In case the account is not received within 30 days of issue of Certificate of Completion as provided above, the 

Engineer shall proceed to finalize the account and issue a payment certificate within 28 days. The payment of 
final bill for construction of works will be made within 14 days thereafter. 

 
51. OperatingandMaintenanceManuals 

 
 If "as built" Drawings including L-section, X-section, Drawings of Culvert or bridges, Sanitary, water supplyand 

electrical details etc as the case shall be submitted by the Contractor with the submission of final bills. 

 
 Ifthe Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, or they 

do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the Contract Data from 
payments due to the Contractor. 

 
52. Termination:- 

 
 TheEmployermayterminatetheContractiftheContractorcausesafundamentalbreachoftheContract. 

 
 FundamentalbreachesofContractshallinclude,butshallnotbelimitedto,thefollowing: 

 
a) The Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and 

thestoppage has not been authorized by the Engineer. 
b) TheContractorisdeclaredasbankrupt. 
c) IfContractor fails to correct the defects indicated bythe Engineer within a reasonable period oftime determined 

by the Engineer. 
d) TheContractordoesnotmaintainaSecurity,whichisrequired. 
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e) The Contractor has delayed the completion of the works by the number of days for which the maximum amount 
of liquidated damages can be paid, as defined in clause 44.1 (it means the Contractor has delayed the works 
beyond the intended completion time even after imposing the liquidity damage). 

f) TheContractorfailstoprovideinsurancecoverasrequiredunderclause 13. 
g) If the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in 

competing for or in executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, 
giving, receiving, or soliciting of anything ofvalue to influence the actionofa public official inthe procurement 
processor inContract execution. “Fraudulent Practice” meansa misrepresentationoffactsinorder to influence a 
procurement process or the execution of a contract to the detriment of the Employer and includes collusive 
practice among Bidders (prior to or after bid submission) designed to establish bid process at artificial non- 
competitive levels and to deprive the Employer of the benefits of free and open competition. 

h) If the Contractor has not completed atleast thirty per cent of the value of construction Work required to be 
completed after half of the completion period has elapsed. 

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified inthe 
Contract Data. 

j) If the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the 
appropriate time. 

k) iftheContractorfailstopayEPF/ESIcontributionasrequiredunderprevailing laws. 
l) iftheContractorengageschildlabourinviolationofprevailinglaws. 
m) if the Contractor fails to ensure that there is no gender bias in engagement of labour and other employees and in 

payment of wages and he discriminate against female workers. 
n) Non-CooperationwiththeCo-Contractor 
o) IftheContractordoesnotmaintainthequalityafterrepeatedinstructionofEngineer. 
p) AnyactivityagainsttheCRPC/IPC 
q) Anyunsocialactivityatworkplaceorwithinvicinityofworksite. 
r) OtherjustifiedreasonasconsideredbytheEngineer. 
s) AndanyotherfundamentalbreachesasspecifiedintheContractData. 

 
 Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience. 

 
 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 

leave the Site as soon as reasonably possible. 

 
53. PaymentuponTermination 

 
 (i) If the Contract is terminated because of a fundamental breach of Contract by theContractor, the Engineer shall 

issue a certificate for the value of the work done, less liquidated damages, less advance payments received bythe 
Contractor up to the date of the issue of the certificate and less the percentage to applyto the value of the work 
not completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be recovered from the Security Deposit, and Performance Security.If 
any amount is still left un-recovered it will be a debt payable to the Employer from any other State Government 
works including State Public Sector works executed by the Contractor. If any amount still remains unrecovered, 
it shall be recovered as arrears of land revenue. 

 
 (ii) If the Contract is terminated because of a fundamental breach of contract by the Contractor due to non- 

compliance of the requirements of clause 32 of GCC regarding defects liability period and routine maintenance 
(if any), the Engineer will assess the cost of having the defect corrected plus 20% of the Bonded Amount as 
penalty. If the total amount due to the Employer exceeds anypayment due to the Contractor, the difference shall 
be recovered fromthe SecurityDeposit and Performance Security. Ifanyamount is stillleft un-recovered, it will be 
recoveredfrom any dues payable totheContractorfrom any otherState Governmentworks includingState 
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PublicSector worksexecutedbythe Contractor.Ifanyamountstillremainsunrecovered,itshallberecoveredas arrears 
of land revenue. 

 
 Ifthe Contractis terminated atthe Employer'sconvenience, the Engineer shall issuea certificate for the valueof the 

work done, less advance payments received by the Contractor up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable law. 

 
54. Property 

 
 AllMaterialsontheSite, Plant,Equipment,Temporary Works,and Worksshallbedeemed to bethepropertyof the 

Employer for use for completing balance construction work if the Contract is terminated because of the 
Contractor's default, till the Works is completed after which it will be transferred to the other Contractor and 
credit, if any, given for its use. 

 
55. ReleasefromPerformance 

 
 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor,the Engineer shall certifythat theContract hasbeen frustrated.The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all 
work carried out before receiving it and for any work carried out afterwards to which a commitment was made. 

 
 Death or permanent invalidity of the Contractor:The Contractor shall indicate his nominee for the Contract at the 

time of signing of Agreement.If a Contractor dies during the currency of the Contract or becomes permanently 
incapacitated, and his/her nominee are not willing to complete the Contract, the Contract shall be closed without 
levying any damages/compensation as provided for in clauses 44 and 53 of GCC. 

 
However,ifthenomineeexpresseshis/herintentiontocompletethebalance workandthe competentauthorityis satisfied 
about the competence of the nominee, then the competent authority shall enter into a fresh agreementfor the 
remaining work strictly on the same terms and conditions, under which the Contract was initiallyawarded. 

F. OtherConditionsofContract 
56. Labour 

 
 The Contractor shall, unless otherwise provided inthe Contract, make his ownarrangements for the engagement 

of all staff and labour, local or other, and for their safety, payment, housing, feeding and transport as per their 
mutual consent. 

 
 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 

such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other information as the Engineer may 
require. 

 
57. CompliancewithLabourRegulations 

 
 During continuance of the Contract, the Contractor and his Sub-Contractors shall always abide by all existing 

labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or Central 
Government or local authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by the State or the Central 
Government or the local authority.Salient features of some of the major labour laws that are applicable to 
construction industry are given in Appendix to Part I General Conditions of Contract. The Contractor shall keep 
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the Employer indemnified in case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Engineer/Employer 
shall have the right to deduct any money due to the Contractor including his amount of Performance Security. 
TheEmployer/Engineershallalsohavetherighttorecoverfromthe Contractoranysumrequiredorestimatedto be 
required for making good the loss or damage caused by the personnel of Contractor or Contractor himself. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 
Employer at any point of time. 

 Full compliance of statutory requirements apart, the Contractor shall pay rates of wages and observe conditions 
of labour not less favourable than those established for the trade or the industry where the work is carried out. 
The Contractor shall make himself aware of all labour regulations and their impact on the cost and build up the 
same in the Contract Price. During the Contract Period, unless and otherwise provided in the Contract, no extra 
amount in this regard shall be payable to the Contractor, for whatsoever reason. 

 
 In the event of default being made in the payment of any money in respect of wages of any person employed by 

the Contractor or any of its sub-Contractors of any tier in and for carrying out of this Contract and if a claim 
therefore is filed in the office of the Labour Authorities and proof thereof is furnished to the satisfaction of the 
Labour Authorities, the Employer may, failing payment of the said money by the Contractor, make payment of 
such claim on behalf of the Contractor to the said Labour Authorities and any sums so paid shall be recoverable 
by the Employer from the Contractor. 

 
 It shall be the responsibility of the Contractor to pay EPF/ESI contributions as required under prevailing laws. 

The Contractor shall bear all such cost and it would be deemed to be included in the Contract Price. 

 
 The employment of child labour is prohibited in the Contract. The Contractor shall comply with the ChildLabour 

(Prohibition and Regulation) Act, 1986. 

 
 The Contractor shall ensure that there is no gender bias in engagement of labour and other personnel and shall 

not make any discrimination against female employees. The Contractor shall comply with the Equal 
Remuneration Act, 1979 and Maternity Benefit Act, 1961. 

 
 The Contractor shall have a Labour Welfare Organisation which shall be responsible for labour welfare and 

compliance with prevalent labour laws, statutes and guidelines. In this context, the Contractor is also required to 
familiarize himself with Labour Welfare Rules of the state concerned and comply with the provisions of the 
Building and other Construction Workers (Regulation and Employment & Conditions of Service), Act 1996 and 
the Cess Act, 1996. 

 
 The Contractor shall provide and maintain at his own expense, all necessary accommodation and welfare 

facilities as per prevailing labour and welfare laws for his (and his Sub-Contractor’s) staff and labour. 

 
 TheContractorshallprepareandsubmitcompliancereportsofadherence tolabourlawsasand whendirectedby the 

Engineer. 

 
58. DrawingsandPhotographsoftheWorks 

 
 The Contractor shall do photography/video photography of the site firstly before the start of the work, secondly 

mid-way in the execution of different stages of work and lastly after the completion of the work. No separate 
payment will be made to the Contractor for this. 
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 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engagedwithout 
the prior approval of the Employer in writing. No photograph of the works or any part thereof or plant employed 
thereon, except those permitted under clause 58.1, shall be taken or permitted by the Contractor to be taken by 
any of his employees or any employees of his sub-Contractors without the prior approval of the Employer in 
writing. No photographs/ Video photographyshall be published or otherwise circulated without the approval of 
the Employer in writing. 

 
59. TheApprenticesAct,1961 

 
 The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (III of 1961), the rules made 

there under and the orders that may be issued fromtime to time under the said Act and the said Rules and on his 
failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said Act and said 
Rules. 
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AppendixGeneralConditionsofContract 

SALIENTFEATUREDOFSOMEMAJORLABOURLAWSAPPLICABLETOESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a) Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, five 
years) of service or more or on death the rate of prescribed minimum days’ (say, 15 days) wages for every 
completed year of service. The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by 

the Employer plus workers at the rate prescribed (say, 10% or 8.33%).The benefits payable under the Act 
are: 

 
a. Pensionorfamilypensiononretirementordeathasthecasemaybe. 
b. Depositlinkedinsuranceonthedeathinharnessofthe worker. 
c. PaymentofP.F.accumulationonretirement/deathetc. 

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women employees in 

case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 
required to be provided, by the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the designated Officer. TheAct 
is applicable to the establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 

paid and what deductions can be made from the wages of the workers. 

 
h) EqualRemunerationAct1979:-TheActprovides forpaymentofequal wages for workofequal natureto male 

and female workers and for not making discrimination against female employees in the matters of transfers, 
training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 

(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments are 
exempted for five years in certain circumstances. States may have different number of employment size. 
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j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution ofindustrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off 
or retrenching the employees or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 

prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get these certified by the designated 
Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 

Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 
criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 

yearsofageincertainoccupationsand processesand providesforregulationsofemploymentofchildrenin all other 
occupations and processes. Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The 
Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an establishment to which this 
Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid,Travelling 
expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) 

Act1996andtheCessActof1996:-Alltheestablishments whocarryonanybuildingor otherconstruction work and 
employs the prescribed minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as may be 
modified by the Government.The Employer of the establishment is required to provide safety measures at the 
building or construction work and other welfare measures, such as canteens, first-aid facilities,ambulance, 
housing accommodations for workers near the workplace etc.The Employer to whom the Act applies has to 
obtain a registration certificate from the Registering Officer appointed by the Government. 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, 

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated authorities.It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid of power or another 
prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing process. 

 
q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of Arbitrator, 

Arbitration andconciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section4. 

ConditionsofContract 

Part–IISpecialConditionsofContract 
 

 
I. ContractorshallprocureBitumenfromtheGovernmentapprovedrefineryandshallproducetheoriginalC.R.C. issued 

by the refinery at the time of claiming the payment for bitumen along with the bill. 
II. Maybespecifiedasperrequirement. 
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Exceptwhereotherwiseindicated,theEmployerpriortoissuanceofthebiddingdocumentsshouldfillinallContract Data. 
Schedules and reports to be provided by the Employer should be annexed. 

ContractDatatoGeneralConditionsofContract 
 

 
ClauseReference 

Itemsmarked“N/A”donotapplyinthisContract. 
1. The Employer is: Governor of UP represented by  [Cl.1.1] 

Name of authorized Representative: 
Designation:SuperintendingEngineer,UPRED, 
TelephoneNo.(s):(Office)… 
Mobile No. ........................ 
Facsimile(FAX)No.:- 
ElectronicmailIdentification(E-mailID):............................ 

2. TheEngineer is 
Designation:ExecutiveEngineer, RED 
Address: [Cl.1.1] 

 
Telephone No.(s): (Office) 
MobileNo.............................. 
Facsimile(FAX)No.:..... 
ElectronicmailIdentification(E-mailID):.................................... 

3. The IntendedCompletionDateforthewhole oftheWorksis as pertimegiven in NIT after thestartofwork 
[Cl.1.1,17&27] 

4. TheSiteislocated:withinDistt. [Cl.1.1] 
5. TheStartDateshallbe7daysafterthedateofissueoftheNoticetoproceedwiththework. [Cl.1.1] 

 
6. (a)ThenameandidentificationnumberoftheContractis: [Cl.1.1] 

(b)TheWorksconsist of: 

 
1. NameofBuilding Work: Block 

or Nameof Road 
Block Length(Km.) 

 From To 

1 
    

 
7. Theworksshall,inter-alia,includethefollowing,asspecifiedorasdirected. 

(A) RoadWorks 

 
Site clearance; setting-out and layout; widening of existing carriageway and strengthening including camber 
corrections; construction of newroad bituminous pavements remodeling/construction of junctions, intersections, 
supplying and placing of drainage channels, flumes, guard posts and other related items; construction/extension 
of cross drainage works, bridge, approaches and other related items; road markings, road signs and 
kilometer/hectometer stones; protective works for roads/bridges; all aspects of quality assurance of various 
components of the works; rectification of the Defects in the completed works during the Defects LiabilityPeriod; 
submission of “As-built” drawings and any other related documents; and other item ofwork as may be 



RED-T-2 

74 

 

 

requiredtobecarriedoutforcompletingtheworksinaccordancewiththeDrawingsandprovisionsofthe contract to ensure 
safetyand planting of trees along the roads. 

ClauseReference 
(B) C.D.Worksincludingbridges 

 
Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-stressed/reinforced 
cement concrete superstructure; wearing coat, hand railings, expansion joints, approach slabs, drainage 
spouts/down-take pipes, provision of suitablydesigned protective works; providing wing/return walls; provision 
of road markings, road signs etc.; all aspects of quality assurance; clearing the Site and handing over theworks 
on completion; rectification of the Defects during the Defects Liability Period and submission of “As-built” 
drawings and other related documents; and other items of work as may be required to be carried out for 
completing the works in accordance with the Drawings and the provisions of the contract and to ensure safety. 

 
(C) BuildingWorks 

 
Site clearance: setting-out and layout, provision of foundation, brick work RCC work, flooring, door, windows, 
plastering, colour washing and painting making of drains water supply and sanitaryworks etc. may be required to 
be carried out for completing work in accordance with the drawings and the provisions of the contract and to 
ensure safety. 

 
8. Sectioncompletionisthat:----------------------------------------------------------------- [Cl2.2] 

 
9. ThefollowingdocumentsalsoformpartoftheContract: [Cl.2.3(11)] 

1. GSTRegistrationCertificateofContractor/Firm/Company 

2. LabourRegistrationCertificateofContractor/Firm/Company 

3. PANoftheContractor/Firm/Company. 

4. Authorized Address, e-mail id, Mobile No., Land Line No. of the Contractor/Firm/Company on his letter pad 

duly signed by authorized person. 

5. ComparativeStatementofFinancialBid 

6. Statusofbiddergeneratedon-lineatthetimeofopeningofTechnical Bid. 

7. NonjudicialStamppaperasrequiredifany. 

8. OriginalAffidavitregardingcorrectnesscertificatesofdocuments. 

9. Original Affidavit for Machineries owned/brought on hire/ lease/to be purchased and original Affidavit from 

leaser and lease as per {Clause 4.4B (b) (i) of ITB and 4.2(d)}. 

10. OriginalAffidavitforavailabilityoftechnicalpersonnelasperclause4.4B(b)(ii)and4.2(e)ofITB. 

11. Original affidavit that the Bidder will be able to invest a minimum of cash up to the percentage (defined in 

the Appendixto ITB)ofthe contract price of works, during the implementationofthe works as per clause 4.2(g) of 

ITB. 

12. Original copy of bank credit facilities as per format provided in bid documents as per clause 4.4B (b) (iii)and 

4.2(h) of ITB. 

13. Original copy of authority to seek references from the Bidder bankers on attached format in bid documentsas 

per clause 4.2(i) of ITB. 

14. Original Affidavit regarding near relatives and retired person as mentioned in clause 4.4B(c) (i) and (ii) of 

ITB. 
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15. OriginalaffidavitregardingbidvalidityandBidderhasneithercriminalrecordnorregisteredinanybar council. 

16. Self-AttestedcopyofBidIdgeneratedaftersubmissionof Bid. 

17. CopyofValidRegistrationCertificateoftheContractor/Firm/Companyinappropriateclass. 
18. AnyotherdocumentsasspecifiedbytheTIA 

 
10. (a)ThelawwhichappliestotheContractisthelawofUnionofIndia. [Cl.3.1] 

 
(b)ThelanguageoftheContractdocumentsisEnglish. [Cl.3.1] 

 
11. TheScheduleofOtherContractorsisattached. [Cl.8.1] 

 
12 A.TheTechnicalPersonnelforconstructionworkare: [Cl.9.1] 

 
TechnicalPersonnel Number Experience 

Works & 
works 

in  Road 
Building 

Contract 
up-to 
Crores 

works 
Rs. 2 

Contract 
above 
Crores 

works 
Rs. 2 

i).DegreeHolderinCivilEngineering   2Yearsof 
(minimum) 

Experience 

ii).DiplomaHolderin Civil 
Engineering 

  2Yearsof 
(minimum) 

Experience 

 
B.Forfieldtestinglaboratory 

 
TechnicalPersonnel Number works 

Contractworks 
up-to Rs. 2 
Crores 

Contract works 
above Rs. 2 
Crores 

Diploma in civil 
OrB.Sc.(P.C.M.) 
havingone-yearexperience 

  2YearsofExperience(
minimum) 

 
12(b)NameofTechnicalPersonneltobedeployedduringconstructionatsite. 

 
S.No Name Designation Qualification 

    

    

    

    

 
12(c) Amountanddeductibleforinsuranceare: [Cl.13.1] 

 
Item Amounttobeinsured Deductibles 

A. Lossofordamagetotheworks, 
plantsandmaterials 

10%ofcontractvalue Deductibles for 
insuranceshallbeas 
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B. Lossofordamageto equipment 2.5%ofcontract value per latest tariff of 
General Insurance 
Company of India 
plus 20% ofpremium 
amount for items A, 
B, C & D 

C. Loss of or damage to property 
(except the works, plant, 
Materials,andEquipment)in 
connectionwiththecontract: 

1%ofcontractvalue 

D. Personalinjuryordeath Up to contract 
value Rs. 2 
Crores 

Rs. 2 lacs per occurrence for 
maximum three occurrences 

For contract 
valuemorethan Rs. 
2 Crores 

Rs. 2 lacs per occurrence for 
maximum six occurrences 

 

 
12(b) Amountanddeductibleforinsuranceare: [Cl.13.3(a) 

 
Item Amounttobeinsured Deductibles 

A. Personalinjuryordeath Rs.2Lacsforoneoccurrenceperyear Deductibles shall be 
as per latest tariff of 
General Insurance 
Company of India 
plus20%ofthe 
premiumamount 

 
13. Siteinvestigationreport [cl.14.1 

 
AsavailablewithExecutiveEngineerREDDivision----------------------------- 

 
14 Thekeyequipment’s/machineryforconstructionofworksshallbe: 

 
NameoftheEquipment Costofworksabove40Lacs 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   

16   

17   

18   
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(Cl.16.2) 

 
15. (a)Competentauthoritiesare: [Cl.24.1] 

 SuperintendingEngineerR.E.D, withpowersuptoRs.40.00Lacs 
 ChiefEngineer,R.E.D. withpowersuptoRs.100.00Lacs 
 TheDirectorcumChiefEngineerR.E.D.-- withpoweraboveRs.100.00Lacs 
 (b)Membersofthestandingcommitteefordisputeredressal [Cl.24.3] 
 i.SpecialSecretaryDepartmentofREDGovernmentofUP  

ii. TheDirectorcumChiefEngineer R.E.D. 
iii. Chief Engineer (Non-Official)/Superintending Engineer (Non-Official) selected by the Contractor from a 
panel of three persons given to him by the Director cum Chief Engineer R.E.D. 

 
16. (a)Theperiodforsubmissionoftheprogrammeforapprovalof EngineershallbeSevendaysfrom[Cl.26.1] the issue 

of Letter of Acceptance. 
(b) Theupdatedprogrammeshallbesubmittedatintervalof45days. [Cl.26.5] 
(c) The amount to be withheld for late submission of programme shall be Rs. 10,000=00 per day for 
contractvalue up to 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores. 

[Cl.26.5] 
17. Thekeyequipmentforfieldlaboratoryshall be: 

 
S.No. NameofTestingEquipment No. required 

1   

2   

3   

4   

   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

(Cl.31.la) 
18. NoincreaseinratesofanyitemsspecifiedinBillofQuantitiesisallowedduetovariationin quantities 

[Cl36.1] 
19. The authorized person to make payments is Executive Engineer [Cl.39.2] 

Division 
 

 
20. (a)Milestonestobeachievedduringthecontractperiod 

 
(1) 1/8thofthevalueofentirecontractworkupto1/4thoftheperiodallowedforcompletionofconstruction. 

 
(2) 3/8thofthevalueofentirecontractworkupto½oftheperiodallowedforcompletionofconstruction. 

 
(3) 3/4thofthevalueofentirecontractworkupto¾thoftheperiodallowedforcompletionofconstruction. 
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(b) Amount of liquidated damages for delay in completion ForWholeofwork01percentoftheInitial of 

works Contract Price, rounded off to the nearest. 
thousand,per week. 

(c) Maximum limit of liquidated damages for delay in 10percentoftheInitialContractPrice 
completion of work. rounded off to the nearest thousand. 

 
21. Theamountoftheadvancepaymentsis [Cl.45] 

 
NatureofAdvance Amount Conditionstobefulfilled 

a. Mobilization 5%ofContractPrice Submission of unconditional Bank 
Guarantee equal to 110% (one hundred 
ten per cent) of the amount of the 
advance payment being requested: 

b. Equipment 90%fornewequipmentbrought 
tosite,subjecttoamaximumof 
10% of the Contract Price 

Equipment brought at site subject to 
Engineer Certificate and required forthe 
Works and Submission of unconditional 
Bank Guarantee equal to 110% (one 
hundred ten per cent) of the amount of 
the advance payment being requested: 

22 ThestandardformofPerformanceSecurityacceptabletotheEmployerShallbeunconditional. 
BankGuaranteeofthetypeaspresentedintheBiddingDocuments. [Cl.46.1] 

 
23. (a)TheScheduleofOperatingandMaintenanceManuals:- N.A. [Cl.51.1] 

 

(b)Thedatebywhich“as-built”drawings(inscaleasdirected)in twosetsarerequired iswithin 
28daysofissueofcertificateofcompletionofwholeorsectionofthework,asthecasemaybe. 

 
24. Theamounttobewithheldforfailingtoprovide“as-built”drawingsandphotographsby by the 

date required is: - Rs. One Lac. 

 

 
[Cl.51.1] 

 

 
[Cl.51.2] 

25 (a) The period for setting up a field laboratory with the prescribed equipmentis 7 (Seven) days from the days 
from the date of notice to start work. [Cl.52.2 (i)] 

 
(b) Thefollowingeventsshallalsobefundamentalbreachofcontract: [Cl.52.2(j.)] 
“TheContractorhascontravenedClause7.1andClause9ofPartIGeneralConditionsofContract. 

 
(c) The period for to deploy machinery and equipment or personnel is 7 (Seven) days from the date of notice to 
start work [Cl.52.2 (k)] 

 
26. The percentage to apply to the value of the work not completed representing the Employer’s additional 

cost for completing the Works shall be: - Twenty Percent (20 %.) [Cl.53.1] 
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Section 5 

Specifications 

 
Shallbeattachedaspernatureof Work. 
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Section5(Cont’d) 

 

Drawings 
 

Note:Thedesign,drawings,standardsandguidelinesoftheRuralRoadsManual(IRC:SP:20-2002)aretobefollowed for all-
weather rural roads. 

 
ListofDrawings:- 

 
1 

 
KeyMap siteplanincaseofBuildings 

 
. 

 
2 Road Alignment including cross 

sections 

 

 
3 

 
PavementDrawings 

 

 
4 Surfaceandsubsurfacedrainswithfull 

details 

 

 
5 

 
CulvertsandminorBridges 

 

 
6 

 
DrawingsforanyotherRoadstructure 

 

 
7 

 
RoadFurniture 

 

 
8 

 
Building’sDesignandDrawings 

 

 
9 

 
Building’sspecifications 

 

 
1. Drawingstobefollowedforactualexecutionofworkshouldbearthestamp“Goodforconstruction”. 

 
2. Anyrevisionofworkingdrawingsshouldbeindicatedbypre-fixingR1,R2….etc.afteroriginalreference number.Reasons 
for each revision should be clearly noted in the drawing. 

 
3. Completesetofdrawingsshouldbeissuedalongwithothertenderdocumentssoastoformpartoftheagreement. 

 
4. Drawingsarenotavailable withthebiddingdocumentsdownloaded fromthe website which maybeobtained from the 
office of the concerned Division as indicated in the NIT. 
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Section 6 
FORMOFBIDFORPARTIOFTHEBID 

 
TechnicalQualificationPartIofBid 

 
TheBiddershallfillinandloadthisformforPartIofBidseparatelyfromtheformforPartIIoftheBid. 

 
To(NameofEmployer)SuperintendingEngineer,RED, ------------------------- ,Circle -------------------------- , 

 
Address[insertaddress] 

 
IdentificationNumberofWorks: 

 
DescriptionofWorks 

 
Dear Sir. 

 
1. Having read the Bidding Documents, Requirements for submission of documents in ITB Clause 12, and 
acceptance of provisions for Fraud and Corruption in the Bidding Document, I/we submit in attachment all documents 
required in the Bidding Document together with all the Affidavits regarding the correctness of information/documents 
for the above stated bid. 
2. I/we confirm that the Bid fullycomplies with all the requirements including the Bid Validityand Bid Security 
as required and specified by the bidding documents. 
3. I/wecertifythattheinformationfurnishedinourbidiscorrecttothebestofourknowledgeandbelief. 

 
 

 
AuthorisedSignatory............................................... 

 
NameandTitleofSignatory...................................... 

 
NameofBidder...................................................... 
. 
AuthorisedAddressofCommunication........................ 

 
....................................................................................... 

 
TelephoneNos(Office)……………………………… 

MobileNo.…………………………………………… 

Facsimile (Fax) No. …………………………………. 

Electronic Mail Identification (Email ID) 

 
BidderistouploadmandatorilythispartIinTechnical Bid. 
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FormofBidforPartIIoftheBid Financial 

Part II of Bid 

TheBiddershallfillinandloadthisformforPartIIofBidseparatelyfromtheformforPart I of the 
Bid 

 
To[NameofEmployer:SuperintendingEngineer,RED,------------------,Circle -------------------------------- , 

 
Address[insertaddress] 

 
IdentificationNumberofWorks: 

 
DescriptionofWorks. 

 
DearSir 

 
1. Withfull understandingthat Part II ofour bidwill be opened onlyifI/ we qualifyonthe basisofevaluationin Part I 
of the Bid, we offer to execute the works described above, remedy any defects therein, and carry out the routine 
maintenance (if any) in conformity with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 
accompanying in Part II of the Bid. 
2. ThisBidandyour writtenacceptanceofitshallconstituteabindingcontractbetweenus.I/ weunderstandthat you are 
not bound to accept the lowest or any bid you receive. 
3. I/ we undertake to commence the works on receiving the Notice to Proceed with the Work in accordance with 
the Contract Conditions. 

 

 
SignatureofAuthorisedSignatory............................................... 

 
Name and Title of Signatory...................................... 

NameofBidder............................................................. 

AuthorisedAddressofCommunication........................ 

 
...................................................................................... 

. 
Telephone Nos (Office) ……………………………… 

Mobile No. …………………………………………… 

Facsimile (Fax) No. …………………………………. 

ElectronicMailIdentification(EmailID)……………… 

 
Bidderistoupload mandatorilythispartIIinTechnicalBidaswellasinFinancialBid. 
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Section 

7BillofQuantitie

s 

Preamble 
 

1. BillofQuantitiesshallbereadinconjunctionwiththeInstructionstoBidders,ConditionsofContract, Specifications and 
Drawings. 

 
12.For the construction of works, the quantities given in the Bill of Quantities are estimated and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work ordered and 
carried out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices 
tendered in the Bill of Quantities. 

 
13.The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all constructional plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out in the 
Contract. 
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BillofQuantities 

(ForPercentageRateBids) 
 

1. NameofWork:   

or Nameof Road 
Block Length(Km.) 

 From To 

1 
    

(a) Note:-Bidderhastoquote%ageAbove/Beloworatparonlineatprescribedcolumn/Row. 

 
Sl.No. Description Unit Quantity Rate  

 ofitem(with   Infigures In words 
 brief     

 specification     

 andreference     

 tobook of     

 specification)     

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 
Note: - Rate floated in BoQ are inclusive all taxes except GST which will be paid extra as per latest 
GovernmentOrder 

Signatureofthe Contractor 
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Section8 

 
 

 
LetterofAcceptanceandOtherForms 
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OFFICEOFTHESUPERINTENDINGENGINEER 
RURAL ENGINEERING DEPARTMENTS, 

CIRCLE----------------------------- 
NO..................... DATED.................. 

(a) LETTEROFACCEPTANCE 
To, 
M/s ....................................... 

.................................................... 

........................................... 

 
ThisistonotifyyouthatonbehalfoftheGovernorofUP,theSuperintendingEngineerR.E.D.CIRCLE 

-------------------------,hasacceptedyourBiddated----------------- forexecutionoftheWorkforDistrict-------------- 

1. NameofWork:   

or Nameof Road 
Block 

Length 
(Km.)  From To 

1 
    

forthecontractPriceofRs.......................(Inwords ..................................................................... only)isherebyacceptedby 
ourAgency. 

YouareherebyrequestedtofurnishPerformanceSecurity,(andadditionalsecurityforunbalancedbidsin 
termsofITBClause 26.3)[whereapplicable]inthe formdetailedinCl.31.2 ofITBforanamountofRs. --------------- 
--------(inwords--------------------------------------------------)validupto45daysfromthedateofexpiryofDefects 
LiabilityPeriodi.e.upto............forPerformanceSecurityand anamountofRs.-----------------------(inwords---------- 
- --------------------------------------- )forunbalancesecurityvalidupto theconstructionperiodplus45daysextra andsign 
the Contract within 10 days of the receiptof this Letter of Acceptance, failing which action as stated in Cl. 31.3 ofITB 
will be taken. All Performance securities and Unbalance security will be duly pledged in the name of Superintending 
Engineer RED ------------ 

Youare also requested to submit the workprogramme, List ofToolsand Plantsto be brought to site, Name of 
technical personnel to be deployed at site (if any), Name of borrow pits in case of Earth filling bycartage earth, Name 
of quarry from where the Stone Ballast will be brought to site. 

YouarealsorequestedtosubmittheNon-judicialstamppaperofRs....................(Inwords 
… .............................................................. )atthetimeofsigningofagreement. 

YouarealsorequestedtoindicateyournomineeasrequiredunderClause55.2oftheGCC. 
please be noted in case of any document attached with your tender is found incorrect in any manner whatsoever 
thenthisacceptanceletterwillstandwithdrawnanactionlikeFIRand Blacklistingshallbetakenasperclause32 of I.T.B of 
bidding document. 

 
Yoursfaithfully, 

 
Superintending 

EngineerRuralEngineeringDep
artment Circle, 

No.&Datedasabove. 
CopytoE.E Div,R.E.D. forinformation&necessaryaction. 

 
Superintending Engineer 

RuralEngineeringDepartment 
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NotesonStandardFormof Agreement 
TheAgreementshouldincorporateanycorrectionsormodificationstotheBid resultingfrom corrections of 

errors (Instructions to Bidders, Clause 26). 

(b) StandardFormofAgreement 
 

 
StandardForm:Agreement 

 
Thisagreement,madethe......dayof..................of20------betweenSuperintendingEngineer,R.E.D.Circle,--- 
- ---------------------------------- onbehalfofGovernorofUP ,(hereinaftercalled“theEmployer”)of the 
onepart,and 
...................................................................................................................... 
[NameandaddressofContractor](Hereinaftercalled“theContractor”oftheotherpart). 
WhereastheEmployerisdesirousthattheContractorexecutetheWorkof---------------------------------------------------- 
District- 

DescriptionoftheWorks 

1. 
NameofWork:   

or Nameof Road 
Block Length(Km.) 

 From To 

1 
    

 
(Hereinaftercalled“theWorks”)andtheEmployerhasacceptedtheBidbytheContractorfortheexecutionand 
completionofsuchWorksandtheremedyingofanydefectsthereinatacostofRs ..................................................................... (In 
words ............................................................ only) 
NOWTHISAGREEMENTWITNESSETHasfollows: 

 
1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them inthe 

Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part 
of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all aspects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Worksand the remedyingthe defects wherein the Contract Price or suchother sumas maybecomepayable under the 
provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
4. ThefollowingdocumentsshallbedeemedtoformandbereadandconstruedaspartofthisAgreement,viz: 

(1) Agreement, 
(2) NoticetoProceedwiththeWork, 
(3) LetterofAcceptance, 
(4) Contractor’sBidPartIandpartII 
(5) ContractData, 
(6) SpecialConditionsofContractPartII, 
(7) GeneralConditionsofContractPart I, 
(8) Specifications, 
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(9) Drawings, 
(10) Bill of Quantities as uploaded on website with the bid document for the said NIT, No any change in up loaded 

BOQ will be allowed. 
(11) NIT 
(12) T-4 
(13) T-5 
(14) T-6inoriginal. 
(15) NameoftheContractorNomineeasperclause55.2(ifany)and 
(16) AnyotherdocumentlistedintheContractData. 

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthedayandyearfirstbeforewritten. The Common 
Seal of 

 
Superintending Engineer 

RuralEngineeringDepartment, 
Circle, 

 
Washereuntoaffixedinthepresence of: 
Signed,SealedandDeliveredbythesaidTo, 

 
......................................... 
............................................. 
.............................................. 

 

 
Inthepresence of: ExecutiveEngineer 

RuralEngineeringDepartment, 
District- 

 
BindingSignatureofEmployerauthorizedrepresentative 

 

 
Superintending Engineer 

RuralEngineeringDepartment, 
Circle, 

 
 

 
BindingSignatureofContractor 

 

 
......................................... 
............................................. 

 
.............................................. 
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OFFICEOFTHE SUPERINTENDINGENGINEER, 
RURALENGINEERINGDEPARTMENTS 

CIRCLE, 

(c) IssueofNoticetoproceedwiththe work 

LETTERNO.............................. DATED..................... 

 
To, 

 
........................................... 
...................................... 
............................. 

 
DearSirs: 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 30.2 and signing of the 
contract for the construction of 
forDistt. 

1. NameofWork:   

or Nameof Road 
Block Length(Km.) 

 From To 

1 
    

 
Youareherebyinstructedtoproceedwiththeexecutionofthesaidworksinaccordancewiththecontract documents. 

ContractBondNo.:- Date 
of start: - 
DuedateofCompletion:- 
DueDateofDefectliabilityperiod:- 

 

 
Yoursfaithfully, 

 
Superintending 

EngineerRuralEngineeringDep
artment Circle, 
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(d) FormofunconditionalBankguaranteeforadvancepayment 

BANKGUARANTEEFORADVANCEPAYMENT 
 
 

To, 
SuperintendingEngineer, 
R.E.D.Circle 

 
 

 
Gentlemen: 

 
In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance Payment”) of the above- 
mentionedContract, [name and address of Contractor] (hereinafter called “the 
Contractor”)shalldepositwith  [name of Employer] a bank guarantee to 
guaranteehisproperandfaithfulperformanceunderthesaidClauseoftheContractinanamountof 

 

[amountofguarantee]1 [inwords]. 

 
We,the   [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, thepayment 
to  [name of Employer] on his first demand without whatsoever right of 
objectiononourpartandwithouthisfirstclaimtotheContractor,intheamountnotexceeding 
 [amountofguarantee]1 . 

 
We further agree that no change or addition to or other modification of the terms of the Contract or ofWorks to be 

performed thereunder or of any of the Contractor. 
documentswhichmaybereleaseusfromanyliabilityunderthisguarantee,andweherebywaivenoticeofanysuch change, addition or 
modification. 

ThisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvancepaymentundertheContractuntil 
 [nameofEmployer]receivesfullrepaymentofthesameamountfromthe Contractor. 

 
Yourstruly, 

 
Signature and seal:   
Name of Bank/Financial Institution:    
Address:    
Date:    

 
 
 
 

 

 
1. An amount shall be inserted by the bank or financial institution representing the amount of the Advance 
Paymentand denominated in Indian Rupees. 
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(e) FormofunconditionalBankguarantee“PerformanceBankGuarantee”). 

PERFORMANCEBANKGUARANTEE 
 

To, 
SuperintendingEngineer, 

CircleR.E.S. 
 
 
 

 
WREREAS  [NameandAddressofContractor] 
(Hereinaftercalled“theContractor”)hasundertaken,inpursuanceofContractNo. dated 
 to execute  [Name of Contract and brief description of Works] herein after called 
“The Contract.” 

 
AND WHEREAS it has been stipulated by you in the said contract that the Contractor shall furnish you with a bank 
guarantee by a Nationalized Bank for the sum specified therein as security for compliance with his obligations in 
accordance with the Contract. 

 
ANDWHEREASwehaveagreedtogivetheContractorsuchaBankGuarantee. 

 
NOWTHEREFOREweherebyaffirmthatwearetheGuarantorand responsibleto youonbehalfofthe Contractor,upto a total of
  [amountof guarantee]   [inwords], such 
sum being payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to 
payyou,uponyourfirstwrittendemandandwithoutcavilorargument,anysumorsumswithinthelimitsof 
 [amount of guarantee] as aforesaid without your needing to prove or to show grounds or reasons 
for a demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with thedemand. 

 
We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be 
performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in 
anyway release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 
modification. 

 
This Guarantee shall be valid until a date 45 days after the expiry of defect liability period calculated after intended 
completion date. 

 
 

 
Signatureand sealoftheguarantor  

 
NameofBank   

 
Address   

 
Date   
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RED-T-4 

 

 

 
1. vto`nddtuteJh/Jheuh.................................................. 
2. ि◌iut/iि◌udtuteJh............................................................. 
3. vt;¸................................................................................. 
4. 't  ि◌{td;t`X;ut.............................................................. 
5. O;olt;.......................................................................... 
6. iut– (v)LFttbZiutn 7Httet˛ lि◌7u............................................ 

........................................................................... 
(c)vLFttbZiutn 7Httet˛ lि◌7u......................................... 

........................................................................... 
7. vi7tि◌/tde¸dnet`˙dtि◌oo7.t.............................................................. 

O;ि◌Dud`ि◌ov)tuine`˙ntZeḑnet`]̇vi7tि◌/tdxि◌uि◌oि◌/t;t` vt˙ 7“ vltetि◌tddt;t ˙̀Zdtि◌oo7.tि◌n;ttt;j 
;ि◌nि◌dlhU;t;ty;e` vi7˙ tि◌/tde dnetpy77t7¸ “ut`mldtि◌oo7.tHthि◌n;ttt;j;ि◌nyt`dि◌uetZ.t 
ि◌oHttxvFtot7tT;l7dt7d`vU;ि◌oHttxt` }t7t y˙ ē “dि◌yLV`Mि◌d;tx;t7t`ut`mldtि◌oo7.tHthि◌n;t 
tk;AekfQ;k@xSaxsLVjxfrfof/k;ksa,oalaxfBrvijk/kksaesafyIrO;fDr;ksadsckjsesafo’ksekvil`tt˘˙pd7u`d`ctn7hizet.

ti=ि◌uxZuि◌d;ttt;vt 7“ bldtmYy`[tbldtyee`˙vo';ि◌d;ttt;j 

8. ltetU;[;tि◌u........................................................................................................ 
9. izet.t–i=:– 

e`7`}t7tJh........................................d`dt;Zvt 7vtp7.tuFtt“ pि◌7=d`l c /te` i˙ ˙ ˙ 7huF;tRed ˛

ttudt7hd7yhxbZ7 j“ bud̀ि◌ov)vi7tि◌/tde dnet¸ ˙̀dhl put˛ Hthi  ि◌yll`iztIudhxbZ7“jlHth 
uF;t̀˙̇dhttudt7hd`It'ptu~e ize“˙ tि◌.tud7ut7˛˙  ि◌dJh.........................................dtdt;Zvt“7vtp7.tuFtt 
pि◌7=mRue7“vt 7“ bud`yt`dि◌uetZ.tि◌oHttxe` vFtot7tT;l7dt7˙ d`ि◌dlhि◌oHttxe` B`d`nt7dt˙ dt;Zd7u`i7ltetU;u:vtiि◌Ruizuh

uu7h˙7t`uhj 

ि◌nut d˙ .................................. 7Lut{t7 

ि◌tyteि◌tLV `V/dy`DVª 7 
(e 77¸ lि◌7u) 

7ttiि◌=uvि◌/tdt7h 
}t7tizetि◌.tu 

itlit`VZltbtdt 
uohuueQt`Vt`xztQp

Litि◌d;ttt; 
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ि◌tyteि◌tLV` V/dy`DV7}t7t;7izet.tª –i=viu`Lo;˙d`7Lut{t7l`ि◌uxZuि◌d;ttt;`xtj 
mld̀LFttui7ि◌dlhvU;vि◌/tdt7h}t7tizet.t–i=ि◌uxZuu7h‥ि◌d;ttt;`xtj 

2. izet.t–i=n`u`d`i oZ˛  o7 vto”;dutu¸lt7oि◌7eB i‥ि◌yl v/th{td/i‥ि◌yl v/th{td/ 

u7lhynt7/,loMho,eo/vi7ि◌tytि◌/tdt7hvFtot ि◌dlhvU;vि◌/tdt7h l`tt˘ p˙ d7td7ि◌7it`VZiztIu d7 ldu`7“ j˙  

3. l c˙ ‥ि◌/tuO;ि◌Dul`Lo*tt`et.tt'tiFt–i=y`ldù7“ j˙  

4. ;7izet.t–i=ltetU;u:nt`oetZd`ि◌y,etU;7t`xtj;ि◌nbll̀i oZdt`bZvi7˛ tि◌/td*tVut7t`uh 
7 vFtotiztFthZ“ d`ि◌ov)dt`bZZvi7tि◌/tdȩdnetvtि◌nntZ7t`ut7 ;“ to7ि◌dlhl˙xि◌Buvi7t/te` ;t ˙

etि◌Q;txि◌uि◌oि◌/t;t` e` ;tvlte˙ ˙ tि◌tdxि◌uि◌oि◌/t;t` e`˙ ˙idM+tttut7“ut`i‥ि◌ylि◌oHttxdt;7mRu7ntि◌;Ro 
7t`xtि◌dbldhl p˛ uto7ि◌tyteि◌tLV` V/dy`DV7uFttlª c˙ ‥ि◌/tuि◌oHttxd`vि◌/tdtि◌7;t` dt`n`xtvt˙ 7 “ izet.t–

i=uRdtyि◌u7Luि◌d;ttt;`xtj 

5. buizet.t–i=t`̇dhizि◌oि◌eVि◌tytि◌/tdt7hdt;tZy;e` uFtt˙ oि◌7eBi‥ि◌ylv/th{td/i‥ि◌ylv/th{td 
dt;tZy;e` ,dvyx˙ 7ि◌tLV7e`‥ि◌oि◌/touv‥ि◌dudhtt;` xhvt˙ “7ि◌uxZuizet.t–

i=dh,dizetि◌.tuQt`Vt`izि◌ujftLVjesavo’;j[khtk;sxhA 
 

6. blizet.t–i=d`ि◌uxZud7u`vFtotि◌u7Lud7u`d`l c /te`˙ ˙ ˙vि◌Uueि◌u.tZ;l c˙ ‥ि◌/tuि◌tyt 
eि◌tLV` V/dy`DVª 7dt7t`xtj 

7. ि◌uxZuizet.t–i=dh,ddt;tZy;izि◌u(Officecopy)oि◌7eBi‥ि◌ylv/th{td/i‥ि◌ylv/th{td 
dt;tZy;e` vo';7[thtt;`xhvt 7,dvyx˙ “ 7ि◌tLV7e` i˙ zि◌oि◌eVv‥ि◌dudhtt;`xhि◌tll`ि◌7dtMZ77`j 

8. l c˙ ‥ि◌/tuO;ि◌Du}t7titlit`VZltbtdtviutuohuueQt`Vt`xztQ]tt`7ttiि◌=uvि◌/tdt7h}t7t 
izetि◌.tu7t`]pि◌7=izet.t–i=d̀ iÅ 7ि◌u/ttZि◌7uLFttui7pLitि◌d;ttt;`xtj 
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RED-T-5 
 

 

 

 

1. iztFthZdtute(O;ि◌Du/QeZ/l LFtt˙ dtute).................. 

2. ि◌iut/iि◌udtuteJh............................................................ 

3. ि◌uotlLFttu 
(v)i 7tLFttbZiutn 7Httet˛ ˛ lि◌7u................................... 

........................................................................... 
(c)vLFttbZiutn 7Httet˛ lि◌7u......................................... 

........................................................................... 
4. O;olt;.............................................................. 

5. ltiि◌Rudtि◌oo7.t:  ि◌tyteि◌tLV `V/dy`DV7ª d`}t7tpy/vpy/ltiि◌Ru/7  ि◌l;ud`l c /t˙ ˙ e`  ˙

i 7˛ tि◌oo7.tि◌utuizdt7l`ि◌n;ttt;j 

(i) vpyltiि◌Ru–tehu/Ht [t.M/edtu/n dtu/O;ol˛ ¸ tि◌;dizि◌ueBtu/m4t`x/tU/t`vtि◌ndti˛7t 
ि◌oo7.tj;7ltiि◌RuB`d`nt7d`ute7“vFtotि◌dlhvU;O;ि◌Dud`utel`7 ]“ bldtLieVmYy`[tि◌d;t 
tt;jbll˙c /t˙ e` l{te˙ vि◌/tdt7h}t7tि◌uxZuizet.t–i=l yX˙ uि◌d;ttt;jltiि◌Rudte Y;t˛ du/cttt7 ˙

e Y;uFttlt˛ iि◌Ruc“ dvFto˙ tि◌dlhि◌oRuh;l LFtte`˙ ˙etx Z̀t7t`ut`mldtि◌oo7.tHthि◌n;ttt;j 

(ii) pyltiि◌Ru–et`V7ot7u/ि◌uetZ.tdt;t`Z˙e`˙iz;¸Due'thut`˙uFttvU;pyltiि◌Rudti 7˛ tि◌oo7.t 
ि◌n;ttt;j;7ltiि◌RuB`d`nt7d`ute7“vFtotि◌dlhvU;O;ि◌Dud`utel`7 ]“ bldtLieVmYy`[t 

ि◌d;ttt;jbll c /˙ ˙ te`˙l{tevि◌/tdt7h}t7tि◌uxZuizet.t–i=l yX˙ uि◌d;ttt;jltiि◌Rudt 
e˛Y;t˙du/cttt7e Y˛ ;ि◌duut7“j;7ltiि◌Ruc“ dvFto˙˙ tि◌dlhि◌oRuh;l LFtte`˙ ˙etx Z̀t7t`ut`mldt 

ि◌oo7.tि◌n;ttt;j 

6. cSadvFkokfoRrh;laLFkkesadksbZ/kujkf’kgksrksbldsfy,cSaddkuke@[ktutl [;t˙ ,o˙mle ˙̀7[th 

7ttiि◌=uvि◌/tdt7h 
}t7tizetि◌.tu 

itlit`VZltbtdt 
uohuueQt`Vt`xztQp

Litि◌d;ttt; 
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/tu7tि◌'tdtि◌oo7.tि◌n;ttt;jbld`ि◌y,c“ dvFto˙ tि◌oRuh;l LFtt}t7˙ tि◌uxZuizet.t–i=l yX˙ uि◌d;t tt;j 
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7. 7‥ि◌l;uizet.ti=d`ि◌y,7‥ि◌l;ud`vie`˙;ि◌nc“ de` tet/tu7˙ ˙ tि◌'tn'ttZ;httuh7“ut`o7/tu7tि◌'t 
del`deuhuet7i7y`l`c de` tet7t`uhp“˙ ˙ tि◌7,vt 7“ dt;Zi 7t˛ 7t`u`udc“ de` vo';tet77uh ˙ ˙ ptि◌7,j 

8. iztFthZdti u“ utc7 ................................ 7 j“  

e`7`}t7tJh(;7t˙̆O;ि◌Du/QeZ/l LFttv˙ tि◌ndtuteि◌y[tttt;)...............................dhpyvt“7vpy 
ltiि◌Rud`ct7`e`˙uF;t`̇dhttudt7hd7yhxbZ7“vt 7“ mldtि◌oo7.tmi7t`Dutu¸lt7ि◌n;tx;t7“j 

e“˙izetि◌.tud7ut7˛˙‥ि◌de`7httudt7he`˙mi7t`DulHthuF;l7h7“˙vt 7“ uF;tRedि◌7it`VZd`vt/tt7 

i7;7izet.t–i=ि◌uxZuि◌d;ttt77t7“j 

ि◌nut d.................................˙  7Lut{t7 

ि◌tyteि◌tLV `V/dy`DVª 7 
(e 77¸ lि◌7u) 

 

1. ि◌tyteि◌tLV` V/dy`DV7}t7t;7ª izet.t–i=viu`Lo;˙d`7Lut{t7l`ि◌uxZuि◌d;ttt;`xtj 
mld̀LFttui7ि◌dlhvU;vि◌/tdt7h}t7tizet.t–i=ि◌uxZuu7h‥ि◌d;ttt;`xtj 

2. izet.t–i=n`u`d`i oZo7˛ vto';dutu̧lt7u7lhynt7/,loMho,eo/vi7ि◌tytि◌/tdt7h/c“ d ˙

vि◌/tdt7hvtFtotि◌dlhvU;vि◌/tdt7hl̀tt pd7td˘ 7ि◌7it`VZiztIud7ldu` ˙7“ j˙  

3. l c˙ ‥ि◌/tuO;ि◌DulsLo*kksek.kk’kiFk–i=HkhysldrsagSaA 
4. ;7izet.t–i=ltetU;u:nt`oetZd`ि◌y,etU;7tx̀tj;ि◌nbll`i oZdt`bZ˛ e7Roi˛.tZि◌o ;vØ tि◌n 

7t`ut7 vFtotlt“ iि◌Rue`˙iि◌7ouZu7t`ut7 ;“ tdehvtuh7“ut`l c˙ ‥ि◌/tuO;ि◌Dudt;7mRu7ntि◌;Ro7t`xtि◌d 
bldhl puto˛ 7ि◌tyteि◌tLV` V/dy`DV7uFttlª c˙ ‥ि◌/tuि◌oHttxd`vि◌/tdtि◌7;t` dt`n`xtvt˙ “7izet.t–i=e`  ˙ la’kks/kutkjhfd;ktk;sxkA 

5. blizet.t–i=t`˙dhizि◌oि◌eVि◌tytि◌/tdt7hdt;tZy;e` ,dvyx˙ 7ि◌tLV7e`‥ि◌oि◌/touv‥ि◌dudh 
tk;saxhvkSjfuxZrizek.k–i=dh,dizekf.krQksVksizfrjftLVjesavo’;j[khtk;sxhA 

6. blizet.t–i=d`ि◌uxZud7u`vFtotि◌u7Lud7u`d`l c /te`˙ ˙ ˙vि◌Uueि◌u.tZ;l c˙ ‥ि◌/tuि◌tyt 
eि◌tLV` V/dy`DVª 7dt7t`xtj 

7. l c˙ ‥ि◌/tuO;ि◌Du}t7titlit`VZltbtdtviutuohuueQt`Vt`xztQ]tt`7ttiि◌=uvि◌/tdt7h}t7t 
izetि◌.tu7t`]7‥ि◌l;uizet.t–i=d` iÅ 7ि◌u/ttZZि◌7uLFttui7pLitि◌d;ttt;`xtj 
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RED-T-6 

 

 
e“˙.............................................................. i =¸ Jh............................. 
ि◌uotlh 
(LFtt;hiut).................................................................... 
(vLFtt;hiut).......................................................................dtि◌uotlh7˘˛ je˙ “ 'tiFti˙ oZ˛ dि◌utu 
*tt`et.ttd7ut7 j˘˛  

 
1. e xztov“˙ oि◌oodt,/ch/lh/Mh/bZJ`.thdti th˙ d̀uB`d`nt77˛˘ j˙ (ि◌oHttx}t7tि◌uxZuJ`.thl c /th ˙ ˙ izet.t–i=l yXu˙ dि◌d;t tt;) 

e`7`itli;tZIu py vt 7“ vpy ltiि◌Ru7“vt 7“ O;oltि◌;dvi l`e“  ˙

xztovol`od`dt;tZ`dt`i 7t˛ d7ùd̀ि◌y,l{tevt 7“ leFtZ7˘˙ j˛ e`7`itlvto';de'tthu`˙vt 7“ mid7.tvtि◌n 
Hth7 uFtt“˙ e¸>`bldt;Zdtiz;tIuvu ¸Hto7 j“  

2. xztovoि◌oHttx}t7ttt`(dt;Zdtि◌oo7.tि◌y[ttt;)................................................................d7tùdhि◌uि◌ont i=ṫd:––––

/xztovoि◌oo/ि◌uि◌onti=tyh/i=toyhl˙o...../vu̧ol7t;d/2o....../ि◌nu t˙ dि◌uxZu 
dhxbZ7“mld`ि◌y,e“  ि◌oHttx}t7tि◌u/ttZि◌7uiztvii7ि◌uि◌ontHt777t7˘˙˘ j˛  

3. e`7`}t7tि◌n;`tt77`izet.t–i=:pि◌7=izet.ti=/7  ि◌l;uizet.t–i=/vt;d7izet.t–i=/O;tit7d7 izet.t–

i=/ि◌cMि◌lD;t`ि◌7Vhizet.t–i=/ि◌cMd  ि◌iि◌lVhizet.t–i=/tetuu/tu7tि◌'tvtि◌ndtizet.t–i= 
uFttvU;l l¸ xu˙ vि◌Hty`[tvtि◌ne˛yvie`/̇vto't;dizetि◌.tuizि◌uि◌uि◌onti=d`ltFtl yXudd˙ 7ि◌n;` x;``7“ j˙  

4. e`7ti uu o...........................................7 j(vt;d“ ˙ “ 7ि◌oHttx}t7tiznRuizet.t–i=l yXu˙ dि◌d;ttt;) 
 

5. e`7`ि◌ov)vi7tि◌/tde¸dnet̀˙dtि◌oo7.tि◌utuizdt77“j;7t˙˘ 
1. e¸dnetutc7................................... 
2. /tt7t;̀˙.................................................. 
3. Fttut.................................................... 
4. tuin................................................ 

i 7˛ tि◌oo7.tि◌n;ttt;j 

5. U;t;ty;(t7t˙ ˘e dnetpy77t¸ 7 )“ .......................................................... 

6. e“˙yt`dि◌uetZ.tि◌oHttx/xztovoि◌oHttxvFtot7tT;l7dt7d`vU;ि◌oHttxt` }t7t˙ ēy“dि◌yLV`VB`d`nt7 

7ttiि◌=uvि◌/tdt7h 
}t7tizetि◌.tu 

itlit`VZltbtdt 
uohuueQt`Vt`xztQp

Litि◌d;ttt; 
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dhJ`.the`˙u7h˙vtut7˘˙ je˛ “ vi7˙ tि◌/tdxि◌uि◌oि◌/t;t` ]e˙ tि◌Q;tuFttx“ x`LV7˙ xि◌uि◌oि◌/t;t` vt˙ 7“ l˙xि◌Buvi7t/t 
d7u`dhxि◌uि◌oि◌/t;t` vt˙ 7“ vltetि◌tddt;t`Z˙vtि◌ne`  ि◌yIuu7ḣ7˛˘ je˙ “ e˙ tि◌Q;tvt 7“ vi7t/thu7h˙7˘˙ je`7t ˛ pty–pyu] dt;ZuFtt vtp7.t 

mRue7 j“  
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7. e`7`ि◌ov)tuine` uFttizn`'te` dt`bZHthe˙ ˙ dnet¸ ntZu7h 7˙ “j(;ि◌n7“ut`mi7t`Dutu¸lt7ि◌oo7.tv‥ि◌du d7`˙)j 

8. e ct7dt“˙ “‥ि◌lydtlnL;u7h˙7 j˛˘  

9. ;ि◌nB`dtiztIud7ud̀`It'ptu~e`7`ि◌ov)etि◌Q;txि◌uि◌oि◌/t;t` /vlte˙ tि◌tdxि◌uि◌oि◌/t;t` ,o l˙ ˙ ˙xि◌Bu 
vi7tि◌/tdxि◌uि◌oि◌/t;t` e`˙ ‥ि◌yIu7t`u`d`ct7`e`˙dt`bZि◌'tdt;uizetि◌.tuit;httuh7“ut`l{tevि◌/tdt7hdt̀ 

;7vि◌/tdt77t`xtि◌do7e`7tB`dt/vu̧cU/tि◌u7Lud7n`jbli7e >`d¸ t`bZvtiि◌Ruu7h˙7t`xhje`7`}t7t 

;ि◌nि◌oHttx/7tT;l7dt7d`ि◌ov)dt`bZvi7tि◌/tdd`R;ि◌d;tttut7“vFtotl7dt7h/tudtxcuि◌d;t 
ttut7 ut`l{te“ vि◌/tdt7hdt`;7vि◌/tdt77t`xtि◌do7e`7`ि◌ov)vi7tि◌/tde dne¸ tि◌u;et`˙d`vUuxZuntZd7t;`j 

1o.eSavuqcU*kdh“krksZadsvuqlkjle;ls]iwjhxq.koRutd`ltFt–

ltFtि◌u/ttZि◌7uि◌oि◌'tि◌eV;t`˙d`vu ¸vidt;Zi 7t˛ dv̆̇xtvt“7ि◌oHttxdt`i˛7tl7;t`xizntudv˙x̆tj 

11. e`7tdt;Z,o˙vtp7.tmRue7 j“  
12. e 'tiFti“˙ oZd*tt`et.ttd7ut7˛ ˘˙‥ि◌de`7tLFttbZiutvt 7“ vLFttbZiutि◌utuizdt77 :“ – 

(v)LFtt;hiut(n 7Httet˛ lि◌7u).......................................................... 
(c)vLFtt;hiut(n 7Httet˛ lि◌7u).......................................................... 

(;7t˙ i 7tiutn 7Httet˘ ˛ ˛ lि◌7u,o‥ि◌iudt`Mlि◌7uि◌y[tttt;) 

13. e“˙'tiFti˛oZd*tt`et.ttd7ut7˘˙‥ि◌de“˙mi7t`Duiu`i777ut7˘˙˛uFttि◌oHttx}t7tizntuि◌d;`x;`dt;Zd`i 7t˛ 7t`u`ude`7`ि◌dlhiùe`˙ltetU;u:dt`bZiि◌
7ouZuu7h˙7t`xtj;ि◌nviि◌77t;Ziि◌7ि◌LFtि◌u;t`˙e`‥ि◌dlhiu`̀e`  ˙

iि◌7ouZu7t`ut7“ut̀bldhl put˛ e“˙uRdtyvि◌/t'ttlhvि◌Ht;Uut]xztovoि◌oovt“7ि◌tyteि◌tLV` V/dy`DVª 7 dt`n˛˙˘xtj 

14. e“˙;7Hth*tt`et.ttd7ut7˘˙‥ि◌dि◌oHttxd`ि◌tldt;Zd`ि◌y,e`7`}t7tB`dtि◌y;ttt77t7“mld`lti`{t 

py,o vpylt˙ iि◌Rudt7‥ि◌l;uizet.t–i=ि◌tyteि◌tLV` V/dy`DV7(tuindtutª eि◌y[tttt;)........... 
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1. ;7 Lo*tt`et.tt'tiFt–i= vo 1oo/– (vo ,d lt )d`“ Stamppaperi7ut`V7h}t7tlt{;t`˙dh 

miि◌LFtि◌ue` lR;˙ tि◌iud7tu`7¸,ि◌n;ttt;`xtj 
2. vlR;'tiFt–i=n`ut,dl xhuvt 7l K`;vi7t/t˙ “ ˙ 7 j“  
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