GOVERNMENT OF MADHYA PRADESH

Panchayat and Rural Development Department

Appendix 2.10

Tender Document

For Percentage Rate only in Works Departments and other
Departments similar to Works Departments

Office of the Executive Engineer
Rural Engineering Services Division Tikamgarh

NIT Number and Date : 449/E-Tender/RES/2026, Dt.07/05/2026

Agreement Number and Date

Name of Work :
shuawg. My AR OpdAse A
dEhedid Tol Hea @1 fFdor s S,
ApdIe TSl SIhdHITG

Name of the Contractor

Probable Amount of Contract
(Rs. In Figure) : 4.11 Lakh

(Rs. In Words) : Four Lac Eleven Thousand only

Contract Amount
(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion:
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SECTION 1

Notice Inviting e-Tenders
Government of Madhya Pradesh
Panchayat and Rural Development Department
dated 07/05/2026

N.L.T. No 449/e-tendering

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria:

S.
No./Pkg/Code

Work

District(s)

Probable Amount
(Rs. in lakh)

Completion
Period (months)

Sir.ua. g, g
Afexr e &
JrEhedidl Wl
Hea o1 [T
F ..
SepadTe Tolell
CIhdAIE

Tikamgarh

4.11

02 Month

1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app

2. The Bid Document can be purchased only online from 10.30 AM (time)
10/05/2026 (date) to 5.30 PM (time) 25/05/2026 (date).

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Section 1 — NIT

Signature and Designation
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Notice Inviting Tender
Government of Madhya Pradesh

Panchayat and Rural Development Department
Office of the Executive Engineer
Rural Engineering Services Division Tikamgarh

N.L.T. No 449/e-tender/RES/2026

contractors and firms of repute fulfilling registration criteria:

Tikamgarh dated 07/05/2026

Online percentage rate bids for the following works are invited from registered

S. No. Name District(s) | Probable Earnest Cost of Bid Category Period of
/Pkg/ of Work Amount of Money Document of Completion
Code Contract | Deposit (EMD) | (In Rupees) | Contractor | (in Months)
(Rs. in lakh) [ (In Rupees)
TR R
fry #Afe
SIheITe H
areRee ] PWD |02 Including
oo Tikamgarh 4.11 8220/- 2000/ Centralized | Rainy
Here Registration Season
IGEIUECIT)
1.9, EhdIs
EEIKACT:EI
1. All details relating to the Bid Document(s) can be viewed and downloaded free of

cost on the website.

i) pay the cost of Bid Document;

ii) deposit the Earnest Money;

iii) Submit a check list; and

iv) Submit an affidavit (prescribed in the Bid Data Sheet).

Details can be seen in the Bid Data Sheet.

At the time of submission of the Bid the eligible bidder shall be required to:

Bid Document can be purchased after making online payment of portal fees
through Credit/Debit/Cash Card/internet banking.




4. ELIGIBILITY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration
with the Government of Madhya Pradesh, PWD. However, such bidders who
are not registered with the Government of Madhya Pradesh

Section 1 — NIT
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and are eligible for registration can also submit their bids after having applied

for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of
the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall
result in forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in
the Bid Data Sheet.

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data
Sheet.

The Bid Document can be purchased only online from 10.30 AM (time) 10/05/2026

(date) to 5.30 PM (time) 25/05/2026 (date). Other key dates may be seen in bid
data sheet.

Amendments to NIT, if any, would be published on website only, and not
in newspaper.

(Signature and Designation)

Section 1 — NIT
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL

SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

General Quality of Work:
The work shall have to be executed in accordance with the technical specifications

specified in the Bid Data sheet/ Contract Data, and shall have to meet high
standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be
as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If
he does so, all bids wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All
costs in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

1. NIT with all amendments.

Section 2 — Instruction to Bidders
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2. Instructions to Bidders, Bid Data Sheet with all Annexures

3. Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data with all
Annexures; and

ii. Part IT Special Conditions of Contract.
. Specifications
. Drawings
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O 00 3 O D B~

. Agreement, and

10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to
do so.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid meeting would be communicated on
the website only, and intimation to bidders would not be given separately.

9.2  Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting
is to clarify issues and answer questions on any matter that may be raised at
that stage. The Employer may, at his option, give such clarifications as are
felt necessary.

9.3  Minutes of the pre-bid meeting including the gist of the questions raised
and the responses given together with any response prepared after the
meeting will be hosted on the website.

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document, it shall be done by issuing amendment to the
online NIT.

Section 2 — Instruction to Bidders
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10.

11.

12,

13.

Amendment of Bid Documents

10.1 Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of
bids by publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to
the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

i) Registration number or proof of application for registration and
organizational details in format given in the Bid Data Sheet.

ii) Payment of the cost of Bid Document;
iii) Earnest Money Receipt; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification

conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in
English. In such case, for the purposes of interpretation of the bid, such translation
shall govern.

Section 2 — Instruction to Bidders
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14. TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

14.2 All the documents/ information enclosed with the Technical Proposal should
be self-attested and certified by the bidder. The Bidder shall be liable for
forfeiture of his earnest money deposit, if any document / information are
found false/ fake/ untrue before acceptance of bid. If it is found after
acceptance of the bid, the bid sanctioning authority may at his discretion
forfeit his performance security/ guarantee, security deposit, enlistment

deposit and take any other suitable action.

15. FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contract
given in NIT. The overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; and the Employer shall not be liable for the same.

iv. The material along with the units and rates, which shall be issued, if any, by
the department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS
The bids shall remain valid for a period specified in the Bid Data Sheet after the date

of “close for biding” as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

17.2 The EMD shall be paid online..

Section 2 — Instruction to Bidders
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17.3

17.4

17.5

EMD of bidders whose bids are not accepted will be returned online after
the decision on the bid.

EMD of the successful Bidder will be returned online after sigining the
agreement and submitting Performance Security as per NIT.

Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the earnest
money deposit.

D. Submission of Bid

18. The bidder is required to submit online bid duly signed digitally.

E. Opening and Evaluation of Bid

19 PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date notified and
its contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and
Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified. The bidder shall have
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of
bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be

opened.

Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified.
The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to
determine the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award,
without incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or
for a distinct part of it.

Section 2 — Instruction to Bidders
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20.

21.

22.

23.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision
on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of his bid.

F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued
shall have to furnish performance security of the amount in the form and for
the duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to
Performance Security.

Signing of Contract Agreement

23.1

23.2

23.3

The successful bidder shall have to furnish Performance Security, Additional
Performance Security, if any, and duly notarized Affidavit in the prescribed
format as per Bid Data Sheet, and sign the contract agreement within 15
days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance
Security, Additional Performance Security, if any, and duly notarized
Affidavitor sign the Contract Agreement, his EMD shall stand forfeited
without prejudice to the right of the employer for taking any other action
against the bidder.

Section 2 — Instruction to Bidders
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24.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended

for award has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated

period of time, to participate in bids, if it at any time determines that the

bidder has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:

a.

“corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the
actions of another party;

“fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

“coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the
party to influence improperly the actions of a party;

“collusive practice” means an arrangement between two or more
parties designed to achieve an improper purpose, including influencing
improperly the actions of another party.

[End of ITB]

Section 2 — Instruction to Bidders
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office inviting tender As per NIT
2 NIT No As per NIT
3 Date of NIT As per NIT
4 Bid document download available As per NIT
from date & time
5 Website link https://mptenders.gov.in/nicgep/app
SECTION 1 - NIT
CLAUSE
REFERENC PARTICULARS DATA
E
2 Portal fees As per Website link
3 Cost of bid document As per NIT
Cost of bid document Payable at As per Website link
Cost of bid document In favor of As per Website link
4 Affidavit format Annexure B
5 Pre-qualifications required As per NIT |
If Yes, details Annexure C
6 Special Eligibility As per NIT |
If Yes, details Annexure D
7 Key dates Annexure A
SECTION 2 - ITB
CLAUSE
REFERENCE PARTICULARS DATA
1 Name of ‘work’ As per NIT
2 Specifications Annexure — E
3 Procedure for participation in e- Annexure — F
tendering
4 Whether Joint Venture is allowed | NO
Pre bid meeting to be held As per NIT |
If Yes, Date, Time & Place Date :--------—---
9 Time from:
Place:---—--—----

Section 2 — Bid Data Sheet
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Bid Data Sheet

CLAUSE
REFERENCE PARTICULARS DATA
Envelope-A containing : At the Office of the  As per NIT
i. Registration number or proof of
application for registration and
organizational details as per
12 Annexure H
ii. Cost of Bid Document
iii. EMD Receipt
iv. An affidavit duly notarized as
per Annexure - B Before 25/05/2026 (date)
should be submitted online
14 Envelope-B Technical Proposal Annexure - | and
Annexure - | (Format I-1 to I-5)
Envelope-C Financial Bid Annexure - J
15 Materials to be issued by the Annexure - K
department
16 Period of Validity of Bid 120 Days from the date of
submission of tender
17 Earnest Money Deposit As per NIT
Forms of Earnest Money Deposit Online
21 Letter of Acceptance (LoA) Annexure L
Amount of Performance Security 5% of contract amount
Additional Performance Security, if any | As per NIT
Performance security in the format Annexure M
22

Performance security in favour of

Executive Engineer RES Division

Tikamgarh

Performance security valid up to

Valid Contract period plus 3

months

Section 2 — Bid Data Sheet
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Annexure — A

(See clause 1, 7 of Section 1 -NIT )

(Critical Dates) :-

Published Date Bid Opening Date

10/05/2026 10:30 AM 28/05/2026 11:30 AM
Document Download / Sale Document Download / Sale

25/05/2026 05:30 PM
Start Date 10/05/2026 10:30 AM End Date
Clarification Start Date Clarification End Date
NA NA

Bid Submission Start Date Bid Submission End Date 25/05/2026 05:30 PM

10/05/2026 10:30 AM

Section 2 —Annexure - A
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Annexure — B
(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |

(To be Contained in Envelope A)
(On Non Judicial Stamp of Rs. 200)

I/we who is/ are

(status in the firm/ company) and competent for submission
of the affidavit on behalf of M/S (contractor) do solemnly
affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted
in support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for

(name of work) dated issued by the
(name of the department).

I/we am/ are fully responsible for the correctness of following self-certified
information/ documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the
department.
OR
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before
opening of the bid.

Section 2 —Annexure - B
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Annexure — C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA
(For Probable Amount of Contract more than Rs. 100.00 Lakhs)
The bidder should have:
A. Financial

i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of
the probable amount of contract during the last 5 financial years; or

b) two similar works, each costing not less than the amount equal to 30% of
the probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of
the probable amount of contract in any one financial year during the last 5
financial years;

ii. Average annual construction turnover on the construction works not less than
50% of the probable amount of contract during the last 5 financial years.

iii. Executed similar items of work in any one financial year during the last 5
financial years, which should not be less than the minimum, physical
requirement, if any, fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity,
which shall be worked out as given in format I-2 of Annexure |.

B. Physical

Physical qualifications for the work shall be specified if required, for any particular
work : which involves some special items to be executed.

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific Bid.

Section 2 —Annexure - C
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Annexure — D
(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA

Section 2 —Annexure - D
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(€)

(D)

ANNEXURE - E

(See clause 2 of Section 2 -ITB &
Clause 10 of GCC)

Specifications

1. For Roads and CD Works.
Following specifications shall be followed :-

IRC: SP:77- 2008 - Manual for design construction and maintenance of
Gravel Roads.

IRC: SP-72 — 2008 — Guidelines for the design of flexible pavement for low
volume rural roads.

Ministry of Rural Development (MORD) Specifications for Rural Roads
published by the Indian Roads Congress.

(iv) IRC: SP-20 - 2002 - Rural Road Manual

(v) IRC: SP-13-2004 - for cross drainage works, small bridges and culverts.
(vi) IRC: 67-2010 - for road signage.

(vii) IRC: 26-1967 - for 200 meter stone.

(viii)  IRC: 8-1980 - for kilo meter (km) stone.

(ix) IRC: 25-1967 - for boundary stone.

(x) IRC: 30-1968 - for letters and numerals.

Material

(i) The required material of gravel for base course shall be of not less than 30%
CBR and surface course shall be of not less than 20% CBR. If such material is
not available the available stone crusher run material be compulsorily
blended with gravel material to achieve the required CBR. Other parameters
shall be as per IRC SP-77-2008.

(ii) For more than 300 mm dia hume pipes used in culverts NP3 of ISI make (as
per 1S 458-2003) will be allowed. In exceptional cases where ISI make hume
pipes are not available non ISI NP3 hume pipes conforming to IS 458-2003 will
be allowed with prior approval of the Chief Engineer RES.

(iii) Binding wire of 12 SWG shall be used for RCC work.

Quality Control

The regular quality control tests of material prior to construction of work,

during the construction and on completion shall also be carried out by the

contractor’s, Engineer in presence of the Consultants/Engineer-in-Charge or their
authorized representative.

Section 2 —Annexure - E

Page 19 of 78




2. For Building Works.

2.1 Material of Construction - The materials of construction to be used in the
work shall be governed by the provision of Part- V of the National Building
Code of India, 2005 and the relevant Indian Standard Specifications with
amendments and revisions issued up to the date of tender notice.

2.2 Workmanship - The work shall be carried out according to the specification
referred to hereinafter and according to sound engineering practice. The
decision of the Executive Engineer in respect of workmanship will be final.

2.3 Specification for Building Works - (including water supply and sanitary
fittings).

2.3.1 The contractor shall execute the work in conformity with the standards and
procedure laid down in the National Building Code of India, 2005 and as per
C.P.W.D. specification or specifications in force or special specification
whenever enclosed separately, and in accordance with the approved drawing.

2.3.2 Concrete - All concrete shall be mixed in concrete mixers and compacted by
mechanical Vibrators. Slump test shall be carried out during Concreting and
sample test-cubes prepared and tested in due course. The testing will be
carried out by the Department. The results of the tests shall conform with the
required standard and if the Engineer-in-Charge considers that a structural
test is necessary, the same shall be carried out as instruction by the Engineer-
in-Charge at the contractor's expenses and should the result of this be
unsatisfactory the contractor will be bound to take down and reconstruct the
particulars portion of work which has given unsatisfactory test result.

2.3.3 Bricks - The contractor should use the bricks manufactured on the metric
measures as far as possible.

2.3.4. All timber used in the wood-work for all new works must be properly
seasoned. In case of important Building mechanical seasoning should be done
in good seasoning Plant. In case the contractor does not procure good
seasoned wood, he may be asked to get it seasoned in plant at his own
expense but no certificate is required where no additional rate is paid.

Section 2 —Annexure - E
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2.3.5

2.4

24.1

2.4.2

243

5.4.4

245

2.5

2.6

Maintenance of Roofs - Subject to the provision in the agreements, it will be
the responsibility of the contractor to see that the Building does not leak
during the period of the first rainy reason in respect of tile and sheet roofing
and two consecutive rainy season in respect of lime concrete and cement
concrete terraced roof, after its completion and he will make good and
replace all the defective work on this account.

Specification of Electrical Works

The works will be carried out as per the approved drawing and as directed by
the Engineer in charge The work will be governed by 'General Specifications'
for the Electrical works in Government Building in Madhya Pradesh inforce
from 1972.

All samples of electrical accessories should be got approved from the
Engineer-in-Charge Contractor will have to arrange and afford all facilities for
their inspection and rectify the defects pointed out by them.

The period of testing will be 24 months after completion of work.

In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light
fixture is made by the Engineer in charge, as mentioned in the S.0.R., as such
labour rates only as per S.0.R., will be paid for fitting such items in position.

The contractor should submit wiring diagram on tracing cloth showing the
point position of switch, length of point, position of D.B. and main switch
circuit no in which points fall at the time of final bill. Otherwise deduction of
1/2 percent (half percent) will be made from the bill.

Workmanship - The work shall be carried out according to the construction
process as per prescribed specifications and sound engineering practices. The
decision of the Engineer-in-Charge in respect of workmanship will be final.

Contradictions Or Amendments - In the event of contradictions between the

stipulations of the Schedule of Rates and aforesaid specifications, the
stipulations of the Schedule of Rates shall take precedence. In the event of
contradictions, if any, between different specifications and or codes of

Section 2 —Annexure - E
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3.1

3.2

33

3.4

practice, referred to above, the decision of the Engineer-in-Charge shall be
final, subject to appeal in case of dispute before the Superintending Engineer
and thereafter appeal to the Chief Engineer as provided in clause 29 of the
conditions of contract.

Quality Control Test -

Quality control tests shall have to be conducted by the contractor under the
supervision of the Engineer-in-charge or his authorized representatives.

The work shall not be accepted in any case, if the contractor fails to observe the
instructions of the Engineer-in-Charge, regarding mandatory testing of material as
specified in Annexure - A.

Before making any payment, it will be the responsibility of the Engineer-in-Charge to
ensure that all the tests at prescribed frequencies thereof have been carried out, and
found as per requirement.

If tests are not conducted to the prescribed frequency, the Engineer-in-Charge shall
reject that part of the work.

Section 2 —Annexure - E
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Annexure -F

(See clause 3 of section 2-ITB)

Procedure for Participation in e-Tendering

Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-
procurement portal https://mptenders.gov.in/nicgep/app. The user id will be
the contractor ID provided to them from MP Online. The password for the
new portal has been sent to the bidders registered email ID.

2. Digital Certificate:

The bids submitted online should be signed electronically with a Class Il
Digital Certificate to establish the identity of the bidder submitting the bid
online. The bidders may obtain Class Ill Digital Certificate issued by an
approved Certifying Authority authorized by the Controller of Certifying
Authorities, Government of India. A Class IlI Digital Certificate is issued upon
receipt of mandatory identity proofs along with an application. Only upon the
receipt of the required documents, a Digital Certificate can be issued. For
details please visit cca.qov.in.

Note:

I. It may take upto 7 working days for issuance of Class Il Digital
Certificate; hence the bidders are advised to obtain the certificate at
the earliest. Those bidders who already have valid Class lll Digital
Certificate need not obtain another Digital Certificate for the same.

The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from
CCA.GOV.IN

ii. Bids can be submitted till bid submission end date. Bidder will require
digital signature while bid submission.
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The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online
biding will be considered as equivalent to a no-objection certificate / power of
attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a
specific individual through Authority Letter signed by majority of the partners
of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority of
the specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital

Certificate for the new Authorized User.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer
System of the bidder is required to be set up for Operating System, Internet
Connectivity, Ultilities, Fonts, etc. The details are available at
https://mptenders.gov.in/nicgep/app

Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the
bid on their side for tasks and responsibilities to participate in the bid, as all the
stages of each bid are locked before the start time and date and after the end

time and date for the relevant stage of the bid as set by the Department.
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Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the
Bid forms and submit Bid of all the envelopes and documents related to the
Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately
mentioned in the Detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the

bids and upto scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online through
Debit/Credit card , Net banking or NeFT Challan through the payment
gateway provided on the portal.

Withdrawal, Substitution and Modification Of Bids

Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure -G
(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1.

w

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements :

one of the partners shall be nominated as being Lead Partner, and this authorization shall
be evidenced by submitting a power of attorney signed by legally authorized signatories of
all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;

the partner in charge shall be authorized to incur liabilities and receive instructions for and

on behalf of any and all partners of the joint venture and the entire execution of the
contract, including payment, shall be done exclusively with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be
included in the authorization mentioned under [c] above, as well as in the bid and in the
Agreement [in case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of JV in
respect of planning, design, construction equipment, key personnel, work execution, and
financing of the project. All members of JV should have active participation in execution
during the currency of the contract. This should not be varied/modified subsequently
without prior approval of the employer;

The joint venture agreement should be registered, so as to be legally valid and binding on
all partners; and

a copy of the Joint Venture Agreement entered into by the partners shall be submitted
with the bid.

The figures for each of the partners of a joint venture shall be added together to determine
the Bidder’s compliance with the minimum qualifying criteria required for the bid. All the
partners collectively must meet the criteria specified in full. Failure to comply with this
requirement will result in rejection of the joint venture’s bid.

The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of
the joint venture
5. Attach the agreement among all partners of the joint venture [and which is legally binding
on all partners], which shows the requirements as indicated in the Instructions to Bidders’.
6. Furnish details of participation proposed in the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE
PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’
Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

Section 2 —Annexure - G

Page 26 of 78




Annexure - H
(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be Contained in Envelope - A)

- Particulars Details

No.
Registration number issued by Centralized

1. |Registration System of Govt. of M.P. or Proof of (If applicable, scanned copy of proof of
application for registration. o . .

application for registration to be uploaded)
5 Valid Registration of bidder in appropriate class ?;i';::giz Noc.)f Re istratiogizebe
" | through Centralized Registration of Govt. of MP Py g
uploaded)
3 Name of Organization/ Individual/ Proprietary
" | Firm/ Partnership Firm

Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm

4. |(Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation/ Joint Venture

5. | Address of Communication

6. [Telephone Number with STD Code

7. | Fax Number with STD Code

8. | Mobile Number

9. | E-mail Address for all communications
Details of Authorized Representative

10. | Name

11. [ Designation

12. | Postal Address

13. [ Telephone Number with STD Code

14. | Fax Number with STD Code

15. | Mobile Number

16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Section 2 —Annexure - H
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Annexure — |
(See clause 14 of Section 2 -ITB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted
1 Experience — Financial & Physical Annexure - | (Format: I-1)
2 Annual Turnover Annexure - | (Format: 1-2)

List of technical personnel for the key
3 Annexure - | (Format: I-3)
positions

List of Key equipments/ machines for
4 Annexure - | (Format: I-4)
quality control labs

List of Key equipments/ machines for
5 Annexure - | (Format: I-5)
construction work

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.

Section 2 —Annexure - I
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To be filled in by the contractor:

A
ii.

Annexure - | (Format: I-1)

(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:

The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial

years;

Details of successfully completed similar works shall be furnished in the following format.

Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Number Name of Work Date of Date of Amount of Employer's
& Year Work Order Completion Contract Name and
Address

Existing commitments — (Value of ‘C’ for Bid Capacity formula)

Agreement Name of Date of Date of Amount of Amount of Employer's

Number & Work Work Order Completion Contract balance work Name and

Year Address

B. Physical Requirement:

Execution of similar items of work in any one financial year during the last 3 financial
years should not be less than the minimum physical requirement fixed for the work.

SNo Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year—-1 Year -2 Year-3
Physical qualification required Yes/ No
2 | Earthwork
3 | Concrete work

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity
executed in any one year during the last 3 financial years.
2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.

Section 2 —Annexure - | (Format I-1)
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Annexure - | (Format: | -2)
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of
the probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or completed

1

Note:
i. Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as
stated above are to be evaluated further for bid capacity as under:
Bid Capacity =(1.5AXB)-C
Where

A = Maximum value of civil engineering works executed in any one year during the
last five year (10% weightage per year shall be given to bring the value
of work executed at present price level)

B= Proposed contract period in years.

C= Amount of work in hand at present.

Section 2 —Annexure I (Format I-2)
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Annexure - | (Format: | -3)
(See clause 14 of Section 2 —ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

Minimum requirement

Available with the bidder

Key Position
Minimumrequirement
Qualification

S. No.
Age

Similar workexperience

Total WorkExperience

S. No.

Name of Personnel

Key Position

Qualification

Similar workexperience

Age

Total WorkExperience

Section 2 — Annexure [ (Format I-3)

Page 31 of 78



Annexure | (Format: | -4)
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

Available with the bidder

S. No.

Name of
Equipment/
Machinery

Quantity

Name of

Machinery

Section 2 — Annexure [ (Format 1-4)
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Annexure - | (Format: | -5)

(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work

Minimum requirement

Available with the bidder

S. No.

Name of
Equipment/
Machinery

Quantity

Name of
Equipment/
Machinery

Quantity

Section 2 — Annexure [ (Format I-5)
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Annexure —J
(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)

NAME OF WORK
I/We hereby bid for the execution of the above work within the time specified at the

rate (in figures) (in words) percent below/ above or

at par based on the Bill of Quantities and item wise rates given therein in all respects and
in accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site
of work and am/ are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions
in regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the

satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

jii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be

treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the day of 20

Signature of Officer by whom accepted
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Annexure — K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage below/ above or at par the Bill of
Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only).

The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is

months including/ excluding rainy season, shall be reckoned from the date of
signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement
of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking the
possession of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
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Page 36 of 78



Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To
[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]*
___(in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
c';use Particulars Clause Particulars
0 No
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 | No compensation for alterations in or restriction
of work to be carried out.
2 Interpretations and Documents 23 | No Interest Payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in Charge
7 Force Majeure 28 | Payment upon Termination
8 Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractor to Construct the Works | 31 | Price Adjustment
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 |Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed 39 | Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 | Audit and Technical Examination
19 | Variations - Change in original 41 | Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 | Extraltems 42 | Jurisdiction
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A. General

1. DEFINITIONS

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge,
in accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of
accepted bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organisation which adopts this document.

1.13. Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

1.15. Engineer: means the person named in the Contract Data.

1.16. Engineer in charge: means the person named in the Contract Data.

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

1.18. Government: means Government of Madhya Pradesh.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for

incorporation in the work.

Section 3 —Part - I General Condition of Contract
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1.21.

1.22.

1.23.

1.24.
1.25.

1.26.

1.27.

1.28.

1.29.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract

Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.

n u

c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part I General Conditions of Contract and the Contract
Data; with all Annexures
i1. Part II Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.

Section 3 —Part - I General Condition of Contract
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic
means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service. In case of
any change in address for communication, the same shall be immediately notified
to Engineer-in-Charge.

5. Subcontracting

6.1

6.2

Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:
i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralised registration system for contractors of the GoMP.

Personnel

The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure |-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.
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7. Force Majeure

7.1 The term “Force Majeure” means an exceptional event or circumstance:

7.2.

(a) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before entering
into the Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s
Personnel, revolution, insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination
by radio-activity, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.
In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party
be suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price

7.4

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should the
delay caused by force majeure exceed twelve months, the parties to the contract
shall be at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

Section 3 —Part - I General Condition of Contract

Page 42 of 78



8.2 All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by
the contractor shall be the responsibility of the Contractor alone, notwithstanding
the fact that the designs/ drawings or other documents have been approved by
the department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
guestion of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfilment of this contract whether such
means may or may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.
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12.2

123
124

125

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.
The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh

Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

133

13.4

135

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated
Programme at intervals no longer than the period stated in the Contract Data. If
the Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next
payment after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1.

14.2

14.3

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of

which he desires such extension. Engineer-in-Charge shall forward the
aforesaid application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion
within a period of 30 days of receipt of application from contractor and shall not
wait for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1

15.2

15.3

15.4

155

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall
be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date
of signing of the agreement. It is clarified that the need for issue of work order
is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned
in the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the
Contractor makes such delays good. However, the Engineer-in-charge shall
accept bankable security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained
shall be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department.
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17. Tests
17.1

17.2

17.3

C. Quality Control

The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer
well before the end of the Defect Liability Period. The Defect Liability Period
shall automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and
other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which
the contractor may be directed to do in the manner above specified, as part of
the work, shall be carried out by the contractor on the same conditions in all
respects on which he agrees to do the main work.
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19.2

The time for the completion of the work shall be adjusted in the proportion that
the altered, additional or substituted work bears to the original contract work
and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion.

20. Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as extra

items.

21. Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work /
extra items under this clause shall be worked out in accordance with the
following provisions in their respective order:-

. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class
(type) of work as is provided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned

Schedule of Rates minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.
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f. But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

23.

24.

25. Tax

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for

any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

22.2 The Contractor shall have no claim to any payments or compensation

whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle
men and machinery due to any alteration or restriction of work for whatsoever
reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency

to execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded
by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become
due for release.

(c) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the

commercial tax and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities.
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25.2

25.3

The liability, if any, on account of quarry fees, royalties, octroi and any other
taxes and duties in respect of materials actually consumed on public work,
shall be borne by the Contractor.

Any changes in the taxes due to change in legislation or for any other reason
shall not be payable to the contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per
clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration
for which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or
set up a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.
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28.

29.

30.

27.3

27.4

In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor.

Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of
signing of the contract. The contractor shall have to ensure that such performance
security and additional performance security, if any, remains valid for the period as
specified in the Contract Data.

Security Deposit-

30.1

30.2

30.3

Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

The security deposit may be replaced by equivalent amount of bank guarantee
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.
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31. Price Adjustment

311

31.2

313

314

315

Applicability
1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from
the date of signing of the agreement until the end of the initial intended
completion date or extensions granted for reasons attributed to the
Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons
attributed to the Contractor.

4. Inthe Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price
of labour, materials, fuels and lubricants in accordance with following
principles and procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the
formula given in the contract data.

3. Following expression and meaning are assigned to the work done during
each quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract
Data.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

33.

32.1
32.2

323
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

Secured Advance

33.1
33.2

33.3

334

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal
to the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a) The Contractor shall submit to the Engineer monthly statements of the value of

the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the

amount to be paid to the Contractor.
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(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.

(f) All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(g) The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.
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36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total

36.2

amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor’s account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 35.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.
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39. Compliance with Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are
given in the Contract Data. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made their
under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his amount of performance security.
The Employer/Engineer shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub-Contractor
in no case shall be treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done
under the contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for Government to
recover the same from him in the manner prescribed in clause 24 above and if it is
found that the Contractor was paid less than what was due to him, under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor

42,

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where
the surviving partners are only minors, the contract shall be closed without levying
any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence
of the survivors, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms and conditions under which the
contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Gee Particulars Data
Clause
1.14 Employer Government of Madhya Pradesh
1.15 Engineer Executive Engineer/Consultant appointed by Department
1.16 Engineer in Charge Executive Engineer MPRES
1.22 Stipulated period of completion As per NIT
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per Annexure H
Contractor
4 Address & contact details of the As per NIT
Employer/ Engineer — phone, Fax, e-
mail.
5 Subcontracting permitted for the More than Rs. 100 Lakhs
Contract Value
Technical Personnel to be provided by | As per Annexure-I (Format I-3)
6 the contractor — requirement, &
Penalty, if required Technical Rs. 25,000/- Per Month
Personnel not employed
10 Specifications As per Annexure E
Drawings As per Annexure - N
Competent Authority for deciding
dispute under Dispute Resolution Superintending Engineer MPRES
System
12 - —
Appellate Authority for deciding
dispute under Dispute Resolution Chief Engineer MPRES
System
Period for submission of updated 15 days from the date of agreement
construction program
13 Amount to be withheld for not Rs 50,000/- Per Month
submitting construction program in the
prescribed period
Competent Authority for granting Time
14 Extension Superintending Engineer MPRES
Milestones laid down for the contract Yes
15 If Yes, details of Milestones As per Annexure - O
Liquidated damage As per Annexure - P
List of equipment for lab As per Annexure - Q
17 Time to establish lab Within 30 days from the date of agreement
Penalty for not establishing field Rs. 50,000/- per month for the delay
Laboratory
18 Defect Liability Period and maintenance| 24 Months after physical completion of work
51 Competent Authority for determining
the rate Chief Engineer MPRES
27 Any other condition for breach of

contract
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Contract Data

Gee Particulars Data
Clause
Penalty Penalty Shall include
(a) Security deposit as per clause 30 of General Conditions of
Contract and
28 (b Liquidated Damages imposed as per clause 15or
Performance Security (Guarantee) including Additional
Performance Security (Guarantee), if any, as per clause 29
of General Conditions of Contract, whichever is higher
Performance guarantee (Security) shall | Till issue of physical Completion Certificate as per Clause
29 be valid up to 35.1
Security Deposit to be deducted from | At the rate of 5%.
30 each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
Price Adjustment formula and As per Annexure R
31 procedure to calculate The price Adjustment shall apply only in respect of Cement,
Steel, Bitumen and POL components
Price adjustment shall be applicable Price Adjustment shall be applicable only in case where the
31.1(1) amount in NIT is more than Rs. 10 (Ten) Crores. This clause
shall not have any bearing with the Contract Amount.
32 32.1 Mobilization and Construction No Mobilization and Construction Machinery Advance

Machinery Advance Applicable

payable

32.2 If yes, Unconditional Bank
Guarantee

In the format prescribed in Annexure — S

32.3 If yes, Rate of interest chargeable
on advances

10 % annual simple interest

32.4 If yes, Type & Amount of Advance
payment that can be paid

1. Mobilization advance - Not more than ... % of contract
amount

2. Construction Machinery Advance — Not more than ... % of
contract amount

32.5 If yes, Recovery of advance
payment

Recovery of Mobilization and/or Construction Machinery
advance shall commence when 10% of the Contract
Amount is executed and recovery of total advance shall be
done on pro-rata basis and shall be completed by the time
work equivalent to 80% of the Contract Amount is
executed.

In addition to the recovery of principal amount, recovery of
interest shall be carried out as calculated on the
outstanding amount of principal at the close of each month.
The interest shall be accrue from the day of payment of
advance and the recovery of interest shall commence when
10% of the Contract Amount is executed and shall be
completed by the time work equivalent to 80% of the
Contract Amount is executed.
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Contract Data

Gee Particulars Data
Clause
33 33.1 Secured Advance Applicable No Secured Advance payable.
33.2 if yes, Unconditional Bank In the format prescribed in Annexure — T
Guarantee
33.2 if yes, Amount of Secured 75% of value of material as determined by the Engineer in
Advance Charge
33.3 if yes, Conditions for secured a) The materials are in-accordance with the specification
advance for Works;

b) Such materials have been delivered to site, and are
properly stored and protected against damage or
deterioration to the satisfaction of the Engineer. The
contractor shall store the bulk material in measurable
stacks.;

¢) The Contractor’s records of the requirements, orders,
receipt and use of materials are kept in a form approved
by the Engineer and such records shall be available for
inspection by the Engineer;

d) The contractor has submitted with his monthly
statement the estimated value of the materials on site
together with such documents as may be required by
the Engineer for the purpose of valuation of the
materials and providing evidence of ownership and
payment thereof;

e) Ownership of such materials shall be deemed to
vest in the Employer for which the Contractor
has submitted an Indemnity Bond in an
acceptable format; and

f) The quantity of materials are not excessive
and shall be used within a reasonable time as
determined by the Engineer.

33.4 if yes, Recovery of Secured The advance shall be repaid from each succeeding
advance monthly payments to the extent materials [for which
advance was previously paid] have been incorporated into
the Works.
Complet.|on Certificate — after physical As per Annexure - U
completion of the Work
35 Final Completion Certificate — after
final payment on completion of the As per Annexure- V
Work
Competent Authority Executive Engineer MPRES
39 Salient features of some of the major As per Annexure-W

labour laws that are applicable
Competent Authority

Executive Engineer MPRES
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ANNEXURE - N

(See clause 10 of Section 3 — GCC)
Drawings

List of drawings —

Section 3 — Annexure N
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ANNEXURE -0

(See clause 15 of Section 3 -GCC))

Details of Milestones

The contractor shall be bound in all cases, in which the time allowed for any
work exceeds one month, to complete 1/8th of the whole work before 1/4th of
the whole time allowed under the contract has elapsed, 3/8th of the work
before 1/2 of such time has elapsed and 3/4th of the work before 3/4" of such
time has elapsed.
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ANNEXURE - P

(See clause 15 of Section 3 -GCC))

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work
is attributable to the contractor, the Employer shall retain an amount from the

sums payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone
under consideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the
work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both

the parties.
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ANNEXURE-Q

(See clause 17 of Section 3 -GCC))

List of Equipment for Quality Control Lab for Road Works

S.No. Description Quantity S.No. Description Quantity
1 eDtif.ging tools like pick axe, shovel, One set 20 Post Hole Auger with extensions One set
2 IS Sieves Nos. with lid and pan One set 21 Measuring tape, spatula, glassware, One set

(90 mm, 80 mm, 63 mm, porcelain dish, pestle mortar

53 mm, 45 mm, 37.5 mm,

26.5mm, 19 mm, 13.2 mm, 11.2

mm, 9.5 mm, 4.75 mm,

2.8 mm, 5.6 mm, 3.35 mm,

2.36 mm, 600 Micron,

425 Micron, 300 Micron,

150 Micron, 180 Micron,

90 Micron and 75 Micron)
e R e

Speedy moisture meter complete
. with chemicals One set 53 Electronic/digital balance 1 kg with the One No.

least count of 0.01 gm

5 Straight Edges 3.00 metre width Two No. 24 Camber Board Two No.

Liquid Limit and plastic limit testing Core Cutter (10 cm dia) 10cm/15cm
6 apparatus complete with water One set 25 height complete with dolly and One Set

bottle and glass wares hummer.
7 Electronic/digital balance 5 kg One No. 26 CBR Testing machine One No.
8 Zakr; balance with weight box, One No. 27 Oven (ambient to 200°C One No.
9 Slump cone Two No. 28 Digital Thermometers Three No.
10 igg:{::;e cube moulds (150 mm X Twelve No. 29 ;—\ss;iii:se Soundness test One No.
11 Free swelling index test apparatus Six No. 30 Concrete cube testing machine One No.
12 ;a:gir;tsess and elongation testing Two No. 31 First aid box One set
13 Water absorption test apparatus One No. 32 Sampling Pipette One No.
14 Specific gravity test apparatus One No. 33 Balance One No.
15 B.S. compaction apparatus One No. 34 Dial Gauges Six No.
16 Proving rings One each 35 Thickness gauge One set
17 Glass ware One set 36 Water still (4 ft.) One No.
18 Auto level and staff Three No. 37 A.LV. testing equipment One No.
19 Rapid moisture meter One No.
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ANNEXURE -R

(See clause 31 of Section 3 -GCC))
Price Adjustment

The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No Component Percent:age of
component in the work
1 |[Cement-P.
2 | Steel - P
3 Bitumen - Py
4 | POL- Py
* Weightages of various components of the work shall be as determined by

the competent technical sanction authority.

Adjustment for cement component

(ii) Price adjustment for increase or decrease in the cost of
cement procured by the contractor shall be paid in
accordance with the following formula:

Ve= 0.85x Pc/100 x R x (C1-Cg)/Co

V= increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

Co= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

Cq= The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.(www.eaindustry.nic.in)

P.= Percentage of cement component of the work

Note : For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment of steel component

(iii)  Price adjustment for increase or decrease in the cost of steel procured by
the Contractor shall be paid in accordance with the following formula:
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V= 0.85x Pgx /100 x R x (51-Sg)/So

V= Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel.

So= The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

S; = The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial
Development, New Delhi. (www.eaindustry.nic.in)

Ps= Percentage of steel component of the work.

Note : For the application of this clause, index of Bars and Rods has been chosen to
represent steel group.
Adjustment of bitumen component

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid

in accordance with the following formula:

Vb= 0.85x Pb / 100xRx( Bi — Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo- The official retail price of bitumen at the IOC depot at nearest
center on the date of opening of Bids.

Bi-  The official retail price of bitumen of IOC depot at nearest center for

h
the 15 day of the month under consideration.
Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )
shall be paid in accordance with the following formula:

Vi= 0.85x Pr/ 100 xR x ( Fi—Fo) / Fo

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.
Fo = The official retail price of High Speed Diesel (HSD) at the existing

consumer pumps of IOC at nearest center on the date of opening of
Bids.

Fi = The official retail price of HSD at the existing consumer pumps of I0C at

th . .
nearest center for the 15 day of month of the under consideration.

Ps= Percentage of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been
chosen to represent fuel and lubricants group.
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Annexure — S
(See clause 32 of Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]

[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract

[name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with [name of Employer] a bank guarantee to
guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in
words].

We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and
not as surety merely, the payment to [name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to
the Contractor, in the amount not exceeding [amount of guarantee]*

[in words].

We further agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the
Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer] receives full
repayment of the same amount from the Contractor.

Yours truly, Signature

and Seal :
Name of Bank/Financial Institution:
Address :
Date :
* An amount shall be inserted by the Bank or Financial Institution representing

the amount of the Advance Payment, and denominated in Indian Rupees.
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Annexure — T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20  BETWEEN

(hereinafter called the contractor which expression shall where the context
so admits or implies be deemed to include his executors, administrators and assigns) or

the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the

said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement for use in the construction
of such of the works as he has undertaken to executive at rates fixed for the finished work

(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materials the quantities and other

particulars of which are detailed in Accounts of Secured Advance attached to the Running
Account Bill for the said works signed by the Contractor on and the Employer has
reserved to himself the option of making any further advance or advances on the security of

other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution of
these presents paid to the Contractor by the Employer (the receipt where of the
Contractor doth hereby acknowledge) and of such further advances (if any) as may be
made to him as a for said the Contractor doth hereby covenant and agree with the

President and declare as follows:

That the said sum of Rupees so advanced by the Employer to
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(1)

(2)

the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the

execution of the said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in

respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter
be made as aforesaid (hereafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the
directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remain at the site of the said works in the Contractor's custody and on his
own responsibility and shall at all times be open to inspection by the Engineer or
any officer authorized by him. In the event of the said materials or any part thereof
being stolen, destroyed or damaged or becoming deteriorated in a greater degree
than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the
same required by the Engineer.

That the said materials shall not be removed from the site of the said works except

with the written permission of the Engineer or an officer authorized by him on that
behalf.
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(6)

(8)

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under
the terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the
occasion of each such payment the Employer will be at liberty to make a recovery
from the Contractor's bill for such payment by deducting there from the value of
the said materials than actually used in the construction and in respect of which
recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement
or of these presents the total amount of the advance or advances that may still be
owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at
twelve percent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the
Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to
the Employer of the said sum of Rupees and any

further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for
payment and repayment here-in-before contained shall become enforceable and
the money owing shall not be paid in accordance there with the Employer may at
any time thereafter adopt all or any of the following courses as he may deem best:
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(10)

(a) Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the

contractor, he is to pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable

or payable to the Employer under these presents and pay over the surplus (if
any) to the Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid
interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of
any dispute or difference arising over the construction or effect of these presents
the settlement of which has not been here-in-before expressly provided for the
same shall be referred to the Employer whose decision shall be final and the
provision of the Indian Arbitration Act for the time being in force shall apply to any

such reference.
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Annexure — U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement NO. ....ooovvviii i Date ..o

Amount of Contract RS ..o e

NAME Of AGEINICY vttt et e e nr e sre e sn e e e en e

Used MB NoO. ----=-==-=mmmmm oo

Last measurement recorded
a. Page No.& MB No.
b. Date

Certified that the above mentioned work was physically completed on ...................
(date) and taken over on .................... (date) and that I have satisfied myself to best of

my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

AGreement NO. ....cevivierieiis e e e Date ..o
NAME Of AGEIICY & .eieiiieeiee ettt et e e b e es e et e e eae e n e s e e e saeenenneas
Used MB NoO. -------=mmmmmmmm oo

Last measurement recorded
a. Page No.& MB No.
b. Date

Certified that the above mentioned work was physically completed on ...................
(date) and taken over on .........ccoceeene. (date).

Agreemented amountRs. ..........ccevenee
Final Amount paid to contractor Rs. -------------=-=------

Incumbency of officers for the work

[ have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer

Section 3 — Annexure V

Page 72 of 78



b)

d)

e)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed
the prescribed minimum years (say, five years) of service or more or on death the
rate of prescribed minimum days’(say, 15 days) wages for every completed year of
service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
of equal nature to male and female workers and for not making discrimination against
female employees in the matters of transfers, training and promotions etc.
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k)

m)

n)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed
manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act
have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and back etc.
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p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration certificate from the

Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working
hours, annual earned leave and rendering information regarding accidents or
dangerous occurrences to designated authorities. It is applicable to premises
employing the prescribed minimum (say, 10) persons or more with aid of power or
another prescribed minimum (say, 20) or more persons without the aid of power

engaged in manufacturing process.
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SECTION 3

Conditions of Contract
Part — Il Special Conditions of Contract [SCC]

"Bidders are required to offer their bids exclusive of applicable GST. The GST shall

be paid by the Government to the contractor separately."

Section 3 —Part -1I Special Condition of Contract (SCC)
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SECTION 4
BILL OF QUANTITIES (BOQ)

Probable Amount of Contract:

(Rs. In Figure)

(Rs. In Words)

S. Particulars of Item of
No. Work

Quantity

Unit

Rate

Amount
(in figure)

Amount
(in words)

Remarks

VI

VI

Vil

N

O Of Nl @ v &~ W

11.

12.

13.

14.

15.

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

Section 4 — Bill of Quantities (BOQ)

Executive Engineer
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of
between (name and address of Employer) (hereinafter called " the
Employer) and (name and address of contractor)

hereinafter called "the Contractor" of the other part.
Whereas the Employer is desirous that the Contractor execute

(name and
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted
the Bid by the Contractor for the execution and completion of such Works and the remedying of
any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.

The Common Seal of was hereunto
affixed in the presence of:
Signed, Sealed and Delivered by the said

in the presence of:

Binding Signature of Employer

Binding Signature of Contractor

Signature Not Verified

Digitally signed by vangfid Shukla
Date: 2026.05.08 1,6:40: P%g
Location: Madhya i
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