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(T-01)

SECTION I

Office of the Dy. Director (Const.)
List of Important Dates of Bids for Construction of Roads under R.K.U.M.P.

1.Name of WorkAs per Attached BOQ

2. Completion Period for construction: As per NIT .
3. Date of Issue of Notice Inviting Bid : 47/15.04.2026
4. Period and Places of Availability of Bidding Documents: From: 07.05.2026 Till 03.00 PM.

On line on http://etender.up.nic.in
5. Time, and Date of Pre-bid meeting,
6. Deadline for Receiving Bids online only, Date 07.05.2026 Time — 03:00 PM
7. Time and Date for opening Technical Bid/Bids online, Date 07.05.2026 Time :- 05:00 PM
8. Time and Date of opening Financial Bids online To be notified after Tech. evaluation
9. Last Date of Bid Validity 90 Days
10. Officer inviting Bids DDC BAREILLY
11. Estimated Cost As per Tender Notice
12. Bid Security As per Tender Notice
13. Cost of Bid Document As per Tender Notice

Dy Director(Const.)
R.K.U.M.P BAREILLY



Office of the Deputy Director (Construction) R.K.U.M.P.U.P. BAREILLY

Notice Inviting Tenders

No--639 Dated:01.08.2025

1TheDy. Director(Const.).onbehalfofDirector, Rajya Krishi Utpadan Mandi Parishad ofUttarPradeshinvitesthe
percentageratebidsfromthe eligibleandapprovedContractorsregisteredwithUPPWD,classA,B,C andD asthe case maybe.The
Biddermay submitbids for any or all of the works.

2
SLNo DISTRICT | Nameof [Estimated |BidSecu- | Costof Timeof Address AddressofJ.D.C
Work  |cost(Rs.) rity(Rs.) Bid Completio oftheD.D.C
Document n Executingthework

1 2 3 4 5 6 7 8 9
1

AS Per

Tender

Notice

3 Timeallowedforcompletionofeachworkisasmentionedincolumnno.7,includingrainyseason.

4  Thebidsshallremainvalidforacceptanceforaperiodof90(ninety)daysfromthelastdateofsubmissionotbids. Bids once
submittedcannot be withdrawn.

5 Bidsaretobesubmittedonlineonly.

6 IncaseofanydiscrepancybetweenthedownloadedbiddocumentandthatavailablewiththeconcernedExecutive Engineerthe bid
documentavailablein the office would be consideredauthentic.

7  Bids mustbe deliveredto the office of the theDy.Director(Const.)executingthe work,theDy.Director(Const.)
mentionedin columns8 & 9 of the tablecorrespondingto the respectivework on or before -----------



10

11

12

13

14

15

NOONON. ..evevnieniiiiainenans andthebidswillbeopenedonthenextworkingday ,thatis,on at 0

,nthe officeof the theDy.Director (Const.) mentionedincolumns8,in the presenceofthe bidderswhowishto attend.
Iftheofficehappenstobeclosedonthedateofreceiptoropeningofthebidsasspecitied,thebidswillbe receivedand openedon the next
working day, respectively,at the same time and venue, and validity of bid will be consideredfrom the original date.

Bidsmustbe accompaniedwithsecurityof the amountspecifiedfor the work in the table.Bid securitywillhave to be in any one
of theformsFixedDepositReceiptof a scheduledcommercialbank,NSC,Post officesavingBankissuedin favourofconcerned Dy.
Director (Const.) Mandi Parishad Bareilly.

A biddershallnotbepermittedtobidfor worksintheDivision/ Circleresponsibleforawardandexecutionofcontracts in which his or
his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as Divisional Accountant or as an
officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive) bidder shall also
submit an affidavit clearly mentioning the names and designation of relatives working in any capacityin the Division/ Circle
responsiblefor award and executionof work.

No  Engineerof  gazettedrankor  otherGazettedofficeremployedin ~ Engineeringor =~ Administrativedutiesin ~ an
EngineeringDepartmentof the State/ CentralGovernmentis allowedto work as a Contractorfor a periodof twoyears after his
retirement from Governmentservice, without Governmentpermission.This contract is liable to be cancelled if
eithertheContractororanyothisemployeesisfoundatanytimetobesuchapersonwhohadnotobtainedthe permissionof the
Governmentas aforesaidbefore submissionof the tenderor engagementin the Contractor’sservice.

Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans,
specifications,drawings,the schedule of quantitiesof the various classesof work to be done and the set of terms&
conditionsofcontractto be compliedwithby the Contractorcanbe seenin the officeof theDy.Director(Const.)
mentionedincolumn8ofthetablecorrespondingtotherespectiveworkbetweenhoursof----------- and----------- on any working
day between........cocoveeneiniiennen. and ...

Anybidderwhoishavingcriminalrecordisnotallowedtoparticipateinthe biddingprocess.
AnybidderwhoisregisteredwiththestateBarCouncilisnotallowedtoparticipateinthebiddingprocess.

For works costing more than Rs. 10.00 lacs each bidder is required to furnish in the form of an affidavit in the prescribed
proforma ( Annexure —I ) all information’srequired for evaluation of the bidding capacity of the bidder Each bidder is
required to satisfy himselfabout his bidding capacity before submitting his bid. Bidding capacity will be evaluated as
mentionedinsection3.Bidsofbidderwhodonotpossesstherequiredbiddingcapacityshallnotbeacceptedinany case.

Biddermustsubmitallinformation’s/documentsonprescribedproforma(T-4,T-5,T-6)witheachbid.

Dy.Director(Const.)
R.K.U.M.P Bareilly
Forandonbehalf ofDirector,MandiParishadofUP

ThisisCertifythatlhave checkedtheBidDocumentanditiscorrectinallrespect.

Dy.Director(Const.)

Date:
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InstructionstoBidders(ITB)
A. General

1. ScopeofBid

1.1 The Employeras definedin the Appendixto ITBinvitesbidsfor the constructionof Worksas describedin these
documentsandreferredtoas“theworks”.The nameandidentificationnumberoftheworksis providedin the Appendix to
ITB.Thebiddersmay submitbidsfor any or allof the worksdetailedin the table givenin the NoticelnvitingTender. Bid for each
work should be submittedseparately.

1.2 ThesuccessfulBidderwillbeexpectedtocompletetheWorksby theIntendedCompletionDatespecifiedinthe Contract.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender, bidding/
tendering,etc.) are synonymous.

7 EligibleBidd

2.1 For works costing less than or equal to Rs. 10.00 Lacs invitationfor bids is open to all categoryof registeredcontractors (bidders).

2.2 For workscostingmorethanRs. 10.00Lacs invitationfor bidsis opento bidderstoregisteredcontractorsofcategoryA/B/ C an who
qualify in their bidding capacity.

2.3 ForBiddersshallnotbeundera declarationofineligibilityforcorruptandfraudulentpracticesby theCentralGovernment,
theStateGovernmentor anypublicundertaking,autonomousbody,authorityby whatevernamecalledunderthe Centralor the State
Government.

2.4 Any biddershavingeriminalrecordis not allowedto paricipatein the biddingprocess.Any personwho is having criminal cases
against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti social activity are
strictlyprohibitedtoparticipateinthebiddingprocess.If itisestablishedthatanybidderhascriminalrecord,hisbidshall be
automaticallycancelled.

2.5 The bidder has to producedcharacter certificate,Solvencycertificate,self decorationaffidavit ( on the prescribedperforma which is
attachedwith the bid document) etc., issuedby the competentauthorityin originalwith bid document.

2.6 Any bidderwhoisanAdvocateandRegisteredwithany StateBarCouncilShallnotbe allowedtoparticipateinthe bidding. If it is
establishedthat the contractoris registeredwith the state bar council,his bid shall be automaticallycancelled.

3. Qualificationofthe Bidder(Forworkscostingmorethan10.00Lacs)
3.1 AllbiddersshallprovideinSection3,FormsofBidandQualificationinformation,apreliminarydescriptionofthe proposedwork

methodand schedule,includingdrawingsand charts, as necessary.

3.2 AllbiddersshallincludethefollowinginformationanddocumentswiththeirbidsinSection3,Qualification Informationunless
otherwisestated in the Appendixto ITB:

(a) copiesof originaldocumentsdefiningtheconstitutionor legalstatus,placeof registration,andprincipalplaceofbusiness; written
powerof attorney of the signatoryof the Bid to committhe Bidder;

(b) totalmonetaryvalueofcivilconstructionworksperformedforeachofthelastfiveyears;

(c) experienceinworksofasimilarnatureandsizeforeachofthelastfiveyears,anddetailsofworksinprogressor contractuallycommittedwith
certificatesfrom the concernedofficer of the rank ofExecutiveEngineer or equivalent;

(d) evidenceofownershipofmajoritemsofconstructionequipmentnamedinClause4.4B(b)(i)ofITBorevidenceof arrangementof
possessingthem on hire/lease/buyingas definedtherein.

(e) detailsofthetechnicalpersonnelproposedtobeemployedfortheContracthavingthequalificationsdefinedinClause4.4B
(b)(ii)ofITBfor theconstruction.

(f) reportsonthefinancialstandingoftheBidder,suchas profitandlossstatementsandauditor'sreportsforthepastthreeyears;

(g) an undertakingthat the bidderwillbeableto investa minimumof cashupto the percentage(definedin the AppendixtolTB) of the
contract price of works,during the implementationof the works;

(h) evidenceof accessto line(s) of creditand availabilityof otherfinancialresources/facilities(10 percent of the contractvalue)
certifiedby banker (the certificatebeing not more than 3 months old.)
(1) authoritytoseekreferencesfromtheBidder'sbankers;



(j) informationregardingany litigationor arbitrationduring the last five years in which the Bidder is involved,the parties
concerned,the disputedamount,and the matter;

(k) Proposal for subcontracting the components of the works for construction/ Upgradationaggregating not more than 25% of the
contract price: - and

(1) theproposedmethodologyandprogrammeof construction,backedwithequipmentandmaterialplanninganddeployment, duly
supportedwith broadcalculationsand Quality ManagementPlanproposedto be adopted.justifyingtheir capabilityof executionand
completionofthe work as per technicalspecificationsand within the stipulatedperiod of completion..

33 Bidsfromjointventurearenotallowed,

3.4 AToqualifyforawardoftheContract,eachbiddershouldhavein thelastfiveyears:

a) Achievedinanyoneyearaminimumfinancialturnover(inallcasesofcivilengineeringconstructionworksonly) volumeof
constructionworkof at leastthe amountequalto the estimatedcostof works(excludingmaintenancecostfor five years )for
whichbid has beeninvited.The turnoverwill be indexedat the rate of 8 percentfor a year.

b) Satisfactorilycompleted,asprimeContractor,atleastonesimilarworkequalinvaluetoone-thirdof theestimatedcost of
work(excludingmaintenancecostforfiveyears)forwhichthe bid is invited,or suchhigheramountasmaybe specifiedin the
Appendix to ITB.

3.4 B(a)Eachbiddermustproduce:
(i) Thecurrentincome-taxclearancecertificate;
(i) Anaffidavitthatthe informationfurnishedwiththebiddocumentsiscorrectinallrespects;and

(iii) Such othercertificatesas definedin the Appendixto ITB. Failure to producethe certificatesshallmake the bid non-
responsive.

(b) Eachbiddermustdemonstrate:

(i) Availability_for construction work, of the owned, key equipment stated in the Appendix to ITB including
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to
ITB;

(ii) Awvailabilityfor constructionworkof technicalpersonnelasstatedinthe AppendixtoITB.

(iii) Liquidassetsand/orcreditfacilities,netofothercontractualcommitmentsandexclusiveofanyadvance paymentswhich
may be made underthe Contract,of not less than the amountspecifiedin the Appendixto ITB;

(c) Thebiddermustnothavein hisemployment:
(i) Thenearrelations(definedasfirstbloodrelations,andtheirspouses,ofthebidderorthebidder’sspouse)of persons listed in the
Appendixto ITB.

(i) WithoutGovernmentpermission,any personwho retired as gazettedofficer withinthe last two yearsof the rank and
from the departmentslisted in the Appendixto ITB.

3.4.CTo qualify for a package of contractsmade up of this and other contractsfor which bids are invited in the Notice Inviting
Tender,the bidder must demonstratehavingexperienceand resourcessufficientto meetthe aggregateof the qualifying criteria for
the individualcontracts.

3.5 Subcontractorsexperienceandresourcesshallnotbetakenintoaccountindeterminingthebidderscompliancewiththe qualifyingcriteria
except to the extent stated in 4.4 A above

3.6 Bidderswhomeettheminimumqualificationcriteriawillbequalifiedonlyiftheiravailablebidcapacityforconstruction work is equal to
or more than the total bid value.The availablebid capacity will be calculatedas under:

AssessedAvailableBidcapacity=( A*N*M-B)
where

A = Maximumvalueof civilengineeringworksexecutedin any one year during the lastfiveyears(updatedto the price levelof
the lastyear at the rate of 8 percenta year)takinginto accountthe completedas well as worksin progress.



N = Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited(periodupto6monthstobe taken as half-
yearand more than 6 monthsas one year).

M=Mistaken2.5

B = Value,at the currentprice level,of existingcommitmentsand on-goingworksto be completedduringtheperiod of
completionof the works for which bids areinvited.

Note:The statementsshowingthe valueof existingcommitmentsand on-goingworksas well as the stipulatedperiodof

3.7

4.1

5.1

6.1

completionremainingforeachoftheworkslistedshouldbe countersignedby the Engineerin charge,notbelowthe rank of an
ExecutiveEngineeror equivalent.

Eventhoughthebiddersmeettheabovequalifyingcriteria,theyaresubjecttobedisqualifiediftheyhave:

(i) Made misleadingor false representationsin the forms,statements,affidavitsand attachmentssubmittedin proof of the
qualificationrequirements;and/or

(ii) Recordof poor performancesuch as abandoningthe works,not properlycompletingthe contract,inordinatedelays in
completion,litigationhistory,or financialfailures etc.

(iii) participatedin the previousbiddingfor the same work and had quoted unreasonablyhigh or low bid prices and could not
furnishrational justificationfor it to the Employer.

OucBidperBidd

EachBiddershallsubmitonly one Bidforone work.ABidderwhosubmitsmorethanone Bidwillcausethe proposalswith the
Bidder's participationto be disqualified.

Costof Biddi

TheBiddershallbearallcostsassociatedwiththe preparationandsubmissionof hisBid,andtheEmployerwill,inno case, be
responsibleor liable for those costs.

SiteVisit
TheBidder,at hisowncost,responsibilityandrisk,is encouragedtovisit,examineandfamily arisehimselfwiththeSite
ofWorksandits surroundingsincludingsourceofearth, water,roadaggregatesetc.andobtainall informationthatmay

benecessaryforpreparingtheBidandenteringintoacontractforconstructionoftheWorks. Thecostsofvisitingthe Site shall be at the
Bidder'sown expense.He may contactthe personwhosecontactdetailsare given in the Appendixto ITB.

B. BiddingDocuments

7. ContentofBiddingDocuments

7.1 The set ofbiddingdocumentscomprisesthedocumentslistedbelowandaddendaissuedin accordancewithClauselO of ITB. 1 Notice

Inviting Tender
2.InstructionstoBidders

3 QualificationInformation
4 ConditionsofContract

5 Specifications&Drawings
6 BillofQuantities

7 FormofBid

8 FormofAcceptance,Formof Agreement

7.2 Onesetofthebiddingdocumentswillbeissuedtothebidderagainstthepayment.



7.3 The bidder is expectedto examinecarefully all instructions,conditionsof contract,contractdata, forms,terms and specifications,bill
of quantities, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid Documentsshall be at the
bidder’sown risk.

8  ClarificationofBiddingDocuments.

8.1 A prospectivebidderrequiringany clarificationof the biddingdocumentmay notify the employerin writing or by cable (“cable”
includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. The Employerwill
respondtoanyrequestforclarificationreceivedearlierthan10Dayspriortothedeadlineforsubmissionofbid. Copiesof the
employer’sresponsewill be forwardedto all purchasersofthe biddingdocuments,includingadescriptionof the enquiry, but without
identifyingit’s source

9. Amendmentof BiddingDocuments

9.1 Beforethedeadlineforsubmissionofbids,theEmployermaymodifythebiddingdocumentsbyissuingaddenda.

9.2 Anyaddendumthusissuedshallbepartof thebiddingdocumentsandshallbe communicatedinwritingbyregistered post or by cable
to all purchasersof the bidding documents.Prospectivebidders shall acknowledgereceipt of each addendum by cable to the
Employer.

C. Preparationof Bids

10. LanguageofBid
10.1 AlldocumentsrelatingtotheBidshallbeinthelanguagespecifiedinEnglish.

1. DocumentsComprisingthe Bid

11.1 TheBidsubmittedbytheBiddershallbein sealedenvelop.

12. BidPrices
12.1 TheContractshallbe for the wholeWorks,as describedin contract,basedon the pricedBillof Quantitiessubmittedby the Bidder.

12.2 TheBiddershalladoptthePercentageRateMethod.

PercentageRateMethodrequiresthe biddertoquotea percentageabove/ below/atparof the scheduleofratesspecified in Bill of
Quantity.

12.3 Allduties, taxes,royaltiesand other leviespayableby the Contractorunderthe Contract,or for any other cause, shallbe included
in the rates, prices,and total Bid price submittedby the Bidder.

12.4 TheratesandpricesquotedbytheBiddershallbefixedforthedurationoftheContractandshallnotbesubjectto adjustment.

13. CurrenciesofBid

13.1 TheunitratesandthepricesshallbequotedbythebidderentirelyinIndianRupees.

14. BidValidity

14.1 Bidsshallremainvalidfora periodofninetydaysafterthedeadlinedateforbidsubmissionspecifiedinbiddocument. A bid valid for a
shorterperiod shall be rejectedby the Employeras non-responsive.

14.2 In exceptionalcircumstances,prior to expiry of the originaltime limit, the Employermay requestthat the bidders may extend
the period of validity for a specifiedadditionalperiod.The request and the bidders’ responsesshall be made in
writingorbycable.AbiddermayrefusetherequestwithoutforfeitinghisEarnestMoney.



15.

15.1 TheBiddershallfurnish,aspartoftheBid,EarnestMoney,intheamountspecifiedinthe biddocument.
15.2 TheEarnestMoneyshall,attheBidder’soption,beintheformof FixedDepositReceiptofa scheduledcommercial
bank,NSC,PostofficesavingBankissuedinfvourof thenamegiveninthe AppendixtolTB.TheFixedDeposit

Receiptshallbevalidforsixmonthsormoreafterthelastdateof receiptofbids.Otherformsof EarnestMoney acceptableto the
Employerare stated in the bid document.

153 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the bid document shall be
rejectedby the Employeras non-responsive.

15.4 TheEarnestMoneyofunsuccessfulbidderswillbereturnedwithin28daysoftheendoftheBidvalidityperiod.

15.5 The EarnestMoney ofthe successfulBidder will be dischargedwhen the Bidderhas signedthe Agreementand furnished the
requiredPerformanceSecurity.
15.6 TheEarnestMoneymaybeforfeited:
a) iftheBidderwithdrawstheBidafterbidopeningduringtheperiodofBidvalidity;
b) inthecaseofasuccessfulBidder,iftheBidderfailswithinthespecifiedtimelimitto

i. signtheAgreement;and/or
ii. FurnishtherequiredPerformanceSecurity.

16. FormatandSigningofBid

16.1 The Biddershallsubmitoneset ofthebidcomprisingof the documentsasdescribedin biddocument.

16.2 TheBidshallbetypedorwritteninindelibleinkandshallbesignedbyapersonorpersonsdulyauthorizedtosignon behalf of the Bidder.All
pagesof the Bid shall be signedby the personor personssigningthe Bid.

16.3 The Bid shall containno overwriting,alterationsor additions,exceptthose to comply withinstructionsissuedby the
Employer,orasnecessarytocorrecterrorsmadebytheBidder,inwhichcasesuchcorrectionsshallbemadebyscoring out the
cancelledportion,writing the correctionand initiatingand dating it by the personor personssigning the Bid.

D. SubmissionofBids

17. Allbidstobesubmittedon-lineonly.AsperguidelineenvisagedinG.ONo,8/2017/836/23-07-17-176(SA)/06,dated08June2017.
(Appendix-1)

17.1  Alluploaded technical bids shallbe openedby the department and later on biddershave to submit the hard copies of the
relevantdocuments.FailingonwhichitshallbeopenfortheMandiParishadauthoritiestoproceedonleagalcourseofaction likeblack
listing the bidder and lodging F.I.R . for the fraud lands as per G.O No. 1/2018/3070/78-2-2018/421.T./2017(22, dated 03-
01-2018 (Appendix-II)

17.2 TheBiddershallplacehisbidinonesealedenvelopes.

18. DeadlineforSubmissionofBids

18.1 CompleteBids must be receivedby the Employerat the address specifiedin the bid documentnot later than the date and
timeindicatedin the bid document.In theeventof the specifieddate forthe submissionof bidsbeingdeclareda holiday for the
Employer,the Bids will be receivedup to the specifiedtime on the next workingday.

18.2 TheEmployermayextendthedeadlinefor submissionofbidsbyissuinganamendment.

19.LateBids

19.1 AnyBidreceivedbytheEmployerafterthedeadlineprescribedinbiddocumentwillbereturnedunopenedtothe Bidder.



E. BidOpeningandEvaluation
20. BidOpening

20.1 Astheprocedureofbiddingis“twoenvelopsystem“solstTechnicalbidsshallbeopenedlateronFinancialBidsof Technically
qualified bidders shall be liable to be opened.

20.2  The list of testimonials/ Certificates in support of technical qualification may be verified by the employer from issuing
authoritiesconfidentially.InthesamewayfinancialinstrumentsubmittedasE.M.D.etc.mayalsobeverifiedfromthesenior
authorities of the bank.

21. ClarificationofBidsandContactingtheEmployer

21.1 NoBiddershallcontacttheEmployeronanymatterrelatingtoitsbidfromthetimeofthebidopeningtothetimethe contractis awarded.
21.2 Anyattemptby thebidderto influencetheEmployer’sbidevaluation,bidcomparisonor contractawarddecisionmay result in the
rejectionof his bid.

22. CorrectionofErrors

22.1 BidsdeterminedtobesubstantiallyresponsivewillbecheckedbytheEmployerforanyarithmeticerrors.Errorswillbe correctedby the
Employeras follows:
a) Wherethereisadiscrepancybetweentheratesinfiguresandin words,therateinwordswillgovern;and
b) Wherethere is a discrepancybetweenthe unitrateandthe line itemtotalresultingfrommultiplyingthe unit rateby the quantity,the
unit rate as quoted will govern.

222 Theamountstatedin theBidwillbe adjustedby theEmployerinaccordancewiththe aboveprocedureforthecorrection of errorsand
shall be consideredas bindingupon the Bidder.Ifthe Bidderdoes not acceptthe correctedamount,the Bid will be rejected,and
the Earnestmoney shall be forfeited.

23. EvaluationandComparisonofBids
23.1 The Employerwillevaluateandcompareonlythebidsdeterminedtobe substantiallyresponsive.

232 In evaluatingthe bids, the Employerwill determinefor each Bid the evaluatedBid price by adjustingthe Bid price by making
correction,if any, for errors.

233 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost ofwork to be
performedunder the contract,the Employermay requirethe Bidderto producedetailedpriceanalysesfor any or all items of the
Billof  Quantities,to  demonstratetheinternalconsistencyof  thosepriceswiththe  constructionmethodsand  schedule
proposed.After evaluation of the price analyses, the Employer may require that the amount of the performance security set
forth in bid documentincreased at the expense of the successful Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract. The amount of the increased performance
security shall be decided at the sole discretion of the Employer, which shall be final, binding and conclusiveon the bidder.



24. PricePreference

24.1

Therewillbenopricepreferencetoanybidder.

F. AwardofContract
25. AwardCeriteria

25.1

26.
26.1

27.

27.1

27.2.
27.3.

The Employer will award the Contract to the Bidder whose Bid has been determined:i.to be substantially responsive tothe
bidding documentsand who has offeredthe lowestevaluatedBid price.

ii.To be withinthe availablebidcapacityadjustedto accountfor his bidpricewhichis evaluatedthe lowestin any of the work
(applicablefor work costingmore than Rs. 10.00 Lac. )

Employer’sRightto AcceptanyBidandtoRejectanyorallBids

Notwithstandingthe above Clause, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding
processandrejectallbids,atanytimepriortotheawardofContract,withouttherebyincurringanyliabilitytothe — affectedBidder or
bidders or any obligationto inform the affectedBidder or bidders of the groundsfor the Employer’s action.
NotificationofAwardandSigningofAgreement.
The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration ofthe Bid validity
periodbycable,telexorfacsimileconfirmedbyregisteredletter. Thisletter(hereinafterandinthePartl General Conditions of Contract
called the “Letter of Acceptance”)will state the sum that the Employer will pay to the Contractor in
considerationoftheexecution, completionbytheContractorasprescribedbytheContract(hereinafter andinthe Contractcalledthe
“ContractPrice”).
Thenotificationof awardwillconstitutetheformationoftheContract.
The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed bythe

Employerand the successfulBidderafter the performancesecurity is furnished.

28

Corruptor FraudulentPractices

The Employerrequiresthe bidders/Contractors to strictlyobservethe lawsagainstfraud and corruptionin force in India,

namely,Preventionof CorruptionAct, 1988.



AppendixtolnvitationToBidders(ITB)

InstructionstoBidders Clause

Reference
(1.1) TheEmployerisDIRECTOR,R.K.U.M.P.U.P.

Representedby: Dy.Director(const.)R.K.U.M.P..Bareilly)
TheWorksisConstructionoffollowingroadwithalliedworksas Shownbelow

2.1 TheStateisUttarPradesh

(3.1) EligibleBiddersare:Contractorsregisteredwith—PublicWorksDepartmentinclass
‘A/B/C/Das the case may be.

(4.4. B) (b)(1) The keyequipmentsfor road works and field testing laboratory Road/Building

Works are: FOR ROAD WORKS

NameoftheEquipment Quantity

Cost of works between
Rs.10.00t040.00Lacs
1. TarBoiler

2. Mixture

3. ConcreteMixture

4. WaterTanker

5. DieselRoadRoller

(8-10 Ton Capacity)

6. VibratoryRoller

7. Tractor

8. Truck

9. Hotmixplantwithsensorpaver
9. Aircompressor

10. MechanicalBroom

11. BitumenDistributor/mechanicalsprayer
12. Tipper

13. J.C.B.

14. Pockland
15. Vibrator(PinandSurface)
16. ShutteringandScaffolding

ForfieldtestingLaboratory:

All equipmentshould beprovidedat site lab and central lab as per SP-20- 2002 .MORTH / UPP.W.D.



(4.4B)(b)(ii)

(4.4B) (o) (1)

(4.4 B) (c) (i)

TheNumberofTechnicalpersonnel,QualificationsandExperiencewillbeas follows:

A. TheTechnicalPersonnelare:

Technical Number Experience
Personnel Between10to40Lacs inRoadWorks
A.DegreeHolder in -- Minimum? years of]

Civil Experience
Engineering
B.Diplomaholder in 01 Minimum? years of]

civil Experience
engineering
C.OthersSpecify Ag per requirement of site
bidder has to arrange

To ensure employment of Technical Personnel, the contractor would require giving the
proof of paymentof their salaries/Wages by Cheque/ DemandDraft.
B. Forfieldtestinglaboratory:

The biddermust produce an affidavitstating that the near relationsofthe following
departmentalofficers are not in his employment:
J.E’s,A.E.’s,D.D.C’s,J.D.C.’s,andany

otherstaff.

The biddermustproducean affidavitstatingthe namesof retiredgazettedofficer(if any) in his
employmentwho retired within the last two years with the following ranks from the
departmentslisted below:

U.P.P.W.D.,, RE.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer,
Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in-
Chief)

In case there is no such person in his employment,his affidavit should clearly state this
fact.

(CA))

Thecontactpersonis:

(11.1)
(13.2)

(13.2)

(16.1)

(16.2)

(16.2)

(16.3)

(20.1)

| Designation :Dy.Director(Const.)
OfficeofDy.Director(Const.)R.K.U.M.P......
PhNo

Languageofthebidis: English
BidsmustbesubmittedonlyinPercentageRateMethod

Schedule of Rate applicablefor PercentageRate Methodis: As mentionedin the bill of
quantitiesfor percentagerate bids

TheamountofEarnestMoneyshallbeRs....... ..o,

RTGS :
Dy.Director(Const.),R KUM.P.Bareilly

OtheracceptableformsofBidSecuritypledgedinfavorof:Dy.Director(Const.),
R.K.U.M.P Bareilly NationalsavingscertificateissuedbyP&T Deptt.,
PostOfficeSavingaccountPassbook.

ExemptionfromEarnestMoneyisgrantedto:NONE
TheEmployer'saddressforthe purposeofBidsubmissionis

Office ofDy.Director(Const.)R.K.U.M.P.
Bareilly.................... PhNoO ..oooeiiiii,



(20.1) Thedeadlineforsubmissionof bidsshallbe:
Time 03.00 PM

Date : ..
(22.1)&(22.6) Thedate,timeandplaceforopeningoftheBidis:
Date
............................ Time:
05.00PM

Place:OfficeofDY .Director(Const.)R.K.U.M.P.Bareilly

SignatureofEmployer/AuthorizedSignatory
Date:



SECTION-3




Qualification Information

(Applicableforbidscostingmore thanRs.10.00Lacs)

( Followinginformation’sshallbe furnishedby the contractoron a non-judicialstamppaperof Rs.
100/- only.)

NotesonFormofQualificationInformation
The information to be filled in by bidders in the following pages will be used for purposes of post-
qualificationas providedfor in Clause4 of the Instructionsto Bidders.This informationwill not be incorporated in the
Contract. Attach additionalpages as necessary.

1.IndividualBidders

1.1 Constitutionorlegal status of [attachcopy]

Bidder

Place of registration:
Principalplace ofbusiness:
Power ofattorneyofsignatory of | -

Bid

[Attach]

1.2 Totalannualvolumeofcivil (Rs.Inlakhs)
engineering
construction work executed
andpaymentsreceivedinthe
last five years preceding the
year in which bids are invited.
(Attach certificate from
Chartered

Accountant)

1.31 Work performed as prime Contractor (in the same name and style) on construction
worksofa similarnatureandvolumeoverthelastfiveyears.Attachcertificate from the
Engineer-in-charge

Project Name Description Valueof Contrac | Dateofl | StipulatedD | ActualDate | Remarks
Name ofEmploy ofwork contract tNo. ssueof | ateofCompl | ofCompleti | explainin
er WorkOr | etion on greasonsf

der orDelay,

ifany

1.3.2InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhichareyettobecompleted)ason the date of this bid.




)

Existingcommitmentsandon-goingconstructionworks:

Descriptionof | Place Contract Name & | Value of | Stipulated Value of | Anticipated
Work & No&Date Address of | Contract period of | works Date of
State Employer (Rs. In | completion remainingto completion
lakhs) be completed
(Rs.  Lakhs)
%
@ @ 3 “@ (&) © Q) ®
*Enclosecertificate(s)fromEngineer(s)-in-chargeforvalueofworkremainingtobe completed.
(B) Worksforwhichbidsalreadysubmitted:
Descriptionof Place Name & | Estimated Stipulated Date  when | Remarks, if
Work & Address of | Value of | period of | decision is | any
State Employer Works completion expected
(Rs.Lakhs)
@ @ 3 @ ®) © (O]




1.4 Qualificationsoftechnicalpersonnelproposedfor the Contract.Refer also to Clause 4.2(e)ofthe InstructionstoBidders and
Clause 9.1 of Part-1 GeneralConditionsof Contract.

Position Name Qualification Yearsof experience
Road Building Other
Works Works

1.5 Financialreports for the last five years: balance sheets,profit and loss statements,auditors' reports, etc. List below and attach
copies of required.

1.7 Evidence

1.8 Name,address,and telephone,telex,and facsimilenumbersofbanks that may provide referencesifcontactedby the
Employer.

1.9 InformationoncurrentlitigationinwhichtheBidderisinvolved.
NameofOtherparty(s) Causeofdispute Litigationwhere Amountinvolved
(Court/arbitration)
1.10 ProposedProgramme(workmethodand schedule).Descriptions,drawings,and charts as necessary,to complywith the

requirementsof the bidding documents.



SECTION-4




General Conditions of Contract for

Construction workuptovalueofRs.40.00Lacs

A. General
1. Definitions
1.1 Terms,whichare definedin the ContractData,are not alsodefinedin the Conditionsof Contractbutkeeptheir defined

meanings.Capitalinitials are used to identify defined terms.

BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpartoftheBid.

TheCompletionDateis thedateofcompletionoftheWorksascertifiedbytheEngineer,inthebiddocument.

The Contractis the Contractbetweenthe Employer(ExecutiveEngineer/ AssistantEngineer)and the Contractorto executeand
completeworks.

The Contractorisa person or corporatebody whose Bid to carry out the Works has been acceptedbythe Employer. The
Contractor'sBid is the completedbidding documentsubmittedby the Contractorto the Employer.

TheContractPriceis thepricestatedinthe Letterof Acceptanceandthereafteras adjustedinaccordancewiththe provisionsof the Contract.
Daysarecalendardays;monthsarecalendarmonths.

ADefectisanypartoftheWorksnotcompletedinaccordancewiththeContract.

TheDefectsLiabilityCertificateisthecertificateissuedbyEngineer,aftertheDefectLiabilityPeriodhasendedandupon correctionof Defectsby
the Contractor.

The DefectsLiabilityPeriodis one yearcalculatedfrom the CompletionDate in
case of building works/Service.

Drawingsincludecalculationsandotherinformationprovidedorapprovedbythe EngineerfortheexecutionoftheContract.

TheEmployer ( DeputyDirector-Construction)isthepartyasdefinedintheContractData,whoemploystheContractor to carryoutthe
Works, including routine maintenance,. The Employermay delegate any or all functions to a person or body nominatedby him for
specifiedfunctions.

The Engineer (Assistant Engineer ) is the person named in the ContractData (or any other competent person appointed by the
Employerand notifiedto the Contractor,to act in replacementof the Engineer)who is responsiblefor supervisingthe executionof the
Works and administeringthe Contract.

Equipmentis the Contractor'smachineryand vehiclesbrought temporarilyto the Site toconstructthe Works. The

Initial ContractPrice is the ContractPrice listed in the Employer'sLetter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended
CompletionDate is specifiedin the Contract.The IntendedCompletionDatemaybe revisedonly by the competentauthorityS.E /

E.E.byissuinganextensionoftime.

Materialsareallsupplies,includingconsumables,usedbytheContractorforincorporationintheWorks.
Plantisanyintegralpartofthe Worksthatshallhaveamechanical,electrical,electronic,chemical,orbiologicalfunction.



TheSiteistheareadefinedassuchintheContract.

Site InvestigationReportsare thosethat wereincludedin the biddingdocumentsandare reportsaboutthe surfaceandsubsurface conditionsat
the Site.

SpecificationmeanstheSpecificationoftheWorksincludedintheContractandanymodificationoradditionmadeorapproved by the Engineer.

TheStartDateisgivenintheContractData.ItisthedatewhentheContractorshallcommenceexecutionoftheWorks.Itdoes not
necessarilycoincide with any of the Site PossessionDates.

Temporary Worksare worksdesigned,constructed,installed,andremovedby the Contractorthatare neededforconstructionor installationof
the Works.

AVariationisaninstructiongivenbythecompetentauthority, whichvariestheWorks.
TheWorks,asdefinedintheContract,arewhattheContractrequirestheContractorto construct.

2. Interpretation

2.1 In interpretingthese Conditionsof Contract,singularalso meansplural, male also means femaleor neuter,and the other way
around.Headingshaveno significance.Wordshavetheirnormalmeaningunderthe languageof the Contractunless specificallydefined.The
competentauthority will provideinstructionsclarifyingqueries about these Conditionsof Contract.

2.2 IfsectionalcompletionisspecifiedintheContract,referencesintheConditionsofContracttotheWorks,the CompletionDate,and the
IntendedCompletionDate apply to any Sectionof the Works (other than referencesto the Completion Date and

IntendedCompletionDate for the whole of the Works).

2.3 Thedocumentsformingthe Contractshallbeinterpretedin thefollowingorderofpriority:
1. Agreement,

2. NoticetoProceedwiththeWork,
3. LetterofAcceptance,
4.  GeneralConditionsofContractPartl,
5. Specifications,
6. Drawings,
7.  BillofQuantities
3. LanguageandLaw
3.1 ThelanguageoftheContractandthelawgoverningtheContractarestatedin theContract.

4. Employer'sDecisions
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the
ContractorintherolerepresentingtheEmployer.However,if the Engineeris requiredunderthe rulesandregulationsandorders of the

Employerto obtainapprovalof some other authoritiesfor specificactions,he will so obtainthe approval.

4.2 ExceptasexpresslystatedintheContract,theEngineershallnothaveanyauthoritytorelievetheContractorofanyof his
obligationsunder the contract.

5. Delegation

5.1 TheEngineer,withtheapprovalof theEmployer,maydelegateanyof hisdutiesandresponsibilitiestootherpeople, after notifyingthe
Contractor,and may cancel any delegationafter notifying the Contractor.

6. Communications



6.1 All Certificate, notices or instructions to be given to the contractor byEmployer /Engineer shall besent on the address or
contactdetailsgiven bythe contractorin Section6-Form of Bid. The address and contactdetails for communicationwith the
Employer/Engineershallbe as perthe detailsgiven in biddocument.Communicationsbetweenpartiesthatare referred to in the
conditionsshall be in writing. The Notice sent by Facsimile(fax) or other electronicmeans shall be effectiveon confirmationof
the transmission.The Noticesent by Registeredpost or Speedpostshall be effectiveon deliveryor at the expiry of the
normaldeliveryperiod as undertakenby the postal service.

7. Personnel
7.1 The Contractor shall employ for the construction work the technical personnel named in the Appendixor other technical

personsapprovedby the Engineer.The Engineerwill approveany proposedreplacementof technicalpersonnelonly if
theirrelevantqualificationsandabilitiesare substantiallyequalto or betterthanthoseof the personnelstatedin the Contract Data.

7.2 IftheEngineeraskstheContractortoremoveapersonwhoisamemberoftheContractor'sstafforworkforce,stating  the reasons,the
Contractorshallensurethatthepersonleavesthe Site withinsevendaysandhasnofurtherconnection with the Worksin the Contract.
7.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department ofthe State

Government and has either not completed two years after the date of retirement or has not obtained State Government’s
permissionto employmentwith the Contractor.

8. Employer'sandContractor'sRisks

8.1 The Employercarriesthe riskswhichthisContractstatesare Employer'srisks,andthe Contractorcarriesthe risksthat this
Contractstates are Contractor'srisks.

9. Employer'sRisks

9.1 TheEmployeris responsiblefor the exceptedriskswhichare(a)insofaras theydirectlyaffectthe executionof the Worksinthe
Employer’scountry,therisksof war,invasion,actof foreignenemies,rebellion,revolution,insurrectionormilitary or usurped power, civil
war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and contaminationfrom any
nuclear fuel or nuclear waste or radioactive toxic explosive,or (b) a cause due solely to the design of the Works,other than the
Contractor’sdesign.

10. Contractor'sRisks

10.1 Allrisksoflossofordamagetophysicalpropertyandofpersonalinjuryanddeathwhichariseduringandin consequenceof the
performanceof the Contractare the responsibilityof the Contractor.

11. Site InvestigationReports

11.1 TheContractor,inpreparingtheBid,mayrelyonhisownsitevisitbeforesubmittingthebid.

12. ContractortoConstructthe Works

12.1 TheContractorshallconstruct,theWorksinaccordancewiththeSpecificationsandDrawings.

122 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of
machinery required to ensure the quality of works as per specifications.The contactor shall deploy the equipment and
machineryas given in Contract.

13. TheWorkstoBeCompletedbytheIntendedCompletionDate

13.1 TheContractormaycommenceexecutionof theWorksontheStartDateandshallcarryoutthe Worksinaccordance
withtheProgrammesubmittedby theContractor,asupdatedwiththeapprovalof theEngineer,andcompletethemby the
IntendedCompletionDate.



14. Approvalbythe Engineer

14.1 TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposedTemporaryWorksto the Engineer,who is to
approve them.

142 The ContractorshallberesponsiblefordesignofTemporary Works.
14.3 TheEngineer'sapprovalshallnotaltertheContractor'sresponsibilityfordesignofthe Temporary Works.
144 TheContractorshallobtainapprovalofthirdpartiestothedesignoftheTemporary Works,whererequired.

14.5 All Drawings prepared by the Contractor for the executionof the temporary or permanent Works, are subject to prior
approval by the Engineerbeforetheir use.

15. Safety
15.1 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite.
16. Discoveries

16.1 Anythingof historicalor other interest or of significantvalueunexpectedlydiscoveredon the Site shall be the property of the
Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealingwith them.

17 PossessionoftheSite

17.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction
programme.Atthe start of the work,the employershallhandoverthe possessionof at-least75% of the site.
18. AccesstotheSite

18.1 TheContractorshallallowaccesstotheSiteandtoanyplacewhereworkinconnectionwiththeContractisbeing carriedout, or is
intendedto be carriedout to the engineerand any person/persons/agency authorizedby:
a. TheEngineer
b. TheEmployer
c.  GovernmentofUttarPradesh.

19. Instructions

19.1 TheContractorshallcarryoutallinstructionsoftheEngineer,whichcomplywiththeapplicablelawswheretheSiteis located.

20. DisputeRedressalSystem

20.11If any dispute or differenceof any kind what-so-evershall arises in connectionwith or arising out of this Contractor the executionof
Worksor maintenanceof the Works there under, whether before its commencementorduring the progressof Worksor afterthe
termination,abandonmentor breachoftheContract,it shall,inthe firstinstance,be referredfor settlement to the competent authority,
described along with their powers in the Contract, above the rank of the Engineer, The competent authorityshall,withina periodof
forty-fivedaysafterbeing requestedin writingby the Contractorto do 50, conveyhis decisionto
theContractor.Suchdecisioninrespectofeverymatterso referredshall,subjectto reviewashereinafter
provided,befinalandbindingupontheContractor.IncasetheWorksisalreadyin progress,theContractorshallproceed with the execution
ofthe Works, including maintenance thereof, pending receipt of the decision ofthe competent authority as aforesaid,with all due
diligence.

20.2Eitherparty will have the right of appeal,against the decisionof the competentauthority,to the arbitrationif the amount
appealedexceedsrupeesone lakh.

21 ProcedureforResolutionofDisputes

211 The CompetentAuthoritymentionedasmentionedbelowshallgivea decisionin writingwithin45 daysof receiptof a

notificationof a dispute.



21.2 Eitherparty may refer a decisionof the CompetentAuthority to Arbitrationwithin28 days of the CompetentAuthority's written
decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute to

Arbitrationwithin the above 28 days, the CompetentAuthority'sdecisionwill be final and binding.

21.3 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 40 lacs and below shall be referred to a sole
Arbitrator.The soleArbitratorwouldbe appointedby the agreementbetweenthe parties;failingsuchagreementwithinl5 days of the

referenceto arbitration,by the appointingauthority,namely the Chief Engineer,MandiParishad,U.P..

214 Arbitrationproceedingsshallbeheldataplacedecidebythe arbitratorandthe languageof thearbitrationproceedingsand that of all

documentsand communicationsbetweenthe parties shall be English.

21.5 Subjectas aforesaidthe provisionof the Arbitrationalacts 1940 or any statuarymodificationor reenactmentthereof and the rules
made there under and for the time being enforce shall apply to the arbitrationproceedingunder the clause . The sole arbitratorto be

appointedby the chief engineershall be of the status given below

1. forclaimsoramountindisputedofnotoverRs.20000/-incaseofworkorderandincaseof contractacceptedby

an Dy. Director (Const.)

AnD.D.C.RK.UM.P.....

2. forclaimsoramountsin disputedofoverRs.20000/-butnotoverRs.200000/-.

J.D.CRK.UMPU.P.

3. for claimsor amountsin disputedaggregatingto morethanRs.200000/-but notmore than Rs.

4000000/-

ChiefEngineerofR.K.U.M.P.UP

B. TIMECONTROL

22. Programme

22.1  WithinthetimestatedintheContract,theContractorshallsubmittotheEngineerforapprovalaProgramme
showingthegeneralmethods,arrangements,order,andtimingforalltheactivitiesinthe Works,alongwithmonthlycash flow forecastsfor
the constructionof works.

22.2 TheContractorshallsubmitthelistofequipmentandmachineryasrequiredbeingbroughttosite,the  listofkey = personnel being
deployed, the list of machinery/ equipments being placed in field laboratory and the location of field
laboratoryalongwiththeProgramme.TheEngineershallcausethesedetailstobeverifiedat eachappropriatestageof the programme.

22.3 Anupdateof the Programmeshallbe a programmeshowingtheactualprogressachievedoneachactivityandtheeffect of the
progressachievedon the timingof the remainingW orks,includingany changesto the sequenceof the activities.

22.4 TheContractorshallsubmitto theEngineerforapprovalanupdatedProgrammeatintervalsof60Daysnolongerthan
theperiodstatedintheContract.If  theContractordoesnotsubmitanupdatedProgrammewithinthisperiod,the =~ Engineer = may
withhold the amount stated in the Contract from the next payment certificate and continue to withhold this amount until the
next paymentafter the date on which the overdue Programmehas been submitted.

22.5 TheEngineer'sapprovalof the Programmeshallnot alter the Contractor'sobligations.The Contractormay revisethe
Programmeand submitittotheEngineeragain at anytime. A revised Programmeshall show the effect of Variationsand
Compensation Events.



23 ExtensionoftheIntendedCompletionDate

23.1 The competent authority shall extend the IntendedCompletionDate if a CompensationEvent occurs or a Variation is issued
whichmakesitimpossibleforCompletionto  beachievedby thelntendedCompletionDatewithouttheContractortaking steps to
acceleratethe remainingWorks,which would cause the Contractorto incur additionalcost.

23.2 TheEngineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days of the
Contractorasking the Engineer for a decision upon the effect of a CompensationEvent or Variation and submittingfull supporting
information.Ifthe Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be consideredin
assessingthe new IntendedCompletionDate.

24. DelaysOrderedandworkprogressbytheengineer

24.1 ThecompetentauthoritymayinstructtheContractortodelaythestartorprogressofanyactivitywithintheWorks.
Delay/delaystotallingmore than 30 days will require prior written approval of the Employer.

24.2.  (a)Milestonestobeachievedduringthecontractperiod

(1) 1/8%hof the value ofentirecontractworkup to 1/4" of the period
allowed for completionof construction

(2) 3/8"Mof the value of entire contractwork up to ¥ of the
period allowed for completionof construction

(3) 3/4Mofthevalueofentirecontractworkupto¥sthofthe
periodallowedforcompletionofconstruction

(b) Amountof liquidateddamages for For Whole of work
delay in completionof works 1 percentof the Initial
ContractPrice, rounded
off to the nearest

thousand,per week.
(c) Maximum limit of liquidateddamagesfor 10 per cent of the Initial
delay in completion of work. ContractPrice rounded

offtothenearestthousand.



C. QualityControl
25 IdentifyingDefects
25.1 The Engineershallcheckthe Contractor'sworkand notify the Contractorof any Defectsthatare found.Suchchecking

shallnotaffecttheContractor'sresponsibilities. TheEngineermayinstructtheContractortosearchfora Defectandtouncover and test any
work that the Engineerconsidersmay have a Defect.

26. Tests

26.1 For Carrying out mandatory tests as prescribed in the specification.The Contractor shall establish field laboratory at the
location decided by Engineer. The field laboratory will have minimum equipments as specified in the Contract Data.The
contractorshall be solely responsiblefor :

a. CarryingoutthemandatorytestsprescribedintheSpecifications,and
b. Forthecorrectnessof thetestresults,whetherpreformedinhislaboratoryorelsewhere.
26.2 If the Engineer instructs the Contractor to carry out atest not specified in the Specification/Rural Roads Manual to check

whetherany work has a Defectand the testshowsthat it does,the Contractorshall pay for the test andany samples.

27. CorrectionofDefectsnoticedduringthe DefectLiabilityPeriod.
27.1.TheEngineershallgivenoticeto the Contractorof anyDefectsbeforetheendoftheDefectsLiabilityPeriod,whichbegins at
Completionof work.The Defects LiabilityPeriodshallbe extendedfor as long as Defectsremainto be corrected.

27.2 Every time noticeof Defect/Defectsis given,the Contractorshallcorrectthe notifiedDefect/Defectswithin the durationof time
specifiedby the Engineer’snotice.

28. UncorrectedDefects

28.1 If the Contractorhasnot correcteda Defectpertainingto the DefectLiabilityPeriodas per conditionof contractand of these
Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer
will assess the cost of having the Defect corrected, and the Contractor will paythis amount, on correction of the Defect.

D. CostControl
29. BillofQuantities

29.1 The Bill of Quantitiesshall containitemsfor the construction,installation,testing,and commissioning,worksto be done by the
Contractor.

29.2 TheBillof Quantitiesis usedto calculatethe ContractPrice. TheContractorispaidforthe quantityof the workdoneat the rate in the
Bill of Quantitiesfor each item for the constructionof roads.

30. Variations

30.1 The competentauthority shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to
order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the
Works.SuchVariationsshallformpartof the Contractandthe Contractorshallcarrythemoutandincludethem in  updated
Programmesproduced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written
confirmation,shall not be taken into account.

31. PaymentsforVariations

311 If rates for variationitemsare specifiedin Bill of Quantity,the contactorshall carry out such work at the same rate.This shall
apply for variationto any extent on either side.



Ifthe rates for Variationare not specifiedin the Bill ofQuantities,the Engineershallderive the rate from similaritemsin the Bill
of Quantities.

Iftheratefor Variationitem cannotbe determinedin themannerspecifiedasabove,the Contractorshall,within14 days of the issue
of orderof variationwork,informthe Engineerthe rate whichhe proposesto claim, supportedby analysisof therates.The
Engineershallassessthequotationanddeterminetheratebasedonprevailingmarketrateswithinone monthof
thesubmissionoftheclaimbytheContractor.Asfaraspossible,therateanalysisshallbebasedonthe standarddata book and the
currentscheduleof ratesof the districtPWD.The decisionof the competentauthorityon the rate so determinedshall be final and
binding on the Contractor.

32. CashFlowForecasts

321

Whenthe Programmeis updated,the ContractorshallprovidetheEngineerwithan updatedcashflowforecast.

33. PaymentCertificates

33.1

Thepaymenttothecontractorwillbeasfollowsforconstructionwork:

TheContractorshallsubmitto theEngineerfortnightly/monthlystatementsof thevalueof theworkexecutedlessthe
cumulativeamountcertifiedpreviouslysupportedwith detailedmeasurementof the itemsof work executedin measurement books
authorisedby UP. P.W.D. .

(b)  The Engineershallcheckthe Contractor'sfortnightly/monthlystatementwithinl4 days andcertifythe amountto be paid to the
Contractor.

(c) Thevalueofworkexecutedshallbedetermined,basedonmeasurementsbytheEngineer.

(d)  ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBillofQuantitiescompleted.

(e) Thevalueofworkexecutedshallalsoincludethe valuationofVariationsandCompensationEvents.

f) The Engineer may exclude any item certified in a previous certificateor reduce the proportionof any item previously

certifiedin any certificatein the light of later information.

(®
34,

34.1

The Paymentoffinalbillshallbegovernedby theprovisionsof contract.

Payments

Payments shall be adjusted for deductions for advance payments security deposit, and any other recoveries interms of the
Contractand taxes at source,as applicableunderthe law. The Engineershall pay the Contractorthe amountshe had
certifiedwithin15 days of the date of each certificate.

34.3Itemsof theWorksforwhichnorateorpricehasbeenenteredintheBillof Quantities,willnotbepaidforbythe Employerand shall be

deemedcoveredby other rates and prices in the Contract.

35. CompensationEvents

351

a)
b)

352

ThefollowingshallbeCompensationEventsunlesstheyarecausedbytheContractor:

TheEngineerordersadelayor delaysexceedingatotalof30days.
The effectson theContractorof anyofthe Employer'sRisks.

If a CompensationEvent would prevent the Works being completed before the Intended Completion Date, the Intended

CompletionDateshallbe extended.Thecompetentauthorityshalldecidewhetherandby howmuchthelntendedCompletion Date shall be
extended.



36. Tax

36.1 Theratesquotedby theContractorshallbedeemedtobe inclusiveof thesalesandotherlevies,duties,royalties,cess, toll, taxes of
Central and State Governments,local bodies and authorities that the Contractor will have to pay for the performanceof this
Contract.The Employerwill perform such duties in regard tothe deductionofsuch taxes at sourceas per applicablelaw. Taxes
shallbe paid extra as per rule on itemsmentionedin bill of Quantity.

37. SecurityDeposit/RetentionandReleaseofPerformanceSecurityandSecurityDeposit/Retention.

37.1 Onthe  completionof  thewholeoftheconstructionWorkhalfthe  totalamountretainedasSecurityDepositisrepaidto  the
contractorafter the defect liability period has passed and the Engineer has certified that all defects notified by the Engineerto
the contractorbefore the end of his period have been corrected.

38. LiquidatedDamages

38.1 TheContractorshallpay liquidateddamagesto theEmployerattherateperweekorpartthereofstatedinclause24 for
theperiodthattheCompletionDateislaterthantheIntendedCompletionDate.Liquidateddamagesatthesamerate shall be withheld if
the Contractor fails to achieve the milestones prescribed in the same clause. However, in case the Contractor achieves the
next milestone the amount of the liquidated damages already withheld shall be restored to the Contractorby adjustmentin the
next paymentcertificate.The total amount of liquidateddamagesshall not exceed the amount defined in the Contract.The
Employermay deduct liquidated damages from payments due to the Contractor. Paymentof liquidateddamagesshall not affect
the Contractor'sother liabilities.

382 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any
overpaymentof liquidateddamagesby the Contractorby adjustingthe next paymentcertificate.

39.CostofRepairs

39.1 Lossor damageto the Worksor Materialsto be incorporatedin the Worksbetweenthe StartDate andthe end of the
DefectsCorrectionperiodsshallbe remediedbythe Contractorathiscostif thelossordamagearisesfromthe Contractor'sacts or
omissions.

E. FinishingtheContract

40. CompletionofConstruction.
40.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and the
Engineerwill do so upon decidingthat the works is completed.

41. TakingOver
41.1 TheEmployershalltakeoverthe workswithinsevendaysoftheEngineerissuingacertificateofcompletionof works.
42. FinalAccount

42.1 The contractorshallsupply the Engineerwith adetailedaccount of the total amountthat the Contractorconsiderspayable for
works underthe contractwithin 21 days of issue of certificateof completionof constructionof works.The Engineer shallissuea
defectliabilitycertificateandcertifyanypaymentthatisduetothecorrectandcomplete.Iftheaccountis not corrector complete,the
engineershallissue within 42 days a schedulethat states the scope of  the correctionsor
additionsthatarenecessary.Iftheaccountisstillunsatisfactoryafterithasbeenresubmitted,theEngineershalldecide on the
amountpayableto the contractorandissuea paymentcertificatewithin 28 daysof receivingthe Contractor’s revisedaccount.The
paymentof final bill for constructionof works will be made within 14 days thereafter.

422 In case the account is not received within 21 days of issue of Certificate of Completionas provided above. I above, the
engineer shall proceed tofinalise the account and issue apayment certificate within 28 days. The payment of final bill for
construction of works will be made within 60 days thereafter.



43. OperatingandMaintenanceManuals

43.1

432

If "as built" Drawingsand/oroperatingandmaintenancemanualsare required,the Contractorshall supply them by the dates
stated in the Contract.

Ifthe Contractordoesnot supplythe Drawingsand/ormanualsby the datesstatedin the Contract,or they do notreceive the
Engineer'sapproval,theEngineershallwithholdthe amountstatedin the Contractfrom paymentsdueto the Contractor.

44, Termination

44.1

442

443

444

45.

45.1

452

46.

a)

b)
<)

d)
e)

f)
2)

h)
i)
i)
k)

The Employermayterminatethe ContractiftheContractorcausesafundamentalbreachofthe Contract.
FundamentalbreachesofContractshallinclude,butshallnotbelimitedto,thefollowing:

theContractorstopsworkfor28dayswhenno stoppageofworkisshownonthecurrentProgrammeandthestoppage has not been
authorizedby the Engineer;

theContractorisdeclaredasbankruptorgoesinto liquidationotherthanforapprovedreconstructionor amalgamation;
theEngineergivesNoticethatfailuretocorrectaparticularDefectisafundamentalbreachofContractandthe Contractorfails to
correct it within a reasonableperiod of time determinedby the Engineer;
theContractordoesnotmaintainaSecurity,whichisrequired;
theContractorhasdelayedthecompletionoftheWorksbythenumberofdaysforwhichthemaximumamountof
liquidateddamagescan be paid, as definedabove.

if the Contractor,in the judgementofthe Employer,hasengagedin the corruptorfraudulentpracticeincompetingforor in
executing the Contract.For the purpose of this clause, “corruptpractise”means the offering,giving, receiving,or solicitingof
any thing of value to influencethe actionof a public officialin the procurementprocessor in Contract execution. “Fraudulent
Practice” means a misrepresentationoffacts in order to influence a procurement process or the executionof a contractto the
detrimentof the Employerand includescollusivepracticeamongBidders(priorto or after bid submission) designed to establish
bid process at artificial non-competitivelevels and to deprive the Employer of the benefitsof free and open competition.

if theContractorhasnotcompletedatleastthirtypercentof thevalueofconstructionWorkrequiredtobecompleted after half of the
completionperiodhas elapsed;

if theContractorfailstosetup afieldlaboratorywiththeprescribedequipment,withintheperiodspecifiedinthe Contract Data; and
anyotherfundamentalbreachesasspecifiedinthe ContractData.

ifthe Contractor fails todeploy machinery and equipmentor personnelas specified in the contract Data at the appropriate time.

Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience.

If theContractis terminated,the Contractorshallstopworkimmediately,makethe Sitesafeandsecure,andleavethe Site as soon as
reasonablypossible.

PaymentuponTermination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a
certificate for the value of the work done and Materials ordered less liquidated damages, if any less advance payments
receivedup to the dateof the issueof the certificateandlessthepercentageto apply to thevalueof the worknot completed,as
indicated in the Contract Data. If the total amount due to the Employerexceeds any payment due to the Contractor,the
difference shall be recoveredfrom the security deposit.Ifany amount is still left un-recoveredit will be a debt payable to the
Employer.

IftheContractisterminatedattheEmployer'sconvenience,theEngineershallissueacertificateforthevalueof the
workdone,thereasonablecostof removalof Equipment,repatriationof the Contractor'spersonnelemployedsolelyon the
Works,and the Contractor'scosts of protectingand securing the Works and less advancepaymentsreceivedup to the
dateofthecertificate,lessotherrecoveriesdueintermsoftheContract,andlesstaxesduetobedeductedatsourceas per applicablelaw.

Property



46.1

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the
Employerfor use for completingbalanceconstruction_work if the Contractis terminatedbecauseof the Contractor's default,till
the Worksis completedafter whichit willbe transferredto the Contractorand credit, if any,givenfor itsuse.

F. OtherConditionsofContract

47.

47.1

Labour

The Contractorshall,unlessotherwiseprovidedin the Contract,makehis ownarrangementsfor the engagementof all staff and

labour,local or other, and for their payment,housing,feedingand transport.

47.2

The Contractorshall,if requiredby the Engineer,deliverto the Engineera returnin detail,in suchformandat such intervalsas the

Engineermay prescribe,showing the staff and the numbersof the several classesof labour from time to time employedby the
Contractoron the Site and such other informationas the Engineermay require.

48.

48.1

49

50

COMPLIANCEWITHLABOURREGULATIONS

During continuance of the Contract, the Contractor and his sub Contractorsshall abide at all times by all existing labour
enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local
authorityandany other labourlaw (includingrules),regulations,bye lawsthat maybe passedor notificationthatmaybe issued under
any labour law in future either by the State or the Central Governmentor the local authority.Salient features of some of the major
labour laws that are applicable to constructionindustry are given in Appendix to General Condition of Contract.The
Contractorshall keep the Employerindemnifiedin case any action is taken against the Employerby the
competentauthorityonaccountofcontraventionofanyoftheprovisionsofanyActorrulesmadethereunder,regulations or
notificationsincluding amendments.If the Employer is caused to pay or reimburse,such amounts as may be necessary to cause or
observe, or for non-observanceof the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
includingamendments,if any, on the part of the Contractor,the Engineer/Employer shall have the right todeductany money due to
the Contractorincluding his amount of performancesecurity. The Employer/Engineer shall also have right to recover from the
Contractorany sum requiredor estimatedto be requiredformakinggood the lossor damagesufferedby the Employer.

The employeesofthe Contractorand the Sub-Contractorin no case shallbe treatedas the employeesof the Employerat any point of
time.

Criminalsareprohibitedfrom bidding
aAnybiddershavingeriminalrecordisnotallowedtoparicipateinthebiddingprocess. Anypersonwhoishaving
criminalcasesagainsthimorinvolvedintheorganisedcrimeorgangsteractivitiesorMafiaorGoondaorAnti social activity are
strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal record,his bid shall
be automaticallycancelled.

b.Thebidderhastoproducedcharactercertificate,Solvencycertificate,selfdeclarationaffidavit(ontheprescribed
proformawhichareattachedwiththebid document) etc.,issuedby thecompetentauthorityin originalwithbid document.

Any bidderwhoisanAdvocateandRegisteredwithany StateBarCouncilShallnotbe allowedtoparticipatein the bidding. If it is
establishedthat the contractoris registeredwith the state bar council,his bid shall be automaticallycancelled.



AppendixGeneralConditionofContract

SALIENTFEATURESOF SOME MAJOR LABOURLAWS APPLICABLETO ESTABLISHMENTS ENGAGED
IN BUILDINGAND OTHERCONSTRUCTION WORK.

a) WorkmenCompensationAct 1923: - The Act provides for compensation in case of injury by
accident arisingout of and duringthe course of employment.

b) PaymentofGratuityAct1 972:-GratuityispayabletoanemployeeundertheActonsatisfactionof certain
conditionsonseparationifanemployeehascompletedtheprescribedminimumyears(say,fiveyears)of
serviceormoreorondeaththerateofprescribedminimumdays’(say,15days)wagesforeverycompletedyear of service.The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or more employees.

c) EmployeesP.F.andMiscellaneousProvisionAct1952:TheActProvidesformonthlycontributions bythe
Employerplusworkersattherateprescribed(say,10%or 8.33%).Thebenefitspayableunderthe Act are:

i Pensionor family pensionon retirementor death as the case may
be. ii. Depositlinked insuranceonthedeath inharness of the worker.
iii. PaymentofP.F.accumulationonretirement/deathetc.
d) MaternityBenefitAct1951:- TheActprovidesforleaveandsomeotherbenetitstowomenemployeesin case of

confinementor miscarriageetc.

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be
provided by the Contractorto contract labour and in case the Contractor fails to provide, the same are required to be
provided,by the PrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificateofRegistration
andtheContractorisrequiredtotakelicensefromthedesignatedOfficer. The Actisapplicabletotheestablishments
orContractorofPrincipal Employerif they employprescribedminimum(say 20) or more contractlabour.

f) MinimumWagesAct1948:-  TheEmployeris  topaynotlessthanthe = MinimumWagesfixedby  appropriate
Government as per provisions of the Act if the employment is a scheduled employment.Construction of buildings,roads,
runwaysare scheduledemployment.

2) PaymentofWagesAct1936:-Itlaysdownastobywhatdatethewagesaretobepaid,whenitwillbe paidand what
deductionscan be made from the wagesof the workers.

h) EqualRemunerationAct 1979: - The Act providesfor paymentof equal wagesfor work of equal nature to
maleandfemaleworkersandfornotmakingdiscriminationagainstfemaleemployeesinthemattersof transfers,trainingand
promotionsetc.

i) Paymentof Bonus Act 1965: - The Act is applicableto all establishmentsemployingprescribedminimum (say,20)
ormoreworkmen.TheActprovidesforpaymentsofannualbonuswithintheprescribedrangeof percentageofwagesto
employeesdrawinguptotheprescribedamountofwages,calculatedintheprescribed manner.TheActdoesnotapplyto
certainestablishments. Thenewlyset-upestablishments areexempted forfive yearsincertaincircumstances.Statesmay have
differentnumber of employmentsize.

1) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedureforresolutionof
industrialdisputes,inwhatsituationsastrikeorlock-outbecomesillegalandwhataretherequirementsforlaying off or retrenching
the employeesor closing down the establishment.

k) Industrial Employment(Standing Orders) Act 1946: - It is applicable to all establishmentsemploying prescribed
minimum(say,100,0r50).TheActprovidesforlayingdownrulesgoverningtheconditionsof =~ employmentbythe Employeron
mattersprovidedin the Act and get thesecertifiedby the designated Authority.



) TradeUnionsAct1926:-TheActlaysdowntheprocedureforregistrationoftradeunionsofworkmen and
Employers.TheTradeUnionsregisteredundertheActhavebeengivencertainimmunitiesfromciviland criminal liabilities.

m) ChildLabour(Prohibition & Regulation)Act 1986:- The Act prohibitsemploymentof childrenbelow14

yearsofage in certainoccupationsand processesand providesfor regulationsofemploymentofchildrenin all other

occupationsand processes.Employmentof child labour is prohibitedin building and constructionindustry.
n) Inter-StateMigrant Workmen’s(Regulationof Employment& Conditionsof Service) Act 1979: - The Act is applicableto
an establishmentwhichemploysprescribedminimum(say,five) ormore inter-statemigrantworkmenthrough an intermediary (who
has recruited workmen in one state for employment in the establishmentsituated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be provided certain facilitiessuch as
Housing,Medical-Aid,Travellingexpensesfrom home up to the establishmentand back etc.

0) The Building and Other Constructionworkers (Regulationof Employmentand ConditionsofService) Act 1996 and the
CessAct of 1996:- All the establishmentswho carry on anybuildingorotherconstructionworkand employsthe
prescribedminimum(say,10)ormoreworkersarecoveredunderthisAct.Allsuchestablishmentsarerequiredtopaycess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government.The Employer of the
establishmentisrequiredtoprovidesafetymeasuresat thebuildingorconstructionworkandotherwelfaremeasures,such as canteens,
first-aid facilities, ambulance, housing accommodationsfor workers near the work place etc.The Employer to whom the Act
applies has to obtaina registrationcertificatefrom the RegisteringOfficerappointedby the Government.

p) FactoriesAct1948:-The Actlaysdowntheprocedureforapprovalofplansbeforesettingup a factory,
health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designatedauthorities.lt is
applicableto premisesemployingtheprescribedminimum(say, 10)persons ormorewithaidof poweror
anotherprescribedminimum(say,20) ormorepersonswithout the aid of power engagedin
manufacturingprocess.

q) ArbitrationandConciliationAct,1996:-The Actlaysdown
the procedure for appointment ofArbitrator, Arbitration andconciliation, Jurisdiction of
Arbitral Tribunals,RecourseagainstArbitralaward appeals.



SECTION-5

Specifications& Drawings

Shallbeattachedaspernatureofwork.



SECTION-6
Formof Bid

NotesonFormofBid
TheBiddershallfillinandsubmitthisBidformwiththeBid.

[Date]

To [name of Employer] DIRECTOR.MANDIPARISHADOF UTTAR PRADESH represented by Dy.Director,R.K.U.M.P Bareilly

Address/insertaddress) )

Descriptio_noftheWorks -

1. I/ We offer toexecute the works describedabove and remedy any defectstherein in conformitywith theConditionsofContract,
specifications,drawings,Bill of Quantitiesand Addendafor

a) Forpercentagerate....................... percentagebelow/percentageabove/atparwiththerateenteredinthebillof quantity.
2. WeundertaketocommencetheworksonreceivingtheNoticetoProceedwithworkinaccordancewiththecontract documents.

3. This Bid andyour writtenacceptanceofitshallconstituteabindingContractbetweenus. Weunderstandthatyouare notbound to acceptthe
lowest or any Bid you receive.

WeherebyconfirmthatthisBidcomplieswiththeBidvalidityandEarnestmoneyrequiredbythebiddingdocumentsand bidding capacity
specifiedin the bid document(applicablefor works costingmore than Rs. 10.00 lacs)

AuthorizedSignature:

NameandTitleof Signatory:

Nameof Bidder:

AuthorizedAddressofcommunication:

TelephoneNo(s):(Office):

MobileNo.:

Facsimile(FAX)No.:

ElectronicMail

Identification( E-MaillD):




SECTION-7

BillofQuantitiesPreamble

1. The Bill of Quantities shall be read in conjunction with the details Instructions to bid documents,

Conditions of Contract, Specifications and Drawings.

2.1Fortheconstructionofworks,thequantitiesgivenintheBillofQuantitiesareestimated,andare
giventoprovideacommonbasisforbidding. Thebasisofpaymentwillbetheactualquantitiesofwork
orderedandcarriedout,asmeasuredby theContractorandverifiedby theEngineerandvaluedattherates

andpricestenderedin the Billof Quantitiesin thecaseofitemratetenders.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise
provided under the Contract, include all constructional plant, labour, supervision, materials,
erection,maintenance,insurance,profit,taxesandduties,togetherwithallgeneralrisks,liabilitiesandobligationsset  out

in the Contract.

1. ArithmeticerrorswillbecorrectedbytheEmployer.



Billof Quantities

ForPercentageratebids

SR

No.

Descriptionofitem(with
brief specificationand
referenceto book of
specification)

Unit

Quantity

Rateln

Fig.

Word

% above or
below(Tobe
filled by
contractor

Signatureofthecontractor




SECTION-8

LetterofAcceptanceand Other Forms
Deputy Director (Consruction)
Rajya KrishiUtpadanMandiParishad,

Bareilly
NO.cooveeieiieen. DATED ..................
LETTEROFACCEPTANCE

To,
M/Suiiiiiiiiiececeeee

ThisistonotifyyouthatonbehalfoftheEmployer,theDy.Director (Const.),

R.K.U.M.P Bareilly hasacceptedyourBiddated............cccevrirnrecieciininnieeeen. forexecutionof

the District-........ccooviiiiiiininn, for the ContractPrice of Rs........cccccveuennne (Rs

............................................................... only) is hereby accepted by our Agency.

YouareherebyrequestedtofurnishPerformanceSecurity,intheformdetailedinCl.320f
ITBforanamountof RS, (RS ittt ) withinl0Odaysofthe
receiptofthisletterofacceptancevalidupto45daysfromthedateofexpiryofDefectsLiability
Period(i.e. upto.......cceeuene. )andsignthecontract,failingwhichactionasstatedinCl1.32.3of
ITBwillbetaken.

Yoursfaithfully,
Dy.Director (Const.)
R.K.U.M.P Bareilly.

No.&Datedas above.

CopytoA.ERK.UM.P..................... forinformation&necessaryaction.

Dy.Director (Const.)

R.K.U.M.P Bareilly



(b)StandardFormofAgreement

NotesonStandardFormofAgreement
The Agreementshould incorporateanycorrectionsor modificationsto the Bid resultingfrom correctionsof errors
(Instructionsto Bidders,Clause26).

StandardForm:Agreement

Agreement

Thisagreement,madethe ... dayof......cccevenne 0f2005.betweenDy.Director (Const. ),

RKUMPBareilly
(hereinaftercalled“theEmployer”)oftheonepart,and

[nameandaddressofContractor](hereinaftercalled“theContractor”oftheotherpart).

WhereastheEmployerisdesirousthattheContractorexecutetheWorkof............cccoeveiininiiiiiniininccecee District-
................... (hereinaftercalled*“the Works”)andtheEmployerhasacceptedtheBidby theContractorforthe
executionandcompletionofsuchWorksandtheremedyingofanydefectsthereinatacostofRupees................... (Rs only)

NOWTHISAGREEMENTWITNESSETHasfollows:

1.  InthisAgreement,wordsandexpressionsshallhavethesamemeaningsasarerespectivelyassignedtothemin  theConditionsof

Contracthereinafterreferredto,andtheyshallbedeemedtoformandbereadandconstruedas part of this Agreement.

2. Inconsiderationof the paymentsto be madeby the Employerto the Contractoras hereinaftermentioned,the
ContractorherebycovenantswiththeEmployertoexecuteandcompletetheWorksandremedyanydefects thereininconformityin

allaspectswiththe provisionsof theContract.
3. TheEmployerherebycovenantstopaytheContractorinconsiderationoftheexecutionandcompletionofthe
WorksandtheremedyingthedefectswhereintheContractPriceorsuchothersumasmaybecomepayableunder

theprovisionsoftheContractatthetimesandinthemannerprescribedby theContract.

4.  ThefollowingdocumentsshallbedeemedtoformandbereadandconstruedaspartofthisAgreement,viz:

i) LetterofAcceptance;

i) Noticetoproceedwiththeworks;

iii) Contractor’sBid;

iv) ContractData;

V) SpecialConditionsofcontractandGeneralConditionsofContract;
vi) Specifications;

vii) Drawings;

viii)  BillofQuantities;and



ix) AnyotherdocumentlistedintheContractDataasformingpartofthecontract.
InwitnesswhereofthepartiestheretohavecausedthisAgreementto beexecutedthe dayandyearfirstbeforewritten. The

CommonSeal of

Dy.Director (Const.)
R.K.U.M.P.. Bareilly

was hereunto affixed in the presence
of:Signed,Sealedand Deliveredby the saidTo,

inthepresenceof: AssistantEngineer

BindingSignatureofEmployerauthorisedrepresentative

Dy.Director (Const.)
R.K.U.M.P Bareilly.

BindingSignatureofContractor



HrteI—Suferegre (fFrafon)

Y Ry IeUred AvS! Uy, S0%0
T 7S} el fefifia s avelt

Wgﬁoaoaﬁﬁ/(ﬁrﬁm)/zozs—ug faip—15:0Ur 202.4
Har #,

AT,

1. e Vg el |

2. JM® SR, @l |

3. e favgamal, aveh |

A3,

®ual Hord - g emm @R uAl # Slovediodio AT
favmr g™ FEiRa <= R aifieaw o9 (AY) wie # UG of$T fdhad 12 (@R8) ®I<
# ThTel BRI BRI BT e Y 2 FHrIHIOR I vq fdar & ufeal 9 e
AR U3 Uiyl wiRkd srfaa § Sucer dR B B B | YA AIETS 6
IR AT ST | |
Hord—"s—fAfaqr g wEis: Mowoad/ (Mfder) /206-Y F fRAid- 1S.0Y- 202 &

4‘*\16“’
SRR
qug) gRYE gved! |
gl Hedr 0d fEie—SwIFgar |
ufaferf— fmfaRaa 1 gamef vd sraws srar! o I
1. OGN, AU gRye, aXell |
2. AERID I /IR I /F0Tdh AvS! URyg, el |
3. ARG TATel § STRIET &Y B |
26
*\1,9

(?gggwr\%)
qRee, avell |



il

(7.052026 ' WM 500 g9 U4 qa) R

R Fowoavet/ (§-Rfr) /2026-4 Fo

Pt S e (R oy B Saared 7ot uRye om0
TN 7S} word, el s, aveht

—Ffdar

‘WQW%WWMMWWW#%W%WWWWW

) wRwe A vellgd 3Rt A $-AR RAIB 0705208 W 500 T TF CIECIES
IR -https://etender.up.nic.in W R 07.052026 %) M 300 TF SIS PR TS B o Gl & | A @ awd e Reie
J & TR 9N @ SR iy e e artan § @ ol sa fufRa {5
NERIEEACE TN Ui & W @ Refd A anrel a1 Raw A gaa Fuifa R @ oFER & qee Re 7 R R @iel W | @ o

feid—- 15. 04 202. b

Pl 2q facha wu 9 9@ @
Jmfa o W 8| 3iferge fAfder

Ravo R @)
® B F faaRu A A | od Ao | PRa @ | Rew | o qof
A A (A | arT (@ W) | e 18% | ORI | SR | Fm
W) dhew | HgwdRa | Aowd (w0 Frafer srof
A R wRa | aa@d) | (E )

SUE dieinfid & arita—

U | wed) Wi dicihia @ darafa Wowmo ween 18 W erevqR | 43.00 2.40 8100.00 | 428 | M4WE | W
ARR A IR IRE 7 W 31| (s 1.70 Rofo)

2 | Wt W Qe @ S Womo e W et | 46,14 2.63 870000 | 444 [ wAE | &
% W B | (0 2.00 o) i

3| oS} GRiG AR @ QG WA @O A W fuRar | 17.38 1.04 330000 | 185 | 3% | T
W q@ FEa 1 | (S0 0.75 o)

4] A SRR TR @ ARG WoA0 Vel (AR AW W | 27.35 1.53 520000 | 289 | 3WE® | <
Ry a@ W a1 | (o 1.05 o)
WIS WEWEIYY B Aiia—

S | AS! WA TACEE D &G W0 A1 Seeleol [ | 18.80 0.78 350000 | 1.96 | o3®E | @
S ¥ TG WU NN W@ W 6 e a1 | (o 055
o)

6 | 7ol R SeTEE @ SR W0 AN Sfoeled @™ | 13.07 0.71 250000 | 138 [ 7@ | T
IS ¥ ATE JTIN HIT T R i | (cio 045 o)

7| WS WA SIS $ AT W AR R W Aaten | 40.70 2.02 760000 | 428 | 3 ®WE | &
T WEd 31 | (S0 1.50 fandho) '

§ | TS WA WOeaE @ ST 6o AN AR W BN | 61.67 1.54 1120000 | 5.17 | o3®g | &
@ wEd F1 | (S0 1.0 o)

9 | Al WG WEGEIR @ &N W AN GOMQR @ ael | 27.82 1.80 5300.00 | 297 | W& | =
@ W[ I | (si0 1.50 fandho)

10| woel GRfd TSR & &ard W0 AN WeWRiR || 20.47 0.51 3800.00 | 2.10 | c2®® | T
GATCE e W IR AR qd AR Pral | (G0 0.25
E210)

] Ae) WA IRV & &Fmrid 6o A SHR W Weo ) | 47.09 3.25 9000.00 | 452 | WE | &
0% & drd | (&0 2.71 falio)

12| ve) WA Qard @ &arta o Wi SRR Rer<y WS | 32.59 2.44 6300.00 | 351 [ 39 [ T
W e @ WoR g (rear um) q6 w7 FE | (do
125 faflo)

13| wos) WfAfd qardf @ e 6o AT AeQR Bl W 14.28 2.14 3000.00 [ 165 [ 3%E | T
IR A 7@ wREd B | (e0 1.00 o)

1| vl R qard @ ardta Wo A Mg @ ARaeT am | 22.69 2.00 440000 | 247 [ 3 e | T
WA $rd | (S0 1.00 fdlo)

IS | W) wiifa g & et Wo ARl qar (o ke @ | 17.07 2.56 350000 | 197 [ 3 & | ¥
) N YARER @ A0 dd e i | (o 1.00 o)

161 W) wfifa faeee @ et w0 A gihan vET BIABqR | 10,10 0.86 200000 | 1.10 [ o2WE | T
At R Ffivas wwe wnt qb s @ | (do 050 o)

17| W Wil foeier & emrta wo Al AeAq g A ¥ | 8.96 0.67 230000 | 097 | W | T

= N RgRR e e wd a1 | (s 0.50 fafo)

1 Re ReiRd g Frife eer e, SubReHEET) T e, w B e aed @ §5, @A TR A

JM0UmorHoRo  HIS-SBINO005362 & Wil Wo—30394479771 ¥ wn ffre yoy qeu Wl A Resfd Y @I
%0-30394479590 # 3R0LI0TNOTHO / EXATRY FRIAR WWIG $-FAT @ 6T G W areire aeT A 2

2 ¢-Ffer Wl / srdgfy w0 @1 f afeR Iu Fews @) v wRee, et @ g . '
3. WS qRuE qwarerd @ ey A Hodiode—2 / (1168) /2022641, AT 11.08.2022 W wfdcifad aRe W& wal & M 3" g

T gl @ Rl 4 vl WRyg @ sfoRed waE aoft (ﬁfoﬁfoﬁo, R0, gotosmogogo, Jododiorloteio) # duiga




wl /3BER F1 Goliawor s wrl @ ford wad &1 dltaww wd ot R wrt @ fm At e e @ dohawr g e
e aergaR iR frat & sy afm w6 |

- WRve wErdHosifo—2 / (168 /T4 / 2008) / 2022-1190 RAiE 17.11.2022 g1 Pfieat a uweffe @ @ an ok afw
vfvauters ¥ g @ wa, &g o R A ol (ar Ao, @ AR qen R A var, @, @ At @ dofiga d@eR Standard
Bidding Documents (S.B.D) # Qualification of Bidders @ section 4.6 # &) 74 araven & agar fAfamit # sfowrr o

|
5 Ffaer @ wrr -4, -5, A6 7o SMoTHOL, T B1E A WY 9f Aeh B grr wewfha W awew AT B WY HerH HE B
et fAfdeT g & ey smere @ aifard v |
6. T Wz § Goliga @) AN & SdIR wava Al @ (@) AN B dofga dder ‘@, @ @ 7 A qen @ A A dohgE I
O A W wE 7 A, qen T Al & wofiga ddbar ara @ A ) Afeel # ftm ww W@
7. T A A ffaemelt g Al F dofiaa 3 3R 20,00 F1@ Ud IR PR 40,00 A aF B et F AT A w@
8. P e & W wo 1000 @ ey TR W GEwr @ g adwm 4 Frafordt saer Fwf @ arma a1 faeer G B

9. Ffder @ W o 10000 1 T R o 1.00 W Rae am gan 7 me @ dean amfy & forg forawm <= 2

10. Pfter &-1 7 A2 & arada affa Pl @ argar & W= @yl i(argere wen aifyard &)

1. aqe A PeiRa ol wafa A A oo @6l gf @ e, ok fuifa o o @ (/e a6 @6 of & e o 2 @
-1 1@ A2 & IfaR defqve RNT R S | @Ry fiema $3 w B g aeg T8 g

12, §@ fm 7 v w@ wmweg Raw g wd swfa saf i e dawge www.etender.up.nic.in ® @ fay fFaffa aafr 4
Prafer /e 3/ SRS @ o wad) @ | oA

w”
o%

1

?m@tqﬁmaﬁ‘n



= o W a- yerE @ R T8

© o~ >

10.

1.
12

13.

14.

15.

16.
17.

18.

19.

21.

22

ﬁﬁmﬁ%ummﬁasﬁiﬁl%umaﬁmﬁﬁﬁmaﬁm#ﬁ%mmmll
57 Ffieemm ofie Tent aata v v (Prfo), wod oRye, axeh & R o @ o
I 1000 9 | WG 500 T 7@ @ ax wad ¥ AR wun dawrge-https:/letender.up.nic.in 1
fei® 07.05.2026 F JTTE 0300 TF ITTAR I HTAS ARA T B ¥ |
AT @ w7 Refe A qwu su Mws Bl wd ol e @ am e sy @
9% (IFSC Code SBIN000S362) 3 @Il T 30394479590 ¥ NROAWNOTHD A TAT FIBY T el
Ml 3w aere wvr afard g
FRfI=T o Ravorgar s @R Sy Prws (Pt ol aRwe, a¥eh & am sifremg el Re ¥
(IFSC Code SBIN0005362) & W %0 30394479771 ¥ W awrae o vee §-FAfar & w sravree
H1 Afart &
RfeT s &g PR & SR dwe W oddew awer st 8 Rfer e 3 A @
T e widwgn wiew gr 9N Ried Reyer af¥fsade @ aftardd @) 0@ 9 BN i P
quﬁm'aoaﬁmmm
Tq Jare (Shotwodio) | @ U A FraaaR A an
gﬁwaﬁmmaﬁwﬁﬁﬁmﬂwaﬁwﬁrﬁl
s fmT & ueeve @ iRt @
$CTRRT @ AR W g T dawge-https:/letender.up.nic.in W e B 7 aifm R
07.052026 P! HWF 0300 9 T THH Rs RAiw 07.052028 #) AW 0500 a1 T v fre
VUgE TR WM B SR R R sniewme srafea ¥ @ieh s
TR S Gor B a1 Wi RAieemnl @ ewre W ovdre R w-va gt qeed ¥ st
# T o S et 2
T E1 T -2 @ St aftfa ol & SR WM wTt @t orwE & Pfer A 8
o SITRT & Srgee S SIS A e Rerfd @ 8 IR #) 7 B oo Rvwe e
T T8 o ge s ffder a8 e :
IR0CN0E0 B ATER B At FRE e v srEr ST ool @ N Pee e (o <a
T SR IS TN W AEEN & w9 § FRRG 8 R wgw feve (e wR ¥ oy
ST TR T (@M1 31w Rd gY) srierl @vs ¥ erikd BN, 98 Rfer e @ R a6
T | FRERI ERT 9 w0e-um ot R wrm, Rt SR wRiEl @ 9W qor 999 TS 37 Sea|
&, i i SRiEH @ve vd See wdl Wi § erkd @ |
SE0EI080 & AR DIS ARG 0aT YIRS S 5 Y IR W I WIR D THED
femT & PRk & Mgl @ ol A 9 B A TE W AR B I B IW B FR) SRER
& | v Reafy # aft a5 wrr o @ & Soer srmEr S WRIATY /a3 PR S § gee o
WHR ¥ A T ol & @ I e P & 1 wedt 81 ARREI BN 5w o @7 IR
fAfeeT & |y Fam v afard § )
T & wefea faawor Ffer sto g v v o g, AR aEml @1 R W 3e 3@ o
gmﬁgwmwmam%aﬁmﬁwﬁ%w(ﬁW)$mﬁMMMﬁ
S HHT
T ffgererr o smwis Rer &, 78 vk gfba § wriier) w8 & Wt |
;. A e s won Ry s § doiien @), fifter § g e § sk e @fe e
@ A7g FE ) I8 IR B B G e 2, O Y 0 @) Wy oaee B Afar R
mémﬁ100@@@601.oowmﬂﬁmawmmmﬂawm
j grm |
e fAfderemr @1 §-ffier & qeie 3G wo 10000 & A SyRRmE wiw TR w REiRT T R w9
T ez <1 fant B |
. Afaa1 & wrr AT W 4435 / B:90-14-06-50(7) / 2006 RIF: 02.11.2006 B TR RreReR 7eey
w fta afa sr o3 So-4, 3RRIT w07 w3-Ao-5 FT U B GRS E o6 A gRT
yAIIT Aoy A TR BT Afard g |
gwwﬁmmmmmmﬁmﬁmmmﬁmw
|
. SPeR fAfde <1 @ qd I W a1 Fiier oy o |



23. fopm faoelt ot et o B R ARy R s/ e v T 2

2. SR B PWH W U THOTHO-11 AHT ¥ UNGW B RN SR IR B ofaRad W00
3385/86-2015-292 /2015 faAI® 15102015 T W@ aifvear Sowo adofioflo (e ) dawe @ T
g;%s dodlo 1 /2015 ffies 18.11.2015 & SFIER Waedt P U [ IBER @ AT YA DY fore

|

25. WOlIaRT # 9 T TFAD) wE B AR, 49 1S 76 S0d0vho (9050TH0) WE A ufy aes @
e grm | :

26. ATETQ AT 746 /36-2—14 1D 07.06.2014 & B & A1) TP | WA (@ 30 WA FHER Podmo]
SUR RfTEH 1996 B YR-3 B SWRI (1) D AT P G ST 99 P Bk A SR qor
AR SPaR B AFaH Tod B 15 fRaal & arew sm AT § Yolewor e aifard 2|

27. Ffder wWigf ST 1@ W (7 fRaw ) qedy xR o @) qhod0aiRe R @Y, R o
TR Aard & |

28. W fAfT /4 AR PRI B T eRRT weqol Rl o § PeiRa A @ orER O B @)

awdfie fiE W B AE wa et e ol wg afefrd @), e @ e Rokt ¥ 9w @

ST ST D1 S |

&1 @ 5 gord ST g o B ot @ @Y arafie Y © et @l @ AR s v gt

#Y (7 < A A A A ) 9 e B ad | At e @ dw (5 9 eRE ey <y Rare

Aty (5 a%) @ @18 qoleT FH-9 g BN W & g @) @R

30. 97 @R faTT A ol Rfderer @ Rfier ok gom = o e @ o 7 oReg ¥ ot g
difod e sferd vd FeifRa gom afa aeir w03 Rew @ orer W@ PR @vs wR W IR
feran SO | USERT & e 4 oRee Jeen @ w-wi W el eafaa 9 vd A 3 o
Sy () BN o Wl ve waE @ o SR @ Bt TRee A @ Wi aar) 15

« oW & =R Aawws WY | ©f a1 ff TR

31. W.B.M. Mg W Qoo o1 a1 gfefie wic/Adfad T § SR SR |

32. 0 PR # A A <9 Farw sl dfg af @ Rl Praaer aw e § o e R af ¥
1 9frera i af 4 150 gfer, wqd af 200 wfvea qon gom ad ¥ 300 gl SRR BT AR qen
wiowlo / guexciifem @ # wor af q, fidia af 025 gfwr, g ad os0 wRv, = o 075 wREE
T dad a9 1 gfed &1 e s @ waweee Rufy § & e S qer o) o f v Rye @

29.

e @ 3RfF A BN (7.5 W srRe yafy @ )
33, 39 @1 A AW @ I AR oafy ug af @ ford A P # o R BT iy o ¥
2 gfcerd gt ¥ # 300 wfeerd, o ad 400 wfve don g af F 600 wiewd aRIAY @1 AT

wilowlo / gevelifen v 4 gor af I, fidhta af 025 wfivem, gt ad 050 wfvem, age af 075 wRw
vd dred a¥ 1 §fe &1 T e @ ddnes Rafy & fbar o e o o A wd wReg @

yaf sl wfy @ fAfy & ot & SRt don 99 oY 5 af qe wll e PR @)
| 9 @ FHIGT R IS AR B T FAGATE A8 £ ) @9 FaRe sy ot

f <19 Faror a@fy qufem g T3 (DLP complete Certificate) W@ =8f @% forar @l |

fore SR @1 P AR FIaH g T Bl o eRIER oI QUi S

@ IR & <7 By

35. W AY H @Y B A 78 far o § g v < ARy o) @ ofmia @ @ aRwr ddaR At

FE A H G

3. ord § o &g P Syl sRor A €1 @ Raft § d-1 W@ A2 & R R ¥ rfave AR
fova s |

37. AT (alodioxflo 43-U%) vd AR 4RI A TRRIM W TARIT WBRRT (Fe-500) FRaR a8 fiem
SWG BT & T fBar S|

38. WE WYa @ofofdo #EeT & e fIAid 9 3R 2024 & TR B HW A 10 wfw Below ffgma

!
:
3
:
7
%
:
z

34. 3R

39, S A @1 i/ AR a1 el Wic gRT @ aREr S|
40. B wic & a4 4 wie &1 Rafd SriRerd F aa=g A (sfeaw so froo) @ st & Ay |
41, fae FURE A <R T AN BT & TEH H TN Bt P anTd afRd g Gord HeAT A @ |

-



42. YRV THIF: qafio—2 /(1168 / ¥TT—4 / 2005) /2022-1190 1 17.11.2022 g1 Fifdrmaiion TRafiar st @
@ R RF sreior W ww @ WS 87 o R e Geliad 99N @ Standard Bidding
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(F). Bid Capacity-The bidder should have the assessed available Bid capacity as per formula (2AN-B) should

be greater than Estimated Value of the Work.

A= Maximum Value of Civil Engineering works executed in any one year during the last five years
(updated to current Financial Year price level@8% a year) taking into account the
completed as well as works in progress.

N= Number of years prescribed for completion of the works for which tenders are invited.

(N =0.50 if time of completion of work is less then 6 months)

(=01 if time of completion is greater then 6 months and less then equal 12 months)

B= Vale of existing commitments and ongoing works to be completed during the period of completion of

the project for which tenders are invited.

Aie = If the bidder participates in more then one bid, the bid capacity for the second bid shall be calculated by
deducting the work cost of first bid.
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