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Office of the Deputy Director (Construction) R.K.U.M.P.U.P. 
 

 
Notice Inviting Tenders 

 
No……………………………..                                                                                       Dated: …………….. 

 
1  The Dy. Director(Const.). on behalf of Director, Rajya Krishi Utpadan Mandi Parishad of Uttar Pradesh invites the 

percentage  rate bids from the eligible and approved Contractors  registered with UP PWD,  class A, B, C and D as the 
case may be.  The Bidder may submit bids for any or all of the works. 
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SL No DISTRICT Name of 
Work 

Estimated 
cost (Rs.) 

Bid Secu- 
rity (Rs.) 

Cost of 
Bid 

Document 

Time of 
Completio 

n 

Address 
of the  D.D.C 

Executing the work 

Address of J.D.C 
 

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

         

         

 
 

3     Time allowed for completion of each work is as mentioned in column no. 7, including rainy season. 
 

4  The bids shall remain valid for acceptance  for a period of 90 (ninety) days from the last date of submission  of bids. 
Bids once submitted cannot be withdrawn. 

5  Bids are to be submitted on line only. 
6     In case  of any discrepancy  between  the downloaded  bid  document  and  that  available  with  the concerned  Executive 

Engineer the bid document available in the office would be considered authentic. 

7     Bids must be delivered to the office of the the  Dy.Director (Const.) executing the work, the  Dy.Director (Const.)  
mentioned in columns 8 & 9 of the table corresponding to the respective work on or before 12.00
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Noon on ……………………. and the bids will be opened on the next working day , that is, on  ……………….  at 12.30 
pm, in the office of the the  Dy.Director (Const.) mentioned  in columns 8 , in the presence of the bidders who wish to 
attend. If the office happens to be closed on the date of receipt or opening of the bids as specified, the bids will be 
received and opened on the next working day, respectively,  at the same time and venue, and validity of bid will be 
considered from the original date. 

8  Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to be in 
any one of the forms Fixed Deposit  Receipt of a scheduled  commercial  bank, NSC, Post office saving Bank issued in 
favour of  concerned Dy. Director (Const.) Mandi Parishad Sitapur. 

9  A bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of contracts 
in which his or his spouse’s  near relatives  (defined  as first blood relations,  and their spouses)  is posted  as Divisional 
Accountant  or as an officer in any capacity between  the grades of Superintending  Engineer  and Junior Engineer  (both 
inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives working in any 
capacity in the Division / Circle responsible for award and execution of work. 

 
10   No  Engineer  of  gazetted  rank  or  other  Gazetted  officer  employed  in  Engineering  or  Administrative   duties  in  an 

Engineering  Department  of the State / Central Government  is allowed to work as a Contractor for a period of two years 
after his retirement from Government  service, without Government  permission.   This contract is liable to be cancelled if 
either  the Contractor  or  any of his  employees  is  found  at  any time  to be  such  a person  who  had  not  obtained  the 
permission of the Government as aforesaid before submission of the tender or engagement in the Contractor’s service. 

 
11   Bid  documents  and  other  details  consisting  of  qualification  information  and  eligibility  criterion  of  bidders,  plans, 

specifications,  drawings,  the schedule  of quantities  of the various  classes  of work to be done and the set of terms  & 
conditions  of  contract  to be  complied  with  by the  Contractor  can  be  seen  in the  office  of the  Dy.Director (Const.) 
mentioned  in column 8 of the table corresponding  to the respective  work between hours of 11.00 am and 04.00 pm on 
any working day between ………………………. and ……………………... 

 
12   Any bidder who is having criminal record is not allowed to participate in the bidding process. 

 

 
13   Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 

 
14   For works costing more than Rs. 10.00 lacs each bidder is required to furnish in the form of an affidavit in the prescribed 

proforma ( Annexure –I ) all information’s  required  for evaluation  of the bidding capacity of the bidder Each bidder is 
required to satisfy himself   about his bidding capacity before submitting  his bid. Bidding capacity will be evaluated  as 
mentioned  in section 3.   Bids of bidder who do not possess the required bidding capacity shall not be accepted  in an y 
case. 

 
15   Bidder must submit all information’s / documents on prescribed proforma (T-4, T-5, T-6) with each bid. 

 
 
 

Dy.Director (Const.)  

R.K.U.M.P Sitapur 

For and on behalf of Director, Mandi Parishad of UP 
 
 
 
 

This is Certify that I have checked the Bid Document and it is correct in all respect. 
 

 
 
 

 Dy.Director (Const.)  
………………………… 

…………………………. 

Date:
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Instructions to Bidders (ITB) 
 
 

1.            Scope of Bid 

A. General

1.1         The  Employer  as defined  in the Appendix  to ITB  invites  bids  for  the  construction  of  Works  as described  in these 
documents and referred to as “the works”. The name and identification number of the works is provided in the Appendix 
to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. 
Bid for each work should be submitted separately. 

 
1.2         The  successful  Bidder  will  be  expected  to complete  the  Works  by the  Intended  Completion  Date  specified  in  the 

Contract. 
 

1.3         Throughout  these documents,  the terms “bid” and “tender” and their derivatives  (bidder/ tenderer, bid/ tender, bidding/ 
tendering, etc.) are synonymous. 

 
2.            Eligible Bidders 
2.1  For works costing less than or equal to Rs. 10.00 Lacs invitation  for bids is open to all category  of registered  contractors 

(bidders). 
2.2  For works costing more than Rs. 10.00 Lacs invitation for bids is open to bidders to registered contractors of category A/ B/ C 

an who qualify in their bidding capacity. 
2.3  For Bidders shall not be under a declaration  of ineligibility for corrupt and fraudulent  practices by the Central Government, 

the State Government  or any public undertaking,  autonomous  body, authority by whatever name called under the Central or 
the State Government. 

2.4  Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is having criminal 
cases against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti social activity are 
strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal record, his bid shall 
be automatically cancelled. 

2.5  The bidder has to produced  character certificate,  Solvency  certificate,  self decoration  affidavit ( on the prescribed  proforma 
which is attached with the bid document ) etc., issued by the competent authority in original with bid document. 

2.6  Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding. 
If it is established that the contractor is registered with the state bar council, his bid shall be automatically cancelled. 

 
3.            Qualification  of the Bidder (For works costing more than 10.00 Lacs) 

 
3.1         All bidders  shall  provide  in Section  3, Forms  of Bid and Qualification  information,  a preliminary  description  of the 

proposed work method and schedule, including drawings and charts, as necessary. 
 

3.2         All  bidders   shall  include  the  following   information   and  documents   with  their  bids  in  Section  3,  Qualification 
Information unless otherwise stated in the Appendix to ITB: 

 

(a)  copies of original documents  defining the constitution  or legal status, place of registration,  and principal  place of business; 
written power of attorney of the signatory of the Bid to commit the Bidder; 

 

(b)  total monetary value of civil construction works performed for each of the last five years; 
 

(c)    experience  in  works  of  a similar  nature  and  size  for  each  of  the  last  five  years,  and  details  of  works  in  progress  or 
contractually committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent; 

(d)   evidence  of ownership  of major  items  of construction  equipment  named  in Clause  4.4 B (b)  (i) of ITB  or evidence  of 
arrangement of possessing them on hire/lease/buying  as defined therein. 

 

(e) details of the technical personnel proposed to be employed for the Contract having the qualifications  defined in Clause 4.4 B 
(b) (ii) of ITB for the construction. 

(f)  reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past three years; 
 
 

(g)  an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the Appendix to ITB) 
of the contract price of works, during the implementation  of the works; 

 

(h)  evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the contract value) 
certified by banker (the certificate being not more than 3 months old.) 
(i)  authority to seek references from the Bidder's bankers;
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(j)   information  regarding  any litigation  or arbitration  during  the last  five  years  in which  the Bidder  is involved,  the parties 
concerned, the disputed amount, and the matter; 

(k)  Proposal for subcontracting the components of the works for construction/  Upgradation  aggregating not more than 25% of the 
contract price: - and 

(l) the proposed  methodology  and programme  of construction,  backed  with equipment  and material  planning  and deployment, 
duly  supported  with  broad  calculations  and  Quality  Management  Plan  proposed  to be  adopted,  justifying  their  capability  of 
execution and completion of the work as per technical specifications and within the stipulated period of completion. . 

 
 
 

3.3          Bids from joint venture are not allowed. 
 

3.4 A     To qualify for award of the Contract, each bidder should have in the last five years: 
 

a)    Achieved  in any one  year  a minimum  financial  turnover  (in  all cases  of civil  engineering  construction  works  only) 
volume of construction  work of at least the amount equal to the estimated cost of works(excluding  maintenance cost for 
five years )for which bid has been invited. The turnover will be indexed at the rate of 8 percent for a year. 

b)    Satisfactorily completed,  as prime Contractor,  at least one similar work equal in value to one-third of the estimated cost 
of work (excluding  maintenance  cost  for five  years)  for  which  the bid is invited,  or such  higher  amount  as may  be 
specified in the Appendix to ITB. 

3.4 B      (a) Each bidder must produce: 
 

(i) The current income-tax clearance certificate; 
 

(ii) An affidavit that the information furnished with the bid documents is correct in all respects; and 
 

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates shall make the bid 
non-responsive. 

(b) Each bidder must demonstrate: 
 

(i)   Availability  for  construction  work,  of the  owned,  key equipment  stated  in  the Appendix  to ITB  including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to 
ITB; 

(ii)  Availability for construction work of technical personnel as stated in the Appendix to ITB. 
 

(iii) Liquid  assets  and  /or  credit  facilities,  net  of  other  contractual  commitments  and  exclusive  of  any  advance 
payments which may be made under the Contract, of not less than the amount specified in the Appendix to ITB; 

 

 
(c) The bidder must not have in his employment: 

 

(i) The near relations  (defined  as first  blood  relations,  and their  spouses,  of the bidder  or the bidder’s  spouse)  of 
persons listed in the Appendix to ITB. 

 
(ii) Without Government permission, any person who retired as gazetted officer within the last two years of the rank 

and from the departments listed in the Appendix to ITB. 
 

 
3.4.C   To qualify for a package of contracts made up of this and other contracts for which bids are invited in the Notice Inviting 

Tender, the bidder must demonstrate  having experience  and resources  sufficient  to meet the aggregate  of the qualifying 
criteria for the individual contracts. 

 
 

3.5  Sub contractors  experience  and resources  shall  not be taken  into account  in determining  the bidders  compliance  with the 
qualifying criteria except to the extent stated in 4.4 A above 

 
3.6  Bidders who meet the minimum  qualification  criteria will be qualified  only if their available  bid capacity for construction 

work is equal to or more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = ( A*N*M - B )
 

where 
 
 
A =    Maximum value of civil engineering works executed in any one year during the last five years (updated to the price 

level of the last year at the rate of 8 percent a year) taking into account the completed as well as works in progress.
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N =    Number  of years  prescribed  for completion  of the works for which  bids are invited (period  up to 6 months to be 
taken as half-year and more than 6 months as one year). 

M =    M is taken 2.5 
 

B =     Value, at the current price level, of existing commitments  and on-going works to be completed during the period 
of completion of the works for which bids are  invited. 

 
Note:      The  statements  showing  the  value  of existing  commitments  and on-going  works  as well  as the stipulated  period  of 

completion remaining for each of the works listed should be countersigned  by the Engineer in charge, not below the rank 
of an Executive Engineer or equivalent. 

 

 
3.7         Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

 

(i)  Made misleading or false representations  in the forms, statements,  affidavits and attachments submitted in proof of the 
qualification requirements;  and/or 

 

(ii)   Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in 
completion, litigation history, or financial failures etc. 

(iii)   participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could 
not furnish rational justification for it to the Employer. 

 
4.            One Bid per Bidder 

 
4.1         Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the proposals 

with the Bidder's participation to be disqualified. 
 

 
5.            Cost of Bidding 

 
5.1         The Bidder shall bear all costs associated  with the preparation  and submission  of his Bid, and the Employer will, in no 

case, be responsible or liable for those costs. 
 

 
6.            Site Visit 

 

 
6.1         The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise himself with the Site 

of Works and its surroundings  including source of earth, water, road aggregates etc. and obtain all information that may 
be necessary  for preparing the Bid and entering into a contract for construction  of the Works. The costs of visiting the 
Site shall be at the Bidder's own expense.  He may contact the person whose contact details are given in the Appendix to 
ITB. 

 

 

B. Bidding Documents 
7. Content of Bidding Documents 

 
7.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with Clause 10 of ITB. 

 

1 Notice Inviting Tender 
 

2.Instructions to Bidders 
 

3 Qualification Information 
 

4 Conditions of Contract 
 

5 Specifications & Drawings 
 

6 Bill of Quantities 
 

7 Form of Bid 
 

8 Form of Acceptance, Form of Agreement 
 

7.2 One set of the bidding documents will be issued to the bidder against the payment.
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7.3  The  bidder  is  expected  to  examine  carefully  all  instructions,   conditions   of  contract,  contract  data,  forms,  terms  and 
specifications,  bill of quantities,  forms and drawings in the Bid Document.  Failure to comply with the requirements  of Bid 
Documents shall be at the bidder’s own risk. 

 
8     Clarification of Bidding Documents. 

 
8.1  A prospective  bidder  requiring  any clarification  of the bidding  document  may notify the employer  in writing or by cable 

(“cable” includes  Telex and facsimile)  at the employer  address indicated  in the Notice inviting tenders.  The Employer  will 
respond to any request for clarification  received earlier than 10 Days prior to the dead line for submission  of bid. Copies of 
the employer’s response will be forwarded to all purchasers of the bidding documents, including a description of the enquiry, 
but without identifying it’s source 

 
9.  Amendment of Bidding Documents 
9.1         Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing addenda. 

 
9.2         Any addendum thus issued shall be part of the bidding documents  and shall be communicated  in writing by registered 

post  or by cable  to all  purchasers  of the bidding  documents.  Prospective  bidders  shall  acknowledge  receipt  of each 
addendum by cable to the Employer. 

 

 
 

C. Preparation of Bids 
 
 

10.       Language of Bid 
10.1        All documents relating to the Bid shall be in the language specified in English. 

 

11.           Documents Comprising the Bid 
 

11.1        The Bid submitted by the Bidder shall be in sealed envelop. 
 

 
 

12.  Bid Prices 
 

12.1        The Contract shall be for the whole Works, as described in contract, based on the priced Bill of Quantities submitted by 
the Bidder. 

 
12.2        The Bidder shall adopt the Percentage Rate Method. 

 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the schedule of rates specified 
in Bill of Quantity. 

 
 

12.3       All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other cause, shall be 
included in the rates, prices, and total Bid price submitted by the Bidder. 

 
12.4       The rates and prices  quoted  by the Bidder  shall  be fixed for the duration  of the Contract  and shall not be subject  to 

adjustment. 
 

13.  Currencies  of Bid 
 

13.1        The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

14.  Bid Validity 
 

14.1        Bids shall remain valid for a period of ninety days after the deadline date for bid submission  specified in bid document. 
A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

 
14.2        In exceptional  circumstances,  prior to expiry of the original  time limit, the Employer  may request that the bidders may 

extend the period of validity for a specified  additional  period.   The request and the bidders’ responses  shall be made in 
writing or by cable.  A bidder may refuse the request without forfeiting his Earnest Money.
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15.  Earnest Money 
15.1         The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the bid document. 

 
15.2        The Earnest Money shall, at the Bidder’s  option, be in the form of Fixed Deposit Receipt  of a scheduled  commercial 

bank, NSC,  Post office saving Bank issued  in favour  of the name  given in the Appendix  to ITB.  The Fixed  Deposit 
Receipt  shall  be  valid  for  six  months  or  more  after  the last  date  of receipt  of bids.  Other  forms  of Earnest  Money 
acceptable to the Employer are stated in the bid document. 

15.3        Any bid not accompanied  by an acceptable Earnest Money, unless exempted in terms given in the bid document shall be 
rejected by the Employer as non-responsive. 

 
15.4        The Earnest Money of unsuccessful  bidders will be returned within 28 days of the end of the Bid validity period. 

 
15.5        The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished 

the required Performance Security. 
15.6        The Earnest Money may be f orfeited: 

 
a)    if the Bidder withdraws the Bid after bid opening during the period of Bid validity; 

b)    in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i.   sign the Agreement; and / or 
ii.   Furnish the required Performance Security. 

 
16.           Format and Signing of Bid 

 
16.1  The Bidder shall submit one set of the bid comprising of the documents as described in bid document. 
16.2  The Bid shall be typed or written  in indelible  ink and shall be signed  by a person or persons duly authorized  to sign on 

behalf of the Bidder. All pages of the Bid shall be signed by the person or persons signing the Bid. 
16.3  The Bid shall contain  no overwriting,  alterations  or additions,  except  those to comply with instructions  issued  by the 

Employer,  or as necessary to correct errors made by the Bidder, in which case such corrections shall be made by scoring 
out the cancelled portion, writing the correction and initiating and dating it by the person or persons signing the Bid. 

 
D. Submission of Bids 

 
 
17.  All bids to be submitted on-line only. As per guideline envisaged in G.O No, 8/2017/836/23-07-17-176(SA)/06, dated 08 June 2017 . 

      (Appendix-1 )  

17.1       All uploaded technical bids shall be opened  by the department and later on bidders have to submit the hard copies of the 
relevant documents. Failing on which it shall be open for the Mandi Parishad authorities to proceed on leagal course of action 
like black listing the bidder and lodging F.I.R . for the fraud lands as per G.O No. 1/2018/3070/78-2-2018/42I.T./2017(22,  
dated 03-01-2018 (Appendix-II) 

 
17.2        The Bidder shall place his bid in one sealed envelopes. 

 

 
18.  Deadline for Submission of Bids 

 
18.1        Complete Bids must be received by the Employer at the address specified in the bid document not later than the date and 

time indicated in the bid document. In the event of the specified date for the submission of bids being declared a holiday 
for the Employer, the Bids will be received up to the specified time on the next working day. 

 
18.2         The Employer may extend the deadline for submission of bids by issuing an amendment. 

 
 

19. Late Bids 
 

19.1        Any Bid received by  the Employer  after  the deadline  prescribed  in bid document  will  be returned  unopened  to the 
Bidder. 
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E. Bid Opening and Evaluation 

 
20. Bid Opening 

 
20.1        As the procedure of bidding is “two envelop system “so  Ist Technical bids shall be opened later on Financial Bids of 

Technically qualified bidders shall be liable to be opened. 
20.2 The list of testimonials/ Certificates in support of technical qualification may be verified by the employer from issuing 

authorities confidentially. In the same way financial instrument submitted as E.M.D.etc. may also be verified from the senior 
authorities of the bank. 

 
 

21.  Clarification of Bids and Contacting the Employer 
 

21.1        No Bidder shall contact the Employer  on any matter relating to its bid from the time of the bid opening to the time the 
contract is awarded. 

21.2        Any attempt by the bidder to influence the Employer’s  bid evaluation, bid comparison  or contract award decision may 
result in the rejection of his bid. 

 
 
 

22.  Correction of Errors 
 

22.1 Bids determined  to be substantially  responsive  will be checked  by the Employer  for any arithmetic  errors.  Errors will be 
corrected by the Employer as follows: 
a)    Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 
b)    Where there is a discrepancy  between the unit rate and the line item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will govern. 
 

22.2      The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the correction 
of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid 
will be rejected, and the Earnest money shall be forfeited. 

 
23.  Evaluation and Comparison of Bids 

 
23.1        The Employer will evaluate and compare only the bids determined to be substantially responsive. 

 
23.2        In evaluating the bids, the Employer will determine  for each Bid the evaluated  Bid price by adjusting the Bid price by 

making correction, if any, for errors. 
 

23.3         If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to produce detailed price analyses for any or all items 
of the Bill  of Quantities,  to demonstrate  the internal  consistency  of those  prices  with  the construction  methods  and 
schedule proposed.  After evaluation of the price analyses, the Employer may require that the amount of the performance 
security set forth in bid document  increased  at the expense  of the successful  Bidder to a level sufficient  to protect  the 
Employer  against financial loss in the event of default of the successful  Bidder under the Contract.  The amount of the 
increased performance security shall be decided at the sole discretion of the Employer, which shall be final, binding and 
conclusive on the bidder. 
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24. Price Preference 
 

24.1        There will be no price preference to any bidder. 
 

 

F. Award of Contract 
25. Award Criteria 
25.1   The Employer will award the Contract to the Bidder whose Bid has been determined:i.   to be substantially responsive to the 

bidding documents and who has offered the lowest evaluated Bid price. 
 

ii.   To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any of the 
work (applicable for work costing more than Rs. 10.00 Lac. ) 

26.          Employer’s Right to Accept any Bid and to Reject any or all Bids 
 

26.1        Notwithstanding  the above Clause, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding 
process  and reject  all bids,  at any time prior  to the award  of Contract,  without  thereby  incurring  any liability  to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 
action. 

27.          Notification of Award and Signing of Agreement. 
27.1  The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid validity 

period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Part I General 
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in 
consideration of the execution, completion by  the Contractor as prescribed by the Contract (hereinafter and  in the 
Contract  called  the “Contract Price”). 

27.2.        The notification of award will constitute the formation of the Contract. 

27.3.     The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed by the 
Employer and the successful Bidder after the performance security is furnished. 

 
28           Corrupt or Fraudulent Practices 

 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in force in India, 

namely, Prevention of Corruption Act, 1988.
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. 
 

Instructions to Bidders 
Clause Reference 

Appendix to Invitation To Bidders (ITB)

 
(1.1)                                          The Employer is DIRECTOR,  R.K.U.M.P. U.P. 

Represented by :     Dy.Director(const.)  R.K.U.M.P.. …………………. 
 
 

(1.1)                                           The Works is Construction of  following road with allied works as Shown below 
…………………………………….. 

(2.1)                                           The State is Uttar Pradesh 

(3.1)                                           Eligible  Bidders  are: Contractors  registered  with –Public  Works  Department  in class 
‘A/B/C/D as the case may be. 

 
 

(4.4. B) (b)(i)                            The key equipments for road works and field testing laboratory Road/ Building 
Works are: FOR ROAD WORKS 

 
Name of the Equipment                                      Quantity 

 
 

1. Tar Boiler 
 

2. Mixture 
 

3. Concrete Mixture 
 

4. Water Tanker 
 

5. Diesel Road Roller 
 

(8-10 Ton Capacity) 
 

6. Vibratory Roller 
 

7. Tractor 
 

8. Truck 
 

9. Hot mix plant with sensor paver 
 

9.    Air compressor 
 

10.  Mechanical Broom 

Cost of works between 
Rs. 10.00 to 40.00 Lacs

 

11.  Bitumen Distributor/ mechanical sprayer 
 

12.  Tipper 
 

13.  J.C.B. 
 

14.  Pockland 
15. Vibrator (Pin and Surface) 
16. Shuttering and Scaffolding  

 
 

For field testing Laboratory: 
 

All equipment should be provided at site lab and central lab as per SP-20- 2002 I.MORTH / UP 
P.W.D.
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(4.4 B) (b)( ii)                           The Number of Technical personnel, Qualifications  and Experience will be as follows: 
A. The Technical Personnel are: 

 

Technical 
Personnel 

Number Experience 
in Road Works Between 10 to 40 Lacs 

A. Degree Holder 
in                   Civil 
Engineering 
B. Diploma holder 
in   civil 
engineering 

 
C. Others Specify 

        -- 
 
 
       01 
 
 
 
As per requirement of site  
bidder has to arrange  

Minimum 2 years 
of Experience 

 
Minimum 2 years 
of Experience 

 
To ensure employment  of Technical Personnel, the contractor would require giving the 
proof of payment of their salaries/ Wages by Cheque / Demand Draft. 
B. For field testing laboratory: 

 
 

(4.4 B) (c) (i)                            The bidder must produce an affidavit stating that the near relations of the following 
departmental officers are not in his employment: 
J.E’s, A.E.’s, D . D . C ’s, J . D . C .’s, and any 
other staff. 

 
(4.4 B) (c) (ii)                           The bidder  must produce  an affidavit  stating the names  of retired  gazetted  officer  (if 

any) in his employment  who retired within the last two years with the following ranks 
from the departments listed below: 
U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, 
Superintending  Engineer,  Chief Engineer,  Director  cum Chief Engineer,  Engineer-in- 
Chief) 
In case there is no such person in his employment,  his affidavit should clearly state this 
fact. 

 
(7.1)                                           The contact person is: 

 

Designation : Dy. Director (Const.) 
Office of Dy. Director (Const.) R.K.U.M.P…… 
Ph No …………………………………. 

 

(11.1)                                         Language of the bid is: English 
 

(13.2.)                                        Bids must be submitted only in Percentage Rate Method 
 

(13.2)                                         Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of 
quantities for percentage rate bids 

(16.1)                                         The amount of Earnest Money shall be Rs.  …………………………………………… 
…………………… 

(16.2)                                         Fixed Deposit Receipt must be drawn in favor of: 
Dy.Director(Const.) , R.K.U.M.P.  …………………… 

 
(16.2)                                         Other acceptable forms of Bid Security pledged in favor of  : Dy.Director(Const.), 

R.K.U.M.P.  …………………..   National savings certificate issued by P&T Deptt., 
Post Office Saving account Pass book . 

 
(16.3)                                         Exemption from Earnest Money is granted to: NONE 

 
(20.1)                                         The Employer's address for the purpose of Bid submission is 

      Office of Dy.Director (Const.)R.K.U.M.P. ………………...  
      Ph No ……………………….
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(20.1)                                         The deadline for submission of bids shall be: 
Time _12.00 Noon_____________ 
Date : .________ ____
_____ ____     __ ____     __ ____  

(22.1) & (22.6)                         The date, time and place for opening of the Bid is: 
 

Date: ………………………. 
Time: 12.30 PM 
Place: Office of DY.Director(Const.)R.K.U.M.P. …………………… 

 

 
 
 
 
 
 
 
 
 
 
 
 

    Date    : 

Signature of Employer/ Authorized Signatory
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SECTION -  3
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Qualification Information 
 

(Applicable for bids costing more than Rs. 10.00 Lacs) 
 

 
 

( Following information’s shall be furnished by the contractor on a non-judicial stamp paper of 
Rs. 100/- only.) 

 
 

Notes on Form of Qualification  Information 
The information  to be filled in by bidders in the following  pages will be used for purposes  of post- 

qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated 
in the Contract. Attach additional pages as necessary. 

 
1.    Individual Bidders 

 
1.1 Constitution or legal status of 

Bidder 
 

Place of registration: 

Principal place of business: 

Power of attorney of signatory 
of Bid 

[attach copy] 
 
 
 

    ___     _____     ___     ___ 
 
 

    ___     _____     ___     ___ 
 
 
 

[Attach] 
1.2 Total   annual    volume    of 

civil  engineering 
construction  work executed 
and  payments   received  in 
the last five years preceding 
the year  in which  bids  are 
invited. (Attach certificate 
from    Chartered 
Accountant) 

(Rs. In lakhs) 

 

1.3 1                                  Work performed as prime Contractor (in the same name and style) on construction 
works  of a similar  nature  and volume  over the last five years.  Attach  certificate 
from the Engineer-in-charge 

 
Project 
Name 

Name of 
Employer 

Description 
of work 

Value of 
contract 

Contra 
ct No. 

Date of 
Issue of 
Work 
Order 

Stipulated 
Date of 
Completion 

Actual 
Date of 
Completion 

Remarks 
explainin 
g reasons 
for 
Delay, if 
any 

         

 

1.3.2  Information  on Bid Capacity (works for which bids have been submitted  and works which are yet to be completed)  as on 
the date of this bid.
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(A)     Existing commitments  and on-going construction works: 
 

Description   of 
Work 

Place 
& 
State 

Contract 
No & Date 

Name        & 
Address    of 
Employer 

Value     of 
Contract 
(Rs.        In 
lakhs) 

Stipulated 
period          of 
completion 

Value         of 
works 
remaining   to 
be completed 
(Rs.    Lakhs) 
* 

Anticipated 
Date              of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

 
 

 
 
* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

 
 
 
(B)   Works for which bids already submitted: 

 
Description   of 
Work 

Place 
& 
State 

Name        & 
Address    of 
Employer 

Estimated 
Value        of 
Works 
(Rs. Lakhs) 

Stipulated 
period          of 
completion 

Date     when 
decision      is 
expected 

Remarks,       if 
any 

(1) (2) (3) (4) (5) (6) (7) 
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1.4        Qualifications  of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the Instructions to Bidders 
and Clause 9.1 of Part-1 General Conditions of Contract. 

 
Position Name Qualification Years of experience 

Road 
Works 

Building 
Works 

Other 

      

 
 
 

1.5   Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List below and attach 
copies of required. 
_______     __ ____     __ ____     __ ____     __     ______     _____     ___     _____     ___     _____     ___     __ _____ 
 
_______     __ 

 
____     __ 

 
____     __ 

 
____     __     ______     _____     ___     _____     ___     _____     ___     __ 

 
_____ 

 
_______     __ 

 
____     __ 

 
____     __ 

 
____    __   

 

 
 
 

1.7   Evidence 
of access to 

____     __ ____     __ ____     __     ______     _____     ___     _____     ___     _____     ___     __ _____ 
 
_______     __ 

 
____     __ 

 
____     __ 

 
____     __     ______     _____     ___     _____     ___     _____     ___     __ 

 
_____ 

 
_______     __ 

 
____     __ 

 
____     __ 

 
____    __   

 

 
 
 
 
 
 

1.8  Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted by the 
Employer. 

 
 

1.9         Information on current litigation in which the Bidder is involved. 
 
 

Name of Other party(s) Cause of dispute Litigation where 
(Court/arbitration) 

Amount involved 

    

 

1.10         Proposed Programme (work method and schedule). Descriptions,  drawings, and charts as necessary, to comply with the 
requirements of the bidding documents.
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SECTION - 4
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General Conditions of Contract for 
 

Construction work upto value of Rs. 40.00 Lacs 
 

A. General 
 

1. Definitions 
1.1         Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their defined 

meanings. Capital initials are used to identify defined terms. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 
 

The Completion Date is the date of completion of the Works as certified by the Engineer, in the bid document. 
 

The Contract is the Contract between the Employer ( Executive Engineer / Assistant Engineer) and the Contractor to execute and 
complete works. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter  as adjusted in accordance with the provisions of 
the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The  Defects  Liability  Certificate  is the  certificate  issued  by Engineer,  after  the Defect  Liability  Period  has  ended  and  upon 
correction of Defects by the Contractor. 

 
The Defects Liability Period is one year calculated from the Completion Date 
in case of building works/Service. 

 
Drawings include calculations and other information provided or approved by the Engineer for the execution of the Contract. 

 
The Employer ( Deputy Direc to r -Cons truc t ion  ) is the party as defined in the Contract Data, who employs the Contractor  
to carry out the Works, including routine maintenance,. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. 

 
The Engineer  (Assistant  Engineer  ) is the person named in the Contract  Data (or any other competent  person appointed  by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of 
the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended  Completion  Date is the date on which it is intended  that the Contractor  shall complete  the Works.  The Intended 
Completion Date is specified in the Contract. The Intended Completion Date may be revised only by the competent authority S.E / 
E.E. by issuing an extension of time. 

 
Materials are all supplies, including consumables,  used by the Contractor for incorporation in the Works. 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function.
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The Site is the area defined as such in the Contract. 

 
Site Investigation  Reports are those that were included in the bidding documents and are reports about the surface and subsurface 
conditions at the Site. 

 
Specification  means the Specification  of the Works included in the Contract and any modification  or addition made or approved 
by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor  shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession Dates. 

 
Temporary Works are works designed, constructed,  installed, and removed by the Contractor  that are needed for construction  or 
installation of the Works. 

 
A Variation is an instruction given by the competent authority , which varies the Works. 

 
The Works, as defined in the Contract, are what the Contract requires the Contractor to construct. 

 
2. Interpretation 

 
2.1         In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other 
way  around.  Headings  have  no  significance.  Words  have  their  normal  meaning  under  the  language  of  the  Contract  unless 
specifically defined. The competent authority will provide instructions clarifying queries about these Conditions of Contract. 

 
2.2         If  sectional  completion   is  specified  in  the  Contract,  references  in  the  Conditions  of  Contract  to  the  Works,  the 
Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion 
Date and Intended Completion Date for the whole of the Works). 

 
2.3         The documents forming the Contract shall be interpreted in the following order of priority: 

1.    Agreement, 
2.    Notice to Proceed with the Work, 
3.    Letter of Acceptance, 
4.    General Conditions of Contract Part I, 
5.    Specifications, 
6.    Drawings, 
7.    Bill of Quantities 

 
3. Language and Law 

 
3.1         The language of the Contract and the law governing the Contract are stated in the Contract. 

 
4.    Employer's Decisions 

 
4.1         Except where otherwise specifically stated, the Engineer will decide contractual  matters between the Employer  and the 
Contractor in the role representing the Employer.  However, if the Engineer is required under the rules and regulations and orders 
of the Employer to obtain approval of some other authorities for specific actions, he will so obtain the approval. 

 
4.2         Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor  of any of 
his obligations under the contract. 

 
 
 

5. Delegation 
 

5.1         The Engineer,  with the approval  of the Employer,  may delegate any of his duties and responsibilities  to other people, 
after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

 
6. Communications
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6.1         All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the address or 
contact details given by the contractor in Section 6- Form of Bid. The address and contact details for communication  with 
the Employer/  Engineer  shall  be as per the details  given in bid document.  Communications  between  parties  that  are 
referred  to in the conditions  shall be in writing.  The Notice sent by Facsimile  (fax) or other electronic  means shall be 
effective  on confirmation  of the transmission.  The Notice  sent by Registered  post or Speed  post  shall be effective  on 
delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

 
7.            Personnel 

 
 

7.1         The Contractor shall employ for the construction work the technical personnel named in the Appendix  or other technical 
persons approved  by the Engineer.  The Engineer  will approve any proposed  replacement  of technical personnel only if 
their  relevant  qualifications  and abilities  are substantially  equal  to or better  than  those  of the personnel  stated  in the 
Contract Data. 

 
7.2         If the Engineer asks the Contractor to remove a person who is a member of the Contractor's  staff or work force, stating 

the reasons, the Contractor  shall ensure that the person leaves the Site within seven days and has no further connection 
with the Works in the Contract. 

7.3         The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the State 
Government and has either not completed two years after the date of retirement or has not obtained State Government’s 
permission to employment with the Contractor. 

 
 
 

8.            Employer's and Contractor's Risks 
 
 

8.1         The Employer  carries the risks which this Contract states are Employer's  risks, and the Contractor  carries the risks that 
this Contract states are Contractor's risks. 

 
9.            Employer's Risks 

 
 

9.1         The Employer  is responsible  for the excepted  risks which  are (a) in so far as they directly affect the execution  of the 
Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution,  insurrection or military 
or usurped power, civil war, riot commotion  or disorder (unless restricted to the Contractor’s  employees),  natural calamities and 
contamination  from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 

 
10. Contractor's Risks 

 
10.1        All  risks  of  loss  of  or  damage  to  physical  property  and  of  personal  injury  and  death  which  arise  during  and  in 
consequence of the performance of the Contract are the responsibility of the Contractor. 

 
 

11. Site Investigation Reports 
 

11.1        The Contractor, in preparing the Bid, may rely on his own site visit  before submitting the bid. 
 
 

12. Contractor to Construct the Works 
 

12.1       The Contractor shall construct, the Works in accordance with the Specifications and Drawings. 
12.2       The contractor  shall  construct  the works  with  intermediate  technology,  i.e., by manual  means  with  medium  input  of 

machinery required to ensure the quality of works as per specifications.  The contactor  shall deploy the equipment  and 
machinery as given in Contract. 

 
13.          The Works to Be Completed by the Intended Completion Date 
13.1        The Contractor  may commence  execution  of the Works  on the Start Date and shall carry out the Works in accordance 

with the Programme  submitted  by the Contractor,  as updated with the approval  of the Engineer,  and complete them by 
the Intended Completion Date.
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14. Approval by the Engineer 
 

14.1        The Contractor shall submit Specifications  and Drawings showing the proposed Temporary Works to the Engineer, who 
is to approve them. 

 
14.2        The Contractor shall be responsible for design of Temporary Works. 

 
14.3        The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 

 
14.4        The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

 
14.5        All Drawings  prepared  by the Contractor  for the execution  of the temporary  or permanent  Works, are subject to prior 

approval by the Engineer before their use. 
 

15. Safety 
 

15.1        The Contractor shall be responsible for the safety of all activities on the Site. 
 

16. Discoveries 
 

16.1        Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of 
the Employer.  The Contractor shall notify the Engineer of such discoveries  and carry out the Engineer's instructions  for 
dealing with them. 

 
17 Possession of the Site 

 
17.1        The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction 

programme.   At  the start of the work, the employer shall handover the possession of at-least 75% of the site. 
18. Access to the Site 

 
18.1        The Contractor  shall  allow  access  to the Site and to any place  where  work in connection  with the Contract  is being 

carried out, or is intended to be carried out to the engineer and any person/persons/agency authorized by: 
a.  The Engineer 
b.  The Employer 
c.    Government of  Uttar Pradesh. 

 
19. Instructions 

 
19.1 The Contractor  shall carry out all instructions  of the Engineer,  which  comply  with the applicable  laws where the Site is 
located. 

 
20.       Dispute Redressal System 

 
20.1If any dispute  or difference  of any kind what-so-ever  shall arises in connection  with or arising out of this Contract   or the 

execution  of Works or maintenance  of the Works there under, whether before its commencement  or  during the progress of 
Works or after the termination, abandonment  or breach of the Contract, it shall, in the first instance, be referred for settlement 
to the competent authority, described along with their powers in the Contract, above the rank of the Engineer, The competent 
authority  shall, within a period  of forty-five  days after   being requested  in writing by the Contractor  to do so, convey  his 
decision  to the Contractor.  Such  decision      in respect  of every  matter  so referred  shall,  subject  to review  as hereinafter 
provided,  be final and binding   upon the Contractor.  In case the Works is already in progress,  the Contractor  shall proceed 
with the execution of the Works, including maintenance thereof, pending receipt of the decision of the competent authority as 
aforesaid, with all due diligence. 

20.2Either  party will have the right of appeal,  against the decision  of the competent  authority,  to the arbitration  if the amount 
appealed exceeds rupees one lakh. 

 
21  Procedure for Resolution of Disputes 

 

 
21.1      The Competent Authority mentioned  as mentioned  below shall give a decision in writing within 45 days of receipt of a 

notification of a dispute.
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21.2  Either party may refer a decision  of the Competent  Authority to Arbitration  within 28 days of the Competent  Authority's 

written decision. Arbitration  shall be under the Arbitration  and Conciliation  Act 1996. If neither party refers the dispute to 

Arbitration within the above 28 days, the Competent Authority's decision will be final and binding. 

 
21.3  Where the Initial Contract Price as mentioned  in the Acceptance  Letter is Rs. 40 lacs and below shall be referred to a sole 

Arbitrator.  The sole Arbitrator  would be appointed  by the agreement  between the parties; failing such agreement  within 15 

days of the reference to arbitration, by the appointing authority, namely the Chief Engineer, Mandi Parishad, U.P.. 

 
21.4Arbitration  proceedings  shall be held at a place decide by the arbitrator and the language  of the arbitration  proceedings  and 

that of all documents and communications  between the parties shall be English. 

 
21.5 Subject as aforesaid the provision of the Arbitrational  acts 1940 or any statuary modification  or reenactment  thereof and the 

rules made there under and for the time being enforce shall apply to the arbitration  proceeding  under the clause . The sole 

arbitrator to be appointed by the chief engineer shall be of the status given below 

 
1.  for claims  or amount  in disputed  of not  over Rs. 20000/-  in case of work order  and in case of 

contract accepted by an Dy. Director (Const.) 

 
An D.D.C. R.K.U.M.P….. 

 
2.        for claims or amounts in disputed of over Rs. 20000/- but not over Rs. 200000/-. 

 
 

J.D.C. R.K.U.M.P.U.P.. 
 
 

3.           for claims or amounts in disputed aggregating to more than Rs. 200000/- but not more than Rs. 
 

4000000/- 
 
 

Chief Engineer of R.K.U.M.P.UP  
 
 
B. TIME CONTROL 

 

22.  Programme 
 

22.1   Within  the time stated  in the Contract,  the Contractor  shall submit  to the Engineer  for approval  a  Programme 
showing the general  methods,  arrangements,  order, and timing for all the activities  in the Works, along with monthly cash 
flow forecasts for the construction of works. 

 
22.2The  Contractor  shall  submit  the  list  of equipment  and  machinery  as  required  being  brought  to site,  the list  of  key 

personnel  being deployed,  the list of machinery/  equipments  being placed in field laboratory  and the location  of field 
laboratory along with the Programme.  The Engineer shall cause these details to be verified at each appropriate stage of 
the programme. 

22.3An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect 
of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the activities. 

 
22.4The Contractor shall submit to the Engineer for approval an updated Programme  at intervals of 60 Days no longer than 

the period  stated  in  the  Contract.  If the  Contractor  does  not  submit  an  updated  Programme  within  this  period,  the 
Engineer may withhold the amount stated in the Contract from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been submitted. 

 
22.5The Engineer's  approval  of the Programme  shall not alter the Contractor's  obligations.  The Contractor  may revise the 

Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events.
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23           Extension of the Intended Completion Date 
 

23.1The competent authority shall extend the Intended Completion Date if a Compensation  Event occurs or a Variation is issued 
which makes it impossible  for Completion  to be achieved  by the Intended  Completion  Date without the Contractor  taking 
steps to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

 
23.2 The Engineer  shall decide whether  and by how much time to extend the Intended  Completion  Date within 21 days of the 

Contractor  asking  the Engineer  for  a decision  upon the effect  of a Compensation  Event  or Variation  and submitting  full 
supporting information.  If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

 
 
 

24.          Delays Ordered and work progress by the engineer 
 

24.1        The competent  authority  may instruct  the Contractor  to delay the start or progress  of any activity within  the Works. 
Delay/delays totalling more than 30 days will require prior written approval of the Employer. 

 
24.2.     (a)  Milestones to be achieved during the contract period 

 
(1) 1/8th of the value of  entire contract work up to 1/4th of the 

period allowed for completion of construction 
(2) 3/8th of the value of entire contract work up to ½ of the 

period allowed for completion of construction 
(3) 3/4th of the value of entire contract work up to ¾th of the 

period allowed for completion of construction 
 
 
 
 
 

(b)  Amount of liquidated damages for                                     For Whole of work 
delay in completion of works                                               1 percent of the Initial 

Contract Price, rounded 
off to the nearest 
thousand, per week. 

 
(c)  Maximum limit of liquidated damages for                         10 per cent of the Initial 
delay in completion of work.                                                      Contract Price rounded 

off to the nearest thousand.
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C. Quality Control 
25           Identifying Defects 

 
25.1        The Engineer shall check the Contractor's  work and notify the Contractor  of any Defects that are found. Such checking 
shall not affect the Contractor's  responsibilities.  The Engineer  may instruct the Contractor to search for a Defect and to uncover 
and test any work that the Engineer considers may have a Defect. 

 
26.          Tests 

 
26.1        For Carrying out mandatory tests as prescribed in the specification.  The Contractor  shall establish field laboratory at the 

location decided by Engineer.  The field laboratory will have minimum equipments as specified in the Contract Data.The 
contractor shall be solely responsible for : 

a.         Carrying out the mandatory tests prescribed in the Specifications,  and 
b.         For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 
26.2        If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural Roads Manual to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. 
 

27. Correction of Defects noticed during the Defect Liability Period. 
27.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins 

at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to be corrected. 
 

27.2 Every time notice of Defect/Defects  is given, the Contractor shall correct the notified Defect/Defects  within the duration of 
time specified by the Engineer’s notice. 

 
 

28.  Uncorrected Defects 
 

28.1        If the Contractor  has not corrected a Defect pertaining to the Defect Liability Period as per condition of contract and of 
these Conditions  of Contract,  to the satisfaction  of the Engineer,  within the time specified  in the Engineer's  notice, the 
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount, on correction of the 
Defect. 

 
 
 
 

D. Cost Control 
 

29. Bill of Quantities 
29.1        The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning,  works to be done 

by the Contractor. 
 

29.2       The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at 
the rate in the Bill of Quantities for each item for the construction of roads. 

 
30.  Variations 

 
30.1       The competent authority shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to 

order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the 
Works.  Such Variations  shall form part of the Contract  and the Contractor  shall carry them out and include them in 
updated Programmes  produced by the Contractor. Oral orders of the Engineer for Variations,  unless followed by written 
confirmation, shall not be taken into account. 

 
31.          Payments for Variations 

 
 

31.1        If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same rate. This 
shall apply for variation to any extent on either side. 
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31.2        If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from similar items in 

the Bill of Quantities. 
 
 

31.3        If the rate for Variation item cannot be determined in the manner specified as above, the Contractor shall, within 14 days 
of the issue of order of variation work, inform the Engineer the rate which he proposes to claim, supported by analysis of 
the rates. The Engineer  shall  assess the quotation  and determine  the rate based  on prevailing  market  rates within  one 
month  of the submission  of the claim  by the Contractor.  As  far as possible,  the rate  analysis  shall  be based  on the 
standard data book and the current schedule of rates of the district PWD. The decision of the competent authority on the 
rate so determined shall be final and binding on the Contractor. 

 
 

32.  Cash Flow Forecasts 
 

32.1        When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast. 
 

33.  Payment Certificates 
 

33.1        The payment to the contractor will be as follows for construction work: 
 

The  Contractor  shall  submit  to the  Engineer  fortnightly/  monthly  statements  of  the  value  of  the  work  executed  less  the 
cumulative  amount certified  previously  supported  with detailed  measurement  of the items of work executed  in measurement 
books authorised by UP. P.W.D. . 
(b)      The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the amount to be paid 
to the Contractor. 

 
(c)      The value of work executed shall be determined, based on measurements  by the Engineer. 
(d)      The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed. 

(e)      The value of work executed shall also include the valuation of Variations and Compensation  Events. 

(f)       The Engineer  may exclude any item certified  in a previous  certificate  or reduce the proportion  of any item previously 
certified in any certificate in the light of later information. 

 
(g)     The Payment of final bill shall be governed by the provisions of contract. 

 
34.          Payments 

 
34.1        Payments shall be adjusted for deductions for advance payments security deposit, and any other recoveries in terms of the 

Contract  and taxes at source,  as applicable  under  the law. The Engineer  shall pay the Contractor  the amounts  he had 
certified within 15 days of the date of each certificate. 

 
34.3        Items of the Works  for which no rate or price has been entered  in the Bill of Quantities,  will not be paid  for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 
 
 

35.  Compensation  Events 
 

35.1       The following shall be Compensation Events unless they are caused by the Contractor: 
 

a)    The Engineer orders a delay or delays exceeding a total of 30 days. 
b)    The effects on the Contractor of any of the Employer's Risks. 

 
35.2        If a Compensation  Event would prevent the Works being completed  before the Intended Completion  Date, the Intended 
Completion  Date shall be extended.  The competent  authority  shall decide whether  and by how much the Intended  Completion 
Date shall be extended.
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36. Tax 
 

36.1        The rates quoted by the Contractor  shall be deemed to be inclusive of the sales and other levies, duties, royalties,  cess, 
toll, taxes of Central  and State Governments,  local bodies  and authorities  that the Contractor  will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as 
per applicable law. Taxes shall be paid extra as per rule on items mentioned in bill of Quantity. 

 
 

37.  Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 
 
 

37.1        On the completion  of the whole of the construction  Work half the total amount retained as Security Deposit is repaid to 
the contractor  after the defect liability period has passed  and the Engineer  has certified  that all defects notified  by the 
Engineer to the contractor before the end of his period have been corrected. 

 
38.  Liquidated Damages 

 
38.1        The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in clause 24 for 

the period that the Completion  Date is later than the Intended  Completion  Date.  Liquidated  damages  at the same rate 
shall be withheld  if the Contractor  fails to achieve the milestones  prescribed  in the same clause. However,  in case the 
Contractor  achieves  the next milestone  the amount of the liquidated  damages  already withheld  shall be restored  to the 
Contractor  by adjustment  in the next payment  certificate.  The total amount of liquidated  damages  shall not exceed the 
amount defined  in the Contract.  The Employer  may deduct liquidated  damages  from payments  due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
38.2        If the Intended  Completion  Date is extended  after liquidated  damages  have been paid,  the Engineer  shall correct  any 

overpayment  of liquidated damages by the Contractor by adjusting the next payment certificate. 
 
 

39. Cost of Repairs 
 

39.1        Loss or damage to the Works  or Materials  to be incorporated  in the Works  between  the Start Date and the end of the 
Defects  Correction  periods  shall  be  remedied  by  the  Contractor  at  his  cost  if  the  loss  or  damage  arises  from  the 
Contractor's acts or omissions. 

 

E. Finishing the Contract 
 

40. Completion of Construction. 
40.1       The contractor  shall request the Engineer to issue a certificate  of completion  of the construction  of the works, and the 

Engineer will do so upon deciding that the works is completed. 
 

41.         Taking Over 
 

41.1The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of works. 
 

42.         Final Account 
 

42.1        The contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers payable 
for works under the contract within 21 days of issue of certificate of completion  of construction  of works. The Engineer 
shall issue a defect liability certificate and certify any payment that is due to the correct and complete.  If the account is 
not correct  or complete,  the engineer  shall  issue within 42 days a schedule  that states the scope of the corrections  or 
additions that are necessary.  If the account is still unsatisfactory  after it has been resubmitted,  the Engineer shall decide 
on the amount  payable to the contractor  and issue a payment  certificate  with in 28 days of receiving  the Contractor’s 
revised account. The payment of final bill for construction  of works will be made within 14 days thereafter. 

42.2        In case the account is not received within 21 days of issue of Certificate  of Completion  as provided above. I above, the 
engineer shall proceed to finalise the account and issue a payment certificate within 28 days. The payment of final bill for 
construction of works will be made within 60 days thereafter. 
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43. Operating and Maintenance Manuals 
 

43.1        If "as built" Drawings and/or operating and maintenance  manuals are required, the Contractor  shall supply them by the 
dates stated in the Contract. 

 
43.2         If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract, or they do not receive 

the  Engineer's  approval,  the  Engineer  shall  withhold  the amount  stated  in  the  Contract  from  payments  due  to  the 
Contractor. 

 
44. Termination 

 
44.1        The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract. 

 
44.2        Fundamental  breaches of Contract shall include, but shall not be limited to, the following: 

 
a)    the Contractor  stops work for 28 days when no stoppage of work is shown on the current Programme  and the stoppage 

has not been authorized by the Engineer; 
b)    the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction  or amalgamation; 
c)    the  Engineer  gives  Notice  that  failure  to  correct  a  particular  Defect  is  a  fundamental  breach  of  Contract  and  the 

Contractor fails to correct it within a reasonable period of time determined by the Engineer; 
d)    the Contractor does not maintain a Security, which is required; 
e)    the Contractor  has delayed  the completion  of the Works  by the number  of days  for which  the maximum  amount  of 

liquidated damages can be paid, as defined above. 
f) 
g)    if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in competing for or 

in executing  the Contract.  For the purpose  of this clause,  “corrupt  practise”  means  the offering,  giving,  receiving,  or 
soliciting  of any thing of value to influence  the action  of a public official  in the procurement  process  or in Contract 
execution. “Fraudulent  Practice” means a misrepresentation  of   facts in order to influence a procurement  process or the 
execution of a contract to the detriment of the Employer  and includes collusive practice among Bidders (prior to or after 
bid submission)  designed to establish bid process at artificial non-competitive  levels and to deprive the Employer  of the 
benefits of free and open competition. 

h)    if the Contractor  has not completed  at least thirty percent of the value of construction  Work required  to be completed 
after half of the completion period has elapsed; 

i)     if the Contractor  fails  to set up a field  laboratory  with  the prescribed  equipment,  within  the period  specified  in the 
Contract Data; and 

j)     any other fundamental breaches as specified in the Contract Data. 
k)    if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the appropriate 

time. 
 

44.3        Notwithstanding  the above, the Employer may terminate the Contract for convenience. 
 

44.4        If the Contract  is terminated,  the Contractor  shall stop work immediately,  make the Site safe and secure, and leave the 
Site as soon as reasonably possible. 

 
45.          Payment upon Termination 

 
45.1        If the Contract  is terminated  because of a fundamental  breach of Contract by the Contractor,  the Engineer shall issue a 

certificate  for the value of the work done and Materials  ordered less liquidated  damages,  if any less advance payments 
received  up to the date  of the issue  of the certificate  and  less the percentage  to apply to the value  of the work not 
completed,  as indicated in the Contract Data. If the total amount due to the Employer  exceeds any payment due to the 
Contractor, the difference shall be recovered from the security deposit.  If any amount is still left un-recovered it will be a 
debt payable to the Employer. 

 
45.2       If the Contract  is terminated  at the Employer's  convenience,  the Engineer  shall issue a certificate  for the value of the 

work done, the reasonable cost of removal of Equipment,  repatriation  of the Contractor's  personnel employed solely on 
the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the 
date of the certificate, less other recoveries due in terms of the Contract,  and less taxes due to be deducted  at source as 
per applicable law. 

 
46.          Property
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46.1        All Materials  on the Site, Plant, Equipment,  Temporary  Works,  and Works shall be deemed  to be the property of the 
Employer  for use for  completing  balance  construction  work if the Contract  is terminated  because  of the Contractor's 
default, till the Works is completed after which it will be transferred to the Contractor and credit, if any, given for its use. 

 

F. Other Conditions of Contract 
 

47.     Labour 
 

47.1        The Contractor shall, unless otherwise  provided  in the Contract,  make his own arrangements  for the engagement  of all 
staff and labour, local or other, and for their payment, housing, feeding and transport. 

 
47.2        The Contractor  shall, if required  by the Engineer,  deliver to the Engineer  a return in detail,  in such form and at such 
intervals  as the Engineer  may prescribe,  showing the staff and the numbers  of the several classes  of labour  from time to time 
employed by the Contractor on the Site and such other information as the Engineer may require. 

 
48.    COMPLIANCE  WITH LABOUR REGULATIONS 

 
48.1  During continuance  of the Contract,  the Contractor  and his sub Contractors  shall abide at all times by all existing labour 

enactments  and rules made there under, regulations,  notifications  and bye laws of the State or Central Government  or local 
authority and any other labour law (including rules), regulations,  bye laws that may be passed or notification  that may be 
issued under any labour law in future either by the State or the Central Government or the local authority.  Salient features of 
some of the major labour laws that are applicable  to construction  industry are given in Appendix  to General  Condition  of 
Contract.  The Contractor  shall  keep the Employer  indemnified  in case  any action  is taken  against  the Employer  by the 
competent  authority on account of contravention  of any of the provisions of any Act or rules made there under, regulations 
or notifications including amendments.  If the Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause  or observe,  or for non-observance  of the provisions  stipulated  in the notifications/bye  laws/Acts/Rules/regulations 
including amendments,  if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money 
due to the Contractor including his amount of performance security.  The Employer/Engineer shall also have right to recover 
from the Contractor  any sum required  or estimated  to be required  for  making  good the loss  or damage  suffered  by the 
Employer. 

 
The employees of the Contractor and the Sub-Contractor  in no case shall be treated as the employees of the Employer at any 
point of time. 

 
49     Criminals are prohibited from bidding 

a  Any bidders  having  criminal  record  is not allowed  to paricipate  in the bidding  process.  Any person  who is having 
criminal  cases against  him or involved  in the organised  crime  or gangster  activities  or Mafia  or Goonda  or Anti 
social activity are strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal 
record, his bid shall be automatically  cancelled. 

 
b.    The  bidder  has  to produced  character  certificate,  Solvency  certificate,  self  declaration  affidavit  (  on  the  prescribed 

proforma    which  are  attached  with  the  bid document  ) etc.,  issued  by the  competent  authority  in original  with  bid 
document. 

 
50   Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding. 

If it is established that the contractor is registered with the state bar council, his bid shall be automatically cancelled.
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Appendix General Condition of Contract 
 

SALIENT   FEATURES    OF SOME MAJOR LABOUR LAWS APPLICABLE  TO ESTABLISHMENTS 
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a)           Workmen Compensation  Act 1923: -                The  Act  provides  for  compensation  in case  of injury  by  
accident arising out of and during the course of employment. 

 
b)           Payment  of  Gratuity  Act  1972:  - Gratuity  is  payable  to  an  employee  under  the  Act  on  satisfaction  of  
certain conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 
service or more or on  death  the  rate  of  prescribed  minimum  days’(say,  15  days)  wages  for  every  completed  year  
of service.  The  Act  is applicable to all establishments  employing the prescribed minimum number (say, 10) or more 
employees. 

 
c)           Employees  P.F.  and  Miscellaneous   Provision  Act  1952:  The  Act  Provides  for  monthly  contributions   
by  the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%).  The benefits payable under the 
Act are: 

 
i.  Pension or family pension on retirement or death as the case 
may be. ii.         Deposit linked insurance on the death in harness of the 
worker. 
iii.        Payment of P.F. accumulation on retirement/death  etc. 

 
d)           Maternity Benefit Act 1951: - The Act provides  for leave and some other benefits to women employees  in 
case of confinement or miscarriage etc. 

 
e)           Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal  Employer  by Law.  The principal  Employer  is required  to take Certificate  of Registration  
and the Contractor  is required to take license from the designated  Officer.  The Act is applicable to the establishments  
or Contractor  of Principal Employer if they employ prescribed minimum  (say 20) or more contract labour. 

 

f)           Minimum  Wages  Act 1948:  - The Employer  is to pay not less than  the Minimum  Wages  fixed  by 
appropriate Government  as per provisions  of the Act if the employment  is a scheduled  employment.   Construction  of 
buildings,  roads, runways are scheduled employment. 

 
g)           Payment  of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of the workers. 

 
h)           Equal Remuneration  Act 1979: - The Act provides for payment of equal wages for work of equal nature to 
male and female  workers  and  for  not  making  discrimination  against  female  employees  in  the  matters  of  
transfers,  training  and promotions etc. 

 
i)           Payment of Bonus Act 1965: - The Act is applicable to all establishments  employing prescribed minimum 
(say, 20) or more workmen.  The Act provides  for payments  of annual bonus within the prescribed  range of 
percentage  of wages to employees  drawing up to the prescribed  amount of wages, calculated  in the prescribed  
manner.  The Act does not apply to certain establishments.  The newly set-up establishments a r e  exempted for five 
years in certain circumstances.  States may have different number of employment size. 

 
j)           Industrial  Disputes  Act  1947:  -  The  Act  lays  down  the  machinery  and  procedure  for  resolution  of  
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements  for laying 
off or retrenching the employees or closing down the establishment. 

 
k)           Industrial  Employment  (Standing Orders)  Act 1946: - It is applicable  to all establishments  employing  
prescribed minimum  (say,  100,  or  50).  The  Act  provides  for  laying  down  rules  governing  the  conditions  of 
employment  by  the Employer on matters provided in the Act and get these certified by the designated Authority. 

 



35 
 

l)           Trade  Unions  Act  1926:  - The  Act  lays  down  the  procedure  for  registration  of trade  unions  of workmen  
and Employers.  The  Trade  Unions  registered  under  the  Act  have  been  given  certain  immunities  from  civil  and  
criminal liabilities. 

 
m)           Child Labour (Prohibition & Regulation)  Act 1986: - The Act prohibits employment  of children below 14 
years of age in certain occupations  and processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building and construction industry. 

n)           Inter-State  Migrant  Workmen’s  (Regulation  of Employment  &  Conditions  of Service)  Act  1979:  - The  Act  is 
applicable to an establishment  which employs prescribed minimum (say, five) or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the establishment  situated in another state). The 
Inter-State  migrant workmen, in an establishment  to which this Act becomes applicable,  are required to be provided certain 
facilities such as Housing, Medical-Aid,  Travelling expenses from home up to the establishment  and back etc. 

 
o)           The Building and Other Construction workers (Regulation of Employment  and Conditions of Service) Act 1996 and 
the Cess  Act  of 1996:  - All  the establishments  who carry on any building  or  other  construction  work  and employs  the 
prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments  are required to pay cess 
at the rate not exceeding  2% of the cost of construction  as may be modified  by the Government.    The Employer  of the 
establishment  is required to provide safety measures at the building or construction  work and other welfare measures, such 
as canteens, first-aid facilities, ambulance, housing accommodations  for workers near the work place etc.  The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

 
p)    Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and  rendering   information   regarding   accidents   or  dangerous   occurrences   to  designated 
authorities.   It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed  minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

q)    Arbitration and Conciliation  Act, 1996: - The Act lays down 
the  procedure for appointment of Arbitrator, Arbitration and     conciliation, Jurisdiction of 
Arbitral Tribunals, Recourse against Arbitral award appeals.
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SECTION – 5 
 

 
Specifications & Drawings 

 

 
 
 
 
 

Shall be attached as per nature of work.
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SECTION - 6 
 

Form of Bid 
 

 
Notes on Form of Bid 

The Bidder shall fill in and submit this Bid form with the Bid. 
 

______     ______  [Date] 
 
 

 To [name of Employer] DIRECTOR, MANDI  PARISHAD OF UTTAR PRADESH represented by Dy.Director, 
R.K.U.M.P.…………………...   

 
Address [insert address]  __)___     ___     _____     ___     __     ______     _____     __
_______     __ ____     __ ____     __ ____    __    ______    _____    ___    _____    ___  
Description of the Works______________    _____    ___    ______   

 
 

1. I/ We offer to execute the works described above and remedy any defects therein in conformity with the Conditions of Contract, 
specifications,  drawings, Bill of Quantities and Addenda for 

 
 

a) For percentage  rate………………….. percentage  below/ percentage  above/ at par with the rate entered in the bill of 
quantity. 

 
2.  We  undertake  to  commence  the  works  on  receiving  the  Notice  to  Proceed  with  work  in  accordance  with  the  contract 
documents. 

 
3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound 
to accept the lowest or any Bid you receive. 

 
We hereby  confirm  that  this Bid complies  with  the Bid validity  and Earnest  money  required  by the bidding  documents  and 
bidding capacity specified in the bid document (applicable for works costing more than Rs. 10.00 lacs) 
Authorized Signature: ________ ________ ____    ______     _____     ___     _____     ___     _____     ___     __

Name and Title of Signatory: ___________     ___     _____     ___________ ________ ________ ________  

Name of Bidder: __ ________     _____     ___     _____     ___________ ________ ________ ________  

Authorized Address of communication:_________ ___     ______     ___     _____     ___     _____     ___     __     ___

___________ ________ ________ ________     ______     _____     ___     _____     ___     _____     ___     __        _

_______     __ ____     __ ____     __ ____     __     ______     _____     ___     _____     ___     _____     ___     __        _

Telephone No(s): (Office):________________ ____ ____ ________ ________ ________ ___  

Mobile No. : ________ ________     _____     ___     ______     _____     ___     _____     ___     _____     ___     __

 
Facsimile (FAX) No.:______     ___     _____     ___     _____     ______     ___     _____     ___     _____     ___     _____     ______ 

Electronic Mail Identification ( E-Mail ID):_________ ____________ ________ ________ ________  
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SECTION - 7 
 

Bill of Quantities  Preamble 
 

 
 

1.            The Bill of Quantities shall be read in conjunction with the details Instructions to bid documents, 

Conditions of Contract, Specifications and Drawings. 

 
 

2.1       For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the rates 

and prices tendered in the Bill of Quantities in the case of item rate tenders. 

 
 

3.  The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set 

out in the Contract. 

 
 

1.   Arithmetic errors will be corrected by the Employer.
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Bill of Quantities   For Percentage rate bids 
 
 
 
 

SR 
No. 

Description of item (with 
brief specification and 

reference to book of 
specification) 

Unit Quantity Rate In % above or 
below ( To be 

filled by 
contractor 

Fig. Word 

       

      

      

      

      

      

 

 
 
 
 
 
 

Signature of the contractor
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SECTION  - 8 
 

Letter of Acceptance and Other Forms 
 

Deputy Director (Consruction) 
Rajya Krishi Utpadan Mandi Parishad, 

NO.....................                              DATED    .................. 
 

 
 

To, 
 
M/s ....................................... 

LETTER OF ACCEPTANCE

.................................................... 

........................................... 
 
 

This   is   to  notify   you   that   on  behalf   of  the   Employer,   the   Dy. Director (Const.), 
R.K.U.M.P. …………………  has  accepted  your  Bid  dated      ................  for execution of 
the District-………………………..  for the Contract Price of Rs....................... 
(Rs..……..............................................only ) is hereby accepted by our Agency. 

 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of 

ITB for an amount of Rs. ...................  ( Rs................................................)  within 10 days of the 

receipt of this letter of acceptance valid up to 45 days from the date of expiry of Defects Liability 

Period ( i.e. up to ................... ) and sign the contract, failing which action as stated in Cl. 32.3 of 

ITB will be taken. 
 

Yours faithfully, 
 
 
 
 
 

No. & Dated as above. 

    Dy.Director (Const.) 
R.K.U.M.P………………..

Copy to A.ER.K.U.M.P.……………….. for information & necessary action. 
 
 
 
 

Dy.Director (Const.) 
R.K.U.M.P.. ………………..



41 
 

 

(b) Standard Form of Agreement 
 

 
Notes on Standard Form of Agreement 

The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of 
errors (Instructions to Bidders, Clause 26). 

 

Standard Form: Agreement 
 
 

Agreement 
 
 

This agreement, made the    ......   day of  .................. of   2005 . between Dy.Director (Const.) , 

R.K.U.M.P. …………………………….. 

(hereinafter called “the Employer”) of the one part, and 
 

............................................. 

.................................... 

..................................... 
 
 

[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 
 

Whereas  the  Employer  is  desirous  that  the Contractor  execute  the  Work  of …………………………… District- 
 

……………….   (hereinafter  called “the Works”) and the Employer  has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein at a cost of Rupees ................... 

(Rs..............................................................only ) 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1.     In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in 

the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as 
part of this Agreement. 

 
2.     In consideration  of the payments  to be made by the Employer  to the Contractor  as hereinafter  mentioned,  the 

Contractor  hereby  covenants  with the Employer  to execute and complete  the Works  and remedy  any defects 
therein in conformity in all aspects with the provisions of the Contract. 

 
3.     The Employer hereby covenants to pay the Contractor  in consideration  of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
4.     The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

i)          Letter of Acceptance; 
ii)         Notice to proceed with the works; 
iii)        Contractor’s Bid; 
iv)        Contract Data; 
v)         Special Conditions of contract and General Conditions of Contract; 
vi)        Specifications; 
vii)       Drawings; 
viii)      Bill of Quantities; and
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ix)        Any other document listed in the Contract Data as forming part of the contract. 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. 

The Common Seal of 
 
 

Dy.Director (Const.) 
R.K.U.M.P.. ……………….. 

 
 

was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said  To, 

 
......................................... 
............................................. 
.............................................. 

in the presence of:                                        Assistant Engineer 

 

 
Binding Signature of Employer authorised representative 

 
 
 

Dy.Director (Const.) 
R.K.U.M.P.. ……………….. 

 
 
 
 

Binding Signature of Contractor 
.........................................  

............................................. 

.............................................. 
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