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            (T-01) 
SECTION I 

 
Office of the Dy. Director (Const.) 

List of Important Dates of Bids for Construction of Roads under R.K.U.M.P.  

 

1. Name of Work  As per Attached BOQ    

 
2. Completion Period for construction:        04 Month . 

3. Date of Issue of Notice Inviting Bid :     220/08-05-2026    

4. Period and Places of Availability of Bidding Documents:  From:  12-05-2026 To 02-06-2026 Till 5:00 PM. 

        On line on http://etender.up.nic.in  

5. Time, and Date of Pre-bid meeting,     

 

6. Deadline for Receiving Bids online only,   Date 02-06-2026 Time – 5:00 PM 

 

7. Time and Date for opening Technical Bid/Bids online, Date 03-06-2026 Time :- 11:00 AM 

 

8. Time and Date of opening Financial Bids online  To be notified after Tech. evaluation 

Time. 04:00 PM Displayed in the office 

of R.K.U.M.P MORADABAD 

9.  Last Date of Bid Validity     90 Days 

10. Officer inviting Bids     DDC MORADABAD 

11. Estimated Cost      38.76  Lacs 

12. Bid Security       3.90 Lacs 

13. Cost of Bid Document     Rs. 6962.00  

     

 
 

 Dy Director (Const.) 
   R.K.U.M.P MORADABAD 

  



 











 



Office of the Deputy Director (Construction) R.K.U.M.P.U.P. 

MORADABAD     

                                       Notice Inviting Tenders 

No--220 Dated: 08.05.2026 

 
1 The Dy. Director(Const.). on behalf of Director, Rajya Krishi Utpadan Mandi Parishad of Uttar Pradesh invites the 

percentage rate bids from the eligible and approved Contractors registered with UP PWD, class A, B, C and D as the 
case may be. The Bidder may submit bids for any or all of the works. 
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SL  
No 

DISTRICT Name of Work Estimat
ed cost 
(Rs.) 
Lacs 

Bid Secu- 
rity (Rs.) 

Cost of 
Bid Document 

Time of 
Completion 

Address 
of the D.D.C 

Executing the 
work 

Address of 
J.D.C 

1 2 3 4 5 6 7 8 9 

20 Sambhal e.Mh lfefr lEHky ds 
{ks=kUrxZr lEidZ ekxZ flagiqj 
dqjdkoyh ls jk;k rd ejEer 
dk;ZA 
Tender ID- 
2026_RKUMP_1146952_1 

38.76 
 

3.90 6962.00 04 Month DDC Office Mandi 
Parishad C-8 

Deendayal Nagar, 
Kanth Road, 
Moradabad 

JDC (Constt,), 
Zone -2, 
Bareilly   

         

         

         

         

         

         

 

 
3 Time allowed for completion of each work is as mentioned in column no. 7, including rainy season. 

4 The bids shall remain valid for acceptance for a period of 90 (ninety) days from the last date of submission of bids. 
Bids once submitted cannot be withdrawn. 

5 Bids are to be submitted on line only. 
6 In case of any discrepancy between the downloaded bid document and that available with the concerned Executive 

Engineer the bid document available in the office would be considered authentic. 

7 Bids must be delivered to the office of the the Dy.Director (Const.) executing the work, the Dy.Director (Const.) 
mentioned in columns 8 & 9 of the table corresponding to the respective work on or before ----------- 



Noon on ……………………. and the bids will be opened on the next working day , that is, on ------------------ at ----------0 
, in the office of the the Dy.Director (Const.) mentioned in columns 8 , in the presence of the bidders who wish to 
attend. If the office happens to be closed on the date of receipt or opening of the bids as specified, the bids will be 
received and opened on the next working day, respectively, at the same time and venue, and validity of bid will be 
considered from the original date. 

8 Bids must be accompanied with security of the amount specified for the work in the table. Bid security will have to be in 
any one of the forms Fixed Deposit Receipt of a scheduled commercial bank, NSC, Post office saving Bank issued in 
favour of concerned Dy. Director (Const.) Mandi Parishad Moradabad. 

9 A bidder shall not be permitted to bid for works in the Division / Circle responsible for award and execution of contracts 
in which his or his spouse’s near relatives (defined as first blood relations, and their spouses) is posted as Divisional 
Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both 
inclusive) bidder shall also submit an affidavit clearly mentioning the names and designation of relatives working in any 
capacity in the Division / Circle responsible for award and execution of work. 

 
10 No Engineer of gazetted rank or other Gazetted officer employed in Engineering or Administrative duties in an 

Engineering Department of the State / Central Government is allowed to work as a Contractor for a period of two years 
after his retirement from Government service, without Government permission. This contract is liable to be cancelled if 
either the Contractor or any of his employees is found at any time to be such a person who had not obtained the 
permission of the Government as aforesaid before submission of the tender or engagement in the Contractor’s service. 

 
11 Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms & 
conditions of contract to be complied with by the Contractor can be seen in the office of the Dy.Director (Const.) 
mentioned in column 8 of the table corresponding to the respective work between hours of ----------- and ----------- on 
any working day between ………………………. and ……………………... 

 
12 Any bidder who is having criminal record is not allowed to participate in the bidding process. 

 
13 Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 

 
14 For works costing more than Rs. 10.00 lacs each bidder is required to furnish in the form of an affidavit in the prescribed 

proforma ( Annexure –I ) all information’s required for evaluation of the bidding capacity of the bidder Each bidder is 
required to satisfy himself about his bidding capacity before submitting his bid. Bidding capacity will be evaluated as 
mentioned in section 3. Bids of bidder who do not possess the required bidding capacity shall not be accepted in any 
case. 

 
15 Bidder must submit all information’s / documents on prescribed proforma (T-4, T-5, T-6) with each bid. 

 

 
Dy.Director (Const.) 

R.K.U.M.P Moradabad 

For and on behalf of Director, Mandi Parishad of UP 
 
 

 

This is Certify that I have checked the Bid Document and it is correct in all respect. 
 

 
Dy.Director (Const.) 

………………………… 
…………………………. 

 
Date: 



 
SECTION – 2 



Instructions to Bidders 

Table of Clauses 
 

Clause A. General Clause D. Submission of Bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E. Bid Opening 

4 Qualification of the Bidder 22 Bid Opening 

5 One Bid per Bidder 23 Process to be Confidential 

6 Cost of Bidding 24 Clarification of Bids and Contracting 
the Employer 

7 Site Visit 25 Examination of bids 
and Determination of Responsiveness 

 B. Bidding Documents and 
Evaluation 

26 Correction of Errors 

8 Content of Bidding Documents 27 Evaluation and Comparison of Bids 

9 Clarification of Bidding Documents 28 Preference for Domestic Bidders 

10 Amendment of Bidding Documents  F. Award of Contract 

 C. Preparation of Bids 29 Award Criteria 

11 Language of Bid 30 Employer's Right to Accept any Bid 
and to Reject any or all Bids 

12 Documents Comprising the Bid 31 Notification of Award 

13 Bid Prices 32 Performance Security 

14 Currencies of Bid and Payment 33 Advances 

15 Bid Validity 34 Corrupt or Fraudulent Practices 

16 Earnest Money   

17 Alternative Proposals by Bidders   

18 Format and Signing of Bid   

19 Sealing and Marking of Bids   



 
 
 
 
 

1. Scope of Bid 

Instructions to Bidders (ITB) 
A. General 

1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works as described in these 
documents and referred to as “the works”. The name and identification number of the works is provided in the Appendix 
to ITB. The bidders may submit bids for any or all of the works detailed in the table given in the Notice Inviting Tender. 
Bid for each work should be submitted separately. 

 
1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date specified in the 

Contract. 
 

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives (bidder/ tenderer, bid/ tender, bidding/ 
tendering, etc.) are synonymous. 

 
2. Eligible Bidders 
2.1 For works costing less than or equal to Rs. 10.00 Lacs invitation for bids is open to all category of registered contractors 

(bidders). 
2.2 For works costing more than Rs. 10.00 Lacs invitation for bids is open to bidders to registered contractors of category A/ B/ C 

an who qualify in their bidding capacity. 
2.3 For Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the Central Government, 

the State Government or any public undertaking, autonomous body, authority by whatever name called under the Central or 
the State Government. 

2.4 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is having criminal 
cases against him or involved in the organised crime or gangster activities or Mafia or Goonda or Anti social activity are 
strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal record, his bid shall 
be automatically cancelled. 

2.5 The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on the prescribed performa 
which is attached with the bid document ) etc., issued by the competent authority in original with bid document. 

2.6 Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to participate in the bidding. 
If it is established that the contractor is registered with the state bar council, his bid shall be automatically cancelled. 

3. Qualification of the Bidder (For works costing more than 10.00 Lacs) 
 

3.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary description of the 
proposed work method and schedule, including drawings and charts, as necessary. 

 
3.2 All bidders shall include the following information and documents with their bids in Section 3, Qualification 

Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and principal place of business; 
written power of attorney of the signatory of the Bid to commit the Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years; 

(c) experience in works of a similar nature and size for each of the last five years, and details of works in progress or 
contractually committed with certificates from the concerned officer of the rank of Executive Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4 B (b) (i) of ITB or evidence of 
arrangement of possessing them on hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract having the qualifications defined in Clause 4.4 B 
(b) (ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports for the past three years; 
 
 

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the percentage (defined in the Appendix to ITB) 
of the contract price of works, during the implementation of the works; 

(h) evidence of access to line(s) of credit and availability of other financial resources/ facilities (10 percent of the contract value) 
certified by banker (the certificate being not more than 3 months old.) 
(i) authority to seek references from the Bidder's bankers; 



(j) information regarding any litigation or arbitration
concerned, the disputed amount, and the matter;

(k) Proposal for subcontracting the components of the works for con
contract price: - and 

(l) the proposed methodology and programme
duly supported with broad calculations and Quality 
execution and completion of the work as per technical

 
 
 

3.3 Bids from joint venture are not allowed.
 

3.4 A  To qualify for award of the Contract, each

a) Achieved in any one year a minimum
volume of construction work of at least
five years ) for which bid has been invited.

b) Satisfactorily completed, as prime Contractor,
of work (excluding maintenance cost
specified in the Appendix to ITB. 

3.4 B  (a) Each bidder must produce: 

(i) The current income-tax clearance

(ii) An affidavit that the information

(iii) Such other certificates as defined
non-responsive. 

(b) Each bidder must demonstrate: 

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to 
ITB; 

(ii) Availability for construction 

(iii) Liquid assets and /or credit
payments which may be made under

 
(c) The bidder must not have in his employment:

(i) The near relations (defined as
persons listed in the Appendix to ITB.

(ii) Without Government permission,
and from the departments listed in the Appendix

 
3.4.C To qualify for a package of contracts made up of this and other contracts

Tender, the bidder must demonstrate having
criteria for the individual contracts. 

 
 

3.5 Sub contractors experience and resources
qualifying criteria except to the extent stated in 4.4 A above

 
3.6 Bidders who meet the minimum qualification

work is equal to or more than the total bid value.

Assessed Available

where 

A =  Maximum value of civil engineering
level of the last year at the rate of 8 percent

or arbitration during the last five years in which the Bidder is involved,
and the matter; 

Proposal for subcontracting the components of the works for construction/ Upgradation aggregating not more than 25% of the 

programme of construction, backed with equipment and material planning
and Quality Management Plan proposed to be adopted, justifying

the work as per technical specifications and within the stipulated period of completion.

allowed. 

each bidder should have in the last five years: 

minimum financial turnover (in all cases of civil engineering construction
of at least the amount equal to the estimated cost of works (excluding

invited. The turnover will be indexed at the rate of 8 percent for a year.

Contractor, at least one similar work equal in value to one-third
cost for five years) for which the bid is invited, or such higher

clearance certificate; 

the information furnished with the bid documents is correct in all respects; and

as defined in the Appendix to ITB. Failure to produce the certificates

for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to 

 work of technical personnel as stated in the Appendix to ITB. 

credit facilities, net of other contractual commitments and exclusive
which may be made under the Contract, of not less than the amount specified in the Appendix

employment: 

as first blood relations, and their spouses, of the bidder or the
to ITB. 

permission, any person who retired as gazetted officer within the last two years
listed in the Appendix to ITB. 

made up of this and other contracts for which bids are invited in the Notice Inviting 
having experience and resources sufficient to meet the aggregate

resources shall not be taken into account in determining the bidders 
criteria except to the extent stated in 4.4 A above 

qualification criteria will be qualified only if their available bid capacity
equal to or more than the total bid value. The available bid capacity will be calculated as under: 

Available Bid capacity = ( A*N*M - B ) 

engineering works executed in any one year during the last five years (updated
year at the rate of 8 percent a year) taking into account the completed as well as works

during the last five years in which the Bidder is involved, the parties 

aggregating not more than 25% of the 

planning and deployment, 
justifying their capability of 

period of completion. . 

construction works only) 
(excluding maintenance cost for 

for a year. 

third of the estimated cost 
higher amount as may be 

and 

the certificates shall make the bid 

for construction work, of the owned, key equipment stated in the Appendix to ITB including 
equipments required for establishing field laboratory to perform mandatory tests, and those stated in the Appendix to 

exclusive of any advance 
in the Appendix to ITB; 

the bidder’s spouse) of 

the last two years of the rank 

are invited in the Notice Inviting 
the aggregate of the qualifying 

 compliance with the 

capacity for construction 

(updated to the price 
as well as works in progress. 



N =  Number of years prescribed for completion of the works for which bids are invited (period up to 6 months to be 
taken as half-year and more than 6 months as one year). 

M =  M is taken 2.5 

B =  Value, at the current price level, of existing commitments and on-going works to be completed during the period 
of completion of the works for which bids are invited. 

 
Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of 

completion remaining for each of the works listed should be countersigned by the Engineer in charge, not below the rank 
of an Executive Engineer or equivalent. 

 
3.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the 
qualification requirements; and/or 

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in 
completion, litigation history, or financial failures etc. 

(iii) participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could 
not furnish rational justification for it to the Employer. 

 
4. One Bid per Bidder 

 
4.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid will cause the proposals 

with the Bidder's participation to be disqualified. 

 
5. Cost of Bidding 

 
5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will, in no 

case, be responsible or liable for those costs. 

 
6. Site Visit 

 
6.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and family arise himself with the 

Site of Works and its surroundings including source of earth, water, road aggregates etc. and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the Bidder's own expense. He may contact the person whose contact details are given in the Appendix 
to ITB. 

 

B. Bidding Documents 
7. Content of Bidding Documents 

 
7.1 The set of bidding documents comprises the documents listed below and addenda issued in accordance with Clause 10 of ITB. 

1 Notice Inviting Tender 

2.Instructions to Bidders 

3 Qualification Information 

4 Conditions of Contract 

5 Specifications & Drawings 

6 Bill of Quantities 

7 Form of Bid 

8 Form of Acceptance, Form of Agreement 
 

7.2 One set of the bidding documents will be issued to the bidder against the payment. 



7.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, forms, terms and 
specifications, bill of quantities, forms and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. 

 
8 Clarification of Bidding Documents. 

 
8.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in writing or by cable 

(“cable” includes Telex and facsimile) at the employer address indicated in the Notice inviting tenders. The Employer will 
respond to any request for clarification received earlier than 10 Days prior to the dead line for submission of bid. Copies of 
the employer’s response will be forwarded to all purchasers of the bidding documents, including a description of the enquiry, 
but without identifying it’s source 

 
9. Amendment of Bidding Documents 
9.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing addenda. 

 
9.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing by registered 

post or by cable to all purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each 
addendum by cable to the Employer. 

 

 

C. Preparation of Bids 
 

10. Language of Bid 
10.1 All documents relating to the Bid shall be in the language specified in English. 

11. Documents Comprising the Bid 
 

11.1 The Bid submitted by the Bidder shall be in sealed envelop. 
 

 
12. Bid Prices 

 
12.1 The Contract shall be for the whole Works, as described in contract, based on the priced Bill of Quantities submitted by 

the Bidder. 
 

12.2 The Bidder shall adopt the Percentage Rate Method. 

Percentage Rate Method requires the bidder to quote a percentage above / below/ at par of the schedule of rates specified 
in Bill of Quantity. 

 
 

12.3 All duties, taxes, royalties and other levies payable by the Contractor under the Contract, or for any other cause, shall be 
included in the rates, prices, and total Bid price submitted by the Bidder. 

 
12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall not be subject to 

adjustment. 
 

13. Currencies of Bid 
 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

14. Bid Validity 
 

14.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified in bid document. 
A bid valid for a shorter period shall be rejected by the Employer as non-responsive. 

 
14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the bidders may 

extend the period of validity for a specified additional period. The request and the bidders’ responses shall be made in 
writing  or  by  cable.   A  bidder  may  refuse  the  request  without  forfeiting  his  Earnest  Money. 



15. Earnest Money 
15.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the bid document. 

 
15.2 The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, NSC, Post office saving Bank issued in fvour of the name given in the Appendix to ITB. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of bids. Other forms of Earnest Money 
acceptable to the Employer are stated in the bid document. 

15.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the bid document shall be 
rejected by the Employer as non-responsive. 

 
15.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid validity period. 

 
15.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished 

the required Performance Security. 
15.6 The Earnest Money may be forfeited: 

 
a) if the Bidder withdraws the Bid after bid opening during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and / or 
ii. Furnish the required Performance Security. 

 
16. Format and Signing of Bid 

 
16.1 The Bidder shall submit one set of the bid comprising of the documents as described in bid document. 
16.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign on 

behalf of the Bidder. All pages of the Bid shall be signed by the person or persons signing the Bid. 
16.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions issued by the 

Employer, or as necessary to correct errors made by the Bidder, in which case such corrections shall be made by scoring 
out the cancelled portion, writing the correction and initiating and dating it by the person or persons signing the Bid. 

 

D. Submission of Bids 

 
17. All bids to be submitted on-line only. As per guideline envisaged in G.O No, 8/2017/836/23-07-17-176(SA)/06, dated 08 June 2017 . 

(Appendix-1 ) 

17.1 All uploaded technical bids shall be opened by the department and later on bidders have to submit the hard copies of the 
relevant documents. Failing on which it shall be open for the Mandi Parishad authorities to proceed on leagal course of action 
like black listing the bidder and lodging F.I.R . for the fraud lands as per G.O No. 1/2018/3070/78-2-2018/42I.T./2017(22, 
dated 03-01-2018 (Appendix-II) 

 
17.2 The Bidder shall place his bid in one sealed envelopes. 

 
18. Deadline for Submission of Bids 

 
18.1 Complete Bids must be received by the Employer at the address specified in the bid document not later than the date and 

time indicated in the bid document. In the event of the specified date for the submission of bids being declared a holiday 
for the Employer, the Bids will be received up to the specified time on the next working day. 

 
18.2 The Employer may extend the deadline for submission of bids by issuing an amendment. 

 

 
19.  Late Bids 

 
19.1 Any Bid received by the Employer after the deadline prescribed in bid document will be returned unopened to the 

Bidder. 



 
 

 
E. Bid Opening and Evaluation 

 
20.  Bid Opening 

 
20.1  As the procedure of bidding is “two envelop system “so Ist Technical bids shall be opened later on Financial Bids of 

Technically qualified bidders shall be liable to be opened. 
20.2 The list of testimonials/ Certificates in support of technical qualification may be verified by the employer from issuing 

authorities confidentially. In the same way financial instrument submitted as E.M.D.etc. may also be verified from the senior 
authorities of the bank. 

 
 

21. Clarification of Bids and Contacting the Employer 
 

21.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening to the time the 
contract is awarded. 

21.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract award decision may 
result in the rejection of his bid. 

 
 

 
22. Correction of Errors 

 
22.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be 

corrected by the Employer as follows: 
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; and 
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will govern. 
 

22.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for the correction 
of errors and shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected amount, the Bid 
will be rejected, and the Earnest money shall be forfeited. 

 
23. Evaluation and Comparison of Bids 

 
23.1 The Employer will evaluate and compare only the bids determined to be substantially responsive. 

 
23.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting the Bid price by 

making correction, if any, for errors. 
 

23.3  If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost of work to be 
performed under the contract, the Employer may require the Bidder to produce detailed price analyses for any or all items 
of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the Employer may require that the amount of the performance 
security set forth in bid document increased at the expense of the successful Bidder to a level sufficient to protect the 
Employer against financial loss in the event of default of the successful Bidder under the Contract. The amount of the 
increased performance security shall be decided at the sole discretion of the Employer, which shall be final, binding and 
conclusive on the bidder. 



24. Price Preference 
 

24.1 There will be no price preference to any bidder. 

 

F. Award of Contract 
25. Award Criteria 
25.1 The Employer will award the Contract to the Bidder whose Bid has been determined:i. to be substantially responsive to the 

bidding documents and who has offered the lowest evaluated Bid price. 

ii. To be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest in any of the 
work (applicable for work costing more than Rs. 10.00 Lac. ) 

26. Employer’s Right to Accept any Bid and to Reject any or all Bids 

26.1 Notwithstanding the above Clause, the Employer reserves the right to accept or reject any Bid, and to cancel the bidding 
process and reject all bids, at any time prior to the award of Contract, without thereby incurring any liability to the 
affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the grounds for the Employer’s 
action. 

27. Notification of Award and Signing of Agreement. 
27.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid validity 

period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the Part I General 
Conditions of Contract called the “Letter of Acceptance”) will state the sum that the Employer will pay to the Contractor in 
consideration of the execution, completion by the Contractor as prescribed by the Contract (hereinafter and in the 
Contract called the “Contract Price”). 

27.2. The notification of award will constitute the formation of the Contract. 
27.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be signed by the 
Employer and the successful Bidder after the performance security is furnished. 

 
28 Corrupt or Fraudulent Practices 

 
The Employer requires the bidders/Contractors to strictly observe the laws against fraud and corruption in force in India, 

namely, Prevention of Corruption Act, 1988. 



 
Appendix to Invitation To Bidders (ITB) 

. 
 

Instructions to Bidders 
Clause Reference 

(1.1) The Employer is DIRECTOR, R.K.U.M.P. U.P. 
Represented by :Dy.Director(const.) R.K.U.M.P..Moradabad)  
The Works is Construction of following road with allied works as Shown below 
…………………………………….. 

 
(2.1) The State is Uttar Pradesh 

 
(3.1) Eligible Bidders are: Contractors registered with –Public Works Department in class 

‘A/B/C/D as the case may be. 
 
 

(4.4. B) (b)(i) The key equipments for road works and field testing laboratory Road/ Building 
Works are: FOR ROAD WORKS 

 
Name of the Equipment Quantity 

Cost of works between 
Rs. 10.00 to 40.00 Lacs 

1. Tar Boiler 

2. Mixture 

3. Concrete Mixture 

4. Water Tanker 

5. Diesel Road Roller 

(8-10 Ton Capacity) 

6. Vibratory Roller 

7. Tractor 

8. Truck 

9. Hot mix plant with sensor paver 

9. Air compressor 

10. Mechanical Broom 

11. Bitumen Distributor/ mechanical sprayer 

12. Tipper 

13. J.C.B. 

14. Pockland 
15. Vibrator (Pin and Surface) 
16. Shuttering and Scaffolding 

 
For field testing Laboratory: 

 
All equipment should be provided at site lab and central lab as per SP-20- 2002 I.MORTH / UP 
P.W.D. 



 
 

 
…………………………………. Ph No 

Office of Dy. Director (Const.) R.K.U.M.P…… 
: Dy. Director (Const.) Designation 

The contact person is: (7.1) 

 
(4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 

A. The Technical Personnel are: 
Technical 
Personnel 

Number Experience 
in Road Works Between 10 to 40 Lacs 

A. Degree Holder 
in Civil 
Engineering 
B. Diploma holder 
in civil 
engineering 

-- 
 
 

01 
 

 
As per requirement of site 
bidder has to arrange 

Minimum 2 years 
of Experience 

 
Minimum 2 years 
of Experience 

C. Others Specify 
 

 
To ensure employment of Technical Personnel, the contractor would require giving the 
proof of payment of their salaries/ Wages by Cheque / Demand Draft. 
B. For field testing laboratory: 

 

 
(4.4 B) (c) (i)  The bidder must produce an affidavit stating that the near relations of the following 

departmental officers are not in his employment: 
J.E’s, A.E.’s, D . D . C ’s, J . D . C .’s, and any 
other staff. 

 
(4.4 B) (c) (ii)  The bidder must produce an affidavit stating the names of retired gazetted officer (if 

any) in his employment who retired within the last two years with the following ranks 
from the departments listed below: 
U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive Engineer, 
Superintending Engineer, Chief Engineer, Director cum Chief Engineer, Engineer-in- 
Chief) 
In case there is no such person in his employment, his affidavit should clearly state this 
fact. 

 

(11.1) Language of the bid is: English 
 

(13.2.) Bids must be submitted only in Percentage Rate Method 
 

(13.2)  Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of 
quantities for percentage rate bids 

(16.1) The amount of Earnest Money shall be Rs. …………………………………………… 
…………………… 

(16.2) Fixed Deposit Receipt must be drawn in favor of: 
Dy.Director(Const.) , R.K.U.M.P. M o r a d a b a d  

 
(16.2) Other acceptable forms of Bid Security pledged in favor of : Dy.Director(Const.), 

R.K.U.M.P  Moradabad National savings certificate issued by P&T Deptt., 
Post Office Saving account Pass book . 

 
(16.3) Exemption from Earnest Money is granted to: NONE 

 
(20.1) The Employer's address for the purpose of Bid submission is 

Office of Dy.Director (Const.)R.K.U.M.P. 
Moradabad………………... Ph No ………………………. 



Time _05.00 PM  

Date : .  

 

 
(20.1) The deadline for submission of bids shall be: 

 

(22.1) & (22.6) The date, time and place for opening of the Bid is: 
 

Date: ………………………. 
Time: 11.00 AM 
Place: Office of DY.Director(Const.)R.K.U.M.P. Moradabad 

 
 
 
 
 
 

 
Signature of Employer/ Authorized Signatory 

Date  : 



 
 
 
 
 
 
 
 
 

SECTION - 3 



 
Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of post- 
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated 
in the Contract. Attach additional pages as necessary. 

Work performed as prime Contractor (in the same name and style) on construction 
works of a similar nature and volume over the last five years. Attach certificate 
from the Engineer-in-charge 

1.3 1 

Qualification Information 

(Applicable for bids costing more than Rs. 10.00 Lacs) 

 
( Following information’s shall be furnished by the contractor on a non-judicial stamp paper of 
Rs. 100/- only.) 

 

 
1.  Individual Bidders 

 
1.1 Constitution or legal status of 

Bidder 
 

Place of registration: 

Principal place of business: 

Power of attorney of signatory 
of Bid 

[attach copy] 
 
 

 
 

 

 
 

 
 

 
[Attach] 

1.2 Total annual volume of 
civil engineering 
construction work executed 
and payments received in 
the last five years preceding 
the year in which bids are 
invited. (Attach certificate 
from  Chartered 
Accountant) 

(Rs. In lakhs) 

 

 
Project 
Name 

Name of 
Employer 

Description 
of work 

Value of 
contract 

Contra 
ct No. 

Date of 
Issue of 
Work 
Order 

Stipulated 
Date of 
Completion 

Actual 
Date of 
Completion 

Remarks 
explainin 
g reasons 
for 
Delay, if 
any 

         

 
1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be completed) as on 
the date of this bid. 



 
(A) Existing commitments and on-going construction works: 

 
Description of 
Work 

Place 
& 
State 

Contract 
No & Date 

Name & 
Address of 
Employer 

Value of 
Contract 
(Rs.  In 
lakhs) 

Stipulated 
period of 
completion 

Value  of 
works 
remaining to 
be completed 
(Rs. Lakhs) 
* 

Anticipated 
Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 
 
 

 
* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 

 
 
 

(B) Works for which bids already submitted: 
 

Description of 
Work 

Place 
& 
State 

Name & 
Address of 
Employer 

Estimated 
Value of 
Works 
(Rs. Lakhs) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

Remarks, if 
any 

(1) (2) (3) (4) (5) (6) (7) 
       



 
1.4 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of the Instructions to Bidders 
and Clause 9.1 of Part-1 General Conditions of Contract. 

 
Position Name Qualification Years of experience 

Road 
Works 

Building 
Works 

Other 

      

 
 
 

1.5 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, etc. List below and attach 
copies of required. 

 

 

 
 
 
 

1.7 Evidence         

 

 
 
 
 
 
 

 
1.8 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if contacted by the 
Employer. 

 
 

1.9 Information on current litigation in which the Bidder is involved. 

 
Name of Other party(s) Cause of dispute Litigation where 

(Court/arbitration) 
Amount involved 

    

 
1.10 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as necessary, to comply with the 
requirements of the bidding documents. 



 
 
 
 
 
 
 
 
 
 
 

 
SECTION - 4 



 
General Conditions of Contract for 

Construction work upto value of Rs. 40.00 Lacs 

A. General 
 

1. Definitions 
1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but keep their defined 

meanings. Capital initials are used to identify defined terms. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 
 

 
The Completion Date is the date of completion of the Works as certified by the Engineer, in the bid document. 

 
The Contract is the Contract between the Employer ( Executive Engineer / Assistant Engineer) and the Contractor to execute and 
complete works. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by the Employer. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of 
the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract. 

 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has ended and upon 
correction of Defects by the Contractor. 

 
The Defects Liability Period is one year calculated from the Completion Date 
in case of building works/Service. 

 
Drawings include calculations and other information provided or approved by the Engineer for the execution of the Contract. 

 
The Employer ( Deputy Director-  Construction ) is the party as defined in the Contract Data, who employs the Contractor 
to carry out the Works, including routine maintenance,. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. 

 
The Engineer (Assistant Engineer ) is the person named in the Contract Data (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the execution of 
the Works and administering the Contract. 

 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. The Intended 
Completion Date is specified in the Contract. The Intended Completion Date may be revised only by the competent authority S.E / 
E.E. by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological function. 



 

 
The Site is the area defined as such in the Contract. 

 
Site Investigation Reports are those that were included in the bidding documents and are reports about the surface and subsurface 
conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification or addition made or approved 
by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession Dates. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or 
installation of the Works. 

 
A Variation is an instruction given by the competent authority , which varies the Works. 

 
The Works, as defined in the Contract, are what the Contract requires the Contractor to construct. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other 
way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless 
specifically defined. The competent authority will provide instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract, references in the Conditions of Contract to the Works, the 
Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion 
Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

1. Agreement, 
2. Notice to Proceed with the Work, 
3. Letter of Acceptance, 
4. General Conditions of Contract Part I, 
5. Specifications, 
6. Drawings, 
7. Bill of Quantities 

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the Contract. 

 
4. Employer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. However, if the Engineer is required under the rules and regulations and orders 
of the Employer to obtain approval of some other authorities for specific actions, he will so obtain the approval. 

 
4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of any of 
his obligations under the contract. 

 
 
 

5. Delegation 
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other people, 
after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

 
6. Communications 



6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be sent on the address or 
contact details given by the contractor in Section 6- Form of Bid. The address and contact details for communication with 
the Employer/ Engineer shall be as per the details given in bid document. Communications between parties that are 
referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall be 
effective on confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on 
delivery or at the expiry of the normal delivery period as undertaken by the postal service. 

 
7. Personnel 

 

 
7.1  The Contractor shall employ for the construction work the technical personnel named in the Appendix or other technical 

persons approved by the Engineer. The Engineer will approve any proposed replacement of technical personnel only if 
their relevant qualifications and abilities are substantially equal to or better than those of the personnel stated in the 
Contract Data. 

 
7.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection 
with the Works in the Contract. 

7.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of the State 
Government and has either not completed two years after the date of retirement or has not obtained State Government’s 
permission to employment with the Contractor. 

 
 

 
8. Employer's and Contractor's Risks 

 

 
8.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks that 
this Contract states are Contractor's risks. 

 
9. Employer's Risks 

 

 
9.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution of the 
Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to the Contractor’s employees), natural calamities and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 
Works, other than the Contractor’s design. 

 
10. Contractor's Risks 

 
10.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 
consequence of the performance of the Contract are the responsibility of the Contractor. 

 
 

11. Site Investigation Reports 
 

11.1 The Contractor, in preparing the Bid, may rely on his own site visit before submitting the bid. 
 

 
12. Contractor to Construct the Works 

 
12.1 The Contractor shall construct, the Works in accordance with the Specifications and Drawings. 
12.2 The contractor shall construct the works with intermediate technology, i.e., by manual means with medium input of 

machinery required to ensure the quality of works as per specifications. The contactor shall deploy the equipment and 
machinery as given in Contract. 

 
13. The Works to Be Completed by the Intended Completion Date 
13.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance 

with the Programme submitted by the Contractor, as updated with the approval of the Engineer, and complete them by 
the Intended Completion Date. 



 
14. Approval by the Engineer 

 
14.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Engineer, who 

is to approve them. 
 

14.2 The Contractor shall be responsible for design of Temporary Works. 
 

14.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary Works. 
 

14.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 
 

14.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior 
approval by the Engineer before their use. 

 
15. Safety 

 
15.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
16. Discoveries 

 
16.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of 

the Employer. The Contractor shall notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 

 
17 Possession of the Site 

 
17.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in advance of construction 

programme. At the start of the work, the employer shall handover the possession of at-least 75% of the site. 
18. Access to the Site 

 
18.1 The Contractor shall allow access to the Site and to any place where work in connection with the Contract is being 

carried out, or is intended to be carried out to the engineer and any person/persons/agency authorized by: 
a. The Engineer 
b. The Employer 
c. Government of Uttar Pradesh. 

 
19. Instructions 

 
19.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is 
located. 

 

20. Dispute Redressal System 
 

20.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out of this Contract or the 
execution of Works or maintenance of the Works there under, whether before its commencement or during the progress of 
Works or after the termination, abandonment or breach of the Contract, it shall, in the first instance, be referred for settlement 
to the competent authority, described along with their powers in the Contract, above the rank of the Engineer, The competent 
authority shall, within a period of forty-five days after being requested in writing by the Contractor to do so, convey his 
decision to the Contractor. Such decision  in respect of every matter so referred shall, subject to review as hereinafter 
provided, be final and binding upon the Contractor. In case the Works is already in progress, the Contractor shall proceed 
with the execution of the Works, including maintenance thereof, pending receipt of the decision of the competent authority as 
aforesaid, with all due diligence. 

20.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration if the amount 
appealed exceeds rupees one lakh. 

 

21 Procedure for Resolution of Disputes 

 
21.1 The Competent Authority mentioned as mentioned below shall give a decision in writing within 45 days of receipt of a 

notification of a dispute. 



21.2  Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the Competent Authority's 

written decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If neither party refers the dispute to 

Arbitration within the above 28 days, the Competent Authority's decision will be final and binding. 

 
21.3  Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 40 lacs and below shall be referred to a sole 

Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; failing such agreement within 15 

days of the reference to arbitration, by the appointing authority, namely the Chief Engineer, Mandi Parishad, U.P.. 

 
21.4 Arbitration proceedings shall be held at a place decide by the arbitrator and the language of the arbitration proceedings and 

that of all documents and communications between the parties shall be English. 

 
21.5 Subject as aforesaid the provision of the Arbitrational acts 1940 or any statuary modification or reenactment thereof and the 

rules made there under and for the time being enforce shall apply to the arbitration proceeding under the clause . The sole 

arbitrator to be appointed by the chief engineer shall be of the status given below 

 
1. for claims or amount in disputed of not over Rs. 20000/- in case of work order and in case of 

contract accepted by an Dy. Director (Const.) 

 
An D.D.C. R.K.U.M.P….. 

 
2. for claims or amounts in disputed of over Rs. 20000/- but not over Rs. 200000/-. 

 
J.D.C. R.K.U.M.P.U.P.. 

 
3. for claims or amounts in disputed aggregating to more than Rs. 200000/- but not more than Rs. 

4000000/- 

 
Chief Engineer of R.K.U.M.P.UP 

 
B. TIME CONTROL 

22. Programme 
 

22.1 Within the time stated in the Contract, the Contractor shall submit to the Engineer for approval a Programme 
showing the general methods, arrangements, order, and timing for all the activities in the Works, along with monthly cash 
flow forecasts for the construction of works. 

 
22.2 The Contractor shall submit the list of equipment and machinery as required being brought to site, the list of key 

personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the location of field 
laboratory along with the Programme. The Engineer shall cause these details to be verified at each appropriate stage of 
the programme. 

22.3 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect 
of the progress achieved on the timing of the remaining Works, including any changes to the sequence of the activities. 

 
22.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals of 60 Days no longer than 

the period stated in the Contract. If the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been submitted. 

 
22.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise the 

Programme and submit it to the Engineer again at any time. A revised Programme shall show the effect of Variations and 
Compensation Events. 



 
23 Extension of the Intended Completion Date 

 
23.1 The competent authority shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued 

which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining Works, which would cause the Contractor to incur additional cost. 

 
23.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date within 21 days of the 

Contractor asking the Engineer for a decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

 
 

 
24. Delays Ordered and work progress by the engineer 

 
24.1 The competent authority may instruct the Contractor to delay the start or progress of any activity within the Works. 

Delay/delays totalling more than 30 days will require prior written approval of the Employer. 
 

24.2. (a) Milestones to be achieved during the contract period 
 

(1) 1/8th of the value of entire contract work up to 1/4th of the 
period allowed for completion of construction 

(2) 3/8th of the value of entire contract work up to ½ of the 
period allowed for completion of construction 

(3) 3/4th of the value of entire contract work up to ¾th of the 
period allowed for completion of construction 

 
 
 

 
(b) Amount of liquidated damages for  For Whole of work 

delay in completion of works 1 percent of the Initial 
Contract Price, rounded 
off to the nearest 
thousand, per week. 

 
(c) Maximum limit of liquidated damages for 10 per cent of the Initial 
delay in completion of work.  Contract Price rounded 

off to the nearest thousand. 



 
C. Quality Control 
25 Identifying Defects 

 
25.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking 
shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover 
and test any work that the Engineer considers may have a Defect. 

 
26. Tests 

 
26.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish field laboratory at the 

location decided by Engineer. The field laboratory will have minimum equipments as specified in the Contract Data.The 
contractor shall be solely responsible for : 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 
26.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Rural Roads Manual to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. 
 

27. Correction of Defects noticed during the Defect Liability Period. 
27.1. The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins 

at Completion of work. The Defects Liability Period shall be extended for as long as Defects remain to be corrected. 
 

27.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the duration of 
time specified by the Engineer’s notice. 

 
 

28. Uncorrected Defects 
 

28.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period as per condition of contract and of 
these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the 
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount, on correction of the 
Defect. 

 

 
D. Cost Control 

29. Bill of Quantities 
29.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, works to be done 

by the Contractor. 

 
29.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity of the work done at 

the rate in the Bill of Quantities for each item for the construction of roads. 
 

30. Variations 
 

30.1 The competent authority shall, having regard to the scope of the Works and the sanctioned estimated cost, have power to 
order, in writing, Variations within the scope of the Works he considers necessary or advisable during the progress of the 
Works. Such Variations shall form part of the Contract and the Contractor shall carry them out and include them in 
updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account. 

 
31. Payments for Variations 

 

 
31.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work at the same rate. This 

shall apply for variation to any extent on either side. 



 

 
31.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate from similar items in 

the Bill of Quantities. 
 
 

31.3 If the rate for Variation item cannot be determined in the manner specified as above, the Contractor shall, within 14 days 
of the issue of order of variation work, inform the Engineer the rate which he proposes to claim, supported by analysis of 
the rates. The Engineer shall assess the quotation and determine the rate based on prevailing market rates within one 
month of the submission of the claim by the Contractor. As far as possible, the rate analysis shall be based on the 
standard data book and the current schedule of rates of the district PWD. The decision of the competent authority on the 
rate so determined shall be final and binding on the Contractor. 

 
 

32. Cash Flow Forecasts 
 

32.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow forecast. 
 

33. Payment Certificates 
 

33.1 The payment to the contractor will be as follows for construction work: 
 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed less the 
cumulative amount certified previously supported with detailed measurement of the items of work executed in measurement 
books authorised by UP. P.W.D. . 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the amount to be paid 
to the Contractor. 

 
(c) The value of work executed shall be determined, based on measurements by the Engineer. 
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed. 

 
(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 

 
(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously 
certified in any certificate in the light of later information. 

 
(g) The Payment of final bill shall be governed by the provisions of contract. 

 
34. Payments 

 
34.1 Payments shall be adjusted for deductions for advance payments security deposit, and any other recoveries in terms of the 

Contract and taxes at source, as applicable under the law. The Engineer shall pay the Contractor the amounts he had 
certified within 15 days of the date of each certificate. 

 
34.3  Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 
 
 

35. Compensation Events 
 

35.1 The following shall be Compensation Events unless they are caused by the Contractor: 
 

a) The Engineer orders a delay or delays exceeding a total of 30 days. 
b) The effects on the Contractor of any of the Employer's Risks. 

 
35.2 If a Compensation Event would prevent the Works being completed before the Intended Completion Date, the Intended 
Completion Date shall be extended. The competent authority shall decide whether and by how much the Intended Completion 
Date shall be extended. 



 
36. Tax 

 
36.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, royalties, cess, 

toll, taxes of Central and State Governments, local bodies and authorities that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as 
per applicable law. Taxes shall be paid extra as per rule on items mentioned in bill of Quantity. 

 
 

37. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 
 

 
37.1 On the completion of the whole of the construction Work half the total amount retained as Security Deposit is repaid to 

the contractor after the defect liability period has passed and the Engineer has certified that all defects notified by the 
Engineer to the contractor before the end of his period have been corrected. 

 
38. Liquidated Damages 

 
38.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated in clause 24 for 

the period that the Completion Date is later than the Intended Completion Date. Liquidated damages at the same rate 
shall be withheld if the Contractor fails to achieve the milestones prescribed in the same clause. However, in case the 
Contractor achieves the next milestone the amount of the liquidated damages already withheld shall be restored to the 
Contractor by adjustment in the next payment certificate. The total amount of liquidated damages shall not exceed the 
amount defined in the Contract. The Employer may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor's other liabilities. 

 
38.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall correct any 

overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. 
 
 

39.  Cost of Repairs 
 

39.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the 
Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage arises from the 
Contractor's acts or omissions. 

 

E. Finishing the Contract 

40. Completion of Construction. 
40.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of the works, and the 

Engineer will do so upon deciding that the works is completed. 
 

41. Taking Over 
 

41.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of completion of works. 
 

42. Final Account 
 

42.1 The contractor shall supply the Engineer with a detailed account of the total amount that the Contractor considers payable 
for works under the contract within 21 days of issue of certificate of completion of construction of works. The Engineer 
shall issue a defect liability certificate and certify any payment that is due to the correct and complete. If the account is 
not correct or complete, the engineer shall issue within 42 days a schedule that states the scope of the corrections or 
additions that are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer shall decide 
on the amount payable to the contractor and issue a payment certificate with in 28 days of receiving the Contractor’s 
revised account. The payment of final bill for construction of works will be made within 14 days thereafter. 

42.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided above. I above, the 
engineer shall proceed to finalise the account and issue a payment certificate within 28 days. The payment of final bill for 
construction of works will be made within 60 days thereafter. 



 
43. Operating and Maintenance Manuals 

 
43.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the 

dates stated in the Contract. 
 

43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract, or they do not receive 
the Engineer's approval, the Engineer shall withhold the amount stated in the Contract from payments due to the 
Contractor. 

 
44. Termination 

 
44.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the Contract. 

 
44.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the stoppage 

has not been authorized by the Engineer; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or amalgamation; 
c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time determined by the Engineer; 
d) the Contractor does not maintain a Security, which is required; 
e) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of 

liquidated damages can be paid, as defined above. 
f)  
g) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice in competing for or 

in executing the Contract. For the purpose of this clause, “corrupt practise” means the offering, giving, receiving, or 
soliciting of any thing of value to influence the action of a public official in the procurement process or in Contract 
execution. “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Employer and includes collusive practice among Bidders (prior to or after 
bid submission) designed to establish bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. 

h) if the Contractor has not completed at least thirty percent of the value of construction Work required to be completed 
after half of the completion period has elapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period specified in the 
Contract Data; and 

j) any other fundamental breaches as specified in the Contract Data. 
k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract Data at the appropriate 

time. 
 

44.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

44.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the 
Site as soon as reasonably possible. 

 
45. Payment upon Termination 

 
45.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Engineer shall issue a 

certificate for the value of the work done and Materials ordered less liquidated damages, if any less advance payments 
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered from the security deposit. If any amount is still left un-recovered it will be a 
debt payable to the Employer. 

 
45.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the value of the 

work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on 
the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the 
date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at source as 
per applicable law. 

 
46. Property 



46.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the 
Employer for use for completing balance
default, till the Works is completed after which

 

F. Other Conditions of Contract 

47. Labour 
 

47.1 The Contractor shall, unless otherwise
staff and labour, local or other, and for their payment,

 
47.2 The Contractor shall, if required by the Engineer,
intervals as the Engineer may prescribe, showing the staff and the 
employed by the Contractor on the Site and such other information

 
48. COMPLIANCE WITH LABOUR REGULATIONS

 
48.1 During continuance of the Contract, the Contractor and his sub Co

enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including
issued under any labour law in future either by the State or the Central Government
some of the major labour laws that are applicable to construction
Contract. The Contractor shall keep the Employer
competent authority on account of contravention
or notifications including amendments. If the Employer is caused to pay or reimburse,
cause or observe, or for non-observance
including amendments, if any, on the part of the Contractor,
due to the Contractor including his amount of performance
from the Contractor any sum required or estimated
Employer. 

 
The employees of the Contractor and the Sub
point of time. 

 
49 Criminals are prohibited from bidding 

a Any bidders having criminal record
criminal cases against him or involved
social activity are strictly prohibited to participate in the bidding process. If it is established that any bidder has 
record, his bid shall be automatically

 
b. The bidder has to produced character

proforma which are attached with 
document. 

 
50 Any bidder who is an Advocate and Registered

If it is established that the contractor is registered

Equipment, Temporary Works, and Works shall be deemed to be the property of the 
balance construction  work if the Contract is terminated because
after which it will be transferred to the Contractor and credit, if any,

otherwise provided in the Contract, make his own arrangements for the engagement
other, and for their payment, housing, feeding and transport. 

by the Engineer, deliver to the Engineer a return in detail, in such
showing the staff and the numbers of the several classes of labour from time to time 

on the Site and such other information as the Engineer may require. 

REGULATIONS 

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all existing labour 
enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local 

law (including rules), regulations, bye laws that may be passed or notification
issued under any labour law in future either by the State or the Central Government or the local authority.
some of the major labour laws that are applicable to construction industry are given in Appendix to General Condition of 

shall keep the Employer indemnified in case any action is taken against the Employer
contravention of any of the provisions of any Act or rules made there

If the Employer is caused to pay or reimburse, such amounts as may be necessary to 
observance of the provisions stipulated in the notifications/bye laws/Acts/Rules

if any, on the part of the Contractor, the Engineer/Employer shall have the right to
including his amount of performance security. The Employer/Engineer shall also have right to 

or estimated to be required for making good the loss or damage

and the Sub-Contractor in no case shall be treated as the employees of the Employer

record is not allowed to paricipate in the bidding process. Any person
involved in the organized crime or gangster activities or Mafia

are strictly prohibited to participate in the bidding process. If it is established that any bidder has 
his bid shall be automatically cancelled. 

character certificate, Solvency certificate, self declaration affidavit
 the bid document ) etc., issued by the competent authority

Registered with any State Bar Council Shall not be allowed to participate
is registered with the state bar council, his bid shall be automatically

Equipment, Temporary Works, and Works shall be deemed to be the property of the 
because of the Contractor's 

and credit, if any, given for its use. 

for the engagement of all 

in such form and at such 
of labour from time to time 

shall abide at all times by all existing labour 
enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local 

or notification that may be 
or the local authority. Salient features of 

iven in Appendix to General Condition of 
in case any action is taken against the Employer by the 

there under, regulations 
such amounts as may be necessary to 

of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
the Engineer/Employer shall have the right to deduct any money 

The Employer/Engineer shall also have right to recover 
or damage suffered by the 

of the Employer at any 

person who is having 
Mafia or Goonda or Anti 

are strictly prohibited to participate in the bidding process. If it is established that any bidder has criminal 

affidavit ( on the prescribed 
authority in original with bid 

participate in the bidding. 
his bid shall be automatically cancelled. 



 
Appendix General Condition of Contract 

 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS 

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of 
certain conditions on separation if an employee has completed the prescribed minimum years (say, five years) of 
service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for every completed year 
of service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more 
employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions 
by the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the 
Act are: 

 
i. Pension or family pension on retirement or death as the case 
may be. ii. Deposit linked insurance on the death in harness of the 
worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in 
case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 
provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer. The Act is applicable to the establishments 
or Contractor of Principal Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. Construction of 
buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be 
paid and what deductions can be made from the wages of the workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to 
male and female workers and for not making discrimination against female employees in the matters of 
transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum 
(say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of 
percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set-up establishments a r e exempted for five 
years in certain circumstances. States may have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying 
off or retrenching the employees or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get these certified by the designated Authority. 



 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen 
and Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 
criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 
years of age in certain occupations and processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 
applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant workmen through 
an intermediary (who has recruited workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided certain 
facilities such as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

 
o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 and 
the Cess Act of 1996: - All the establishments who carry on any building or other construction work and employs the 
prescribed minimum (say, 10) or more workers are covered under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction work and other welfare measures, such 
as canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the Government. 

 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

a factory, health and safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

q) Arbitration and Conciliation Act, 1996: - The Act lays down 
the procedure for appointment of Arbitrator, Arbitration and conciliation, Jurisdiction of 
Arbitral Tribunals, Recourse against Arbitral award appeals. 



 
 
 
 
 

 
SECTION – 5 

 
Specifications & Drawings 

 
 

 
Shall be attached as per nature of work. 



Notes on Form of Bid 
The Bidder shall fill in and submit this Bid form with the Bid. 

SECTION - 6 

Form of Bid 
 

  [Date] 
 
 

To [name of Employer] DIRECTOR, MANDI PARISHAD OF UTTAR PRADESH represented by Dy.Director, R.K.U.M.P 
Moradabad  

 
Address [insert address] 

 

Description of the Works  
 

 
1. I/ We offer to execute the works described above and remedy any defects therein in conformity with the Conditions of Contract, 
specifications, drawings, Bill of Quantities and Addenda for 

 
 

a) For percentage rate………………….. percentage below/ percentage above/ at par with the rate entered in the bill of 
quantity. 

 
2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the contract 
documents. 

 
3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not bound 
to accept the lowest or any Bid you receive. 

 
We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding documents and 
bidding capacity specified in the bid document (applicable for works costing more than Rs. 10.00 lacs) 

Authorized Signature:   
 

Name and Title of Signatory:   
 

Name of Bidder:     

Authorized Address of communication:  
 

 _ 
 

_ 
 

Telephone No(s): (Office):    

 
Mobile No. : 

 

 
Facsimile (FAX) No.:     

Electronic Mail Identification ( E-Mail ID):    

 

) 



SECTION - 7 

Bill of Quantities Preamble 

 
1. The Bill of Quantities shall be read in conjunction with the details Instructions to bid documents, 

Conditions of Contract, Specifications and Drawings. 

 
2.1   For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the rates 

and prices tendered in the Bill of Quantities in the case of item rate tenders. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set 

out in the Contract. 

 
1. Arithmetic errors will be corrected by the Employer. 



Bill of Quantities For Percentage rate bids 
 
 

 
SR 
No. 

Description of item (with 
brief specification and 
reference to book of 

specification) 

Unit Quantity Rate In % above or 
below ( To be 

filled by 
contractor 

Fig. Word 

       

      

      

      

      

      

 
 
 

 
Signature of the contractor 



Rs. ................... ( Rs ................................................ ) 

LETTER OF ACCEPTANCE 

SECTION - 8 

Letter of Acceptance and Other Forms 
Deputy Director (Consruction) Rajya     

                                                                             Krishi Utpadan Mandi Parishad, 
Moradabad 

NO..................... DATED .................. 

To, 
 

M/s ....................................... 
.................................................... 
........................................... 

 
This  is  to  notify  you  that  on  behalf  of  the  Employer,  the  Dy. Director (Const.), 
R.K.U.M.P. Moradabad has accepted your Bid dated .................................... for execution of 
the District-……………………….. for the Contract Price of Rs....................... 
(Rs ......................................................... only ) is hereby accepted by our Agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of 

ITB for an amount of within 10 days of the 

receipt of this letter of acceptance valid up to 45 days from the date of expiry of Defects Liability 

Period ( i.e. 

ITB will be taken. 

) and sign the contract, failing which action as stated in Cl. 32.3 of 
 
 

Yours faithfully, 

 
 
 
 

No. & Dated as above. 

Dy.Director (Const.) 
R.K.U.M.P Moradabad. 

Copy to A.ER.K.U.M.P.……………….. for information & necessary action. 
 
 

 

Dy.Director (Const.) 
R.K.U.M.P Moradabad 

up to ................... 



Notes on Standard Form of Agreement 
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of 

errors (Instructions to Bidders, Clause 26). 

(b) Standard Form of Agreement 
 

Standard Form: Agreement 

 
Agreement 

 
This agreement, made the ......  day of .................. of  2005 . between Dy.Director (Const.) , 

R.K.U.M.P. M o r a d a b a d  

(hereinafter called “the Employer”) of the one part, and 

............................................. 

.................................... 

..................................... 

 
[name and address of Contractor] (hereinafter called “the Contractor” of the other part). 

Whereas the Employer is desirous that the Contractor execute the Work of ................................................  District- 

……………….  (hereinafter called “the Works”) and the Employer has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein at a cost of Rupees ................... 

(Rs ................................................................ only ) 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in 
the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as 
part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all aspects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Bid; 
iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 



......................................... 

............................................. 

.............................................. 

ix) Any other document listed in the Contract Data as forming part of the contract. 
 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. 

The Common Seal of 

 
Dy.Director (Const.) 
R.K.U.M.P.. Moradabad 

 
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said To, 

 

 
 

in the presence of: Assistant Engineer 
 
 
 

 
Binding Signature of Employer authorised representative 

 

 
Dy.Director (Const.) 
R.K.U.M.P Moradabad. 

 
 
 

Binding Signature of Contractor 
......................................... 

 

 
............................................. 
.............................................. 
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