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GOVERNMENT OF MAHARASHTRA 
ZILLA PARISHAD ( WORKS), SANGLI. 

 
Orignal Agreement No. : B-1 (Percentage Rate) 

 

Name of Work 
:
  As per NIT 

 

Name of Contractor :  
 

Date of  Receipt of : As per NIT 
 

Tender   
 

No.  & Date of Work :  
 

Order   
 

Amount put to Tender :   As per NIT 
 

Percentage quoted :  
 

Amount of Contract :  
 

Date of Commencement :  
 

Time stipulated for : 
 Calender Months as mentioned in NITfrom the 
date of written order 

 

completion of work  to  start  work,  which  will  include  the  monsoon    
 

  period. 
 

Date of completion as :  
 

per Agreement   
 

Acutual Date of :  
 

Completion   
 

Reference to sanction of :  
 

Tender   
 

Extension of time limit : 1 
 

  2 
 

  3 
 

Certified that this : Pages 01 to End 
 

original Agreement   
 

Contains   
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DETAILS OF WORK 
 

NAME OF WORK: - As per page NIT  
Estimated Cost put to tender   

Earnest Money Rs /-  

 
Scan copy of online Receipt shall be uploaded at the time of 
submission. 

Total Security Deposit 5%  (five  percent)  Rs. /-  (1.5  %  by  challan  at  the  time  of 
 

Agreement and 2.5% from R.A.bills). 
 
 
TENDER SCHEDULE 
 
Cost of Tender Form : 
 
Period  for  DownloadingTender Forms : as per page NIT 
 
 
Last date and time for submitting pre- bid queries   : N.A. 
online 
 
Date of Pre-bid meeting :  N.A. 
 
Bid submission date and time : as per page NIT 
 
 
 
 
Receipt of bid security and tender document fees : 
(in original one hour  before of the opening of the 
technical  bid’s  date and time ) 
Registeration class of Contractor As per page NIT – .  
TO BE FILLED BY THE CONTRACTOR  

I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We further 

undertake to enter into contract in regular “B-1” f orm in Zilla Parishad , Sangli . 
 
Name and signature of Contractor/ 

Power of Attorney holder 

With complete address. 
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BID DOCUMENT 

 

DETAILED TENDER NOTICE 

  
As per NIT 

Online percentage rate tenders in 'B-1' Form are invited by the Executive Engineer, Zilla 

Parishad, Sangli, works mentationed as per NIT from Contractors registered in appropriate class of the 

B & C, Zilla Parishad, Rural develepment deparment (R.D.D).Maharashtra. The name of work, 

estimated cost, earnest money, security deposit, time limit for completion etc. are as per NIT 

 

Work List as per NIT 
 

Tender form, conditions of contract, specifications and contract drawings can be downloaded from the 

eTendering portal of https://mahatenders.gov.in after entering the details of payment of Rs. As Per 

NIT-) in the form of payment gateway as available in the website www.mahatenders.gov.in. Further 

information regarding the work can be obtained from the above office. Bids will be opened as per the 

Tender Schedule, in the presence of such intending Tenderers or his/ their authorized representatives 

who may be present at that time. 
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TENDERING PROCEDURE: - 
 
1.1 Blank Tender Forms.  
 

Tender Forms can be downloaded from the e-Tendering Portal https://mahatenders.gov.in after 

entering the online payment towards Tender Fees as per the Tender Schedule.  
 
1.1.1 The tender submitted by the tenderer shall be based on the clarification, additional facility 

offered (if any) by the Department, and this tender shall be unconditional. Conditional tenders 

shall be summarily REJECTED.  

 
1.1.2 All tenderers are cautioned that tenders containing any deviation from the contractual terms and 

conditions, specifications or other requirements and conditional tenders will be treated as non 

responsive. The tenderer should clearly mention in forwarding letter that his offer (in envelope 

No. 1& 2) does not contain any conditions, deviations from terms and conditions stipulated in 

the tender.  

 
1.1.3 Tenderers should have valid Class II / III Digital Signature Certificate (DSC) obtained from any 

Certifying Authorities and it obligato  

 
A) Works  
 
1.4 ENVELOPE No. 1: (Documents) 
 
The first envelope “Envelope No. 1”  shall contain the Scanned copies of following documents as per 
NIT 
Even though the bidders meet the above qualifying criteria, they are subjected to be disqualified if they 

have made misleading or false representation in the forms statement and attachments submitted as 

proof of the qualification requirements and / or record of post performance such as abandoning the 

works, not properly completing the contract, in ordinate delays in completion litigation history or 

financial failures etc. 
 
1.5 ENVELOPE No. 2 TENDER  (FINANCIAL BID)    

The Tenderer should quote his offer digitally signed in terms of percentage of estimated rates at 
the appropriate place of tender documents to be submitted only in Envelope No. 2 He should not 
quote his offer any where directly or indirectly in Envelope No. 1. The contractor shall quote for 
the work as per details given in the main tender and also based on the detailed set of conditions 
issued / Additional stipulations made by the Department as informed to him by a letter from 
Ad.CEO / CEO after Pre-Tender Conference. His tender shall be unconditional.  

1.6 SUBMISSION OF TENDER: -   
Procedure for submission of tender is given in various sections of home page of e-terdering 
portal .  

 
1.7 OPENING OF TENDERS:   

On the date, specified in the Tender Schedule, following procedure will be adopted for opening 
of the Tender.   
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(A) ENVELOPE No. 1 :- ( Documents )  
First of all Envelope No. 1 of the tender will be opened online to verify its contents as per 
requirements. If the various documents contained in this envelope do not meet the requirements 
of the Department, a note will be recorded accordingly by the tender opening authority and the 
said tenderers Envelope No. 2 will not be considered for further action and the same will be 
recorded.  
The decision of the tender opening authority in this regard will be final and binding on the 
contractors.  
(B) ENVELOPE No. 2: (Financial Bid)  
a)This envelope shall be opened online immediately after opening of Envelope No. 1, only if 
contents of Envelope No. 1 are found to be acceptable to the Department. The tendered rates in 
Schedule ‘B’ or percentage above/below the estimated rates shall then be read out. in the 
presence of bidders who remain present at the time of opening of Envelope No. 2. 

 
1.8 EARNEST MONEY :   

(i)Earnest money of minimum Rs - to be attached with the tender should be in the form of Payment 
gateway Receipt  
(ii)Earnest Money in the form of cheques or any other form except above will not be accepted.   
(iii)The amount will be refunded to the unsuccessful tenderers on deciding about the 
acceptance or otherwise of the tender. In case of successful tenderer, it will be refunded on his 
paying initial Security Deposit and completing the tender documents in form B-1.  
(iv) In case of Joint Venture Earnest money in individual Capacity will not be accepted. Earnest 
money, Security Deposit, additional security deposit etc. in the form of DD issued in the name 
of Joint Venture Company drawn by Nationalised or Schedule bank having branches in 
Maharashtra and endorsed, in the name of Chief Accounts & Finance Officer (Sr.), ZP  
Sangli . 

 
 
1.9 A  SECURITY DEPOSIT: 
 

(i)The successful tenderer whose tender is accepted will have to pay 5% amount towards the 
Security Deposit 
(ii) Rs. 1.5%  of tender amount for open & Rs.2.5% for MSS & Unemployed Engineers is to be 
deposited by challan towards the initial Security Deposit which will remain with the ZP till 
completion of defect liabilities period failing which his earnest money will be forfeited to Zilla 
Parishad Sangli. 
(iii) In addition to the above, an amount of Rs. /- will be deducted from the running bills at 2.5  
% of value of the gross bill towards balance security deposit. This is a compulsory deduction.   

1.9. B. Condition for payment of additional security deposit, if offer quoted by the tenderer is   
lesser than 10% below the cost put to tender.  
The contractor shall deposit an additional security deposit along with the security deposit as per 
clause 1.9 within 10 days of acceptance of tender in the form of Bank guarantee, when the 
below percentage quoted is more than 10% of cost put to tender.  
The amount of security deposit shall be worked out as per following formula. 
Additional Security Deposit = Rs. [% rate quoted by the contractor -10] x 50/100 x  

100  
Cost put tender (i.e. Rs. As per NIT/-)  
If the contractor does not deposit this additional security deposit (if applicable) within stipulated 
time then his earnest money deposit will be forfeited and his tender will not be considered for 
acceptance.  
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This additional security deposit shall be extendable up to expiry of valid extensions if any and it 
shall be refunded along with the final bill, after satisfactory completion of work.  

1.10 ISSUE OF FORMS:   
Information regarding contract as well as blank tender forms can be downloaded from the 
eTendering website free of cost as detailed in the N.I.T.  

 
1.11 TIME LIMIT:   

The work is to be completed within time limit as specified in the N.I.T. which shall be reckoned 
from the date of written order for commencing the work and shall be inclusive of monsoon 
period.   

1.12 TENDER RATE:   
No alteration in the form of tender and the schedule of tender and no additions in the scope of 
special stipulations will be permitted. Rates quoted for the tender shall be taken as applicable for 
all leads and lifts.   

1.13 TENDER UNITS:   
The tenderers should particularly note the units mentioned in the Schedule “B” on which the 
rates are based. No change in the units shall be allowed. In the case of difference between the 
rates written in figures and in words, the correct rate will be the one, which is lower of the two.   

1.14 CORRECTION:   
No corrections shall be made in the tender documents. Any corrections that are to be made shall 
be made by crossing the incorrect portion and writing the correct portions above with the initials 
of tenderer.  

 
1.15 TENDER’S ACCEPTANCE :   

Acceptance of tender will rest with appropriate authority of Z.P. Sangli  who reserves the right 
to reject any or all tenders without assigning any reason thereof. The tenderer whose tender is 
accepted will have to enter in to a regular B-1 agreement within 10 days of being notified to do 
so. In case of failure on the part of Tenderer to sign the agreement within the stipulated time, the  

 
earnest money paid by him shall stand forfeited to the Government and the offer of the tenderer 
shall be considered as withdrawn by him.  

1.16 CONDITIONAL TENDER :   
The  tenders  who  do  not  fulfil  the  condition  of  the  notification  and  the  general  rules  and   
directions for the guidance of contractor in the agreement form or are incomplete in any respect 
are likely to be rejected without assigning any reason therefore.  

1.17(a) The Tenderers shall be presumed to have carefully examined the drawings, conditions and 
specifications of the work and have fully acquainted themselves with all details of the site, the 
conditions of rock and its joints, pattern, river, weather characteristics, labour conditions and in 
general with all the necessary information and data pertaining to the work, prior to tendering for 
the work.  

1.17(b) The data whatsoever supplied by the Department along with the tender documents are meant to 
serve only as guide for the tenderers while tendering and the Department accepts no 
responsibility whatsoever either for the accuracy of data or for their comprehensiveness.  

1.17(c) The quarries for extraction of metal, murum etc. provided in the sanctioned estimate are as per 
survey conducted by the Department. The Contractor should however examine these quarries 
and see whether full quantity of materials required for execution of the work strictly as per 
specification are available in these source before quoting the rates. In case the materials are not 
available due to reasons whatsoever, the contractor will have to bring the materials from any 
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other source with no extra cost to Government. The rates quoted, should therefore be for all 
leads and lifts from wherever the materials are brought at site of work and inclusive of royalty to 
be paid to the Revenue Department by the Contractor.  
POWER OF ATTORNEY:  
If the tenderers are a firm or company, they should in their forwarding letter mention the names 
of all the partners together with the name of the person who holds the power of Attorney, 
authorizing him to conduct all transactions on behalf of the body, along with the tender.  

1.19 The tenderer may, in the forwarding letter, mention any points are may wish to make clear but 
the right is reserved to reject the same or the whole of the tender if the same becomes 
conditional tender thereby.   

1.20 The contractor or the firms tendering for the work shall inform the Department if they appoint 
their authorized Agent on the work.   

1.21 No foreign exchange will be released by the Department for the purchase of plants and 
machinery for the work by the Contractor.   

1.22 Any dues arising out of contract will be recovered from the contractor as arrears of Land 
Revenue, if not paid amicably. Moreover, recovery of Government dues from the Contractors 
will be affected from the payment due to the Contractor from any other Government works 
under execution with them.   

1.23 The Income Tax at 2.30 % including surcharge or percentage in force from time to time or at the 
rate as intimated by the competent Income Tax authority shall be deducted from bill amount 
whether measured bill, advance payment or secured advance.   

1.24 The successful tenderer will be required to produce, to the satisfaction of the specified concerned 
authority a valid concurrent license issued in his favour under the provisions of the Contract 
Labour (Regulation and Abolition) Act 1970 for starting the work. On failure to do so, the 
acceptance of the tender shall be liable to be withdrawn and also liable for forfeiture of the 
earnest money.  

1.25 The tenderer shall submit the list of apprentices engaged by the Contractor under Apprentice 
Act.   

1.26 Cess @ 1% (One percent) shall be deducted at source from every bill of the Contractor by the 
Executive Engineer Under “Building and Other Construction for workers Welfare Cess Act 1996  

1.27  VALIDITY PERIOD :  
The offer shall remain open for acceptance for minimum period of 90 days from the Date of 
opening of Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the contractor 
by notice in writing duly addressed to the authority opening the tender and sent by Registered 
Post Acknowledgment due. 
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Important points to be noted by terderer of Hotmix work 
 
The use of specialized machineries for carrying out the asphalting items of works such as Automatic 
Computer controlled Drum Mix plant of 40 to 60 MT/Hr as per clause 501.1& clause 501.3 confirming 

of the MORT & H specifications (2001-IV
th

 Revision), Electronic sensor paver, paver finisher, self 
propelled mechanical pressure sprayer/ mechanical pressure sprayer etc. is obligatory. 
 
The location of the drum mix plant shall be such that the quality and temperature shall be maintained as 
per M.O.R.T&H. specification at the time of laying of bituminous hot mix . It shall be located within 40 
KM from farthest point of work. 
 
The contractor shall also make necessary suitable arrangement for maintaining the quality and 
temperature of bituminous mix by covering hot mix with thick tarpoline during conveying or thermocol 
coating to conveying vehicle or any other suitable arrangement, so that quality and temperature will be 
maintained as specified at the time of laying bituminous hot mix. 
 

The Vibratory Roller/Static Roller shall be used for the compaction as per the description of 
the respective items. 
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FORM B-1 
 
                                                          Zilla Parishad B & C, Sangli . 
 

Zilla Parishad, Sangli . 
Executive Engineer, B & C Zilla Parishad, Sangli . 

 
1)   All work proposed to be executed by contract shall be notified in a form of invitation to tender, pasted    

on a board hung up in the office of the Executive Engineer and signed by Zilla Parishad B & C, Sangli. 
The form will state the work to be carried out as well as date of submitting and opening tender the time 

allowed for carrying out the work, also the amount of earnest money to be deposited with the tender 

and the amount of security deposit to be deposited by the successful tenderer and the percentage if 

any to be deducted from bills. It will also states whether a quarry fees, royalties and ground floor rents 

will be granted. Copies of the specifications designs and drawings and estimated rates, schedule rates 

and any other documents required in connection with the work which will be signed by Executive 

Engineer for the purpose of identification shall also be open for inspection by contractors at the office 

of the Executive Engineer during office hours. 
 

Where the work are proposed to be executed according to the specifications recommended by a 

contractor and approved by a competent authority on behalf of the Government of Maharashtra, 

specifications with designs and drawing shall form part of the accepted tender. 
 

2) In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof, and in the event of the absence of any partner it shall be signed on his behalf by a person   
holding a power of attorney authorising him to do so.  
(i) The contactor shall pay along with the tender the sum of Rs 1% as per NIT by way of earnest money.  

 
(ii) In the event of his tender being accepted, subject to the provision of sub clause (iii) below, the said 

amount of earnest money shall be appropriated towards the amount deposit payable by him under 

condition of General Conditions of Contract.  
 

(iii) If after submitting the tender, the contractor withdraws his offer or modifies the same or if after the 

acceptance of his tender the contractor fails or neglects to furnish the balance of security deposit, 

without prejudice to any other rights and powers of the Government hereunder, or in law, Government 

shall be entitled to forfeit the full amount of the earnest money deposited by him.  
 

iv)In the event of his tender not being accepted, the amount of earnest money deposited by the  
 

contractors shall, unless it is prior thereof forfeited under the provision of sub-clause (iii) above, be 
 

refunded to him on his passing receipt therefore. 
 

3) Receipt for payments made on account of any work, when executed by a firm, should also be signed 
by all the partners. Except where the contractors are described in their tender as a firm, in which case 
the receipts shall be signed in the name of the firm by one of the partners, or by some other person 
having authority to give effectual receipts for the firm.  

 
4) Tenders which propose any alteration in the work specified in the said form of invitation to tender, or in 

the time allowed for carrying out the work or which contain any other conditions of any sort, will be  
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liable for rejection. No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit a separate tender for each. 
 
5) The Executive Engineer, Zilla Parishad Sangli  or his duly authorized assistant will open tenders. In the 

event of a tender being accepted, the contractor shall thereupon, for the purpose of identification, sign 
copies of the specifications and other documents mentioned in Rule 1.  

6) The Officer competent to dispose of the tender shall have the right to reject any or all of the tenders.  
 
7) No receipt for any payment alleged to have been made by a contactor in regard to any matter relating 

to this tender or the contract shall be valid and binding on Government unless it is signed by the 
Executive Engineer.   

8) The memorandum of the work to be tendered for and the schedule of materials to be supplied by the 
Works Department and their rates shall be filled in and completed by the office of the Executive 
Engineer before the tender form is issued if a form issued to an intending tenderer has not been so 
filled in and completed he shall request the said office to have done this before the completes and 
delivers his tender  

 
9) All work shall be measured net by standard measure and according to the rules and customs of the 

Public Works Department without reference to any local custom.   
10) Under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this 

contract.  
11) All correction and additions or pasted slips should be initiated.  
 
12) The measurement of work will be taken according to the usual method in the Public Work Department 

and no proposal to adopt alternative methods will be accepted. The Executive Engineer's decision as 
to what is "the usual method in use in Public Work Department will be final".   

13) Use of Government Machinery  
 

(a) If Government Machinery is available and the contractor desires to hire it for Work on the project it 

may be hired to him subject to the rules and hire charges that may be laid down by the Government 

from time to time during the currency of tender  
 

(b)No security will be taken from the contractor, so long as the machinery is worked by the 

departmental staff and under the entire control of department and is not handed over to the contractor  
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at all for operation by his crew and staff and the charges for the use of machinery are levied on hourly 

basis and as per prevailing schedule of rate for hire charges. 
 

(c)Machinery should be worked only where the departmental staff is confidant to use it safely & never 

in difficult situation and dangerous spot. 
 

(d)The recovery of plant hire charges will be immediately made through the next Running Accounts 

bills. 
 

14) The tendering contractors shall furnish a declaration along with the tender showing all works for he has 
already entered into contract, and the value of work that remains to be executed in each case on the 
date of submitting tender  

15) In view of the difficult position regarding the availability of foreign exchange, no foreign exchange would 
be released by the Department for the purchase of plant and machinery required for the execution of 
the work contracted for.  

16) The contractor will have to construct shed for storing controlled and valuable materials issued to him 
under schedule 'A' of the agreement. The materials will then be taken for use in the presence of the 
departmental person. No material will be allowed to be removed from the site of works.  

17) The tendering contractor should furnish a detailed statement of works in hand, showing the cost of 
works in hand, the works completed against each with certificate from head of the office concerned.  

18) In case of joint venture, the copy of registered partnership deed shall be produced at the time of 
purchasing of tender form and also in envelope No I.   

19) Two or more contractors of any class may combine and tender for a work costing to the amounts up-to 
which each individual contractor or the higher of two limits if they are of different categories are 
empowered to tender as per the original registration provided.   
(i) The combination is of the contractor as a whole and not individual partners and  

 
(ii) They draw a registered partnership deed and submit a copy there of to the authority at the time of 
purchase of the tender forms.  

20) Whenever the advantage of such combination of two or more contractors is to be taken for quoting for 

a work, the registered partnership deed should be irrevocable till the completion of work for which they 

have combined and till all the liabilities there of are liquidated and the share of the contractor of higher 

category should not be less than 50 %. Further the percentage share of the contractor of the lower 

category in such a partnership/ combination should not be more than his limit of eligibility to quote for 

works divided by the estimated cost of work put to tender (i.e. when such a percentage is applied to the 

cost of the work, his share of cost not exceed his own eligibility limit of tendering for works.)  

21) The lead partners shall meet not less than 50 percent of all qualifying criteria like annual turnover, 
single work, quantities of items and Bid Capacity above. The joint venture must collectively satisfy the   
criteria of para annual turnover ,single work, quantities of items and Bid capacity above The experience 

of the other joint partners shall be considered if it is not less than 30 percent of the qualifying criteria 

like annual turnover, single work ,quantities of items and Bid capacity above 
 

If joint venture firm is found lowest at the time of opening of bids, the tenderer shall register the joint 

venture with the Registrar of Firm and submit the same to the Engineer-in-charge within 45 days from 

          the date of opening of tender, failing which his bid shall be considered non responsive and the Earnest 
 
          Money shall be forfeited. 
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TENDER FOR WORKS 
 
 

I / We hereby tender for the execution for the Governor of 

Maharashtra (here in before and here in after referred to as 

Government) of the work specified in the under written 

memorandum within the time specified in such memorandum at* ( 

To be filled in BOQ file & upload ) Percent below / above the 

estimated rates entered in Schedule 'B' (memorandum showing 

items of work to be carried out) and in accordance in all respects 

with the specifications, designs, drawing and instructions in writing 

referred to in rule 1 here of and in clause 13 of the annexed 

conditions of contract and agree that when materials for the work 

are provided by Government such materials and the rates to be paid 

for them shall be as provided in Schedule 'A' hereto. 

 
 
 
* In figure 
as well as in 
words. 
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(a) If several sub work are 
included they should be 
detailed in a separate list.  
(c) The amount of earnest 
money to be deposited 
shall be in accordance with 
the provision of the paras 
206 and 207 of the M.P.W. 
Manual.   
(d) The deposit shall be 
accordance with paras 213 
& 214 of M.P.W. Manual.  
 
 
 
 
 
(e) This percentage where 
no security deposit is taken 
will vary from 5% to 10% 
according to the 
requirement of the case. 
Where security deposit is 
taken see note to clause (1) 
of condition of contract.  
 
(f) Give schedule where 
necessary , showing dates 
by which various items to 
be completed.  

MEMORANDUM 
 
General Description 
(b) Estimated cost :  

Rs. /- 
 
(c) Earnest Money: Rs . /- 
 
 
 
 
(d) Security Deposit :   

(i) Cash (not less than amount Rs. /- 
of earnest money)   

(ii) To be deducted from current bills Rs. /- 
Total : Rs /-  

(e) Percentage, if any, to be deducted from bill so as to make up the total 
amount required as security deposit by time the half the work as 
measured by the cost is done 5 percent. 
 
 
 
 
 

 
(f) Time allowed for the work from date of written order to commence is 
9 (nine) months including monsoon should this tender be accepted. 
 
 
 

I / We hereby agree that this offer shall remain open for 
acceptance for a minimum period of 90 days from the date fixed 
for opening the same and thereafter until it is withdrawn by us / by 
notice in writing duly addressed to the authority opening the 
tenders and sent by registered post A.D. or otherwise delivered at 
the office of such authority. Bank Ref. No.     and PNR No. as per 
payment receipt dated _________ in respect of sum of Rs. 1% 
representing the earnest money is herewith forwarded. The 
amount of earnest money shall not bear interest and shall be liable 
to be forfeited to the government should I / We fail to (1) abide by 
the stipulation to keep the offer open for the period mentioned 
above or (2) signed and complete the contract documents required 
by the Engineer and furnish the security deposit as specified in 
item (d) of memorandum contained in paragraph 1 above, within 
the time limit laid down in clause (i) of the annexed general 
conditions of the contract. The amount of earnest may be adjusted 
towards the security deposit or refunded to me / us if so desired by 
me / us in writing unless the same or any part thereof has been 
forfeited as aforesaid above, within the time limit laid down in 
clause  

I / We have secured exemption from payment of earnest 
money after executing the necessary bond in favour of 
Government a true copy of which is enclosed herewith, should 
any occasion for forfeiture of earnest money for this work arise 
due to failure on my / our part to (1) abide by the stipulation to 
keep the offer open for the period mentioned above or (2) sign  
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and complete the contract documents and furnish the security 
deposit as specified in item (d) of the memorandum contained in 
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paragraph 1 above within the time limit laid down in clause (1) of 
the annexed General condition of the contract the amount 
payable be me/us may, at the option of the Engineer, be 
recovered out of the amount deposited in lump sum for securing 
exemption in so far as the same may extend in terms of the said 
bond and in the event of the deficiency, out of any other money 
which are due or payable to me / us by the Government under 
any other contract or transaction of any nature whatsoever or 
otherwise. should this tender be accepted  
I /we hereby agree to abide by and fulfill all the terms and 
provision of the conditions of contract annexed hereto so far as 
applicable and in default to forfeit and pay to government the sum 
 
of money mentioned  in  the  said  condition.  DD  no -------------
dt -------------- from the Bank at in respect of the sum Rs 20000/- 
forwarded representing the earnest money (a) the full value of 
which is to be absolutely forfeited to Government should/we not 
deposit the fully amount of security specified in the above 
memorandum in accordance with Clause 1(A) of the said 
conditions of the contract. otherwise the said sum of Rs 20000/-
shall be refunded 
 
 
 
 
 

 
Executive Engineer  

ZP Works Division Sangli . 
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 CONDITIONS OF CONTRACT 
 

Security Clause1:   The person / persons whose tender may be accepted (herein after 
 

Deposit 
called the contractor, which expression shall unless excluded by or repugnant to  

 
 

 the context include his, heirs executors, administrators, contractor and assigns) 
 

 shall (A) within 10 days (which may be extended by the Chief Executive Officer 
 

 Zilla Parishad Sangli  concerned upto15 days if the Chief Executive Officer Zilla 
 

 Parishad Sangli  thinks fit to do so) of the receipt by him of the notification of the 
 

 acceptance of his tender deposit with the Executive Engineer in cash or Govt. 
 

 securities endorsed to the Executive Engineer (if deposited for more than 12 
 

 months) of sum sufficient which will make up the full security deposit specified in 
 

 tender or (B) permit Government at the time of making any payment to him for 
 

 work done under the contract to deduct such as will amount  to 5 (Five) percent of 
 

 all moneys so payable, such deduction to be held by Government by way of 
 

 security deposit, provided always, that, in the event of the contractor depositing a 
 

 lump sum by way of security deposit as contemplated at (A) above, then and in 
 

 such case, a the sum so deposited shall not amount to 5 (Five) percent, of the 
 

 total estimated cost of the work, it shall be lawful for Government at the time of 
 

 making any payment to the contractor for work done under the contract, to make 
 

 up the payment to the contractor for work done under the contract to make up the 
 

 full amount of 5 (Five) percent, by deducting a sufficient sum from every such 
 

 payment as last aforesaid, until the full amount of the security deposit is made up. 
 

 All compensation or other sum of money payable by the contractor to government 
 

 under the terms of his contract may be deducted from or paid by the sale of 
 

 sufficient part of his security deposit or from the interest arising there from or from 
 

 any sums which may be due or may become due by Government to the contractor 
 

 under any other contract or transaction of any nature on any account whatsoever, 
 

 and in the event of his security deposit being reduced by reason of any such 
 

 deduction or sale as aforesaid the contractor shall within ten days there after make 
 

 good in cash or Government securities endorsed as aforesaid, any sums or sums 
 

 which may have been deducted from or raised by sale of his security deposits or 
 

 may part thereof. The security deposit referred to, when paid in cash may, at the 
 

 cost of the depositor, be converted into interest bearing securities provided that 
 

 the depositor has expressly desired this in writing. 
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If the amount of the Security Deposit to be paid in lump sum within the period 
specified at (A) above is not paid, the tender / Contract already accepted shall be 
considered as cancelled and legal step will be taken against the contractor for 
recovery of the amounts. The amount of the Security Deposit lodged by a 
contractor shall be refunded along with the payment of the final bill, if the date up 
to which the contractor has agreed to maintain the work in good order is over. If 
such date is not over, only 50% amount of security deposit shall be refunded along 
with the payment of the final bill. The amount of security deposit retained by the 
Government shall be released after expiry of period up to which the contractor has 
agreed to maintain the work in good order is over. In the event of the contractor 
failing or neglecting to complete rectification work within the period up to which the 
contractor has agreed to maintain the work in good order, then subject to 
provisions of clause 17 and 20 here of the amount of security deposit retained by 
Government shall be adjusted towards the excess cost incurred by the department 
on rectification work *+ This will be the same percentage as that in the tender at  
(e). 
 
Compensati   Clause 2 : The time allowed for carrying out the work as entered in 
the tender on for delay   shall be strictly observed by the contractor and shall be 
reckoned from the date on     which the order to commence work is given to the 
contractor. The work shall throughout  the  stipulated  period  of  the  contract  be  
proceeded  with,  all  due diligence (time being deemed to be the essence of the 
contract on part of the contractor) and the contractor shall pay as compensation 
an amount equal to one percent, or such smaller amount as the Chief Executive 
Officer Zilla Parishad Sangli  (whose decision in writing shall be final) may decide, 
of the amount of the estimated cost of the whole work as shown in the tender for 
every day that work remains un-commenced, or unfinished after the proper dates. 
And further to ensure good progress during the execution of the works, the 
contractor shall be bound in all cases, in which the time allowed for any work 
exceeds one month to complete. 
   

+ 1/3 of the work in 1/3 of the time 
 2/3 of the work in 2/3 of the time 
 Full work 2(two) Month  

In the event of the contractor failing to comply with these conditions he 
shall be liable to pay as compensation an amount equal to one percent, or such 
smaller amounts as the Chief Executive Officer Zilla Parishad Sangli  (whose 
decision in writing shall be final) may decide of the said estimated cost of the 
whole work for every day that the due quantity of work remains incomplete. 
Provided always that the total amount of compensation to be paid under provision 
of this clause shall not exceed 10 percent of the estimated cost of the work shown 
in the tender. Superintending Engineer should be the final authority in this respect 
irrespective of the fact that the tender is accepted by Additional Chief Execuitve 
Officer Zilla Parishad Sangli .. 

 
Action when    Clause 3 : In any case in which under any clause or clauses of this contracts the  
whole of contractor shall have rendered himself liable to pay compensation amounting to  
Security the whole of his security deposit (whether paid in one sum or deducted by  
Deposit is instalments) or in the case of abandonment of the work owing to serious illness or  
forfeited. death of the contractor or any other cause, the Executive Engineer on behalf of  
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the Governor of Maharashtra shall have power to adopt any of the following  
courses as he may deem best suited to the interest of Government. 
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a) To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the Executive Engineer shall be conclusive evidence) and in 
that case the security deposit of the Contractor shall stand forfeited and be 
absolutely at the disposal of Government.  

 
b) To carry out of work or any part of the work departmentally debiting the 
contractor with the cost of the work, expenditure incurred on tools and plant, and 
charges on additional supervisory staff including the cost of work charged 
establishment employed for getting unexecuted part of the work completed and 
crediting him with the value of the work done departmentally in all respects in the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of the contract. The certificate of the Executive Engineer as to the 
cost of the work and other allied expenses so included and the value of the work 
so done departmentally shall be final and conclusive against the contractor.  

 
c) To order that the work of the contractor be measured up and to take such part 
thereof as shall be unexecuted out of his hands and to give it to another contractor 
to complete, in which case all expenses incurred on advertisement for fixing a new 
contracting agency, additional supervisory staff including the cost of work charged 
establishment and cost of the work executed by the new contract agency will be 
debited to contractor and the value of the work done or executed through the new 
contractor shall be credited to the contractor in all respects and in the same 
manner and at the same rates as if it had been carried out by the contractor under 
the terms of his contract. This certificate of the Executive Engineer as to all the 
cost of the work and other expenses incurred as aforesaid for or in getting the 
unexecuted work done by the new contractor and as to the value of the work done 
by the new contractor and as to the value of the work so done shall be final and 
conclusive against contractor.  

 
In case the contract shall be rescinded under clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any work thereto 
actually performed by him under this contract unless and until the Executive 
Engineer shall have certified in writing the performance of such work and the 
amount payable to him in respect thereof he shall only be entitled to be paid the 
amount so certified. In the event of either of the courses referred to in clause (b) or  
(c) being adopted and the cost of the work executed departmentally or through a 
new contractor and other allied expenses exceeding the value of such work 
credited to the contractor, the amount of excess value shall be deducted from any 
money due to the contractor by the Govt. under the contract or otherwise, 
howsoever or from his security deposit or the sale proceeds thereof provided 
howsoever, that the contractor shall have no claim against government even if 
certified value of the work done departmentally or through a new contract except 
the certified cost of such work and allied expenses provided always that whichever 
of the three courses mentioned in clause (a) (b) or (c) is adopted by the Executive 
Engineer, the contractor shall have no claim to compensation for any loss 
sustained by reason of him having no claim to compensation for any materials, or 
entered into engagement or made any advance on account of or with a view of the 
execution of the work or the performance of contract. 

 
Action when       Clause 4 : If the progress of any particular portion of the work is unsatisfactory the 

process of           Executive Engineer shall not with standing that the general progress of the work is 
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particular work  
is  
unsatisfactory 
 
Contractor 
remains liable 
to pay 
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n if action not 
taken under 
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Power to take 
possession of 
or required 
removal of or 
all 
contractor's 
plant 

satisfactory in accordance with clause 2 be entitled to take action under clause 3  
(b) after giving the contractor 10 days notice in writing and the contractor will have 
no claim for compensation for any loss sustained by him owing to such action. 
 
Clause 5: In any case in which any of the powers conferred upon the Executive 
Engineer by clause 3 and 4 hereof shall have become exercisable and the same 
shall not have been exercised, the non-exercise thereof shall not constitute a 
waver of any of the conditions hereof and such powers shall not-with standing be 
exercisable in any future case of default by the contractor for which by under any 
clause or clauses hereof he is declared liable to pay compensation amounting to 
the whole of his security deposit and the liability of the contractor for past and 
future compensation shall remain unaffected. In the event of the Executive 
Engineer taking action under sub-clause (a) or (c) of clause (3) he may, if he so 
desires, take possession of all or any tool plant, materials and stores in or upon 
the works or the site thereof or belonging to the contractor or procured by him and 
intended to be used for the execution of the works or the site thereof or belonging 
to the contractor, or procured by him and intended to be used for the execution of 
the work or any part thereof, paying or allowing, for the same in account at the 
contract rates, or in the case of contract rates not being applicable at current 
market rates, to be certified by the Executive Engineer whose certificate there of 
shall be final. In the alternative the Executive Engineer may, by notice in writing to 
the contractor or to his clerk of the works, foreman or other authorised agent 
require him to remove such tools, plant materials or stores from the premises 
within a time to be specified in such notice and in the event of contractor failing to 
comply with any such requisition the Executive Engineer may remove them at the 
contractor's expenses or sale them by auction or private sale, at risk and account 
of the contractor in all such removal and the amount of the proceeds and 
expenses of any such sale be final and conclusive against the contractor. 

 
Extension of   Clause 6:  If the contractor desires an extension of the time for completion of the  
time limit. work on the ground of his having unavoidable hindering in it execution or on the  

other ground, he shall apply in writing to the Executive Engineer before the  
expiration of the period stipulated in the tender or before the expiration of 30 days  
from the date to which he was hindered as aforesaid or on which the cause for  
asking ever extension occurred, which ever is earlier and the Executive Engineer  
may, if in his opinion there are reasonable ground for granting an extension, grant  
such extension as he thinks necessary or proper. The decision of the Additional 
CEO in this matter shall be final. 

 
Clause 6 A : In the case of delay in handing over the land required for the work  
due to unforeseen cause, the contractor shall not be entitled for any compensation  
what so ever from the Government on the ground that the machinery or the labour  
was idle for certain period. Contractor may, however apply for extension of time  
limit which may be granted on the merit of the case. 

 
Final Clause 7 : On completion of the work the contractor shall be finished with a  
Certificate certificate by the Executive Engineer (Hereinafter called the Engineer-in-charge) in  

such completion but no certificate shall be given nor shall the work be considered  
to be complete until the contractor shall have removed from the premises on which  
the work shall have been executed, all scaffolding, surplus materials and rubbish  
and shall have cleaned of the dirt from all wood work, doors, floors or other parts  
of any building in or upon which the work has been executed or on which he may  
have had possession for the purpose of executing the work or until the work shall  
have been measured by the Engineer-in-charge or where the measurements have 
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   been taken by his subordinates until they have received the approval of the 
   Engineer -in charge the said measurement being binding and conclusive against 

   the contractor. If the contractor fails to comply with the requirement of the clause 
   as to the removal of scaffolding, surplus material and rubbish and cleaning of dirt 
   on or before the date fixed for the completion of the work. The Executive-in- 
   charge may at the expense of the contractor, remove such scaffolding, surplus 
   materials and rubbish and dispose off the same as he think fit and clean of such 
   dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses 
   so incurred but shall have no claim in respect of any such scaffolding or surplus 
   materials as aforesaid except for any sum actually realized by the sale thereof. 

Payments Clause 8: No payment shall be made for any work estimated to cost less than Rs. 
on   One thousand till after the whole of the said work shall have been completed and 
intermediate a certificate of completion given. But in the case of the works estimated to cost 
certificate to more than Rs. One thousand, the contractor shall not submitting a monthly bill 
be regarded there  off be entitled to receive payment proportionate to the part of the work then 
as advance. approved  and  passed  by  the  Engineer-in-charge  whose  certificate  of  such 
   approval and passing of the sum payable shall final and conclusive against the 
   contractor. All such intermediate payment shall be regarded as payment by way of 
   advance against the final payment only and not preclude the Engineer-in-charge 
   from requiring any bad, unsound, imperfect or unskilful work to be removed and 
   taken  away  and  reconstructed  or  rejected,  nor  shall  any  such  payment  be 
   considered as an admission of the due performance of the contractor or any part 
   thereof, in any respect of  the occurring of any claim, nor shall it conclude, 
   determine or affect in any way the powers of the Engineer-in-charge as to final 
   settlement and adjustment of the accounts or otherwise or in any other way vary 
   or affect the contract. The final bill shall be submitted by the Contractor within one 
   months of the date fixed for the completion of the work otherwise the Engineer-in- 
   charge's certificate of the measurement and of the total amount payable for the 
   work shall be final and binding on all parties. 

Payment at Clause 9:  The rates for several items of work estimated to cost more than Rs. 
reduced rates One thousand agreed to within shall be valid only when the item concerned is 
on account of accepted as having been completed fully in accordance with the sanctioned 
items  of work specifications. In case where the items of work are not accepted as so completed 
not accepted the Engineer-in-charge may make payment on account of such items at such 
as completed reduced rates as he may consider reasonable in preparation of final or on account 
to be  at the bills. 
discretion of  
the Engineer  
in charge.   

Bill to be Clause 10:  A bill shall be submitted by the contractor each month on or before 
submitted the date fixed by the Engineer-in-charge for all work executed submitted in the 
monthly  previous month, and the Engineer-in-charge shall take or cause to be taken the 
   requisite measurement for the purpose of having the same verified and the claim 
   so far as it is admissible shall be adjusted, if possible within ten days from the 
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                          presentation of the bill. If the contractor does not submit the bill within time fixed  
as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the  
said work in the presence of the contractor or his duly authorised agent whose  
counter signature to the measurement list shall be sufficient warrant and the  
Engineer-in-charge may prepare a bill from such list which shall be binding on the  
contractor in all respects. 

 
Bill to be on   Clause 11:  The contractor shall submit all bills on the printed forms to be had on  
printed application at the office of the Engineer-in-charge. The charges to be made in the  
form. bills shall always be entered at the rates specified in the tender or in the case of  

any extra work ordered in pursuance of these conditions and not mentioned or  
provided for in the tender, at the rate hereinafter provided for such work. 

 
Stores Clause 12:  If the specification or estimate of the work provides for the use of any  
supplied by    special description of materials to be supplied from the P.W.D. store or if it is  
Government required  that  the  contractor  shall  use  certain  stores  to  be  provided  by  the  
. Engineer-in-charge (such material and stores, and the prices to be charged  

therefore as hereinafter mentioned being so far as practicable for the convenience  
of the contractor but not so in any way to control the meaning or effect of this  
construction specified in the schedule or  memorandum  hereto annexed)  the  

contractor shall be supplied with such materials and stores as may be required  
from time to time to be used by him for the purpose of the construction only, and  
values of the full quantity of materials and stores as supplied shall be set off or  
reduced from any sums then due, or here after to become due to the contractor  
under the contract or otherwise or from the security deposits, or the proceeds of  

sale thereof, if the deposit is held in Government, and shall on no account be  
removed from the site of the work and shall at all times be open to inspection by  
the  Engineer-in-charge.  Any  such  material  unused  and  is  perfectly  in  good  
condition at the time of completion or determination of the contract shall be  
returned to the Public Works Department stores, if the Engineer-in-charge so  
requires by a notice in writing given under his hand, but the contractor shall not be  
entitled to return any such materials except with such consent and he shall have  
no claim for compensation on account of any such material supplied to him as  
aforesaid but remaining unused by him or for any wastage into damage thereto. 

 
Store Clause 12 A : All store of contractor material such as cement ,steel Bitumen etc  
Material Supplied by the contractor at his own cost should be kept by the contractor under  

lock and key and will be accessible for inspection by the Executive Engineer or his  
agent at all times 

 
Work to be Clause 13: The contractor shall execute the whole and every part of the work like  
executed in manner  and  both  as  regards  materials  and  every  other  respect  in  strict  
accordance accordance with specifications. The contractor shall also confirm exactly fully and  
with faithfully to the designs, drawings and instructions in writing relating to the work  
specificatio signed by the Engineer-in-charge and lodged in his office and to which the  
n, drawing, contractor shall be entitled to have access for the purpose of inspection at such  
orders etc. office or at the site of work during office hours. The contractor will be entitled to  

receive three sets of contracts drawings and working drawings as well as one  
certified copy of the accepted tender along with the work order free of cost.  
Further copies of the contract drawings and working drawings, if required by him,  
shall be supplied at the rate of Rs. 500 /- per set of contact drawing and Rs. 150/-  
per working drawing except where otherwise specified. 
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Clause 14: The Engineer-in-charge shall have power to make any alterations in, 
or additions to, the original specifications, drawings, designs and instructions, that 
may appear to him to be necessary or advisable during the progress of the work 
and the contractor shall be bound to carry out the work in accordance with any 
instructions in this connection which may be given to him in writing signed by the 
Engineer-in-charge and such alteration shall not invalidate the contract, and any 
additional work which the contractor may be directed to do in the manner above 
specified as a part of the work shall be carried out by the contractor in the same 
conditions in all respects on which he agreed to the main work and at the same 
rates as per specified in the tender for the main work. And if the additional or 
altered work, includes any class of work for which no rate is specified in this 
contract, then such class of work shall be carried out at the rates entered in 
Schedule of Rates of the division or at the mutually agreed upon between the 
Engineer-in-charge and the contractor, whichever are lower. If the additional or 
altered work, for which no rate is entered in the schedule of rates of the division, is 
ordered to be carried out before the rates are agreed upon, then the contractor 
shall within seven days of the date of receipt by him of order to carry out work 
inform the Engineer-in-charge of the rate which it is his intention to charge for 
such class of work, and if the Engineer-in-charge does not agree to this rate he 
shall by notice in writing be at liberty to cancel his order to carry out such class of 
work and arrange to carry it out in such manner as he may consider advisable, 
provided always that if the contractor shall commence work or incurs any 
expenditure in regard thereto before the rate shall have been determined as lastly 
herein-before mentioned then in such case he shall only be entitled to be paid in-
respect if the work carried out or expenditure incurred by him prior to the date of 
the determination of the rate as aforesaid according to such rate or rates as shall 
be fixed by the Engineer-in-charge. In the event of a dispute the decision of the 
Superintending Engineer of the Circle will be final. 
 
Where however, the work is to be executed according to the designs, drawings, 
and specification recommended by the contractor and accepted by the competent 
authority the alterations above referred to shall be within the scope of such 
designs, drawing and specifications to the tender. 
 
The time limit for the completion of work shall be extended in the proportion that 
the increase in its cost occasioned by alterations or additions bears to the cost of 
the original contact work and the certificate of the Engineer-in-charge as to such 
proportion shall be conclusive. 

 
No claim to Clause 15 : (1) If at any time after the execution of the contract documents, the  
any payment   engineer shall for any reason whatsoever (other than  default on the part of the  
or contractor and for which Government is entitled to rescind the contract) desire that  
compensatio the whole or any part of the work specified in the tender should be suspended for  
n for any period or that the whole or part of the work should not be carried out at all he  
alteration in shall give to the contractor a notice in writing of such desire and upon the receipt  
or restriction   of such notice the contractor shall forthwith suspend or stop the work wholly or in  
of work. part as required, after having due regard to the appropriate state at which the work  

should be stopped or suspended so as not to cause any damage or injury to the  
work already done or endanger the safety thereof provided the decision of the  

Engineer as to the stage at which the work or any part or it could be or could have  
been safely stopped or suspended shall be final and conclusive against the  

contractor. The contractor shall have no claim to any payment or compensation 
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what-so-ever by reason of or in pursuance of any notice as aforesaid on account 
of any suspension, stoppage or curtailment except to the extent specified here-in-
after. 
 
(2) Where the total suspension of the work ordered as aforesaid continued for a 
continuous period exceeding 90 days the contractor shall be at liberty to withdraw 
from the contractual obligations under the contract so far as it pertains to the 
unexecuted part of the work by giving a 10 days prior notice in writing to the 
Engineer, within 30 days of the expiry of the said period of 90 days of such 
Intention and requiring the Engineer to record the final measurements of the work 
already done and to pay the final bill. Upon given such notice, the contractor shall 
be deemed to have been discharged from his obligation to complete the remaining 
unexecuted work under this contract. On receipt of such notice the Engineer shall 
proceed to complete the measurement and make such payment as may be finally 
due to the contractor within a period of 90 days from the receipt of such notice in 
respect of the work already done by the contractor. Such payment shall not in any 
manner prejudice the right of the contractor to any further compensation under the 
remaining provision of this clause.  
 
(3) Where the Engineer requires the contractor to suspend the work for a period in 
excess of 30 days at anytime or 60 days in the aggregate, the contractor shall be 
entitled to apply to the Engineer within 30 days of the resumption of the work after 
such suspension for payment of compensation to the extent of pecuniary loss 
suffered by him in respect of working machinery rendered idle on the site or on 
account of his having, had to pay the salary or wages of labour engaged by him 
during the said period of suspension. Provided always that, the contractor shall 
not be entitled to any claim in respect of any such working machinery, salary or 
wages for the first 30 days whether consecutive or in the aggregate of such 
suspension or in respect of any suspension what-so-ever occasioned by 
unsatisfactory work or any other default on his part. The decision of the Engineer 
in this regard shall be final and conclusive against the contractor.  
 
(4) In the event of 
 
(i) Any total stoppage of work on notice from the engineer under sub-

clause (1).  
 
(ii) Withdrawal by the contractor from the contractual obligation to 

complete the remaining unexecuted work under sub-clause (2) on 
account of continued suspension of work for a period exceeding 90 
days.  

 
(iii) Curtailment in the quantity of any item or items originally tendered on 

account of any alteration, omission or substitution in the specifications, 
drawings, designs or instructions under clause 14(1) where such 
curtailment exceeds 25% in quantity and the value of the quantity 
curtailed beyond 25% at the rate for the items specified in the tender is 
more than Rs. Five Thousand (Rs.5000/-)  

 
It shall be open to the contractor within 90 days from the service of (i) 
the notice of stoppage of work or (ii) the notice of withdrawal from the 
contractual obligation under the contract on account of the continued 
suspension of the work (iii) notice under clause 14(1) resulting such 
curtailment or produce to the Engineer satisfactory documentary 
evidence, that he had purchased or agreed to purchase material for 
use in the contracted work, before receipt by him of the notice of 
stoppage, suspension or curtailment and require the Government to  
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take over on payment such material at the rates determined by the 
Engineer, provided however, such rates shall in no case exceed the 
rates at which the same were acquired by the contractor. The 
Government shall thereafter take over the material so offered, provided 
the quantities offered are not in excess of the requirement of the 
unexecuted work as specified in the accepted tender and are of quality 
and specification approved by the Engineer. 
 
Clause 16: Under no circumstance what so ever shall the contractor be 
entitled to any compensation from Government on any account unless 
the contractor shall have submitted claim in writing to the Engineer -in 
Charge within one month of the cause of such claim occurring. 
 
Clause 17: If any time before the security deposit or any part thereof is 
refunded to the contractor it shall appear to the Engineer -in Charge or 
his subordinate in-charge or the work, that any work has been 
executed with unsound, imperfect unskilled workmanship or with 
materials of inferior quality, or that any materials or articles provided by 
him for the execution of the work are unsound or of a quality inferior to 
that contracted for or are otherwise not in accordance with the 
contractor, it shall be lawful for the Engineer-in-charge to intimate this 
fact in writing to the contractor and then not withstanding the fact that 
the work, materials or articles complained of may have been 
inadvertently passed, certified and paid for, the contractor shall be 
bound forthwith to rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may be require or if so 
required, shall remove the materials or articles so specified and 
provided other proper and suitable materials or article at his own 
charge and cost and in the event of his failing to do so within a period 
to be specified by the Engineer-in-charge in the written intimation 
aforesaid, the contractor shall be liable to pay compensation at the rate 
of 1% on the amount of the estimate for every day not exceeding 10 
days, during which the failure so continues and in the case of any such 
failure, the Engineer-in-charge may rectify or remove and re-execute 
the work or remove and replace the materials or article complained of, 
as the case may be, at the risk and expense in all respects of the 
contractor. Should the Engineer-in-charge consider that any such 
inferior work or materials as described above may be accepted or 
made use of it shall be within his discretion to accept the same at such 
reduced rates as he may fix thereof. 
 
Clause 18: All works under or in course of execution or executed in 
pursuance of the contract shall at all times be open to the inspection to 
inspection and supervision of the Engineer-in-charge and his 
subordinates and the contractor shall at all times during the usual 
working hours, and at all other times at which reasonable notice of the 
intention of the Engineer-in-charge of his subordinates to visit the 
works shall have been given to the contractor, either himself be present 
to receive order and instructions, or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the 
contractor's duly authorised agent shall be considered to have the 
same force and effect as if they had been given to the contractor 
himself. 
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Notice to be Clause 19 : The contractor shall give not less than  5 days notice in  
given before writing to the Engineer-in-charge or his subordinates in charge of the  
the work is work before covering up or otherwise placing beyond the reach of  
covered up. measurement any work in order that the same may be measured and  

correct dimensions hereof taken before the same is so covered up or  
placed beyond the reach of measurement and shall not cover up or  
placed  beyond  the  reach  of  measurement  any  work  without  the  
consent  in writing  of  the  Engineer-in-charge or  his  subordinate in  
charge of the work, and if any work shall be covered up or placed  
beyond the reach of measurement without such notice having been  
given  or  consent  obtained  the  same  shall  be  uncovered  at  the  
contractors expense and in default thereof payment or allowance shall  
be made for such work or for the materials with which the same was  
executed. 

 
Contractor Clause 20 :  If during the period of 12 (Twelth ) months Engineer-in-  
liable for charge pursuant to the clause 7 of the contract or 12 (Twelth ) months  
damage after commissioning of the work whichever is earlier in the opinion of  
done and for the Executive Engineer, the said work is defective in any manner  
imperfection. whatsoever, the contractor shall forthwith on receipt on the notice in  

that behalf from the Executive Engineer, duly commence execution and  
completely carry out at his cost in every respect all the work that may  

be  necessary for  rectifying  and  setting  right  the  defects  specified  
therein including dismantling and reconstruction of  unsafe portions  
strictly in accordance with and in the manner prescribed and under the  
supervision of the Executive Engineer. In the event of the contractor  
failing and neglecting to commence execution of the said rectification  
work within the period prescribed therefore in the said notice the  
Executive  Engineer  may  get  the  same  executed  and  carried  out  
departmentally or by other agency at the risk on account and at the  
cost of the contractor. The contractor shall forthwith on demand pay to  
the government the amount of such costs, charges and expenses  
sustained or incurred by the government of which the certificate of the  
Executive Engineer shall be final and binding on the contractor. Such  
costs, charges and expense shall be deemed to be arrears of land  
revenue and in the event of contractor failing or neglecting to pay the  
same on demand as aforesaid without prejudice to any other rights and  
remedies of the government; the same may be recovered from the  
contractor as arrears of land revenue. The government shall also be  
entitled to deduct the same from any amount which may then be  
payable or which may thereafter becomes payable by government to  
the contractor either-in-respect of the said work or any other work  
whatsoever, or from the amount of the security deposit retained by  
government. 

 
Contractors Clause 21 :  The contractor shall supply at his own cost all materials  
to supply (except such special material if any) as may be supplied from the  
plant, Public Works Department Stores, in accordance with the contract, 
ladders, plant,  tools,  appliances,  implements,  ladders,  cordage,  tackle, 
scaffolding scaffolding and any temporary works which may be required for the  
etc. proper execution of the work, in the original, altered or substituted form, 

whether included in the specification or other documents forming part  
of the contract or referred to in these conditions or not and which may 
be  necessary  for  the  purpose  of  satisfying  or  complying  with  
requirements of the Engineer-in-charges as to any matter on which 
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And is liable 
for damages 
arising from 
non-
provisions of 
lights, 
fencing etc. 

under these Conditions he is entitled to be satisfied, or which be 
entitled to require together with carriage thereof, to and from the work. 
The contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of 
setting out works and counting, weighing and assisting in the 
measurement or examination at any time and from time to time of the 
work or materials. Failing this the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses 
may be deducted from any money due to the contractor under the 
contract or from his security deposit or the proceeds of sale thereof or 
of sufficient portion thereof. The contractor shall provide all necessary 
fencing and lights required to protect the Public from accident and shall 
also be bound to bear the expenses of defence every suit, action or 
other legal proceedings at law that may be brought by any person for 
injury sustained owing to the neglect of the above precautions, and to 
pay damages and cost such person or which may with the consent of 
the contractor be paid in compromising any claim by any such person. 
 
Clause 21A: The contractor shall provide suitable scaffolds and 
working platforms, gangways, and stairways and shall comply with the 
following regulations in connection therewith: 
 

a) Suitable scaffolds shall be provided for workmen for all work that 
cannot be safely done from a ladder or by other means.  

 
b) A scaffold shall not be constructed, taken down substantially 

altered except -  
 

i) Under the supervision of a competent and responsible. 
Person, and  

 
ii) As far as possible by competent workers possessing 

adequate experience in this kind of work.  
 

c) All scaffolds and appliance connected therewith and all leaders 
shall -  

 
i) Be of sound material  

 
ii) Be of adequate strength having regard to the loads and 

strains to which they will be subjected, and  
 

iii) Be maintained in proper condition.  
 

d) Scaffolds shall be so constructed that no part there of can be 
displaced in consequence of normal use.  

 
e) Scaffolds shall not be overloaded and as far as practicable the 

load shall be evenly distributed.  
 

f) Before installing lifting gear on scaffolds special precaution shall 
be taken to ensure the strength and stability of the scaffolds.  

 
g) Scaffolds shall be periodically inspected by a competent person.  

 
h) Before allowing a scaffold to be used by his workmen, the 

contractor shall check whether the scaffold has been erected by 
his workmen or not take steps and to ensure that it complies fully 
with the regulations herein specified.  
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i) Working platforms, gangways, and stairways shall -  
 

i) Be so constructed that no part thereof can sag unduly or 
unequally.  

 
ii) Be so constructed and maintained having regard to the 

prevailing conditions as to reduce as far as practicable risks 
of persons tripping or slipping, and  

 
j) In the case of working platforms, gangways, working places and 

stairways at a height exceeding 3 meters.  
 

i) Every working platform and every gangway shall have to be 
closely boarded unless other adequate measures are taken 
to ensure safety.  

 
ii) Every working platform, gangways, working places, stairway 

shall be suitably fenced.  
 

k) Every opening in the floor of the building or in working platform 
shall except for the time and to the extent required to allow the 
access or persons or the transport or shifting of materials be 
provided with suitably means to prevent the fall of persons or 
material.  

 
l) When persons are employed on a roof where there is danger of 

falling from a height exceeding 3 meters suitable precaution shall 
be taken to prevent the fall of persons or materials.  

 
m) Suitable precautions shall be taken to prevent persons being 

struck by articles, which might fall from scaffolds or other working 
place. Safe means of access shall be provided to all working 
platforms and other working places.  

 
n) Safe means of access shall be provided to all working platform 

and other working places.  
 
Clause 21 B: The contractor shall comply with the following regulations as regards 
the Hoisting Appliances to be used by him. 
 

a) Hoisting machines and tackle, including their attachment, anchorage's 
and sports shall -  

 
i) Be of good mechanical construction, sound material and adequate 

strength and free from patent defect, and  
 

ii) Be kept in good repair and in good working order.  
 

b) Every rope used in hoisting or lowering material or as a means of 
suspension shall be of suitable quality and adequate strength and free 
from patent defect.  

 
c) Hoisting machines and tackle shall be examined and adequately tested 

after erected on the site and before use and be re-examined in position 
at intervals to be prescribed by the government.  

 
d) Every chain, ring, hook, shackle, swivel and pulley block used in 

hoisting or lowering of materials or as a means of suspension shall be 
periodically examined.  
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e) Every crane driver or hoisting appliance operator shall be property 
qualified.  

 
f) No person who is below the age of 21 years shall be in control of any 

hoisting machine, including any scaffolds, which give signals to the 
operator.  

 
g) In the case of every hoisting machine and of every chain, ring, hook, 

shackle, swivel and pulley block used in hoisting or lowering or as a 
means of suspension the safe working load shall be ascertained by 
adequate.  

 
h) Every hoisting machine and all gear referred to in the preceding 

regulation shall be plainly marked with the safe working load.  
 

i) In the case of hoisting machine having a variable safe working load, 
each safe working load and condition under which it is applicable shall 
be clearly indicated.  

 
j) No part of any hoisting machine or of any gear referred to in regulation 

of above shall be loaded beyond the safe working load except for the 
purpose of testing.  

 
k) Motors, gearing transmissions, electric wiring and other dangerous part 

of hoisting appliance shall be provided with efficient safe guards.  
 

l) Hoisting appliances shall be provided with such means as will reduce 
to a minimum risk of the accidental descent of the load.  

 
m) Adequate precautions shall be taken to reduce to a minimum the risk of 

any part of a suspended load becoming accidentally displaced.  
 
Measure for    Clause 22: The contractor shall not set fire to any standing jungle, trees, bush  
prevention of   wood or grass without a written permit from the Executive Engineer.  
fire. 
 

When such permit is given and also in all cases when destroying cut or dug up  
trees, bush wood grass etc. by fire, the contractor shall take necessary measures  
to prevent such fire spreading to or otherwise damaging surrounding property. 

 
The contractor shall make his own arrangement for drinking water for the labour  
employed by him. 

 
Liability of Clause 23: Compensation for all damage done intentionally or unintentionally by  
contractors contractors labour whether in or beyond the limits of contractor for government  
for any property including any damage caused by the spreading of any damage fire  
damage mentioned in clause 22 shall be estimated by the Engineer-in-charge or such other  
done in or officer as he may appoint and the estimates of the Engineer-in-charge subject to  
outside work   the decision of the Superintending Engineer on appeal shall be final and the  
area. contractor shall be bound to pay the amount of the assessed compensation on  

demand, failing which the same will be recovered from the contractor as damages  
in the manner prescribed in clause 1 or deducted by the Engineer-in-charge from  
any sum that may be due to or become due from government to the contractor  
under  this contract or otherwise.  The contractor  shall bear the expenses of  
defending any action or other legal proceeding that may be brought by any person  
for injury sustained by him owing to neglect of precautions to prevent the spread of  
fire and he shall also pay any damages and cost that may be awarded by the court  
in consequence. 
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Employment Clause 24: The employment of female labourers on works in the neighbourhood  
of female of soldier's barracks should be avoided as far as possible.  
labour 
 
Work on Clause 25:  No work shall be done on a Sunday without the sanction in writing of  
Sunday the Engineer-in-charge. 
 
Work not to be   Clause 26:   The contract shall not be assigned or sublet without the written  
sublet. approval of the Engineer-in-charge. And if the contractor shall assign or sublet his  
Contract may contract, or attempt so to do, or become insolvent or commence any proceedings  
rescind and to be adjudicated and insolvent or make any composition with his creditors, or  
security attempt so to do the Engineer-in-charge may be notice in writing rescind the  
deposit contract. Also if any bribe, gratuity, gift, loan, perquisite, reward or advantage,  
forfeited for pecuniary or otherwise, shall either directly or indirectly be given, promised by the  
subletting it contractor or any of his servants or agents to any public officer or person in the  
without employment of government in any way relating to his office or employment, or if  
approval or for   any such officer or person shall become in any way directly or indirectly interested  
bribing a in the contract, the Engineer-in-charge may be giving notice in writing rescind the  
public officer contract. In the event of a contract being rescinded, the security deposit of the  
or if contractor   contractor shall thereupon stand forfeited and be absolutely at the disposal of the  
becomes Government and same consequences shall as ensure as if the contract has been  
insolvent. rescinded under clause 3 hereof and in addition the contractor shall not be entitled  

to recover or be paid for any work therefore actually performed under the contract. 
 
Sum payable Clause 27: All sum payable by a contractor by way of compensation under any of  
by way of these conditions shall be considered as a reasonable compensation to be applied  
compensation of  the  use  of  Government  without  reference  to  the  actual  loss  or  damage  
to be sustained and whether any damage has or has not been sustained.  
considered as  
reasonable  
compensation  
without  
reference to  
actual loss. 
 
Changes in Clause 28: In the case of a tender by partners any change in the construction of a  
the firm shall be forthwith notified by the contractor to the Engineer-in-charge for his  
constitution information.  
of the firm to  
be notified. 
 

Clause 29:  All works to be executed under the contact shall be executed under  
the direction and subject to the approval in all respects of the Superintending  
Engineer of the Circle for the time being, who shall be entitled to direct at what  
point or points and in what manner they are commenced and from time to time  
carried out. 

 
Work to be Clause 30 (1): Except where otherwise specified in the contract and subject to the  
under power delegated to him by Government under the code rules then in force, the  
direction and   decision of the Chief Executive Officer Zilla Parishad Sangli .of the Circle for the  
control of time being shall be final, conclusive and binding on all parties to the contract upon  
Chief all questions relating to the meaning of the specifications ,designs ,drawings and  
Executive instructions herein before mentioned and as to the quality of the workmanship or  
Officer Zilla material used on the work or as to any other question, claim, right, matter or things  
Parishad whatsoever, in any way arising out of or relating to the contract designs, drawing,  
Sangli . specifications, estimates, instructions , orders of these conditions or otherwise  

concerning the works or the execution or failure to execute the same whether 
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arising during the progress of the work or after the completion or abandonment 
thereof. 

 
(2) The contractor may within thirty days of receipt by him of any order passed by 
the Additional Chief Executive Officer Zilla Parishad,Sangli .of the Circle as 
aforesaid appeal against it to the Chief Executive Officer Zilla Parishad Sangli 
.concerned with the contract, work or project provided that - 

 
 (a) The accepted value of the contract exceeds Rs. 10 lacks (Rupees Ten 
  Lakhs) 

 (b) Amount of claim is not less than Rs. 1.00 lakh (Rupees one lakh) 

 (3) If the contractor is not satisfied with the order passed by the Chief Executive 
 Officer Zilla Parishad Sangli . as aforesaid the contractor may within thirty days of 
 receipt by him of any such order, appeal against it to the concerned Secretary, 
 R.D.D. who, if convinced the prima-facie the contractor's claim rejected by the 
 Add. Chief Executive Officer Zilla Parishad Sangli  / Chief Executive Officer Zilla 
 Parishad Sangli  is not frivolous and that there is some substance in the claim of 
 the contractor as would merit a detailed examination and decision by the Standing 
 Committee, shall put up to the Standing Committee at Government level for 
 suitable decision. 

Store of Clause 31: The contractor shall obtain from the works Department  of Z P stores 
European or all stores and article of European or American manufacture which may be required 
American for the work, or any part of the work or in making up any article required therefore 
manufactures or in connection therewith unless he has obtained permission in writing from the 
to be Engineer-in-charge to obtain such stores and articles elsewhere. The value of 
obtained such stores and articles as may be supplied to the contractor by Engineer-in- 
from the charge will be debited to the contractor in his account at the rates shown in the 
Government Schedule in form "A" attached to contract and if they are not entered in the said 
 Schedule, they shall be debited to him at cost price which for the purpose of this 
 contract shall include the cost of carriage and all other expenses whatsoever, 
 which may have to be incurred in obtaining delivery of the same as the stores 
 aforesaid.  

Lump sums Clause 32 : When the estimate on which a tender is made includes lump sumps in 
in estimates. respect of parts of the work the contractor shall be entitled to payment in respect 
 of items of work involved or the part of the work in question at the same rates as 
 are payable under this contract for such items, or if part of the work question is not 
 in the opining of the Engineer-in-charge capable of measurement the Engineer-in- 
 charge may at his discretion pay lump sum amount entered in the estimate, and 
 the certificate in writing of the Engineer-in-charge shall be final and conclusive 
 against the contractor with regard to any sum or sums payable to him under the 
 provision of this clause. 

Action where Clause  33:  In  the  case  of  any  class  of  work  for  which  there  is  no  such 
no specification  as  in  mentioned  in  Rule-1,  such  work  shall  be  carried  out  in 
specification. accordance with the Divisional specifications, and in the event of there being no 
 Divisional specification, then in such case the work shall be carried out in all  

respects in accordance with the instruction and requirement of the Engineer-in-
charge. 
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Definition of Clause 34 : The expression 'works' or 'work'  where used in these condition shall, 
work. unless there be something in the subject or context repugnant to such construction 
 be constructed to mean the work or the work contractor to be executed under or in 
 virtue of the contract, whether temporary or permanent and whether original 
 altered substituted or additional. 

Contractor's Clause 35: The percentage referred to in the tender shall be deducted from / 
percentage added to the gross amount of the bill before deducting the value of any stock 
whether issued.  
applied to net   
or gross   
amount of   
bill.   

Quarry fees Clause 36: All quarry fees, royalties, Octri dues and ground rent for stacking 
and royalties materials if any, should be paid by the contractor. 

Compensatio Clause 37: The contractor shall be responsible for and shall pay compensation to 
n under his Workmen payable under the Workmen's compensation Act, 1923 (VIII of 
Workman's 1923), (hereinafter  compensation is payable and or  paid by Government as 
Compensatio principal under the subsection 91) of section 12 of the said Act on behalf of the 
n Act. contractor this shall be recoverable by Government from the contractor under sub 
 section 92) of the said section. Such compensation shall be recovered in the 
 manner laid down in clause 1 above. 

 Clause 37 A:  The contractor shall be responsible for and shall pay expenses of 
 providing Medical aid to any workmen who may suffer a bodily injury as a result on 
 an accident. If such expenses are incurred by Government the same shall be 
 recoverable from the contractor forthwith and be deducted without prejudice to any 
 other remedy of Government from any amount due or that may become due to the 
 contractor.  

 Clause  37  B  :  The  contractor  shall  provide  all  necessary  personal  safety 
 equipment and first-aid apparatus available for the use of the persons employed 
 on the site and shall maintain the same in condition suitable for immediate use at 
 any time and shall comply with the following regulation in connection therewith : 

 (a) The worker shall be required to use the equipment so provided by the 
  contractor and the contractor shall take adequate steps to ensure 
  proper use of the equipment by those concerned. 

 (b) When work carried on in proximity to any place where there is no risk 
  of drawing, all necessary equipment's shall be provided and kept ready 
  for use and all necessary steps shall be taken prompt rescue of any 
  person in danger. 

 (c) Adequate provision shall be made for prompt first-aid treatment for all 
  injuries likely to be sustained during the course of the work. 
 

Clause 37 C: The contractor shall duly comply with the provision of "The 
Apprentices Act 1961 (III of 1961) the rules made there under and the orders that 
may be issued from time under the said Act and the said Rules and on his failure 
or neglect to do so he shall be subject to all the liabilities and penalties provided 
by the said Act and said Rules". 
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Claim for Clause 38: (1) Quantities in respect of the several items shown in the tender are  
quantity of approximate and no revision in the tendered rates shall be permitted in respect of  
works any of the items so long as, subject to any special provision contained in the  
entered in specification  prescribed  a  different  percentage  of  permissible  variation,  the  
the tender or   quantity of the items does not exceed the tender quantity  by more than 25% and  
estimate. so long  as the  value of excess quantity beyond this limit at the rate of the items  

specified in the tender, is not more than Rs. 5,000/- 
 

(2) The contractor shall if ordered in writing by the Engineer, so to do also carry  
out any quantities in excess of the limit mentioned in Sub Clause (1) hereof on the  
same conditions as and in accordance with the specifications in the tender and at  
the rates (i) derived from the rates entered in the current schedule of rates and in  
the absence of such rates (ii) at the rate prevailing in the market, the said rates  
being increased or decreased as the case may be, by the percentage which the  
total tendered amount bears to the estimated cost of the work as put to tender  
based upon the Schedule rates  of applicable to the year in which the tenders  
were invited (for the purpose of operation  of this clause, this cost shall  be taken  
to 

 
(3) Claim arising out of reduction in the tendered quantity of any item beyond 25  
percent will be governed by the provisions of clause 15 only when the amount  
reduction beyond 25% at the rate of the item specified in the tender is more than  
Rs. 5000/-. 

 
Employment Clause 39: The contractor shall employ any female, convict or other labour of a  
of female or particular kind of class if ordered in writing to do so by the Engineer-in-charge.  
other labour. 
 
Claim for Clause 40: No compensation shall be allowed for any delay caused in the starting  
compensatio of the work on account of acquisition of land and in the case of the clearance work  
n for delay in   of any delay in according sanction to estimates.  
starting work 
 
Claim for Clause 41: No compensation shall be allowed for any delay in the execution of  
compensatio work on account of water standing in borrows pits or compartments. The rates are  
n for delay in   inclusive for hard or cracked soil excavation in mud, subsoil water or water  
the execution  standing in borrow pit and no claim for an extra rate shall be entertained unless  
of work otherwise expressly specified. 
 
Entering Clause 42: The contractor shall not enter upon or commence any portion of work  
upon or except with the written authority and instructions of the Engineer-in-charge or of  
commencing his subordinate in charge of the work failing such authority the contractor shall  
any portion have no claim to ask for measurements of or payment for work.  
of work. 
 
Minimum age 
of persons 
employed, the 
employment 
of donkey 
and/or other 
animals and 

 
Clause 43: (i) No contractor shall employ any person who is under the age of 18 
years. 
 
(ii) No contractor shall employ donkeys or other animals with breeching of string or 
thin rope. The breeching must be at lease 3 inches wide and should be of tape 
(Newar)  
 
(iii) No animals suffering from sores, lameness or emaciation or which is immature 
shall be employed on the work.  
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the payment 
of fair wages. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Method of 
payment. 

 
(iv) The Engineer-in-charge or his agent authorised to remove from the work any 
person or animal found working which does not satisfy these conditions and no 
responsibilities shall be accepted by the Government for any delay caused in the 
completion of the work by such removal. 
 
(v) The contractor shall pay fair and reasonable wages to the workmen employed 
by him in the contract undertaken by him. In the event of any disputes arising 
between the contractor and his workmen on the grounds that the wages paid are 
not fair and reasonable the dispute shall be referred without delay to the Executive 
Engineer who shall decide the same. The decision of the Executive Engineer shall 
be conclusive and binding on the contractor, but such decision shall not in any 
way affect the condition in the contract regarding the payment to be made by the 
Government at the sanctioned tender rates.  
 
(vi) The contractor shall provide drinking water facilities to the workers. Similar 
amenities shall be provided to the workers engaged on large work in urban areas.  
 
Clause 44: Payments to contractor shall be made by cheques drawn on any 
treasury within the Division convenient to them. Provided the amount exceeds Rs. 
100/- Amount not exceeding Rs. 100/- will be paid in cash. 

 
Acceptance Clause 45: Any contractor who does not accept these conditions shall not  be  
of conditions   allowed to tender for works.  
compulsory  
before  
tendering the  
work. 
 
Employment Clause 46: If Government declares a state of scarcity or famine to exist in any  
of scarcity village situated within 1 Kms. of work, the contractor shall employ upon such parts  
labour. of the work as suitable for unskilled labour any person certified to him by the  

Executive Engineer or by any person to whom Executive Engineer may have  
delegated this duty in writing to be in need of relief and shall be bound to pay to  

such persons wages not below minimum which may arise in connection with the  
implementation of this clause shall be decided by the Executive Engineer whose  
decision shall be final and binding on the contractor. 

 
Clause 47: The price quoted by the contractors shall not in any case exceed the  

control price, if any, fixed by Government or reasonable price which is permissible  
for him to charge as private purchaser for the same class and description of goods  
under the provisions of Hoarding and profiteering Prevention Ordinance 1984 as  
amended from time to time. If the price quoted exceeds the controlled price or the  

price permissible under Hoarding and Profiteering Prevention Ordinance, the  
contractor will specifically mention this fact in his tender along with reasons for  
quoting such higher price. The purchaser at his tender along with reasons for  
quoting such higher price. The purchaser at his discretion will in such higher price.  
The purchaser at his discretion will in such case exercises the right of revising the  

price at any stage so as to confirm with the controlled price on the permissible  
under the Hoarding and Profiteering Ordinance. This discretion will be exercised  
without prejudice to any other action that may be taken against the contractor. 

 
Clause 48: The  rates  to be quoted by the contractor must be  inclusive of sales  
tax No extra payment on this account will be made to the contractor 

 
Clause 48 A : The contractors are bound to pay to the labourers wages according  

to the Minimum Wages Act 1948 applicable to the Zone in accordance with the  
order issued in Government P.W.D./Circular No. MWA/ 1063, dated 07/12/1968. 
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Clause 49: In case of materials that remains surplus with the contractor for those 
issued for the work contracted from the date of ascertainment of the materials 
being surplus be taken as the date of sale for the purpose of sales tax and the 
sale tax will be recovered on such sale. 
 
Clause 50: The contractor shall employ the unskilled labour to be employed by 
him on the said work only from locally available labours and shall give preference 
to those persons enrolled under Maharashtra Government Employment and Self 
Employment Department Scheme. Provided, however, that if the required 
unskilled laboured are not available locally, the contractor shall in the first instance 
employ such number of persons as is available and thereafter may with previous 
permission, in writing of the Engineer-in-charge of the said work obtained the rest 
of requirement of unskilled the labour from outside the above scheme. 
 
 
 
Clause 51: All amount whatsoever which the contractor is liable to pay to the 
Government in connection with the execution of the work including the amount 
payable in respect of (1) Material and / or stores supplied / issued hereunder by 
the Government to the contractor, (2) Hire charges in-respect of heavy plant 
machinery and equipment given on hire by the Government to the contractor, for 
execution by him of the work and / or on which the advance have been given by 
the Government to the contractor shall be deemed to be arrears of the lands 
revenue and the Government may without prejudice to any other rights and 
remedies of the Government recover the same from the contractor as arrears of 
land revenue. 
 
Clause 52: The contractor shall duly comply with all the provisions of the contract 
labour (Regulation and Abolition) Act 1970. (37 of 1970) and the Maharashtra 
Contract Labour (Regulation and Abolition) Rules 1971 as amended from time to 
time and all other relevant statutes and statutory provision concerning payment of 
wages particularly to workmen employed by the contractor and working on the site 
of the work. In particular the Contractor shall pay wages to each worker employed 
by him on the site of the work at the rates prescribed under the Maharashtra 
Contract Labour (Regulation and Abolition) Rules 1971. If the contractor fails or 
neglects to pay wages at the said rates or make short payment and the 
Government makes such payment of wages in full or part thereof less paid by the 
contractor, as the case may be the amount so paid by the Government to such 
worker shall be deemed to be arrears of land revenue and the Government shall 
be entitled to recover the same as such from the contractor or deduct the same 
from the amount payable by the Government to the contractor hereunder or from 
any other amounts payable to him by the Government (Minimum Wages Act, as 
per Government Circular (AT / 1284 / (120) / Building, dated 14/08/1988). 
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Clause 53: (A) The anti-malaria and other health measures shall be as directed by he  
Joint Director (Malaria and Filaria) of Health Services, Pune.  
(B) Contractor shall see that mosquitogenic conditions are not created so as to 
keep vector population for minimum level.  
(C) Contractor shall carry out anti malaria measures in the areas as per 
guidelines prescribed under National Malaria Eradication Programme as directed 
by the Joint Director (M & F) of health Services, Pune.   
(D) In case of a default in carrying out prescribed anti malaria measures, resulting 
in increase in malaria incidence the contractor shall be liable to pay to Government 
the amounts spent by Govt. on anti Malaria measures to control the situation in 
addition to fine.  
 
(E)Relations with Public Authorities: The contractor shall make sufficient 
arrangement for draining away the sludge water as well as water coming from the 
bathing and washing places and shall dispose off this water in such a way so as 
not to cause any substance. He shall also keep the premise clean by employing 
sufficient number of sweepers. The contractor shall comply with all rules, 
regulation bylaws and directions given from time to time by any local or public 
authority in connection with this work and shall pay fees or charges which are 
leviable on him without any extra cost to Government. (vide Govt Circular No CST 
-1086 / CR-243 /Ka Building 2 /Mantralaya Bombay dt 11 September 1987 Clause 
54: The contractor shall comply with all the provision of the Apprentices Act, 1961 
and Rules and Orders issued there under from time to time. If he fails to do so, his 
failure will be breach of the contract and the Superintending Engineer may in his 
discretion cancel the contract. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provision of the Act 
 
Clause 55: The tender rates are inclusive of all taxes, rates, cesses and are also 
inclusive of the leviable tax in respect if sale by transfer of property in goods 
involved in the execution of a work contract under the provision of Rules 58 of 
Maharashtra Value Added Tax Act-2005. For the purpose of levy of tax.  
Clause 56: In case of material which become surplus with the contractor from 
those issued for the work contracted from the date of ascertainment of the 
materials as being surplus will be taken as the date of sale for the purpose of sales 
tax and sale tax will be recovered on such sale.  
Clause 57(1) : QUALITY ASSURANCE AND MAINTENANCE.(Annexure to the 
P.W.D circular No 1091-/CR -60/ Bldg -2 dt 14 th October 1991 regarding 
incorporation additional condition for quality assurance and Maintenance Manual)  
To ensure the specific quality of work which will also include necessary surveys, 
temporary works, etc., the contractor shall prepare a quality assurance plan and 
get the same approved from the Engineer-in-charge within one month from the 
date of work order. For this, the contractor shall submit an organisation chart of his 
technical personnel to be deployed on the work along with their qualification, job 
description defining the function of reporting, supervising, inspecting and 
approving. The contractor shall also submit a list of tools, equipment and the 
machinery and instrumentation, which he proposes to use for the construction and 
for testing in the field and/or in the laboratory and monitoring. The contractor shall 
modify supplement the organisation chart and the list of Machinery/ equipment etc. 
as per the direction of the Superintending Engineer and shall deploy the personnel 
and equipment on the field as per the approved chart and the list respectively. 
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The contractor shall submit written method statements dealing his exact proposal 
of execution of the work in accordance with the specification. He will have to get 
these approved from the Engineer-in-charge. The quality of the work shall be 
property documented through certificates, records, check lists and Log book of 
results etc. such records shall be complied from the beginning of the work and be 
continuously updated subsequently and this will be the responsibility of the 
contractor. The form should be got approved from the Engineer in charge.  
Clause 57 (2) :Where the work is to be on lump-sum basis on contractor’s design 
the contractor shall also submit a maintenance manual giving procedure for 
maintenance, with the periodically of maintenance works including inspections to 
be used, means of accessibility for all pats of the structure. He shall also include in 
the manual, the specification, for maintenance works that would be appropriate for 
his design and technique of construction. This manual shall be submitting within 
the contract period. 
Clause 58: It is obligatory on the part of agency to procure R.C.C. pipe (ISI 
marked) required for the work from the M.S.S.I.D.C. only. The proof of such 
procurement like bill of M.S.S.I.D.C. certification of the Divisional Manager 
M.S.S.I.D.C. to that effect will have to be enclosed along with the bill pertaining to 
the work concerned. The payment towards the procurement of R.C.C. pipes and 
also items, in which the use of R.C.C. pipes is contemplated, would be released 
only after fulfilment of the conditions, laid down as above. 
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GENERAL CONDITIONS OF CONTRACT 
 
1. AUTHORITY OF ENGINEER - IN - CHARGE.   
Save in so far as it is legally or physically impossible, the contractor shall execute complete and 

maintain the works in strict accordance with the contract under the directions and to the entire 

satisfaction of the Engineer - in - charge and shall comply with and adhere strictly to the 

Engineer - in - charge instructions and directions on any matter (Whether mentioned in the 

contract or not) pertaining to this work. 
 
The Engineer - in - charge shall decide all questions which may arise as to quality and 

acceptability of materials furnished and work executed, manner of executions, rate of progress 

of work, interpretations of the plans and specifications and acceptability of fulfilment of the 

contract on the part of contractor. He shall determine the amount and quality of work performed 

and materials furnished and his decision and measurements shall be final. In all such matters 

and in any technical questions which may arise touching the contract, his decision shall be 

binding on the contractor. The engineer in charge shall have power to enforce such decisions 

and orders if the contractor fails to carry out them promptly. If the contractor fails to execute the 

work order by the engineer in charge, the engineer in charge may give notice to the contractor 

specifying a reasonable period therein and on the expiry of that period proceed to execute such 

work as may be deemed necessary and recover the cost thereof from the contractor. 
 
1.1 AUTHORITY OF ENGINEER-IN-CHARGE REPRESENTATIVE.   
The duties of the representative of the engineer in charge are to watch and supervise the work 

and to test and examine any material to be used or workmanship employed in connection with 

the works. 
 
1.2 The engineer in charge may from time to time in writing delegate to his representative any 

of the powers and authorities vested in the Engineer in charge and shall furnish to the 

contractor a copy of all such delegations of powers and authorities. Any written instructions of 

the approval given by the representative of the engineer in charge to the contractor within the 

terms of such delegations (but not otherwise) shall bind the contractor and department as 

though it had been given by the Engineer in charge provided always as follows. 
 
(a) Failure of the representative of the engineer in charge to disapprove any work or 

materials shall not prejudice the power of the engineer in charge thereafter to 

disapprove such work or materials and to order pulling down, removal or breaking up 

thereof.  
 
(b) If the contractor is dissatisfied with any decision of the representative of the engineer in 

charge he shall be entitled to refer the matter to the engineer in charge who shall 

thereupon confirm reverse or vary such decisions.  
 
2. OTHER CONDITIONS FOR SUBMISSION OF TENDER:   
2.1 The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and he special conditions, the specification schedule and drawing 

and shall be deemed to have visited the site of the work and to have fully informed himself 

regarding the local conditions and carried out his own investigations to arrive at the rates 

quoted in the tender. In this regards he will be given necessary information to the best of the 
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knowledge of Department but without any guarantee about it.  
2.2 It is presumed that the contractor has carefully gone through the works specifications. 
P.W.D. Hand Book and the Schedule of rates of the division and studied the site conditions 
before arriving at the rates quoted by him.  
3. TREASURE TROVE :   

In the event of discovery by the contractor or his employees during the progress of the 
works of the any treasure, fossils, minerals or any other article of value or interest, the 
contractor shall give immediate intimation thereof to the Engineer. And forth with mark 
over to the Engineer his representative such treasure or things, which shall be the   
property of Government.  

3 –A   LAYOUT OF WORK  
Layout of the work will be done by the contractor in consultation with the Executive 

Engineer, of the department or his representative. Some permanent marks should 
however be established to indicate the demarcation of the structures or any component 
thereof made to this permanent marks in measurement books and drawing, signed by 
the contractor and the departmental officer, responsibility regarding layout will be joint.  

4. AGENT AND WORK ORDER BOOK:   
4.1 The contractor shall himself engage an authorised all time agent on the work capable of 
managing and guiding the work and understanding the specifications and contract conditions. A 
qualified and experienced Engineer shall be provided by the contractor as his agent for 
technical matters. Site engineer can also be designated as an agent of the contractor. Agent 
will take orders as will be given by the Executive Engineer or his representative and shall be 
responsible for carrying them out. This agent shall not be changed without prior intimation of the 
Executive Engineer and his representative on the work site. The Engineer-in-charge have the 
unquestionable right to ask for changes in the quality and strength of supervisory staff of 
contractor and to order removal from work of any of such staff. The contractor shall comply with 
such order and effect replacements of the satisfaction of the Engineer-in-charge.   
4.2 A work order book shall be maintained on site and it shall be the property of 
Government and the contractor shall promptly sign orders given therein by the Executive 
Engineer or his representative and his superior officer, and comply with them. The compliance 
shall be reported by contractor to the Engineer in good time so that it can be checked, the blank 
work order book, with machine numbered pages will be provided by the Department free of 
charge for this purpose. The contractor will be allowed to copy out the instruction therein from 
time to time.   
5. INITIAL MEASUREMENT OF RECORD:   
Where for proper measurements of the work it is necessary to have an initial set of levels or 
other measurements taken the same as recorded in the authorised field book or M.B. of 
Government by the Engineer or his authorised representative will be signed by the contractor 
who will be entitled to have a true copy of same made at his cost. Any failure on the part of the 
contractor to get such level etc. recorded before starting the work will render him liable to 
accept the decision of the Engineer as to basis of taking measurements and will be binding on 
contractor Likewise the contractor will not carry out any work which will render its subsequent 
measurement difficult or impossible without first getting the same jointly measured and 
recorded by himself and the authorised representative of the Engineer. The record of such 
measurement maintained by Government shall be signed by the contractor and he will be 
entitled to have a true copy of the same made at his cost. 
 
6. CUSTODY OF WORK:   
All work and materials before being finally taken over by Government will be the entire liability 
of the contractor for guarding, maintaining and making good any damages of any magnitude. It 
is however to be understood that before taking over such work, Government will not put it to its 
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regular use as distinct from casual or incidental use except as specially mentioned elsewhere in 
this contract or as mutually agreed to.  
7. CO-ORDINATION:   

When several agencies for different sub works of the project are to work simultaneously 
on the project site, there must be full co-ordination between the contractors to ensure timely 
completion of the whole project smoothly. The scheduled dates for completion specified in each 
contract shall, therefore be strictly adhered to. Each contractor may make his independent 
arrangements for water, power, housing etc. if they so desire. On the other hand the 
Contractors are at liberty to come to mutual agreement on his behalf and make joint agreement 
with the approval of the Engineer. No contractor shall take or cause to take any steps or action 
that may cause destruction, discontent or disturbance to work, labour or arrangements etc. of 
other contractors in the project localities. Any action by any Contractors which the Engineer in 
his unquestioned discretion may consider as infringement of the above code would be 
considered as a breach of the contract conditions and shall be dealt with accordingly.  

In case of any dispute or disagreement between the various contractors, the Engineer's 
decision regarding the co-ordination, co-operation and facilities to be provided by any of the 
contractor shall be final and binding on the contractor concerned & such a decision shall not 
vitiate any contract nor absolve the contractor of his obligations under the contract nor form the 
grounds for any claim or compensation.  
8. PATENTED DEVICES, MATERIALS AND PROCESS:   

Whenever the contractor desires to use any designed device, materials or process 
covered by letter of patent or copyright, the right for such use shall be secured by suitable legal 
arrangement and agreement with patent owner and the copy of their agreement shall be filed 
with the Engineer-in-charge, if so desired by the later.  
9 RELATION WITH PUBLIC AUTHORITIES:  

The contractor shall comply with all rules, regulations, bye-laws and directions given 
from time-to-time by any local or public authority in connection with this work and shall him-self 
pay all charges which are leviable on him without any extra cost of Government.  
10. IDEMNITY:   

The contractor shall indemnify the Government against all actions, suits, claims, and 
demands brought or made against it in respect of anything done or committed to be done by the 
Contractor in execution of or in connection with the work of this contract and against any loss or 
damage to the Government in consequence to any action or suit being brought against the 
contractor for any thing done or committed to be done for the execution of this contract.  
The Government may at its discretion and entirely at the cost of the contractor defend such suit, 
either jointly with the contractor or single in case the latter chooses not to defend the case. 
 
11. STACKING, STORAGE AND GUARDING OF MATERIALS:  

 
11.1 The stacking and storage of building materials at site shall be in such a manner as to 
prevent deterioration or inclusion of foreign materials and to ensure the preservation of the 
quantity, properties and fitness of the work, suitable precautions shall be taken by contractor to 
protect the materials against atmospheric action, fire and other hazards. The materials likely to 
be carried away by wind shall be stored in suitable stores or with suitable barricades and where 
there is likelihood of subsidence of soil, heavy materials shall be stored on paved platforms, 
suitable separating barricades and enclosure as directed shall be provided to separate 
materials brought by contractor and from different sources of supply.   
11.2 The  contractor  shall  at  his  own  expenses,  engage  watchman  for  guarding  the   

Materials and plant and machinery and the work during day and night against any 
pilferage or damage and also for prohibiting trespassers. 
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11.3 No Materials brought to site shall be removed from the site without prior approval of the 
Engineer –in-charge   

12. 12.1The contractor shall inform the Engineer in charge in writing when any portion of the 
work is ready for inspection giving him sufficient notice to enable him to inspect these without 
affecting the further progress of the work.  

12.2 The contractor shall provide at his cost necessary ladders and such arrangements 
as are considered safe by the Engineer in charge for proper inspection of all parts of the work.  

12.3 The contractor shall extend his full co-operation and make all necessary 
arrangement when needed for carrying out inspection of the work or any part of the   
work by the local representative, M.L.A's M.P.'s and officers and dignitaries / delegates of 
various Government department, local bodies, private sectors etc. no compensation shall be 
paid to the Contractor on this account.  
 
13. PRECAUTIONS TO BE TAKEN BY CONTRACTOR:   
13.1 The work shall be carried out by the contractor without causing damage to the existing 
Govt. property and / or private property. If any such damages are caused the contractor shall 
pay for restoration of the property to the original condition and any other consequent damages.   
13.2 In the event of an accident involving serious injuries or death of any persons, at site of 
work or quarry or at place in connection with the work the same shall be reported in writing 
within 24 hours of the occurrence to the Engineer in charge and the Commissioner of 
workmen's compensation.   
14. CLEARANCE OF SITE ON COMPLETION OF WORK:   

The contractor after completion of work shall clean the site of all debris and remove all 
unused materials other than those supplied by the department and all plant and machinery 
equipment, tools, etc. belonging to him within one month from the date of completion of the 
work, or otherwise the same will be removed by the department at his cost or disposed off as 
per departmental procedure. In case the materials is disposed off by department, the sale 
proceeds will be credited to the contractor's account after deducting the cost sale incurred. 
However no claim of the contractor regarding the price or amount credited will be entertained 
afterwards.  
15. REMOVAL OF CONSTRUCTIONAL PLANT WITH PRIOR PRMISSION :   

All constructional plant, provided by the contractor shall when brought on the site be 
deemed to be exclusively intended for the construction and the contractor shall not remove the 
same or any part thereof (Save for the purpose of moving it from one part to the site to another) 
without the consent in writing of the engineer in charge who shall record the reasons for with 
holding the consent. 
 
16. RESTRICTIONS BECUASE OF LOCAL TRAFFIC:   

As there is local traffic by the side of construction of the work, the contractor will have to 
take proper precautions such as proper barricading, fencing, lighting, information and 
cautionary boards for safe and smooth flow of traffic, and keeping the concerned authorities 
informed about the work in progress. 
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17. COMPLETION CERTIFICATE:   
17.1 The work shall not be considered to have been completed in accordance with the terms 
of the contract until the Engineer in charge shall have certified in writing to that effect. No 
approval of material or workmanship or approval of part of that during the progress of execution 
shall bind the engineer in charge or any way prevent him for even rejecting the work which is 
claimed to be completed and to suspend the issue or his certificate of completion until such 
alterations and modification or reconstruction have been effected at the cost of the contractor 
as shall enable him to certify that the work has been completed to his satisfaction.   
17.2 After the work is completed, the contractor shall give notice of such completion to the 
Engineer in charge and within 30 days of receipt of such a notice the Engineer in charge shall 
inspect the work and if there is no defect in the work, shall furnish the contractor with a 
certificate indicating the date of completion. However, if there are defects which in the opinion 
of the engineer in charge are rectifiable he shall inform the contractor the defects noticed. The 
contractor after rectification of such defects shall then inform the engineer in charge and 
engineer in charge on his part shall inspect the work and issue the necessary completion 
certificate within 30 days if the defects are rectified to his satisfaction, and if not he shall inform 
the contractor indicating defects yet to be rectified. The time cycle as above shall continue.   
17.3 In case defects noticed by the Engineer in charge which in his opinion are not rectifiable 
but otherwise work is acceptable at reduced payment, work shall be treated as completed. In 
such cases completion certificate shall be issued by the Engineer in charge within 30 days 
indicating the un-rectifiable defects for which specified reduction in payment is being made by 
him.   
17.4 The issue of completion certificate shall not be linked up with the site clearance on 
completion of the work.   
17.5 Should regular, public traffic be allowed on the bridge, road at any stage prior to being 
taken over then the maintenance period shall be deemed to commence from the date of such 
traffic passing over the bridge, road & shall be up to 30 days after the date of issue of 
completion certificate by Engineer in charge but not more than 12 months after opening to 
traffic.   
18. ANCILLARY WORKS:   
The contractor shall submit to Engineer in charge in writing the details of all ancillary works 
including layout and specifications to be allowed for its constructions. Ancillary work shall not be 
taken up in hand unless approved by Engineer in charge. The Engineer in charge reserves the 
right to suggest modification or make complete changes in the layout and specifications 
proposed by the Contractor at any stage to ensure the safety on the work site. The contractor 
shall carry out all such modifications to the ancillary works at his own expenses as ordered by 
the Engineer in charge.  
19. TEMPORARY QUARTER:   
The contractor shall at his own expense maintain sufficient experienced supervisory staff etc., 
required for the work and shall make his own arrangements for housing of such staff with all 
necessary amenities. General layout plan for such responsibility of the contractor to get his 
layout plan of temporary structure approved from the local competent authorities.  
20. SAFETY MEASURES. :   
The contractor shall take all necessary precautions for the safety of the workers and preserving 
their health while working on such jobs as required special protection and precaution wherever 
required. The following are some of the requirements listed though not exhaustive. The 
contractor shall also comply with the directions issued by the Engineer in this behalf from time 
to time at all times. 
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The following are some of the requirements (The list is not exhaustive)  
(1) Providing protective footwear to workers in situations like mixing and placing of mortar of 

concrete, in quarries and place where the work is to be done under too much wet 
conditions as also for movements over surfaces tested with oyster growth.   

(2) Providing protective headwear to workers in quarries etc. to protect them against 
accidental fall of materials from above.   

(3) Providing handrails to the edges of the loading platforms of barrages ropeways, ladders 
not allowing rails of metal parts or unless timber to spread around etc.   

(4) Providing workmen with proper safety belts, ropes, etc. when working on any masts, 
cranes, circle hoist, dredges etc.  

(5) Taking necessary steps towards training the workers concerned of the use of machinery 
before they are allowed to handle it independently and taking all necessary precautions 
in and around the areas where machines, hoists and similar units are working. 
Wherever required by the law the persons handling the machinery shall have the 
required license, certificate etc.   

(6) Preventing over loading and over crowding of floating the land based machinery and 
equipment.   

(7) Providing  life  belts  to  all  men  working  at  such  situations  from  where  they  may   
accidentally fall into water. Equipping the boats with adequate number of life jackets etc.  

(8) Avoiding bare live wires etc. as would cause electrocution to   workers.  
(9) Making all platforms, staging and temporary structures sufficiently strong and not 

causing the workmen and supervisory staff to take undue risks.  
(10) Providing sufficient first aid trained staff and equipment to be available quickly at the 

work site to render immediate first-aid treatment in case of accident due to suffocation, 
drowning and other injuries.   

(11) Taking the all-necessary precautions wherever divers are engaged on work.   
(12) Providing full length gum boots, leather hand gloves, leather jackets with fireproof 

aprons to cover the chest and back reaching up to knees, plain goggles for the eyes to 
the labour working with hot asphalt, handling, vibrators in cement concrete and also 
where use of any or all these items is, essential in the interest of health and well-bring of   
the labourers in the opinion of the Engineer-in -charge  

21. Medical and sanitary arrangements to be provided for labour employed in the   
construction by the contractor.  

(a) The contractor shall provide an adequate supply of pure and wholesome water for the 
use of labourers on works and in camps.   

(b) The contractor shall construct trenches. Semi permanent latrines for the use of 
labourers. Separate latrine shall be provided for men and women.  

(c) The contractor shall build sufficient number of huts on suitable plot of land for use of the 
labourers according to the following specifications.  

 
(1) Huts of bamboos and grass may be constructed.  
(2) There should be no over crowding. Floor space at the rate of 3 SqM (30 Sq. ft.) per 

head shall is provided. Care should be taken to see that the huts are kept clean and in 
good order.   

(3) The contractor must find his own land. If he wants Govt. land he should apply for it. 
Assessment for it if demanded will be payable by contractor. However the Department 
does not bind itself for making available the required land.   

(4) A good site not liable to submergence shall be selected on high ground remote from 
jungle but well provided with trees; shall be chosen wherever it is available. The 
neighbourhood of tank, jungles, trees or woods should be particularly avoided. Camps 
should not be established close to large cutting of earthwork.   

(5) The lines of huts shall have open space of at least 10 meters between rows. When a 
good natural site cannot be procured particular attention should be given to the  



45   Contractor No of Correction Executive Engineer 

drainage.  
(d) The contractor shall provide sufficient number of bathing places, sufficient number of 

washing places for the purpose of the washing cloths.  
 
(e) The contractor shall make sufficient arrangement for draining away the surface and   

sludge water as well as water from the bathing and washing places and shall dispose of 
the waste water in such away as not cause any nuisance.  

f) The contractor shall engage a medical officer with a travelling dispensary for a camp 
containing 500 or more person if there is no Government or other dispensary situated 
within eight Kilometres from the camp. In case of an emergency contractor shall at his cost, 
free transport for quick medical help to his sick workers.  

 
g) The contractor shall provide the necessary staff for affecting the satisfactory conservancy 

and cleanliness of the camp to the satisfaction of the Engineer -in charge .At least one 
sweeper per 200 persons should be engaged.  

 
h) The Assistant Director of public health shall be consulted before opening a labour camp 

and his instruction on matters such as water supply, sanitary, convenience, the camp 
site, accommodation and food supply shall be followed by the contractor.  

 
i) In addition to above all provision of the relevant labour act pertaining to basic amenities 

to be provide to the labour shall be applicable which will be arranged by the contractor  
 
J) The contractor shall make arrangement for all anti malaria measures to be provided for 

the labour employed on the work. The anti malaria measures shall be as directed by the 
Public Health Officer.  

 
22. The contractor except as provided in special conditions which follow shall if necessary 
construct at his cost temporary roads and maintain these in proper conditions till completion of 
the work at his own cost.   
23. The contractor except as provided in special conditions which follow shall have to at his 
own expenses make all preliminary arrangements for labour, water, electricity and material etc. 
immediately after getting the work order. The Government may render necessary assistance in 
this regard by way of letters of recommendations, if so requested by the contractor. No claim for 
any extra payment or applications for extension of time on the grounds of any difficulty in 
connection with the above matters will be entertained.   
24. WORKING METHODS AND PROGRESS SCHEDULES:   
24.1 The contractor shall submit within the time stipulated by the Engineer-in-charge in 

writing the details as actual methods that would be adopted by the contractor for the 
execution of any items as required by Engineer at each of the location supported by 
necessary detailed drawing and sketches including those of the plant and machinery 
that would be used their locations arrangement for conveying and handling materials 
etc., and obtain prior approval of the Engineer-in-charge well in advance of starting of 
such item of works. The Engineer-in-charge reserves the right to suggest modifications 
or make corrections in the method proposed by the contractor whether accepted 
previously or not at any stage of the work to obtain the desired accuracy, quality and 
progress which shall be binding on the contractor no claim on account of such change in 
method of execution will be entertained by Government so long as specification of the 
item remain unaltered.   

24.2 The contractor shall furnish within one month of the order to start the work programme 
of work in quadruplicate indicating the date of actual start, the monthly progress 
expected to be achieved and anticipated completion date of each major item of work to 
be done by him also indicating dates of procurement of materials and setup of plant and  
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machinery. The programme is to be such as practicable of achievement towards the 
completion of whole work in the time limit and of the particular items; if any of due dates 
specified in contract, planning and programme of work should be done by the mature 
decision between the Executive Engineer, ZP works division no.1, Sangli  and the 
contractors representative in charge of work. The progress of work shall be reviewed in 
every two months and revised programmes shall be drawn if necessary. No revised 
programme shall be operative without the approval of engineer in charge in writing. The 
Engineer is further empowered to ask for more detailed schedule or schedules say 
weekly for any item or items. In case of urgency of work as will be directed by him and 
the contractor shall supply the same and when asked for. Acceptance of the programme 
or the revised programme by the Engineer in charge shall not relieve the contractor of 
his responsibility to complete the whole work by the prescribed time or the extended 
time if any.  

24.3 The contractor shall employ sufficient plant, equipment and labour as may be necessary 
to maintain the progress schedule. The working and shift hours restricted to one shift a 
day for operations to be done under the Government supervision shall be such as may 
be approved by the Engineer in charge. They shall not be varied without prior approval 
of the Engineer. Night work which requires supervision shall not be permitted except 
when specially allowed by Engineer on each item if required by contractor. The 
contractor shall provide necessary lighting arrangement etc. for night work as directed 
by Engineer without extra cost to Government.   

24.4 The contractor shall submit reports on progress of work in forms and statements etc. at 
periodical intervals in the form of progress chart, forms, statements and / or reports as 
may be approved by the Engineer in charge. Forms for the sending reports about the 
progress will be supplied by the Executive Engineer.   

24.5 The contractor shall maintain proforma, charts, details regarding the machinery, 
equipments, labour, materials, periodical returns thereof, proforma to be got approved   
from the Engineer in charge.  

25. PAYMENTS:   
The contractor must understand clearly that the rates quoted are for completed work and 
include all cost due to labour, all leads and lifts involved and if further necessitated, scaffolding, 
plants, machineries, supervision power, service works, royalties, octroies, taxes, etc. and 
should also include all expenses to cover the cost of lighting, night works if and when required 
& no claim for additional payment beyond the rates quoted will be entertained and the 
contractor will not be entitled subsequently to make any claim on the ground of any 
representation or on any promise by any person (whether member in the employment of any 
Public Works Department or not) or on the ground of any failure on his part to obtain all 
necessary information for the purpose of making his tender and fixing the several prices and 
rates therein relieve him from any risks or liabilities arising out of or consequences upon 
submission of the tender. Payment to the contractor will be made by the cheque drawn on any 
treasury within the division provided the amount to be paid exceeds Rs. 100/- shall amount will 
be paid in cash. 
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nning payments in the month are permitted. First of the bills shall be submitted by the 
contractor by the 10th day of month. Second bill, if necessary, shall be submitted by the 
25th day of the month.   

27.2 The format of the running bill on which the bills are to be submitted by the contractor 
shall be supplied to the contractor by the department. Printed copies of the bills forms as 
per his format shall be arranged by the contractor at his cost. The bills in five copies 
shall be submitted to the concerned engineer’s representative in the standard proforma 
only.  

 
27.3 The final bill shall be submitted by the contractor within one month of the date of issue of 

completion certificate. The final bill shall be paid within six months of initial submission.  
 

27.4 Recovery of secured advance shall be recovered through bills proportionately as per 
consumption of materials in the work billed for.   

27.5 The contractor can have true copy of the bills paid to him after paying charges for   
photocopying the same.  

CONTROLLED CONCRETE :  
Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments)  
NORMAL MIX CONCRETE :  
Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 

 
28. ASSISTANCE IN PROCURING PRIORITIES, PERMIT ETC. :   
28.1 The engineer on written request by contractor, will if in his opinion the request is 

reasonable and in the interest of work and its progress, assist the contractor in securing, 
the priorities for deliveries, transport, permits for controlled materials etc. where such 
are needed. The department however will not be responsible for the non-availability of 
such facilities or delays in this behalf and no claims on account of such failure or delay, 
shall be allowed by the Department.   

28.2 The contractor shall have to make his own arrangement for machinery required for the 
work. However if same is conveniently available with the department it may be spared 
as per rules in force on recovery of necessary security deposit and rent at the rate 
approved from time to time by the independent to this contract and the supply or non 
supply of machinery shall not form a ground for any claim or extension of time limit for   
this work.  

29. WATER SUPPLY :   
29.1 Availability of adequate water for work and sources thereof shall be confirmed by the 

contractor before submitting the tender.  
29.2 The contractor shall make his own arrangements at his own cost for entering into 

contract with concerned authority for obtaining the connection and carry the water upto 
the work site as required by him. The location of the pipeline with respect to the road 
shall be decided by Engineer-in-charge and shall be binding on the contractor. The 
department shall not bear any responsibility in respect of any problems and contractor  

 

26. CLAIM  FOR EXTRA WORKS: 
26.1 Claim for extra works shall be registered within 30 days of occurrence of the event. 
 However, bills for these claims along with supporting data details may be submitted 
 subsequently. 
26.2 Bills for extra works or for any claim shall be paid separately apart from the interim bills 
 for the main works. The payment of bills for the main work shall not be withheld for want 
 of decision on extra claim not covered in the schedule of item for extra work. 
27. BILLS AND PAYMENT: 
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shall not be liable for getting the any compensation on any ground. The progress of 
work shall not hamper for the above reasons.  

29.3 The contractor is advised to provide water storage tanks of adequate capacity to take 
care of possible shut down of water supply system.  

29.4 The  contractor  shall  have  to  supply  water  required  by  the  department  for  its   
 establishment at work site free of cost. 
30. ELECTRICITY : 
30.1 The contractor will have to make his own arrangement at his own cost for obtaining or 
 providing electric supply at work site. The department shall not bear any responsibility in 
 respect of any problems and contractor shall not be liable for getting any compensation 
 on any ground. The progress of work shall not hamper for the above reasons. 
30.2 Electrical  supply for  the  Department's  use  at  work  site  shall  be  provided  by the 
 contractor on mutual agreed terms. The contractor may not abide by these conditions 
 when power supply at the site fails.  
31. TELEPHONE FACILITIES :   

The contractor will have to make his own arrangement at his own cost for a telephone 
connection at work site if required.  

32. MATERIAL SOURCES :   
32.1 The contractor shall make their own independent investigation as to the availability as 

well as suitability of various materials required for construction as referred to in these 
paras.   

32.2 If any quarry is in the possession of the department the contractor will be allowed to use 
the same on usual condition. In other cases, the contractor will have to make his own 
arrangement for procuring quarries or the quarry permits, necessary assistance for 
which will be given by the department.  

32.3 Lime stone shall not be permitted for any concrete work.   
33 LAND :  
33.1 The contractor shall make all efforts to obtain land required for the ancillary works. In 

case the contractor is unable to obtain land and if requested, then the department may 
requisitioned land at his own cost.   

33.2 Land as available with department for requisitioned by the department at the request of 
a contractor will be handed over to the contractor for such use as will be necessary for 
ancillary works, on payment of rent to the department. Plot development if any will have   
to be done by the contractor at his own cost. The development shall be in conformity 
with the regulations with the local authorities.  

33 If for the purpose of construction of the work it becomes necessary for the contractors to 
occupy land not in possession of the department, the contractors will have to make his 
own arrangement with the land owners, and pay such compensation as a mutually 
agreed between them. on completion of work , all land mentioned in para 33.1 and 33.2 
and 33.3 shall be handed back to the owners or the department as the case may be 
after cleaning the land as directed by the Engineer in charge.   

33.4 Dismantling of building on a Govt. or department land shall be done only after the   
approval of Engineer-in-charge.  

34. FLOODS AND ACCIDENT S :   
The contractor shall take all precaution against damages by floods or from accidents 
etc. No compensation will be allowed to the contractor on this account or for correction 
and repairing any such damage to the work during construction. The contractor shall be 
liable to make good at his cost any plant or material belonging to the Govt. loss or 
damaged by floods or from any other cause while in his charge. The proof of occurrence 
of flood report with flood level will have to be furnished by the contractor .No 
compensation will be allowed for damages on ancillary items and equipments etc  
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which are brought to the site by the contractor for effecting execution of work.  
35. URGENT WORK :   

If any "Urgent Works"(In respect where decision of the Engineer –in –Charge shall be 
final and binding) become necessary and contractor is unable or unwilling to carry it out 
at once, the Engineer in charge by his own or through the other people have it carried 
out as he may consider necessary. If the Urgent Work shall be such as in the opinion of 
the Engineer in charge the contractor is liable under the contract to carry out at his 
expenses. All expenses incurred on it by the department shall be recoverable from the 
contractor, and be adjusted or sets off against any sum payable to him.   

36. CHANGE OF CEMENT CONTENT ETC.:-   
THEORETICAL CONSUMPTION OF CEMENT FOR THE CONCRETE WORK:   
Sr. No. Grade of concrete Consumption of cement in bags / Cum 

1 M-10 4.40bags 
2 M-15 6.27bags 
3 M-20 7.10 bags 
4 M-25 7.50 bags  

Note:- The weight per bag of Cement is considered as  50 Kg  
The rate of consumption of cement for various grades of concrete referred above is a 
theoretical rate of consumption assumed for the estimate purpose. The contractor will 
have to obtain an economic mix design for grades of concrete M-20 and above and get 
it approved from the Engineer-in-charge. The specification for controlled cement 
concrete shall be as per standard specification No.B-7 Page 38, and IS 456-2000.  
Immediately upon the receipt of the award of the contract, the contractor shall inform the 
Engineer the exact location of the sources of the acceptable material. The concrete mix 
to be used shall be got designed VQCC laboratory, Sangli  by the contractor with a 
optimum quantity of cement to give the specified strength in the preliminary tests and 
the proportion got approved by the engineer in writing. These proportions shall be used 
so long as the materials continue to be of the same quality and from the same sources 
subject only to slight changes in the relative quantities of fine and course aggregate for 
the purpose of promoting workability provided the work tests also shows the required 
strength.  
If such Mix design involves change in cement consumption up to 2 % on the higher or 
lower side, no adjustment in the cost of the item to be paid to the contractor shall be 
made. If such alterations, changes, theoretical consumption of cement by more than 2 
% on the higher or lower side, the sources and quality of aggregate remaining the same, 
payment will be adjusted for or against the contractor in whatever amount the total cost 
of cement to the contractor has been increased or decreased by more than 2 %. The 
amount of such increase or decrease shall be calculated on the basis of quantity of 
cement determined and prescribed in the above table. In adjusting the cost only the cost 
of cement shall be considered and not handling or other charges, which shall be treated 
as incidental to the item for working out the cost towards adjustments in cement 
consumption the basic for cement shall be star rate as indicated in clause 54. If during 
the progress of work the contractor wishes to change the material, the proportions shall 
be fixed on the basis of fresh preliminary tests to give the required strength after the 
Engineer is satisfied that the material satisfy the specifications. No adjustment of the 
cost shall be made for a change of proportions of cement fixed in the original preliminary 
tests. For all concrete items only trap metal shall be used.  

37. CONTRACTOR TO INFORM HIMSELF FULLY :   
The contractor shall be deemed to have carefully examined the work and site 

conditions including labours, the general and the special conditions, the specifications 
schedule and drawing and shall be deemed to have visited the site of the work and to 
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have fully informed himself regarding the local conditions and carried out his own 
investigations to arrive at the rates quoted in the tender. In this regards he will be given 
necessary information to the best of the knowledge of Department but without any 
guarantee about it. If he shall have any doubt as to the meaning of any portion of these 
general conditions, or the special conditions to the scope of working of the specification 
and drawings, or any other matter concerning the contract, he shall in good time before 
submitting his tender set forth the particulars thereof and submit them to the Engineer in 
writing in order that such doubt may be clarified authoritatively before tendering. Once a 
tender is submitted the matter will be decided in accordance to the tender conditions in 
absence of such authentic clarification.  

38. ERRORS,,OMISSION&DISCREPANCIES :  
a) In case of errors, omissions and / or disagreement between written and scaled dimensions in 

the drawing or between the drawing and specifications etc., the following order of 
preference shall apply.  
(i) Between actual scaled and written dimensions or description on a drawing the 

latter shall be adopted.  
(ii) Between the written description or dimensions in the drawing and the 

corresponding one in the specifications, the latter shall apply.   
(iii) Between the quantities shown in the schedule of quantities and those arrived at 

from the drawing the latter shall preferred   
b) In all cases of omissions and/or doubts or discrepancies in the dimensions or of any 
item or specification a reference shall be made to the engineer, whose elucidation, 
elaboration or decision shall be considered as authentic. The contractor shall be held 
responsible for any errors that may occur in the work through lack of such reference and 
precautions.   

c) The contractor should not sublet any part of work without written permission of the   
Engineer in charge.  

39. SAMPLES AND TESTING OF MATERIALS :   
(i) All materials to be used on work, such as cement, steel, stones, bricks, aggregates, 

asphalt, wood, tiles, etc. shall be got approved in advance from the Engineer-in-charge 
and shall pass the tests and analysis required by him.   

(ii) The contractor shall at his risk and cost make all arrangement and / or shall provide for 
all such facilities as the Engineer in charge may require for collecting, preparing and 
forwarding required number of samples for tests or for analysis to the nearest approved 
laboratory and bear all charges and cost of testing. Such samples shall also be 
deposited with the Engineer-in-charge till sent for testing. Out of total number of tests as 
per frequency requirement 20 % of these tests shall be carried out in VQCC laboratory, 
Sangli .   

(iii) The contractor shall if and when required submit at his cost the samples of materials to 
be tested or analysed and if so directed shall not make use or incorporate in the work 
any material represented by the samples until the required tests or analysis have been 
made after the test of the materials finally accepted by the Engineer-in-charge.  

 
(iv) Testing of Material :   
(1) Frequency of testing of the construction material and the percentage of the testing from 

the Government laboratory shall be as under:  
(a) Where the field laboratory certified by the concerned Executive Engineer is established at 

the work site 70% test as per total frequency required shall be carried out in the said field 
laboratory and 30% tests shall be carried out at the Vigilance and Quality control laboratory  
of P.W.D Maharashtra for the materials mentioned in Annexure X attached herewith on 
(page No 79 to 82 ) for the material not covered in the annexure X 50% tests shall be 
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carried out in the field laboratory and remaining 50% tests need to be carried out in the 
vigilance and quality control laboratory of P.W. D Maharashtra , The entire responsibility of 
the sample testing as per required frequency including testing charges will be borne by the 
agency  

b.) Where field laboratory is not established at the works site 100% tests as per frequency 
shall be carried out in the Vigilance and quality laboratory .Nagpur 

c) Testing of cement and steel 100% in Vigilance and quality laboratory. Nagpur is compulsory.   
(2) Mixing of concrete shall be done with concrete mixers   
(3) The Contractor shall make field arrangements for testing of all materials for cement concrete 
i.e. slump test, bulkage test, etc. The concrete cube mould 3 Nos. of 15cm x 15cm x 15 cm. 
size shall be kept at site during concreting operation. One set of six 15 cm. (about 6" cubes 
shall be prepared from the concrete to be used in work for compression test on the first three 
days operation an thereafter for every 60 cubic metre of concrete of three days work whichever 
is less. If source of aggregate or grading is changed, one set of six test cubes shall be taken for 
each changed batch. Three cubes shall be tested for test at 7 days age and 3 at 28 days in 
Regional Testing Lab of P.W.D. at Nagpur. All the testing charges shall be paid by the 
contractor. The entire responsibilities of the testing of materials will be borne by the contractor.   
(4) For providing Electric Wiring, Duct tubes of the required diameter and length shall be 

provided through walls, beams and floors, slabs as and when directed without any extra 
cost.  

(5) (a) The contractor shall make his own arrangement for receiving all materials, tools, etc. 
required for the work.   
(b) No extra charges for carriages of water will be allowed.   
(c) The rates for all items are inclusive of all charges such as carting, lifting, etc. No 
extra payment for any lead and lift will be paid for any items.   

(d) A frequency of testing shall be as per relevant works specification. In case 
such frequency is not specified in the works specification then the IS code will be 
referred and for other cases where IS code do not stipulated the frequency of 
testing, it will be as directed by Engineer in charge and should be furnished in   
specified test abstract Annexure x page  79 to 82  

(e)The Contract should not be sublet without written permission of Executive Engineer  
(f) Tender condition of tender notice will be binding on contractor and etc tender notice 
will form a part of agreement  

40. WEIGH BATCHING: The following instructions shall be followed as regards to 
preliminary designs of mix and methods of batching of plain cement concrete and reinforced 
cement concrete. The preliminary mix design and batching for various grades of concrete shall 
be governed by the guidelines as per I.S. 456-2000. It will be the responsibility of the contractor 
to obtain the mix design for various cement concrete grades at his cost from the P.W.D 
laboratory.   
41. MISCELLANEOUS:   
41.1 ERASER:   

Person tendering are informed that no erasers or any alteration by them in the text of 
the documents set herewith will be allowed and any such eraser or an alteration will be 
disregarded. If there is any error in writing no overwriting should be done but the wrong 
words or figures should be struck out and the correct one written above or near it in an 
unambiguous way. Such correction should be initiated and dated.  

 
41.2 ACCEPTANCE:   

Intimation of acceptance of tender will be given by a telegram or a letter sent by 
registered post to the address given below the signature of the tenderer in the tenders. 
The tenders which do not fulfil any of the above conditions or those in the form and 
which are incomplete in any respect shall be liable for rejection.  
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41.3 COMPETENCY OF TENDERERS :   
The work will be awarded only to those contractors who are considered to be responsive 
bidders, capable of performing the class of work to be completed. Before passing the 
final award any or all bidders may have to show that he has the necessary experience, 
facilities, ability and financial resources to execute the work in satisfactory manner and 
also within the stipulated time. The bidders may also be required to furnish to the 
Department a statement in respect of their experience and financial resources.  

 
41.4 PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVENT ACCIDENT. :   

1) No live electric line should be allowed to run along the ground in the   blasting 
 zone and they should be at least 3 m above ground if not more.  
2) The wiring cable should not be taken near the live electric line and it should be 

preferably shot firing cable as supplied by the supplier of explosives. If such a 
cable is not available a substitute cable made up of several pieces jointed and 
tapped be used.   

3) The blasting shed from where the exploder is to finally operate should be at least 
150 m. away from the area to be blasted. It should have a strong roof, which can 
withstand the impact of flying stones at this range.   

4) Only trained hands shall be allowed to handle explosive cable detonators etc.  
 

41.5 POLICE PROTECTION :   
For the police protection of the camp of the contractors works the Deptt. will help the 
contractors as far as possible to arrange for such protection with the concerned 
authorities the cost of which shall be borne by the contractor.   

41.6 For providing electric line and water line etc. recesses shall be provided. If necessary, 
through walls, slabs, beams, etc., and later on refilled it with a bricks or stones, chipping 
cement mortar without any extra cost.   

41.7 In case it becomes necessary for the due fulfilment of the contractor for contractor to 
occupy land outside the department limits, the contractor will have to make his own 
arrangement with the land owners and pay such a rents, if any, which are payable as 
mutually agreed between them.   

41.8 The contractor shall duly comply with the provisions of the Apprentices Act. 1961 (iii of 
1961) and the rule and orders made there under from time to time under the said Act 
and the said Rules and on his failure or neglect to do so he shall be subject to all the 
liabilities and penalties provided by the said Act and Rules.   

41.9 It is presumed that the contractor has gone carefully through the standard specification 
(Vol. I & II 1981 edition) and the schedule of rate of the Division, and studied of site 
conditions before arriving at rates quoted by him. The special provisions and detailed 
specification of wording of any item shall gain precedence over the corresponding 
contrary provisions (if any) in the standard specification given without reproducing the 
details in contract. Decision of Engineer-in-charge shall be final in case of interpretation 
of specification.  

 
41.10 If the standard specifications fall short for the items quoted in the schedule of this 

contract reference shall be made to the latest Indian Standard Specifications, I.R.C. 
codes, and MOST specification if any of items of this contract do not fall in reference 
quoted above, the decision and specifications as directed shall be final.  

 
42. LOAD TESTING   
The Engineer in charge is empowered to order load testing of the building or its component 
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wherever there is a doubt about the workmanship or the safety of the bridge component or 
whenever there is a need to confirm the workmanship and the safety of the structure by 
carrying the load test. The load testing shall be carried out as per specifications B.R. 58 of the 
book of standard specifications published by B & C Department, Govt. of Maharashtra, with 
such specifications as ordered by Engineer in charge.  
(1) The load for such load test shall be full dead load (excluding self load of the member 

under test) plus 125 % maximum design live load (including impact) in case of R.C. 
bridges.   

(2) The load testing will be carried out by the department through a suitable competent 
agency. Test results from such agency as will be fixed by department will be binding on 
the contractor.   

(3) If the results of the load test are not found to be satisfactory, the contractor shall 
strengthen the already cast member or reconstruct the members at his cost and also 
bear the cost of load test. The decision of the Engineer in charge will be final in this   
case.  

43. SPECIAL CONDITIONS :   
43.1 The contractors should ensure that all safety precautions are observed by their labours, 

working closed to the State Highway and while closing the state Highway precautions 
are taken including insurance etc., for their labour at the cost of the contractor etc. if any 
accident occur to the labour etc., no claim in this regard on whatsoever account shall be 
entertained and the decision of the Department will be final and conclusive.   

43.2 During the execution if there is any change in:   
(i) Span Arrangement.   
(ii) Height of substructure and superstructure above ground level.   
(iii) Change in the depth of foundation, tendered rate for respective items will hold good 
and no extra claims shall be entertained on this account.   

43.3 Contractor shall observe the rules and regulations empowered by traffic police for   
smooth flow of traffic on the diversion road and shall not be entitled for claim any 
compensation arising thereof.  

44. DEFINITIONS:   
(a) Government: Unless included by or repugnant to the contents the expression 

"Government" as used in the tender documents shall mean the Public Works 
Department of the Government of Maharashtra.   

(b) Chief Executive Officer: The expression 'The Chief Executive Officer' as used in the 
tender papers shall mean Chief Executive Officer , Zilla Parishad Sangli ..   

(c) Add.Chief Executive Officer': The expression Add.Chief Executive Officer' as used in the 
tender papers shall mean the officer of Additional Chief Executive Officer ranks (by 
whatever designation he may be known) under whose control the work lies for the time 
being.   

(d) Engineer-in-charge: The expression Engineer or Engineer-in-charge as used in the 
tender paper shall mean the Engineer-in-charge of the work.   

(e) Contractor: The expression 'Contractor' as used in the tender papers shall mean the 
successful tenderer that is the tenderer whose tender has been accepted and who has 
been authorised to proceed with the work.   

(f) Contract: The expression 'Contract' as used in the tender papers shall mean the deed of 
contract together with all its original accompaniments and those later incorporated in it 
by mutual consent.   

(g) Plant: The expression 'Plant' as used in the tender papers shall mean every temporary 
accessory necessary or considered necessary by the Engineer to execute, construct, 
complete and maintain the work and all altered, modified, substituted and additional 
works ordered in the time and the manner herein provided and all temporary materials  
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and special and other articles and appliance of every sort kind and description 
whatsoever intended or used therefore.  

45. MIX DESIGN :   
45.1 The following instructions shall be followed as regards preliminary design of mix and 
methods of batching of plain cement concrete and reinforced cement concrete. These 
instructions should be treated as supplementary to the relevant provision in the specifications 
for the respective items contained in the book of standard specifications and will override the 
provisions contained therein wherever they are contrary to the following instructions.  

The preliminary mix design and batching for various grades of concrete shall be 
governed by the following guidelines.  
Concrete Grade Guidelines  
1) Upto M-15: This should only be ordinary concrete. No change may be prescribed in the 

present practice as regards preliminary design of mix and permitting 
volume batching. Only cement to weight batched  

2) M-20 to M-25 : Preliminary mix design must be carried out for these mixes. However, weight 
batching shall be insisted for cement .only for concrete m-20 and above 

 
3) M-25 and above : Preliminary mix design must be prepared for such mixes Weight 

batching shall be insisted for cement fine aggregate and course 
aggregate.  

45.2 For the grades of concrete M-20 and above the preliminary mix design shall be carried 
out from the approved laboratory.  
(1) The charges for preliminary design, of concrete mix shall be entirely borne by the 
contractor.   
(2) For grades of concrete M-20 and above where cement is to be used by weight, the 
cost of extra cement required to make-up the under-weight bags shall be borne by the 
contractor.   
(3) For the items of concrete of grades lower than M-20 and other items in the 
agreement, where cement is not to be used by weighment, the cement bags as received 
from the manufacturer and supplied to the contractor under Schedule 'A' shall contain 
cement of 50 Kg. net weight.   

45.3 The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and 
above shall be used as directed by Engineer in charge depending upon specific 
requirements. No extra payment s on this account will be admissible  
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ADDITIONAL TENDER CONDITIONS  
(1) SUPPLY OF COLOUR RECORDS PHOTOGRAPHS AND ALBUM.   

The Contractor shall arrange to take Color Photograph at various stage / facets of the work 

including interesting and novel features as desired by the Engineer in charge. Photographs 

shall be of and taken to the standard post card size marked in album of acceptable quality. 

Also the negative film in 35 mm size shall be supplied for each photograph in the Album shall 

be suitably captioned. The Contractor shall arrange for taking video films of important 

activities of the work as directed by the Engineer in charge during the currency of the project 

& editing them to a video film of playing time not less than 60 minutes & upto 180 minutes as 

directed by Engineer in charge. It shall contain narration of the activities in English / Marathi 

by a competent narrator. Videocassette shall be of acceptable quality & film shall be capable 

of producing color picture. It shall be considered as incidental to the work and no additional 

payment whatsoever will be made for the same. 
 
(2) After award of contract, contractor will have to provide and fix the information boards showing name, 

tender cost, period of completion, name and telephone number of agency and Executive 

Engineer and other details as directed by Engineer in charge 
 

(3) Insurance of Contract Work: 
 

Contractor  shall  take  out  necessary  insurance  Policy/Policies  (viz  Contractor's  all  risk

Insurance  policy, Erection all risk insurance policy etc as decided by the Directorate of insurance.) so

as to provide adequate insurance cover for execution of the awarded contract work for total contract

value and complete contract period compulsorily from the " Directorate of insurance, Maharashtra
 
State  ,Mumbai"  only.  Its  Postal  address  for  correspondence  is  264,  MHADA  ,First  floor  
,Opp 
 
.Kalamagar, Bandra (E) Mumbai 400051   (Telephone  Nos 26590403  /  26590690  and Fax 
No  
26592461/26590403) Similarly all workmen's appointed to completed the contract work are 

required to insure under workmen's compensation Insurance policy. Insurance Policy/Policies 

taken out from any other company will not be accepted. If any Contractor has effected 

Insurance with any insurance company, the same will not be accepted and the amount of 

premium calculated by the Government Insurance fund will be recovered directly from the 

amount payable to the contractor for executed contract work and paid to the Directorate of 

Insurance fund, Maharashtra State. Mumbai .The Director of Insurance reserves the right to 

distribute the risk of Insurance among the other insures.. 
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SPECIAL CONDITIONS  
(1) Construction Machinery / Equipments:  
 
1.1 The methodology and equipment to be used on the project shall be furnished by the 

Contractor to the Engineer well in advance of commencement of work and approval of 

the Engineer obtained prior to its adoption and use.  
 
1.2 The Contractor shall give a trial run of the equipment for establishing its capability to 

achieve the laid down specifications and tolerance to the satisfaction of the Engineer in 

charge before commencement of work, if so desired by the Engineer in charge.  
 
1.3 All equipment provided shall be proven efficiency and shall be operated and maintained 

at all times in manner acceptable to the Engineer.  
 
1.4 No  equipment  or  personnel  will  be  removed  from  site  without  permission  of  the  
 

Engineer. 
 
(2) Work Programme and Methodology of construction:  
 
The Contractor shall furnish his programme of construction for execution of the work within the 

stipulated time schedule together with methodology of construction of each time or work and 

obtain the approval of the Engineer to the revised programme. 
 
(3) Revised Programme of Work in case of slippage:  
 
In case of slippage from the approved work programme at any stage the contractor shall furnish 

revised programme to make up slippage within the stipulated time schedule and obtain the 

approval of the Engineer to the revised programme. 
 
(4) Action in case disproportionate progress: 
 
In case of poor progress of the work or any item at any stags of work which in the opinion of the 

Engineer can not be made good by the Contractor considering his available resources, the 

Engineer will get it accelerated to make up the lost time though any other agency and shall 

recover the additional cost incurred on this work from the original contractor. 
 
(5) The responsibility of achieving quality of work will be on the contractor who will take actions 

as stipulated in standard specification as per Schedule “C 
 
6 ) Labour Licence : It is obligatory part of the contractor that after issue of work order 

labour licence from concerned labour Department has to be obtained within fortnight 
 
7) The contractor shall procure and made available the R.C.C Design of all structure members 
 
of building at his own risk and cost. It shall be sole responsibility of contractor to get it approved 
 
from the competent authority of Z P works Division no1, Sangli . It shall be made available 
 
before starting of work.  
(8). The Contractor shall carry out concreting for R,C.C work with Concrete Mixer having 
Automatic Batching and Minimum Capacity of 12 Cum per hour. 
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SCHEDULE  'A' 
 

STATEMENT SHOWING (APPROXIMIATELY) THE MATERIALTO BE SUPPLYING TO THE CONTRACTOR FROM 
 

DEPT . STORES  AND RATES AT WHICH THE MATERIAL S ARE TO BE SUPPLIED 

 
 Sr.  Name of Material  Approximate Quantity to unit Rate at which the material Remarks 

 

 No.    be stipulated  will be charged to  
 

       Contractor  
 

       In Figures In words  
 

          
 

 1  2  3 4 5 6 7 
 

           

         All material to be brought by contractor 
 

         as per Appendix ‘A” on page No 75 
 

     
Nil 

    
 

   .....................................     
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CONDITIONS FOR THE MATERIALS TO BE PROCURED BY THE CONTRACTOR  
(1) Cement : 

 
Cement to be used for the work shall comply the following and shall be used with the prior 

approval of Engineer -in -charge 
 

a) Ordinary Portland cement confirming to the I.S.: 8112 shall be used. Independent testing of 

cement used, shall be done by the contractor at site and in the laboratory approved by the 

Engineer before use. Any cement with lower quality than that shown in the manufactures 

certificate shall be debarred from use. In case of finally ground cement or imported cement, the 

Engineer may direct the contractor to satisfy him as to the acceptability of such cement, 

especially with regard to creep and shrinkage effect. Any consignment or part of a consignment 

of cement, which has deteriorated in any way, shall not be used in the works and shall be 

removed from the site by the contractor without charge to the employer. Cement shall be 

transported, handled and stored on the site in such a manner as to avoid deterioration and 

contamination. Each consignment shall be stored separately so that it may be readily identified 

and inspected and cement shall be used in the sequence in which is delivered at site. 
 

The contractor shall prepare and maintain proper records on site in respect of the delivery, 

handling storage and use of cement and these records shall be available for inspection by the 
 

Engineer at all times.  
b) Use of Portland Pozolana Cement conforming o IS 1489 (Part-I 1991) is 
permissible, subject to the following conditions:- 

 
I) For the concrete containing PPC. Cement, the curing period shall not be less than 
14 days. 

 
II) The stripping time for removal of form work shall be as under :-  
Sr No Type of formwork Minimum  period  before 

 

   striking formwork work 
 

   
 

a) Vertical formwork to columns, walls, beams 48 hrs. 
 

b) Soffit  formwork  to  slabs  (Props  to  be  refixed 14 days 
 

 immediately after removal of formwork)  
 

c) Soffit  formwork  to  beams  (Props  to  be  refixed 10 days 
 

 immediately after removal of formwork)  
 

d) Props to slabs  
 

 
i) Spanning up to 4.5 m. 10 days 

 

 

21 days 
 

 

ii) Spanning over 4.5 m. 
 

  
 

e) Props to beams and arches  
 

 
i) Spanning up to 6 m. 21 days 

 

 

28 days 
 

 

ii) Spanning over 6 m. 
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(2) Mild Steel / H.Y.S.D./T.M.T Steel   
High Yield Strength Cold Twisted deformed bars /TMT bars shall comply with IS: 1786 and 
"Mild Steel" bars shall comply with IS: 432.  
All reinforcement shall be free from rust loose mill scale or coats of Oil, Paints etc. which may 
destroy bond and protected by anti corrosive treatment before placing in position for concreting. 
The agency should use the steel manufactured by the Main Producers only. No re-rolled steel 
shall be incorporated in the work.  

3)  
II

nd
 Class burnt clay brick without frog shall not be accepted in any case. The brick with frog 10 

to 20 mm deep on one of its side only shall only be accepted. The diameter of the bricks shall 
be strictly in accordance with the Indian standard 12894 2002 .If the size of bricks is found to be 
more than that of specified in the item of work, the rate will be proportionally reduced because 
of reduced joints and labour .The size of bricks smaller than the specified in the item of work 
shall not be accepted. The sample of bricks shall be got approved from the Engineer -In -
charge before using the same in the work. It shall be the responsibility of the contractor to got 
tested the sample of bricks for the physical characteristics from the approved laboratory and 
submit the test report to be Engineer in charge before using the bricks in the work 

 
(4) Rejection of Materials not conforming to specification:   

Any Stock or batch of material(s) of which sample(s) does not confirm to the prescribed 
test and quality, shall be rejected by the Engineer or his representative and such materials shall 
be removed from site by the contractor at his own cost. Such rejected materials shall not be 
made acceptable by any modifications.  
Materials not corresponding in character and quality with approved samples will be rejected by 
the Engineer or his representative and shall be removed from the site immediately and will not 
be allowed to use for any component of work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 IInd
 Class Burnt Brick 
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL, BITUMEN BROUGHT BY THE CONTRACTOR. 
 

1) All the materials required for construction of work shall be arranged by the contractor   
at his own cost. The samples of material to be procured shall be got approved by the Engineer-
in-charge and material as per approved samples shall only be procured.  
2) The contractor shall submit periodically as well as on completion of work, an account of 
all materials brought by him in a manner as directed by Engineer-in-charge. The contractor shall 
also furnish monthly account of materials; a separate register shall be maintained on site for 
recording daily item wise receipt and consumption of Cement, Steel and Asphalt used by him, 
also item wise consumption of other materials used. This register shall be signed daily by the 
contractor or his representative and representative of Engineer-in-charge.   
3) All the materials required for the work shall be brought by the contractor at his own cost. 
In each case, certificate for its quality and quantity shall be produced by the contractor at his 
own cost and the test results of samples shall be supplied to the Department. The material not 
confirming to the required standard shall be removed at once from the site of the work by the 
Contractor at his own cost.   
4) Testing of all construction material shall be carried out as per required frequency and 
specifications and the charges for testing shall be borne by the contractor  
5) All the testing charges for mix design etc. if necessary on construction work shall be 
borne by the contractor.   
6) The contractor shall construct shed / sheds as per direction of the Engineer-in-charge of 
the work for storing the materials brought at site. The material shall be taken out for use in the 
presence of the departmental representative only.   
7) The contractor shall make his own arrangement for the safe custody of the materials 
which are brought for construction of work.   
8) The contractor shall not transfer any material once brought at work site without prior 
written permission from Engineer-in-charge and for bonafied reasons only.  
9) In case the materials brought by the contractor become surplus owing to the change in 
the design of the work, the materials should be taken back by the contractor at his own cost after 
prior permission of the Engineer-in-charge.   
10) The charge for conveyance of materials from the place of delivery to the site of work and 
the actual sport on work site shall be entirely borne by the contractor. No claims on his account 
shall be entertained.   
11) The contractor shall furnish the account of cement, steel, asphalt brought by him at each 
time before placing orders for further supply. Also the same should submit on completion of the 
work, final account of the materials used by him to the Department. This account will be 
bituminized by the Engineer-in-charge.  

 
12) All empty cement bags or empty asphalt drums shall be the property of contractor and 

the same shall be removed immediately after completion of work.  
 

13) The contractor shall procure the pipes if required for this work from M.S.S.I.D.C. only. 
Proof of purchasing of pipe should be submitted.  

 
 

. 
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Annexure B - DECLARATION 
 
 
 

I/ we hereby declare that I/we have made myself/our selves thoroughly conversant with 
the local conditions regarding all materials and labour on which I/we have based my /our rates 
for this tender The specification to condition and lead of materials for this work have been 
carefully studied and understood by me /us before submitting the tender. I/we undertake to use 
only the best material approved by the Engineer- in- charge or his duly representative before 
starting the work and to abide by his decision. I/We shall maintain /rectify the entire work as per 
as per standard specification of P.W.D (Red Book ) and M.O.R T and .H specification as soon 
as damage occurs up to the expiry defect liability period without putting forth any reasons. 

 
I hereby undertake to pay the labourers engaged on the work as per minimum wages Act. 1948 
applicable to the zone concerned. 

 
 
 
 

CONTRACTOR’S SIGNATURE. 
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FINANCIAL RULE – FORM 2 A  
(See Rule 51-4)  

GUARANTEE BOND FOR SECURITY DEPOSIT. 

 
In consideration of the Governor of Maharashtra (herewith referred to as ‘ THE 

GOVERNMENT’) having agreed to exempt (herewith referred to as ‘THE CONTRACT’) form 

depositing with the Government in cash, the sum of Rs. ______________(Rs.________ 
 

______________________________ only) being the amount of security deposit payable by the 

contract to the Government under terms and conditions of the agreement dated the 

______________ day of __________ and made between the Government on the one part and 

the contractor on the other part (hereinafter referred to as the “the observance and performance 

by the Government a Guarantee in the prescribed from a scheduled Bank in India being in fact 

these present in the like sum of Rs. 
 

____________(Rs._______________________________________). We 
 

_________________________________Bank   /   Limited   registered   in   India   under 
 

_________________________ Act  and  having   one  or  our  local  head  office  at 
 

_____________________ do hereby – 
 

1. Guarantee of the Government –  
 

a) Due performance and observance by the contractor of the terms, covenants and 

conditions on the part of the contractor contained in the said agreement and  
 

b) Due and punctual payment by the contractor to the Government of all sums of money 

losses, damage, costs, charges, penalties and expenses payable to the Government by 

the contractor under or in respect of the said agreement.  
 

2. Under to pay to the Government on demanded and without demure and notwithstanding any 

court or tribunal relating there to the said sum of Rs. __________ 
 

(Rs.__________________________________only) or such less sum may be demanded by the 

Government from us our liability hereunder being absolute and unequivocal and agree that – 
 

(A) The guarantee herein contained shall remain in full force and effect during the subsistence 

of the said agreement and that same will continue to be enforceable till and all the dues of 

the Government under or by virtue of the said agreement have been duly paid and its 

claims satisfied or discharged and till the Government 
 

certifies that the terms and conditions of the said agreement have been fully property carried 

out by contractor. 

 
(B) We shall not be discharged or released from the liability under this Government by reasons 

of – 
 

(i) Any change in the constitution of the Bank or the Contractor or ,  
 

(ii) Any arrangement entered into between the Government and the Contractor with 

or without our consent.  

(iii) Any forbearance or including shown to the Contractor. 



64   Contractor No of Correction Executive Engineer

  

(iv) Any variation in the terms covenants or conditions contained in the said 

agreement.  

(v) Any time given to the contractor or –  
 

I Our liabilities hereunder shall be joint and several with that of the contract as if we were 

the principal debtors in respect of the said sum of Rs. 
 

__________(Rs._________________________________________only. 
 
 

(D) We shall not revoke this guarantee during its currency except with the previous consent in 

writing of the Government IN WITHNEES WHERE OF The Common Seal of 
 

_______________ has been here into affixed this day of ___________________ The common 

seal of ________________________ was pursuant to the resolution to of the Board of 

Directors of the company dated the ___________ day of _______________ herein affixed in 

the presence of who in token have here to set their respective hands in the presence of – 

 
(1) ................................................................ 

 
 

(2) ................................................................ 
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Annexure C  

LIST OF MACHINERY AVAILABLE WITH TENDERER WHICH WILL BE USED ON THIS WORK 
 
 
NAME OF TENDERER :- 
 

Sr. Item  Description  Quantity Condition Owned / leased/ To be 
No.      Number (New/good procured/To be hired 

       /poor) (From whom) 
         

  Make Age  capacity    
   (year)      

         
1 2 3 4  5 6 7 8 

         

         

 
Notes :- The above machineries are readily available with me / us for use on this work 
 

Contractors :- ___________________________________________________ 
 

Name :- ___________________________________________________ 
 

Address :- ___________________________________________________ 
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Annexure D  
LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON THIS WORK 

 
 
NAME OF TENDERER :-  _______________________________________________________________________________________________ 
 
NAME OF WORK;-  

Sr. Position Name Qualification Years of Experience  
No.       

       

    Road works Building works other 
       

1 2 3 4 5 6 7 
       

       
 
 

Contractors :- ___________________________________________________ 
 

Name :- ___________________________________________________ 
 

Address :- ___________________________________________________ 
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FORM- E 
 

DETAILS OF WORKS TENDERED FOR IN HAND AS ON THE DATE OF SUBMISSION OF THE THIS TENDER 
 
 
NAME OF TENDERER :-  _______________________________________________________________________________________________ 
 
Sr. Description Place & State Name &  Works in hand   Works tendered for Remarks 

 

No. 
  

Address of 
      

if any 
 

  Estimated Stipulated Date when Estimated Date when Stipulated 
 

   Employer value of work period of decision is cost  decision is date or  
 

    (Rs. In Lacs) completion (In expected   expected period of  
 

     month)     completion  
 

            
 

1 2 3 4 5 6 7 8  9 10 11 
 

             

            
 

 
 

Contractors :- ___________________________________________________ 
 

Name :- ___________________________________________________ 
 

Address :- ___________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 



68   Contractor No of Correction Executive Engineer

  

ANNEXURE – X 
 

QUALITY CONTROL TESTS & THEIR FREQUENCIES. 
 

Sr. Material  Test Frequency of Testing Remarks. 
 

No.         
 

     
 

1 Sand i) Fineness Modules At the beginning & if there  
 

  ii) Silt Content is change in source.  
 

     
 

2 Metal i) Crushing Value One test per 200 cum or PWD hand book 
 

  ii) Impact Value 
part thereof.  I.S.2386 Part-IV  

  iii) Abrasion value  
 

       
 

  iv) Water Absorption      
 

  v) Flakiness Index      
 

  vi) Stripping value      
 

  vii) Gradation      
 

3 Cement Comp. Strength Upto 5 cum - 1 set M.O.RT H. 
 

 Concrete   6  - 15 - 2 sets specification   1716 
 

    16 – 30 - 3 sets (Fourth revision 01 ) 
 

    31 – 50 - 4 sets  
 

    51 & Above - 4 sets +  
 

    1 additional set for each  
 

    50 cum or part thereof.  
 

      
 

4 Cement i) Comp. Strength One test for each I.S. 8112 -1989 
 

  ii) Initial setting time consignment of 50 MT  
 

  iii) Final setting time (1000 bags) or part  
 

  iv) Specific Gravity thereof.     
 

  v) Soundness      
 

  vi) Fineness      
 

     
 

5 Steel i)Weight per meter One  test  for  every  5.0 I.S. 432 
 

  ii) Ultimate Tensile METRIC TONNE or part IS 1786-1985 
 

  stress thereof for each diameter.  
 

  iii) Yield stress      
 

  iv) Elongation      
 

     
 

6 Granular i) Gradation One test per 200 cum. MORTH.specification 
 

 Sub Base ii) Atturberg limits One test per 200 cum. Table 900-3 
 

  iii) Moisture content One test per 250 cum. .(fourth revision 01 ) 
 

   
 

  prior to compaction.      
 

  iv) Density and One test per 500 cum  
 

  compacted layer      
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Theoretical Consumption of cement 
 

Sr No     Item of Work      Unit Theoretical  

            Consumption of 

            cement in Bags 
      

1  Providing  and  laying  in  Situ  cement  in  1:4:8  –  for Cu.M 3.40  
  foundation ----- etc complete         
2  Providing and laying in Situ cement concrete M-20 for Cu.M 7.10  

  R.C.C work foundation ----- etc complete       
3  Providing and Casting in Situ cement  concrete M-20 Cu.M 7.10  

  trap metal for R.C.C Columns ----- etc complete      
4  Providing and Casting in Situ cement  concrete M-20 Cu.M 7.10  

  trap metal for R.C.C beams and lintels----- etc complete    
5  Providing and laying in Situ cement concrete M-20 trap Cu.M 7.10  

  metal for cast in situ wall ----- etc complete      
6  Providing and Casting in Situ cement  concrete M-20 Cu.M 7.10  

  trap metal for R.C.C slabs landings ----- etc complete     
7  Providing and laying in Situ C.C.M-15 of trap metal in Cu.M 6.27  

  foundation including necessary bailing out water ----- etc    
  complete            
8  Providing and laying in C.C.M-15 of trap metal for Cu.M 6.27  

  cast in situ ,wall ----- etc complete         
9  Providing and casting  in situ cement concrete M-15 of Cu.M 6.27  

  trap metal for coping ---- etc complete        
10  Providing and casting in situ cement concrete M-20 of Cu.M 7.10  

  trap metal for R.C.C coping to plinth or parapet ----- etc    
  complete            
11  Providing and casting in situ cement concrete in M-20 Cu.M 7.10  

  of trap metal for R.C.C waist slab ,and steps of etc -----    
  complete            
12  Providing and casting in situ cement concrete M-20 of Cu.M 7.10  

  trap metal for R.C.C pardi 75 mm th of ----- etc    
  complete            
13  Providing and casting in situ cement concrete M-10 of Cu.M 4.40  

  trap metal for Foundation ----- etc complete      
14  Providing and casting in situ cement concrete M-20 of Cu.M 7.10  

  trap metal for R.C.C chajas ----- etc complete      
15  Providing and 2  nd  class  Burnt  masonry  with Sq.M 1.44  

  conventional  Type  bricks  in  cement  mortar  1:6  in    
  foundation and plinth ----- etc complete       
16  Providing and 2  nd  class  Burnt  masonry  with Sq.M 1.44  

  conventional Type bricks in cement mortar 1:6 in for    
  super structure----- etc complete         
17  Providing and 2  nd  class  Burnt  masonry  with Sq.M 0.22  

  conventional / I.S. type bricks in cement mortar 1:4 in    
  half brick thick ----- etc complete         
18  Providing internal plaster 6 mm thick in single coat in Sq.M 0.07  
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  cement mortar 1:3 with neeru finish to concrete ----- etc    
  complete         
19  Providing internal plaster 12 mm thick in single coat in Sq.M 0.09  

  cement mortar 1:5with neeru finish to concrete surface    
  ----- etc complete        
20  Providing said  faced  plaster  for  external  portion  in Sq.M 0.22  

  cement mortar using Kharsalia/ Khasa or similar type of    
  sand in all position including base coat of 15 mm thick in    
  C.M. 1:4 using water proofing compound ----- etc    
  complete         
21  Providing and laying cement mortar concrete flooring Sq.M 0.36  

  40 mm the with 1:2:4 s.c laid to proper level and slope    
  in  alternate  bays  including  PVC  /glass/alluminimum    
  strips at ----- etc complete       
22  Providing sills of polished Kaddappa stone 25 mm  to Sq.M 0.13  

  30 mm thick on a bed of C.M 1:4 including cement -----    
  etc complete        
23  Providing and fixing granite of best quality to floor Sq.M 0.18  

  ,dado , skirting etc of approved colour and fixture 18    
  mm to 20 mm  thick  in required position with ready    
  internal plaster 12 mm thick in single coat in cement    
  mortar 1:5with neeru finish to concrete surface ----- etc    
  complete         
24  Providing and fixing ceramic tiles of approved quality 30 Sq.M 0.22  

  cm x 30cm x5.5 mm for flooring in required position laid    
  on bed of C.M 1:4 including cement float ,filling joint    
  with ----- etc complete       
25  Providing and fixing ceramic  of  tiles approved quality Sq.M 0.210  

  30 cm x 30cm x5.5 mm for dado and skirting in required    
  position  with ready made adhesive mortar of approved    
  quality in required position after making the wall portion    
  in level in plaster of C.M.1:4 including joint with ----- etc    
  complete         
26  Providing and laying polished kota stone slabs 20 mm to Sq.M 0.180  

  25 mm thick risers and treads of steps and staircases    
  with rounded nosing and groove at edge for the treads,    
  on a bed of C.M 1:6 including cement float ----- etc    
  complete         
27  Providing and laying polished kota stone flooring 25 mm Sq.M 0.130  

  to 30  mm thick plain /diamond pattern on a bed of C.M    
  1: 6 including cement float, filling joints with neat cement    
  ----- etc complete        
28  Providing and laying polished tandoor flooring 25 mm to Sq.M 0.130  

  30 mm thick and required width in /diamond pattern on    
  a bed of C.M 1: 6 including ----- etc complete      
29  Providing and laying gray cement base marble mosaic Sq.M 0.21  

  tiles 25 cm x 25 cm and 20 mm thick of approved    
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 coloured and pattern with and coloured marble chips up   
 to maximum size 6 mm for flooring in required position   
 set on bed of C.M 1:5 cement mortar /including neat   
 cement ----- etc complete     

30 Providing and laying gray cement base marble mosaic Sq.M 0.21 
 tiles 25 cm x 25 cm and 20 mm thick of approved   
 coloured and pattern with white and coloured marble   
 chips upto maximum size 6 mm for flooring in required   
 position set on bed of C.M 1:5 cement mortar /including   
 neat cement ----- etc complete    

31 Providing and fixing white base marble mosaic 25 cm x Sq.M 0.18 
 25  cm  and  20 mm  thick  of  approved  coloured  and   
 pattern with white  and coloured marble  chips  upto   
 maximum size 6 mm.12 mm/ 20 mm for dado and   
 skirting ----- etc complete     

32 Providing  water  proofing  treatment  in  w.c  and  bath Cu M 2.20 
 including B.B.Coba ----- etc complete    

33 Providing cement based water proofing treatment  to Cu M 0.60 
 terrace (Indian water proofing or a like) with bricks bats   
 ----- etc complete     

34 Providing and laying I Situ M-20 cement concrete of Cu M 7.10 
 trap metal for wearing course 15 cm thick including -----   
 etc complete      

34 Providing single /double under reamed piles of in Cu M 7.50 
 specified diameter with c.c. M-25 grade of concrete ----   
 etc complete      
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ANNEXURE I  
SPECIFICATION 

 
 

Item: Providing and casting in situ M-20 grade (controlled) cement concrete trap metal of 

approved quality for RCC slab at desired places as per detailed designs and drawings or 

as directed including Centring, form work, compaction, finishing the formed surfaces with 

cement mortar of sufficient minimum thickness to give a smooth and even surface 

including niroo finish wherever necessary or roughening them if special finish is to be 

provided (excluding reinforcement) and curing etc. complete. 
 

The item refers to controlled cement concrete required for RCC terrace slab and such 

other slabs in building construction and is to be executed as per detailed specification 

enclosed. 
 

The salient and specific points in the specifications are as follows: 
 

 i) Water cement content shall not exceed 0.42.  

 ii) Minimum cement content shall not be less than 350 Kg. per cubic meter.  

 iii) Admixture such as water reducing admixtures / Air entraining admixtures and 

 super  plasticizer  of  proprietary product  like melamine  based  supercon-  100  etc.  to 

 improve workability, durability and to reduce permeability, considering the restrain in W/C 

 ratio.   

iv)Maximum size of aggregate shall not be exceed 20 mm.  

v) Provision of cover blocks of the same strength of the concrete and manufactured to the 

 specified dimension of the other approved construction material such as plastic at 30 cm. 

 centre to centre.  

vi) Compaction  shall  necessarily  be  done  by  Mechanical  Vibrators  such  as  screwed 

 vibrators.  

vii) Placement of Plastic paper or polythene sheet on Centring before placing concrete mix. 
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ANNEXURE - II 
 

The following additional specification /procedure shall be followed for providing shuttering 

and centring arrangement for relevant tender items in various parts of this building. 
 

Form Work: 
 

In general the formwork should be of marine ply woods plates. Only for slab bottom the 

formwork of M.S. plates can be allowed on merit basis based on the condition of M.S. 

plates if they are suitable designed for the purpose. It will not be binding on the part of the 

Engineer In charge .to allows for M.S formwork. The thickness of marine ply wood with 

damage surface, varying thickness will not be allowed to be used. The surface of the 

formwork should be treated properly to prevent adhesion of concrete to the forms. 
 

The marine ply wood shuttering plates shall be braced suitable with angle iron or 

wooding frames to withstand the loads to be imposed on the formwork and to prevent 

bending, deflection, deformation in size or displacement of the member. The formwork 

should be watertight to prevent leakage of concrete water or cement slurry from the 

section. 
 

CENTREING: - 
 

For centering M.S. tubular props and struts with adjustment heights should only be 

used. The total supporting arrangement shall be designed by the contractor, confirming 

the relevant I.S. code and standard practice being adopted in the type of work. The 

Centring arrangement shall be adequately braced and properly fixed by using appropriate 

type of fastening and fixture to ensure stability and stay of the Centring to withstand all 

loads coming on it. Before commencement of this item the total arrangement of Centring 

and work design should be got approved from the Engineer In charge. The entire 

responsibility for design, erection, and maintenance and safety measure will exclusively 

rest with the contractor. The Engineer In charge reserves right to reject entire Centring 

arrangement or part thereof any material used for the cantering/formwork in the event of 

which the contractor shall have to arrange for its replacement at his own cost and claims, 

what so ever on this account shall not be entertained by the department. 
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ANNEXURE III 
 
Item No. :- Providing cement based water proofing treatment to terrace (Indian water proofing  

or a like) with brick bats laid in required slope to drain the water for any span after  
cleaning the base surface. Applying a coat of cement slurry admixed with approved  
water proofing compound and laying the bricks bats on bottom layer in C.M. 1:5  
admixed with approved water proofing compound, filling upto half depth of brick bats,  
curing this layer for 3 days, applying cement slurry over this layer jointing of bricks bats  
with C.M. 1:3 admixed with approved water proofing compound and finally top finishing  
with average 20 mm thick layers of same mortar added with jute fibre at 1 Kg. per bag  
including finishing the surface smooth with cement slurry admixed with approved water  
proofing compound. Marking finished surface with false squares of 300mm x 300 mm  
marking the junctions at the parapet rounded and tapered towards top for required  
height, with drip mould at the junction of plaster and parapet and curing and covering 10  

years guarantee on court fee stamp paper of Rs. 100/- including bonding test etc.  
complete.  

GENERAL :- The item pertains to the provision and laying waterproofing layer on terrace and  
other floor including W/C and bath.  

MATERIALS:-    i)  The water proofing compound shall confirm to relevant IS 2645-1964 with its latest  
edition, especially as regard to permability test.  

ii) Brick Bat Coba -The bricks shall confirm to standard specification A-9. The brick 

bats shall be from 70 mm to 100 mm.  
 

iii) Fine Aggregate - Shall confirm to standard specification A-6.   
iv) Cement - Cement shall confirm to IS 269-1967 and all test shall be carried out as   

specified.  
Item:- Preparing existing surface. All material on the existing surface slab/terrace/Raft shall be 

removed and surface shall be cleaned to receive the treatment. All surfaces shall 

be cleaned.  
INJECTION:-The new water proofing treatment shall be started by injecting cement slurry with water 

cement ratio as 40 to 45 with approved water proofing compound at the rate of 

2% by weight of cement. The holes of injection shall be fixed in such a staggered 

pattern that 11 inherent holes, cavities voids, honey combing etc. shall be sealed 

properly and whole structure to be treated shall be consistent, homogeneous, and 

resistant to water leakages, seepage, dampness and moisture etc. The drainage 

plan taking into consideration the existing water spouts shall be prepared and got 

approved. The slab shall then be overlayed with brick bat coba to single course 

and in compact manner in cement mortar 1:5 using manufacture specifications or 

as directed by Engineer In-charge. The necessary gradient for easy flow to drain 

off water shall be maintained meticulously through the existing rain water drainage 

system. The treatment shall be continued along inner side of the parapets of ever 

adjoining walls upto the height of 30 cm. (or as directed) and corners shall be 

rounded off properly. Finally the top surface shall be covered with joint less water 

proofing plaster in cement mortar 1:3 of 12 to 18 mm average thickness, finished 

smooth with travel in cement colour and marked into 30 cm. false square, if so 

directed. The average thickness of the complete treatment shall not be less than 

112 mm and shall be rendered hard and tough to with stand the weathering and 

normal domestic use. The finished terrace shall be watered for a period of not less 
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than ten days. All test for leakages shall be carried out without any extra cost. 
 

The leakages if any shall be rectified forth with. The work shall not be accepted 

unless the rectifications work, if required, in carried out satisfactorily and results of 

ponding test are satisfactory 

 
ITEM TO INCLUDE:-  

i) Cleaning the surface, removing all local material such as debris old treatment 

coba, I.P.S. flooring etc. and stacking at safe place as directed.  
 

ii) Preparing surface by removing all debris etc. removing any uneven on local humps 

etc. sweeping clean etc. complete.  
 

iii) All necessary labour, material, scaffolding, tools and equipment for satisfactory 

completion of the item.  
 

iv) Testing of floor by panelling method or any other method as specified.   
v) Guarantee for 10 years against any leakages and rectification thereof within 

guarantee period.  
 

vi) Cost of cement required for grouting as per actual use.   
vii) All safety measures such as sign boards red cloth, indications etc. safeguard 

against any accident or damages to the users.  
 

viii) Curing at least for 10 days.   
MODE OF MEASUREMENT :  

The contract rate shall be for the actual area treated between edge of parapet 

walls. The separate rate shall be paid for vertical treatment to parapet on Sq. meter area 

basis. In case, extra thickness of coba is require to be provided to achieve the required 

gradient, the same shall be provided only if be directed. The work shall however, be 

executed as directed above except final finishing of the top surface. The rate for providing 

extra thickness as above shall be paid per cubic meter for this extra thickness.  
GUARANTEE :- The contractor shall submit before starting the work, the guarantee on requisite stamp 

paper stating that the work shall be completed satisfactorily and necessary guarantee 

bond valid for period of ten years, effective from date of completion of work. The 

guarantee shall clearly mention that in case there are any leakages due to defective 

workmanship and poor quality, such defective portion shall be redone following all 

above specifications strictly. The rectification work shall be started within stipulated time 

specified in the notice issued to that effect and completed as early as possible to the 

satisfaction and specifications. The decision of the Engineer In charge in this respect 

will be final. 
If the contractor fails to carry out the rectification within the time stipulated on the notice the 

same shall be got executed through other agency at the risk and cost of defaulted 

contractor as per rules in force. 
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ii) Brick Bat Coba -The bricks shall confirm to standard specification A-9. The 

brick bats shall be from 70 mm to 100 mm.  
 

iii) Fine Aggregate - Shall confirm to standard specification A-6.   
iv) Cement - Cement shall confirm to IS 269-1967 and all test shall be carried   

  out as specified. 
Item :- Preparing  existing  surface.  All  material  on  the  existing  surface 
 slab/terrace/Raft shall be removed and surface shall be cleaned to receive the 
 treatment. All surfaces shall be cleaned. 
INJECTION :- The new water proofing treatment shall be started by injecting cement 
 slurry with water cement ratio as 40 to 45 with approved water proofing compound 
 at the rate of 2% by weight of cement. The holes of injection shall be fixed in such 
 a staggered pattern that 11 inherent holes, cavities voids, honey combing etc. 
 shall be sealed properly and whole structure to be treated shall be consistent, 
 homogeneous, and resistant to water leakages, seepage, dampness and moisture 
 etc. The drainage plan taking into consideration the existing water spouts shall be 
 prepared and got approved. The slab shall then be overlayed with brick bat coba 
 to single course and in compact manner in cement mortar 1:5 using manufacture 
 specifications or as directed by Engineer In charge. The necessary gradient for 
 easy flow to drain off water shall be maintained meticulously through the existing 
 rain water drainage system. The treatment shall be continued along inner side of 
 the parapets of ever adjoining walls upto the height of 30 cm. (or as directed) and 
 corners shall be rounded off properly. Finally the top surface shall be covered with 
 joint less water proofing plaster in cement mortar 1:3 of 12 to 18 mm average 
 thickness, finished smooth with travel in cement colour and marked into 30 cm. 
 false square, if so directed. The average thickness of the complete treatment shall 
 not be less than 112 mm and shall be rendered hard and tough to with stand the 
 weathering and normal domestic use.  

The finished terrace shall be watered for a period of not less than ten days. All test for 

leakages shall be carried out without any extra cost. The leakages if any shall be  
rectified forth with. The work shall not be accepted unless the rectifications work, 

if required, in carried out satisfactorily and results of ponding test are satisfactory.  
ITEM TO INCLUDE:-  

i) Cleaning the surface, removing all local material such as debris old treatment   
coba, I.P.S. flooring etc. and stacking at safe place as directed.  
ii) Preparing surface by removing all debris etc. removing any uneven on local humps   
etc. sweeping clean etc. complete. 

 
iii) All necessary labour, material, scaffolding, tools and equipment for satisfactory 
completion of the item. 

 
 

  ANNEXURE - IV 
Item No  :- Providing water proofing treatment in W.C. and bath including B.B. coba in all 
 position consisting of specialized approved water proof compound and materials 
 as per manufactures specification and covering ten years guarantee on court fee 
 stamps paper of 100/- including all lead, lift and including ponding test etc. 
 complete. 
GENERAL :- The item pertains to the provision and laying waterproof layer on terrace 
 and other floor including W/C and bath. 
MATERIALS:- i) The water proofing compound shall confirm to relevant IS 2645-1964 with 
  its latest edition, especially as regard to permability test. 
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iv) Testing of floor by panelling method or any other method as specified.   
v) Guarantee for 10 years against any leakages and rectification thereof within 

guarantee period.   
vi) Cost of cement required for grouting as per actual use.   
vii) All safety measures such as sign boards red cloth, indications etc. safeguard 
against any accident or damages to the users.   
viii) Curing at least for 10 days.   

MODE OF MEASUREMENT :  
The contract rate shall be for the actual cubical content treated between edge of parapet walls.  

The separate rate shall be paid for vertical treatment to parapet on Sq. meter area basis. In case,  
extra thickness of coba is require to be provided to achieve the required gradient, the same shall be  
provided  only if be directed. The work shall however, be executed as directed above except final finishing  
of the top surface. The rate for providing extra thickness as above shall be paid per cubic meter for this  
extra thickness 
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ANNEXURE V 
 

i) The contractor at his shall have to make his own arrangement for bringing the water from outside.  
 

ii) For R.C.C. items, the wording, finishing the formed surface with C.M. 1:3 of sufficient minimum 

thickness to give a smooth and even surface is meant only for repairing the honeycombed surfaces and it 

does not include plastering of the whole of the surface.  

iii) Claim for change in (i) depth of foundation (ii) height of storey (iii) plinth height shall not be paid to 

the contractor.  

 
 
 

ANNEXUREVII 
 

1) Surface Requirement: - The item of textured plaster will have to be applied on cement plaster 

surface in absolute line and level the cement plaster surface should be free from dust and dirt. A deep 

penetrative primer will have to be applied on cement plastered surface.  
 

2) Application of textured Plaster: - A specially developed synthetic plaster like Renova/Eurofin will 

have to be applied over already prepared surface in two coats. The thickness of the each coat should be 

about 1 to 1.5 mm totalling the textured plaster thickness to about 2.5 to 3 Kg. per square meter for each 

single coat. The generation of grooves and pattern will have to be done as approved by the Architect 

over Second coat of textured plaster.  
 

3) Application of Paint: - Two coats of pure acrylic special paint of approved shade will have to be 

applied asfinalfinish  

The item is inclusive of erection of scaffolding, cost of all materials, making grooves as per the  
 

approved  pattern, tools and plants and all sorts of labour. 
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Appendix- A 

 
SPECIFICATION FOR PAVING BLOCKS WORK: 

 
Item of Work: Providing and fixing 60mm thick factory made Hydraulically pressed Mechanically 

vibrated and compacted precast inter locking cement concrete paving blocks in M-40 grade of 
approved size and shape as specified 50 mm in gray cement and top surface 10 mm in white 
cement with coloured pigment including cost of all materials, manufacturing, curing, transportation 
of blocks to work site including loading, unloading and stacking as directed, laying paving blocks 
in position over prepared bed of sand of 50 mm thickness including necessary excavation in all 
stratas, spreading blindge of fine sand over the prepared bed, compacting blocks by plate vibrator 
etc. complete. 

 
1.General: The item pertains to the provision and fixing 60mm thick factory made Hydraulically 

pressed Mechanically vibrated and compacted precast inter locking cement concrete paving blocks 
in M-40 grade of approved size and shape as with 50 mm thickness in gray cement and top surface 
10 mm thickness in white cement with coloured pigment including cost of all materials, 
manufacturing, curing, transportation of blocks to work site including loading, unloading and 
stacking as directed, laying paving blocks in position over prepared bed of sand of 50 mm 
thickness including necessary excavation in all stratas, spreading blindge of fine sand over the 
prepared bed, compacting blocks by plate vibrator etc. complete. 

 
2.Materials:  

( i) Paving Blocks: Material for paving block viz. Aggregate, sand and cement shall be conforming 
to relevant Indian Standard Specification. The Paving blocks shall be of Hydraulically pressed 
and Mechanically vibrated having 60 mm thickness. The blocks shall  
consists of 50mm thickness concrete layer with  grey cement and top 10mm layer from
approved color pigment. Compressive strength of Paving  locks after 28 days of curing shall 
be 40 N /mm2  when tested at laboratory.  

(ii)Sand for bedding: Bedding material shall be sand which shall be as per standard 
specification confirming to I.S. 383 from approved from approved quarry.  

(iii)1:2:4 cement concreting for supporting and filing gaps shall be done as required and 
as directed by the Engineer In Charge. 

 
3. Execution: The bedding shall be done as directed by the Engineer in Charge for required depth with 

proper slope and levels. The bedding of sand shall be spread. The average thickness of the sand 
bedding shall be 50 mm. Sand bedding shall be considering slope required. The 60mm thick paving 
block should be laid above sand bedding so that it shall be interlocked properly giving pleasant 
appearance. The properly laid Paving Blocks shall be compacted by plate. The Paving Blocks shall 
be properly supported by cement concrete 1:2:4 at corners & ends and gaps between walls & paving 
blocks shall be filled with cement concrete.1;2;4 for 100 mm width and 110 mm depth on 
unsupported side. 

 
4. Item to include:   
(i) Cost of all materials i.e. readymade paving blocks including aggregate, metal, sand, cement, colour 

pigment complete.   
(ii) Excavating laying sand bedding, laying paving blocks and vibrating and compaction.  
(iii) All necessary labour, materials and use of tools for the satisfactory completion of the works. 

 
5. Mode of Measurement: The contract rate shall be per Square metre of the completed work as 

specified. The length shall be recorded correct up to a cm and area to be calculated 0.01 
square metre. 
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CHECKLIST FOR TENDER SUBMISSION 
 
 

Please refer Para B of   instructions of Bidder, Section II for details. 
 

sr Name of document Attached 
Not Not related  

Attached  

    
 

1 
  
Reciept for  Payment if Form Fee    

 

     
 

2 Reciept for Payment of EMD    
 

     

     
 

3 Valid VAT Registration    
 

     

     
 

4 Valid Registration certificate of specific class of    
 

 contractor issued by /RDD/ZP    
 

5 Affidavit/ Notary regarding correctness of    
 

 information    
 

6 Declaration by the contractor on his letter head    
 

     

     
 

7 Registered Partnership Deed / Memorandum of    
 

 Article of Association (if   applicable)    
 

8 Power of attorney (if required).    
 

     

     
 

9 Annual Turnover Certificate from Charted    
 

 Accountant for last five financial years    
 

10 Bid Capacity    
 

     
 

11 Undertaking of bidder on his letterhead that    
 

 he/she is able to invest minimum cash upto the    
 

 25%    
 

12 Undertaking of bidder on his letterhead for validity    
 

 of bid for 90 days    
 

13 Format-I:Work in hand & bids already submitted    
 

     
 

14 Format-II: Machineries owned / brought on hire.    
 

     
 

15 Format-III: Detail information of technical staff    
 

 deployed    
 

16 Format-IV; Information or current litigation or    
 

 arbitration    
 

17 Evidence of possessing of Drum Mix Hot Mix    
 

 Plant and paver finisher, etc on hire/ lease/ buying    
 

18 Duly filled in & Digitally signed BOQ (in Excel)    
 

     
 

19 Sketch/Map showing the distance of the hot mix    
 

 plant in kilometers from the farthest point of work    
 

 site    
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END OF BID DOCUMENT 
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