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SECTION I 
 
 

          List of Important Dates of Bids for Construction of Works under UPSTDC. 
 

 
1. Name of Work: As Per NIT 

 
2. I Completion Period for construction: As per NIT Month since including rainy Season 

 
3. Date of Issue of Notice Inviting Bid:          29.03.2026 

 

4. Period and Places of Sale of Bidding   From: 16.05.2026 To  25.05.2026  
Documents: -      On line on http://etender.up.nic.in 

5. Time, Date and Place of Pre-bid Meeting : Date : 18.05.2026 Time – 12.00 Noon  
Place : Office of the                    
GM(T),UPSTDC,Lucknow 

 
6. Deadline for Receiving Bids                                : Date 25.05.2026 Time 12.30 Noon 

 

7. Time and Date for opening Technical Bid/Bids : Date 25.05.2026 Time 3.30 PM 
 

8. Time and Date of Opening Financial Bids  To be intimated online after evaluation of 
technical bids 

 

9. Place of opening bids                                   Office of the GM(T),UPSTDC,Lucknow  
Phone. No. ……………………  
 

10. Last Date of Bid Validity                                  :     90 days 

11. Officer inviting Bids                                : General Manager (Technical), UPSTDC, 
Lucknow. 
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                                             Section 1 

                                              Press Notice 
 

No 8267  /Pari-5/Nivida Suchana/2025-26                                                      Dated: 29.03.2026 
 

1. The G.M. (TECH) U.P.S.T.D.C. LTD. on behalf of Governor of Uttar Pradesh invites the percentage rate bids from the eligible and approved 
Contractors Impaneled in building work with UPSTDC Ltd. in class A, B, C and D as the case may be. The Bidder may submit bids for any or 
all of the works. Bidders are advised to note the minimum qualification criteria specifying Clause 4 of the Instructions to Bidders to qualify 
for the award of the contract. 

 
SL 
No 

District Name of 
Work 

Approximate 
value of work 
(Rs. in lakh) 

Bid Secu-
rity (Rs.) in 

lacs 

Cost of bid 
Document 

(in Rs) 

Period of 
Completion 

Address of M.D 
Office 

1 2 3 4 5 6 7 10 
1. Ghaziabad Rural tourism 

development work 
in village 
Surananagar in 
Modinagar 
development block 
of Ghaziabad 
district 
. 

55.35 4.77 5900.00 6 Months Managing Director 
upstdc c-13 vipin 
khand gomti nagar 
lucknow 

 
2.  The time of complete as in column 6 is including of Rainy season etc. 
3.  The amount of Bid Security (EMD) and Cost of bid documents tender fee demanded in the tender will be deposited 

through RTGS as described in above Column 5 and 6, to the following A/c & Corresponding UTR/Electronic Receipt 
shall be uploaded with Bid as proof of payment 

 
                               Account Detail for RTGS 

Bank Name & Branch Canara Bank, Vipin Khand, Gomti Nagar, Lucknow 
Name of Beneficiary U.P. STATE TOURISM DEVELOPMENT CORP. LTD. 
Account Number 2405101008858 
IFSC CNRB0002405 

 
4. The bids shall remain valid for acceptance for a period of 90 days from the last date of submission of bids. Bids once 

submitted cannot be withdrawn. 
 

 

5.  Bids must be submitted online only at e- tendering portal https://etender.up.nic.in on or before 12.00 Hours  on 
24.05.2026  and technical bids received online will  be opened on 25.05.2026  at 12:30  Hours (noon) before the Tender 
Committee at the office of the Uttar Pradesh State Tourism Development Corporation Ltd in the presence of the bidders 
who wish to attend. If the office happens to be closed on the date of opening of the bids as specified the bids will be 
opened on the next working day at the same time and venue. 

6. The rates are inclusive of all the safety measures to be taken by the bidder during Construction. 
 

7. A pre-bid meeting will be held for each work on 18.05.2026 at 12.00 Noon at the office of (G.M. Tech mentioned in 
column 7 of the table corresponding to the respective package to clarify the issues and to answer questions on any matter 
that may be raised at that stage as stated in Clause 9.2of‘Instructions to Bidders ‘of the bidding document. 

 
8. The bidder must not have in his employment the near relations (defined as first blood relations, and their spouses of the 

bidder  or the bidder’s spouse of persons listed in the M.D/C.G.M/G.M/P.M/A.P.M are not the employment of the bidder.  
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9. Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 
specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms 
&conditions of contract to be complied with by the Contractor can be seen in the office of the GM (Tech) UPSTDC 
corresponding to the respective package between hours of 11.00 am and 04.00 pm on any working day between 16.05.2026 
and 25.05.2026 

 
10. Photo, Email id, Current Contact No. of technical persons of bidder has to be enclosed along with the bid. 
 
11. Any bidder who is having criminal record is not allowed to participate in the bidding process. 

  
12. Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 
 
13. The rates in BOQ are exclusive of GST & GST Shall be paid as per rule 
 
14. 1% Labour cess shall be deducted from contractor’s bill. 
 
15. Defect liability period shall be 1 years. 

  
                 General Manager   
                       (Technical) 
                            UPSTDC Ltd
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      Notice Inviting Tenders 

                                                Press Notice  
No 8267 /Pari-5/Nivida Suchana/2025-26                                                      Dated: 29.03.2026 

 
1. The G.M. (TECH) U.P.S.T.D.C. LTD. on behalf of Governor of Uttar Pradesh invites the percentage rate bids from the eligible and approved 

Contractors Impaneled in building work with UPSTDC Ltd. in class A, B, C and D as the case may be. The Bidder may submit bids for any or 
all of the works. Bidders are advised to note the minimum qualification criteria specifying Clause 4 of the Instructions to Bidders to qualify 
for the award of the contract. 

 
SL 
No 

District Name of 
Work 

Approximate 
value of work 
(Rs. in lakh) 

Bid Secu-
rity (Rs.) in 

lacs 

Cost of bid 
Document 

(in Rs) 

Period of 
Completion 

Address of M.D 
Office 

1 2 3 4 5 6 7 10 
1. Ghaziabad Rural tourism 

development work 
in village 
Surananagar in 
Modinagar 
development block 
of Ghaziabad 
district 
. 

55.35 4.77 5900.00 6 Months Managing Director 
upstdc c-13 vipin 
khand gomti nagar 
lucknow 

2.  The amount of Bid Security (EMD) and Cost of bid documents tender fee demanded in the tender will be deposited 
through RTGS as described in above Column 5 and 6, to the following A/c & Corresponding UTR/Electronic Receipt 
shall be uploaded with Bid as proof of payment 

                               Account Detail for RTGS 
Bank Name & Branch Canara Bank, Vipin Khand, Gomti Nagar, Lucknow 
Name of Beneficiary U.P. STATE TOURISM DEVELOPMENT CORP. LTD. 
Account Number 2405101008858 
IFSC CNRB0002405 

 

 
3. The bids shall remain valid for acceptance for a period of 90 days from the last date of submission of bids. Bids once 

submitted cannot be withdrawn. 
 

 

4.  Bids must be submitted online only at e- tendering portal https://etender.up.nic.in on or before 12.00 Hours  on 
25.05.2026  and technical bids received online will  be opened on 25.05.2026  at 12:30  Hours (noon) before the Tender 
Committee at the office of the Uttar Pradesh State Tourism Development Corporation Ltd in the presence of the bidders 
who wish to attend. If the office happens to be closed on the date of opening of the bids as specified the bids will be 
opened on the next working day at the same time and venue. 

5. The rates are inclusive of all the safety measures to be taken by the bidder during Construction. 
 

6. A pre-bid meeting will be held for each work on 18.05.2026 at 12.00 Noon at the office of (G.M. Tech mentioned in 
column 7 of the table corresponding to the respective package to clarify the issues and to answer questions on any matter 
that may be raised at that stage as stated in Clause 9.2of‘Instructions to Bidders ‘of the bidding document. 

 
7. The bidder must not have in his employment the near relations (defined as first blood relations, and their spouses of the 

bidder  or the bidder’s spouse of persons listed in the M.D/C.G.M/G.M/P.M/A.P.M are not the employment of the bidder.  
 
8. Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms 
&conditions of contract to be complied with by the Contractor can be seen in the office of the GM (Tech) UPSTDC 
corresponding to the respective package between hours of 11.00 am and 04.00 pm on any working day between 16.05.2026 
and 25.05.2026 

 
9. Photo, Email id, Current Contact No. of technical persons of bidder has to be enclosed along with the bid. 
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10. Any bidder who is having criminal record is not allowed to participate in the bidding process. 

  
11. Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 
 
12. The rates in BOQ are exclusive of GST & GST Shall be paid as per rule 
 
13. 1% Labour cess shall be deducted from contractor’s bill. 
 
14. Defect liability period shall be 1 years. 

 
   
 
                                                                                                                                                                                        General Manager   
          (Technical) 
          UPSTDC Ltd
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Section 2: Instructions to Bidders 

Table of Clauses 
 

Clause A. General Clause D. Submission of Bids 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E. Bid Opening 

4 Qualification of the Bidder 22 Bid Opening 

5 One Bid per Bidder 23 Process to be Confidential 

6 Cost of Bidding 24 Clarification of Bids and Contracting 
the Employer 

7 Site Visit 25 Examination of bids 
and Determination of Responsiveness 

 B. Bidding Documents and 
Evaluation 

26 Correction of Errors 

8 Content of Bidding Documents 27 Evaluation and Comparison of Bids 

9 Clarification of Bidding Documents 28 Preference for Domestic Bidders 

10 Amendment of Bidding Documents  F. Award of Contract 

 C. Preparation of Bids 29 Award Criteria 

11 Language of Bid 30 Employer's Right to Accept any Bid 
and to Reject any or all Bids 

12 Documents Comprising the Bid 31 Notification of Award 

13 Bid Prices 32 Performance Security 

14 Currencies of Bid and Payment 33 Advances 

15 Bid Validity 34 Corrupt or Fraudulent Practices 

16 Earnest Money   

17 Alternative Proposals by Bidders   

18 Format and Signing of Bid   

19 Sealing and Marking of Bids   



7 

 

 



8 

 

 

Instructions to Bidders (ITB) 
 

A. General 

1. Scope of Bid 
1.1 The Employer (as defined in the Appendix to ITB) invites bids for the construction of Works (as 

described in these documents and referred to as  ). The name and identification number 
of the works is provided in the Appendix to ITB. The bidders may submit bids for any or all of 
the works detailed in the table given in the Notice Inviting Tender. Bid for each work should be 
submitted separately. 

 
1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date 

specified in the Part I General Conditions of Contract. 
 

1.3 
tender, bidding/ tendering, etc.) are synonymous. 

 
2. Source of Funds 

 
2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to undertake 

the works of development of tourist facilities across the state. 
 

3. Eligible Bidders 
 

3.1  This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 
 

3.2         Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices by the 
Central Government, the State Government or any public undertaking, autonomous body, authority 
by whatever name called under the Central or the State Government. 
 

3.3        Any bidders having criminal record is not allowed to participate in the bidding process. Any person 
who is having criminal cases against him or involved in the organized crime or gangster activities 
or Mafia or Goonda or anti- social activity are strictly prohibited to participate in the bidding 
process. If it is established that any bidder has criminal record, his bid shall be automatically cancelled. 
 

3.4        The bidder has to upload self-attested copies of the solvency & character certificates issued by the 
competent authority with the bid documents along with an affidavit verifying that these two documents 
are valid.  

 
3.5        Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed 

to participate in the bidding. If it is established that the contractor is registered with the state bar 
council, his bid shall be cancelled. 

 
4. Qualification of the Bidder 

 
4.1 All bidders shall provide in Section 3, Forms of Bid and Qualification information, a preliminary 

description of the proposed work method and schedule, including drawings and charts, as necessary. 
 

4.2 All bidders shall include the following information and documents with their bids in Section 
3, Qualification Information unless otherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business; written power of attorney of the signatory of the 
Bid to commit the Bidder; 

(b) total monetary value of civil construction works performed for each of the last five 
(05) years; 
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(c) experience in works of a similar nature and size for each of the last five (05) 
years, and details of works in progress or contractually committed with certificates from 
the concerned officer of the rank of Executive Engineer or equivalent; 

(d) evidence of ownership of major items of construction equipment named in 
Clause 4.4 B (b) (i) of ITB or evidence of arrangement of possessing them on 
hire/lease/buying as defined therein. 

(e) details of the technical personnel proposed to be employed for the Contract having 
the qualifications defined in Clause 4.4 B (b) (ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements 
and auditor's reports for the past five years; 

(g) an undertaking that the bidder will be able to invest a minimum of cash up to the 
percentage (defined in the Appendix to ITB) of the contract price of works, during the 
implementation of the works; 

(h) evidence of access to line(s) of credit and availability of other financial resources/ 
facilities (10 percent of the contract value) certified by banker (the certificate being not more 
than 3 months old.) 

(i) authority to seek references from the Bidder's bankers; 

(j) information regarding any litigation or arbitration during the last five years in 
which the Bidder is involved, the parties concerned, the disputed amount, and the matter; 

(k) Proposal for subcontracting the components of the works for construction/ 
Upgradation aggregating not more than 25% of the contract price (only for specialized works 
such as internal and electrical work, firefighting works, installation of lifts, mural and 
decorative works, horticulture works etc) and 

(l) the proposed methodology and programme of construction, backed with equipment 
and material planning and deployment, duly supported with broad calculations and Quality 
Management Plan proposed to be adopted, justifying their capability of execution and 
completion of the work as per technical specifications and within the stipulated period of 
completion. 

 
4.3 Bids from joint venture are not allowed. 

 
4.4 A  To qualify for award of the Contract, each bidder should: 

a) Have average annual financial turnover (gross) on construction works of minimum 40 
percent of the estimated cost during the last five consecutive years.  

b) Have satisfactorily completed similar works as prime contractor during last five (05) years 
ending previous day of last date of submission of bid either of the following: 

 Three similar completed works each costing not less than amount equal to 40 
(forty) percent of the estimated cost for which bid is invited or 

 Two similar completed works each costing not less than the amount equal to 
50 (fifty) percent of the estimated cost of work for which bid is invited or 

 One similar completed work costing not less than the amount equal to 80 
(eighty) percent of the estimated cost of work for which bid is invited or.  

 For these a certificate from the Employer/Engineer not below the rank of an Executive 
engineer or equivalent shall be submitted along with the application incorporating clearly the 
name of the work, contract value, billing amount, date of commencement of works, 
satisfactory performance of the Contractor and any other relevant information.  

 The value of executed works/turnover shall be brought to the current costing level by 
enhancing the actual values @ 8 percent per year calculated from the date of completion to 
last date of submission of tenders.  

 Similar works shall mean construction of buildings or public amenities such as guest houses, 
tourist facility center, way side amenity, interpretation center or entry gates or any work 
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involving structural RCC components or aesthetic components such as stone work etc. 

4.4 B  (a) Each bidder must upload: 

i) The current income-tax clearance certificate; 

ii) An affidavit that the information furnished with the bid documents is correct in all respects; and 

iii) Such other certificates as defined in the Appendix to ITB.  

Failure to upload the certificates shall make the bid non-responsive. 

(b) Each bidder must demonstrate: 

i) Availability for construction work, of the owned, key equipment (required for carrying out 
the work) stated in the Appendix to ITB including equipments required for establishing 
field laboratory to perform mandatory tests, and those stated in the Appendix to ITB; 

ii) Availability for construction work of technical personnel as stated in the Appendix to ITB. 

iii) Liquid assets and /or credit facilities, net of other contractual commitments and 
exclusive of any advance payments which may be made under the Contract, of not less 
than the amount specified in the Appendix to ITB; 

(c) The bidder must not have in his employment: 
i) The near relations (defined as first blood relations, and their spouses, of the bidder or 

the  spouse) of persons listed in the Appendix to ITB. 
ii) Without Government permission, any person who retired as gazetted officer within the 

last two years of the rank and from the departments listed in the Appendix to ITB. 

 
4.4 .C To qualify for a package of contracts made up of this and other contracts for which bids are invited 

in the Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient 
to meet the aggregate of the qualifying criteria for the individual contracts. 

 
4.5 Sub contractors experience and resources shall not be taken into account in determining the bidders 

compliance with the qualifying criteria except to the extent stated in 4.4 A above 

 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if their available 
bid capacity for construction work is equal to or more than the total bid value. The available bid capacity 
will be calculated as under: 

Assessed Available Bid capacity = (A*N*M - B ) 

where 
 
A =  Maximum value of civil engineering works executed in any one year during the last five years 

(updated to the price level of the last year at the rate of 8 percent a year) taking into account the 
completed as well as works in progress. 

N =  Number of years prescribed for completion of the works for which bids are invited (period up 
to 6 months to be taken as half-year and more than 6 months as one year). 

M =  M is taken 2.5 
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B = Value, at the current price level, of existing commitments and on-going works to be completed 
during the period of completion of the works for which bids are invited. 

 
Note: The statements showing the value of existing commitments and on-going works as well as the stipulated 

period of completion remaining for each of the works listed should be countersigned by the Engineer 
in charge, not below the rank of an Executive Engineer or equivalent. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 
i) Made misleading or false representations in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements; and/or 
ii) Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 
iii) participated in the previous bidding for the same work and had quoted unreasonably 

high or low bid prices and could not furnish rational justification for it to the Employer. 
 

5. One Bid per Bidder 
 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one 
Bid will cause the proposals with the Bidder's participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs. 

 
7. Site Visit 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarise 
himself with the Site of Works and its surroundings including source of earth, water, road aggregates 
etc. and obtain all information that may be necessary for preparing the Bid and entering into a contract 
for construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense. 
He may contact the person whose contact details are given in the Appendix to ITB 

 
B. Bidding Documents 

 

8. Content of Bidding Documents 
 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 
accordance with Clause 10 of ITB. 

1 .  Notice Inviting Tender 

2 .  Instructions to Bidders 

3 .  Qualification 

Information 

4 .  Conditions of Contract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract) 

5. Specifications 

6. Drawings 

7. Bill of Quantities 
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8. Form of Bid 

9. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of  

Unconditional Bank Guarantee. 

8.2 The bid document is available online on the website http://etender.up.nic.in . The bid document can 
be downloaded. The bidder is required to submit the cost of Bid document (Bid document Fee) via 
RTGS/NEFT/IMPS at the below mentioned account no of UPSTDC and attach copy of proof (deposit 
receipt with details of UTR no) of deposit with the bid document on the portal:  

Name of Beneficiary: U.P. STATE TOURISM DEVELOPMENT CORP. LTD. 

Name of Bank: Canara Bank 

Name of Bank Branch: Vipin Khand, Gomti Nagar, Lucknow 

Account No.: 2405101008858 

IFSC code: CNRB0002405 

 

  

 

 

 
 
 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 

forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Failure 
to comply with the requirements of Bid Documents shall be at the  own risk. Pursuant to 
clause 25 hereof, bids, which are not substantially responsive to the requirements of the Bid 
Documents, shall be rejected. 

 
9. Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in 

writing or by email at the employer address indicated in the Notice inviting tenders. The Employer 
will respond to any request for clarification received earlier than 10 Days prior to the dead line for 
submission of bid. Copies of the  response will be forwarded to all purchasers of the 
bidding documents, including a description of the enquiry, but without identifying its source 

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it. 
Its date, time and address are given in the Appendix to ITB. 

9.2.1 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may 
be raised at that stage. 

9.2.2 The bidder is requested to submit any questions in writing or by email so as to reach the Employer 
not later than one week before the meeting. 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source 
of the enquiry) and the responses given will be transmitted without delay to all purchasers of the 
bidding documents. Any modifications of the bidding documents listed in Clause 8.1 of ITB, 
which may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an Addendum pursuant to Clause 10 of ITB and not through the 
minutes of the pre-bid meeting. 

9.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
 

10. Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 
issuing addenda online. 

 
10.2 Any addendum thus issued shall be part of the bidding documents and shall be uploaded online on the 

.. Rs 2000/- 

From Rs 40- - 

From Rs 100-  7500/- 

- 

                                       Tender Cost (GST 18 % Extra) 
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e-tendering website. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 
with Clause 20.2 of ITB. 

 
C. Preparation of Bids 

 
11. Language of Bid 

11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

12. Documents Comprising the Bid 
 
12.1 The Bid submitted by the Bidder shall be in two separate parts: 
 

Part I This shall be named Technical Bid and shall comprise of:  
I. Form of bid for Part I of the bid as per format given in Section 6 (to be submitted online) 

II. For bidding documents downloaded from the website, the cost of the bidding documents 
(bid document fee) as specified in the clause 8.2 of ITB; 

III. Earnest Money as specified in the clause 16.2 of ITB; 
IV. Authorized Address and contact details of the bidder having the following information:  

Address of communication: 
Telephone No.(s): Office: 
Mobile No.: 
Facsimile (Fax) No. : 
Electronic Mail Identification (E-mail ID): 

V. Qualification information, supporting documents, affidavit and undertaking as specified in 
Clause 4 of ITB. 

VI. Undertaking that the bid shall remain valid for the period specified in clause 15.1 OF 
ITB. 

V any other information/documents required to be completed and submitted by bidders, as 
specified in the Appendix to ITB, and Notice Inviting Tender including T-4,T-5,T-6 in 
prescribed formats 

VII. An affidavit affirming that information he has furnished in the bidding document is correct 
to the best of his knowledge and belief. 

Part II. It shall be named Financial Bid and shall comprise of: 

(i) Form of Bid as specified in Section 6; 
(ii) Priced bill of quantities for items specified in Section 7; 

 
12.2 The documents and details mentioned in clause 12.1 Part I above shall be submitted online on website 

http://etender.up.nic.in Details and process of online submission of the tender and relevant documents 
are given in the website mentioned above. These are to be submitted in the manner prescribed below. 

a. The following forms/certificates shall be submitted online in the prescribed formats: 
i. Form of bid for technical qualification Part I of the bid as per format given in section 

6. 
ii. Form of bid for financial bid Part II of the bid as per format given in section 6 

b. Scanned copies of the following documents shall be uploaded on the website 
http://etender.up.nic.in at the appropriate place. 

i. Cost of bid document (clause 8.2 of ITB) 
ii. Earnest Money in form (as stated in clause 16 of ITB) 
iii. Copy of PAN card issued by the Income Tax Authorities (clause 4.4 of ITB) 
iv. Contractor registration certificate (clause 3 of ITB) 
v. Evidence of access to line of credit (clause 4.4 of ITB) 
vi. Undertaking (on the prescribed format) from Bidders to invest minimum 10 % of 

the value of the work 
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vii. Annual turnover Certificate from chartered accountant for last five financial years 
in the forms with breakup of civil works and total works in each financial year. 
(Clause 4.4 of ITB) 

viii. Affidavit (on the prescribed format) regarding correctness of certificates and other 
relevant documents. (clause 4.4 of ITB) 

ix. Power of Attorney authorizing the signatory of the bid to commit the bidder, if 
applicable 

x. Solvency certificate and Character Certificate 
xi. Any other document as specified in the ITB and Notice Inviting Tender including 

T-6 in prescribed formats. 
c. Scanned copies of the certificates showing details of similar nature of works, works in 

hand or ongoing works, works for which bid has been already submitted and machineries 
owned or possessed on hire should be uploaded after converting them to PDF format. 

i. Similar nature of works executed (clause 4.4 of ITB) 
ii. Works in hand or ongoing works (clause 4.2/clause 4.4 of ITB) 
iii. Works for which bids have already been submitted (clause 4.2/clause 4.4 of ITB) 
iv. List of machineries owned/brought on hire which are required for carrying out the 

work (clause 4.4 of ITB) 
d. Submission of original documents: deleted 

 

12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

Section Particulars 

 
1 Notice inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 

 
13. Bid Prices 

 
13.1 The Contract shall be for the whole Works, as described in Clause 1. 1 of ITB, based on the priced 

Bill of Quantities submitted by the Bidder. 

13.2 The Bidder shall adopt the Percentage Rate Method as specified in the Appendix to ITB; only the 
same option is allowed to all the Bidders. Percentage Rate Method requires the bidder to quote a 
percentage above / below/ at par of the schedule of rates specified in the Appendix to ITB. 

 
13.3 GST is exclusive of the rates and shall be paid extra as per rules. All o ther  duties, taxes, royalties and 

other levies payable by the Contractor under the Contract, or for any other cause, shall be included 
in the rates, prices, and total Bid price submitted by the Bidder. 

 
13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment. 
 

14. Currencies of Bid 
 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified 
in Clause 20 of ITB. A bid valid for a shorter period shall be rejected by the Employer as non-
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responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 
the bidders may extend the period of validity for a specified additional period. The request and the 

 writing or by cable. A bidder may refuse the request without 
forfeiting his Earnest Money. A bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend the validity of his earnest money for a period of the 
extension, and in compliance with Clause 16 of ITB in all respects. 

 
16. Earnest Money 
16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, the amount specified in the Notice Inviting 

Tender (NIT). 
16.2 The bidder is required to submit the Earnest Money via RTGS/NEFT/IMPS at the below mentioned 

account no of UPSTDC and attach copy of proof (deposit receipt with details of UTR no) of deposit 
with the bid document on the e-tendering portal:  

Name of Beneficiary: U.P. STATE TOURISM DEVELOPMENT CORP. LTD. 

Name of Bank: Canara Bank 

Name of Bank Branch: Vipin Khand, Gomti Nagar, Lucknow 

Account No.: 2405101008858 

IFSC code: CNRB0002405 

 
16.3 Any bid not accompanied by the Earnest Money, unless exempted in terms given in the Appendix 

to ITB, shall be rejected by the Employer as non-responsive. 
 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid 
validity period specified in Clause 15.1 of ITB. 

 
16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Performance Security. 
 

16.6 The Earnest Money may be forfeited: 
 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

i. sign the Agreement; and/or 
ii. Furnish the required Performance Security. 

17. Alternative Proposals by Bidders 
 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including 
the Bill of Quantities and the basic technical design as indicated in the drawings and specifications. 
Alternative proposals will be rejected as non-responsive.  
 

D. Online Submission of Bids 
 

18. Bidding through E-Tender system 

18.1 The Bidding process for this work is by electronic bid submission through website 
http://etender.up.nic.in . Detailed guidelines for viewing bids and submission of online bids are 
provided on the aforesaid website. The invitation of bids under UPSTDC is published on website. 
Any citizen or prospective bidder can log-on to the website and view the details of works for which 
bids are invited. The prospective bidder can submit bids online; however the bidder is required to 
have enrolment/registration on the website and should have valid Digital Signature Certificate (DSC) 
in the form of smartcard/ e-token. The DSC can be obtained from any authorized Certifying authority. 
The bidder should register on the website http://etender.up.nic.in using the relevant options available 
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on the website. Then the Digital signature registration has to be done with the e- token, after logging 
on the site. After this the bidder can login the site through the secured login by entering the password 
of e-token and the user id / password chosen during registration. After getting the bid schedule, the 
bidder should go through them carefully and then submit the documents as asked, failure to which 
the bids will be summarily rejected. 

18.2 The completed bid comprising of documents indicated in ITB clause 12 should be uploaded on the 
website http://etender.up.nic.in through e-tendering process along with scanned copies of requisite 
certificates as are mentioned in different sections in the bidding document and scanned copy of 
earnest money, and scanned copy of tender fee. 

18.3 The bidder shall furnish information as described in the form of bid. 

 
19. Electronic submission of bids 

 
19.1 The bidder shall submit three separate files Part I technical bid Part II financial Bid and part three 

other documents required as specified in clause 12 of ITB. 
19.2 The contents of technical and financial bid have already been defined in clause 12 of ITB. All the 

documents are required to be digitally signed by the bidder. After electronic online submission the 
system will generate a unique identification number which is time stamped, This shall be treated as 
acknowledgement for online bid submission 

19.3 No documents are to be submitted physically towards submission of bids. 

 
20. Deadline for Submission of Bids 

 
20.1 Complete Bids (including Technical and Financial) must be submitted online not later than the date 

and time indicated in the Appendix to ITB/NIT.  
20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 

accordance with Clause 10.3 of ITB, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

 
21. Modification/Withdrawal/Late Bids 

21.1 The electronic bidding system would not allow any late submission of bids after due date and 
time as per server time. Bid will be summarily rejected if not submitted on time as specified in clause 
20.1of ITB 

21.2 The electronic bidding system provides facility for modification of bids. Bidders may modify their 
bids by uploading their request for modification before the deadline for submission of bids. The 
bidder does not need to pay any additional fee towards the cost of tender document. For 
modification of bid and consequential re submission the bidder does not need to withdraw his 
bid submitted earlier. The last modified bid submitted by the bidder within the bid submission time 
shall be considered as final bid. For this purpose, modification by other means will not be 
accepted. In this e- tendering system, the modification and their consequential re submission is 
allowed any number of times. 

21.3 The bidder may withdraw his bid at his discretion by placing request online before the deadline of 
submission of bids, however if the bid is withdrawn then resubmission is not allowed. 

21.4 The bidders will not be allowed to modify or withdrawal after the deadline for submission of bids. 
21.5 Withdrawal or modification of a bid between the deadline for submission of bids and the expiration 

of original bid validity period specified in clause 15.1 above or as extended pursuant to clause 15.2 
may result in the forfeiture of earnest money pursuant to clause 16. 

 
E. Bid Opening and Evaluation 

 
22. Bid Opening 
22.1 The Employer will open online all e-

representatives who 
are present shall sign a register evidencing their attendance. In the event of the specified date for the 
opening of e-bids being declared a holiday for the Employer, the e-Bids will be opened at the appointed 
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time and location on the next working day. 
 

22.2 The technical bid shall be opened and if the cost of the bidding documents is not there, or incomplete, 
the remaining bid documents will not be opened, and bid will be rejected. 

 
22.3 In all other cases, the amount of Earnest Money, forms, affidavits and validity shall be scrutinized.  

 
22.4 Evaluation of the technical bids with respect to bid security, qualification information and other 

information furnished in Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and 
completed within Ten working days of the date of bid opening, and a list will be drawn up of 
the responsive bids whose financial bids are eligible for consideration. 

 
22.5 The result of evaluation of Part I of the bids shall be made public on e-tendering portal. The Employer 

shall inform the bidders, whose technical bids are found responsive, date, time and place of opening 
as stated in the Appendix ITB about the date, time and place of opening of Part II that is financial 
bids online. In the event of the specified date being declared a holiday for the Employer, the 
bids will be opened at the appointed time and location on the next working day.  The bidders 
or their authorized representative, may attend the meeting of opening of financial bids.  

 
22.6 The financial bids of only those bidders whose bid is found responsive in accordance with the clauses 

of this bid document will be opened online. The remaining bids will remain unopened. The 
responsive  names, the Bid prices, the total amount of each bid, and such other details 
as the Employer may consider appropriate will be disclosed by the Employer at the time of bid 
opening.  

 
23. Process to be Confidential 

 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons 
not officially concerned with such process until the award to the successful Bidder has been disclosed. 

 processing of bids or award decisions may result 
in the rejection of his Bid 

 
24. Clarification of Bids and Contacting the Employer 

 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid opening 

to the time the contract is awarded. 
24.2 Any attempt 

award decision may result in the rejection of his bid. 
 
 

25. Examination of Bids and Determination of Responsiveness 
 

25.1 Employer will determine whether each Bid (a) 
meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is 
accompanied by the required securities and tender fees; and (d) is substantially responsive to the 
requirements of the bidding documents. During the detailed evaluation of the  the 
responsiveness of the bids will be further determined with respect to the remaining bid conditions, 
i.e., priced bill of quantities, technical specifications and drawings. 

25.2 A 
specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the bidding 

 whose 
rectification would affect unfairly the competitive position of other bidders presenting substantially 
responsive bids. 
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25.3 If a  substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

 
25.4 The authority reserves the right to verify all statements, information and documents submitted by the 

bidder in response to the bid document and the Bidder shall, when so required by the Authority, make 
available all such information, evidence and documents as may be necessary for such verification. 
Any such verification or lack of such verification, by the Authority shall not relieve the Bidder of its 
obligations or liabilities hereunder nor will it affect any rights of the Authority there under 

 
25.5 The Authority reserves the right to reject any bid and forfeit/appropriate the BID security if : 

(a) at any time, a material misrepresentation is made or uncovered, or 
(b) the Bidder does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the BID. 
Such misrepresentation/improper response shall read to the disqualification of the Bidder. 
 

25.6 The credentials submitted in respect of qualification of the bidder, particularly that of the lowest 
evaluated bidder may be verified before the award of work. The verification of all the documents will 
have to be made available in original by presenting personally after the acceptance of the tender and in 
case of any of the certificate being found wrong, legal action will be started against the tenderer. 
Departmental action will be taken to debar/cancel his registration. 
 

25.7 In case it is found during the evaluation or at any time before signing of the Agreement or after its 
execution and during the period of the defect liability, subsistence thereof, that one or more of the 
eligibility and/or qualification requirements hence not been met by the bidder, or the bidder has made 
material misrepresentation or has given any materially incorrect or false information, the Bidder shall 
be disqualified forthwith if not yet appointed as the contractor either by issue of the LOA or entering 
into of the Agreement, and if the Selected Bidder has already been issued the LOA or has entered 
into the Agreement, as the case may be, the same shall, notwithstanding anything to the contrary 
contained therein or in this bid document, be liable to be terminated, by a communication in writing by 
the Authority to the selected Bidder or the Contractor, as the case may be without the Authority being 
liable in any manner whatsoever to the selected Bidder or the Contractor. In such an event, the Authority 
shall be entitled to forfeit and appropriate the BID security or performance security, as the case 
may be, as Damages, without prejudice to any other right or remedy that may be available to the 
Authority under the Bidding Documents and/or the Agreement, or otherwise. 
 

 
26. Correction of Errors 

 
26.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 
a) Where there is a discrepancy between the rates in figures and in words, the rate in words will govern; 

and 
b) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying 

the unit rate by the quantity, the unit rate as quoted will govern. 
 

26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the Bidder 
does not accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited 
in accordance with Clause 16.6 of ITB. 

 
27. Evaluation and Comparison of Bids 

 
27.1 The Employer will evaluate and compare only the bids determined to be substantially responsive in 

accordance with Clause 25 of ITB. 
 

27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by adjusting 
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the Bid price by making correction, if any, for errors pursuant to Clause 26 of ITB. 
 

27.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the  of 
the cost of work to be performed under the contract, the Employer may require the Bidder to produce 
detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule proposed. After evaluation 
of the price analyses, the Employer may require that the amount of the performance security set forth 
in Clause 32 of ITB be increased at the expense of the successful Bidder to a level sufficient to protect 
the Employer against financial loss in the event of default of the successful Bidder under the Contract. 
The amount of the increased performance security shall be decided at the sole discretion of the 
Employer, which shall be final, binding and conclusive on the bidder. 

 
28. Price Preference 

 
28.1 There will be no price preference to any bidder. 

 

F. Award of Contract 
 

29. Award Criteria 
29.1 Subject to Clause 31 of ITB, the Employer will award the Contract to the Bidder whose Bid has been 

determined: 

i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid 
price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions 
of Clause 3 of ITB, and (b) qualified in accordance with the provisions of Clause 4 of ITB; and 

ii. to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest 
in any of the packages opened earlier than the one under consideration. 

 

30.  Right to Accept any Bid and to Reject any or all Bids 

30.1 Notwithstanding Clause 29 above, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Bidder or bidders or any obligation to inform 
the affected Bidder or bidders of the grounds for the  action. 

 
31. Notification of Award and Signing of Agreement. 
31.1 The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the Part I General Conditions of Contract 
will state the sum that the Employer will pay to the Contractor in consideration of the execution, 
completion by the Contractor as prescribed by the Contract (hereinafter and in the Contract called 

 
31.2. The notification of award will constitute the formation of the Contract, subject only to the furnishing of 

a performance security in accordance with the provisions of Clause 32. 
31.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. It 

will be signed by the Employer and the successful Bidder after the performance security is furnished 
within 10 days of receipt of Letter of Acceptance. 

31.4  Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly 
notify the other Bidders that their Bids have been unsuccessful. 

 
32. Performance Security 

 
32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security of five percent of the Contract Price in accordance with Clauses 
27.3 of ITB and Clause 46 Part I General Conditions of Contract and such Additional Performance 
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Security as warranted under Clause 27 of ITB and Clause 46 of GCC and sign the contract. 
 

32.2 The performance security shall be either in the form of a Bank Guarantee or fixed deposit 
Receipts, in favour of Managing Director, Uttar Pradesh State Tourism Development 
Corporation payable at Lucknow U.P., from a Scheduled Commercial Bank. 

 
32.3 Failure of the successful Bidder to comply with the requirements of Clause 32.1, shall constitute 

sufficient grounds for cancellation of the award and forfeiture of the Earnest Money. He will also be 
debarred from participating future bids under UPSTDC for one year. 

 
33. Advances: 

 
33.1 The employer will provide mobilization advances and advance against security of equipment as 

provided in Part I General Condition Of Contract. 
 

34. Corrupt or Fraudulent Practices 
 

The Employer requires the bidders/Contractors to strictly observe the laws against fraud and 
corruption in force in India, namely, Prevention of Corruption Act, 19
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Appendix to Invitation To Bidders (ITB) 

. 
 
ITB Clause Reference. 

(1.1) The Employer is Managing Director, Uttar Pradesh State Tourism Development 
Corporation (UPSTDC) 

Represented by :  GM (Technical) 
 
(1.1) The Works is: As per BoQ 

 
(2.1) The State is Department of Tourism, Uttar Pradesh 

 
(3.1) Eligible Bidders are: Contractors registered with  Uttar Pradesh State Tourism 

Development Corporation (UPSTDC) in a p p r o p r i a t e  c l a s s  i . e .  class 
A /  as the case may be and as eligible. 

 
(4.2) The information required from bidders in Clause 4.2 is modified as follows: NONE 

 
4.2 (g) The percentage is Ten 
 
(4.4 B) (a) (iii) Other certificates required with the bid are: As per ITB 

 
(4.4. B) (b)(i) The key equipment for construction works and field-testing 

laboratory 
 
 For Construction Works are:  

 
Name of the Equipment (for carrying out of the works as required)  

   
 

1. Concrete Batching Plant 
2. Concrete Pump 
3. Concrete Mixer (Diesel) 
4. Needle vibrator (electrical) 
5. Needle vibrator (petrol) 
6. Table vibrator (elec/pterol) 
7. Bar bending machine 
8. Bar cutting machine 
9. Drilling machine 
10. Cube casting moulds 
11. Steel shuttering 
12. Steel scaffolding 
13. Grinding/polishing machines 
14. Concrete Mixture 
15. Water Tanker 
16. Tractor 
17. Truck 
18. Tipper 
19. J.C.B. 
20. Pump Electric 
21. Diesel Generators 

  
 The minimum requirement of construction machinery equipment shall be as follows:  
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 For project cost 
less than Rs 2 cr 

For project cost 
greater than Rs 
2 cr and less 
than Rs 5 cr 

For project cost 
greater than Rs 
5 cr 

RMC plant (cap 
15m3/hrs) 

- - 1 

Transit Concrete 
Mixer 

- - 2 

Concrete Mixer 1 3  

Plate Vibrator 2 4 4 

Pin Vibrator 2 4 4 

Floater 1 2 4 

  
   Maximum age of construction machinery and equipment shall not be more than 10 years 
    

For field testing Laboratory: 
 

All equipment should be provided at site lab and central lab as per National Building Code 
guidelines  
Note: (a) The bidder must produce the Documents showing proof of 
ownership or produce documents in favour of taking them on lease for the 
purpose of construction. 

 
(4.4 B) (b)( ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 

 
 

A. The Technical Personnel are: 
 

Technical Number Experience 
Personnel Upto Rs 2 crore 

contract value 
Above Rs 2 crore 

up to Rs. 5 
Above Rs.  

 Crore 5 Crore  
 Contract Contract  
 Value Value  
A. Project 

Manager 
(Degree 
Holder in 
Civil 
Engineering
) 

 
 
 
 
- 

 
 
 
 
- 

 
 
 
 
1 

 
 
 
Minimum 5 years 
of Experience 
 

B. Degree 
Holder in 
Civil 
Engineering 
 

C. Diploma 
holder in 
civil 
Engineering 

 
 

D. Diploma 
holder in 
Electrical 
Engineering 
 

 
 

1 
 
 
 
 

1 
 
 
 
 
 
 

1 
 
 
 

 

        1 
 
 
 

        1 
 
 
 
 
         
 
         1 
 
        

 
 

         1 
 
 
 
        2 
 
 
 
 
 
 
         1 
 
 
 

Minimum 2 years 
of Experience 

 

Minimum 2 years 
of Experience 

 

 

Minimum 2 years 
of Experience 
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E. Work 
Supervisor 

 
1 

 
         2 
  

         4 
 

Intermediate plus 
Minimum 5 years 
of Experience or 
B.Sc. plus 2 years 
of experience 

     

To ensure employment of Technical Personnel, the contractor would require 
giving the proof of payment of their salaries/ Wages by Cheque/ Demand 
Draft. 

 
B. For field testing laboratory:  

 
Technical Personnel Number 

Contract  works 
up-to Rs. 5 
Crores 

Contract  works 
above Rs. 5 
Crores 

Junior Engineer 
(civil) Or B.Sc. 
(P.C.M.) 
Having one year experience 

1 2 

 
 
 
(4.4 B) (b)(iii) The minimum amount of liquid assets and/or credit facilities net of other 

contractual commitments of the successful Bidder shall be 10% of the 
contract value 

 
(4.4 B) (c) (i) The bidder must produce an affidavit stating that the near relations of 

the following departmental officers are not in his employment: 
  EE, PMs,APMs, GM, CGM, and other staff of equivalent rank 

 
(4.4 B) (c) (ii) The bidder must produce an affidavit stating the names of retired gazetted 

officer (if any) in his employment who retired within the last two years with 
the following ranks from the departments listed below: 
U.P.P.W.D., R.E.S. and. U.P. Irrigation. (Assistant Engineer, Executive 
Engineer, Superintending Engineer, Chief Engineer, Director cum Chief 
Engineer, Engineer-in- Chief) 
In case there is no such person in his employment, his affidavit should 
clearly state this fact. 
 

(4.6) M = 2.5 
 
(7.1) The contact person is: 

                        Designation: GM (T) 
         Office of GM(T), UPSTDC, Paryatan Bhawan 

  
(9. 2.1) Place, Time and Date for pre-bid meeting are: 

Place: Office of GM(T)  
Time: 12.00 Noon  
Date: 
 

(11.1) Language of the bid is: English 
 
(12.1) Part I (v) The other documents required are: NONE 
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(13.2.) Bids may be submitted only in Percentage Rate Method 
 
(13.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned 

in the bill of quantities for percentage rate bids 

(16.1) The amount of Earnest Money shall be As per NIT  
 
(16.3) Exemption from Earnest Money is granted to: NONE 

 
 
(20.1) The deadline for submission of bids 

shall be: As per NIT 
 
22.1) & (22.6) The date, time and place for opening of the Technical Bids are: 

(A) Technical Bid: As per NIT 
 

(B) Financial Bid (For qualified bidder as) : To be notified online on the e-tendering portal 
  

 (32.1) The amount and validity period of the performance guarantee is: 
 

Amount: 5% of the contract price  
 

(i) Performance security shall be valid a s  p e r  GC C .   
 

(ii) Additional Performance Security for unbalanced Bid shall have to be 
submitted and valid as per GCC as below: 

a) Up to 10 percent below BoQ: NIL 
b) More than 10 percent below BoQ: One percent for every percent below 10 

 
Signature of Employer/ Authorised Signatory 
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Section 3 Qualification Information 

( Following informations shall be furnished by the contractor on a non-judicial stamp paper 
of Rs. 100/- only.) 

 

1.  Individual Bidders 
 

1.1 Constitution or legal status 
of Bidder 

Place of registration: 

Principal place of 

business: 

Power of attorney of 
signatory of Bid 

[attach copy] 
 
 
  
 

  
 
 
 
[Attach] 

1.2 Total annual volume of 
civil engineering 
construction work 
executed and payments 
received in the last five 
years preceding the year 
in which bids are invited. 
(Attach certificate from 
Chartered Accountant 
having UDIN no.) 

(Rs. In lakhs) 

 

Proje
ct 
Nam
e 

Name 
of 
Emplo
yer 

Descripti
on of 
work 

Value 
of 
contra
ct 

Contr
a ct 
No. 

Date of 
Issue of 
Work 
Order 

Stipulate
d Date 
of 
Complet
ion 

Actual 
Date of 
Completio
n 

Remarks 
explainin g 
reasons for 
Delay, if 
any 

         

 
1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to 
be completed) as on the date of this bid

 
Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of post- 
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. Attach additional pages as necessary. 

Work performed as prime Contractor (in the same name and style) on construction 
works of a similar nature and volume over the last five years. Attach certificate 
from the Engineer-in-charge 

1.3 1 
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(A) Existing commitments and on-going construction works: 

 
Description 
of Work 

Place 
& 
State 

Contract 
No & 
Date 

Name & 
Address 
of 
Employe
r 

Value of 
Contract 
(Rs. In 
lakhs) 

Stipulated 
period
 
of 
completion 

Value of 
works 
remaining to 
be completed 
(Rs.  Lakhs) 
* 

Anticipated 
Date
 
of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 
 

* Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 
 

(B) Works for which bids already submitted: 
 

Description 
of Work 

Place 
& 
State 

Name & 
Address of 
Employer 

Estimated 
Value of 
Works 
(Rs. Lakhs) 

Stipulated 
period of 
completion 

Date when 
decision is 
expected 

Remarks, if 
any 

(1) (2) (3) (4) (5) (6) (7) 
       

 
 

1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. 
List all information requested below. Refer also to Clause 4.2(d) and Clause 4.4 b (b) of the Instructions to 
Bidders. 

 
Item of Equipment Description, make, 

and age (Years), and 
capacity 

Condition (new, 
good, 
poor) and number 
available 

Owned, leased 
(from whom?), 
or to be 
purchased 
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1.5 Qualifications of technical personnel proposed for the Contract. Refer also to Clause 4.2(e) of 
the Instructions to Bidders and Clause 9.1 of Part-1 General Conditions of Contract. 

 
Position Name Qualification Years of experience 

Building 
Works 

Road 
Works 

Other 

      

 
1.6 Proposed sub-contractors and firms involved for construction. Refer to Clause 7 of Part I 

General Conditions of Contract. 
 

Sections of the Works Value of subcontract Sub-contractor (name 
and address) 

Experience in 
similar work 

    

 
Note: The capability of the sub-Contractor will also be assessed (on the same lines as for the main 
Contractor) before according approval to him. 

 
1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports, 
etc. List below and attach copies. 

 

 

 
 
 
 

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines 
of credit, etc. List below and attach copies of support documents. (Sample format attached). 
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1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 
contacted by the Employer. 

 

 

 
 
 

1.10 Information on current litigation in which the Bidder is involved. 
 

Name of Other party(s) Cause of 
dispute 

Litigation where 
(Court/arbitration) 

Amount involved 

    

 
1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as 
necessary, to comply with the requirements of the bidding documents.
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES BANK CERTIFICATE 

 
This is to certify that M/S --------- is a reputed company with a good financial standing. 

 
If the contract for the work, namely,   is awarded to the above firm, we shall be 

able to provide overdraft/credit facilities to the extent of Rs.    to meet their 
working capital requirements for executing the above contract. 

 
 
 
 

Signature of Senior Bank Manager   
Name of the senior Bank Manager   

Address of the Bank ----------------------- 
 
 
 

Stamp of the Bank 
 
Note: Certificate should be on the letter head of the bank
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AFFIDAVIT 

 

1. I, the undersigned, do hereby certify that all the statements made in the required attachments are true and 
correct 

2. The undersigned also hereby certifies that neither our firm M/s 

work on Tourism department nor any contract awarded to us for such works have been rescinded, during 
last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish 
pertinent information deemed necessary and requested by the Department to verify this statement or 
regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, and agrees 
to furnish any such information at the request of the Department/Project implementing agency. 

 

 

 

 

(Signed by an Authorized Officer of the firm) 

 

 

Title of Officer 

 

 

Name of Firm 

 

 

Dat
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Undertaking from Bidders to Invest minimum 10 % of the Value of the 
Work 

For the Work: As per BoQ 
 

, will proceed with the proposed work  

 

Date:  

Place:  

Signature of the Contactor
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Section 4 Conditions of Contract 

Part  I General Conditions of Contract 

These conditions are subject to the variations and additions set out in Part II Special Conditions of Contract 

Notes on Conditions of Contract 
 

The Conditions of Contract, read in conjunction with Part II Special Conditions of Contract and the 
Contract Data and other documents listed therein, should be a complete document expressing fairly 
the rights and obligations of both parties. 
 

The form of Conditions of Contract that follows has been developed for smaller admeasurements 
contracts for construction on the basis of international practice and the practice of the Government 
of India and Government of Uttar Pradesh, National Building Code & relevant IS codes, and considerable 
experience in different States in India in the drafting and management of contracts, bearing in mind a 
trend in the construction industry towards simpler, more straightforward language. 
. 
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Section 4 

Part I General Conditions of Contract 
 
 

 
A. General 

 
1. Definitions 
1.1 Terms, which are defined in the Contract Data, are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.  

Compensation Events are those defined in Clause 40 hereunder. 

The Completion Date is the date of completion of the Works as certified by the Engineer, in accordance 
with Clause 48.1. 
 
The Contract is the Contract between the Employer and the Contractor to execute, complete, and hand over 

& maintain the Works. It consists of the documents listed in Clause 2.3. 
 
The Contract Data defines the documents and other information, which comprise the Contract. 
 
The Contractor is a person or corporate body whose Bid to carry out the Works, including maintenance 

during the Defect Liability Period, has been accepted by the Employer. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer. 
 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance 

with the provisions of the Contract. 
 
Days are calendar days; months are calendar months. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability Period has 

ended and upon correction of Defects (if any) by the Contractor. 

The Defects Liability Period is one year calculated from the Date of Handing Over. 
 
Drawings include calculations and other information provided or approved by the Engineer for the 

execution of the Contract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry out the 

Works, including maintenance during the Defect Liability Period,. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. 

The Engineer is the person named in the Contract Data (or any other competent person appointed by the 
Employer and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions of time, and valuing the 
Compensation Events (within the defined delegation of powers).  

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works. 
The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be 
revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 
 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 
biological function. 
 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents and are reports 
about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Works included in the Contract and any modification or 
addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

 
A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a 
part of the construction work in the Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer, which varies the Works. 

 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, 
install, maintain, and hand over to the Client. 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 
or neuter, and the other way around. Headings have no significance. Words have their normal meaning under 
the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying 
queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

(1) Agreement, 
(2) Notice to Proceed with the Work, 
(3) Letter of Acceptance, 
(4) Bid, 
(5) Contract Data, 
(6) Special Conditions of Contract Part II, 
(7) General Conditions of Contract Part I, 
(8) Specifications, 
(9) Drawings, 
(10) Bill of Quantities, and 
(11) Any other document listed in the Contract Data. 

 
3. Language and Law 
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3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 

 
4. Engineer's Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 
Employer and the Contractor in the role representing the Employer. However, if the Engineer is required 
under the rules and regulations and orders of the Employer to obtain approval of some other authorities for 
specific actions, he will so obtain the approval. 

 
4.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 
Contractor of any of his obligations under the contract. 

 
5. Delegation 

 
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 
to other people, after notifying the Contractor, and may cancel any delegation after notifying the Contractor. 

 
6. Communications 

 
6.1 All Certificate, notices or instructions to be given to the contractor by Employer / Engineer shall be 
sent on the address or contact details given by the contractor in Section 6- Form of Bid. The address and contact 
details for communication with the Employer/ Engineer shall be as per the details given Contract Data to 
GCC. Communications between parties that are referred to in the conditions shall be in writing. The Notice 
sent by Facsimile (fax) or other electronic means shall be effective on confirmation of the transmission. The 
Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. The notice sent to the contractor at his reported address 
shall be deemed to be served.  

 
7 Subcontracting 

 
7.1 The contractor may subcontract part of the construction work with the approval of the Employer in writing, 

up to 25% (only for specialized works) of the contract price but will not assign the Contract. Subcontracting 
 

 
7.2 Beyond what has been stated in clauses 7.1, if the contractor proposes sub-contracting any part of the 

work during execution of the works, because of some unforeseen circumstances to enable him to complete 
the work as per terms of the contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the works. 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer.  

Any such consent shall not relieve the contractor from any liability or obligation under the contract and he 
shall be responsible for the acts, defaults and neglects of any his sub-contractor, his agents or workmen 
as fully as if they were the acts, defaults or neglects of the Contractor, his agents and workmen. 

 
7.3 The Engineer should satisfy himself before recommending to the Employer whether 

a. The circumstances warrant such sub-contracting: and 
b. The sub-contractor so proposed for the work possess the experience, qualification and equipment 

necessary for the job proposed to be entrusted to him in proportion of the Quantum of works to be sub-
contracted 

7.4 Subcontracting as stated above is applicable only for specialized works such as internal and electrical work, 
firefighting works, installation of lifts, mural and decorative works, horticulture works etc 
 

8 Other Contractors 
 

8.1 The contractor shall co-operate and share the site with other contractors, Public  utilities, 
and the employer between the dates given in the schedule of other contractors, as referred to in the contract 
data. The contractor shall also provide facilities and services for them as described in the schedule. The 
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employer may modify the schedule of other contractor, and shall notify the contractor of any such 
modification. 

8.2 The contractor should take up the work in convenient reaches as decided by the Engineer to ensure there 
is least hindrance to the smooth flow of traffic including movement of vehicles and equipment of other 
contractors till the completion of the works. 
 

9 Personnel 
 
9.1 The Contractor shall employ for the construction and maintenance the technical personnel named in the 

Contract Data or other technical persons approved by the Engineer. The Engineer will approve any 
proposed replacement of technical personnel only if their relevant qualifications and abilities are 
substantially equal to or better than those of the personnel stated in the Contract Data. 

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the Works in the Contract 

9.3 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 
Department of the State Government and has either not completed two years after the date of retirement 

 permission to employment with the Contractor. 
9.4 The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter 

referred to as T&P) and equipment required for quality control required for execution of the work 
 
10 Employer's and Contractor's Risks 
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks that this Contract states are Contractor's risks. 
 
11. Employer's Risk 
11.1 The Employer is responsible for the expected risks which are (a) in so far as they directly affect the 

execution of the Works in the  country, the risks of war, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion 

 calamities and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 

 
 

12. Contractor's Risks 
 

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks, referred to in 
clause 11.1, are the responsibility of the Contractor. 

 
13.Insurance 

 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance 
cover from the Start Date to the date of completion, in the amounts and deductibles stated in the Contract 
Data for the following events which are due to the Contractor's risks: 

 
a) loss of or damage to the Works, Plant and Materials; 
b) loss of or damage to Equipment; 
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 
d) Personal injury or death. 

 
13. Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 
the Engineer's approval before the completion date/ Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred. 

 
13.3 The Contractor at his cost shall also provide, in the joint names of the Employer and the Contractor, 
insurance cover from the date of completion to the end of defect liability period, in the amounts and 
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deductibles stated in the Contract Data for the following events which are due to the Contractor's risks: 
(a) Personal injury or death. 
(b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

for the Engineer's approval before the completion date/ start date. All such insurance shall 
provide for compensation to be payable in Indian Rupees. 

 
13.4 Alterations to the terms of insurance shall not be made without the approval of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to in the 
Contract Data, supplemented by any other information available to him, before submitting the bid. 

 
15. Queries about the Contract Data 

 
15.1 The Engineer will clarify queries on the Contract Data. 

 
16. Contractor to Construct the Works 

 
16.1 The Contractor shall construct, and install and maintain the Works in accordance with the 
Specifications and Drawings. 
16.2 The contactor shall deploy the equipment and machinery required to construct the work in accordance 
with the Specifications and Drawings. 

 
17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works 
in accordance with the Programme submitted by the Contractor, as updated with the approval of the Engineer, 
and complete them by the Intended Completion Date. 

 
18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Engineer, who is to approve them. 

 
18.2 The Contractor shall be responsible for design of Temporary Works. 

 
18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 
 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 
subject to prior approval by the Engineer before their use. 
 
18.6 The contractor shall get job mix formula for concrete mix of M-20 grade and above tested from any 
authorized lab and get it approved from the Engineer before the commencement of the work.  

 
19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
20. Discoveries 

 
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
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shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and 
carry out the Engineer's instructions for dealing with them. 

 
21 Possession of the Site 

 
21.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days 
in advance of construction programme . At the start of the work, the employer shall handover the possession 
of at-least 75% of the site. 
 
22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the engineer and any person/persons/agency 
authorized by: 

a. The Engineer 
b. The Employer 
c. The Department of Tourism, State of Uttar Pradesh 
d. Third Party Quality Assurance Agency 
e. District Authorities 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws 

where the Site is located. 
 

24. Dispute Redressal System 
24.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or arising out 

of this Contract or the execution of Works or maintenance of the Works there under, whether 
before its commencement or during the progress of Works or after the termination, abandonment 
or breach of the Contract, it shall, in the first instance, be referred for settlement to the competent 
authority, described along with their powers in the Contract Data, above the rank of the Engineer, 
The competent authority shall, within a period of forty-five days after being requested in 
writing by the Contractor to do so, convey his decision to the Contractor. Such decision in 
respect of every matter so referred shall, subject to review as hereinafter provided, be final 
and binding upon the Contractor. In case the Works is already in progress, the Contractor shall 
proceed with the execution of the Works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid, with all due diligence. 

24.2 Either party will have the right of appeal, against the decision of the competent authority, to the arbitration 
if the amount appealed exceeds rupees one lakh. 

 
25 Procedure for Resolution of Disputes 

 
25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days of 

receipt of a notification of a dispute. 

 
25.2 Either party may refer a decision of the Competent Authority to Arbitration within 28 days of the 

Competent Authority's written decision. Arbitration shall be under the Arbitration and Conciliation Act 
1996 as amended from time to time. If neither party refers the dispute to Arbitration within the above 
28 days, the Competent Authority's decision will be final and binding. 

 
25.3 The Arbitration shall be conducted in accordance with the following procedure, in case Initial Contract 

Price is more than Rs. 5 Crore or the Contractor is a Foreign Contractor, who has bid under ICB: - 
 

(a) In case of a decision of the Competent Authority in a dispute or difference arising between 
the Employer and a Contractor relating to any matter arising out of or connected with this 
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Agreement, the matter will be referred to an Arbitral Tribunal. The Arbitral Tribunal shall 
consist of three Arbitrators, one each to be appointed by the Employer and the contractor. 
The third Arbitrator shall be chosen by the two Arbitrators so appointed by the parties and 
shall act as presiding Arbitrator. In case of failure of the two Arbitrators appointed by the 
parties to reach upon a consensus within a period of 30 days from the appointment of the 
Arbitrator appointed subsequently, the presiding Arbitrator shall be appointed by the Chairman 
of the Executive Committee of the Indian Roads Congress. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 

30 days after receipt of the notice of the appointment of its arbitrator by the other party, then 
the Chairman of the Executive Committee of the Indian Roads Congress shall appoint the 
arbitrator. 

 
A certified copy of the order of the Chairman of the Executive Committee of the 

Indian Roads Congress, making such an appointment shall be furnished to each of the parties. 

 
(c) The decision of the majority of arbitrators shall be final and binding upon both parties. The 

cost and expenses of Arbitration proceedings will be paid as determined by the Arbitral 
Tribunal. However, the expenses incurred by each party in connection with the preparation, 
presentation etc. of its proceedings as also the fees and expenses paid to the arbitrator appointed 
by such party or on its behalf shall be borne by each party itself. 

 
25.4 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crore and below, 

disputes and differences in which an Adjudicator has given a decision shall be referred to a sole 
Arbitrator. The sole Arbitrator would be appointed by the agreement between the parties; failing such 
agreement within 15 days of the reference to arbitration, by the appointing authority, namely the 
Chairman of the Executive Committee of the Indian Road Congress. 

 
25.5 Arbitration proceedings shall be held at_ Lucknow (U.P.) , India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English/Hindi. 
25.6 Performance under the contract shall continue even after reference to the arbitration and payments due 

to the contractor by the Employer shall not be withheld, unless they are the subject matter of the 
arbitration proceedings. 

 
B. TIME CONTROL 

26. Programme 
 

26.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 
Programme/ P E R T  c h a r t  showing the general methods, arrangements, order, and timing for all 
the activities in the Works, along with monthly cash flow forecasts for the construction of works. 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key 
personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the 
location of field laboratory along with the Programme. The Engineer shall cause these details to be 
verified at each appropriate stage of the programme. 

 
26.3 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of the activities. 

26.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer 
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme 
within this period, the Engineer may withhold the amount stated in the Contract Data from the next 
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payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Programme has been submitted. 

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor 
may revise the Programme and submit it to the Engineer again at any time. A revised Programme 
shall show the effect of Variations and Compensation Events. 

26.6 The Contractor shall have to deploy CCTV at his own cost at the site for remote monitoring of work to 
ensure time bound execution. Failure to comply shall lead to penalty up to Rs 25,000. 

 
27 Extension of the Intended Completion Date 

 
27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation 

is issued which makes it impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining Works, which would cause the Contractor 
to incur additional cost. However such extension/extensions of the Intended Completion Date may, at the 
discretion of the Employer, be subject to approval by Client Department. 

27.2 Request for rescheduling of Milestones and extension of time, to be eligible for consideration, shall be made 
by the Contractor in writing within fourteen days of the happening of the event causing delay on the 
prescribed form. The Engineer shall decide whether and by how much time to extend the Intended 
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed 
to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

27.3 Contractor shall be liable to inform within seven day from the event of any hindrance in work due to 
the circumstances beyond his control, or hindrance in work by Client department /any other department. 
Engineer shall receive and may allow the record of hindrance to the extent as considered justifiable by 
Engineer which will become the part of agreement. Contractor should note that the above record of 
hindrance shall not entitle him for any claim or increase in rates but shall only verify and record his 
eligibility considerations with regard to extension of time if he at all applies. 

 
28. Delays Ordered by the Engineer 

 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 
Works. Delay/delays totalling more than 30 days will require prior written approval of the Employer. 

29. Management Meetings 
 

29.1 The Engineer may require the Contractor to attend a management meeting. The business of a 
management meeting shall be to review the plans for the Works. 

29.2 The Engineer shall record the business of management meetings and provide copies of the record to 
those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the 
Engineer either at the management meeting or after the management meeting and stated in writing to all those 
who attended the meeting.  

C. Quality Control 

 

30. Identifying Defects 
 

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found. 
Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to 
search for a Defect and to uncover and test any work that the Engineer considers may have a Defect. Cost of 
such tests shall be borne by the Contractor. 

30.2 If it shall appear to the Engineer  or his authorized subordinates in charge of the work or to the Officer 
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in charge of Quality Assurance or his subordinate officers or the officers of the organization engaged by the 
Department for Quality Assurance or to the TAC or any other agency (during construction or after completion/ 
handing over of work), that any work has been executed with unsound, imperfect, or unskillful workmanship, 
or with materials or articles provided by him for the execution of the work which are unsound or of a quality 
inferior to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand in 
writing from the Engineer specifying the work, materials or articles complained of notwithstanding that the 
same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost. In the event of 
the failing to do so within a period specified by the Engineer in his demand aforesaid, then the contractor shall 
be liable to pay compensation at the same rate as under clause 44 of the contract (for non- completion of the 
work in time) for this default. In such case the Engineer may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority may consider reasonable during 
the preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject the work outright without any payment and /or get it and 
other connected and incidental items rectified, or removed and re  executed at the risk and the cost of the 
contractor. Decision of the Engineer to be conveyed in writing in respect of the same will be final and binding 
on the contractor. 

30.3 If during construction or after construction, Client/ Government order inspection by TAC or any other 
agency & of the works and the final bills of the contractor including all supporting vouchers, abstract, etc., to 
be made after payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract or any 
work claimed to have been done by him under the contract and found not to have been executed, the contractor 
shall be liable to refund the amount of over- payment and it shall be lawful for UPSTDC to recover the same 
from him in the manner prescribed in this clause or in any other manner legally permissible; and if it is 
found that the contractor was paid less than what was due to him under the contract in respect of any work 
executed by him under it, the amount of such under payment shall be duly paid by UPSTDC to the 
contractor, without any interest thereon whatsoever. 

31. Field laboratory and Tests 
 
31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall establish 
field laboratory at the location decided by Engineer. The field laboratory will have minimum equipment as 
specified in the Contract Data. The contractor shall be solely responsible for : 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specifications/Manual 
to check whether any work has a Defect or not, the Contractor shall pay for the test and any samples. 
 
32. Correction of Defects noticed during the Defect Liability Period 
32.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and handing over of work. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 
within the duration  
 

33. Uncorrected Defects 
 

33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause 32.1 
and of these Conditions of Contract, to the satisfaction of the Engineer, within the time specified in the 
Engineer's notice, the Engineer will get the defect corrected from a debitable agency and the cost of such 
correction shall be paid by the Contractor/recovered from the contractor.  
 
D. Cost Control 
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34. Bill of Quantities 

34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning, 
maintaining works,  to be done by the Contractor. 

 
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the quantity 
of the work done at the rate in the Bill of Quantities for each item for the construction of works.  

 
35. Variations 
35.1 The Engineer shall, having regard to the scope of the works and sanctioned estimated cost, have power 

(i) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and (ii) to omit a part of the works in case of non-
availability of a portion of the site or for any other reasons and the contractor shall be bound 
to carry out the works in accordance with any instructions given to him in writing 
signed by the Engineer and such alterations, omissions, additions or substitutions shall form part 
of the contract as if originally provided therein and any altered, additional or substituted work which 
the contractor  may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work. 

35.2 Such Variations shall form part of the Contract and the Contractor shall carry them out and include 
them in updated Programmes produced by the Contractor. Oral orders of the Engineer for Variations, 
unless followed by written confirmation, shall not be taken into account. 

36. Payments for Variations 
 

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work 
at the same rate. This shall apply for variation only up to the limit prescribed in the contract data. If 
the variation exceeds this limit, the rates shall be derived under the provision of clause 36.3 for 
quantities (higher or lower) exceeding the deviation limit. 
 

36.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall derive the rate 
from similar items in the Bill of Quantities. 

 
36.3 If the rate for Variation item cannot be determined in the manner specified in Clause 36.1 or 36.2, the 

Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer the 
rate which he proposes to claim, supported by analysis of the rates. The Engineer shall assess the 
quotation and determine the rate based on prevailing market rates within one month of the submission 
of the claim by the Contractor. As far as possible, the rate analysis shall be based on the DSR as per 
correction available and the current schedule of rates of the district public works division. The decision 
of the Engineer on the rate so determined shall be final and binding on the Contractor. 

 
37. Cash Flow Forecasts 

 
37.1 When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast. 
 

38. Payment Certificates 
 

38.1 The payment to the contractor will be as follows for construction work: 
 

The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the work executed 
less the cumulative amount certified previously supported with detailed measurement of the items of work 
executed in measurement books authorized by UPSTDC . 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify 
the amount to be paid to the Contractor. 
(c) The value of work executed shall be determined, based on measurements by the Engineer/authorized 
Engineer. All measurements and levels shall be taken jointly by APM/Authorized Engineer of UPSTDC and 
by the contractor or his authorized representative from time to time during the progress of the work and such 
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measurements shall be signed and dated by the Junior Engineer of UPSTDC and the contractor or his 
representative. If the contractor objects to any of the measurements recorded, a note shall be made to that 
effect with reason and signed by both the parties. If for any reason the contractor or his authorized 
representative is not available and the work of recording measurements is suspended by the Junior 
Engineer, the Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 
loss or damages on this account. If the contractor or his authorized representative does not remain present 
at the time of such measurements after the contractor or his authorized representative has been given a notice 
in writing three (3) days in advance or fails to countersign or to record objection within a week from the date 
of the measurement, then such measurements recorded in his absence by the Junior Engineer shall be deemed 
to be accepted by the Contractor. The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording levels 
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 
 

(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 
 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 
item previously certified in any certificate in the light of later information. 

 
(g) The Payment of final bill shall be governed by the provisions of clause 50 of GCC. 

 
39. Payments 

 
39.1 Payments shall be adjusted for deductions for advance payments, security deposit, other recoveries in 

terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay the 
Contractor the amounts he had certified within 28 days of the date of each certificate. 

 
39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other 

competent person appointed by the Employer and notified to the contractor) to make payment certified 
by the Engineer. 

 
39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the Contract. 
 
 

40. Compensation Events 
 

40.1 The following shall be Compensation Events unless they are caused by the Contractor: 

a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 
Contract Data.  

b) The Engineer orders a delay or delays exceeding a total of 30 days. 
c) The Engineer does not issue drawings, specifications or instructions required for the execution of 

works on time 
d) Removal of unsuitable material like marsh, debris dumps, etc not caused by the contractor  
e) River training requiring protection of permanent work  
f) Restriction of access to ground imposed by civil, judicial, or military authority  
g) Other contractors, public authorities, utilities or the Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or extra cost to the Contractor.  
h) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the Employer, 

or additional work required for safety or other reasons  
i) The Engineer unreasonably delays issuing a Certificate of Completion.  
j) Other Compensation Events listed in the Contract Data or mentioned in the Contract.  
k) The effects on the Contractor of any of the Employer's Risks. 
l)  
 

40.2 If a Compensation Event would prevent the Works being completed before the Intended 
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Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shall be extended. 

40.3 The Contractor shall immediately give notice thereof in writing to the Engineer, but shall nevertheless 
use constantly his best endeavor to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Engineer to proceed with the works. The Contractor shall 
not be entitled to compensation to the extent that the Employer's interests are adversely affected by the 
Contractor not having given early warning or not having cooperated with the Engineer  

40.4 The contractor shall have no claim of damages for extension of time granted or rescheduling 
of milestone/for events listed in above clause 

41. Tax 
 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of all levies, duties, royalties, cess, 
toll, taxes of Central and State Governments (except GST), local bodies and authorities that the Contractor 
will have to pay for the performance of this Contract. GST shall be paid extra as per relevant laws. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law. 

42. Currencies 
 

All payments will be made in Indian Rupees. 
 

43. Security Deposit/ Retention and Release of Performance Security and Security Deposit/ Retention. 
 

43.1 The contractor whose tender is accepted will also be required to furnish Performance Security as 
per Clause 46. The Employer shall retain security deposit of 5% of the amount from each payment 
due to the Contractor until completion of the whole of the construction Work.  

43.2 On the completion of the whole of the construction Work half the total amount retained as Security 
Deposit is repaid to the contractor and half when the defect liability period has passed and the 
Engineer has certified that all defects notified by the Engineer to the contractor before the end of his 
period have been corrected. 

43.3 The additional performance security for unbalanced bids as detailed in Clause 46 of Conditions of 
Contract is repaid to the contractor when the construction work is complete. 

43.4 The performance security equal to the five percent of the contract price in Clause 46 of Conditions of 
contract is repaid to the contractor when the period of one year of defect liability period is over and the 
Engineer has certified that the contractor has satisfactorily carried out the Works. 

43.5 If the contractor so desires then the Security Deposit can be converted into any interest-bearing security 
of schedule commercial bank in the name of the Employer or National Saving Certificates duly 
pledged in favour of the Employer for Defect Liability Period. 

43.6 All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due to 
the contractor by Government on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good (if deposited for more than 12 months) endorsed in favour of the Engineer, any 
sum or sums which may have been deducted from, or raised by sale of his security deposit or any 
part thereof. 

44. Liquidated Damages 

44.1 The Contractor shall pay liquidated damages to the Employer at the rate per week or part thereof stated 
in the Contract Data for the period that the Completion Date is later than the Intended Completion 
Date. This will also apply to items or group of items for which a separate period of completion has been 
specified. 

 
44.2 Liquidated damages at the same rate shall be withheld if the Contractor fails to achieve the milestones 

as  prescribed in the Contract Data. With-holding of this amount on failure to achieve a milestone, shall 
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be automatic. However, in case the Contractor achieves the next milestone the amount of the liquidated 
damages already withheld shall be restored to the Contractor by adjustment in the next payment 
certificate. In case the contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. However, no interest, 
what so ever shall be payable on such withheld amount. In case the contractor fails to make up for the 
delay even at the time of completion of work, all withheld amounts shall be deducted from final bill 
against work actually done. 

 
44.3 The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. 

The Employer may deduct liquidated damages from payments due to the Contractor. Payment of 
liquidated damages shall not affect the Contractor's other liabilities. 

44.4 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer shall 
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 
certificate. 

44.5 The employer may, without prejudice to any other method of recovery deduct the amount of such 
damages from any monies due or to become due to the contractor. The payment or deduction of such 
damages shall not relieve the contractor from his obligation to complete the works on from any other of 
his obligations and liabilities under the contract.  

45. Advance Payment    Deleted 

 
46. Securities 

 
46.1 The Performance Security equal to five percent of the contract price and additional security for 

unbalanced bids shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in the shape of FDR or irrevocable Bank Guarantee in the form given 
in the Contract Data and by a scheduled commercial bank. In case of failure in submission of 
performance guarantee within the stipulate time, Earnest money deposit will be forfeited. 

46.2 The Additional Security for unbalanced bids shall be as follows: 
a. Up to 10 percent below BoQ: NIL 
b. More than 10 percent below BoQ: One percent for every percent below 10 

46.3 The Performance Security shall be valid up to three months from the date of expiry of Defect Liability 
Period of one year and the additional security for unbalanced bids shall be valid until three months from 
the date of issue of the certificate of completion. In case the time for completion of work gets extended, 
the contractor shall get the validity of Performance guarantee extended to cover such extended time for 
completion of work.  

46.4 

Contract including but not limited to timely execution of works, adherence to specifications and 
drawings, achievement of milestones, deployment of resources, maintenance of quality standards, 
rectification of defects, submission of statutory and contractual documentation and completion and 
handing over of the works.  

46.5 The Engineer shall not make a claim under the performance guarantee except for amounts to which MD 
UPSTDC is entitled under the contract (not withstanding and / or without prejudice to any other 
provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the Performance 
Guarantee. 

b. Failure by the contractor to pay any amount due, either as agreed by the contactor or determined 
under any of the Clauses / Conditions of the agreement, within 15 days of the service of notice 
to this effect by Engineer. 

46.6 In the event of the Contract being determined or rescinded under provision of any of the Clause / 
Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of UPSTDC. 

46.7 In case FDR/Bank Guarantee of any bank is furnished by the contractor to UPSTDC as Performance 
Guarantee(s) and the bank is unable to make payment against the said FDR/Bank Guarantee the loss 
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caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to USTDC make good the deficit. 

 
 

47.  Cost of Repairs 
 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 
the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or 
damage arises from the Contractor's acts or omissions. 

 
 

E. Finishing the Contract 

48. Completion  

48.1 Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and 
if there is no defect in the work, shall furnish the contractor with a final certificate of completion 

 
49. Taking Over 

 
 

49.1 The Contractor shall be responsible for handing over the completed works to the Client. The Contractor 
must note that in the process of handing over, the Client may require the works to be inspected by 
a committee, by whatever name called. Contractor shall promptly or within such time as may be 
communicated by the Engineer, rectify all the defects/ shortcomings pointed out by the said committee 
to enable speedy handing over. The defect liability period shall start only after handing over of the 
works. 

 
50. Final Account 

 
50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the contract within 21 days of issue of certificate of 
completion of construction of works. The Engineer shall issue a defect liability certificate and certify 
any payment that is due to the correct and complete. If the account is not correct or complete, the 
engineer shall issue within 42 days a schedule that states the scope of the corrections or additions that 
are necessary. If the account is still unsatisfactory after it has been resubmitted, the Engineer 
shall decide on the amount payable to the contractor and issue a payment certificate with in 28 
days of  of works 
will be made within 14 days thereafter. 

50.2 In case the account is not received within 21 days of issue of Certificate of Completion as provided 
in clause 50. I above, the engineer shall proceed to finalise the account and issue a payment certificate 
within 28 days. The payment of final bill for construction of works will be made within 14 days 
thereafter. 

51. Operating and Maintenance Manuals 
 

51.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 
supply them by the dates stated in the Contract Data. 

 
51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract Data, 

or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the 
Contract Data from payments due to the Contractor. 

 
52. Termination 

 
52.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
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Contract. 
52.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

 
a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme 

and the stoppage has not been authorized by the Engineer; 
b) If the contactor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final 
and binding) he will be unable to secure completion of the work by the date for completion and continues 
to do so after a notice in writing of seven days from the Engineer. 

c) If the contractor fails to complete the work within the stipulated date or items of work with individual 
date of completion, if any stipulated, on or before such date(s) of completion and does not complete 
them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge 

d) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction 
or amalgamation; 

e) If the contractor having been given by the Engineer a notice in writing to rectify reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper 
or un-workmanlike manner shall omit to comply with the requirement of such notice for a period of 
seven days thereafter. 

f) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract 
and the Contractor fails to correct it within a reasonable period of time determined by the Engineer; 

g) the Contractor subcontracts the main component of the work or subcontracts without the approval of the 
employer 

h) the Contractor does not maintain a Security, which is required; 
i) the Contractor has delayed the completion of the Works by the number of days for which the maximum 

amount of liquidated damages can be paid, as defined in clause 44.1; 
j) the Contractor fails to provide insurance cover as required under clause 13; 
k) if the Contractor, in the judgement of the Employer, has engaged in the corrupt or fraudulent practice 

in competing for practice
the offering, giving, receiving, or soliciting of anything of value to influence the action of a public 
official in the procurement process or in Contract 
misrepresentation of facts in order to influence a procurement process or the execution of a contract 
to the detriment of the Employer and includes collusive practice among Bidders (prior to or after 
bid submission) designed to establish bid process at artificial non-competitive levels and to deprive 
the Employer of the benefits of free and open competition. 

l) if the Contractor has not completed at least thirty percent of the value of construction Work required 
to be completed after half of the completion period has elapsed; 

m) If the Contractor persistently neglects to carry out his obligations under the contract and / or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 
in that behalf by the Engineer 

n) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified in the Contract Data; and 

o) any other fundamental breaches as specified in the Contract Data. 
p) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract 

Data at the appropriate time. 
52.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, 

and leave the Site as soon as reasonably possible. 
52.5 Upon such termination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the Department.  

53. Payment upon Termination 
 

53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue a certificate for the value of the work done and Materials ordered less liquidated 
damages, if any, less advance payments received up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If the 
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total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 
recovered from the security deposit, and performance security. If any amount is still left un-recovered 
it will be a debt payable to the Employer. 

 
53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 
securing the Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable 
law. 

 
53.3 In the event of above courses being adopted by the Department, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagement or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the Engineer has certified in writing 
the performance of such work and the value payable in respect thereof and he shall only be entitled to 
be paid the value so certified. 
 

54. Property 
 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Employer for use for completing balance construction work if the Contract is terminated 
because of the Contractor's default, till the Works is completed after which it will be transferred to 
the Contractor and credit, if any, given for its use. 

 
55. Releases from Performance 

 
55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 
which a commitment was made. 
 

F. Other Conditions of Contract 

56. Labour 
 

56.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

 
56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form 
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes 
of labour from time to time employed by the Contractor on the Site and such other information as the Engineer 
may require. 

 
57. Compliance with Labour Regulations 

 
57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and bye laws of the State 
or Central Government or local authority and any other labour law (including rules), regulations, bye laws 
that may be passed or notification that may be issued under any labour law in future either by the State 
or the Central Government or the local authority. Salient features of some of the major labour laws that 
are applicable to construction industry are given in Appendix to Part I General Condition of Contract. 
The Contractor shall keep the Employer indemnified in case any action is taken against the Employer 
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by the competent authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The Employer/Engineer shall also have right to 
recover from the Contractor any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer. 

57.2 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 
of the Employer at any point of time. 

57.3 The provisions of Labour Cess Act shall be complied with by the Contractor. 
 

58. Drawings and Photographs of the Works 
 

58.1 The contractor shall do photography/video photography of the site firstly before the start of the work, 
secondly mid-way in the execution of different stages of work and lastly after the completion of the work. 
No separate payment will be made to the contractor for this. 

 
58.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged 

without the prior approval of the Engineer in writing. No photograph of the works or any part thereof 
or plant employed thereon, expect those permitted under clause 58.1, shall be taken or permitted by 
the Contractor to be taken by any of his employees or any employees of his sub-Contractors without the 
prior approval of the Engineer in writing. No photographs/ Video photography shall be published or 
otherwise circulated without the approval of the Engineer in writing. 

 
59. The Apprentices Act 1961 

 
59.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act and 
the said Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties 
provided by the said Act and said Rules. 
 

60. Criminals are prohibited from bidding 
 

60.1 Any bidders having criminal record is not allowed to paricipate in the bidding process. Any person who is 
having criminal cases against him or involved in the organised crime or gangster activities or Mafia 
or Goonda or Anti social activity are strictly prohibited to participate in the bidding process. If it is 
established that any bidder has criminal record, his bid shall be automatically cancelled. 

60.2 The bidder has to produced character certificate, Solvency certificate, self decoration affidavit ( on 
the prescribed proforma which is attached with the bid document ) etc., issued by the competent authority 
in original with bid document. 

 
61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed to 

participate in the bidding. If it is established that the contractor is registered with the state bar council, 
his bid shall be automatically cancelled. 
 

62. The Contractor shall execute the whole and every part of the work in the most substantial and workmanlike 
manner both as regards materials and otherwise in every respect in strict accordance with the specifications.  
In the case of any class of work for which there is no such specifications as referred to such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such 

specifications, if not available then as per District Specifications. In case there are no such specifications 
as required above, the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer. 
 

63. Carrying out part work at risk & cost of Contractor 
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63.1 If contractor: 

i) At any time makes default during currency of work or does not execute any part of the work with due 
diligence and continues to do so even after a notice in writing of 7 days in this respect from the Engineer; 
or 

ii) Commits default in complying with any of the terms and conditions of the Contract and does not 
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is given in 
that behalf by the Engineer; or 

iii) Fails to complete the work(s) or items of work with individual dates of completion, on or before 
the date(s) so determined, and does not complete them within the period specified in the notice given in 
writing in that behalf by the Engineer. 

The Engineer without invoking action under clause 52 may, without prejudice to any other right or 
remedy against the contractor which have either accrued or accrue thereafter to UPSTDC/Client, by a 
notice in writing to take the part work/part incomplete work of any item(s) out of his hands and shall 
have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or  

(b) carry out the part work/part incomplete work of any item(s) by any means at the risk and cost 
of the Contractor. 

The Engineer shall determine the amount, if any, is recoverable from the Contractor for completion of 
the part work/part incomplete work of any item(s) taken out of his hands and execute at the risk and 
cost of the Contractor.  

In determining the amount, credit shall be given to the supplementary contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by the original 

incorporated in the work and use of plant and machinery belonging to the contractor. The certificate of 
the Engineer as to the value of work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by the UPSTDC/Client in completing the part 
work/part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by UPSTDC as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to the UPSTDC in law or per as agreement be recovered from any money due to the 
contractor or any account, and if such money is insufficient, the contractor shall be called upon in writing 
and shall be liable to pay the same within 30 days. If the contractor fails to pay the required sum within 
t
unused materials, constructional plant, implements, temporary building at site etc. and adjust the 
proceed of sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract. 

In the event of above course being adopted by the Engineer, the contractor shall have no claim to 
compensation for any loss sustained by him by any reason of his having purchased or procured any 
materials or entered into any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

64. Foreclosure of contract due to Abandonment or Reduction in scope of Work 

If at any time after acceptance of the tender, UPSTDC decide to abandon or reduce the scope of works 
for any reason whatsoever and hence not require the whole or any part of the works to be carried out, 
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the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works. 

The contractor shall be paid at contract rates, full amount for work executed at site. Nothing extra shall 
be paid to contractor by the Engineer for any expenditure incurred on preliminary site work, e.g. 
temporary access roads, temporary labour huts, staff quarters and site office; storage accommodation 
and water storage tanks which could not be utilised on the work to the full extent in the view of 
foreclosure; 

UPSTDC 
For materials taken over by UPSTDC, cost of such materials as detailed by Engineer shall be paid. The 
cost shall, however, take in to account purchase price, cost of transportation and deterioration or damage 
which may have been caused to materials whilst in the custody of the contractor. 

Any new item (not covered under this tender document) introduced & sanctioned by Government as 
new or as replacement of existing item due to technical reason (or any other reason) may or may not be 
included in the scope of work of this tender/contract. UPSTDC reserves the full right, without being 
liable for any damages or obligation, to get it executed separately. 
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Contract Data to General Conditions of Contract 

 

 
Clause Reference 

Items marked  do not apply in this Contract. 

1. The Employer is: [Cl.1.1] 
 

Designation: MD, UPSTDC  

Name of authorized Representative: General Manager (Technical),UPSTDC  
 

Telephone No.(s): (Office)  
 

Mobile No. ........................ 
 
 

Electronic mail Identification ( E-mail ID): ............................ 
 

2. The Engineer is 

Designation: General Manager (Technical),UPSTDC 
 

Address: P a r y a t a n  B h a w a n ,  L u c k n o w  [Cl.1.1] 
 

Telephone No.(s): (Office)  
 

Mobile No.   

Electronic mail Identification ( E-mail ID): .................................... 

 
3. The Intended Completion Date for the whole of the Works is  Six Months for works costing less than Rs 2 crore, 

 Nine months for works costing between Rs 2 crore to Rs 5 crore and Eleven months for works costing between  
Rs 5 crore to Rs 10 crore after start of work including rainy season.  . [Cl.1.1, 17&27]  

 
4. The Site is located : within Distt.  [Cl.1.1] 

5. The Start Date shall be  the date of issue of the Notice to  

proceed with the work                                                                                          [Cl.1.1]  

 
8. Section completion is: NA [Cl 2.2] 

9. The following documents also form part of the Contract: [Cl.2.3(11)] 

 
10.

 

(a) The law which applies to the Contract is the law of Union of India. 

(b) The language of the Contract documents is English. 

 
[Cl.3.1] 

[Cl.3.1] 

11. The Schedule of Other Contractors is attached. [Cl. 8.1] 

12 A. The Technical Personnel for construction work are: 
 

  [Cl. 9.1]
 
 
 
 
 
 

 
Except where otherwise indicated, the Employer prior to issuance of the bidding documents should fill in all Contract Data. 
Schedules and reports to be provided by the Employer should be annexed. 
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Technical Number Experience 
Personnel Upto Rs 2 crore 

contract value 
Above Rs 2 crore 

up to Rs. 5 
Above Rs.  

 Crore 5 Crore  
 Contract Contract  
 Value Value  
A. Project 

Manager 
(Degree 
Holder in 
Civil 
Engineering
) 

 
 
 
 
- 

 
 
 
 
- 

 
 
 
 
1 

 
 
 
Minimum 5 years 
of Experience 
 

B. Degree 
Holder in 
Civil 
Engineering 
 

C. Diploma 
holder in 
civil 
Engineering 

 
 

D. Diploma 
holder in 
Electrical 
Engineering 
 

E. Work 
Supervisor 

 
 

1 
 
 
 
 

1 
 
 
 
 
 
 

1 
 
 
 
 

1 

 

        1 
 
 
 

        1 
 
 
 
 
         
 
         1 
 
        
 
         2 
  

 
 

         1 
 
 
 
        2 
 
 
 
 
 
 
         1 
 
 
 

         4 
 

Minimum 2 years 
of Experience 

 

Minimum 2 years 
of Experience 

 

 

Minimum 2 years 
of Experience 

 

Intermediate plus 
Minimum 5 years 
of Experience or 
B.Sc. plus 2 years 
of experience 

     

 
 

For field testing laboratory 
 

Technical Personnel Number 

Contract  works 
up-to Rs. 5 Crores 

Contract  works 
above Rs. 5 Crores 

Junior Engineer (civil) 
Or B.Sc. (P.C.M.) 
Having one year experience 

1 2 

 

13(a) Amount and deductible for insurance are: [Cl. 13.1] 
 

Item Amount to be insured Deductibles 
A. Loss of or damage to the works, 

plants and materials 
10 % of contract value Deductibles for 

insurance shall be as per 
latest tariff of General 
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B. Loss of or damage to equipments 2.5 % of contract value Insurance Company of 
India plus 20% of 
premium amount for 
items A, B, C & D 

C. Loss of or damage to property 
(except the works, plant, 
Materials, and Equipment) in 
connection with the contract: 

1 % of contract value 

D. Personal injury or death Up to contract value 
Rs. 2 Crores 

Rs. 2 lacs per occurrence for maximum 
three occurrences 

For contract 
value more than 
Rs. 2 Crores 

Rs. 2 lacs per occurrence for maximum 
six occurrences 

13(b)  Amount and deductible for insurance are: [Cl. 13.3 (a) 
 

Item Amount to be insured Deductibles 

A. Personal injury or death Rs. 2 Lacs for one occurrence per year Deductibles shall be as 
per latest tariff of 
General Insurance 
Company  of  India 
plus 20% of the premium 
amount 

 
14. Site investigation report [cl.14.1] 

 
As available with Project Manager/General Manager 

 
16. Competent authorities are: [Cl. 24.1] 

a) Chief General Manager (Technical), UPSTDC upto Rs 3 lakh 

b) Managing Director, UPSTDC more than Rs 3 lakh 
 

17. (a) The period for submission of the programme for approval of Engineer [Cl.26.1] 
shall be TEN days from the issue of Letter of Acceptance. 

(b) The updated programme shall be submitted at interval of 60 days. [Cl. 26.3] 
 

(c) The amount to be withheld for late submission of an updated programme shall be Rs. 10,000=00 per day 
for contract value upto 2 Crore and Rs. 20,000=00 per day for contract value above Rs. 2 Crores. 

[Cl. 26.3] 
 

18 The key equipment for field laboratory shall be : 

 
S.No. Name of Equipment Quantity 

   

1.  As per National Building Code  

2.  As per IS code 456:2000  

(Cl.31.la) 
19. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities 

[Cl 36.1] 

20. The authorized person to make payments is Managing Director, UPSTDC [Cl.39.2] 
  

21. (a) Milestones to be achieved during the contract period  
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Sr.No. Financial Milestone Time allowed (from date of start) 

1. 1/8 of the tendered amount 1/4 of the contract period 

2. 3/8 of the tendered amount 1/2 of the contract period 

3. 3/4 of the tendered amount 3/4 of the contract period 
 
 

(b) Amount of liquidated damages for For Whole of work 
delay in completion of works 1 percent of the Initial 

Contract Price, rounded 
off to the nearest 
thousand, per week. 

(c) Maximum limit of liquidated damages for 10 per cent of the Initial 
delay in completion of work. Contract Price rounded 

off to the nearest thousand. 
[Cl.44.1] 

 
22 The standard form of Performance Security acceptable to the Employer 

Shall be an unconditional Bank Guarantee of the type as presented in 
the Bidding Documents. 

 
[Cl. 46.1] 

23. (a) The Schedule of Operating and Maintenance Manuals N.A. [Cl.51.1] 

 (b) The date by which -  (in scale as directed) in 2 sets are 
required is within 28 days of issue of certificate of completion of whole 

[Cl.51.1] 

or section of the work, as the case may be 

24. The amount to be withheld for failing to supply -  drawings 
by the date required is Rs. One Lac. 

[Cl.51.2] 

25 (a) The period for setting up a field laboratory with the prescribed equipment 
is 7 (Seven) days from the days from the date of notice to start work 

 
[Cl.52.2 (i)] 

 
(b) The following events shall also be fundamental breach of contract: 

 
Part I General Conditions of Contract. 

[Cl.52.2 (j.)] 

26. The percentage to apply to the value of the work not completed 
representing the  additional cost for completing the Works 
shall be 20 %. 

 

 
[Cl.53.1] 
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Appendix to Part I General Condition of Contract 

 
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS    

ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed minimum 
years (say, five years) of service or more or on death the rate of prescribed minimum  15 
days) wages for every completed year of service. The Act is applicable to all establishments employing 
the prescribed minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the 
same are required to be provided, by the Principal Employer by Law. The principal Employer is required 
to take Certificate of Registration and the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Principal Employer if they employ prescribed 
minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 
appropriate Government as per provisions of the Act if the employment is a scheduled employment. 
Construction of buildings, roads, runways are scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 
will be paid and what deductions can be made from the wages of the workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees in the 
matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed 
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the prescribed 
range of percentage of wages to employees drawing up to the prescribed amount of wages, calculated in the 
prescribed manner. The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. States may have different number of employment 
size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing 
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 
conditions of employment by the Employer on matters provided in the Act and get these certified by the 
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designated Authority. 
 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of employment of 
children in all other occupations and processes. Employment of child labour is prohibited in building and 
construction industry.  

 
n) Inter-  of Employment & Conditions of Service) Act 1979: - 
The Act is applicable to an establishment which employs prescribed minimum (say, five) or more inter-
state migrant workmen through an intermediary (who has recruited workmen in one state for employment 
in the establishment situated in another state). The Inter-State migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of 
Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 
construction work and employs the prescribed minimum (say, 10) or more workers are covered under this 
Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the establishment is required to 
provide safety measures at the building or construction work and other welfare measures, such as 
canteens, first-aid facilities, ambulance, housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer 
appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a 
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing the prescribed minimum (say, 10) persons or more with aid of power or another 
prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing process. 

q) Arbitration and Conciliation Act, 1996: - The Act lays down the procedure for appointment of 
Arbitrator, Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against Arbitral award 
appeals
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Section 4. 

Conditions of Contract 

Part  II Special Conditions of Contract 

 
1. This special condition shall be read in conjunct in with the general conditions of the contract. 

Where the provision of these special conditions is at variance with the provisions of 
general condition of the contract, the provision of these special conditions shall take 
precedence. 

2. Conditional, incomplete, unsigned tenders are liable to be rejected. 
3. In case of firm tender must be signed by each partner or member or by the person holding the 

power of attorney on behalf of the partner / member of the firm in later case a copy of power 
of attorney attested by the Gazetted Officer must accompany with the tender.  

4. The tenderers are advised to see the site of work and to be fully acquainted themselves 
about the condition with regard to the site, availability of materials, suitable location for 
installation of plant, construction of go downs store and labour huts, the extent of leads and 
lift involved in the work over the entire duration of contract including local condition, 
traffic restrictions observation and other conditions as requires for satisfactory execution of 
the work. He should take in to consideration of all above factors and contingencies in 
his rates. No claims whatsoever shall be entertained by the department on these accounts. 

5. All the work shall be carried out as per latest specifications, latest circular, instructions issued 
from time to time by higher authorities or as per directions of the Engineer. 

6. Income Tax & Labour cess shall be deducted and GST shall be paid as per prevailing rules. 

7. Power shall be reserved with the department to accept the tender in part or full without 
assigning any reasons, for which no claim of contractor shall be entertained. 

8. The land according to the requirement for execution of work will be arranged by the 
contractor himself for installation of any machinery or storage of material at his own cost 
i.e. no land will be provided by the department. 

9. Contractor shall make arrangement for electricity / Generator etc. for the execution of work 
at his own cost. No claim whatsoever on this account shall be entertained. 

10. The quantities are liable to wide variation on either side for which no claim of the contractor 
shall be entertained. 

11. If the period of contract for any reason is extended, the contractor should extend the security 
duly pledged to the General Manager (Technical) to cover the extended period and if the 
contractor fails to do so such amount shall be recovered from the bill of the contractor it 
shall be deemed as breach to the contract. 

12. The contractor shall be bound to pay wages to laborers which shall not be less than 
the wages approved under prevalent labour laws. 

13. No equipment or personnel employed at site shall be removed from site without 
permission of the Engineer if any of employed is found unfit for the work in progress and 
that shall be removed from the site as per direction of the Engineer. 

14. Contractor has to arrange all the materials and labour and cost of running and 
maintenance of machinery complete at his own cost. The rates shall be inclusive of 
the taxes, royalty, carriage, stacking, wastage Labour cess etc complete, nothing shall be 
paid extra over the tendered rates. 

15. All the equipment shall be of proper efficiencies and shall be operated and maintained at all 
times in a manner acceptable to the Engineer.  

16. For completing the work in time, the contractor might be required to work in two shifts 
as per direction of Engineer and no claims whatsoever shall be entertained this account. 
Notw ithstanding the fact the contractor shall have to pay the labour and other staff engaged 
directly of indirectly on the work according to the permission of the labour act regulation and 
agreement entered upon and /or extra amount for any other reasons. If works is done in 
night or the dark, sufficient lighting arrangement at site shall have to be arranged by the 
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contractor at his own cost for which no extra payment shall be made. 
17. Rejected materials not in accordance to the specification shall have to be removed by the 

contractor at his own cost at the plant and site of work. If the contractor fails to comply the 
orders, the same shall be removed by the department at the cost of contractor. 

18. The contractor shall be responsible for any damage to work of material due to rain natural 
calamities or by other reason whatsoever or theft, irrespective to the running payments made 
to him and no claim whatsoever shall be entertained. 

19. The contractor shall be responsible for all damages or accidents caused due to negligence 
on his part. 

20. The rate of all items will include royalties, labour cess, trade-tax and other levies, 
octroi, cartage, stacking etc. the and also all leads and lifts as necessary to accomplish the 
work as per specification. Contractor has to arrange all the materials and labour and cost 
of running and maintenance of machinery etc. complete at his own cost. 

21. No claim for escalation due to increase in cost of materials labour, machinery or any 
other cause whatsoever shall be entertained either during tendering/execution stage or at a 
later date including extended period of time.Tenderers are advised to take into account 
fluctuation in market rates. 

22. Stamp duty, security deposit / performance security shall have to be paid at the time of 
agreement by successful bidder in the shape of non-judicial stamp paper as per Act of Govt. 
of U.P. and its latest amendment latest rules 

23. In case of any contradiction between various conditions stipulated in this document the 
decision of the Employer shall prevail. 

24. Compliance with local by laws: The contractor shall throughout the continuance of the 
contract and the respect of all matters arising out of performance thereof, conform with all 
required regulation and by law of the local or other authorities, which may be applicable 
to the work. The work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the jurisdiction 
of which the work is to be executed or as directed by the Engineer and nothing extra shall be 
paid on this account. 

25. Clearance of site on completion: The contractor shall at all times keep the premises free 
from accumulate waste materials derbies or rubbish caused by his employees on the works 
and on completion of the work, he shall clear away and remove from site all surplus 
materials, rubbish derbies and temporary work of any kind and fill up borrow pits dug by 
him. He shall leave whole of the site and work clean and in workmen like condition to the 
entire satisfaction of the Engineer-in-Charge. 

26. Technical Audit : Technical audit under the authority of UP Govt. or any other agency 
deputed shall be done periodically. Any recovery pointed out by these agencies or by the 
department or by the higher authorities, for the defective work shall be binding upon 
contractor and recovery shall be made from any available amount of the contract with the 
department or from the performance security or as arrears of land revenue. 

27. Royalty: The contractor has to pay the royalty for all the material at the latest rates 
prescribed rates by the govt. in future which fall into the category mining & minerals as per 
latest act & rules of UP Govt. 

28. Job mix formula/mix design as per MORTH/PWD specification for different mixes shall 
be got done by the contractor in the laboratory/institution approved by Engineer at his own 
cost and shall be got approved by the competent authority before starting the work. 

29. The contractor has to provide the level pillars temporary bench marks and all other such 
arrangement at his own cost as per direction of Engineer-In-Charge. 

30. Working L-Section and X-Section shall be prepared and submitted by the contractor and shall 
be got approved by the competent authority before execution the work. 

31. In case any accident occurred during the work, Contractor shall be fully responsible for that 
and if any injury and damages is caused claim/compensation for these causes shall be borne 
by the contractor.  

32. Contractor shall submit the photograph of the existing, before, after and during construction 
and at the completion of the work and also as per requirement of site as directed by the 
Engineer. 
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33. The Contractor will have to provide working program (Bar Chart) before starting the work. 
The payment to the contractor will be done as per availability of the fund. No claim what so 
ever of any type shall be entertained on this account if payment is not made due to non 
availability of funds. 

34. All the clauses of regulation notification and by laws of the state or central Government 
or local authority issue from time to time for protection of environment and forest 
department shall be binding on the contractor and any penalty or claim in this regard the 
same shall be the liability of the contractor and no claim in this account shall be entertained 
by the department. 

35. Periodical quality control test shall also be carried out as per norms and direction of 
t h e  Engineer in laboratory approved by the Engineer. The contractor shall make all 
arrangements for collection preparing and forwarding the required number of samples at 
his own cost. The testing charges shall be borne by the contractor. In case the contractor 
does not carry out the tests as stated above the tests shall be got done by the department at the 
cost of contractor which sh  

36. Defect Liability period will be 1 (One) Year from date of completion and handing over of 
work. 

37. The contractor shall be fully responsible for all precautions & safety measures at the site and 
during execution of work. The contractor will also bear fully liability for any claim etc. in 
case of any accident what so ever. 

38. Contractor has to engage specialized agencies for specialized items of works as mentioned 
(such as Pile work, Anti termite treatment, Aluminum works, Steel structure works, 
Metallic roofing and water proofing, electrical work, mural work, decorative work etc). 
Only those specialized agencies/firms who have satisfactorily executed s i m i l a r  works 
shall be eligible for the specialized works. Even if, such specialized items of work shall be 
executed by the specialized agencies, the work shall be deemed to be executed by the 
tenderer for all purposes and the responsibility of the quality of items of works executed shall 
continue to be that of the tenderer only. 

39. The contractor shall place a private security agency on the site of work for safety & security 
of materials, personnel's, vehicles and machinery etc. at his own cost. The security 
agency shall also regulate movement of materials, personnel's, vehicles and machinery. 
This agency shall follow the guidelines given by the Engineer. Nothing extra shall be paid 
on this account. 

40. Instruction issued regarding additional Security/performance guarantee vide G.O. no. 
14/2024/692/23-07-2024 Dt. 09.08.2024 shall be binding to the contractor. 

41. The contractor shall procure TMT bars of appropriate grade, as per design, from primary steel 
producers as approved by the Employer who are using iron ore as the basic raw material/input. 

42. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer in 
respect of all supplies of steel brought by him to the site of work. 

43. The steel reinforcement bars shall be stored by the contractor at site of work in such a way as 
to prevent distortion & corrosion, and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

44. Reinforcement including authorized spacer bars and lap lengths shall be measured in length 
of different diameters, as actually (not more than as specified in the drawing) used in the 
work, nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

45. The tenderer shall see the approaches to the site. In case any approach from main road is 
required by the contractor, the same shall be made good, improved and maintained by the 
contractor at his own cost. No payment shall be made on this account. 

46. The contractor shall make his own arrangement for obtaining electric connection and make 
necessary payments directly to the department concerned. 

47. Other agencies doing works related with this project may also simultaneously execute their 
works and the contractor shall afford necessary facilities for the same. The contractor shall 
leave such necessary holes, openings etc. for laying/burying in the work, pipes cables, 
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other 
agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

48. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for water 
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supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 
49. It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 

avoid any accidents in this regard  
50. The structural and architectural drawings shall at all times be properly co-related before 

executing any work. However, in case of any discrepancy in the item given in the 
schedule of quantities appended with the tender and Architectural drawings relating to the 
relevant item, the former shall prevail unless otherwise given in writing by the Engineer.  

51. The contractor shall maintain in perfect condition, all portions executed till completion of the 
entire work allotted to him. Where however phased delivery of work is contemplated these 
provisions shall apply separately to each phase. 

52. The contractor shall be responsible for the watch and ward/guard of the buildings, safety of 
all fittings and fixtures including sanitary and water supply fittings and fixtures provided by 
him against pilferage and breakage during the period of installations and thereafter till the 
building is physically handed over to the department. No extra payment shall be made on this 
account. 

53. The contractor shall take all precautions to avoid accidents, exhibiting caution boards day and 
night, speed limit boards, red flags, red light and providing necessary barriers and 
other measures required from time to time. The contractor shall be responsible for all damages 
and accidents due to negligence on his part. 

54. The contractor shall take instructions from the Engineer for stacking of materials. No 
excavated earth or building materials etc. shall be stacked/collected in areas where other 
buildings, roads, services, compound walls etc. are to be constructed. 

55. Any trenching and digging for laying sewer line/water lines/cable etc. shall be commenced 
by the contractor only when all men, machinery and materials have been arranged and 
closing of the trenches shall thereafter be ensured within least possible time. 

56. The works shall be carried out in accordance with the Architectural drawings and structural 
drawings, to be issued from time to time by the Engineer. Before commencement of any item 
of work, the contractor shall correlate all the relevant architectural and structural drawings 
issued for the work and satisfy himself that the information available thereof is 
complete and unambiguous. The discrepancy, if any shall be brought to the notice of 
the Engineer before execution of the work. The contractor alone shall be responsible 
for any loss or damage executing by the commencement of work on the basis of any 
erroneous and or incomplete information. 

57. All Architectural drawings given in the tender other than those indicated in nomenclature of 
items are only indicative of the nature of the work and materials/fixings involved unless and 
otherwise specifically mentioned. However, the work shall be executed in accordance with 
the drawings duly approved by the Engineer. 

58. Other agencies may also simultaneously execute and install the works of electrification, air 
conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide necessary 
facilities for the same. The contractor shall leave such recesses, holes openings etc. as may 
be required for the electric, air-conditioning and other related works (for which inserts, 
sleeves, brackets, conduits base pinion, clamps etc. shall be got arranged free of cost by the 
department unless otherwise specifically mentioned) and the contractor shall fix the same at 
time of casting of concrete, stone work & brick work, if required and nothing extra shall be 
payable on this account. 

59. The contractor shall conduct work so as not to interfere with or hinder the progress 
or completion of the work being performed by other contractor(s) or by the Engineer and 
shall as far as possible arrange his work and shall place and dispose of the materials 
being used are removed so as not to interfere with the operations of other contractor 
or he shall arrange his work with that of the others in an acceptable and coordinated manner 
and shall perform it in proper sequence to the complete satisfaction of others. 

60. All essential environmental measures are to be taken to control pollution. 
61. Samples of all materials and fittings to be used in the work in respect of brand manufacturer 

and quality shall be got approved from the Engineer, and shall be preserved till the completion 
of the work. If a particular brand of material is specified in the item of work in Schedule of 
Quantity, the same shall be used after getting the same approved from t h e  Engineer. 
Wherever brand / quality of material are not specified in the item of work, the contractor 
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shall submit the samples as per suggested list of brand names given in the tender document 
/ particular specifications for approval of Engineer. For all other items, materials and 
fittings of ISI Marked shall be used with the prior approval of Engineer. Wherever ISI 
Marked material / fittings are not available, the contractor shall submit samples of 
materials / fittings manufactured by firms of repute conforming to relevant specifications or 
IS codes and use the same only after getting the approval of Engineer. Any material/fitting 
whose sample has not been approved and any other unapproved material brought by the 
contractor shall be immediately removed as soon as directed. 

62. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum 
work, fabrication work, electrical work and other works as desired by Engineer for his/ 

also submit bar bending schedule for approval of Engineer  before execution. 

63. All the registers for tests of material to be carried out at construction site or in outside 
laboratories shall be maintained in triplicate & out of which one copy will submitted to 
Assistant Projects Manager/ Project Manager for checking & records 

64. The test registers to be maintained by contractor/Assistant Projects Manager/ Project Manager 
are: 

 Materials at site account register. 

 Cement register. 

 Master test registers. 

 Cube test register. 

  register. 

 Drawing register. 

All the entries in the register will be made by the designated engineering staff of the 
contractor and same should be regularly reviewed by JE/APM/PM. 

65. Contractor shall be responsible for safe custody of all the test registers (two copies). 

66. All samples of materials including cement concrete cubes shall be taken jointly with 
contractor by JE and out of this at least 50% samples shall be taken in presence of AE in 
charge. All the necessary assistance shall be provided by the contractor. Cost of Sampling & 
testing are to be borne by the contractor and he shall be responsible for safe custody of 
samples to be tested at site/ outside laboratory. 

67. The contractor must set up and maintain a site laboratory within 15 days of being awarded 
the contract. The laboratory should have specified minimum equipment and qualified staff to 
operate them. No extra payment will be made for this. All the tests in field lab at construction 
site shall be carried out by the Engineering staff deployed by the contractor and shall be 100% 
witnessed by JE and 50% of tests shall be witnessed by AE in-Charge. At least 10% of the 
tests are to be witnessed by the Unit Incharge. Minimum 10% of all samples should be tested 
in outside approved laboratory. 

68. Material tests shall be conducted from IIT/NIT/Government Engineering 
College/Government Institutes or any other NABL approved labs at least once in three 
months. The contractor shall be responsible for providing all necessary material samples for 
these external tests, including transportation, free of charge. All expenditure for material 
testing shall be borne by the contractor. 

69. If the contractor opts to use UPSTDC laboratories for material testing, testing charges will be 
recovered from the contractor based on the current material testing price list 

70. The contractor shall ensure proper storage of  approved materials brought to the site. No extra 
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payment will be made for this. 

71. The contractor shall place a private security agency on the site of work safety & security 
hinery etc. at his own cost. The security agency 

shall also regulate movement of 
shall follow the guidelines given by the Engineer-in-charge. Nothing extra shall be paid on 
this account. 

72. The Contractor shall produce all original documents of custom and other clearances of all the 
materials imported (if any) up to the quality to be used for tendered work before use. 

73. USTDC is responsible for organizing Third Party Audit/Inspection visits from agencies as 
approved by the Client/UPSTDC. The contractor shall provide all necessary assistance in 
such inspections 
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Section 5 

Specifications 

SPECIFICATIONS 

 
A. For items mentioned in the BOQ, the Contractor shall follow UPPWD Specifications/ BIS 

Standards/ CPWD Specifications relevant to the particular items of work. Wherever these 
specifications are not available standard engineering practices will be adopted with the 
approval of the Engineer. Some of the broad specifications are listed hereunder- 

1. Site Clearance: 

1.1 Before the earth work is started, the area coming under cutting and filling shall 
be cleared of shrubs, rank vegetation, grass, brushwood, trees and saplings of 
girth up to 30cm measured at a height of one metre above ground level and 
rubbish removed up to a distance of 50 metres outside the periphery of the area 
under clearance. The roots of trees and saplings shall be removed to a depth of 
60cm below ground level or 30 cm below formation level or 15 cm below sub 
grade level, whichever is lower, and the holes or hollows filled up with the earth, 
rammed and leveled. 

1.2 The trees of girth above 30 cm measured at a height of one metre above ground 
shall be cut only after permission of the Engineer is obtained in writing. The 
roots of trees shall also be removed as specified in Clause 1.1. 

1.3 Existing structures and services such as old buildings, culverts, fencing, 
water supply pipe lines, sewers, power cables, communication cables, drainage 
pipes etc. within or adjacent to the area if required to be diverted/removed, 
shall be diverted/dismantled as per directions of the Engineer and payment for 
such diversion/dismantling works shall be made separately. 

1.4 
the disposal of excavated earth within the site of work. The actual lead for the 
disposal of earth may be more or less than the 50 m for which no cost 
adjustment shall be made in the rates. 

2. Setting Out And Making Profiles: 

2.1 A masonry pillar to serve as a bench mark will be erected at a suitable point in 
the area, which is visible from the largest area. This bench mark shall be 
constructed connected with the standard bench mark as approved by the 
Engineer. Necessary profiles with strings stretched on pegs, bamboos or 

dicate the correct formation levels before the work is 
started. The contractor shall supply labour and material for constructing bench 
mark, setting out and making profiles and connecting bench mark with the 
standard bench mark at his own cost. The pegs, b
bench mark shall be maintained by the contractor at his own cost during the 
excavation to check the profiles. 

2.2 The ground levels shall be taken at 5 to 15 metres intervals (as directed by the 
Engineer) in uniformly sloping ground and at closer intervals where local 
mounds, pits or undulations are met with. The ground levels shall be recorded 
in field books and plotted on plans. The plans shall be drawn to a scale of 5 
metres to one cm or any other suitable scale decided by the Engineer. North 
direction line and position of bench mark shall invariable be shown on the plans. 
These plans shall, be signed by the contractor and the Engineer or their 
authorized representatives before the earth work is started. The labour required 
for taking levels shall be supplied by the contractor at his own cost. 

3. Earth Work& Filling: 

3.1 All excavation operations manually or by mechanical means shall include 
  the excavated materials. In case of excavation 

for trenches, basements, 
the excavated materials at a distance of at least one metre or half the depth 
of excavation, whichever is more, clear off the edge of excavation. In all 

ng the excavated materials as 
specified. The subsequent disposal of the excavated material shall be either 
stated as a separate item or included with the items of excavation stating lead. 
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3.2 In case of excavation for foundation in trenches or over areas, the bed of 
excavation shall be to the correct level or slope and consolidated by watering 
and ramming. If the excavation for foundation is done to a depth greater than 
that shown in the drawings or as required by the Engineer, the excess depth shall 
be made good by the contractor at his own cost with the concrete of the mix 
used for levelling/ bed concrete for foundations. Soft/defective spots at the bed 
of the foundations shall be dugout and filled with concrete (to be paid separately) 
as directed by the Engineer. 

3.3 The earth used for filling shall be free from all roots, grass, shrubs, rank 
vegetation, brushwood,tress, sapling and rubbish. 

3.4 Filling with excavated earth shall be done in regular horizontal layers each not 
exceeding 20 cm in depth. All lumps and clods exceeding 8 cm in any direction 
shall be broken. Each layer shall be watered and consolidated with steel rammer 
or ½ tons roller. Where specified, every third and top must layer shall also be 
consolidated with power roller of minimum 8 tonnes. Wherever depth of filling 
exceeds 1.5 metre vibratory power roller shall be used to consolidate the filing 
unless otherwise directed by Engineer. The top and sides of filling shall be 
neatly dressed. The contractor shall make good all subsidence and shrinkage in 
earth fillings, embankments, traverses etc. during execution and till the 
completion of work unless otherwise specified. 

3.5 Sand shall be clean and free from dust organic and foreign matter and its grading 
shall be within the limits of grading zone IV or V specified in Section 3 

 

4. Anti-Termite Treatment: 

4.1 The termites find access to the super-structure of the building either through the 
timber buried in the ground or by means of mud shelter tubes constructed over 
unprotected foundations. Anti-termite treatment can be either during the time of 
construction i.e. pre- constructional chemical treatment or after the building has 
been constructed i.e. treatment for existing building. 

4.2 Prevention of the termite from reaching the super-structure of the building 
and its contents can be achieved by creating a chemical barrier between the 
ground, from where the termites come and other contents of the building which 
may form food for the termites. This is achieved by treating the soil beneath 
the building and around the foundation with a suitable insecticide. 

4.3 Chemicals: Any one of the following chemicals in water emulsion to achieve 
the percentage concentration specified against each chemical shall be used: 

(i) Chlorphriphos emulsifiable concentrate of 20% 

(ii) Lindane emulsifiable concentrate of 20% 
Anti-termite treatment chemical is available in concentrated form in the market 
and concentration is indicated on the sealed containers. To achieve the 
specified percentage of concentration, Chemical should be diluted with water in 
required quantity before it is used. Graduated containers shall be used for 
dilution of chemical with water in the required proportion to achieve the desired 
percentage of concentration. 

 

5. RCC Work 
The work shall be done as per PWD/CPWD specifications. 

5.1 If the quantity of cement actually used in the work is found to be more than the 
theoretical quantity of cement including authorized variation, nothing extra shall 
be payable to the contractor on this account. In the event of it being discovered 
that after the completion of the work, the quantity of cement used is less than 
the quantity ascertained as herein before provided (allowing variation on the 
minus side as stipulated) the cost of quantity of cement so less used shall be 
recovered from the contractor at the rate as specified. Decision of the Engineer 
in regard to the quantity of cement which should have been actually used as per 
the schedule and recovery at the rate specified shall be final and binding on the 
contractor. 

5.2 For non-scheduled items, the decision of the P r o j e c t  
M a n a g e r / General Manager regarding theoretical quantity of the cement 
which should have been actually used shall be final and binding on the 
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contractor. 

5.3 Cement brought to site and cement remaining unused after completion of 
work shall not be removed from site without written permission of the Engineer. 

5.4 In case the contractor brings surplus quantity of cement the same after 
completion of the work will be removed from the site by the contractor at his 
own cost after approval of the Engineer. 

6. Pre-Cast RCC Work 

6.1 Pre-cast reinforced concrete units shall be of grade or mix as specified. 
Provision shall be made in the mould to accommodate fixing devices such 
as hooks, flats etc. And forming of notches and holes. Each unit shall be 
cast in one operation. A sample of the unit shall be got approved from the 
Engineer- before taking up the work. 

6.2 Pre-cast units shall be clearly marked to indicate the top of member and its 
locations. 

6.3 Pre-cast units shall be stored, transported and placed in position in such a 
manner that these are not damaged. 

 

7. Design Mix Concrete: 
 

The contractor shall be required to submit two separate design mix of concrete 
with and without using plasticizers, separately. The decision of the engineer to 
specify the design mix of concrete based on above shall be final. 

7.1 Coarse aggregate: As per UPPWD/CPWD Specifications. 

7.2 Fine Aggregate: As per UPPWD/CPWD Specifications. 

7.3 Water: It shall conform to requirements laid down in IS:456: 2000 and 
UPPWD/CPWD specifications. 

7.4 Cement: Cement arranged by the contractor will be PPC (in bags) conforming 
to IS: 1489-Part-l. If for any reasons, cement other than that specified in this 
Para for example OPC of grade 43 or higher grade is brought to site by 
contractor, payments rate as well as the quantity to be used in the design mix 
concrete will remain unchanged. 

7.5 Slump: Design slump should be clearly specified in the mix design. 

7.6 Admixtures shall not be used without approval of Engineer. Wherever required, 
admixtures of approved quality shall be mixed with concrete as specified. 
The admixtures shall conform to IS: 9103. The chlorides content in the 
admixture shall satisfy the requirements of BS: 5075. The total amount of 
chlorides admixture mixed concrete shall also satisfy the requirements of IS: 
456. The contractor shall not be paid anything extra for admixture required for 
achieving desired workability without any change in specified water cement 
ratio for RCC/CC work. 

7.7 Grade of Concrete: The compressive strength of various grades of concrete shall 
to be given as below: 

 
 Grade 

designat
ion 

Compressive 
strength on 15 

cm cubes min. 7 
days (N/mm2) 

Specified 
characteristic 
compressive 

strength at 28 
days (N/mrn2) 

Minimum 
cement quantity 
(Kg. per cum. 

Mtr.) 

Maximum 
water 

cement ratio 

I M20 Nominal Mix 20 As per table 5, 
clause 

6.1.2,8.2.4.1 & 
9.1.2 page 20 of 

IS 456-2000 

0.50 

II M25 As per design 25 0.50 

III M30 As per design 30 0.45 

IV M35 As per design 35 0.45 

V M40 As per design 40 0.40 

 
Note 

(i) In the designation of a concrete mix letter M refers to the mix and number to the 
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specified characteristic compressive strength of 15 cm x 15 cm x 15 cm - cube 28 days expressed 
in N/mrn2 

 

(ii) Design slump has to be constantly monitored and maintained during placing of concrete 
through slump tests carried out as per PWD/CPWD specifications for Mortar, Concrete and RCC 
works, and records maintained accordingly. 

7.8 The concrete mix design/laboratory tests with and without admixture shall be 
got done by contractor at his own cost and will be carried out by the contractor 
through one of the following laboratory Test houses: 

 

7.8.1 NIT/IIT, HBTI Kanpur, M.M.M. Gorakhpur. 
 

7.8.2 Other Approved Labs/Govt. Engineering Institutions as directed by 
the Engineer. 

 
The various ingredients for mix design/laboratory tests shall be sent to the test 
houses through the Engineer and the samples of such aggregate &cement shall 
be preserved at site by the department. 

7.9 The contractor shall submit the mix design report from any of above approved 
laboratory for approval of the Engineer within 30 days from the date of issue of 
letter of acceptance of the tender. No concreting shall be done until the mix 
design is approved by the Engineer. 

7.10 In case of change of source or characteristic properties of the ingredients used 
in the concrete mix during the work, a revised laboratory mix design report 
conducted at laboratory established at site shall be submitted by the contractor 
as per the direction of the Engineer. 

8. Approval Of Design Mix: 
The mix design for a specified grade of concrete shall be done for a target mean 
compressive strength Tck=Fck+ 1.65 s. 

Where Fck= Characteristic compressive strength of 28 days 

s = Standard deviation which depends on degree of quality control 

The degree of quality control for this work is 'good" for which the standard 
deviation (s) obtained for different grades of concrete shall be as bellow: 

 
Grade of Concrete For "Good" quality of control 

M25 4.00 

M30 5.00 

M35 5.00 

M40 5.00 

Of the six specimen of each set three shall be tested at seven days and remaining 
three at 28 days. The preliminary tests at seven days are intended only to indicate the 
strength to be attained at 28 days 

8.1 All cost of mix designing and testing connected therewith including charges 
payable to the laboratory shall be borne by the contractor. 

8.2 The batching plant shall conform to IS:4925. It shall have the facilities of 
presetting the quantity to be weighed with automatic cutoff when the same is 
achieved. Concreting at places may have to be resorted to through concrete 
pump for which nothing extra shall be paid. 

8.3 All other operations in concreting work like Mixing, Slump, Laying Placing of 
concrete, compaction curing etc. not mentioned in this particular specification 
for Design Mix of concrete shall be as per Employer. 

9. Work Strength Test: 

9.1 Test Specimen: Work strength test shall be conducted in accordance with IS: 
456 on random sampling. Each test shall be conducted on six specimens, three 
of which shall be tested at 7 days and remaining three at 28 days. 

 



69 

 

 

9.2 Test Results Of Samples: 

The test result of the sample shall be the average of the strength of three 
specimens. The individual variation shall not be more than 15 percent of the 
average. If more, the test results of the sample are invalid. Not more than 90% 
of the total test shall be done at the laboratory established at site by contractor 
and 10% testing of materials shall be got done from IIT/ NIT/other approved 
laboratories. However, for the tests to be carried out by the external laboratories, 
the contractor shall supply free of charge all the materials required for testing, 
including transportation. If the tests which were to be conducted in the site 
laboratory are conducted in other laboratories for any the reasons the cost of 
such tests shall be borne by the contractor. 

9.3 Lot Size 

The minimum frequency of sampling of concrete of each grade shall be according to the 
following: - 

 
Quantity of concrete in the work cubic 

metre per day 
Number of samples. 

1-5 1 

6-15 2 

16-30 3 

31-50 4 

51& above 4 + one additional sample for additional 50 cubic 
meter or part thereof. 

 
Note: At least one sample shall be taken from each shift. 

 

9.4 STANDARDS OF ACCEPTANCE 

(i) In case the test result of all the samples is above the characteristic compressive 
strength, the concrete shall be accepted. 

(ii) In case the test result of one or more samples fails to meet the requirement (i) 
above it shall be accepted if both the following conditions are met: 

a) Any individual test result is not less than (Fck - 4) N/mm2 

b) The mean of test result from any group of four consecutive samples is 
more than (Fck+4) N/mm2. 

(iii) Concrete of each grade shall be assessed separately. 

(iv) Concrete is liable to be rejected if it is porous or honeycombed, its placing 
has been interrupted without providing a proper construction joint or the 
reinforcement has been displaced beyond the tolerances specified, or 
construction tolerances have not been met. However the hardened concrete 
may be accepted after carrying out suitable remedial measures to the 
satisfaction of the Engineer for which nothing extra is payable to the 
contractor. 

9.5 Only MS centering/shuttering and scaffolding material unless & otherwise 
specified/permitted shall be used for all RCC work to give an even finish of 
concrete surface. However marine ply shuttering in exceptional cases as per site 
requirement may be used on specific request from contractor on approval by the 
Engineer. 

9.6 In case of actual average compressive strength being less than specified strength 
which shall be governed by Para 'Standard of Acceptance" as above the rate 
payable shall be worked out accordingly on prorata basis. 

9.7 In case of rejection of concrete on account of unacceptable compressive 
strength governed by Para "Standard of Acceptance" as above, the work for which 
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samples have failed shall be redone at the cost of contractors. However the 
Engineer may order for additional test (like cutting cores, ultrasonic pulse velocity 
test, load tests on structure or part of structure etc.) to be carried out at the cost 
of contractor to ascertain if the portion of structure wherein concrete represented 
by the sample has been used, can be retained on the basis of results of 
individual or combination of these tests. The contractor shall take remedial 
measures necessary to retain the structure as approved by the Engineer without 
any extra cost. However for payment the basis of rate payable to contractor shall 
be governed by the 28 days cube test results. 

 
10. Sanitary Installations, Water Supply And Drainage: 

10.1 The work of water supply and sanitary installations shall be got executed by the 
contractor in accordance with design & drawings provided by Consultant through 
Engineer. The entire responsibility for the quality of work will however rest with 
the building contractor only. 

10.2 The work of water supply, internal sanitary installations and drainage etc. shall be 
carried out as per the bylaws of the Municipal Corporation or any other local body. 

10.3 The contractor shall engage licensed plumbers for the work. Nothing extra shall 
be paid/reimbursed for the same. 

10.4 The contractor shall give a performance test of the entire installation(s) as per 
standing specifications before the work is finally accepted by making his own 
arrangements for water supply, electricity etc. and nothing extra whatsoever shall 
be payable for the same. 

10.5 The work in general shall be carried out as per PWD/ CPWD specifications. 
Rate includes all materials, labour and all the operations mentioned in the 
respective items unless and otherwise specifically mentioned. 

10.6 The contractor shall be responsible for all the protection of sanitary, water supply 
fittings and fixtures against pilferage and breakage during the period of installation 
until the completion I handing over of the work. 

10.7 The contractor shall submit completion plans for water supply internal sanitary 
installations and building drainage work within thirty days of the date of 
completion. These plans are to be submitted on drawings prepared preferably 
through computers (1 original copy+ 3 photocopies) on suitable scales to 
show the general arrangement and desired details. 
 

11. Water Proofing Treatments: 

The contractor shall associate himself with the specialised firm, for water 
proofing treatment for basement/flower ground floor, underground tank and on roofs. 
Guarantee in the prescribed Proforma shall be given by the contactor, for a period of 10 
years from end of defect liability period prescribed in the contract which shall be also 
signed by engaged specified firm. If however any defect is noticed during the guarantee 
period, it shall be rectified by the contractor within seven days of intimation. In case it is 
not attended to, the same will be got done by another agency at the risk and cost of the 
contractor. 

 
12. uPVC Window Works: 

The contractor shall associate himself with the specialized firm, for uPVC Window Work 
for all the windows. Guarantee in the prescribed Proforma shall be given by the 
contactor, for a period of 10 years from end of defect liability period prescribed in the 
contract which shall be also signed by engaged specified firm. 

 

13. Sewerage Treatment Plant ( if Proposed): 

The contractor shall associate himself with the specialized firm, for installation and 
commissioning of Sewerage Treatment Plant. Guarantee in the prescribed Proforma 
shall be given by the contactor, for a period of 10 years from end of defect liability period 
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prescribed in the contract which shall be also signed by engaged specified firm. If however 
any defect is noticed during the guarantee period, it shall be rectified by the contractor within 
seven days of intimation. In case it is not attended to, the same will be got done by 
another agency at the risk and cost of the contractor. 

 

14. Anti-termite Treatment Works: 

The contractor shall associate himself with the specialized firm, for anti-termite treatment 
of the building. Guarantee in the prescribed Proforma shall be given by the contactor, for a 
period of 10 years from end of defect liability period prescribed in the contract which 
shall be also signed by engaged specified firm. If, however any defect is noticed during the 
guarantee period, it shall be rectified by the contractor within seven days of intimation. 
In case it is not attended to, the same will be got done by another agency at the risk and cost 
of the contractor. 

15. Additional Specifications For Internal Electrical Works: 

15.1 The work stall be carried out strict compliance to UPPWD Specifications or 
CPWD Specifications in that order and in accordance with Indian Electricity 
Rules, 1956, Indian Electricity Act, 2003 as amended up to date and as per 
instructions of the Engineer including as below and nothing will be paid extra. 

15.2  All material shall be got approved from Engineer before use. All damages done 
to the building during execution of Electrical work shall be the responsibility of 
the contractor and the same will be made good immediately at his own cost 
to the satisfaction of the Engineer. Any expenditure incurred by the department 
in this condition shall be recovered from the contractor and decision of the 
Engineer about recovery shall be final. 

15.3 All hardware items such as screws, thimbles, G.I. wires etc. which are 
essentially required for completing an item as per specifications will be deemed to 
be included in the item even when the same have not been specifically mentioned. 
All hardware materials such as nuts/bolls/screws/washers etc. to be used in the 
work shall be zinc/cadmium plated iron. 

15.4 CONDUIT LAYOUT shall be prepared by contractor and got approved before 
execution of work. In case contractor does not do so before start of work, recovery 
@ 2(two)% of tendered amount of IE Works shall be made from the bill. Minimum 
No. of Junctions to be kept, & if required junctions to be kept underneath the 
fitting locations in corridor/ rooms so that junctions are not visible after fittings 
are fixed/ in position. Drop of conduit shall be well planned w.r.t. location of 
fitting/ D.B. and crisscrossing to be avoided. All chases in walls shall be cut using 
electrical chisels/ cutters. For this purpose electricity shall be arranged by 
contractor. In case contractor fails to do chase cutting by electrical chisels/cutters 
and resorts to manual methods, a recovery of Rs. 50/- per point shall be made from 
contractor's bill. 
Whenever point wiring items is executed in casing system PVC box of make 
approved by Employer shall be provided in place of MS box. In case cable in the 
lift shaft is also to be fixed contractor shall have to liaison with CIVIL/Lift agency 
to make use of the scaffolding provided by them. 

15.5 Any conduit which is not to be wired by the contractor shall be provided with 
GI fish wire for wiring by some other agency subsequently. Nothing extra shall 
be paid for the same. 

15.6 Copper wire up to 4 sqmm may be single stranded or multi stranded whereas wires 
4 sq.mm, shall be multi-stranded conductor. Termination of multi- stranded 
conductors shall be done using crimping type thimbles at both the ends. Nothing 
extra shall be paid for the same. 

15.7 All metal boxes to be applied primer and painted, then only should be installed 
else recovery @ Rs. 20/- per point should be made from contractor's bill. Boxes 
shall rave socket arrangement for tightening screws, instead of simple holes in 
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M.S. sheet. Boxes shall be again painted at the time of wiring. 

15.8 For Sub main Wiring, Colour Code for different phases and Neutral (R.Y.B. black) 
to be maintained. While circuit wiring, wiring for fan point, wiring for light point 
shall be done with different colours for easy identification. Wiring for neutral shall 
be done with back colour and all connections to fans & fittings wherever visible 
shall be made with white PVC insulated copper wire or wherever cover sleeve 
may be provided. At Switch board, Switch shall be fixed in a logical manner w.r.t. 
fitting layout. 

15.9 Unless specifically approved by Engineer loose wire box, above DB shall not be 
provide however DB's shall rave loose wire box of same make. 

15.10 All connections to MC B's shall be made using thimble/lugs. 

15.11 All DB's i/c incoming &outgoing MCB's shall be suitably numbered with PAINT 
for location/circuits. DB shall be fixed in recess suitably (30 mm. approx. 
projected from unplastered wall) to ease opening of door. Top of DB to match with 
door frame height as per site conditions. 

15.12 Phenolic laminated sheet shall be of Egg white colour, and shall be 
filed/rounded at edges and of minimum 3mm thick. 

15.13 All fittings and fans should be property earthed through the protective conductor. 

15.14 Provision of earth bars in main boards, earth terminal block in DB's &earth studs 
in all metal boxes shall be made, connection to this stud shall be crimped. 

15.15 A camp type termination should be made in the termination of earth strips (where 
provided) to pipe electrodes to provide surface type contact. 

15.16 The earthing shall be carried out in the presence of the Engineer or his authorized 
representative 

15.17 The size at switch box for providing Modular Plate type Switch/Sockets shall be 
properly settled to take care of all necessary switches/screws/fan regulators. 
Blanking plate if required shall also be provided at no extra cost. 

15.18 For point wiring in steel conduit all piano type switch or all modular type 
switches/sockets/telephone/outlets/T.V. outlets shall be of make approved by 
C&DS. 

15.19 Whenever supply items like fans & fitting etc. are also included in the Schedule 
of work, such items shall be executed only after completion of at least 75% of the 
wiring items. 

15.20 The contractor shall make his own arrangement at his own cost for 
electrical/general tools and plants required for the work. 

15.21 The work shall be carried out according to approved drawing/details which shall 
be subsequently issued to the successful tenderer for execution of work and as 
per instructions of the Engineer who will have the right to change the layout as 
per requirement at site and the contractor shall not have any claim due to change 
in layout. 

15.22 The work shall be carried out in engineering like manner. The bad workmanship 
will not be accepted and defects shall be rectified at contractor's cost of the 
satisfaction of the Engineer The programme of electrical works are to be co-
ordinated in accordance with the building work and no claim for idle labour will 
stipulated in the tender, electrical work, shall have to be completed along with 
completion of civil work. 

15.23 All the debris of the electrical works should be removed and the site should be 
cleared by the contractor immediately after the accruing of debris. Similarly and 
rejected material should be immediately cleared off from the site by the contractor. 

15.24 Watch and ward of the material/equipment shall be the responsibility of the 
contractor till handing over of installation to the department. 

15.25 The contractor or his representative is bound to sign the site order book as 
and when required by the Engineer and to comply with the remarks therein. 



73 

 

 

15.26 The entire installation shall be at the risk and responsibility of the contractor until 
these are tested and handed over to the department. 

15.26.1 Some of the items of work, if already executed; on that case the successful 
tenderer shall have to use these items for completing the work. For wiring, the 
existing conduit whereverrequired shall be used by the contractor. The 
recovery will be made for these items as accepted rate of similar items. 

15.27 Test Certificate:- Test certificate for the work carried out shall also be submitted 
falling which recovery @1% tendered amount & maximum of Rs. 15000/- shall 
be made from final bill. 

15.28 Panels:- Drawing of panel shall be submitted for approval within 30 days 
from award of work and fabrication to be taken up only after approval of such 
drawing. Before painting proper surface treatment shall be done and then powder 
coated. These shall be offered for inspection during fabrication. 

15.29 Quantities indicated in Schedule of work are only tentative, contractor shall 
consult Engineer before procurement. Payment shall be made only for the 
quantities actually executed and measured. 

15.30 Contractor has to plan his activities, so that electrical work is to be carried out in 
close co- ordination with CIVIL work and in no case CIVIL work be delayed 
because of delay in electrical work and the work has to be completed accordingly. 

15.31 The makes for items shall be as per lists attached. 

15.32 Material to be used in the work shall be ISI marked as applicable. The material in 
required quantity to be used in the work shall be got approved from the Engineer 
before its use at site. The Engineer shall reserve the right to instruct the contractor 
to remove the material which in his opinion, is not as per specifications. 

15.33 Contractor shall preserve copies of invoices, test certificates, gate passes etc. to 
prove the genuineness of material /purchases. The responsibility of procurement, 
genuine material of specialized works shall rest with the contractor. 

16. Additional Specifications for Cement & Reinforcement/Structural Steel 

16.1 The contractor shall procure 43 grade Ordinary Portland Cement (OPC) 
conforming to IS:8112/Portland Pozzolana Cement (PPC) conforming to IS: 
1489 (Part-I) as required in the work, from reputed manufacturers of cement 
as mentioned in the list of approved make of materials. 

16.2 The tenderers may also submit a list of names of cement manufacturers which 
they propose to use in the work. The tender accepting authority reserves right 
to accept or reject name(s) of cement manufacturer(s) which the tenderer 
proposes to use in the work. No change in the tendered rates will be accepted 
if the tender accepting authority does not accept the list of cement 
manufacturers, given by the tenderer, fully or partially.  

16.3 
ISI marking. Samples of cement arranged by the contractor shall be taken by the 
Engineer and got tested in accordance with provisions of the relevant BIS codes. 
In case the test results indicate that the cement arranged by the contractor does not 
conform to the relevant BIS code the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within three days time of 
written order from the Engineer to do so. 

16.4 The cement shall be brought at site in as & when requred or as decided by the 
Engineer. 

16.5 Cement bags shall be stored in separate godowns to be constructed by the 
contractor at his own cost with weather proof roofs and walls. Each godown 
shall be provided with a single shutter door with two locks. The key of one 
lock shall remain with Engineer or his authorized representative and that of 
the other lock with the authorized agent of the contractor at the site of work 
so that the cement is issued from the godown according to the daily 
requirements with the knowledge of both parties and proper account for the 
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same is maintained in the standard proforma. 

16.6 Double lock provision shall be made to the door of the cement godown. The keys 
of one lock shall remain with the Engineer or his authorized representative and the 
key of the other lock shall remain with the contractor. The contractor shall be 
responsible for the watch and ward and safety of the cement godown. The 
contractor shall facilitate the inspection of the cement godown by the Engineer at 
any time. 

16.7 The cement shall be got tested by the Engineer and shall be used on the work 
only after satisfactory test results have been received. The contractor shall 
supply free of charge the cement required for testing including its 
transportation cost to test laboratories. The cost of tests shall be borne by the 
contractor 

16.8 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained. The theoretical consumption of cement shall be worked out 
as per procedure prescribed in and shall be governed by conditions laid therein. In 
case the cement consumption is less than theoretical consumption including 
permissible variation, recovery at the rate show prescribed shall be made. In case 
of excess consumption, no adjustment needs to make. 

16.9 The cement brought to site and the cement remaining unused after completion of 
the work shall not be removed from site without the written permission of the 
Engineer. 

16.10 The damaged cement shall be removed from the site immediately by the contractor 
on receipt of a notice in writing from the Engineer. If he does not do shows within 
three days of receipt of such notice, the Engineer shall get it removed at the cost 
of the contractor. 

16.11 The contractor may use OPC in place of PPC after written permission of Engineer. 
In such case, no extra payment shall be made in any form to the contractor by the 
Department. 

16.12 Only ISI marked TMT bars of various grades shall be procured from the Steel 
manufacturer as per the list of approved make.  

16.13 TMT bars shall meet the provisions/ specifications of IS 1786: 2008 pertaining to 
Fe D 500 grade of steel. Billets produced must be ISI marked (IS2830:2012) 

16.14 The contractor shall have to obtain vouchers and furnish test certificates to the 
Engineer in respect of all supplies of steel brought by him to the site of work. 

16.15 Samples shall also be taken and got tested by the Engineer-in-charge as per the 
provisions in this regard in the relevant BIS codes. In case the test results indicate 
that the steel arranged by the contractor does not conform to the specifications as 
defined, the same shall stand rejected and it shall be removed from the site of work 
by the contractor at his cost within a week time of written orders from the Engineer 
to do so. 

16.16 The steel reinforcement bars shall be stored by the contractor at site of work in 
such a way as to prevent distortion & corrosion, and nothing extra shall be paid on 
this account. Bars of different sizes and lengths shall be stored separately to 
facilitate easy counting and checking. 

16.17 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens 
of sufficient length shall be cut from each size of the bar at random at frequency 
not less than that specified below: 

 

Size of 
bar 

For consignment below 
100 tonnes For consignment over 100 

tonnes   

Under 10 mm dia 
bars 

One sample for each 20 
tonnes or part thereof One sample for each 40 tonnes or part 

thereof 
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10 mm to 16 mm 
dia bars 

One sample for each 20 
tonnes or part thereof One sample for each 40 tonnes or part 

thereof 

Over 16 mm dia 
bars 

One sample for each 20 
tonnes or part thereof One sample for each 40 tonnes or part 

thereof 

16.18 The contractor shall supply free of charge the steel required for testing 
including its transportation to testing laboratories. The cost of tests shall be borne 
by the contractor. 

16.19 The actual issue and consumption of steel on work shall be regulated and proper 
accounts maintained. The theoretical consumption of steel shall be worked out as 
per procedure prescribed and shall be governed by the conditions laid therein. In 
case the consumption is less than theoretical consumption including permissible 
variations recovery at the rate so prescribed shall be made. In case of excess 
consumption, no adjustment needs to be made. 

16.20 Steel bars / Tubular sections brought by the contractor for use in the work 
shall be got checked from the Engineer or his authorized representative of the 
work on receipt of the same at site before use. 

16.21 In case the contractor brings surplus quantity of steel the same after completion of 
the work will be removed from the site by the contractor at his own cost after 
approval of the Engineer. 

16.22 Reinforcement including authorized spacer bars and lap lengths shall be measured 
in length of different diameters, as actually (not more than as specified in the 
drawing) used in the work, nearest to a centimeter. Wastage and un-authorized 
overlaps shall not be measured. 

16.23 The standard sectional weights referred to as in Table 1 under clause6.2 at page 5 
in BIS1786-2008will be considered for conversion of length of various sizes of 
MS bars, T or steel bars and TMT bars into standard weight. The standard weights 
of tubes (hollow sections) referred to IS 4923 will be considered for conversion 
of length of various sections and sizes of pipes etc. 

16.24 Records of actual sectional weight shall also be kept dia-wise & lot-wise. The 
average sectional weight for each diameter shall be arrived at from samples from 
each lot of steel received at site. The decision of the Engineer shall be final for the 
procedure to be followed for determining the average sectional weight of each lot. 
Quantity of each diameter of steel received at site of work each day will constitute 
one single lot for the purpose. The weight of steel by conversion of length of 
various sizes of bars/tubular sections based on the actual weighted average 
sectional weight shall be termed as derived actual weight. 

16.25 If the derived weight is lesser than the standard weight, the derived actual weight 
shall be taken for payment.If the derived actual weight is found more than the 
standard weight then the standard shall be taken for payment. In such case nothing 
extra shall be paid for the difference between the derived actual weight and the 
standard weight. 

16.26 Mixing of different type of steel/different grades of steel shall not be allowed in 
the same structural members as main reinforcement to satisfy clause 26.1 of 
IS:456. 

16.27 Tolerances on Nominal Mass (individual sample) shall be Table 2 under clause 
6.2 & 7.2.2 at page 5 in BIS 1786-2008 

17. Additional Conditions for Stone Works 
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17.1 Stone Supply: Each type of stone required shall be obtained from quarries having 
adequate capacity and facilities to provide the specified quantity and quality of 
material. Evidence to this effect shall be provided by the contractor after 
completing due diligence 

17.2 Processing, fabrication and installation shall be done by a specialized sub-
contractor with adequate experience and equipped to process the material 
promptly in accordance with specifications.  

17.3 All stones shall be of standard architectural grade, free of defects which may 
impair its structural integrity or function. Colour or other visual characteristics 
indigenous to the material and adequately demonstrated in the sampling will be 
accepted provided they do not compromise the structural or durability capabilities 
of the material. Texture and finish shall be within the range os samples approved.  

17.4 Single source responsibility for stone: Each stone shall be obtained from a single 
source with resources to provide materials of consistent quality in appearance and 
physical properties 

17.5 Samples: Sufficient samples shall be provided to the Architect and Engineer 
through the General Contractor. Approved sample set shall establish the standard 
by which the stonework will be judged. The contractor shall provide the following 
information for each different stone of finish required: 

 Stone variety 

 Location  

 Nominal thickness in mm 

 Finish 

 Mortar samples; full range of exposed color and texture 

 Sealant samples: for each type and colour of joint sealant required 

 Material Test report: From a qualified independent testing agency 
indicating adherence to the physical properties below and any specific 
report asked for by the Architect/Engineer 

17.6 Marble 

17.6.1 Marble dimension stone and slabs shall conform to the physical 
requirements indicated in the following table:  

Physical 
Property 

Test 
requirements 

Marble Group ASTM 
Test 
Method 

Absorption by 
weight max % 

0.20  C-97 

Density, min, 
kg/m3 

2595 

2800 

2690 

2305 

Calcite 

Dolomite 

Serpentine,Onyx 

Travertine 

C-97 

Compressive 7500(52)  C-170 
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strength, min, 
psi (MPa) 

Modulus of 
rupture, min, 
psi (MPa) 

1000(7)  C-99 

Abrasion 
resistance, min, 
hardness 

10  C-241 

Flexural 
strength, min, 
psi (MPa) 

1000(7)  C-880 

 

17.6.2 Finishes 

 Polished 

 Honed 

17.7 Sandstone 

17.7.1 Sandstone dimension stone and slabs shall conform to the physical 
requirements indicated in the following table:  

Property Test 
requirements 

Classifications ASTM 
Test 
Method 

Absorption by 
weight max % 

8 

3 

1 

I Sandstone 

II Quartzitic 
Sandstone 

III Quartzite 

C-97 

Density, min, 
kg/m3 

2003 

2400 

2560 

 

I Sandstone 

II Quartzitic 
Sandstone 

III Quartzite 

C-97 

Compressive 
strength, min, 
psi (MPa) 

4000 (27.6) 

10000(68.9) 

20000(137.9) 

I Sandstone 

II Quartzitic 
Sandstone 

III Quartzite 

C-170 

Modulus of 
rupture, min, 
psi (MPa) 

350(2.4) 

1000(6.9) 

2000(13.9) 

I Sandstone 

II Quartzitic 
Sandstone 

III Quartzite 

C-99 
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Abrasion 
resistance, min, 
hardness 

2 

8 

8 

I Sandstone 

II Quartzitic 
Sandstone 

III Quartzite 

C-241 

 

17.7.2 Finishes 

 /Gangsaw cut 

 Sandblasted 

 Shotblasted 

17.8 Usage of stone in Construction 

17.8.1 Plinth: RCC nibs at ground level to support fabricated stone components of 
stone plinth including molded and carved stone with specified dimensions, 
depth of molding, string courses, ornamentation, depth of carving, sculpture, 
etc., affixed to the RCC structure with required clamps and fasteners. 
 

17.8.2 Columns carved out of solid stone with core cuts of required diameter to 
cast RCC columns while maintaining a minimum wall thickness of 75mm 
in stone. With specified dimensions, depth of molding, string courses, 
ornamentation, depth of carving, sculpture, etc., affixed to the RCC structure 
with required clamps and fasteners. 
 

17.8.3 Stone Ceilings Slabs and Beams: All slabs to be in Composite RCC and 
Stone construction with RCC beams and slabs with carved and molded stone 
lintels/stone ceiling slab panels affixed to RCC using SS rods, specialized 
fasteners etc. Stone elements shall be as per specified dimensions, depth of 
molding, ornamentation, depth of carving, sculpture, etc., affixed to the 
RCC structure with required clamps and fasteners. 

17.8.4 Wall panels shall be as follows: solid stone panels, cladding, jaalis, stone 
frames, architectural features as specified in schedule of finishes all 
complete with required RCC nibs/projections, Stainless Steel fasteners and 
specialized clamps/brackets/pins. With specified dimensions, depth of 
molding, string courses, ornamentation, depth of carving, sculpture, etc., 
affixed to the RCC structure with required clamps and fasteners. 

17.8.5 Brackets: Solid stone brackets as per design clamped/embedded in RCC 
elements. With specified dimensions, depth of molding, string courses, 
ornamentation, depth of carving, sculpture, etc., affixed to the RCC structure 
with required clamps and fasteners. 

17.8.6 Sunshade/chajjas: as per design, resting on RCC nibs/beams and anchored 
with fasteners. With specified dimensions, depth of molding, string courses, 
ornamentation, depth of carving, sculpture, etc 

17.8.7 Specialized architecture elements as per design, with required RCC 
nibs/projections, Stainless Steel fasteners and clamps/brackets/pins of 
required grade as per Note to be provided. With specified dimensions, depth 
of molding, string courses, ornamentation, depth of carving, sculpture. 
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17.8.8 Parapets: Solid stone components shall be affixed to RCC parapet wall with 
Stainless Steel fasteners and specialized clamps/brackets/pins of required 
grade as per Note. With specified dimensions, depth of molding, string 
courses, ornamentation, depth of carving, sculpture. 

17.8.9 Walls in Composite RCC and Stone construction: The outside face shall 
consist of carved solid sandstone components, Brick infill or RCC sheer wall 
with required nibs, projection, cutouts, etc. shall form the core; The inside 
face shall be finished as per drawing. With specified dimensions, depth of 
molding, string courses, ornamentation, depth of carving, sculpture, etc., 
affixed to the RCC structure with required clamps and fasteners. 
 
Note: SS-304 fasteners, clamps, specialized clamps/brackets/pins, etc. shall 
be used. 

17.9 Shop Drawings: The contractor shall submit copies of required shop drawings to the 
engineer for approval. These drawings shall show all bedding, bonding, jointing and 
anchoring details, and the dimensions of each piece of stone. No final sizing or 
finishing shall be done until the shop drawings for that part of the work have been 
approved. 

17.10 Fabrication of Solid Stone components 

17.10.1 The stones should be laid so that the pressure is always perpendicular to the 
bed. 

17.10.2 Ensure stone surfaces are wetted before any RCC, mortar/grout is poured. 

17.10.3 Mouldings, washes and drips shall be constant in profile throughout their 
length, in strict conformity with details shown on approved shop drawings 

17.10.4  Dress joints straight and at 90-degree angle to face. Vertical joints shall be 
staggered as far as possible. 

17.10.5 Anchor Provision: Cut and drill sink provisions and holes in stone for 
anchors, fasteners, supports and lifting devices as indicated or needed to set 
the stone in place. 

17.10.6 Cavities shall be provided as per anchor design 

17.11 Packing, Loading and Handling: Finished stones shall be carefully packed and 
loaded for shipment, using all required precautions against damage in transit. Only 
wooden or padded edges and carved elements shall be used for blocking or packing. 
No material which may cause staining or discoloration shall be used.Lift with wide-
belt type slings where possible; do not use wire rope or ropes containing tar or other 
substances which might cause staining. 

17.12 Site storage: Upon receipt at the building site or storage yard, extreme care shall be 
taken to prevent staining during storage.Salt/Acids shall not be used for any purpose 
involving contact with the stone. 

17.13 Stone Installation 
 

Prequalified Subcontractor shall execute all stonework's, the stonework includes, but 
is not limited to, the following: 

 All preparation for stonework, including but not limited to, submittals, site 
erection, and sample installation of various elements as directed by the 
Architect. Anchors, supports, inserts and fasteners for the above, fabrication 
and installation of same including sealants and joint fillers in conjunction 
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with the above. 

 Proceed with the installation of the stonework in accordance with Drawings 
and using skilled masons capable of proper handling of the setting of the 
stone and able to field cut where necessary with sharp and true edges 

17.14 Cleaning 

Stone shall be shop-cleaned at the time of final fabrication. After installation and 
pointing or caulking are completed, the contractor shall carefully clean the stone, 
removing all dirt, excess mortar, weld splatter, stains, and/or other site incident 
defacements. 

Stainless steel wire brushes or wool may be used, but the use of other wire brushes or 
of acid or other solutions which may cause discoloration is expressly prohibited. 

17.15 Protection 
 
After the stonework is installed, the stone shall be properly and adequately protected from 
damage. Boxing or other suitable protection shall be provided wherever required, but no 
lumber which may stain or deface the stone shall be used. All nails shall be non-corrosive. 

 

17.16 Protective Coatings for Stone 

 protective coat to be applied to all exposed faces of the installed fabricated 
solid stone components and cladding (after final finishing, grinding and 
repairs), subsequent to thorough deep cleaning of finished stone surface by 
wet scrubbing using soft medium bristle brush heads. 

 Ready to use products which shall not be diluted at site shall be utilised. 

17.17  

Selected Manufacturer (after successful completion of testing) shall provide a 
warranty against defects in the Material Performance for a period of 5 years. 

17.18  

Applicator shall warrant their installation work, ensuring the coating is applied 
correctly according to specifications. The applicator's warranty shall be for 5 years 
from the date of completion of application as certified.  

17.19 Stone repairs 

In the stone industry it is understood that in the process of fabricating, shipping, and 
erection stone panel damage and/or breakage may occur. It is an accepted practice to 
repair damaged stone within certain limitations. 

In addition, cracks and/or breakage sometimes develop - or may be discovered - after 
the stone has been installed. It is the accepted practice to repair such stones under the 
supervision of an experienced and responsible stone expert. Such repair work should 
be done by qualified masons instructed in the proper procedure, usage of specified 
materials, and recommended methods. 

17.20 What cannot be repaired 

Any stone that has a crack, chips or break that compromises or in any way affects the 
structural integrity or the structural anchorage of the unit to the backup is NOT to be 
repaired - but is to be replaced. 
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17.21 What can be repaired 

Damaged stone that is determined to be repairable by an expert may be repaired by 
one of the following methods: 

Patching: For breaks less than 3/4" in depth. 

Filling & Patching: For breaks larger than 3/4" in depth. 

Bonding: Adhesion of stone to stone. 

17.22 EXTRA MATERIAL: Provide replacement stock equal to the following for each 
type, color, pattern, and size (or fraction thereof) of stone provided for the project. 
Supply in manufacturer's unopened containers, identified with name, brand type, 
grade, class and all other qualifying information, to site location where directed by 
Engineer.  

17.23 THE THIRD PARTY QUALITY AUDIT (TPQA): The Third Party Quality Audit 
(TPQA) shall be conducted by the Government Engineering Institute/other agency as 
designated by from time to time. The expenditure towards the Third Party Quality 
Audit (TPQA) shall be borne by the UPSTDC . 

17.24 RATES OF RECOVERY FROM THE CONTRACTOR ON THE 
RECOMMENDATION OF TECHNICAL AUDIT CELL: The recoveries either 
proposed by TPQA as mentioned above or else as recommended by Technical Audit 
Cell if any, shall be charged at the rates as prevalent 
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List of Preferred Makes 
 

1. The Contractor shall obtain prior approval from the Engineer before placing order for any specific 
material or engaging any of the specialized agencies. The Contractor shall make a detailed submission 
with catalogues and proposed specifications, as well as full details of the works executed by the 
specialized agency, as specified. 

2. Unless otherwise specified, the brands/makes of the material as specified in the item nomenclature, 
in the list of approved materials attached in the tender and in the particular specifications shall be used 
in the work.  

3. The contractor would submit original bills and  test certificate for all lots of material 
procured for the work, payments would be released only for the items for which original bills & 
manufactur  the material consumed has been submitted to Engineer-in-Charge. 
Department shall also get random testing of material from testing Laboratory of its choice. 
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Section 5  

 

Drawings 

 
1. Drawings to be followed for actual execution of work should bear the stamp  for  

 

 
2. Any revision of working drawings should be indicated by pre-fixing R1,  etc. after original 
reference number. Reasons for each revision should be clearly noted in the drawing. 

 

 
3. Complete set of drawings should be issued along with other tender documents so as to form part of the 
agreement. 

 
4. Drawings are not available with the bidding documents downloaded from the website and may be 
obtained from the office of the concerned PM/GM(T) as indicated in the NIT
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Section 6 

 
Form of Bid 
 

 
Technical Qualification Part I of the Bid 

 
The Bidder shall fill in and load this form separately from the form for Part II of the bid. 

[Date]   

 
Address [insert address] ) 

 

 

Description of the Works :- As per BOQ 
 
 
 
 

 
Dear............. 

1. Having read the bidding Documents, Requirements for submission of documents in ITB clause 12 and acceptance of provisions 
of fraud and corruption in bidding documents we submit in attachment all documents required in the bidding documents 
together with all the affidavits regarding the correctness of information/documents for the aforesaid Bid. 

2. We confirm that the bid fully complies with all the requirements including the bid validity and bid security as required and 
specified by the bidding documents. 

3. We certify that the information furnished in our bid is correct to the best of our knowledge and belief.  
4. It is certified that I/we fully understand that in case of furnishing any false document(s) or statement(s), forging, 

misrepresentation and producing misleading and untrue information in the bid and failure to abide by the terms and 
conditions of the tender, I/we are liable to any action that may be taken up by the UPSTDC. 
 
Authorized Signatory:   

Name and Title of Signatory:   

 
Name of Bidder:   

 
Authorized Address of communication:                                                                                                

Telephone No(s):(Office):   Mobile  Fax no   Email id: 

 
  

To [name of Employer] GOVERNOR OF UTTAR PRADESH represented by M.D., UPSTDC, Lucknow... 

Notes on Form of Bid 
The Bidder shall fill in and submit this Bid form with the Bid. 
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Section 6 
Financial Qualification Part II of the Bid 

 
The Bidder shall fill in and load this form separately from the form for Part I  of the bid. 

[Date]   

 
Address [insert address]  )  
 
Description of the Works: - As Per BOQ 

 
Dear ............ 
With full understanding that part II of our bid will be opened only if I/we qualify on the basis of evaluation in Part I of the bid, I/ We 
offer to execute the works described above and remedy any defects therein in conformity with the Conditions of Contract, specifications, 
drawings, Bill of Quantities accompanying in Part II of the bid and Addenda 

a) For percentage rate as quoted online. Percentage below/ percentage above/ at par with the rate entered in the schedule of rates, as 
referred to in clause 13 of ITB. 

2. We undertake to commence the works on receiving the Notice to Proceed with work in accordance with the contract documents. 

3. This Bid and your written acceptance of it shall constitute a binding Contract between us. We understand that you are not 
bound to accept the lowest or any Bid you receive. 
4. We hereby confirm that this Bid complies with the Bid validity and Earnest money required by the bidding documents and 
specified in the Appendix to ITB. 

Authorized Signatory:  
 

Name and Title of Signatory:   

 
Name of Bidder:   

 
Authorized Address of communication:                                                               

Telephone No(s):(Office):   Mobile   Fax no   
 
Email id: 

 
  [Date] 

 

To [name of Employer] GOVERNOR OF UTTAR PRADESH represented by M.D., UPSTDC, Lucknow... 
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Section 7 

Bill of Quantities Preamble 

 
1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Specifications and Drawings. 

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, and are 

given to provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at the 

rates and prices tendered in the Bill of Quantities in the case of item rate tenders. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, taxes and duties, together with all general risks, liabilities and obligations 

set out in the Contract. GST is exclusive of the rates and shall be paid extra as per rules. 

4. Arithmetic errors will be corrected by the Employer pursuant to Clause 26 of the Instructions to 

Bidder
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Bill of Quantities For Percentage rate bids 

 
SR Description of item (with Unit Quantity Rate In % above or 
No. brief specification and 

reference to book of 
  below (To be 

filled by Fig. Word 

 specification)     Contractor) 
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LETTER NO..................... DATED .................. 

 
Section 8 

a) Letter of Acceptance and Other Forms  

 

 
LETTER OF ACCEPTANCE 

To, 
 

M/s ....................................... 
.................................................... 
........................................... 

 
This is to notify you that on behalf of the Employer, the General Manager (Technical), 

UPSTDC, Lucknow has accepted your Bid dated .......................................................................................... for 

execution of the District-  for the Contract Price of Rs....................... (Rs.

 ................................................................... only ) is hereby accepted by our Agency. 

You are hereby requested to furnish Performance Security, in the form detailed in Cl.32 of ITB for an 

amount of Rs. ................... ( Rs................................................) within 10 days of the receipt of this letter of 

acceptance valid up to three months from the date of expiry of Defects Liability Period ( i.e. up to ................... ) 

and sign the contract, failing which action as stated in Cl. 32.3 of ITB will be taken. 

Yours faithfully, 
 
 
 
 

 
No. & Dated as 
above. 

General Manager(Technical) 

UPSTDC, 
 

Copy to CGM,UPSTDC and  for information & necessary action. 
 

General Manager(Technical) 

   UPSTDC, 
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b) Issue of Notice to proceed with the work 

 

 
 

To, 

 
........................................... 
...................................... 
............................. 

Dear Sirs: 
 
 

Pursuant to your furnishing the requisite performance security as stipulated in ITB Clause 32.1 and signing of the contract 

for the construction of  Distt .................................... , you are hereby instructed to proceed with 

the execution of the said works in accordance with the contract documents. 
 
 
 
 
 

Yours faithfully, 
 
 

 

General Manager(Technical), 
UPSTDC,Lucknow. 

LETTER NO.............................. DATED ..................... 
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(c) Standard Form of Agreement 

 

Standard Form: Agreement 
Agreement 

 

 

This agreement, made the day of .................. of 20  . between General Manager (Technical), UPSTDC, Lucknow , 

  

............................................. 

.................................... 

..................................... 
 

[name and address of Contractor] (hereinafter called   of the other part). 

Whereas the Employer is desirous that the Contractor execute the Work of  

District ................................ (hereinafter called   and the Employer has accepted the Bid by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein at a cost of Rupees ................... 

(Rs .............................................................. only ) 

 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the 
Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this 
Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor 

hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all 
aspects with the provisions of the Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the 

remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract 
at the times and in the manner prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii)  Bid; 
iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 
ix) Any other document listed in the Contract Data as forming part of the contract. 

...... 

Notes on Standard Form of Agreement 
The Agreement should incorporate any corrections or modifications to the Bid resulting from corrections of 

errors (Instructions to Bidders, Clause 26). 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. 

The Common Seal of 

 
General Manager (T) 
UPSTDC, Lucknow 

 
 
 

was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said To, 

 
......................................... 

 ............................................. 
 .............................................. 

 
 

in the presence of: Project Manager 
 
 
 
 

Binding Signature of Employer authorised representative 
 
 
 

General Manager(T) 
UPSTDC, Lucknow 

 
 
 
 
 

Binding Signature of Contractor 

 
......................................... 

 ............................................. 
 ..............................................
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(d) Form of unconditional Bank guarantee  Bank  

 
PERFORMANCE BANK GUARANTEE 

 
To, 

 
 

General Manager (T), 
    UPSTDC, Lucknow. 

 
 
 

WREREAS   [Name and Address of Contractor] 
  dated   to 

execute   [Name of Contract and brief description of Works  
 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a bank guarantee by a 
Nationalized Bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total 
of   [amount of guarantee]   [in words], such sum being 
payable in the types and proportions of currencies in which the Contract price is payable, and we undertake to pay you, upon your 
first written demand and without cavil or argument, any sum or sums within the limits of    [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contactor before presenting us with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed 
thereunder or of any of the Contract documents which may be made between you and the Contractor shall in anyway release us 
from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 
This Guarantee shall be valid until a date 03 (three) months after the expiry of defect liability period of 1 year after intended 
completion date. 

 
 
 

Signature and seal of the guarantor   
 

Name of Bank   
 

Address   
 

Date   



 
 
 
 

UPSTDC–T–2 
 
 

Model Bidding Document For 

U.P.S.T.D.C. Ltd. 
 

Work Costing above Rs.40 Lacs 
 
 

 
For 

 

Construction of Building and Land 
scaping Works etc. 

           (Approved By Uttar Pradesh Government) 
 

   U.P.S.T.D.C. Ltd. 
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SECTION I 
 
 

          List of Important Dates of Bids for Construction of Works under UPSTDC. 
 

 
1. Name of Work: As Per NIT 

 
2. I Completion Period for construction: As per NIT Month since including rainy Season 

 
3. Date of Issue of Notice Inviting Bid:          29.03.2026 

 

4. Period and Places of Sale of Bidding   From: 16.05.2026 To  25.05.2026  
Documents: -      On line on http://etender.up.nic.in 

5. Time, Date and Place of Pre-bid Meeting : Date : 18.05.2026 Time – 12.00 Noon  
Place : Office of the                    
GM(T),UPSTDC,Lucknow 

 
6. Deadline for Receiving Bids                                : Date 25.05.2026 Time 12.30 Noon 

 

7. Time and Date for opening Technical Bid/Bids : Date 25.05.2026 Time 3.30 PM 
 

8. Time and Date of Opening Financial Bids  To be intimated online after evaluation of 
technical bids 

 

9. Place of opening bids                                   Office of the GM(T),UPSTDC,Lucknow  
Phone. No. ……………………  
 

10. Last Date of Bid Validity                                  :     90 days 

11. Officer inviting Bids                                : General Manager (Technical), UPSTDC, 
Lucknow. 
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                                             Section 1 

                                              Press Notice 
 

No 8267  /Pari-5/Nivida Suchana/2025-26                                                      Dated: 29.03.2026 
 

1. The G.M. (TECH) U.P.S.T.D.C. LTD. on behalf of Governor of Uttar Pradesh invites the percentage rate bids from the eligible and approved 
Contractors Impaneled in building work with UPSTDC Ltd. in class A, B, C and D as the case may be. The Bidder may submit bids for any or 
all of the works. Bidders are advised to note the minimum qualification criteria specifying Clause 4 of the Instructions to Bidders to qualify 
for the award of the contract. 

 
SL 
No 

District Name of 
Work 

Approximate 
value of work 
(Rs. in lakh) 

Bid Secu-
rity (Rs.) in 

lacs 

Cost of bid 
Document 

(in Rs) 

Period of 
Completion 

Address of M.D 
Office 

1 2 3 4 5 6 7 10 
1. Ghaziabad Rural tourism 

development work 
in village 
Surananagar in 
Modinagar 
development block 
of Ghaziabad 
district 
. 

55.35 4.77 5900.00 6 Months Managing Director 
upstdc c-13 vipin 
khand gomti nagar 
lucknow 

 
2.  The time of complete as in column 6 is including of Rainy season etc. 
3.  The amount of Bid Security (EMD) and Cost of bid documents tender fee demanded in the tender will be deposited 

through RTGS as described in above Column 5 and 6, to the following A/c & Corresponding UTR/Electronic Receipt 
shall be uploaded with Bid as proof of payment 

 
                               Account Detail for RTGS 

Bank Name & Branch Canara Bank, Vipin Khand, Gomti Nagar, Lucknow 
Name of Beneficiary U.P. STATE TOURISM DEVELOPMENT CORP. LTD. 
Account Number 2405101008858 
IFSC CNRB0002405 

 
4. The bids shall remain valid for acceptance for a period of 90 days from the last date of submission of bids. Bids once 

submitted cannot be withdrawn. 
 

 

5.  Bids must be submitted online only at e- tendering portal https://etender.up.nic.in on or before 12.00 Hours  on 
24.05.2026  and technical bids received online will  be opened on 25.05.2026  at 12:30  Hours (noon) before the Tender 
Committee at the office of the Uttar Pradesh State Tourism Development Corporation Ltd in the presence of the bidders 
who wish to attend. If the office happens to be closed on the date of opening of the bids as specified the bids will be 
opened on the next working day at the same time and venue. 

6. The rates are inclusive of all the safety measures to be taken by the bidder during Construction. 
 

7. A pre-bid meeting will be held for each work on 18.05.2026 at 12.00 Noon at the office of (G.M. Tech mentioned in 
column 7 of the table corresponding to the respective package to clarify the issues and to answer questions on any matter 
that may be raised at that stage as stated in Clause 9.2of‘Instructions to Bidders ‘of the bidding document. 

 
8. The bidder must not have in his employment the near relations (defined as first blood relations, and their spouses of the 

bidder  or the bidder’s spouse of persons listed in the M.D/C.G.M/G.M/P.M/A.P.M are not the employment of the bidder.  
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9. Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 
specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms 
&conditions of contract to be complied with by the Contractor can be seen in the office of the GM (Tech) UPSTDC 
corresponding to the respective package between hours of 11.00 am and 04.00 pm on any working day between 16.05.2026 
and 25.05.2026 

 
10. Photo, Email id, Current Contact No. of technical persons of bidder has to be enclosed along with the bid. 
 
11. Any bidder who is having criminal record is not allowed to participate in the bidding process. 

  
12. Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 
 
13. The rates in BOQ are exclusive of GST & GST Shall be paid as per rule 
 
14. 1% Labour cess shall be deducted from contractor’s bill. 
 
15. Defect liability period shall be 1 years. 

  
                 General Manager   
                       (Technical) 
                            UPSTDC Ltd
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      Notice Inviting Tenders 

                                                Press Notice  
No 8267 /Pari-5/Nivida Suchana/2025-26                                                      Dated: 29.03.2026 

 
1. The G.M. (TECH) U.P.S.T.D.C. LTD. on behalf of Governor of Uttar Pradesh invites the percentage rate bids from the eligible and approved 

Contractors Impaneled in building work with UPSTDC Ltd. in class A, B, C and D as the case may be. The Bidder may submit bids for any or 
all of the works. Bidders are advised to note the minimum qualification criteria specifying Clause 4 of the Instructions to Bidders to qualify 
for the award of the contract. 

 
SL 
No 

District Name of 
Work 

Approximate 
value of work 
(Rs. in lakh) 

Bid Secu-
rity (Rs.) in 

lacs 

Cost of bid 
Document 

(in Rs) 

Period of 
Completion 

Address of M.D 
Office 

1 2 3 4 5 6 7 10 
1. Ghaziabad Rural tourism 

development work 
in village 
Surananagar in 
Modinagar 
development block 
of Ghaziabad 
district 
. 

55.35 4.77 5900.00 6 Months Managing Director 
upstdc c-13 vipin 
khand gomti nagar 
lucknow 

2.  The amount of Bid Security (EMD) and Cost of bid documents tender fee demanded in the tender will be deposited 
through RTGS as described in above Column 5 and 6, to the following A/c & Corresponding UTR/Electronic Receipt 
shall be uploaded with Bid as proof of payment 

                               Account Detail for RTGS 
Bank Name & Branch Canara Bank, Vipin Khand, Gomti Nagar, Lucknow 
Name of Beneficiary U.P. STATE TOURISM DEVELOPMENT CORP. LTD. 
Account Number 2405101008858 
IFSC CNRB0002405 

 

 
3. The bids shall remain valid for acceptance for a period of 90 days from the last date of submission of bids. Bids once 

submitted cannot be withdrawn. 
 

 

4.  Bids must be submitted online only at e- tendering portal https://etender.up.nic.in on or before 12.00 Hours  on 
25.05.2026  and technical bids received online will  be opened on 25.05.2026  at 12:30  Hours (noon) before the Tender 
Committee at the office of the Uttar Pradesh State Tourism Development Corporation Ltd in the presence of the bidders 
who wish to attend. If the office happens to be closed on the date of opening of the bids as specified the bids will be 
opened on the next working day at the same time and venue. 

5. The rates are inclusive of all the safety measures to be taken by the bidder during Construction. 
 

6. A pre-bid meeting will be held for each work on 18.05.2026 at 12.00 Noon at the office of (G.M. Tech mentioned in 
column 7 of the table corresponding to the respective package to clarify the issues and to answer questions on any matter 
that may be raised at that stage as stated in Clause 9.2of‘Instructions to Bidders ‘of the bidding document. 

 
7. The bidder must not have in his employment the near relations (defined as first blood relations, and their spouses of the 

bidder  or the bidder’s spouse of persons listed in the M.D/C.G.M/G.M/P.M/A.P.M are not the employment of the bidder.  
 
8. Bid documents and other details consisting of qualification information and eligibility criterion of bidders, plans, 

specifications, drawings, the schedule of quantities of the various classes of work to be done and the set of terms 
&conditions of contract to be complied with by the Contractor can be seen in the office of the GM (Tech) UPSTDC 
corresponding to the respective package between hours of 11.00 am and 04.00 pm on any working day between 16.05.2026 
and 25.05.2026 

 
9. Photo, Email id, Current Contact No. of technical persons of bidder has to be enclosed along with the bid. 



7  

 
10. Any bidder who is having criminal record is not allowed to participate in the bidding process. 

  
11. Any bidder who is registered with the state Bar Council is not allowed to participate in the bidding process. 
 
12. The rates in BOQ are exclusive of GST & GST Shall be paid as per rule 
 
13. 1% Labour cess shall be deducted from contractor’s bill. 
 
14. Defect liability period shall be 1 years. 

 
   
 
                                                                                                                                                                                        General Manager   
          (Technical) 
          UPSTDC Ltd
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Section2: Instructions to Bidders 

Table of Clauses 
 

Clause A. General Clause D. Submission of Bids 

 

1 Scope of Bid 20 Deadline for Submission of Bids 

2 Source of Funds 21 Late Bids 

3 Eligible Bidders  E.Bid Opening 

4 Qualification of the Bidder 22 Bid Opening 

5 One Bid per Bidder 23 Process to be Confidential 

6 Cost of Bidding 24 Clarification of Bids and Contracting the 
Employer 

7 Site Visit 25 Examination of bids 

and Determination of Responsiveness 

 B. Bidding Documents and 
Evaluation 

26 Correction of Errors 

8 Content of Bidding Documents 27 Evaluation and Comparison of Bids 

9 Clarification of Bidding Documents 28 Preference for Domestic Bidders 

10 Amendment to Bidding Documents  Forward of Contract 

 C. Preparation of Bids 29 Award Criteria 

11 Language of Bid 30 Employer's Right to Accept any Bid and 
to Reject any or all Bids 

12 Documents Comprising the Bid 31 Notification of Award 

13 Bid Prices 32 Performance Security 

14 Currencies of Bid and Payment 33 Advances 

15 Bid Validity 34 Corruptor Fraudulent Practices 

16 Earnest Money   

17 Alternative Proposals by Bidders   

18 Format and Signing of Bid   

19 Sealing and Marking of Bids   
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Special Conditions, 
 

1. The list of preferred makes is enumerated in the Office of the Director General (DG) of 
Tourism Letter No 240247/6-1-1(fofo/k jk0;ks0½@2025-26 fnukad 14 vxLr 2025 enclosed herewith The 
Contractor shall provide items/equipment from preferred make item list above. the contractor shall get the 
source of the other materials, not specified elsewhere in the document, approved by G.M (Tech) of UPSTDC 
Ltd. The Contractor shall stick to the approved source unless it is absolutely unavoidable. Any change shall 
be done with the prior approval of the G.M (Tech) for which tests etc shall be done by the contractor at his 
own cost as required Similarly, the contractor shall submit brand/ make of various used for work for the 
approval by the G.M (Tech) along with samples the sample and once approved, shall be used. 

2. The third party inspection (TPI) shall be conducted by the various agencies & Government 
Engineering colleges/ Govt. Institution for quality Control during the work. The contractor 
has to provide all necessary assistance required for testing & quality checking by TPI at 
the site and has to submit compliance report within targeted time from. 

3. If there is substantial part of specifies nature of work such as Electrical work, decorative 
work etc in the contract bond, the same shall be got done through the firm/company 
having expertise in the same nature of work 

4. The job mix formula for concrete of the grade more than M20 shall be got prepared by the 
contractor from any Government Engineering college/Govt. Institution and any NABL 
authorized laboratory. The job mix formula shall be submitted to the GM(Tech) for approval 
prior to the start of such concrete work.    
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Instructions to Bidders(ITB) 

A. General 
1. Scope of Bid 
1.1 The Employer as defined in the Appendix to ITB invites bids for the construction of Works 

as described in these documents and referred to as “the works”. The name and 
identification number of the works is provided in the Appendix to ITB. The bidders may 
submit bids for any or all of the works detailed in the table given in the Notice Inviting 
Tender. Bid for each work should be submitted separately. 

 
1.2 The successful Bidder will be expected to complete the Works by the  In tender Completion 

Date specified in the Part I General Conditions of Contract. 
 

1.3 Through out these documents, the terms “bid” and “tender” and their derivatives 
(bidder/renderer, bid/tender,bidding/tendering,etc.)are synonymous. 

 
2. Source of Funds 
2.1 The Government of the State U.P. as defined in the Appendix to ITB has decided to 

undertake the works of construction of building and land scaping work. 
 

2.2 The Government of the State has decided to provide funds for the construction of building and 
land scaping work. 

 
3. Eligible Bidders 
3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB. 

 
3.2    Bidders shall not be under a declaration of in eligibility for corrupt and fraudulent practices 

by the Central Government, the State Government or any public undertaking, autonomous body, 
authority by whatever name called under the Central or the State Government. 

3.3 Any bidder shaving criminal record is not allowed to participate in the bidding process. Any 
person who is having criminal cases against him or involved in the organized crime or gangster 
activities or Mafia or Goonda or Anti social activity are strictly prohibited to participate in the 
bidding process. If it is established that any bidder has criminal record, his bid shall be 
automatically cancelled. 

3.4 The bidder has to produced character certificate, Solvency certificate, self-decoration affidavit 
(on the prescribed Performa which is attached with the bid document) etc ,issued by the 
competent authority in original with bid document. 

 
3.5. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed 

to participate in the bidding. If it is established that the contractor is registered with the state 
bar council, his bid shall be automatically cancelled. 

 
4. Qualification of the Bidder 

 
4.1 All bidders shall provide in Section3, Forms of Bid and Qualification information, preliminary 

description of the proposed work method and schedule, including drawings and charts, as 
necessary. 

 
4.2 AllbiddersshallincludethefollowinginformationanddocumentswiththeirbidsinSection3,Qualifi

cationInformationunlessotherwise stated in the Appendix to ITB: 

(a) copies of original documents defining the constitution or legal status, place of registration, and 
principal place of business; written power of attorney of the signatory of the Bid to commit the 
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Bidder; 

(b) total monetary value of civil construction works performed for each of the last five years; 

(c) experience in work so as similar nature and size for each of the last five years, and detail so 
works in progress or contractually committed with certificates from the concerned officer of the rank 
of C.P.M. or equivalent; 

(d) evidence of ownership of major items of construction equipment named in Clause 4.4B(b)(i) of 
ITB or evidenceofarrangementofpossessingthemonhire/lease/buyingasdefinedtherein. 

(e) details of the technical personnel proposed to be employed for the Contract having the 
qualifications defined in Clause4.4B 
(b)(ii) of ITB for the construction. 

(f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 
reports for the past three years; 

(f) Copies of the bidding documents in original along with original tenders fee demand draft and  
Security deposit (FDR) shall be submitted with the upstdc  with bidding submission date
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 an undertaking that the bidder will be able to invest minimum of cash up to the percentage (defined 
in the Appendix to ITB) of the contract price of works, during the implementation of the works; 

(g) Evidence of access to line(s) of credit and availability of other financial resources/facilities 
(10percentofthecontractvalue) certified by banker(thecertificatebeingnotmorethan3monthsold.) 

(h) authority to seek references from the Bidder's bankers; 

(i) informationregardinganylitigationorarbitrationduringthelastfiveyearsinwhichtheBidderisinvolved,thep
artiesconcerned,the disputed amount, and the matter; 

(j) Proposal for subcontracting the components of the works for construction/ Up gradation aggregating 
not more than 25% of the contract price:-and 

(k) the proposed methodology and programmed of construction, backed with equipment and material 
planning and development, duly supported with broad calculations and Quality Management Plan 
proposed to be adopted, justifying their capability of execution and completion of the work as per technical 
specifications and within the stipulated period of completion. 

 
 

4.3 Bids from joint venture are not allowed. 
 

4.4 AT qualify forward of the Contract, each bidder should have in the last five years: 

a) Achieved in any one year a minimum financial turnover (in all cases of civil engineering construction 
works only) volume of construction work of at least the amount equal to the estimated cost of works 
(excluding maintenance cost for five years) for which bid has been invited. The turnover will be in dexeat 
the rate of 8percentforayear. 

b) Satisfactorily completed, as prime Contractor, at least one similar work equal in value to one-third of 
the estimated cost of work (excluding maintenance cost for five years) for which the bid is invited, or 
such higher amount as may be specified in the Appendix to ITB. 

4.4 B   (a)Each bidder must produce: 

(i) The current income-tax clearance certificate; 

(ii) An affidavit thattheinformationfurnishedwiththebiddocumentsiscorrectinallrespects;and 

(iii) Such other certificates as defined in the Appendix to ITB. Failure to produce the certificates 
shall make the bid non-responsive. 

(b) Each bidder must demonstrate: 

(i) Availability for construction work, of the owned, key equipment stated in the Appendix to 
ITB includingequipmentsrequiredforestablishingfieldlaboratorytoperformmandatorytests,andthose 
stated in the Appendix to ITB; 

(ii) Availability for construction work of technical personnel as stated in the Appendix to ITB. 

(iii) Liquid as sets 
and/orcreditfacilities,netofothercontractualcommitmentsandexclusiveofanyadvancepaymentswhichm
aybemadeundertheContract,ofnotlessthantheamountspecifiedintheAppendixtoITB; 

 
(c) The bidder must not have in his employment: 
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(i) The near relations (defined as first blood relations, and their spouses, of the bidder or the 
bidder’s spouse) of persons listed in the Appendix to ITB. 

(ii) Without Government permission, any person who retired as gazette officer within the last 
two years of the rank and from the departments listed in the Appendix to ITB. 

 
4.4.To qualify for a package of contracts made up of this and other contracts for which bids are invited in 

the Notice Inviting Tender, the bidder must demonstrate having experience and resources sufficient to 
meet the aggregate of the qualifying criteria for the individual on tracts. 
 

4.5 Sub contractors experience and resources shall not be taken into account in determining the bidders 
compliance with the qualifying criteria except to the extent stated in 4.4 A above 
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4.6 Bidderswhomeettheminimumqualificationcriteriawillbequalifiedonlyiftheiravailablebidcapacityfo
rconstructionworkisequaltoormorethanthetotalbidvalue.Theavailablebidcapacitywillbecalculatedasun
der: 

Assessed Available Bid capacity=(A*N*M-B ) 

w
h
e
r
e 
  

 

 A  =  Maximum value of civil engineering works executed in any one year during the last five years 
(updated to the price level of the last year at the rate of 8 percent a year) taking into account the 
completed as well as works in progress. 

 N =Number of years prescribed for completion of the works for which bids are invited (period up to 6 
months to be taken as half-year and more than6 months as one year). 

M=Mistaken2.5 

B= Value, at the current price level, of existing commitments and on-going works to be completed during 
the period of completion of the works for which bids are invited. 
 

Note: The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer in charge, not below the rank of an C.P.M. or equivalent. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

(i) Made misleading or false representations in the forms, statements, 
affidavitsandattachmentssubmittedinproofofthequalificationrequirements;and/or 

(ii) Record of poor performance such as a band owning the works, not properly completing the 
contract, in ordinate delays incompletion, litigation history, or financial failures etc. 

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or 
low bid prices and could not furnish rational justification for it to the Employer. 
 

5. One Bid per Bidder 
 

5.1 EachBiddershallsubmitonlyoneBidforonework.ABidderwhosubmitsmorethanoneBidwillcausethepropo
sals with the Bidder's participation to bed is qualified. 

 
6. Cost of Bidding 

 
6.1 The Bidder shall be are all costs as associated with the preparation and submission of his Bid, and the 

Employer will, in no case, be responsible or liable for those costs. 

 
7. Site Visit 

 

7.1 The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and familiarize 
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himself with the Site of Work sand its surroundings including source of earth, water, road aggregates 
etc. and obtain ally in formation that may be necessary for preparing the Bid and entering in to a 
contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own 
expense. He may contact the person whose contact details are given in the Appendix to ITB. 
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B. Bidding Documents 
8. Content of Bidding Documents 

 
8.1 Thesetofbiddingdocumentscomprisesthedocumentslistedbelowandaddendaissuedinaccordancewit
hClause10ofITB. 

1NoticeInvitingTender2.InstructionstoBidders 

3 Qualification Information4ConditionsofContract 

(Part I General Conditions of Contract, and Contract Data; Part II Special Conditions of Contract) 5 

Specifications 

6 Drawings 

7 Bill of Quantities8FormofBid 

9Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the Work, form of 
Unconditional Bank Guarantee. 
 

8.2 Onesetofthebiddingdocumentswillbeissuedtothebidderagainstthepayment. 
 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Failure 
to comply with the requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to clause 
25 hereof, bids, which are not substantially responsive to the requirements of the Bid Documents, 
shall be rejected. 
 

9. Clarification of Bidding Documents and Pre-bid Meeting 
 

9.1 A prospective bidder requiring any clarification of the bidding document may notify the employer in 
writing or by cable (“cable” includes Telex and facsimile) at the employer address indicated in the Notice 
inviting tenders. The Employer 
willrespondtoanyrequestforclarificationreceivedearlierthan10Dayspriortothedeadlineforsubmissionofb
id.Copiesofthe employer’s response will be forwarded to all purchasers of the bidding documents, 
including a description of the enquiry, but without identifying it’s source 
 

9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to attend it. 
Its date, time and address are given in the Appendix to ITB. 
 

9.2.1 Thepurposeofthemeetingwillbetoclarifyissuesandtoanswerquestionsonanymatterthatmayberaisedatth
atstage. 
 

9.2.2 The bidder is requested to submit any questions in writing or by cable so as to reach the Employer not 
later than one week before the meeting. 
 

9.2.3 Minutes of the meeting, including the text of the questions raised (without identifying the source of the 
enquiry) 
andtheresponsesgivenwillbetransmittedwithoutdelaytoallpurchasersofthebiddingdocuments.Anymodi
ficationsofthe bidding documents listed in Clause 8.1 of ITB, which may become necessary as a result 
of the pre-bid meeting shall be made by the Employer exclusively through the issue of an Addendum 



17  

pursuant to Clause 10 of ITB and not through the minutes of the pre-bid meeting. 
  

9.2.4 Non-attendanceatthepre-bidmeetingwillnotbeacausefordisqualificationofabidder. 
10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 
issuing addenda. 
 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 
writing by registered post or by cable to all purchasers of the bidding documents. Prospective bidders 
shall acknowledge receipt of each addendum by cable to the Employer. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing 

their bids, the Employer shall extend, as necessary, the deadline for submission of bids, in accordance 
with Clause20.2ofITB. 
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C. PreparationofBids 
 

11. Language of Bid 

11.1 All documents relating to the Bid shall be in the language specified in the Appendix to ITB. 

12. Documents Comprising the Bid 
 

12.1 The Bid submitted by the Bidder shall be in two separate parts: 
 
Part I This shall be named Technical Bid and shall comprise of: 

I. For bidding documents downloaded from the website, the demand draft for  the cost of the bidding 
documents placed in a separate cover, marked“ cost of bidding document downloaded from the 
internet”; 

II. Earnest Money in a separate cover marked ‘Earnest Money’; 
III. Authorized Address and contact details of the bidder having the following information: Address of 

communication: 
Telephone  No. (s): Office: 
Mobile No.: 
Facsimile (Fax) No.: 
 (E-mail ID): 

IV. Qualification information, supporting documents, affidavit and undertaking as specified in Clause4 of ITB. 
V Undertaking that the bid shall remain valid for the period specified in clause15.1OFITB. 
VI any other information/documents required to be completed and submitted by bidders, as specified in the 

Appendix to ITB, and 
VII. An affidavit affirming that information he has furnished in the bidding document is correct to the best 

of his knowledge and belief. 

Part II. It shall be named Financial Bid and shall comprise of: 
(i) FormofBidasspecifiedinSection6; 

(ii) Priced bill of quantities for items specified in Section7; 
 
12.2 Each part shall be separately sealed and marked in accordance with Sealing and Marking 
instructions in clause 19 of ITB. 
 
12.3 The following documents, which are not submitted with the bid, will be deemed to be part of the 
bid. 

Section Particulars 

 
1 Notice inviting Tender 

2 Instruction to the bidders 

3. Conditions of Contract 

4. Contract Data 

5. Specifications 

6. Drawings 
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13. Bid Prices 
 

13.1 The Contract shall be for the whole Works, as described in Clause1.1ofITB, based on the priced Bill of 
Quantities submitted by the Bidder. 
 

13.2 The rates are exclusive of GST & GST Shall be paid extra as per rule. 

13.3 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract and shall 
not be subject to adjustment. 
  

13.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract of the GST 
exclusive rates & shall be paid extra as per rules and shall not be subject to adjustment. 
  

14. Currencies of Bid 
 

14.1 The unitratesandthepricesshallbequotedbythebidderentirelyinIndianRupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of ninety days after the deadline date for bid submission specified 
in Clause 20 of ITB. Abidvalid for a short period shall be rejected by the Employer as non-responsive. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit ,the Employer may request that 
the bidders may extend the period of validity for a specified additional period. The request and the 
bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 
forfeiting his Earnest Money. A bidder agreeing to there quest will not be required or permitted to 
modify his bid, but will be required to extend the validity of his earnest money for a period of the 
extension,andincompliancewithClause16ofITBinallrespects. 

 
16. Earnest Money 

16.1 The Bidder shall furnish, as part of the Bid, Earnest Money, in the amount specified in the Appendix to 
ITB. 
 

16.2 The Earnest Money shall, at the Bidder’s option, be in the form of Fixed Deposit Receipt of a scheduled 
commercial bank, NSC, Post office saving Bank issued in favor of the name given in the Appendix to 
ITB. The Fixed Deposit Receipt shall be valid for six months or more after the last date of receipt of 
bids. Other forms of Earnest Money acceptable to the Employer are stated in the Appendix to ITB. 

16.3 Any bid not accompanied by an acceptable Earnest Money, unless exempted in terms given in the 
Appendix to ITB, shall be rejected by the Employer as non-responsive. 
 

16.4 The Earnest Money of unsuccessful bidders will be returned within 28 days of the end of the Bid 
validity periodspecifiedinClause15.1 of ITB. 
 

16.5 The Earnest Money of the successful Bidder will be discharged when the Bidder has signed the 
Agreement and furnished the required Performance Security. 
 

16.6 The Earnest Money may be for fitted: 
 

a) if the Bidder withdraws the Bid after bid opening (technical bid) during the period of Bid validity; 

b) in the case ofasuccessfulBidder,iftheBidderfailswithinthespecifiedtimelimitto 
i. sign the Agreement; and/or 

ii. Furnish the required Performance Security. 

17. Alternative Proposals by Bidders 
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17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the 

Bill of Quantities and the basic technical design as indicated in the drawings and specifications. 
Alternative proposals will be rejected as non-responsive. 
 

18. Format and Signing of Bid 
 

18.1 The Bidder shallsubmitonesetofthebidcomprisingofthedocumentsasdescribedinClause12 of ITB. 

18.2 The Bid shall be type do written in indelible in and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder, pursuant to Clause 4.3(a) of ITB. All pages of the Bid shall 
be signed by the person or persons signing the Bid. 

18.3 The Bid shall contain no overwriting, alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the Bidder, in which case such 
corrections shall be made by scoring out the cancelled portion, writing the correction and initialing 
and dating it by the person or persons signing the Bid. 
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D. Submission of Bids 
 

19. Sealing and Marking of Bids 

19.1 TheBiddershallplacethetwoseparateenvelopes(calledinnerenvelopes)marked“TechnicalBid”and“Fi
nancialBid”inoneouterenvelope.Theinnerenvelopeswillhavemarkingsasfollows: 

Technical Bid: To be opened on 17-06-2023 at 3.30PM (date and time of Technical Bid opening as per 
clause 22.1of ITB.) 

Financial Bid: Not to be opened except with the approval of the Employer. 

The contents of the Technical and Financial Bids shall be as specified in clause12.1ofITB. 
19.2 TheinnerandouterenvelopescontainingtheTechnicalandFinancialBidsshall 
a) be addressed to the Employer at the address provided in the Appendix to ITB; 
b) be a the name and identification number of the Contract as defined in clause1.1ofITB;and 
c) Provides a warning not to open be for the specified time and date for  Bid opening as 

definedinclause22.1ofITB. 
 
19.3 In addition to the identification required in Clause 19.2, each of the envelopes shall indicate the 

name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late, 
pursuant to Clause 21 of ITB, or isdeclarednon-responsivepursuanttoClause22 of ITB. 

 
20. Deadline for Submission of Bids 
  
20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified in the Appendix to ITB not later than the date and time indicated in the Appendix to 
ITB. In the event of the specified dateforthesubmission 
ofbidsbeingdeclaredaholidayfortheEmployer,theBidswillbereceiveduptothespecifiedtimeonthe next 
workingday. 
 
20.2 TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentinaccordancewit

hClause 
10.3 of ITB, in which case all rights and obligations of the Employer and the bidders previously subject 

to the original dead line will then be subject to the new deadline. 

21. Late Bids 
 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 of ITB will be returned 
opened to the Bidder. 
 

E. Bid Opening and Evaluation 
 
22. Bid Opening 

 

22.1 The Employer will open the bids received (except those received late)in the presence of the 
bidders/bidders’ representatives who choose to attend at the time, date and place specified in the 
Appendix to ITB. In the event of the specified date for the submission of bids being declared a holiday 
for the Employer, the Bids will be opened at the appointed time and location on the next working day. 
 
22.2 The envelope containing the technical bid shall be opened. The inner envelope marked “cost of 

bidding document downloaded from the Internet” will be opened first and if the cost of the bidding 
documents is not there, or incomplete, the remaining bid documents will not be opened, and bid will be 
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rejected. 
 

22.3 In all other cases, the amount of Earnest Money, forms and validity shall be announced. There 
after, the bidders’ names and such other details as the Employer may consider appropriate,will be 
announced by the Employer at the opening. 

 
22.4 The Employer will prepare minutes of the Bid opening, including the information disclosed to 

those present inaccordancewithClause22.3 of ITB. 
 
22.5 Evaluationofthetechnicalbidswithrespecttobidsecurity,qualificationinformationandotherinformati

onfurnishedin Part I of the bid in pursuant to Clause 12.1 of ITB, shall be taken up and completed 
within Ten working days of the date of bid opening, and a list will be drawn up of the responsive bids 
whose financial bids are eligible for consideration. 
 

22.6 The Employer shall inform, by telegram or facimal, the bidders, whose technical bids are found 
responsive, date, time and place of opening as stated in the Appendix ITB. In the event of the specified 
date being declared a holiday for the Employer, the bids will be opened at the appointed time and location 
on the next working day through they or their representative, may attend the meeting of opening of 
financial bids. 
 

22.7 At the time of the opening of the ‘Financial Bid’, the names of the bidders whose bids were found 
responsive in accordance with clause 22.5 of ITB will be announced. The financial bids of only these 
bidders will be opened. There maiming bids will be returned unopened to the bidders. The responsive 
bidders’ names, the Bid prices, the total amount of each bid, and such other details as the Employer 
may consider appropriate will be announced by the Employer at the time of bid opening. Any Bid price, 
which is not read out and recorded, will not be taken in to account in Bid Evaluation. 

 
22.8  The Employer shall prepare the minutes of the opening of the Financial Bids. 

 
23. Process to be Confidential 
 
23.1 Information relating to the examination, clarification, evaluation, and comparison of bid sand 

recommendations for the award of a contract shall not be disclosed to bidders or any other persons not 
officially concerned with such process until the award to the successful Bidder has been announced. 
Any attempt by a Bidder to influence the 
Employer’sprocessingofbidsorawarddecisionsmayresultintherejectionofhisBid 

 
24. Clarification of Bids and Contacting the Employer 
 
24.1 No Bidder shall contact the Employer on any matter relating to its bid from the time of the bid 

opening to the time the contract is awarded. 
24.2 Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or contract 

award decision may result in the rejection of his bid. 

25. Examination of Bids and Determination of Responsiveness 
 
25.1 During the detailed evaluation of “Technical Bids”, the Employer will determine whether each Bid 

(a) meets the eligibility criteria defined in Clauses 3 and 4; (b) has been properly signed; (c) is 
accompanied by the required securities; and (d) is substantially responsive to the requirements of the 
bidding documents. During the detailed evaluation of the “Financial Bids”, the responsiveness of the 
bids will be further determined with respect to 
theremainingbidconditions,i.e.,pricedbillofquantities,technicalspecificationsanddrawings. 
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25.2 A substantially responsive “Financial Bid” is one that conforms to all the terms, conditions, and 
specifications of the bidding documents, without material deviation or reservation. A material deviation 
or reservation is one (a) 
whichaffectsinanysubstantialwaythescope,quality,orperformanceoftheWorks;(b)whichlimitsinanysubst
antialway,inconsistent with the bidding documents, the Employer’s rights or the Bidder’s obligations 
under the Contract; or (c)whose rectification would affect unfairly the competitive position of other 
bidders presenting substantially res pensive bids. 

 
25.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, and may 

not subsequently be made responsive by correction or withdrawal of the nonconforming deviationor 
reservation. 

 
26. Correction of Errors 
 
26.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 

errors. Errors will be corrected by the Employer as follows: 
a) Where the reisadis crepancy between the rate sin figures and in words, threaten words will govern; and 
b) Wherethereisadiscrepancybetweentheunitrateandthelineitemtotalresultingfrommultiplyingtheunitrateb

ythequantity,the unit rate as quoted will govern. 
 
26.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If the Bidder 
does not accept the corrected amount, the Bid will be rejected, and the Earnest money shall be forfeited 
in accordance with Clause 16.6(b)of ITB. 

27. Evaluation and Comparison of Bids 
 
27.1 The Employer will evaluate and compare only the bids determined to be substantially responsive 

in accordance withClause25 of ITB. 
 
27.2 In evaluating the bids, the Employer will determine for each Bid the evaluated Bid price by 

adjusting the Bid price by making correction, if any, for errors pursuanttom Clause26ofITB. 
 
27.3 If the Bid of the successful Bidder is seriously unbalance din relation to the Engineer’s estimate 

of the cost of work to be performed under the contract, the 
EmployermayrequiretheBiddertoproducedetailedpriceanalysesforanyorall items of the Bill of Quantities, 
to demonstrate the internal consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Employer may require that the amount of the 
performance security set forth in Clause 32 of ITB be increased at the expense of the successful Bidder 
to a level sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. The amount of the increased performance security shall be decided at the 
sole discretion of the Employer, which shall be final, binding and conclusive on the bidder. 

 
27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s estimate 

of the cost of routine maintenance of works to be performed for five years under the contract, the 
Employer may require the Bidder to produce detailed price analyses for routine maintenance. After its 
evaluation, the Employer may require that the amount of the performance security set forth in Clause 
32 be increased at the expense of the successful Bidder to a level sufficient to protect the Employer 
against financial loss in the event of default of the successful Bidder under the Contract. The amount 
of the increased performance security shall be decided at the sole discretion of the Employer, 
whichshallbe final, binding and conclusive on the bidder. 

 
28. Price Preference 
 
28.1 There will be no price preference to any bidder. 
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F. Award of Contract 
29. Award Criteria 
29.1 SubjecttoClause31ofITB,theEmployerwillawardtheContracttotheBidderwhoseBidhasbeendetermined: 

i. to be substantially responsive to the bidding documents and who has offered the lowest evaluated Bid 
price, provided that such Bidder has been determined to be (a) eligible in accordance with the provisions 
of Clause 3 of ITB, and (b)qualified in accordance withtheprovisionsofClause4ofITB;and 

ii. to be within the available bid capacity adjusted to account for his bid price which is evaluated the lowest 
in any of the packages opened earlier than the one under consideration. 

30. Employer’s Right to Accept any Bid and to Reject any or all Bids  

30.1 Not with standing Clause 29 above, the Employer reserves the right to accept or reject any Bid, 
and to cancel the bidding process and reject all bids, at any time prior to the award of Contract, without 
there by incurring any liability to the affected Bidder or bidders or any obligation to inform the affected 
Bidder or bidders of the grounds for the Employer’s action. 

31. Notification of Award and Signing of Agreement. 
31.1.1The bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) will state 
the sum that the Employer will pay to the Contractor in consideration of the execution, completion by 
the Contractor as prescribed by the Contract (herein after and in the Contract called the “Contract 
Price”). 

31.2. The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of  a performance security in accordance with the provisions of Clause32. 

31.3. The Agreement will incorporate all agreements between the Employer and the successful Bidder. 
It will be signed bytheEmployerandthesuccessfulBidderaftertheperformancesecurityisfurnished. 

31.4UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmployerwillpromptlynotifythe
other Bidders that their Bid shave been unsuccessful. 

 

32. Performance Security 
32.1 Within 10 (ten) days after receipt of the Letter of Acceptance, the successful Bidder shall deliver to the 

Employer a Performance Security of five percent of the Contract Price, for the period of one years and 
the time for completion of works plus additional security for unbalanced Bids in accordance with 
Clauses 27.3 and 27.4 of ITB and Clause 46PartIGeneralConditionsofContractand sign the contract. 

32.2 TheperformancesecurityshallbeeitherintheformofaBankGuaranteeorfixeddepositReceipts, in favor of 
U.P.S.T.D.C. Ltd. payable at Lucknow, from a Scheduled Commercial Bank. 

32.3 FailureofthesuccessfulBiddertocomplywiththerequirementsofClause32.1.shallconstitutessufficientgro
undsforcancellation of the award and forfeiture of the Earnest Money. He will also be debarred from 
participating future bid sunderU.P.S.T.D.C. LTD. for one year. 

 
33. Advances: 

 
33.1 TheemployerwillprovidemobilizationadvancesandadvanceagainstsecurityofequipmentasprovidedinPa

rtIGeneralConditionOfContract. 
 

34. Corruptor Fraudulent Practices 
 

TheEmployerrequiresthebidders/Contractorstostrictlyobservethelawsagainstfraudandcorruptioninfo
rceinIndia, namely, PreventionofCorruptionAct,1988. 
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Appendix to Invitation To Bidders (ITB) 
. 

 
Instructions to Bidders Clause Reference 

 
(1.1) The Employer is General Manager (Technical),U.P.S.T.D.C. LTD. 

Represented by:   G.M. (TECH),……………….,Circle U.P.S.T.D.C. LTD 
 

(1.1) The Works is Construction of building and land scaping work as Shown below 
…………………………………….. 

 
(2.1) The State is Uttar Pradesh 

(3.1) Eligible Bidders are: Contract registered with– 
U.P.S.T.D.C. LTD in class ‘A, B C or ‘D’ as the case 
may be. 

 
(4.2) TheinformationrequiredfrombiddersinClause4.2ismodifiedasfollows: 

 
 
4.2 (g) The percentage is Ten 

 
NONE 

 
(4.4A)(b) One Third of the estimated cost of works 
(4.4B)(a)(iii) Other certificates required with the bid are: As per ITB 

(4.4.B)(b)(i) The key equipments for road works and field testing laboratory Building 
Works are: FOR BUILDING WORK 

 
Name of the Equipment Quantity 

 
CostofworksUptoRs.2CroreCost of works more thanRs.2Crore   

 
1. Concrete Mixture 
2. Water Tanker 
3. Vibrator Surface and Middle 
4. Tractor 
5. Truck 
6. J.C.B. 

 
 

For field testing Laboratory: 
 

All equipment should be provided at site laband centrall ab asperSP-20-2002I.MORTH/UPP.W.D. 
 

Note:(a)Thebiddermustproducethefollowingdocumentaryevidenceinsupportofhiso
wningtheaboveequipment:Documentsshowingproof of ownership. 



26  

 
 

(4.4B)(b)(ii) The Number of Technical personnel, Qualifications and Experience will be as follows: 
 
 

A. The Technical Personnelare: 

Technical Number Experience 

Personnel UptoRs.2 Above Rs. in Building and Land Scape etc 

 Crore 2Crore  

 Contract Contract  

 Value Value  

A. Degree Holder in Civil 

Engineering 

B. Diploma holder in civil 

engineering 

1 

 

 

2 

2 

 

 

4 

Minimum2yearsofExperience 

 

Minimum2yearsofExperience 

C. Others Specify    
 

To ensure employment of Technical Personnel, the contractor would require giving the proof of 
payment of their salaries/Wages by Cheque /Demand Draft. 

B. For field testing laboratory: 

(4.4B)(b)(iii)  The 
minimumamountofliquidassetsand/orcreditfacilitiesnetofothercontractualcommitmentsofthesucc
essfulBiddershallbe10%ofthecontractvalue 

 
(4.4B)(c)(i)

 Thebiddermustproduceanaffidavitstatingthatthenearrelationsofthefollowingdepartment
alofficersarenotinhisemployment: 

A.P.M./P.M./C.P.M.’s,G.M. (TECH)’s,and other staff of equivalent rank 
(4.4B)(c)(ii)  The bidder must produce an affidavit stating the names of retired gazette officer (if any) 

in his employment who retired within the last two years with the following ranks from the 
departments listed below: 

U.P.P.W.D.,R.E.S.and.U.P. Irrigation. (Assistant Engineer, C.P.M.,General Manager (Technical), Chief 
Engineer, Director cum Chief Engineer, Engineer-in-Chief) 
Incasethereisnosuchpersoninhisemployment,hisaffidavitshouldclearlystatethisfact. 
(4.6) M=2.5 
 
(7.1) Thecontactpersonis:Designation:C.P.M.………………………… 
 Officeof U.P.S.T.D.C. Ltd.…………….. 
 PhNo…………………………………. 
(9.2.1) Place,TimeandDateforpre-bidmeetingare: 
Place: Office of G.M. (Tech)U.P.S.T.D.C. Ltd. 
Time:12.00NoonDate:…………………. 
(11.1) Language of the bidis: English 
(12.1) PartI (v) The other documents required are: NONE 
(13.2.) Bids may be submitted only in Percentage Rate Method 
 
(13.2) Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of 

quantities for percentage rate bids 
(16.1) The amount of Earnest Money shallbeRs.…………………………………………… 
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(16.2) Fixed Deposit Receipt must be drawn in favour of:UPSTDC Ltd.,Lucknow. 
(16.2) Other acceptable form Of Bid Security pledged in favourof: U.P.S.T.D.C. Ltd.
 NationalsavingscertificateissuedbyP&TDeptt.,PostOfficeSavingaccountPassbook. 
 
(16.3) Exemption from Earnest Money is granted to:NONE 
 
(20.1) The Employer's address or the purpose of Bid submissionis 
(i)               Office of G.M. (Tech),U.P.S.T.D.C. Ltd. 
PhNo……………………….Office of the Chief General Manager 
(ii) Office of the C.P.M. 
 
(20.1) The deadline for submission of bids shall be: Time_12.30 Noon_ __  

 

Date :._ ___ ___ 
__ ___ __ ___  
(22.1)&(22.6) The date, time and place for opening of the Technical Bids are: 
 
(A) Technical Bid 
 
Date:………………………. 
Time:12.30PM 
Place:OfficeofG.M. (Tech)…………………… 
 

(B) Financial Bid (For qualified bidderas) 
 
Date ..........................Tobe notifiedbya notice 
Time .......................... displayedintheofficeofG.M. (Tech). 
 
Place:OfficeofG.M. (Tech),…………………U.P.S.T.D.C. Ltd.,…………………... 
(32.1) The amount an Validity period of the performance guarantees: 

Amount: 5% of the contract price Validity Period:-As per SBD 
 
(i) Performancesecurityshallbevaliduntiladate45daysaftertheexpiryofDefectLiabilityPeriodof1year

safterintendedcompletiondate. 
 
(ii) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended 

completion period. 
 
 

 
 
 

Date: 

Signature of Employer/Authorized 
Signatory 
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Section 3 Qualification Information 

(Following information’s shall be furnished by the contractor on a non-judicial 
stamp paper of Rs.100/-only.) 

 
1.Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

 
Place of registration: Principal place of business: 

Power of attorney of signatory of Bid 

[attached copy] 
 
 

_  ___  _____ _ 
  

 

_  ___  _____ _ 
  

 
 
[Attach] 

1.2 Total annual volume Of civil  engineering 
construction work executed and payments received in the 
last five years preceding the year in which bids are 
invited.(Attach certificate from Chartered Accountant) 

(Rs.In lakhs) 

 
 

Project
Name 

Name of 
Employer 

Description 
of work 

Value of 
contract 

Contract 
No. 

Date 
of 
Issue 
of 
Work
Order 

Stipulated
Date of 
Completion  

Actual
Date of 
Comple
tion 

Remarks 
explaining 
reasons 
forDelay,if 
any 

         

 

 
Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for purposes of post-qualification as 
provided for in Clause 4 of the Instructions to Bidders. This information will not being corporate in the Contract. Attach 
additional pages as necessary. 
 

Work performed as prime Contractor (in the same name and style) on construction works of a similar nature 
and volume over the last five years. Attach certificate from the Engineer-in-charge 

1.31 
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1.3.2 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 
completed) as on the date of this bid. 

 
 

(A) Existing commitments and on-going construction works: 
 

Description 
of Work 

Place & State Contract No 
& Date 

Name & 
Address of 
Employer 

Value 
o f Contrac
t (Rs.
 Inlak
hs) 

Stipulated
period of 
completion 

Value of 
works 
remainingt
obe 
completed( 
Rs. Lakhs) 
* 

Anticipated
Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 
        

 

*Enclose certificate(s) from Engineer(s)-in-charge for value of work remaining to be completed. 
 

(B) Works for which bids all ready submitted: 
 

Description 
of Work 

Place & State Name & 
Address of 
Employer 

Estimated Value 
of Works 
(Rs. Lakhs) 

Stipulated
period of 
completion 

Date when 
decision is 
expected 

Remarks,
 if 
any 

(1) (2) (3) (4) (5) (6) (7) 
       

 
1.4 Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all 
information requested below. Refer also to Clause 4.2(d)andClause4.4b(b)of the Instructions to Bidders. 

 
Item of Equipment Description, make, 

and age(Years),and 
capacity 

Condition (new, good, 
poor)and number 
available 

Owned, leased(from 
whom?),or 
to be purchased 
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1.5 Qualification soft technical personnel proposed or the Contract. Referal so to Clause4.2(e) of the 
InstructionstoBiddersandClause9.1 ofPart-1GeneralConditionsofContract. 

 
Position Name Qualification Year so fexperience 

 Building 
Works 

Other 

      

 
1.6 Proposed sub-contractor sand firms involved for construction. Refer to Clause7 of Part I General Conditions 

of Contract. 
 

Sections of the 
Works 

Value of 
subcontract 

Sub-
contractor(na

me 

and address) 

Experience in 

similar work 

    

 
Note: The capability of the sub-Contract or will also be assessed (on the same lines as for the main 
Contractor) before according approval to him. 

 
1.7 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports, etc. List below and attach copies. 
____ ___ ______ ___ __ __
 ___ 

___ __
 ___ 

______ 
 

____ ___ ______ ___ __ __

 

1.8 Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements: cash in hand, lines of 
credit, etc. List below and attach copies of support documents.(Sample format attached). 
____ ___ ______ ___ __ __
 ___ 

___ __
 ___ 

______ 
 

____ ___ ______ ___ __
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1.9 Name, address, and telephone, telex, and facsimile numbers of banks that may provide references if 
contacted by the Employer. 
____ ___ ______ ___ __ __
 ___ 

___ __
 ___ 

______ 
 

 

a. Information on current litigation in which the Bidder is involved. 
 

Name of Other 
party(s) 

Cause of 
dispute 

Litigation 
where(Court/arbitra
tion) 

Amount in volved 

    

 
1.11 Proposed Programme (work method and schedule). Descriptions, drawings, and charts as 

necessary, to comply with the requirements of the bidding documents. 
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SAMPLEFORMATFOREVIDENCEOFACCESSTOORAVAILABILITYOFCR

EDITFACILITIESBANKCERTIFICATE 

 
This is to certify that M/S is are puted company with a good financial standing. 
 
If the contract for the work, namely,  _  is awarded to the above firm, we shall be able to 

 

provider over draft/credit facilities to the extent to Rs.___ to meet their working capital 
requirements for executing the above contract. 
 
 
 
Signature of Senior Bank Manager  __________________________________   
 

 

Name of the senior Bank Manager__ ___ 
 
Address of the Bank----------------------- 
 
 
Stamp of the Bank 
Note: Certificate should be on the letter head of the bank. 
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Section4 Conditions of Contract 
Part–I General Conditions of Contract 

 
1.  Contractors are advised to inspect the site of work before tendering. 

 
2. All the works shall be carried out as per NBC & PWD specifications detailed specification and 

instruction of Engineer in charge 
 

3. The conditional tender shall be liable to rejected 
 

4. Hinding of any information by contractor will result in rejection of his tender 
 

5. The quantities are liable to vary on either side to any extent as per actual requirement of work for 
which no laim whatsoever by the contractor shall be entertained. 

 
6. Job mix for all CC works will have to begot prepared from reputed institute as directed by Engineer 

in Charge and submitted for approval by competent authority. The entire ingredient payments 
shall be made as per guidelines after proper detectors of GST etc & as per direction of Engineer 
in Charge  

7. any recovery imposed by Technical Audit cell or by higher authority will be deducted from 
contractors   running/final bills during execution of works and will be adjusted from performance 
security if final bill is processed during defect liability period 

8. All the defects appeared during execution of work will have to be rectified as directed by Engineer 
in charge within shortest possible time, During defect liability period contractor shall be deploy 
sufficient technical staff as mention in contract documents for, proper maintenance of work if 
contractor fails to attend the defects, within reasonable The same will be attached by UPSTDC & 
expenses to enclosure will be adjusted from the   performance security of contractors 

9. The Contractor will adopt CPM/PERT to complete the project in time A detailed program and 
weekly working program will have to be submitted by contractor regularly. 
 

10. Contractor shall procure Cement/Steel of reputed company from authorized dealers and their 
manufacture, Test reports shall be submitted with UPSTDC by the contractor. 

 
11. for earth work each borrow pit will have get to be approved from competent authority by furnishing 

all physical/chemical characteristic of earth of each borrow pit before start of work. The 
contractors are advised to survey the area to ascertain the availability of earth before tendering 
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12. The list of preferred makes is enumerated in the Office of the Director General (DG) of Tourism 
Letter No 240247/6-1-1(fofo/k jk0;ks0½@2025-26 fnukad 14 vxLr 2025 enclosed herewith The Contractor shall provide 
items/equipment from preferred make item list above. the contractor shall get the source of the other materials, not 
specified elsewhere in the document, approved by G.M (Tech) of UPSTDC Ltd. The Contractor shall stick to the 
approved source unless it is absolutely unavoidable. Any change shall be done with the prior approval of the G.M 
(Tech) for which tests etc shall be done by the contractor at his own cost as required Similarly, the contractor shall 
submit brand/ make of various used for work for the approval by the G.M (Tech) along with samples the sample and 
once approved, shall be used. 

13. The third party inspection (TPI) shall be conducted by the various agencies & Government 
Engineering colleges/ Govt. Institution for quality Control during the work. The contractor has to 
provide all necessary assistance required for testing & quality checking by TPI at the site and has 
to submit compliance report within targeted time from. 

14. If there is substantial part of specifies nature of work such as Electrical work, decorative work etc 
in the contract bond, the same shall be got done through the firm/company having expertise in 
the same nature of work 

15. The job mix formula for concrete of the grade more than M20 shall be got prepared by the 
contractor from any Government Engineering college/Govt. Institution and any NABL authorized 
laboratory. The job mix formula shall be submitted to the GM(Tech) for approval prior to the start 
of such concrete work.   
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Section4 

PartIGeneralConditionsofContract 
 
 

A.General 
 

1. Definitions 
1.1 Terms,whicharedefinedintheContractData,arenotalsodefinedintheConditionsofContractbutkeepthe

irdefinedmeanings.Capitalinitialsareusedtoidentifydefined terms. 
 
BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpartoftheBid.CompensationEv

entsarethosedefinedinClause40hereunder. 

TheCompletionDateisthedateofcompletionoftheWorksascertifiedbytheEngineer,inaccordancewithClau
se48.1. 
 
TheContractistheContract 
betweentheEmployerandtheContractortoexecute,complete,andmaintaintheWorks.Itconsistsofthe 
documentslisted in Clause2.3. 
 
TheContractDatadefinesthedocumentsandotherinformation,whichcomprisetheContract. 
 
TheContractorisapersonorcorporatebodywhoseBidtocarryouttheWorks,includingroutinemainten
ance,hasbeenacceptedby the Employer. 
 
TheContractor'sBidisthecompletedbiddingdocumentsubmittedbytheContractortotheEmployer. 
 
TheContractPriceistheprice 
statedintheLetterofAcceptanceandthereafterasadjustedinaccordancewiththeprovisionsoftheCont
ract. 
 
Days arecalendardays;monthsarecalendarmonths. 
 
ADefectisanypartoftheWorksnotcompletedinaccordancewiththeContract. 
 
TheDefectsLiabilityCertificateisthecertificateissuedbyEngineer,aftertheDefectLiabilityPeriodhase
ndedanduponcorrectionofDefectsbytheContractor. 
 
TheDefectsLiabilityPeriodisoneyearscalculatedfromtheCompletionDate. 
 
DrawingsincludecalculationsandotherinformationprovidedorapprovedbytheEngineer 
fortheexecutionoftheContract. 
 
The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works, includingroutine maintenance,. The Employer may delegate any or all functions 
to a person or body nominated by him for specifiedfunctions. 
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The Engineer is the person named in the Contract Data (or any other competent person 
appointed by the Employer and notifiedto the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works andadministeringthe Contract. 
 
Equipmentis the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works.TheInitialContractPriceistheContractPricelistedintheEmployer'sLetterofAcceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The IntendedCompletion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the engineer byissuingan extensionoftime. 
 
Materialsareallsupplies,includingconsumables,usedbytheContractor 
forincorporationintheWorks. 
 
Plantis 
anyintegralpartoftheWorksthatshallhaveamechanical,electrical,electronic,chemical,orbiologicalfuncti
on. 

TheSiteisthearea definedassuchintheContractData. 
 
SiteInvestigationReportsarethosethatwereincludedinthebiddingdocumentsandarereportsaboutt
hesurfaceandsubsurfaceconditionsatthe Site. 
 
SpecificationmeanstheSpecificationoftheWorksincludedintheContractandanymodificationoraddi
tionmadeorapprovedbythe Engineer. 
 
TheStart Date isgivenintheContractData.Itis thedatewhentheContractor 
shallcommenceexecutionof theWorks.Itdoesnotnecessarily 
coincidewithanyoftheSitePossessionDates. 
 
ASub-Contractorisaperson orcorporatebody whohasaContractwiththeContractorto 
carryoutapartoftheconstructionworkintheContract,whichincludesworkon theSite. 
 
TemporaryWorksareworksdesigned,constructed, 
installed,andremovedbytheContractorthatareneededforconstructionorinstallationoftheWorks. 
 
AVariationisaninstructiongivenbytheEngineer,whichvariestheWorks. 
 
TheWorks,asdefinedintheContractData,arewhattheContractrequirestheContractorto 
construct,install,maintain,andturnovertotheEmployer.Routine maintenanceisdefinedseparately. 
 

2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and theother way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unlessspecificallydefined.TheEngineer 
willprovideinstructionsclarifyingqueriesabouttheseConditionsofContract. 
 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, theCompletionDate, and theIntendedCompletion Dateapplyto any 
Sectionof theWorks (otherthan references 
totheCompletionDateandIntendedCompletionDateforthe wholeofthe Works). 
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2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderofpriority: 
(1) Agreement, 
(2) NoticetoProceedwiththeWork, 
(3) LetterofAcceptance, 
(4) Contractor’sBid, 
(5) ContractData, 
(6) SpecialConditionsofContractPartII, 
(7) GeneralConditionsofContractPartI, 
(8) Specifications, 
(9) Drawings, 
(10) BillofQuantities,and 
(11) Anyotherdocument listedintheContractData. 

 
3. LanguageandLaw 

 
3.1 ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContractData. 

 
4. Engineer'sDecisions 

 
4.1 Exceptwhereotherwisespecificallystated,theEngineerwilldecidecontractualmattersbetweenthe
EmployerandtheContractor in the role representing the Employer. However, if the Engineer is 
required under the rules and regulations 
andordersoftheEmployertoobtainapprovalofsomeotherauthoritiesforspecificactions,hewillsoobtai
ntheapproval. 
 
4.2 ExceptasexpresslystatedintheContract,theEngineershallnothaveanyauthoritytorelievetheCon
tractorofany ofhisobligationsunderthe contract. 
 

5. Delegation 
 

5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other people,afternotifyingthe 
Contractor,andmaycancelanydelegationafternotifyingthe Contractor. 
 

6. Communications 
 
6.1 AllCertificate,noticesorinstructionstobegiventothecontractorbyEmployer/Engineershallbesen
tontheaddressorcontactdetailsgivenbythecontractorinSection6-
FormofBid.Theaddressandcontactdetailsforcommunication withtheEmployer/ Engineer shall be as 
per the details given Contract Data to GCC. Communications between parties that are referredto in 
the conditions shall be in writing. The Notice sent by Facsimile (fax) or other electronic means shall 
be effective 
onconfirmationofthetransmission.TheNoticesentbyRegisteredpostorSpeedpostshallbeeffectiveondeliv
eryorattheexpiryofthenormaldeliveryperiodasundertakenbythepostalservice. 

7 Subcontracting 
7.1 ThecontractormaysubcontractpartoftheconstructionworkwiththeapprovaloftheEmployerinwriting,upto25%

ofthecontractpricebutwillnotassigntheContract.Subcontractingshallnotalter 
thecontractor’sobligations. 

7.2 Beyondwhathasbeenstatedinclauses7.1,ifthecontractorproposessubcontractinganypartoftheworkduri
ngexecutionofthe works,because ofsomeunforeseencircumstancestoenablehimtocompletethework 
aspertermsofthecontract, theEmployerwillconsiderthefollowingbeforeaccordingapproval: 

a. TheContractorshallnotsub-contractthewholeoftheworks. 
b. The Contractor shall not sub-contract any part of the work without prior consent of the Employer. 
Any such consentshallnotrelievethecontractor fromanyliabilityor 
obligationunderthecontractandheshallberesponsible fortheacts,defaults and neglects of any his 
sub-contractor, his agents or workmen as fully as if they were the acts, defaults 
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orneglectsoftheContractor,hisagentsand workmen. 
7.3 TheEngineershouldsatisfyhimselfbeforerecommendingtotheEmployerwhether 

a. Thecircumstanceswarrantsuchsub-contracting:and 
b. Thesub-contractorsoproposedfortheworkpossesstheexperience, 
qualificationandequipmentnecessaryforthejobproposedtobeentrustedtohiminproportionotheQuantu
mofworkstobesub-contracted. 
 

7. OtherContractors 
 

7.1 The contractor shall co-operate and share the site with other contractors. Public authorities utilities, 
and the employerbetween the dates given in the schedule of other contractors, as refereed to in the 
contract data. The contractor shall alsoprovide facilities and services for them as described in the 
schedule. The employer may modify the schedule of 
othercontractor,andshallnotifythecontractorofanysuchmodification. 

7.2 The contractor should take up the work in convenient reaches as decided by the Engineer to ensure 
there is least hindranceto the smooth flow of traffic including movement of vehicles and equipment 
of other contractors till the completion of theworks. 

8. Personnel 

9.1 The Contractor shall employ for the construction work and routine maintenance the technical 
personnel named in theContract Data or other technical persons approved by the Engineer. The 
Engineer will approve any proposed replacement oftechnical personnel only if their relevant 
qualifications and abilities are substantially equal to or better than those of thepersonnelstatedin 
theContractData. 
 
9.2 IftheEngineeraskstheContractortoremoveapersonwho isamemberoftheContractor'sstafforwork 
force,statingthe reasons, the Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with theWorksin the Contract. 
 

9.2The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 
Department of the StateGovernment and has either not completed two years after the date of 
retirement or has not obtained State Government’spermissionto employmentwiththe Contractor. 

 

9. Employer'sandContractor'sRisks 
 

10.1The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks thatthisContractstatesare Contractor'srisks. 
 

10. Employer'sRisks 
 

11.1The Employer is responsible for the excepted risks which are (a) in so far as they directly affect 
the execution of theWorks in the Employer’s country, the risks of war, invasion, act of foreign 
enemies, rebellion, revolution, insurrection ormilitary or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor’s employees), naturalcalamities and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely 
tothedesignoftheWorks,otherthan theContractor’sdesign. 

 
12. Contractor'sRisks 

 
12.1 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and 
inconsequenceoftheperformanceoftheContractotherthantheexceptedrisks,referredtoinclause11.1,arether
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esponsibilityoftheContractor. 
 

13. Insurance 
 

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from theStart Date to the date of completion, in the amounts and deductibles stated in 
the Contract Data for the following events whicharedueto theContractor'srisks: 
 

a) lossofordamagetotheWorks,PlantandMaterials; 
b) lossofordamagetoEquipment; 
c) lossofordamagetoproperty(excepttheWorks,Plant,Materials,andEquipment)inconnectionwiththeContract

;and 
d) Personalinjuryordeath. 

 
13. Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer 
for the Engineer'sapproval before the completion date/ Start Date. All such insurance shall provide for 
compensation to be payable in IndianRupeesto rectifythelossordamage incurred. 
 
13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the 
Contractor, insurance coverfrom the date of completion to the end of defect liability period, in the 
amounts and deductibles stated in the Contract Data forthefollowingeventswhichare dueto 
theContractor'srisks: 

(a) Personalinjuryordeath. 
 

13.4 (b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer'sapproval before the completion date/ start date. All such insurance shall 
provide for compensation to be payable in IndianRupees. 
 

13.5 AlterationstothetermsofinsuranceshallnotbemadewithouttheapprovaloftheEngineer. 
 

13.6 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 
 

14. SiteInvestigationReports 
 
14.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports referred to 
in the Contract Data,supplementedbyanyotherinformationavailabletohim,beforesubmittingthebid. 
 

15. QueriesabouttheContractData 
 

15.1 TheEngineerwillclarifyqueriesontheContractData. 
 

16. ContractortoConstructtheWorks 
 
16.1 TheContractorshallconstruct,andinstallandmaintaintheWorks inaccordance withthe 
Specifications andDrawings. 
16.2 The contractor shall construct the works with intermediate technology, i.e., by manual means 
with medium input ofmachinery required to ensure thequality of works as per specifications. The 
contactor shall deploy the equipment andmachineryasgiveninContractData. 
 

17. TheWorkstoBeCompletedbytheIntendedCompletionDate 
17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordancewith the Programme submitted by the Contractor, as updated with the 
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approval of the Engineer, and complete them by theIntendedCompletionDate. 
 
18. ApprovalbytheEngineer 
 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Engineer,whoistoapprove them. 
 
18.2 TheContractorshallberesponsiblefordesignofTemporaryWorks. 
 
18.3 TheEngineer'sapproval shallnot altertheContractor'sresponsibilityfor designoftheTemporaryWorks. 
 
18.4 TheContractorshallobtainapprovalofthird partiestothedesignoftheTemporaryWorks,whererequired. 
 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 

are subject to priorapprovalby the Engineerbeforetheiruse. 
 
19. Safety 
 
19.1 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite. 
 
20. Discoveries 
 
20.1 AnythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscoveredontheSiteshallbethe

propertyof the Employer. The Contractor shall notify the Engineer of such discoveries and carry out 
the Engineer's instructions fordealingwith them. 

 
21 PossessionoftheSite 
 
21.1 The Employershall handover completeorpartpossession ofthe site to the Contractor 7days in 

advance ofconstructionprogramme.Atthe 
startofthework,theemployershallhandoverthepossessionofat-least75%ofthesite. 

22. AccesstotheSite 
 
22.1 The Contractorshall allow access to theSite and to any place where workin connection with 

the 
Contractisbeingcarriedout,orisintendedtobecarriedouttotheengineerandanyperson/persons/agenc
yauthorizedby: 

a. TheEngineer 
b. TheEmployer 
c. TheMinistryofRuralDevelopment,GovernmentofIndia. 
d. NationalRuralRoadsDevelopmentAgency,NewDelhi 
 
23. Instructions 
 
23.1 TheContractorshallcarryoutallinstructionsoftheEngineer,whichcomplywiththeapplicablelaws

wheretheSiteislocated. 
 
24. Dispute RedressalSystem 
 
24.1 Ifanydisputeordifferenceofanykindwhat-so-

evershallarisesinconnectionwithorarisingoutofthisContractortheexecutionofWorksormaintenanceof
theWorksthereunder,whetherbeforeitscommencementorduring the progress of Works or after the 
termination, abandonment or breach of the Contract, it shall, in the 
firstinstance,bereferredforsettlementto 
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thecompetentauthority,describedalongwiththeirpowersintheContractData, 

abovetherankofthe   Engineer,Thecompetentauthority   shall,   withina   periodof   forty-five   
daysafterbeingrequestedinwritingbytheContractortodoso,conveyhisdecisiontotheContractor.Suchd
ecisioninrespectofeverymattersoreferredshall,subjecttoreviewashereinafterprovided,befinalandbind
ingupon the Contractor. In case the Works is already in progress, the Contractor shall proceed with 
the execution of theWorks, including maintenance thereof, pending receipt of the decision of the 
competent authority as aforesaid, with allduediligence. 

 
24.2 Eitherpartywillhavetherightofappeal,againstthedecisionofthecompetentauthority,tothearbitrationift

heamount 
appealedexceedsrupeesonelakh. 
 

25 ProcedureforResolutionof Disputes 
 

25.1 The Competent Authority mentioned in clause 24.1 shall give a decision in writing within 45 days 

of receipt of anotificationofa dispute. 

 
25.2 EitherpartymayreferadecisionoftheCompetentAuthoritytoArbitrationwithin28daysoftheCompetentA

uthority'swritten decision. Arbitration shall be under the Arbitration and Conciliation Act 1996. If 

neither party refers the disputetoArbitrationwithintheabove28days, 

theCompetentAuthority'sdecisionwillbefinalandbinding. 

 
25.3 TheArbitration 

shallbeconductedinaccordancewiththefollowingprocedure,incaseInitialContractPriceismorethanRs.

5Croreorthe ContractorisaForeignContractor,whohasbid underICB:- 

 
(a) In case of a decision of the Competent Authority in a dispute or difference arising between the 

Employer 

andaContractorrelatingtoanymatterarisingoutoforconnectedwiththisAgreement,thematterwillberefe

rredto an Arbitral Tribunal. The Arbitral Tribunal shall consist of three Arbitrators, one each to be 

appointed bythe Employer and the contractor. The third Arbitrator shall be chosen by the two 

Arbitrators so appointed bythe parties and shall act as presiding Arbitrator.In case of failure of the 

two Arbitrators appointed by theparties to reach upon a consensus within a period of 30 days from 

the appointment of the Arbitrator appointedsubsequently, the presiding Arbitrator shall be 

appointed by the Chairman of the Executive Committee of theIndianRoadsCongress. 

 
(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above within 30 

days 

afterreceiptofthenoticeoftheappointmentofitsarbitratorbytheotherparty,thentheChairmanoftheExec

utiveCommitteeoftheIndian RoadsCongressshallappointthearbitrator. 
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AcertifiedcopyoftheorderoftheChairmanoftheExecutiveCommitteeoftheIndianRoadsCongress, 

makingsuchanappointmentshallbefurnishedtoeachoftheparties. 

 
(c) Thedecisionofthe majorityofarbitratorsshallbefinalandbindinguponboth 

parties.Thecostandexpensesof Arbitration proceedings will be paid as determined by the Arbitral 

Tribunal. However, the expensesincurred by each party in connection with the preparation, 

presentation etc. of its proceedings as also the 

feesandexpensespaidtothearbitratorappointedbysuchpartyoronitsbehalfshallbebornebyeachpartyit

self. 

 
25.4 WheretheInitialContractPriceasmentionedintheAcceptanceLetterisRs.5 Croreandbelow, 

disputesanddifferencesin which an Adjudicator has given a decision shall be referred to a sole 

Arbitrator. The sole Arbitrator would beappointedbytheagreement betweentheparties; 

failingsuchagreementwithin15daysofthereferencetoarbitration,bytheappointingauthority,namelyt

heChairmanoftheExecutiveCommitteeoftheIndianRoadCongress. 

25.5 Arbitrationproceedingsshallbeheldat_ Lucknow(U.P.),India,andthelanguageofthearbitration 

proceedingsandthatofalldocumentsandcommunicationsbetweenthe partiesshallbeEnglish. 

 
25.6 Performanceunderthecontractshallcontinueevenafterreferencetothearbitrationandpaymentsd

uetothecontractorbytheEmployer shallnot bewithheld,unlesstheyarethesubjectmatter 

ofthearbitrationproceedings. 

 
B. TIMECONTROL 

26. Programme 
 

26.1  Withinthetime 
statedintheContractData,theContractorshallsubmittotheEngineerforapprovalaProgrammeshowing 
the general methods, arrangements, order, and timing for all the activities in the Works, along with 
monthlycashflowforecastsfortheconstructionofworks. 

26.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of 
key personnel beingdeployed, the list of machinery/ equipments being placed in field laboratory 
and the location of field laboratory 
alongwiththeProgramme.TheEngineershallcausethesedetailstobeverifiedateachappropriatestageofthepro
gramme. 
 

26.3 An update of the Programme shall be a programme showing the actual progress achieved on each 
activity and theeffect of the progress achieved on the timing of the remaining Works, including any 
changes to the sequence of theactivities. 
 

26.4 TheContractorshallsubmittotheEngineerforapprovalanupdatedProgrammeatintervalsof60Daysnolongert
hanthe period stated in the Contract Data. If the Contractor does not submit an updated Programme 
within this period, theEngineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue 
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towithholdthisamountuntilthenextpaymentafterthedateonwhichtheoverdueProgrammehasbeensub
mitted. 
 

26.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise theProgramme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of VariationsandCompensationEvents. 
 

27 ExtensionoftheIntendedCompletionDate 
 

27.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued 
whichmakesitimpossibleforCompletiontobeachievedbytheIntendedCompletionDatewithouttheContr
actortakingstepstoacceleratetheremainingWorks,whichwouldcausetheContractortoincuradditional
cost. 
 

27.2 The Engineer shall decide whether and by how much time to extend the Intended Completion Date 
within 21 days of theContractor asking the Engineer for a decision upon the effect of a 
Compensation Event or Variation and submitting fullsupporting information. If the Contractor has 
failed to cooperate in dealing with a delay, the delay by this failure shall 
notbeconsideredinassessingthenewIntendedCompletionDate. 

28. DelaysOrderedbytheEngineer 
 
28.1 TheGeneral Manager 
(Technical)mayinstructtheContractortodelaythestartorprogressofanyactivitywithintheWorks. 
Delay/delaystotallingmorethan30dayswillrequirepriorwrittenapprovaloftheEmployer. 
 

29. ManagementMeetings 
 
29.1 TheEngineermayrequiretheContractortoattendamanagementmeeting.Thebusinessofamanage
mentmeetingshallbe toreviewthe plansfortheWorks. 
 
29.2 TheEngineershallrecordthebusinessofmanagementmeetingsandprovidecopiesoftherecordtoth
oseattendingthemeeting. The responsibility of the parties for actions to be taken shall be decided by 
the Engineer either at the 
managementmeetingorafterthemanagementmeetingandstatedinwritingtoallthosewhoattendedthem
eeting. 
 
 

30. IdentifyingDefects

 
C. QualityControl 



45  

 
30.1 TheEngineershallchecktheContractor'swork 
andnotifytheContractorofanyDefectsthatarefound.SuchcheckingshallnotaffecttheContractor'srespo
nsibilities.TheEngineermayinstructtheContractortosearchforaDefectandtouncoverandtestanyworkt
hattheEngineerconsidersmay havea Defect. 
 

31. Tests 
 
31.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor shall 
establish field laboratory atthe location decided by Engineer. The field laboratory will have minimum 
equipments as specified in the Contract Data.Thecontractorshallbe solelyresponsible for: 

a. CarryingoutthemandatorytestsprescribedintheSpecifications,and 
b. For thecorrectnessofthetestresults, whether preformedinhislaboratoryor elsewhere. 

 
31.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 
Rural Roads Manual tocheckwhetherany work hasa 
Defectandthetestshowsthatitdoes,theContractorshallpayforthetestandanysamples. 
 

32. CorrectionofDefectsnoticedduringtheDefectLiabilityPeriodforoneyear. 
32.11 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, whichbeginsatCompletionofwork.TheDefectsLiabilityPeriodshall 
beextendedforaslongasDefectsremaintobecorrected. 
 
32.1.2EverytimenoticeofDefect/Defectsisgiven,theContractorshallcorrect 
thenotifiedDefect/Defectswithinthedurationoftimespecifiedbythe Engineer’snotice. 
 
32.2.TheRFIsystemwillbefollowedforexecutionofwork. 
 

33. UncorrectedDefects 
 
33.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 
clause 32.1.1 and of theseConditions of Contract, to the satisfaction of the Engineer, within the 
time specified in the Engineer's notice, the Engineer willassessthecost 
ofhavingtheDefectcorrected,andtheContractorwill paythisamount,oncorrectionoftheDefect. 
 

D. CostControl 
 

34. BillofQuantities 
34.1 The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning, 
maintainingworks,andlumpsumfiguresforyearlyroutinemaintenanceforeachofthefiveyearsseparatel
y,tobedonebytheContractor. 
 
34.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work doneat the rate in the Bill of Quantities for each item for the construction of 
roads. The payment to the Contractor is performancebasedforroutine maintenanceofroads. 
 

35. Variations 
 
35.1 TheEngineershall,havingregardtothe scopeoftheWorksandthesanctioned 
estimatedcost,havepowertoorder,inwriting, Variations within the scope of the Works he considers 
necessary or advisable during the progress of the Works. SuchVariations shall form part of the 
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Contract and the Contractor shall carry them out and include them in updated 
Programmesproduced by the Contractor. Oral orders of the Engineer for Variations, unless followed 
by written confirmation, shall not betakeninto account. 
 

36. PaymentsforVariations 
 

36.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out such work 
at the same rate.This shall apply for variation only up to the limit prescribed in the contract data. 
If the variation exceeds this limit, theratesshallbederivedunder 
theprovisionofclause36.3forquantities(higheror lower)exceedingthedeviationlimit. 

 

36.2 IftheratesforVariationarenotspecifiedin 
theBillofQuantities,theEngineershallderivetheratefromsimilaritemsintheBillofQuantities. 
 

36.3 IftherateforVariationitemcannotbedeterminedinthemannerspecifiedinClause36.1or36.2,theContrac
torshall,within 14 days of the issue of order of variation work, inform the Engineer the rate which 
he proposes to claim,supported by analysis of the rates. The Engineer shall assess the quotation 
and determine the rate based on prevailingmarket rates within one month of the submission of the 
claim by the Contractor. As far as possible, the rate analysisshall be based on the standard data 
book and the current schedule of rates of the district public works division. 
ThedecisionoftheEngineerontheratesodeterminedshallbefinalandbindingontheContractor. 
 

37. CashFlowForecasts 
 

37.1 WhentheProgrammeisupdated,theContractor 
shallprovidetheEngineerwithanupdatedcashflowforecast. 
 

38. PaymentCertificates 
 

38.1 Thepaymenttothecontractorwillbeasfollowsforconstructionwork: 
 
The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value of the 
work executed less thecumulative amount certified previously supported with detailed 
measurement of the items of work executed in measurementbooksauthorisedby UP.P.W.D.. 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 
certify the amount to bepaidtotheContractor. 
 

(c) Thevalueofworkexecutedshallbedetermined,basedonmeasurementsbytheEngineer. 
(d) ThevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitemsintheBillofQuantitiescomp

leted. 
 

(e) ThevalueofworkexecutedshallalsoincludethevaluationofVariationsandCompensationEvents. 
 
(f) TheEngineermay excludeany itemcertified in apreviouscertificateorreducetheproportion 
ofany itempreviouslycertifiedinanycertificateinthe lightoflaterinformation. 
 

(g) ThePaymentoffinalbillshallbegovernedbytheprovisionsofclause50ofGCC. 
 

39. Payments 
 

39.1 Payments shall be adjusted for deductions for advance payments security deposit, other recoveries 
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in terms of theContract and taxes at source, as applicable under the law. The Engineer shall pay 
the Contractor the amounts he hadcertifiedwithin15 daysofthedateofeachcertificate. 
 

39.2 The Employer may appoint another authority, as specified in the Contract Data (or any other 
competent personappointedbytheEmployer andnotifiedtothecontractor)tomakepayment 
certifiedbytheEngineer. 
 

39.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities, will not be 
paid for by theEmployerandshallbedeemedcoveredbyotherratesandpricesintheContract. 
 

40. CompensationEvents 
 

40.1 Thefollowingshall beCompensationEventsunlesstheyarecaused bytheContractor: 
 

a) TheEngineerordersadelayordelaysexceedingatotalof30days. 
b) TheeffectsontheContractorofanyoftheEmployer'sRisks. 

 
40.2 If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, theIntended Completion Date shall be extended. The Engineer shall decide 
whether and by how much the Intended Completion Date shallbe extended. 
 

41. Tax 
 
41.1  The rates are exclusive of GST & GST Shall be paid extra as per rules 
 

42. Currencies 
 
AllpaymentswillbemadeinIndianRupees. 
 

43. SecurityDeposit/RetentionandReleaseofPerformanceSecurityandSecurityDeposit/Retention. 
 

43.1 The Employer shall retain security deposit of 5% of the amount from each payment due to the 
Contractor untilcompletion of the whole of the construction Work. No. security deposit/ retention 
shall be retained from the paymentsforRoutine maintenance ofWorks. 
 

43.2 Onthecompletionofthewhole oftheconstructionWork 
halfthetotalamountretainedasSecurityDepositisrepaidtothe contractor and half when the defect 
liability period has passed and the Engineer has certified that all 
defectsnotifiedbytheEngineertothecontractorbeforetheendofhisperiodhavebeencorrected. 

43.3 TheadditionalperformancesecurityforunbalancedbidsasdetailedinClause51ofConditionsofContracti
srepaidtothecontractorwhentheconstructionworkiscomplete. 

43.4 TheperformancesecurityequaltothefivepercentofthecontractpriceinClause51 
ofConditionsofcontractisrepaidtothecontractorwhentheperiodofoneyearsfixedordefectliabilityperiodi
soverandtheEngineerhascertifiedthatthecontractorhassatisfactorilycarried outthe Works. 
 

43.5 If the contractor so desires then the Security Deposit can be converted into any interest bearing 
security of 
schedulecommercialbankinthenameoftheEmployerorNationalSavingCertificatesdulypledgedinfavou
roftheEmployerforDefectLiabilityPeriod. 
 

44. LiquidatedDamages 
 

44.1 TheContractorshallpayliquidateddamagestotheEmployerattherateperweek 
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orpartthereofstatedintheContractData for the period that the Completion Date is later than the 
Intended Completion Date. Liquidated damages at thesame rate shall be withheld if the Contractor 
fails to achieve the milestones prescribed in the Contract Data. However,in case the Contractor 
achieves the next milestone the amount of the liquidated damages already withheld shall berestored 
to the Contractor by adjustment in the next payment certificate. The total amount of liquidated 
damages 
shallnotexceedtheamountdefinedintheContractData.TheEmployermaydeductliquidateddamagesfro
mpaymentsduetotheContractor.Paymentofliquidateddamagesshallnotaffect 
theContractor'sotherliabilities. 
 

44.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 
shall correct anyoverpaymentofliquidateddamagesby theContractorbyadjustingthenextpayment 
certificate. 
 

45. AdvancePayment 
45.1 The Employer will make the following advance payment to the contractor against provision by the 

Contractor of anUnconditional Bank Guarantee in a form and by a Commercial bank acceptable to 
the Employer in amounts equal totheadvance payment: 

a. Mobilizationadvanceupto5percentofthecontractprice. 
b. Equipment advance up to ninety percent of the cost of the new equipment brought to the site, 

subjects to amaximumof10 percentofthecontractprice. 
The guarantee shall remain effective until the advance payment has been repaid, but the amount 

of the guaranteeshall be progressively reduced by the amounts repaid by the Contractor. Interest 
will not be charged on advancepayment. 

45.2 The Contractor is to use the advance payment only to pay for Equipment, plant and mobilisation 
expenses 
requiredspecificallyforexecutionofworks.TheContractorshalldemonstratetheadvancepaymentasbee
nusedinthiswaybysupplyingcopiesofinvoicesorotherdocumentstothe Engineer. 

45.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 
due to theContractor for the construction work, following the schedule of completed percentage of 
the work on payment basis.No account shall be taken of the advance payment or the repayment in 
assessing valuation of work done. 
Variations,priceadjustments,Compensationeventsorliquidateddamages. 

46. Securities 
 

46.1 The Performance Security equal to five percent of the contract price and additional security for 
unbalanced bids shallbeprovidedtotheEmployernolaterthan 
thedatespecifiedintheLetterofAcceptanceandshallbeissuedintheformgiven in the Contract Data and 
by a scheduled commercial bank. The Performance Security shall be valid until a 
date45daysfromthedateofexpiryofDefectLiabilityPeriodandtheadditionalsecurityforunbalancedbidss
hallbevaliduntil adate45daysfromthedateofissueofthecertificateofcompletion. 
 

47. CostofRepairs 
 

47.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 
and the end of theDefects Correction periods shall be remedied by the Contractor at his cost if the 
loss or damage arises from theContractor'sactsoromissions. 

E. FinishingtheContract 
 

48. CompletionofConstructionandMaintenance 
 
48.1 The contractor shall request the Engineer to issue a certificate of completion of the construction of 
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the works, and theEngineerwilldosoupon decidingthatthe worksiscompleted. 
 
49. TakingOver 
 
49.1 TheEmployershalltakeovertheworkswithinsevendaysoftheEngineerissuingacertificateofcompletionof

works. 
 
50. FinalAccount 
 
50.1 The contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considerspayable for works under the contract within 21 days of issue of certificate of 
completion of construction of works. TheEngineer shall issue a defect liability certificate and 
certify any payment that is due to the correct and complete. If theaccount is not correct or 
complete, the engineer shall issue within 42 days a schedule that states the scope of 
thecorrections or additions that are necessary. If the account is still unsatisfactory after it has 
been resubmitted, theEngineer shall decide on the amount payable to the contractor and issue 
a payment certificate with in 28 days ofreceiving the Contractor’s revised account. The payment 
of final bill for construction of works will be made within 14daysthereafter. 

50.2 Incasetheaccountisnotreceivedwithin21daysofissueofCertificateofCompletionasprovidedinclause5
0.I 

above, the engineer shall proceed to finalise the account and issue a payment certificate within 28 
days. The paymentoffinalbillforconstructionofworkswillbemadewithin14daysthereafter. 

 
51. OperatingandMaintenanceManuals 
 
51.1 If"asbuilt" 

Drawingsand/oroperatingandmaintenancemanualsarerequired,theContractorshallsupplythemb
ythedatesstatedinthe ContractData. 

 
51.2 IftheContractordoesnotsupplytheDrawingsand/ormanualsbythedatesstatedintheContractData, 

orthey donotreceivetheEngineer'sapproval,theEngineer 
shallwithholdtheamountstatedintheContractDatafrompaymentsduetotheContractor. 

 
52. Termination 
 
52.1 TheEmployermayterminatetheContractiftheContractorcausesafundamentalbreachoftheContract. 
 
52.2 FundamentalbreachesofContractshallinclude, butshallnotbelimitedto,thefollowing: 
 
a) theContractorstopsworkfor28dayswhennostoppageofworkisshownonthecurrentProgrammeandthe

stoppagehasnotbeenauthorizedbythe Engineer; 
b) theContractorisdeclared 

asbankruptorgoesintoliquidationotherthanforapprovedreconstructionoramalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and 
theContractorfailstocorrectitwithinareasonableperiodoftimedeterminedbytheEngineer; 

d) theContractordoesnotmaintainaSecurity,whichisrequired; 
e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount ofliquidateddamagescan bepaid,asdefined inclause44.1; 
f) theContractorfailstoprovideinsurancecoverasrequiredunderclause13; 
g) iftheContractor,inthejudgementoftheEmployer,hasengagedinthecorruptorfraudulentpracticeincom

petingfororinexecutingtheContract.Forthepurposeofthisclause,“corrupt 
practise”meanstheoffering,giving,receiving,orsoliciting of any thing of value to influence the action 
of a public official in the procurement process or in Contractexecution. “Fraudulent Practice” means 
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a misrepresentation offacts in order to influence a procurement process or theexecution of a contract 
to the detriment of the Employer and includes collusive practice among Bidders (prior to 
orafterbidsubmission)designedtoestablishbidprocessatartificialnon-
competitivelevelsandtodeprivetheEmployerofthe benefitsoffree and opencompetition. 

h) if the Contractor has not completed at least thirty percent of the value of construction Work required 
to be completedafterhalfofthecompletion periodhaselapsed; 

i) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 
specified in theContractData;and 

j) anyotherfundamentalbreaches asspecifiedintheContractData. 
k) if the Contractor fails to deploy machinery and equipment or personnel as specified in the contract 

Data at theappropriatetime. 
 

52.3 Notwithstandingtheabove,theEmployermayterminatetheContractforconvenience. 
 

52.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave theSiteassoonasreasonablypossible. 
 

53. PaymentuponTermination 
 

53.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Engineer shall issue acertificate for the value of the work done and Materials ordered less liquidated 
damages, if any less advance paymentsreceived up to the date of the issue of the certificate and less 
the percentage to apply to the value of the work notcompleted, as indicated in the Contract Data. If 
the total amount due to the Employer exceeds any payment due to 
theContractor,thedifferenceshallberecoveredfromthesecuritydeposit,andperformancesecurity.Ifany
amountisstillleftun-recovered itwillbeadebtpayableto theEmployer. 
 

53.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate 
for the value of 
theworkdone,thereasonablecostofremovalofEquipment,repatriationoftheContractor'spersonnelempl
oyedsolelyonthe Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up 
tothedateofthecertificate,lessotherrecoveriesdueintermsoftheContract,andlesstaxesduetobededucte
datsourceasperapplicable law. 
 

54. Property 
 

54.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be 
the property of theEmployer for use for completing balance construction work if the Contract is 
terminated because of the Contractor'sdefault, till the Works is completed after which it will be 
transferred to the Contractor and credit, if any, given for itsuse. 
 

55. ReleasesfromPerformance 
 

55.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of the Employer orthe Contractor, the Engineer shall certify that the Contract has been frustrated. 
The Contractor shall make the Site safeand stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out 
beforereceivingitandforanyworkcarriedoutafterwardstowhichacommitmentwasmade. 
 

F. OtherConditionsofContract 

56. Labour 
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56.1 TheContractor 
shall,unlessotherwiseprovidedintheContract,makehisownarrangementsfortheengagement 
ofallstaffandlabour,localorother,andfortheirpayment,housing,feedingandtransport. 

56.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 
in such form and at suchintervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to 
timeemployedbytheContractorontheSiteandsuchotherinformationastheEngineermayrequire. 
 

57. COMPLIANCE WITHLABOURREGULATIONS 
 

57.1 During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times 
by all existing labourenactments and rules made there under, regulations, notifications and bye 
laws of the State or Central Government or localauthority and any other labour law (including rules), 
regulations, bye laws that may be passed or notification that may beissued under any labour law 
in future either by the State or the Central Government or the local authority. Salient featuresof 
some of the major labour laws that are applicable to construction industry are given in Appendix to 
Part I GeneralCondition of Contract. The Contractor shall keep the Employer indemnified in case 
any action is taken against theEmployer by the competent authority on account of contravention of 
any of the provisions of any Act or rules made thereunder,regulationsor 
notificationsincludingamendments.IftheEmployeriscausedtopayor reimburse,suchamountsasmay 
be necessary to cause orobserve,orfor non-observance of the provisions stipulated in 
thenotifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shallhavetherighttodeduct 
anymoneyduetotheContractorincludinghisamountofperformancesecurity.TheEmployer/Engineer 
shall also have right to recover from the Contractor any sum required or estimated to be required 
formakinggoodthelossordamagesufferedbytheEmployer. 
 
TheemployeesoftheContractorandtheSub-
ContractorinnocaseshallbetreatedastheemployeesoftheEmployeratanypointoftime. 
 

58. DrawingsandPhotographs oftheWorks 

58.1 Thecontractorshalldophotography/videophotographyofthesitefirstlybeforethestartofthework,second
lymid-
wayintheexecutionofdifferentstagesofworkandlastlyafterthecompletionofthework.Noseparatepayme
ntwillbemadetothecontractorforthis. 
 

58.2 TheContractorshallnotdisclosedetailsofDrawingsfurnishedtohimandworksonwhichheisengagedwith
outthepriorapproval of the Engineer in writing. No photograph of the works or any part thereof or 
plant employed thereon, expectthose permitted under clause 58.1, shall be taken or permitted by 
the Contractor to be taken by any of his employees orany employees of his sub-Contractors without 
the prior approval of the Engineer in writing. No photographs/ 
VideophotographyshallbepublishedorotherwisecirculatedwithouttheapprovaloftheEngineerinwritin
g. 
 

59. TheApprenticesAct1961 
 

59.1 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 
rules made thereunder and the orders that may be issued from time to time under the said Act and 
the said Rules and on his failure 
orneglecttodosoheshallbesubjecttoallliabilitiesandpenaltiesprovidedbythesaidActandsaidRules. 

60. Criminalsareprohibitedfrombidding 
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60.1 Anybiddershavingcriminalrecordisnotallowedtoparicipateinthebiddingprocess. 
Anypersonwhoishavingcriminalcases against him or involved in the organised crime or gangster 
activities or Mafia or Goonda or Anti social activityare strictly prohibited to participate in 
thebidding process. If itis established that any bidderhas criminal record, his 
bidshallbeautomaticallycancelled. 

60.2 The bidder has to produced character certificate, Solvency certificate,self decoration affidavit ( on 
the 
prescribedproformawhichisattachedwiththebiddocument)etc.,issuedbythecompetentauthorityinoriginal
withbiddocument. 
 

61. Any bidder who is an Advocate and Registered with any State Bar Council Shall not be allowed 
to participate in thebidding. If it is established that the contractor is registered with the state bar 
council, his bid shall be automaticallycancelled. 
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ContractDatatoGeneralConditionsofContract 

 
 

Clause Reference 
 
Itemsmarked“N/A”donotapplyinthisContract. 
 

1. TheEmployeris: [Cl.1.1] 
 
Designation:General Manager (Technical),U.P.S.T.D.C. Ltd.…………………….. 
 

NameofauthorizedRepresentative:C.P.M.,…………………….…..U.P.S.T.D.C. Ltd.,……………….. 
 
TelephoneNo.(s):(Office)……………………….. 
 
MobileNo......................... 
 
Facsimile(FAX)No 
 
Electronic mailIdentification (E-mailID):............................ 
 

2. TheEngineeris 
 

Designation:Project Manager 
 

Address:UPSTDC Ltd ............................................................. [Cl.1.1] 
 

TelephoneNo.(s):(Office)……………………… 
 
MobileNo.………………………… 
 
Facsimile(FAX)No.: 
 
Electronic mailIdentification(E-mailID):.................................... 
 
 

3. TheIntendedCompletion Dateforthewhole oftheWorksis . [Cl.1.1,17&27] 
 
afterstartofwork. 
 

4. TheSiteislocated:withinDistt. ………………….. [Cl.1.1] 
 

5. TheStartDateshallbe_ daysafterthedateofissueoftheNoticeto [Cl.1.1]proceedwith the work. 

 

Exceptwhereotherwiseindicated,theEmployerpriortoissuanceofthebiddingdocumentsshoul
dfillinallContractData.Schedulesandreportstobe providedbytheEmployershould 
beannexed. 
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6. Theworksshall,inter-alia,include thefollowing,asspecifiedorasdirected. 
(A) RoadWorks 

 
Site clearance; setting-out and layout; widening of existing carriageway and strengthening including 
cambercorrections;constructionofnewroadbituminouspavementsremodeling/constructionofjunctio
ns,intersections,supplyingandplacingofdrainagechannels,flumes,guardpostsandotherrelateditems; 

construction/extension of cross drainage works, bridge, approaches and other related items; road 
markings,roadsignsandkilometer/hectometerstones;protectiveworksforroads/bridges;allaspectsofq
ualityassuranceofvariouscomponentsoftheworks;rectificationoftheDefectsinthecompletedworksduri
ngthe Defects Liability Period; submission of “As-built” drawings and any other related documents; 
and otheritem ofworkasmayberequiredtobecarriedoutforcompletingtheworksin 
accordancewiththeDrawingsandprovisionsofthecontracttoensuresafetyandplantingoftreesalongther
oads. 

 
(B) C.D.Worksincludingbridges 

ClauseReference 
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Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-
stressed/reinforcedcementconcretesuperstructure;wearingcoat,handrailings,expansionjoints,appr
oachslabs,drainagespouts/down-
takepipes,provisionofsuitablydesignedprotectiveworks;providingwing/returnwalls;provision of road 
markings, road signs etc.; all aspects of quality assurance; clearing the Site and 
handingovertheworksoncompletion;rectificationoftheDefectsduringtheDefectsLiabilityPeriodandsu
bmission of“ As-built” drawings and other related documents; and other items of work as may be 
required to be carried out for completing the works in accordance with the Drawings and the 
provisions of the contract and to ensure safety. 
 

(C) Building Works 
 
Site clearance; setting out, provision 
offoundations,brickworkRCCwork,flooring,doors,windows,plastering, colors washing and painting 
making of drains water supply and sanitary works etc. may be required to be carried out for 
completing the works in accordance with the Drawings and the provisions of the contract and to 
ensuresafety. 

 
8. Section completion is [Cl2.2] 

9. The following document sals of ormpartoftheContract: [Cl.2.3(11)] 

 
10. 
 
 
 
11. 

 
(a) ThelawwhichappliestotheContractisthelawofUnionofIndia. 

 
(b) ThelanguageoftheContractdocumentsisEnglish. 

 
TheScheduleofOtherContractorsisattached. 

 
[Cl.3.1] 

 
[Cl.3.1] 

 
[Cl.8.1] 

12 A.TheTechnicalPersonnelforconstructionworkare: 
 

[Cl.9.1] 

 

TechnicalPersonnel Number Experience in   
Building and Land 
Scaping Etc Contractworks 

up-to Rs. 2Crores 
Contractworks 
above Rs.2Crores 

i). DegreeHolderinCivil
Engineering 
ii). DiplomaHolderinCivil
Engineering 

1 2 2YearsofExperience(m
inimum) 
2YearsofExperience(m
inimum) 

2 4 

Forfieldtestinglaboratory 
TechnicalPersonnel Number 

Contract  
works 
up-to Rs.
 2Crore
s 

Contract  works 
above Rs. 2Crores 

JuniorEngineer(civil)O
rB.Sc.(P.C.M.) 
Havingoneyearexperience 

1 2 
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B. For routine maintenance 
Technical Personnel Number Experience in 

Building and 
Land Scaping 
Etc 

Contract works up-to 
Rs.2 Crores 
 

Contract works above  Rs.  2 
Crores 

A. Degree Holderin 
Civil Engineering 
B. Diploma 
Holderin Civil 
Engineering 

1 
 

1 

1 
 

2 

At least 2 
years 

 
Atleast2years 

 
13(a) Amount and deductible for insurance are: [Cl.13.1] 

 
Item Amount to be insured Deductibles 

A. Loss of or damage to the works, plants and materials 10% of contract value Deductibles 
for insurance 
shall be as 
per rates tariff 
of General 
Insurance 
Company of 
India plus
 20%of
premium 
amount for 
items 
A,B,C&D 

B. Loss of or damage to equipments 2.5% of contract value 

C. Loss of or damage to 
property(excepttheworks,plant,Materials,andEquipment)
inconnectionwiththecontract: 

1% of contract value 

D. Personal injury or death Up to 
contractval
ueRs.2Cror
es 

Rs.2 lacs per 
occurrence for 
maximum three 
occurrences 

For
 contr
act 
value more 
than Rs. 2 
Crores 

Rs.2 lacs per 
occurrence for 
maximum three 
occurrences 

 
13(b)   Amount and deductible for insurance are: [Cl.13.3(a) 

 
Items  Amount to be insured Deductibles 
A. Personal injury or 

death 
Rs.2Lacs for one occurrence per 
year 

Deductibles 
shall be as 
per latest 
tariff of 
General 
Insurance 
Company of 
India 
plus20% of 
the premium 
amount 

 
 
 

14. Site investigation report [cl.14.1] 
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As available with C.P.M.…………………………………………………….. 
 

15 The key equipments/machinery for construction of works shall be: 

 
S.No
. 

   Name of Equipment/ Machinery      Quantity 

   
   
   
   

   

(Cl.16.2) 
 

16. Competent authorities are: [Cl.24.1] 
 

General Manager (Technical), U.P.S.T.D.C. Ltd. with powers uptoRs.1Lac C.G.M. Zone P.W.D with 
powers up to Rs.Three Lacs Managing Director with power above Rs.Three Lacs 

 
17. (a)The period for submission of the programmed for approval of Engineer [Cl.26.1] shall be TEN days 

from the issue of Letter of Acceptance. 
 

(b) The updated program shall be submitted at interval of 60 days. [Cl.26.3] 
 

(c) The amount to be with held for late submission of an updated program shall be Rs.10,000=00 per day 
for contract value up to 2Crore andRs.20,000=00 per day for contract value above Rs.2 Crores.[Cl.26.3] 

 
18 The key equipment for field laboratory shall be: 

  
S.N
o. 

Name of Equipment Quantity 

   
 PWD Specification  
   
   
   

(Cl.31.la) 
19. No increase in rates of any items specified in Bill Of Quantities is allowed due to variation in quantities 

[Cl 36.1] 
 

20. The authorized person to make payments is C.P.M .............................. [Cl.39.2] 
 ……………………………………….. 

 
21. (a)Mile stones to be achieved during the contract period 

 
(1) 1/8th of the value of entire contract workup to1/4th of the period allowed for completion of construction 
(2) 3/8th of the value of entire contract work up to½ of the period allowed for completion of construction 
(3) 3/4thof the value of entire contract work upto¾ the of the period allowed for completion of construction 
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(b) Amount to liquidated damages for For Whole of work delay incompletion of works
 1percentoftheInitial Contract Price, rounded off to then earnest thousand, per week. 

 
(c) Maximum limit of liquidated damages for 10 percent of the Initial delay incompletion of 
work. Contract Price rounded off to the nearest thousand. 

[Cl.44.1] 
 

22 The standard form of Performance Security acceptable to the Employer 
Shall be an unconditional Bank Guarantee of the type as presented in the 
Bidding Documents. 

 
 

[Cl.46.1] 

 
23. 

 
(a)The Schedule of Operating and Maintenance Manuals N.A. 

 
[Cl.51.1] 

 (b)The date by which“ as-built” drawings (in scale as directed)in2sets 
arerequirediswithin28daysofissueofcertificateofcompletionofwhole 

[Cl.51.1] 

or section of the work, as the case may be(Including L-Section and Cross Section of the road) 
 
24. 

 
Theamounttobewithheldforfailingtosupply“as-
built”drawingsbythedaterequiredisRs.OneLac. 

 
[Cl.51.2] 

25 (a)The period for setting up a field laboratory with the prescribed equipment is 
7(Seven) days from the days from the date of notice to start work 

 
[Cl.52.2(i)] 

 (b)The following events shall also be fundamental breach of contract: “The 
Contractor has contravened Clause7.1 and Clause9 of 
Part I General Conditions of Contract. 

[Cl.52.2(j.)] 

 
26. 

 
ThepercentagetoapplytothevalueoftheworknotcompletedrepresentingtheEm
ployer’sadditionalcostforcompletingthe Works shall be 20 %. 

 
 
 

[Cl.53.1] 
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Appendix to Part I General Condition of Contract 
 

SALIENT FEATURES OF SOME MAJOR LABOUR LAW SAPPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCT ON WORK. 
 
a)  Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by 
accident rising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed minimum 
days’(say, 15 days) wages for every completed year of service. The Act is applicable to all 
establishments employing the prescribed minimum number (say, 10)or more employees. 
 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say,10%or8.33%).The benefits 
payable under the Act are: 
 

i. Pension or family pension on retirement or death as the case maybe. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The principal 
Employer is required to take Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer if they employ prescribed minimum (say20) or more contract labour. 
 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 
by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, runways are scheduled employment. 
 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of the workers. 
 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal 
nature to male and female workers and for not making discrimination against female employees 
in the matters of transfers, training and promotions etc. 
 
i) PaymentofBonusAct1965:-The Act is applicable to all establishments employing prescribed 
minimum (say,20) or more workmen. The Act provides for payments of annual bonus within the 
prescribed range of percentage of wages to employees drawing up to the prescribed amount of 
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. 
The newly set-up establishments are exempted for five years in certain circumstances. States 
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may have different number of employment size. 
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 
of industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 
 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act and get 
these certified by the designated Authority. 
 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade Unions registered under the Act have been given certain 
immunities from civil and criminal liabilities. 
 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 
below 14 years of age in certain occupations and processes and provides for regulations of 
employment of children in all other occupations and processes. Employment of child a bouris 
prohibited in building and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 1979: 
- The Act 
isapplicabletoanestablishmentwhichemploysprescribedminimum(say,five)ormoreinter-
statemigrantworkmenthroughanintermediary(whohasrecruitedworkmeninonestateforemploym
entintheestablishmentsituatedinanotherstate).TheInter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certainfacilitiessuchasHousing,Medical-
Aid,Travellingexpensesfromhomeuptotheestablishmentandbacketc. 
 
o) The Building and Other Construction workers (Regulation of Employment and Condition soft 
Service) Act1996 and the cess Act of 1996: - All the establishments who carry on any building 
or other construction work and employs the prescribed minimum (say, 10) or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The Employer 
of the establishment is required to provide safety measures at the building or construction work 
and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies 
has to obtain a registration certificate from the Registering Office rap pointed by the Government. 
 

p) FactoriesAct1948:-The Act lays down the procedure for approval of plans before setting up a 
factory, heal the a safety provisions, welfare provisions, working hours, annual earned leave 
and rendering information regarding accidents or dangerous occurrences to designated a 
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons 
or more with aid of power or another prescribed minimum (say, 20) or more persons without 
the aid of power engaged in manufacturing process. 

q) Arbitration and Conciliation Act,1996:-The Act lays down 
the procedure for appointment of Arbitrator, Arbitration and conciliation, Jurisdiction of 
Arbitral Tribunals, Recourse against Arbitral award appeals. 
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Section 5 

Specifications 

 
Shall be attached as per nature of work. 
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Section 5(Cont’d) 

Drawings 
 

Note: The design, drawings, standards and guide lines of the UPPWD/CPWD/UPSTDC are to be followed 
 
 

List of Drawings:- 
 

 
1 

 
Key Map 

 
.......................... 

 
2 

Building Plan Elevation X Section & Drawing  
......................... 

 
3 

 
Structural Drawing 

......................... 

 
4 

Toilet Drawing ......................... 

 
5 

 
Door Windows Fitting Drawing 

......................... 

 
6 

 
Sanitation & Drainage Drawing 

......................... 

 
7 

 
Electrical Drawing 

 
......................... 

   
......................... 

   
......................... 

 

1. Drawings to be followed for actual execution of work should bear the stamp “Good for 
construction”. 

2. Any revision of working drawings should be indicated by pre-fixing R1, R2…..etc. after 
original reference number. Reasons for each revision should be clearly noted in the drawing. 

3. Completes ets of drawings should be issued along with other tender documents so as to 
form part of the agreement. 

4. Drawings are not available with the bidding documents downloaded from the website and 
may be obtained from the office of the concerned PIU as indicated in the NIT 
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Section6 

 

Form ofBid 
 

_  ______[Date] 
 

 

To [name of Employer ] GOVERN OR OF UTTAR PRADESH represented by G.M. 
(TECH),……………Circle,…………………...  
 
Address [insert address]__)__  ___ ______ ___ _______  

____ ___ ______ ___ __ __
 ___ 
Description of the Works_____ _____ __ __  
  

___ ___ 

 
1.  I/We offer to execute the works described above and remedy any defects there in inconformity 
with the Conditions of Contract, specifications, drawings, Bill of Quantities and Addenda for 
 

a) For percentage rate .... percentage below/percentage above/at par with the rate entered in the 
schedule of rates, as referred to in clause13of ITB. 
 
2. We undertake to commence the works on receiving the Notice to Proceed with work in 
accordance with the contract documents. 
 
3. This Bid and your written a acceptance of it shall constitute a binding on tract between us. We 
understand that you are not bound to accept the lows to any Bid you receive. 
 
Wehere by confirm that this Bid complies with the Bid validity and Earnest money required by the 
bidding documents and specified in the Appendix to ITB. 
 
Authorized Signature:_____  ______ _____ ________ __ ___ ______ __    

 

Name
and 
Title 
of 
Signat
ory: 

_
_
_ 

 

___ __ ___ ___ ______ ___ _ 

Name of Bidder:__  ___ ___ __ ___ ___ _______ _____    
 

Authorized 
A ddress of communication: 

Notes on Form of Bid 
The Bidder shall fill in and submit this Bid form with the 

Bid. 
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___ _
_
_

_
_
_

_
_

_
_
_
_
_
_

_
_
_
_
_
_
_
 

  

____ ___ ______ ___ __ __
 ___ 

 
___ __
 ___ 

 
______ 

 
____ ___ ______ ___ __ __
 ___ 

 
___ __
 ___ 

 
______ 

  

Telephone No(s):(Office):____  ___ __ _____ ______ ________ ____    
 

 

Mobile No.:__ __ ______ ___ ___ ______ ___ ______ _ 
 

Facs imile(FAX)No.:__ _
_
_ 

______ __ ___ ___ __ ___ __ 

  

 

Electronic Mail 
Identification 
(E-Mail ID): 

_
_
_ 

______ ___ __ ___ __ 
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Section7 

Bill of Quantities Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, 

Conditions of Contract, Specifications and Drawings. 

 
2. For the construction of works, the quantities given in the Bill of Quantities are estimated, 

and are given to provide a common basis for bidding. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor and 

verified by the Engineer and valued at the rate sand prices tendered in the Bill of Quantities 

in the case of item rate tenders. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it 

is otherwise provided under the Contract, include all constructional plant, labour, 

supervision, materials, erection, maintenance, insurance, profit,  together with all general 

risks, liabilities and obligations set out in the Contract. The rates of exclusive GST. 

 
  4. Arithmetic errors will be corrected by the Employer pursuant to Clause 27 of the 

Instructions to Bidders. 

 

 5. The rates in BOQ are exclusive of GST & GST shall be paid extra as per rules. 
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Bill of Quantities For Percentage rate bids 
 
 
 

SR 
Description of item (with Unit Quantity Rate In % above or 

No. 
brief specification and 
reference to book of 

  below (To be 
filled by 

Fig. Word 

 specification)     contractor 

       

       

       

       

       

       

 
 
 

 
Signature of the contractor
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Section8 

Letter of Acceptance and Other Forms OFFICE OF      

THE G.M. (TECHNICAL), UPSTDC Ltd 

         LETTER OFACCEPTANCE 
To, 

 

M/s ....................................... 
.................................................... 

........................................... 

 
This is to notify you that on behalf of the Employer, the G.M. (Tech), 
……………….……..U.P.S.T.D.C. Ltd. …………………has accepted your Bid dated
 ............................................................................................ for 
Execution of the District-……………………….. for the Contract Price 
ofRs....................... 
(Rs. ......................... only) is here by accepted by our Agency. 

 
You are hereby requested to furnish Performance Security, in the form 

detailed in Cl.32 of ITB for an amount to 
Rs....................(Rs................................................) within 10 days of the receipt 
of this letter of acceptance valid up to 45 days from the date of expiry of Defects 
Liability Period ( i.e. up to ................... ) and sign the contract, failing which 
action as stated in Cl. 32.3 of ITB will be taken. 
 

Yours faithfully, 
 
 
 
 
 
No.& Dated as above. 

General Manager (Technical) 
 ……U.P.S.T.D.C. Ltd. 

……………….. 

Copy to C.P.M.(P.I.U.)CD-3,(P.P)P.W.D.,Lucknow for information & necessaryaction. 
 

General Manager (Technical) 
 …………..U.P.S.T.D.C. Ltd., 
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……………….. 
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OFFICE OF THE GENERAL MANAGER (TECHNICAL), 

……………..U.P.S.T.D.C. Ltd., 

 
Issue of Notice to proceed with the work 

 
 
To, 
 

........................................... 

...................................... 

............................. 

Dear Sirs: 
 

Pursuant to your furnishing the requisite performance security as stipulated in 

ITBClause32.1and signing of the contract for the construction 

of…………………………………for Distt ....... , you are here by in structed to proceed with 

the execution of the said works in accordance with the contract documents. 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

LETTER NO..............................                                                                      DATED..................... 
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9 
 
 
 
 
 

 

(c) Standard Form of Agreement 
 

Standard Form: Agreement 
Agreement 

 

 
This agreement, 
made the 

day
of 

of  2022.between General Manager (Technical),…………… 

U.P.S.T.D.C. Ltd.……………………………..(hereinafter called“ the Employer”)of the one part,and 

...................................................................................................................... 
 

[name and address of Contractor] (hereinafter called“ the Contractor” of the other part). 

WhereastheEmployerisdesirousthattheContractorexecutetheWorkof………………………………… 

District ............... (here in after called“ the Works”) and the Employer has accepted the Bid by the Contract 
or for the execution and completion of such Works and there me dying of any defects there in a tacos to of 
Rupees...................(Rs only) 

 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be 
read and construed as part of this Agreement. 

 
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor here by covenants with the  
3.  
4.  
5.  
6.  
7.  
8.  
9. Employer to execute and complete the Works and remedy any defects there in inconformityinall aspect 

...... .................. 

 
The Agreement should in corporate any corrections or modifications to the Bid resulting from corrections 

oferrors Instructions to Bidders, Clause 26). 
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with the provisions of the Contract. 
 

10. The Employer here by covenant stop ay the Contractor in consideration of the execution and completion 
of the Works and the remedying the defects wherein the Contract Price or such other sum as may become 
payable under the provisions of the Contract at the time and in the manner prescribed by the Contract. 

 
11. The following documents shall be deemed to for mandberead and construed as part of this Agreement, viz: 

i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Bid; 
iv) Contract Data; 
v) Special Conditions of contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 
ix) Any other document listed in the Contract Data as forming part of the contract. 
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In witness where of the parties there to have caused this Agreement to be executed the day 

and year first before written. The Common Seal of 

 

General Manager (Technical) 
…..……………. 

 
was hereunto affixed in the presence of: Signed, Sealed and Delivered by the said To, 
 
......................................... 
 ............................................. 
 .............................................. 
 

in the presence of: C.P.M. 
 
 
 

Binding Signature of Employer authorized representative 
 

General Manager (Technical) 
…..……………. 
 
 
 
Binding Signature of Contractor 
 

......................................... 

............................................. 

.............................................. 

…U.P.S.T.D.C.Ltd.. 
Ltd. 

……U.P.S.T.D.C. Ltd. 
Ltd. 
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(d) Form of unconditional Bank guarantee For advance payment 

BANKGUARANTEE FOR ADVANCE PAYMENT 
 
 

To,  
Managing Director, 
U.P.S.T.D.C. Ltd.. 
…………… 

 
Gentlemen: 
 
In accordance with the provisions of the General Conditions of contract, clause 45 (“Advance 
Payment”) of the above-mentioned Contract,_ ___ ___
 ___[nameandaddressofContractor](hereinaftercalled“theContractor”)shall 
depositwith__  ______ _________ __ [name of Employer] a bank guarantee to guarantee his proper and 
faithful performanceunderthesaidClauseoftheContractinanamountof______ __ _  

[amount of 
guarantee]
1 

_
_
_ 

 

______ _  _____  [in words]. 

We,the_   ___ __  ___________  [bank or financial institution],as instructed by the Contractor, 
agree 

 

unconditionally  and  irrevocably  to  guarantee  as  primary  obligator  and  not  as  Surety  merely,  
the  payment  to 
____ ______________ __ [name of Employer] on his first demand without what so ever right to Objection 
on our part  
  

and without his first claim to the 
Contractor, in the amount not exceeding 

_
_
_ 

 

______
 ___
 ___ 

[ amount of 

gua
ran
tee]
1__ 

_
_
_ 

______ ___ . 

  

We further agree that no change or addition to or other modification of the term of the 
Contractor of Works to be performed the round error of any of the Contract or documents 
which may be release us from any liability under this guarantee, and where by waive notice of 
no change, addition or modification. 
ThisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvancepaymentundertheContractuntil
____ ___ _____ [name of Employer ] receives full repayment of the same amount from the 
Contractor. 
 
Yourstruly, 
 
Signatureand seal: ___ ___ ___ ___ 
Name of Bank/Financial 
Institution:__ 

_
_
_
_

__ 
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______  
Address:_ _

_
_ 

_
_
_ 

___ __
 ___ 

___ ___  
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Date:____  ___ __ __  _______   
 

 
 

____ ___ ______ ___ __ __ ___  
 
1. An amount shall be inserted by the bank or financial institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees. 

 
 

(e) Form of unconditional Bank guarantees “Performance Bank Guarantee”). 
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    PERFORMANCE BANK GUARANTEE 
 

To, 
 

 
 
Managing Director 
U.P.S.T.D.C. Ltd. 
…………………… 

 
WREREAS__  ___ __ _____ _________ [Name and Address of Contractor] (Here in after called“ the 
Contractor”)has under taken, in pursuance of Contract No._____ _dated___ to execute   [Name of 
Contract and brief description of Works]here in after called“ The Contract” 

 
ANDWHEREAS it has been stipulated by you in the said contract that the contractor shall furnish 
you with a bank guarantee by a Nationalized Bank for the sum specified the rein as security for 
compliance with his obligation since accordance with the Contract; 

  
AND WHEREAS we have agreed to give the Contract or such a Bank Guarantee; 

 
NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouonbehalfoftheContractor, up to a total 
of__  ________  [amount to  
guarantee]_ 

______ ____
 ______ 

[in words],such sum being 
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payable in the types and 
proportionsofcurrenciesinwhichtheContractpriceispayable,andweundertaketopayyou,up
onyourfirstwrittendemandandwithoutcavilorargument,anysumorsumswithinthelimitsof____
 __ ______ [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for a 

demand 

forthesumspecifiedtherein.Weherebywaivethenecessityofyourdemandingthesaiddebtfromt

heContactorbeforepresentinguswiththedemand. 

We further agree that 
nochangeoradditiontoorothermodificationofthetermsoftheContractoroftheWorkstobeperf
ormedthereunderor of any of the Contract documents which may be made between you and 
the Contractor shall in anyway release us from any liability under this guarantee, and 
where by waive notice of any such change, addition or modification. 

 
This Guarantee shall be valid until a date 45 days after the expiry 
of defect liability period of 5 years after in tended completion 
date. 

 
 

Signature and seal of the guarantor_ ___ _________________ ________  __   
 

Name of Bank ____ ___ ______ ________ __    
 

Address ____ ___ ______ __  ___________   
 

Date ____ ___ ______ __  ___________   
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