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MMPP  SSTTAATTEE  TTOOUURRIISSMM  DDEEVVEELLOOPPMMEENNTT  CCOORRPP  LLTTDD,,  BBHHOOPPAALL 

  

AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  

  

  FFoorr  PPeerrcceennttaaggee  RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  

WWoorrkkss  DDeeppaarrttmmeennttss      

((EEffffeeccttiivvee  ffrroomm  0011//0011//22001144))  

  

MP STATE TOURISM DEV CORP LTD, BHOPAL  

OFFICE OF THE                               MP STDC, BHOPAL  

N.I.T.No.and Date  166 

2026_STDC_5061114_1 

Agreement Number and 

Date 
  

Name of Work Construction of 3 Additional rooms, boundary, 

renovation, borewell and toilet at Govt. HS 

Aligarh Kotra (UDISE Code 23310401504) 

Block Lateri, Distt. Vidisha     

Name of Contractor  

Probable Amount of 

Contract 

(Rs. In Figure ) 

(Rs. In Words)  

99,40,000.00 (GST EXTRA) 

Ninety nine lakh forty thousand only.                

Contract Amount 

(Rs. In Figure ) 

(Rs. In Words)  

  

Stipulated Period of 

Completion 

08 month  i/c rainy season  

Building and Electrical SOR The current schedule of rates issued by the.E-IN–C 

MPPWD in force from 01-01-2024 and amendments 

Issued up to date of N.I.T. and NON SOR ITEMS  
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SECTION 1 

 

PRESS NOTICE INVITING e-TENDER (NIT)  

 

Government of Madhya Pradesh 

MMaaddhhyyaa  PPrraaddeesshh  SSttaattee  TToouurriissmm  DDeevveellooppmmeenntt  CCoorrppoorraattiioonn  

 

NIT NO 166/System No 2026_STDC_506114_1                        dt. 08/05/2026 

Online percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. No./ 

Pkg/Co

de  

Name of Work District(s) PAC 

Rs. In 

Lakhs 

 

Earnest 

Money Rs.  

Completion 

Period 

(months) 

1 Construction of 3 

Additional rooms, 

boundary, renovation, 

borewell and toilet at 

Govt. HS Aligarh Kotra 

(UDISE Code 

23310401504) Block 

Lateri, Distt. Vidisha     

Vidisha 99.40 99400 08 month 

including 

Rainy 

Season 

1. Interested bidders can view the detail NIT and tender document on website 

https://mptenders.gov.in/ 

2. The Bid Document can be purchased only online from date mentioned in Annexure -A 

for Key Dates attached with the detail NIT. 

3. Amendments to NIT, if any, would be published on website only and not in newspaper. 

4. The tender document can be purchased only online from the above website after making 

online payment for portal processing fee and cost of tender document using credit card or 

internet banking account or digital method mentioned in the portal. 

5. An Affidavit of Rs. 200/- in prescribed format as per Annexure-B duly notarized, proof 

of digital/electronic payments for portal processing fee, cost of tender documents and 

EMD and other mandatory documents mentioned in detail NIT shall be uploaded online 

along with the Bid Documents. If any bidder fails to upload the above-mentioned 

documents online, then their tender/offer shall be treated nonresponsive and stand 

disqualified. 

 

(Manisha Gautam) 

EXECUTIVE ENGINEER 

(MPSTDC, BHOPAL)  

                                                    9454585667
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DETAIL NOTICE INVITING e-TENDER (NIT)  

 

Government of Madhya Pradesh 

MMaaddhhyyaa  PPrraaddeesshh  SSttaattee  TToouurriissmm  DDeevveellooppmmeenntt  CCoorrppoorraattiioonn  

  

NIT NO166/System No 2026_STDC_506114_1                        dt.08/05/2026 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 

S. 

No. 

/Pkg/ 

Code 

Name of Work PAC 

(Rs. in 

lakh) 

EMD  Cost of 

bid 

document  

Period of 

Completion  

(In Months) 

1 

 

Construction of 3 

Additional rooms, 

boundary, renovation, 

borewell and toilet at Govt. 

HS Aligarh Kotra (UDISE 

Code 23310401504) Block 

Lateri, Distt. Vidisha     

99.40 99400 10000 08  month 

including 

Rainy Season 

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 

cost on the website from date mentioned in key dates as per Annexure A.  

2. Bid Document can be purchased after making online payment of portal fees as 

defined in portal and cost of Bid Document as shown above through 

Credit/Debit/Cash Card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay Portal processing fee and the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) submit all bid forms along with a check list; and  

iv) Submit an Affidavit as per Annexure B. 

 Details can be seen in the Bid Data Sheet. 

4. ELIGIBILITY FOR BIDDER: 

Registration- 

(a) At the time of submission of the Bid the bidder should have valid registration in 

the centralized registration system of Government of Madhya Pradesh, Public 

Works Department. However, bidders who are not registered with the 

Government of Madhya Pradesh and are eligible for registration can also submit 

their bids after applying for registration with appropriate authority in which case 

proof of applying for registration shall be mandatorily uploaded with the technical 

bid in lieu of valid registration.  

(b) The bidder would be required to have valid registration at the time of signing of 

the Contract. 
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5. Pre-qualification (Financial) – Prequalification, if applicable, is notified in the Bid 

Data Sheet. If prequalification applicable, then prequalification conditions/criteria are 

stipulated in para – A in Annexure C.  

6. Special Eligibility - Special Eligibility, if applicable, is notified in the Bid Data 

Sheet. If Special Eligibility applicable, then Special Eligibility 

Conditions/criteria/requirements are stipulated in para–A in Annexure D. 

7. Physical Experience - Physical Experience, if applicable, is notified in the Bid 

Data Sheet. If Physical Experience applicable, then Extra Physical Experience 

/criteria/requirements is stipulated as para–B in Annexure C. 

8. Amendments to NIT, if any, would be published on website only, and not in 

newspaper. 

 

EXECUTIVE ENGINEER 
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  Annexure A 
(See clause 2 of Section 1 -NIT ) 

 

KEY DATES 

 

Sr. 

No. 

Work Department Stage Start 

Date Time 

1 Publishing Date 

 

08/05/2026 05:00 PM  

2 Document Download/Sale start date 

 

16/05/2026 05:00 PM 

3 Bid Submission Start Date 16/05/2026  

 
 

05:00 PM  

4 Purchase and  Submission Closing 

Date 

29/05/2026  05:00 PM  

5 Bid Opening Date 

(Envelope ‘A’ and ‘B’) 

01/06/2026 11:00 AM  

 

 

EXECUTIVE ENGINEER  
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‗work‘, is given in the 

Bid Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical 

specifications specified in the Bid Data sheet/ Contract Data, and shall have to 

meet high standards of workmanship, safety and security of workmen and 

works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid 

Data  Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as 

per  the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or 

severally.  If he does so, all bids wherein the bidder has participated shall stand 

disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission 

of his bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its 

surroundings and obtain for itself on its own responsibility all information that 

may be necessary for preparing the bid and entering into a contract for 

construction of the work. All costs in this respect shall have to be borne by the 

bidder. 

B. Bid Documents
1
 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments.
2
 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 

                                                 
1
 Section 2 – Instruction to Bidders 
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3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   

Annexures; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 8. The bidder is expected to examine carefully all instructions, conditions of 

contract,  the contract data, forms, terms and specifications, bill of quantities, 

forms and  drawings in the Bid Document. Bidder shall be solely responsible for his 

failure to do  so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data 

Sheet. Any change in the schedule of pre-bid meeting would be 

communicated on the website only, and intimation to bidders would not 

be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications 

in writing before or during the pre-bid meeting. The purpose of such 

meeting is to clarify issues and answer questions on any matter that may 

be raised at that stage. The Employer may, at his option, give such 

clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised 

and the responses given together with any response prepared after the 

meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission 

of bids by publication of the same on the website. 
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C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 

Forms  and submit Bid Seals (Hashes) of all the envelopes and documents 

related to the Bid  required to be uploaded as per the time schedule mentioned in the 

key dates of the  Notice Inviting e-Tenders after signing of the same by the Digital 

Signature of their  authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all 

bids. Online Envelop A shall contain the following as per details given in the 

Bid Data Sheet: 

i) Registration number or proof of application for MP PWD 

registration and organizational details in format given in the Bid 

Data Sheet. 

ii) EPF Registration  

iii) PAN NO  

iv) GST Registration  

v) Payment of the cost of Bid Document; 

vi) Earnest Money; and 

vii) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be 

submitted only in works where pre-qualification conditions and/or special 

eligibility conditions are stipulated in the Bid Data Sheet.  Online Envelop B 

shall contain a self-certified sheet duly supported by documents to demonstrate 

fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all 

bids. Envelop C shall contain financial offer in the prescribed format enclosed 

with the Bid Data Sheet. 

13. Language 
3
 

 The bid as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer shall be in English or Hindi. Supporting 

documents and printed literature that are part of the Bid may be in another language 

provided they are accompanied by an accurate translation of the relevant passages in 

English. In such case, for the purposes of interpretation of the bid, such translation 

shall govern. 

 

14. TECHNICAL PROPOSAL 

                                                 
3
 Section 2 – Instruction to Bidders 
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14.1 Only, in case of bids with pre-qualification conditions defined in the Bid 

Data Sheet, the Technical Proposal shall comprise of formats and 

requirements given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal 

should be self-attested and certified by the bidder. The Bidder shall be 

liable for forfeiture of his earnest money deposit, if any document / 

information are found false/ fake/ untrue before acceptance of bid. If it is 

found after acceptance of the bid, the bid sanctioning authority may at 

his discretion forfeit his performance security/ guarantee, security 

deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, 

in overall percentage, and not item wise. If the bid is in absolute amount, 

overall percentage would be arrived at in relation to the probable amount 

of contract given in NIT. The overall percentage rate would apply for all 

items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference 

in figures and words is found, lower of the two shall be taken as valid and 

correct.  

iii. The rates quoted by the contractor shall be exclusive of GST, which shall be 

paid separately at applicable rates. However all other taxes, duties, etc. if any, 

levied by the Central/ State Government or local bodies shall be deemed to be 

included in the quoted rates. No payment shall be done on this account. 

iv. The material along with the units and rates, which shall be issued, if any, 

by the department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the 

date of ―close for biding‖ as prescribed by the Employer. The validity of the bid 

can be extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit 

(EMD), in the amount specified in the Bid Data Sheet.  

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 

commercial bank, issued in favor of the name given in the Bid Data 

Sheet. The Fixed Deposit Receipt shall be valid for six months or more 

after the last date of receipt of bids. However, other form(s) of EMD 

may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-

responsive.  
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17.4  EMD of bidders whose bids are not accepted will be returned within ten 

working days of the decision on the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder  has 

signed the Agreement after furnishing the required Performance 

Security. 

17.6  Failure to sign the contract by the selected bidder, within the specified 

period, for whatsoever reason, shall result in forfeiture of the earnest 

money deposit. 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop 

‗A‘ in physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of Bid
4
 

19 PROCEDURE  

19.1 Envelope ‗A‘ shall be opened first online at the time and date notified 

and its contents shall be checked. In cases where Envelop ‗A‘ does not 

contain all requisite documents, such bid shall be treated as non-

responsive, and Envelop B and/or C of such bid shall not be opened.  

19.2 Wherever Envelop ‗B‘ (Technical Bid) is required to be submitted, the 

same shall be opened online at the time and date notified. The bidder 

shall have freedom to witness opening of the Envelop ‗B‘. Envelop ‗C‘ 

(Financial Bid) of bidders who are not qualified in Technical Bid 

(Envelop ‗B‘) shall not be opened.  

19.3 Envelope ‗C‘ (Financial Bid) shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the 

Envelop ‗C‘. 

19.4 After opening Envelop ‗C‘ all responsive bids shall be compared to 

determine the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul 

the bidding process and reject all the bids at any time prior to contract 

award, without incurring any liability. In all such cases reasons shall be 

recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work 

or for a distinct part of it.  

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or 

any other person not officially concerned with such process until final 

decision on the bid.  

                                                 
4
 Section 2 – Instruction to Bidders 



Page 12 of 117 

 

20.2  Any attempt by a bidder to influence the Employer in the evaluation of 

the bids or contract award decisions may result in the rejection of his 

bid. 

F. Award of Contract
5
 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‗Letter of 

Acceptance‘ (LOA) that his bid has been accepted. 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been 

issued shall have to furnish performance security of the amount in the 

form and for the duration, etc.  as specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid 

Data Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security.  

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract 

agreement within 15 days of issue of LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the 

Contract Agreement, his EMD shall stand forfeited without prejudice to 

the right of the employer for taking any other action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics 

during the procurement and execution of contracts. In pursuance of this policy, 

the Employer: 

i. may reject the bid for award if it determines that the bidder recommended 

for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, or coercive practices in competing for the Contract; 

and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a 

contract. 

                                                 
5
 Section 2 – Instruction to Bidders 
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For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. ―corrupt practice‖ means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 

b. ―fraudulent practice‖ means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts 

to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  ―coercive practice‖ means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party; 

d. ―collusive practice‖ means an arrangement between two or more 

parties designed to achieve an improper purpose, including 

influencing improperly the actions of another party. 

[End of ITB]
6
 

 

                                                 
6
 Section 2 – Instruction to Bidders 
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GENERAL  

SR. No.  PARTICULARS DATA 

1 Office inviting tender MP STATE TOURISM  

2 NIT No 166 

 

3 Date of NIT 08/05/2026 

4 Bid document download available 

from date & time 

  

5 Website link https://mptenders.gov.in 

SECTION 1 - NIT  

CLAUSE 

REFERE

NCE 

PARTICULARS DATA 

2 Portal fees  As notified in E-Tendering Website 

3 Cost of bid document  Rs.    e/c portal processing fee 

Cost of bid document Payable at https://mptenders.gov.in 

Cost of bid document In favor of MP STATE TOURISM DEV COR LTD, 

BHOPAL  

4 Affidavit format  Annexure B 

5 Pre-qualifications required No 

Required as below: 

a) In case of Roads & Bridge works 

costing more than Rs. Five Crore. 

and 

b) In case of Building works costing 

more than Rs. 100 lacs  

 If Yes, details Annexure C 

(Evaluation by executive engineer  who will 

intimate reasons to disqualified bidders) 

6 Special Eligibility 

(If yes, prior permission of E-in-C 

required) 

YES NO 

 If Yes, details Annexure D 

 7 Key dates As per NIT 

https://mptenders.gov.in/
https://mptenders.gov.in/
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SECTION 2 - ITB
7
 

CLAUSE 

REFERE

NCE 

PARTICULARS DATA 

1 Name of ‗work‘ 

 

 

 

Construction of 3 Additional rooms, 

boundary, renovation, borewell and toilet at 

Govt. HS Aligarh Kotra (UDISE Code 

23310401504) Block Lateri, Distt. Vidisha     

2 Specifications Annexure – E 

In addition to as below: 

a) In case of Road and Bridge works: 

―Specification for Road and bridge work 

(fifth revision) by MORTH 

b) Stipulation of SOR for road and bridge 

w.e.f. 11/04/2025 and its amendments 

issued up to date of NIT 

c) In case of Building works : 

SPECIFICATION FOR BUILDING 

WORKS BY CPWD,NBC Stipulation by 

SOR in force 

d) Stipulation of SOR for Building work 

w.e.f.01/01/2024 and its amendments 

issued up to date of NIT 

3 Procedure for participation in e-

tendering 

Annexure – F 

4 

Whether Joint Venture is allowed NO 

Allow as below : 

1) In case of Roads & Bridge works costing 

more than Rs. Twenty five crore. 

and  

2) In case of Prefab and Special Building 

works costing more than Rs. Two crore 

(In case of special Building works prior 

permission from E-in-C required) 

If yes, requirement for Joint 

Venture 

Annexure – G  

CLAUSE 

REFERE

NCE 

PARTICULARS DATA 

12 
Envelope-A containing : 

i. MP PWD Registration and 

Online  

 

                                                 
7
 Section 2 – Bid Data Sheet  
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organizational details 

as per Annexure H  

ii. EPF Registration  

iii. PAN NO 

iv. GST Registration  

VI. Cost of Bid Document 

 EMD 

VII. An affidavit duly 

notarized as  per 

Annexure - B 

     

14 Envelope-B Technical Proposal Annexure - I and  

Annexure - I (Format I-1 to I-5) 

15 

Envelope-C Financial Bid Annexure – J 

Materials to be issued by the 

department 

Annexure – K 

____ Period of Validity of Bid 120 Days 

17 

Earnest Money Deposit  

Forms of Earnest Money Deposit  Online 

 

EMD valid for a period of  

FDR must be drawn in favour of  MP STATE TOURISM DEV CORP LTD, 

BHOPAL  

21 Letter of Acceptance (LoA) Annexure L 

22 

Amount of Performance Security 5% of contract amount for building works. 

Additional Performance Security, 

if any 

To be calculated as per Govt. of MP,PWD Vide 

Govt. of M.P., PWD Order No. F-53 /02 /2011 / Yo / 

2019 / 524, Bhopal dated 14.02.2025) 

Performance security  in the 

format  

Annexure M 

Performance security in favour of MP State Tourism Dev  corp Ltd, Bhopal  

Performance security valid up to
8
 Valid Contract period plus 3 months (Amended 

vide Govt memo no 1400/1246/2018/19/yo 

Bhopal dt 06/04/2018) 

                                                 
8
 Section 2 – Bid Data Sheet 
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Annexure B  

|| AFFIDAVIT ||
9
 

(To be contained in Envelope A) 

(On Non Judicial Stamp of Rs. 200) 

I/we _______________________________________________________ who 

is/ are _______________________ (status in the firm/ company) and competent for 

submission of the affidavit on behalf of M/S ______________________ (contractor) 

do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records 

submitted in support of the following information in bid documents which are being 

submitted in response to notice inviting e-tender No. ______________ for 

__________________________ (name of work) dated _______ issued by the 

________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 

information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 

authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of 

bid document and other relevant documents provided by the Bank are 

authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 

department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting 

___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the 

facts mentioned in above paras 1 to 4 are correct to the best of my knowledge and 

belief.  

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

                                                 
9
 Section 2 –Annexure - B 
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully completed: 

a) three similar works, each costing not less than the amount equal to 20% 

of the probable amount of contract during the last 5 years; or 

b) two similar works, each costing not less than the amount equal to 30% 

of the probable amount of contract during the last 5 years; or  

c) one similar work of aggregate cost not less than the amount equal to 

50% of the probable amount of contract during the last 5 years 

ii. Average annual turnover on the works not less than 50% of the probable 

amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 

financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid 

Capacity, which shall be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required Yes/ No 

2 Earthwork    

3 Concrete work    

 (The Employer shall specify all physical qualifications required). 

Note:  Above criteria is indicative, subject to suitable stipulations by the 

 departments and  specific Bid.
10
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Annexure – D 

 

 

NOTE:-- 

1. fufonkdkj }kjk vkWuykbu fufonk izLrqr djus ls iwoZ dk;ZLFky dk fujh{k.k 

fd;k tkuk pkfg;sA 

2. fufonkdkj lacaf/kr mi;a=h@lgk;d ;a=h ls laidZ dj dk;ZLFky dh fLFkfr 

ls voxr gks ldrs gSA  
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(See clause 6  of Section 1 -NIT ) 

 

 

 

MP PWD Building and electrical SOR 01.01.24  and amendment up to date 

and Road SOR 11.04.25 and amendment up to date of NIT 

(The soft copy of above specifications is available at departmental website 

 mp pwd website  

 

 

 

The provisions of general / special conditions of contract, those specified elsewhere in 

the bid document, as well as execution drawings and notes, or other specifications issued 

in writing by the Employer shall form part of the technical specifications of this work.
11
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Annexure  -F 

(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 

 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-

procurement portal https://mptenders.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

contact M/s. _Tata Consultancy Services Corporate Block, 5
th

 floor, DB City 

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in.  Helpdesk phone 

numbers are available on website. 

 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in. 

 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at the 

earliest. Those bidders who already have valid Class III Digital 

Certificate need not  obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.
12

 

` 

The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 
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In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the 

firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall 

be the responsibility of Management / Partners of the concerned firm to inform 

the Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Certificate for the new Authorized User. 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://mptenders.gov.in 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department.
13

 

5.  Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 

forms and submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of 

the Notice inviting e-Tenders after signing of the same by the Digital Signature 

of their authorized representative. 

5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the 

bids and upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment gateway 

provided on the portal. 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.
14
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Annexure – G 

(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)
15

 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this 

authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 

be legally binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint venture and 

the entire execution of the contract, including payment, shall be done 

exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms, and a 

statement to this effect shall be included in the authorization mentioned under 

[c] above, as well as in the bid and in the Agreement [in case of a successful 

bid]; 

e. The joint venture agreement should indicate precisely the role of all members 

of JV in respect of planning, design, construction equipment, key personnel, 

work execution, and financing of the project.  All members of JV should have 

active participation in execution during the currency of the contract.  This 

should not be varied/modified subsequently without prior approval of the 

employer; 

f. The joint venture agreement should be registered, so as to be legally valid and 

binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 

submitted with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to 

determine the Bidder‘s compliance with the minimum qualifying criteria 

required for the bid. All the partners collectively must meet the criteria 

specified in full.  Failure to comply with this requirement will result in 

rejection of the joint venture‘s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 

Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) 

on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is 

legally binding on all partners], which shows the requirements as indicated in 
                                                 
15

 Section 2 –Annexure - G 



Page 24 of 117 

 

the Instructions to Bidders‘.  

6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION 

DETAILS 

FIRM ‘A’ 

(Lead Partner) 

FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on 

contribution of each) 

   

 

2. For evaluation of technical bids, it is hereby clarified that in addition to the conditions 

contained above the partners of JV should satisfy the qualification criteria as below - 

a. the lead partner must have a share minimum of 51% in the JV.  

b. the other partner(s) must have a share of minimum 26% in the JV. 

c. the lead partner and the other partners must also meet 51% and 26% of the 

all-qualifications criteria respectivelly except for the requirement of work 

experience described in Annexure-1 (A). However, both the partners must 

satisfy the full 100% qualification criteria jointly. For this purpose, the 

qualification of individual partners shall be added (for Annual Average 

Turnover and for Bid Capacity only).  

d. following clarification/ amendment is hereby done in requirement contained 

in 1(a) above  

i. Out of 3 similar works of value more than 20% of PAC at least 2 

works must be done by lead partner and 1 work to be done by other 

partner.  

Or 

ii. Out of 2 similar works of value more than 30% of PAC, atleast one 

work must be done by lead partner and 1 work to be done by other 

partner.  

OR 

iii. In case of one similar work of value more than 50% of PAC. The lead 

partner must satisfy the criteria. However, the other partner must 

satisfy the criteria in "i" above i.e. atleast one work of 20% of PAC. 
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Annexure - H 

(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS (To be Contained in Envelope - A) 

S. 

No. 
Particulars Details 

1.  

Registration number issued by Centralized 

Registration System of Govt. of M.P. or 

Proof of application for registration. 

(If applicable, scanned  copy of proof of 

application for registration to be 

uploaded) 

2.  

Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP 

Registration No. _________ Date______ 

(Scanned copy of Registration to be 

uploaded) 

3.  
Name of Organization/ Individual/ 

Proprietary Firm/ Partnership Firm  

 

4.  

Entity of Organization 

Individual/ Proprietary Firm/ Partnership 

Firm (Registered under Partnership Act)/ 

Limited Company (Registered under the 

Companies Act–1956)/ Corporation/ Joint 

Venture 

 

 

 

5.  EPF Registration   

6.  PAN NO   

7.  GST Registration   

8.  Address of Communication  

9.  Telephone Number with STD Code   

10.  Fax Number with STD Code  

11.  Mobile Number  

12.  E-mail Address for all communications  

 Details of Authorized Representative   

13.  Name  

14.  Designation   

15.  Postal Address  

16.  Telephone Number with STD Code   

17.  Fax Number with STD Code  

18.  Mobile Number  

19.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed.
16

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 

 
17
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Annexure - I (Format:  I-1) 

(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
18

 

A.  Financial Requirement:  

  The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5  years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5  years; or  

c) one similar work costing not less than the amount equal to 50% of the probable 

amount of contract during the last 5 years; 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the 

following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each 

completed work (for similar works).For works in hand the self declaration of the 

bidder is sufficient 

Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work 

Order 

Date of 

Completion 

Amount 

of 

Contract 

Employer's 

Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreeme

nt 

Number 

& Year 

Name of 

Work 

Date of 

Work 

Order 

Date of 

Completio

n 

Amount 

of 

Contract 

Amount of 

balance 

work 

Employe

r's 

Name 

and 

Address 

       

       

       

       

 

B.  Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 

financial years should not be less than the minimum physical requirement fixed 

for the work. 

SN Particulars Actual Quantity Executed 
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o (To be filled in by the contractor) 

Year – 

1 

Year – 2 Year – 3 

1 Physical qualification required Yes/ No 

2 Earthwork     

3 Concrete work     

 

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual 

quantity  executed in any one year during the last 5 financial years. 

  2. Similar works: The similarity shall be based on the physical size, complexity, 

 methods technology or other characteristics of main items of work viz. earth 

work,  cement concrete, Reinforced cement concrete, brick masonry, stone 

masonry etc.  

Note for Format-I-1 (for Table 1, 2 & 3) 

a. Maximum value of similar work executed during the last 5 years, 10% 

weigtage per year shall be given to bring the value of work executed to 

present price level.  

b. Work executed with Central Government or any State Government or 

Semi Govt. organization or Central/ any State Govt. undertaking or 

Municipalities/Municipal Corporations shall be considered. Certificate 

shall be signed by an officer not below the rank of Executive Engineer or 

equivalent. 

c. Following building work done (work done for which financial transaction 

has taken place) within or outside the country, in Indian rupees or 

equivalent shall also be considered for pre-qualification. 

1. Building work done in any non government organization (private 

sector) within or outside India. 

2. Building work done in subletting contract with a private sector 

investor as per provisions in the agreement between a government 

agency and a private sector investor. 

3. Building work done by an EPC contractor employed by a BOT 

concessionaire as per provision in the agreement between a 

government agency and a concessionaire. 

4. Building work done in private sector of special category such as Lift, 

Modular O.T., Medical Gas Pipe Line, PA System, HVAC, Light 

and Sound in Auditorium or Meeting Hall, ETP, STP, Trussless 

Roof, Fire Fighting, Space Frame Structure for Roof, pre-engineered 

buildings such as prefab structures or pre-cast building structures.  

 Aforesaid private work experience in Indian Rupees (or equivalent 

Indian Rupees) shall be considered for pre-qualification of building 

construction work bid, as below :- 

A. Building work done means construction cost (not sale price) of 

building work, excluding cost of land, for which financial 

transaction has taken place and such amount is duly certified by 
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a Chartered Accountant who has audited the work of the bidder. 

Chartered Accountant shall also record a statement that he has 

auidted the work. 

B. In case of sublet and EPC works, certificate. 

C. Special category building work experience shall be treated as 

similar work only for same special category work put to tender.   

 (Amendment Govt. of MP, PWD Order No. 

5037/2007/19/Yo Bhopal dated 27-9-2017)   

 

d.  The applicant must be in the same name and style well established Civil 

Engineering contractor with Physical and Financial Experience and 

capability in doing Civil Engineering works and shall give evidence for 

the same. 

e. Any clarification on experience document submitted by the bidder may 

be called by the department and the bidder shall submit the same within 

stipulated time. However no additional information or document shall be 

entertained. 

f. Employer signing completion certificate of similar work means an officer 

of rank not below EE of any Government/Semi Government/ 

Government Undertaking / Local Self Government of any State 

Government or Govt. of India. 

g. Cut of date of counting last 5 years shall be the date of issue of NIT.  
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Annexure - I (Format:  I -2) 

(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

 

Requirement: 

Average annual turnover on the construction of civil engineering works during 

preceding five financial years shall not be less than 50% of the probable amount of 

contract. 

 

TABLE-4 To be filled in by the contractor: 

 

  Table -4 (Construction work –ANNUAL TURN OVER) 

Preceding 

financial 

year no.  

Financial 

year  

Payments received for 

contracts of Civil 

engineering works in 

progress for completed 

Enclosure 

number  

Total pages of 

documents  

1     

2     

3     

4     

5     

Total Turnover of five years= 

Average Annual Turnover= 

Maximum Annual Turnover ‗A‘= 

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant. 

ii. Audited balance sheet including all related notes, and income statements for the 

above financial years to be enclosed. 

iii. Above table is also be used for arriving at value of maximum annual turnover ‘A’ 

iv. Value of ‘A’ to be used in bid capacity formula. 

v. For immediate preceding financial year, if final audited balance sheet certified by 

Chartered Accountant is not available, then provisionally certified balance sheet 

also be considered for the purpose of annual turnover.  

 

Clarification:- 

 Provisional balance sheets for financial year --------------shall be considered 

subject to authentication by the C.A.  

 

Bid Capacity
19
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Applicants who meet the minimum qualifying criteria in the evaluation as 

stated above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year 

during the last five year (Updated to the price level at the current 

financial year at the compounded rate of 10 % a year taking into 

account the completed as well as work in progress) 

B  =  Number of years prescribed for completion of the works for which 

tender is invited (Period up to 6 months to be taken as half-year and 

more than 6 months and up to one year as one year) any period beyond 

12 months, the period actually mentioned in the NIT shall be 

considered. Period of completion given in month shall be divided by 12 

to arrive at Value of B. 

C = Amount of work in hand at present as per Table-2 (Format I 1). 
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Annexure – J 

(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  

(To Be Contained in Envelope-C) 

NAME OF WORK:-  ----------------------------------------------------------------------------

----------------------- 

 

I/We hereby bid for the execution of the above work within the time specified at the 

rate (in figures) _______ (in words) _______________________ percent below/ 

above or at par based on the Bill of Quantities and item wise rates given therein in all 

respects and in accordance with the specifications, designs, drawings and instructions 

in writing in all respects in accordance with such conditions so far as applicable. I/We 

have visited the site of work and am/ are fully aware of all the difficulties and 

conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and 

quarries/kilns, nature and the extent of ground, working conditions including stacking 

of materials, installation of tools and plant conditions effecting accommodation and 

movement of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the 

terms and provisions of the said conditions of contract annexed hereto so far as 

applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh 

or his successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 

Quantities and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found lower of the two shall be taken as valid and correct 

rate. If the bidder is not ready to accept such valid and correct rate and 

declines to furnish performance security and sign the agreement his earnest 

money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid 

shall be treated as non-responsive. 

iv. All duties, taxes and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder exclusive of Goods and Service Tax (GST). 

. 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20__ 

____________ 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT
20

 

 

Sno Name of material Rate (Issue 

rate) 

Unit Remarks 

     

     

     

     

----------------------------NIL-------------------------- 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

SECTION 3
21

 

Conditions of Contract 

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 

Cla

use 

No 

Particulars 

Cla

use 

No  

Particulars 

 A. General 21 Payments for Variations and / or Extra 

Quantities 

1 Definitions                                         22 No compensation for alterations in or 

restriction of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 

Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

____ Contractor‘s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 

during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 

Specifications, Designs, Drawings 

etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming 

part of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of 

Contract and carries the same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of 

the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 

Exhaustion of quantity of any particular item mentioned in the bid document 

shall not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water 

Resources Department, Public Works Department, Public Health Engineering 

Department, Rural Engineering Service and any other organisation which 

adopts this document. 

1.13. Drawings: means drawings including calculations and other information 

provided or approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all 

functions to a person or body nominated by him for specified functions. The 

word Employer / Government / Department wherever used denote the 

Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought 

temporarily to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
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1.19. In Writing: means communicated in written form and delivered against 

receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor 

for incorporation in the work.
22

 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the 

Contract Data.  

1.23. Specification:  means the specification of the work included in the Contract 

and any modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  

1.25. Sub-Contractor: means a person or corporate body who has a Contract with 

the Contractor, duly authorised to carry out a part of the construction work 

under the Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used.   

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether 

original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word ―agree‖, ―agreed‖ or  ―agreement‖ require 

the agreement to be recorded in writing; 

d. written‖ or ―in writing‖ means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

 

 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 

3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data;  

                                                 
22

 Section 3 –Part - I General Condition of Contract 



Page 40 of 117 

 

    with all Annexures  

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified.
23

 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in 

the Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective 

on delivery or at the expiry of the normal delivery period as undertaken by the 

postal service. In case of any change in address for communication, the same 

shall be immediately notified to Engineer-in-Charge. 

 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with 

the approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category 

in the centralised registration system for contractors of the GoMP. 

 

6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine 

maintenance the technical personnel as provided in the Annexure I-3 of Bid 

Data Sheet, if applicable. If the Contractor fails to deploy required number 
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of technical staff, recovery as specified in the Contract Data will be made 

from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of 

the Contractor's staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within three days and has no further 

connection with the Works in the Contract.
24

 

 

7. Force Majeure 

7.1  The term ―Force Majeure‖ means an exceptional event or circumstance: 

(a) Which is beyond a Party‘s control, 

(b) Which such Party could not reasonably have provided against before 

entering into the Contract, 

(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) 

above are satisfied: 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor‘s 

Personnel, revolution, insurrection, military or usurped power, or civil 

war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor‘s Personnel, 

(iv) Munitions of war, explosive materials, ionising radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor‘s use of such munitions, explosives, radiation or radio-

activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform 

any duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification 

to the other party be suspended for the period during which force majeure 

event lasts. The cost and loss sustained by either party shall be borne by 

respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment 

clause. 
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7.4  The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should 

the delay caused by force majeure exceed twelve months, the parties to the 

contract shall be at liberty to foreclose the contract after holding mutual 

discussions.
25

 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract are the responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted 

by the contractor shall be the responsibility of the Contractor alone, 

notwithstanding the fact that the designs/ drawings or other documents have 

been approved by the department.   

 

 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or 

his subcontractor for the works whether under the General law or under 

workman's compensation Act, or any other statute in force at the time of 

dealing with the question of the liability of employees for the injuries suffered 

by employees and to have taken steps properly to ensure against any claim 

there under. 

 

10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in 

accordance with the Specifications and Drawings as specified in the 

Contract Data.  

10.2 In the case of any class of work for which there is no such specification as 

is mentioned in Contract Data, such work shall be carried out in 

accordance with the instructions and requirement of the Engineer-in-

charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility 

of the sufficiency of the scaffolding, timbering, machinery, tools and 

implements, and generally of all means used for the fulfilment of this 

contract whether such means may or may not be approved or 

recommended by the Engineer.  

 

11. Discoveries 
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Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's 

instructions for dealing with them. 

 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined 

in Contract Data in writing giving full description and grounds of dispute. It 

is clarified that merely recording protest while accepting measurement 

and/or payment shall not be taken as raising a dispute.
26

 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised after expiry of 45 days of its first occurrence shall not be entertained 

and the Employer shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   

12.4  Appeal against the order of the Competent Authority can be preferred 

within 30 days to the Appellate Authority as defined in the Contract 

Data.  The Appellate Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before 

the Madhya Pradesh Arbitration Tribunal constituted under Madhya 

Pradesh Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or 

forum. 

 

 

B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to 

the Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works.  

 13.2 The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. The contractor shall submit the list of equipment 

and machinery being brought to site, the list of key personnel being 

deployed, the list of machinery/equipment being placed in field laboratory 

and the location of field laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining Works, including any changes to the 

sequence of the activities.  
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 13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Programme within this 

period, the Engineer may withhold the amount stated in the Contract Data 

from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Programme has 

been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 
27

 

14.  Extension of Time 

14.1  The contract is for completion of works and therefore non approval of EOT 

shall not in any way invalidate the contract. The contractor will have to 

complete the works.  

14.2  In the event of delays attributable to the contractor, the EOT shall not be 

given by the Engineer-in-Charge and the Liquidated Damages shall be 

levied from the contractor in accordance with the provisions of the 

contract.  

14.3  In the event, the delays are not attributable to the contractor the EOT may 

be issued by the Engineer-in-Charge without imposition of Liquidated 

Damages either suo-motto or on a written request of the contractor.  

            It is clarified that out of the total delays in completion of works, the EOT 

shall be issued only for the part, which is not attributable to the 

contractor. 

 (Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 

bhopal,dated 23-03-2018) 

 

15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, 

shall be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the 

date of signing of the agreement. It is clarified that the need for issue of 

work order is dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of 

the works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines 

mentioned in the Contract Data the Engineer-in-charge shall retain from the 

bills of the Contractor amount equal to the liquidated damages leviable until 

the Contractor makes such delays good. However, the Engineer-in-charge 

shall accept bankable security in lieu of retaining such amount.  
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15.6  If the Contractor is given extension of time after liquidated damages have 

been paid, the Engineer in Charge shall correct any over payment of 

liquidated damages by the Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of 

the stipulated contract period (including extension of time) the sum so 

retained shall be adjusted against the liquidated damages levied.
28

 

____.  Contractor's quoted percentage  

The Contractor‘s quoted percentage rate referred to in the "Bid for works" will 

be deducted/ added from/to the net amount of the bill after deducting the cost 

of material supplied by the department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time 

specified and having such equipments as are specified in the Contract 

Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as 

is specified in the Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the 

Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the 

Engineer well before the end of the Defect Liability Period. The Defect 

Liability Period shall automatically stand extended until the defect is 

rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect 

Liability Period to the satisfaction of the Engineer, within the time specified 

by the Engineer, the Engineer will assess the cost of having the Defect 

corrected, and the cost of correction of the Defect shall be recovered from 

the Performance Security or any amount due or that may become due to the 

contractor and other available securities. 

D. Cost Control 

 

19.  Variations - Change in original Specifications, Designs, and Drawings etc.  

 

19.1 The Engineer-in-charge shall have power to make any alterations, 

omissions or additions to or substitutions in the original specifications, 
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drawings, designs and instructions, that may appear to him to be necessary 

during the progress of the work and the contractor shall carry out the work 

in accordance with any instructions which may be given to him in writing 

signed by the Engineer-in-charge, and such alterations, omission, additions 

or substitutions shall not invalidate the contract and any altered, additional 

or substituted work, which the contractor may be directed to do in the 

manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do 

the main work. 
29

 

19.2 The time for the completion of the work shall be adjusted in the proportion 

that the altered, additional or substituted work bears to the original contract 

work and the certificate of the Engineer-in-charge shall be conclusive as to 

such proportion.  

 

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as 

extra items. 

 

21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / 

extra items under this clause shall be worked out in accordance with the 

following provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), 

work at the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar 

class (type) of work as is provided in the contract  (priced BOQ) for the 

work.  

d. If the rates for the altered, substituted work cannot be determined 

in the manner specified in the sub clause (c) above - then the rates for 

such composite work item shall be worked out on the basis of the 

concerned Schedule of Rates minus/plus the percentage quoted by the 

contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule 

of Rates and the rates for the altered, or substituted work item cannot be 
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determined in the manner specified in sub clause (b) to (d) above, the 

rate for such part or parts will be determined by the Competent 

Authority as defined in the Contract Data on the basis of the rate 

analysis derived out of prevailing market rates when the work was done. 
30

 

f. But under no circumstances, the contractor shall suspend the work on 

the plea of non-acceptability of rates on items falling under sub clause 

(a) to (d). In case the contractor does not accept the rate approved by the 

Engineer in Charge for a particular item, the contractor shall continue to 

carry out the item at the rates determined by the Competent Authority. 

The decision on the final rates payable shall be arrived at through the 

dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, 

for any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give 

notice in writing of the fact to the Contractor and withdraw that whole or 

any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have 

derived from the execution of work in full or on account of any loss 

incurred for idle men and machinery due to any alteration or restriction of 

work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another 

agency to execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded 

by any authority. 

 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums 

payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor 

under any other contract of the department, including the securities which 

become due for release.  
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(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

 

25.1  The rates quoted by the contractor shall be exclusive of GST, which shall be 

paid separately at applicable rates. However all other taxes , duties, etc. if any, 

levied by the Central/ State Government or local bodies shall be deemed to be 

included in the quoted rates. No payment shall be done on this account. 

 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

Taxes and duties in respect of materials actually consumed on public work, shall 

be borne by the Contractor. 

 

25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by 

other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the 

payment.   

26.3 Any over/excess payments detected, as a result of such check measurement 

or otherwise at any stage up to the date of completion of the defect liability 

period specified in this contract, shall be recoverable from the Contractor, 

as per clause 24 above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not 

to continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a 

particular defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument 

of financial security as prescribed;  
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e) the Contractor has delayed the completion of the Works by such 

duration for which the maximum amount of liquidated damages is 

recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel 

or set up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged 

in corrupt or fraudulent practices in competing for or in executing the 

contract;   

h) Any other fundamental breaches as specified in the Contract Data.
31

 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days‘ notice to the Contractor, terminate the Contract and expel 

the Contractor from the Site. However, in the case of sub-paragraph (b) or 

(g) of clause 27.2, the Engineer in Charge may terminate the Contract 

immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the 

Contract for convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less 

Advance Payments and Penalty as indicated in the Contract Data. The 

amount so arrived at shall be determined by the Engineer-in-Charge and 

shall be final and binding on both the parties.  

(As per Amended vide Govt memo no F-53/16/2012/19/Y/6842 dt 2/11/2015) 

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Contractor's personnel employed 

solely on the Works, and the Contractor's costs of protecting and securing 

the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes 

due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above.  

 

29. Performance Security 

The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such 

performance security and additional performance security, if any, remains valid 

for the period as specified in the Contract Data.  
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30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in the 

Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank 

guarantee or fixed deposit receipt assigned to the Employer, with validity 

up to 3 (three) months beyond the completion of Defect Liability Period/ 

extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability 

Period. The additional performance security shall be refunded on 

satisfactory completion of the work.)
32

 

(As per Amended vide Govt memo no F-53/16/2012/19/Y/6842 dt 2/11/2015) 

 

31. Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract 

Data. 

2.  The price adjustment clause shall apply only for the works executed 

from the date of signing of the agreement until the end of the initial 

intended completion date or extensions granted for reasons attributed to 

the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons 

attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and 

price of labour, materials, fuels and lubricants in accordance with 

following principles and procedures and as per formula given in the 

contract data. 

2.  The price adjustable shall be determined during each quarter from the 

formula given in the contract data. 

3.  Following expression and meaning are assigned to the work done during 

each quarter: 

R = Total value of work during the quarter. It would include the 

amount of secured advance granted, if any, during the quarter, less the 

amount of secured advance recovered, if any during the quarter, less 

value of material issued by the department, if any, during the 

quarter.  
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4.  Weightages of various components of the work shall be as per the 

Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amounts to cover the contingency of such other rise or fall in 

costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, 

shall be the arithmetical average of the indices relevant of the calendar 

month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be 

either positive or negative, i.e. if the price adjustment is in favour of the 

Employer, the same shall be recovered from the sums payable to the 

Contractor. 
33

 

32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, 

against provision by the contractor of an unconditional Bank Guarantee in a 

form and by a nationalized/ scheduled banks, in the name as stated in the 

Contract Data, in amounts equal to the advance payment. The guarantee 

shall remain effective until the advance payment has been repaid, but the 

amount of the guarantee shall be progressively reduced by the amounts 

repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% 

of the cost of construction machinery and admissible only for new 

construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its 

recovery in assessing valuations of work done, variations, price 

adjustments, compensation events, or liquidated damages. 

 

33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the 

Contract Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a 
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nationalized/ scheduled bank, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been adjusted, but the amount of 

the guarantee shall be progressively reduced by the amounts adjusted by the 

contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract 

Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer monthly statements of the 

value of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor‘s monthly statement and certify 

the amount to be paid to the Contractor. 
34

 

(c) The value of work executed shall be determined, based on the 

measurements approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations 

and Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as 

applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in 

the light of later information.  

(h) Payment of intermediate certificate shall be regarded as payments by way 

of advance against the final payment and not as payments for work actually 

done and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and 

reconstructed or be considered as an admission of the due performance of 

the contractor any part thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 

of GCC.  

 

                                                 
 



Page 53 of 117 

 

E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall 

be issued by the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.
35

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment 

that is due to the Contractor within 45 days of receiving the Contractor‘s 

account if it is correct and complete. If the account is not correct or 

complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is 

still unsatisfactory after it has been resubmitted, the matter shall be referred 

to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor 

and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 35.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 
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from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require.
36

 

 

39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors 

shall abide at all times by all existing labour enactments and rules made 

there under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central 

Government or the local authority.  Salient features of some of the major 

labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

their under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in 

the notifications/byelaws/Acts/Rules/ regulations including amendments, if 

any, on the part of the Contractor, the Engineer/Employer shall have the 

right to deduct from any money due to the Contractor including his amount 

of performance security. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

 

40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of 

the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have been 

executed, the Contractor shall be liable to refund the amount of overpayment and 

it shall be lawful for Government to recover the same from him in the manner 

prescribed in clause 24 above and if it is found that the Contractor was paid less 

than what was due to him, under the contract in respect of any work executed by 

him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor.
37

 

41. Death or Permanent Invalidity of Contractor  
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If the Contractor is an individual or a proprietary concern, partnership concern, 

dies during the currency of the contract or becomes permanently incapacitated, 

where the surviving partners are only minors, the contract shall be closed without 

levying any damages/ compensation as provided for in clause 28.2 of the 

contract agreement. However, if the competent authority is satisfied about the 

competence of the survivors, then the competent authority shall enter into a fresh 

agreement for the remaining work strictly on the same terms and conditions 

under which the contract was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be 

applicable. 
38

 

[End of GCC] 
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Contract Data
39

 

GCC 

Clause  
Particulars Data 

1.14 
Employer MP STATE TOURISM DEV COPR LTD, 

BHOPAL  

1.15 
Engineer MP STATE TOURISM DEV COPR LTD, 

BHOPAL 

1.____ 
Engineer in Charge MP STATE TOURISM DEV COPR LTD, 

BHOPAL 

1.22 

Stipulated period of completion  (prior is always Including rainy season, unless 

mentioned otherwise) 

And as below : 

For Road & Bridge work costing : 

Upto Rs. 5 Crore – max 12 months 

From Rs. 5 to 10 crores- max 18 months 

From Rs. 10 to 20 crores- max 24 months 

From Rs. 20 to 50 crores- max 28 months 

More than Rs. 50 crore- max 36 months 

 

For Conventional Building works costing : 

Upto Rs. 50 lacs- max 12 months 

From Rs. 50 lacs to 2 crore- max 15 months 

From 2 crore to 5 crores- max 18 months 

From 5 crore to 10 crores- max 20 months 

From 10 to 20 crores- max 24 months 

More than Rs. 20 crore- max 30 months 

 

For Prefab Building works: 

The time permitted to be kept is 50% of time 

prescribed for conventional construction 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of the 

Contractor 

As per Annexure H  

Address & contact details of the 

Employer/ Engineer – phone, 

Fax,   e-mail. 

 MP State tourism dev corp ltd, Bhopal  

5 
Subcontracting permitted for the 

Contract Value  

More than Rs. Five crores  

6 
Technical Personnel to be 

provided by the contractor – 

As per Annexure-I (Format I-3)  
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Contract Data
39

 

GCC 

Clause  
Particulars Data 

requirement, &  

Penalty, if required Technical 

Personnel not employed 

Rs. Thirty thousand per month for each graduate 

engineer and 

Rs. Eighteen thousand per month for each diploma 

engineer 

10 
Specifications  As per Annexure  E  

Drawings  As per Annexure - N 

12 

Competent Authority for 

deciding dispute under Dispute 

Resolution System 

MP State tourism dev corp ltd, Bhopal 

Appellate Authority for deciding 

dispute under Dispute Resolution 

System 

MP State tourism dev corp ltd, Bhopal 

13 

Period for submission of updated 

construction program 

a) Every 3 months 

or 

b) At the end of every milestone, whichever is 

less 

Amount to be withheld for not 

submitting construction program 

in the prescribed period 

@ 1 % (Percent) of contract amount, subject to a 

maximum of Rs. 50,000/- 

14 

Competent Authority for granting 

Time Extension 

a) 3 Month  –Executive Engineer  

b) More than 3 Months – CE, MP STATE 

TOURISM  

15 

Milestones laid down for the 

contract 
Yes 

If Yes, details of Milestones As per Annexure – O or 

As below, if not mentioned in Annexure – O: 

Mile Stone 1 : 

1/8
th

 of the whole work before 1/4
th

 of the whole 

time allowed has elapsed, 

Mile Stone 2 : 

3/8
th

 of the whole work before 1/2
nd

 of the whole 

time allowed has elapsed, 

Mile Stone 3 : 

3/4
th

 of the whole work before 3/4
th

 of the whole 

time allowed has elapsed, 

Mile Stone 4 : 

Complete work with in the stipulated time 
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Contract Data
39

 

GCC 

Clause  
Particulars Data 

 

Liquidated damage  As per Annexure – P 

17 

List of equipment for lab  As per Annexure – Q 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not establishing  field 

Laboratory   

1% of contract amount per month, 

Subject to a maximum of Rs. 50,000/- per month of 

delay 

18 Defect Liability Period 

As below: 

A) For Road work : 

i) For New Road (Bituminous) Construction along 

with granular crust (including strengthening):-  5 

years; 

ii)  for new road (concrete) construction (including 

strengthening):- 5 years 

iii) for renewal with BT layer equal to or less than 

30 mm thickness:- 3 years 

iv) For renewal with BT layer more than 30 mm 

thick: 5 years 

B)  For Bridge works : 3 years to execute 

complete and maintain work in accordance with 

agreement and special conditions of contract 

(SCC) after issuance of physical completion 

certificate as per Annexure-U 

C) for Building works : 3 years 

D) For Road maintenance:- 1 years (the work of 

strengthening and renewal shall not be treated as 

road maintenance work) 

E) for Building maintenance work:- 1 years 

(Except for water proofing work and the work in 

which specific guarantee period is mentioned) 

Note – in accordance with clause 18 the defect 

observed in the works during the defect liability 

period shall be intimated by the Engineer in charge 

to the contractor and the contractor shall rectify the 

defects promptly. In case the defects are not 

removed in reasonable time, the same can be got 

done by the Engineer in Charge as below: 

a) Deploy departmental labour and material            

or 
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Contract Data
39

 

GCC 

Clause  
Particulars Data 

b) Engage a contractor by issuing a work order at 

contract rate/SOR rate                      or 

c) Sanction supplementary work in a existing 

agreement to a contractor for zonal works or 

similar other work or 

d) Invite open tender 

or 

e) Combination of above 

f) The Engineer-in-charge shall assess the cost of 

such rectification which shall be recoverable 

from the contractor from his performance 

security of any amount due or that may become 

due to him and from other available securities. If 

this amount is not sufficient to meet the expenses 

incurred on rectification, the balance amount 

may be recovered as land revenues arrears as per 

MPLRC  

(Amended vide Govt memo no 

1400/1246/2018/19/yo Bhopal dt 06/04/2018) 

21 
Competent Authority for 

determining the rate  

MP State tourism dev corp ltd, Bhopal 

27 

Any other condition for breach of 

contract 

Yes as below : 

If the contractor fails to achieve  50 % financial 

progress in any milestone and/or fails to achieve 

75% financial progress in two consecutive mile 

stone 

28 

Penalty  Penalty Shall include for feature of  

(a) Security deposit as per clause 30 of General 

Conditions of Contract and  the percentage to apply 

to the value of work not completed representing the 

employers additional cost for competing the work 

which shall be 20 percent and  

(b Liquidated Damages imposed as per clause 15  or 

Performance Security (Guarantee) including 

Additional Performance Security (Guarantee),  if 

any, as per clause 29 of General Conditions of 
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Contract Data
39

 

GCC 

Clause  
Particulars Data 

Contract, whichever is higher 

29 

Performance guarantee (Security) 

shall be valid up to 

The upfront bank guarantee against performance 

security shall be taken for a period as mentioned 

below 

a) Works having performance grantee fo 5 year-

construction period+3 yars+3 months. 

b) Works having performance grantee fo 3 year-

construction period+2 yars+3 months. 

c) Works having performance grantee fo 1 year-

construction period+1 yars+3 months. 

It is clarified that in case the construction period 

of the work is extended beyond the stipulated 

completion period, the bank grantee against PG 

shall have to be got extended by the contractor 

for the relevant period so as to satisfy the validity 

criteria mentioned above.  

 

(Amended vide Govt memo no 

1400/1246/2018/19/yo Bhopal dt 06/04/2018) 

30 

Security Deposit to be deducted 

from each running bill 

At the rate of 5%. of Gross amount of running bill  

Maximum limit of deduction of 

Security Deposit  

Up to 5% of Final Contract Amount. 

 

Refunded of security deposit.  The total security deposit deducted from the running 

bills shall be refunded(equivalent BG released) only 

after the completion of the performance guarantee 

period/extended performance guarantee period if 

any) 

(Amended vide Govt memo no 

1400/1246/2018/19/yo Bhopal dt 06/04/2018) 

31 

Clause 31.1 (1) Price Adjustment 

shall be applicable 

As per Annexure R and as below: 

Price Adjustment shall be applicable only in case 

where the amount in NIT is more than Rs. 10 (Ten) 

Crores. This clause shall not have any bearing with 

the Contract Amount. 
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Contract Data
39

 

GCC 

Clause  
Particulars Data 

31.1 (1) 
Price adjustment shall be 

applicable 

 

32
40

 Clause 32.1 Mobilization and 

Construction Machinery Advance 

Applicable  

No Mobilization and Construction Machinery 

Advance payable  

Clause 32.2 If yes, Unconditional 

Bank Guarantee  

NOT APPLICABLE 

32.3 If yes, Rate of interest 

chargeable on advances 

NOT APPLICABLE 

32.4 If yes, Type & Amount of 

Advance payment that can be 

paid 

NOT APPLICABLE 

32.5 If yes, Recovery of advance 

payment 

NOT APPLICABLE 

33 33.1 Secured Advance 

Applicable    

NOT APPLICABLE 

33.2 if yes, Unconditional Bank 

Guarantee  

NOT APPLICABLE 

33.2 if yes, Amount of Secured 

Advance  

NOT APPLICABLE 

33.3 if yes, Conditions for 

secured advance  

NOT APPLICABLE 

33.4 if yes, Recovery of Secured 

advance 

NOT APPLICABLE 

35 

Completion Certificate – after 

physical completion of the Work  
As per Annexure - U

41
 

Final Completion Certificate – 

after final payment on completion 

of the Work 

As per Annexure- V 

36 Competent Authority  MP State tourism dev corp ltd, Bhopal 

39 

Salient features of some of the 

major labour laws that are 

applicable 

As per Annexure-W 

41
42

 Competent Authority  MP State tourism dev corp ltd, Bhopal 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

 

List of drawings –
43

 

a. Concept plan attached. 

 

 

                                                 
43

 Section 3 – Annexure N  



Page 63 of 117 

 

 

ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

Details of Milestones
44

 

 

As per contract data Sr. no. 15. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

  

If the contractor fails to achieve the milestones, and the delay in execution of 

work is attributable to the contractor, the Employer shall retain an amount from 

the sums payable and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under 

consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different 

milestones, delays which are not attributable to the Contractor shall be 

considered. The slippage on any milestone is if made good in subsequent 

milestones or at the time of stipulated period of completion, the amount 

retained as above shall be refunded. In case the work is not completed within 

the stipulated period of completion along with all such extensions which are 

granted to the Contractor for either Employer‘s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of 

delay limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both 

the  parties.
45
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Field Testing Laboratory 

 

 

A. For Building Works 

1. Balances 

(i) 7 kg to 10 kg capacity, Semi-Self indicating type –Accuracy 10 gm. 

(ii) 500 gm. Capacity, Semi-Self indicating type-Accuracy 1 gm. 

(iii) Pan Balance – 5 kg. Capacity, Accuracy 10 gm. 

2. Ovens-Electrically operated, thermostatically controlled up to 110 c-

Sensitivity 1Degre C. 

3. Sieves : as per IS 460-1962. 

(i) I.S.Sieves -450mm internal dia of sizes 100 mm, 80,mm 63 mm, 50 mm, 40 

mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm complete with 

lid and pan. 

(ii) IS Sieves – 200 mm internal dia. (brass frame) consisting of 2.36 mm, 1.18 

mm, 600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 

90 microns, 75 microns with lid and pan. 

4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually 

operated with timing switch assembly. 

5. Equipment for slump test – Slump Cone, Steel Plate, Tamping rod, steel  

scale, scoop 

6. Dial gauges 25 mm travel -0.01 mm/division. Least count – 2 nos. 

7. 100 tones compression testing machine, electrical-cum manually operated. 

8. Graduated measuring cylinders 200 ml capacity – 3 nos. 

9. Enamel trays (for efflorescence test for bricks). 

(i) 300 mm * 250 mm * 40 mm – 2 nos. 

(ii) Circular plates of 250 mm dia – 4 nos. 
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ANNEXURE - R 

(See clause 31 of Section 3 -GCC ) 

PRICE ADJUSTMENT  

   [ Cl. 31 of Section 3- GCC ]  

The formula for adjustment of prices are :-   

 R = Value of work as defined in Clause 31.1 of Conditions of Contract  

Adjustment for Labour Component  

            (i) Price adjustment for increase or decrease in the cost due to labour shall be 

paid in accordance with the following formula. 

 VL = 0.85 x P1/100 x R(Li – Lo ) / Lo 

             VL = increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

             Lo= the consumer price index for industrial workers for the State on 28days 

preceding the date of opening of Technical Bids as published by Labour 

Bureau, Ministry of Labour, Government of India. 

             Li= the consumer price index for industrial workers for the State for the month 

under consideration as published by Labour Bureau, Ministry of Labour 

component of the work. 

 P1 = Percentage of Labour component of the work. 

Adjustment for Cement Component 

 (ii) Price adjustment for increase or decrease in the cost of cement  

procured by the contractor shall be paid in accordance with the  

following formula: 

 VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

 Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Pozzolana Cement on 28 days 

preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 

India, New Delhi. 

C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of 

Commerce & Industry Government of India, New Delhi. 

Pc= Percentage of cement component of the work 

Adjustment of Steel Component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 

S0= The all India wholesale price index for mild steel long products / flats on 28 

days preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 

India, New Delhi. 

Si = The all India average wholesale price index for mild steel long products / flats 

for the month under consideration as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India, New Delhi. 

Ps= Percentage of steel component of the work. 

Note:  For the application of this clause, index of mild steel long products / flats has 

been Chosen to represent steel group. In any work only one of the indices i.e. 

either for long products or for flats shall be used as decided by the Employer/ 

Executing Agency.  
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       Adjustment of Bitumen Component  

(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid 

in accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

          Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot nearest to the 

work site on the day 28 days prior to the date of opening of Technical 

Bids. 

 Bi = The official retail price of bitumen at the IOC depot nearest  to the 

 work site for the 15
th

 day of the month under consideration. 

Adjustment of POL (Fuel and Lubricant) Component 

( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) 

shall be paid in accordance with the following formula: 

 Vf= 0.85 x Pf / 100 x R x ( Fi– Fo) / Fo 

 Vf= Increase or decrease in the cost of work during the month  under 

 consideration due to changes in rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC nearest to the work site on the day 28 days 

prior to the date of opening of Technical Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to the work site for the 15
th

 day of month under consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel oil has been 

chosen to represent fuel and lubricants group. 

Adjustment for Plant and Machinery Spares component 

( Vi) Price adjustment for increase or decrease in the cost of plant and machinery 

spares procured by the Contractor shall be paid in accordance with the 

following formula: 

  Vp= 0.85x Pp / 100xRx( Pi – Po) / Po 

          Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares. 

          Po= The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction on  28 days preceding the date of 

opening of Technical Bids, as published by the Economic Advisor, 

DIPP, Ministry of Commerce & Industry Government of India, New 

Delhi. 

          Pi = The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction for the month under consideration 

as published by the Economic Advisor, DIPP, Ministry of Commerce & 

Industry Government of India, New Delhi.          

 Pp = Percentage of plant and machinery spares component of the work. 

Note : For the application of this clause, index of manufacturer of machines for 

mining / quarrying and construction has been chosen to represent the Plant 

and Machinery Spares group. 

 

 

  
 

Adjustment of Other Materials Component. 

 

( Vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, Steel, Bitumen and POL procured by the contractor shall be  paid in 

accordance with the following formula:   

 Vm= 0.85x Pm / 100xRx( Mi – Mo) / Mo     
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           Vm = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than 

cement, Steel, Bitumen and POL. 

           Mo= The all India wholesale price index ( all commodities ) on  28 days 

preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry 

Government of India, New Delhi.   

          Mi = The all India wholesale price index( all commodities)  for the month 

under consideration as published by the Economic  Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi.

  

         Pm = Percentage of local material component (other than Cement, Steel, 

Bitumen and POL) of the work. Plant and Machinery spares 

component of the work. 

  The following percentages will govern the price adjustment for the entire 

 contract: 

 
1.               Labour - P1 25% 
2. Cement - Pc 18% 
3. Steel  - Ps 13% 
4. POL -  Pf 5% 
5. Plant & Machinery Spares - Pp 5% 
6. Other Materials- Pm 34% 
  ___________ 
  Total    100% 

    (Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1115 Bhopal 

dated 23-3-2021 ) 
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Annexure – S 

(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 

31 ("Mobilization and Construction Machinery Advance") of the above-mentioned 

Contract __________________[name and address of Contractor] (hereinafter called 

"the Contractor") shall deposit with ______________ [name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of 

the Contract in an amount of ___________________[amount of Guarantee]* 

____________________[in words]. 

 We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as surety merely, the payment to _________________[name of Employer] on 

his first demand without whatsoever right of obligation on our part and without his 

first claim to the Contractor, in the amount not exceeding ____________[amount of 

guarantee]* ___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms 

of the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between __________________[name of Employer] 

and the Contractor, shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________ [name of Employer] receives 

full repayment of the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing 

the amount of the Advance Payment, and denominated in Indian Rupees.
46
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Annexure – T 

(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  

 

INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ 

BETWEEN ____________ (hereinafter called the contractor which expression shall 

where the context so admits or implies be deemed to include his executors, 

administrators and assigns) or the one part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he 

may be allowed advanced on the security of materials absolutely belonging to him and 

brought by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor 

the sum of Rupees _________________________ on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advance 

attached to the Running Account Bill for the said works signed by the Contractor on 

_________ and the Employer has reserved to himself the option of making any further 

advance or advances on the security of other materials brought by the Contractor to 

the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees ___________ on or before the 

execution of these presents paid to the Contractor by the Employer (the receipt where 

of the Contractor doth hereby acknowledge) and of such further advances (if any) as 

may be made to him as a for said the Contractor doth hereby covenant and agree with 

the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to
47
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the 

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer 

against all claims to any materials in respect of which an advance has be made 

to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid  (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks 

of the said materials and that until used in construction as aforesaid the said 

materials shall remain at the site of the said works in the Contractor's custody 

and on his own responsibility and shall at all times be open to inspection by the 

Engineer or any officer authorized by him.  In the event of the said materials or 

any part thereof being stolen, destroyed or damaged or becoming deteriorated 

in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality 

or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf.
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(6) 
49

That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement.  Provided that if 

any intermediate payments are made to the Contractor on account of work done 

than on the occasion of each such payment the Employer will be at liberty to 

make a recovery from the  Contractor's bill for such payment by deducting 

there from the value of the said materials than actually used in the construction 

and in respect of which recovery has not been made previously, the value for 

this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were 

calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said 

agreement or of these presents the total amount of the advance or advances that 

may still be owing of the Employer shall immediately on the happening of such 

default be re-payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery 

thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the 

Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ and 

any further sum of sums advanced as aforesaid and all costs, charges, damages 

and expenses payable under these presents PROVIDED ALWAYS and it is 

hereby agreed and declared that notwithstanding anything in the said agreement 

and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become 

enforceable and the money owing shall not be paid in accordance there with the 

Employer may at any time thereafter adopt all or any of the following courses 

as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of 

the said works on behalf of the contractor in accordance with the provision 

in that behalf contained in the said agreement debiting the contractor with 

the actual cost of effecting such completion and the amount due to the 

contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided.  If 

the balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the Employer under these presents and pay over 

the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or 

any sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of 

these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall be 

final and the provision of the Indian Arbitration Act for the time being in force 

shall apply to any such reference.
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

 

Name of Work:   

 

 

Agreement No. ……………………..……………..………….  Date 

…………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency: 

……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best 

of my ability that the work has been done properly. 

 

Date of issue  

 

Executive Engineer 

MP STATE Tourism Dev corp ltd, Bhopal 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

 

Name of Work:  :   --------------------------------------------------------------------------------

------------------- 

 

                                                                                                                                    

Agreement no. ………………………………………….……….  Date 

…………………………………… 

 

Name of Agency : 

…………………………………………………………………………………………

…… 

 

Used MB No.  ---------------------------------------- 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done 

properly. 

 

Date of issue  

 

Executive Engineer 

MP STATE Tourism Dev corp ltd, Bhopal 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

 

b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days‘(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments 

employing the prescribed minimum number (say, 10) or more employees. 

 

c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i.  Pension or family pension on retirement or death as the case may be. 

ii.  Deposit linked insurance on the death in harness of the worker. 

iii.  Payment of P.F. accumulation on retirement/death etc. 

 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 

e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law. The principal Employer is 

required to take Certificate of Registration and the Contractor is required to 

take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ prescribed 

minimum (say 20) or more contract labour. 

 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act 

if the employment is a scheduled employment. Construction of buildings, 

roads, runways is scheduled employment. 

 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 
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h)  Equal Remuneration Act 1979: - The Act provides for payment of equal 

wages for work of equal nature to male and female workers and for not making 

discrimination against female employees  in the matters of transfers, training 

and promotions etc.
51

 

 

i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides 

for payments of annual bonus within the prescribed range of percentage of 

wages to employees drawing up to the prescribed amount of wages, calculated 

in the prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 

 

j)  Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under 

the Act have been given certain immunities from civil and criminal liabilities. 

 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in 

building and construction industry. 

 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions 

of Service) Act 1979: - The Act is applicable to an establishment which 

employs prescribed minimum (say, five) or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state). The Inter-State 

migrant workmen, in an establishment to which this Act becomes applicable, 
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are required to be provided certain facilities such as Housing, Medical-Aid, 

Travelling expenses from home up to the establishment and back etc.
52

 

o)  The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and 

employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to 

obtain a registration certificate from the Registering Officer appointed by the 

Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with 

aid of power or another prescribed minimum (say, 20) or more persons without 

the aid of power engaged in manufacturing process.
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 

 This agreement, made on the _________________ day of ________________  

between ___________________ (name and address of Employer) (hereinafter called " 

the Employer) and____________________________________ (name and address of 

contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

________________________________________________________________ 

(name and identification number of Contract) (hereinafter called "the Works") and the 

Employer has accepted the Bid by the Contractor for the execution and completion of 

such Works and the remedying of any defects therein, at a cost of Rs._________ 

______________________________________________________________ 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred 

to and they shall be deemed to form and be read and construed as part of this 

Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 

to execute and complete the Works and remedy any defects therein in 

conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying the defects wherein 

Contract Price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed 

as part of this Agreement viz. 

i.  Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv.  Contract Data  

v.  Bid Data 

vi.  Drawings 

vii.  Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part 

of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 

 The Common Seal of ____________________________________________ 

was hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ____________________________ 

_________________________________________________________________ in 

the presence of: 

Binding Signature of Employer _________________________________________ 

Binding Signature of Contractor _________________________________________
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