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OFFICE OF PROJECT OFFICER,
DUDA, G.B. NAGAR

Name of Work- &1 SiaR a1€ 510 06 /08 Higedl Ssaxisd H & |l & AGM |
BT BT S TP 0[N0 S g ATl 4701 B |

NIT No. 26/DUDA/GB Nagar/Nirmaan/2026 Dt. 16-05-2026
Estimated cost of Work : Rs 12.455 Lacs

Earnest Money : Rs. 1.2455 Lacs

Tender Document Cost : Rs. 1000/=

Validity of Bid ; 90 Days
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SECTION-1
List of Important Dates of Bids
T STaR a1 70 06 /08 Wigeel SilgaxIsd H #f i &
1. | Name of Work AHE A BUA DI S ddh AI0%0 AS G ATl AT B |
2. | Project of Completion Till 31-12-2026
Dt. 16-05-2026

3. | bate and reference of NIT 26/DUDA/GB Nagar/Nirmaan/2026

Period of availability of bidding 16-05-2026
4. | documents on website To

www.etender.up.nic.in 21-05-2026
5 Date,. Time and place of pre-bid NA.

meeting
6 (I;)r(?lﬁ]d;me for receiving the bids 21-05-2026 05.00 P.M.
7 Tlmg, IPIace and deadline for 21-05-2026 05.00 P.M.

receiving tender
3 Date, Time and Place of Opening | 22-05-2026 02.00 P.M.

" | the Bids Office of Project Officer, DUDA, G.B. NAGAR
9 Date, Time and Place of Opening | To be Intimated Online after Evaluation of
" | Financial Bids Technical Bids, Place-DUDA, G.B. Nagar

10. | Last date of Bid validity 90 days from end of Bid Submission Closing date
11. | Officer Inviting Bids Project Officer, DUDA, G.B. Nagar
12. Tender hardcopy submission As per requirement informed to Bidder

closing date
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Notice Inviting Tender

NIT No.: 26/DUDA/GB Nagar/Nirmaan/2026 Date: 16-05-2026

1. The Project Officer, DUDA, G.B.NAGAR, invites the percentage rate bids from the eligible and

2.

approved contractors, bidders are advised

Sl
No. Work

Area of Estimated Seiludrit Cost of Bid Time of Address of
Y Document Project In

Name of Work Cost (Rs. In (Rs. In lacs Completion
Lcas) ' ) (Rs.) Charge

1

2 3 4 5 6 7 8

20

District g STy a1 <o 12.455 1.2455 1000/= | Till 31-12- | Project
G.B.Nagar | 06 /08 A& '

g ? o % o e 2026 Officer
HHE I Bl B
T Jowio I g el
ferator & |

Time allowed for completion of work is Till 31-12-2026, Including rainy season.

The bids shall remain valid for acceptance for a period of 90 Days (Ninety Days) from the last
date of submission of bids. Bids once submitted and hence, submission date ended cannot be
withdrawn.

Bids must be accompanied by non-refundable fee as indicated in Column 6 of the above table,
in the form of NEFT from any bank in account number 86902200017584 having IFSC code
CNRB0018690, for amount indicated in favour of "DISTRICT URBAN DEVELOPMENT
AUTHORITY, G.B. NAGAR" in Bank Name CANARA BANK, SURAJPUR, G.B.NAGAR
branch. A set of bidding documents will be available online on website www.etender.up.nic.in.

Bids can be downloaded only from date 16-05-2026 to 21-05-2026 5:00 P.M. and bid can be
submitted online on or before 21-05-2026 05:00 P.M. The technical bids will be opened online
on date 22-05-2026 02:00 P.M. If the office happens be closed on the date of opening of the
bids as specified, the bids will be opened online on the next working day respectively, at the
same time and validity of bid will be considered, from the original date. The date and time of
opening of the financial bid shall be notified on website. The Financial bids shall be accordingly
opened online.

Bids must be accompanied with security of the amount specified for the work in the table.

Bid security will have to be in forms of FDR and shall be valid for 90 days beyond the validity
of the bid. Bid security is given in favour of "Project Officer, DUDA, G.B.NAGAR" payable at
G.B.NAGAR in the form of FDR.

Bidder has to transfer the tender fee via separate electronic transfer for each tender and
hence, upload a scan copy of Transfer confirmation from bank with Unique Transaction
Number.

10. The bid security shall be refunded after successful award of tender.

11.

The bidder must attach his bank details verified from his bank. For those bidder the verified
bank details are not annexed the EMD will be returned only after due verification of bank
account.



http://www.etender.up.nic.in/
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25.

Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

Bidder has to upload and submit Tender documents all affidavits as per clause of I.T.B.,
Tender Cost, Earnest Money and all certificates in original in the office of "Project Officer,

DUDA, G.B.NAGAR" on or before hard copy submission shall be done after opening of
financial bid and within 2 working days or as per intimation by the Project Officer, DUDA.

In case of any discrepancy between the downloaded bid document and that available with the
concerned officer in charge, the bid document available in the online mode would prevail. Any
discrepancy will not be allowed at the later stage and hence, the bid is liable to reject with MD
forfeiture.

The department is independent to take necessary actions against the bidder presenting the
discrepancy documents and also the bidder is liable to be black listed, if the documents are
found to be false or forged.

Bids must be accompanied with security of the amount specified for the work in the table.
Bid security will have to be in the forms as specified in the bidding document.

A bidder shall not be permitted to bid for works in the Zone responsible for award and
execution of contracts in which his or his spouses near relatives (defined as first blood
relations, and their spouses) is posted as employee in DUDA.

No Engineer of gazetted rank or other Gazetted officer employed in engineering or
administrative duties in an Engineering Department of the State / Central Government is
allowed to work as a Contractor for a period of two years after his retirement from Government
service, without Government permission. This contract is liable to be cancelled if either the
Contractor or any of his employees is found any time to be such a person who had not
obtained the permission of the Government as aforesaid before submission of the tender or
engagement in the Contractor's service.

Bid documents and other details, consisting of qualification information and eligibility criterion
of bidders, plans, specifications, drawings, the schedule of quantities of the various classes of
work to be done and the set of terms & conditions of contract to be completed with by the
Contractor can be seen in the office of the "Project Officer, DUDA, G.B.NAGAR" as mentioned
in column 8 of the table corresponding to the respective package between hours of 11.00 am
and 04.00 pm on any working day before tender bid closing date and time.

Any bidder who is having criminal record is not allowed to participate in the bidding process.

Any bidder who is registered with the state Bar Council is not allowed to participate in the
bidding process.

Bidder must upload and submit information/document on prescribed Performa i.e. T4, T5, T6
with bid and photocopy of GST No., PAN, Labour Registration (if applicable).

Each bidder is required to furnish an affidavit on a non-judicial stamp paper of Rs. 10/- giving
all information's on prescribed Performa's required for evaluation of the bidding capacity of the
bidder. Provided that Section-3 and T-6 affidavits are to be provided on 100/- non-judicial
stamp paper.

Department has right to reject any or all tender without showing any reason(s).

All work shall be carried out as per latest U.P. P.W.D. specification, latest MORT&H / MORD
specification and also as per latest circulars of Engineer in Chief UP PWD.



5|Page

Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

26. All rates are inclusive of Contractor's Profit, royalty, T&P, etc. by whatever name but Included

G.S.T. and Included labour cess. The payment of G.S.T and Labour cess will be made as per
latest Government orders.

27. Complete detailed documents of -tender can be downloaded from web portal
www.etender.up.nic.in on prescribed dates as per press note.

Project Officer
DUDA, G.B. NAGAR
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Section-2: Instructions to Bidders

A. General
1. Scope of Bid

1.1 The Employer invites bids for the construction of works as described in these documents
and referred to as “the works”. The name of works is provided in section-1. The bidders
may submit bids for all the works detailed in the given B.O.Q. of the tender.

1.2 The successful bidder will be expected to complete the works within the stipulated time
mentioned the schedule of work.

1.3 Throughout these documents, the terms “bid” and “tender” and their derivatives
{bidder/tender. Bid/tender, bidding/tendering. Etc.) are synonymous.

2 Scope of Funds

2.1 The source of funds as MUKHYA MANTRA NAGRIYE ALPVIKSHIT MALINBASTI VIKAS

YOJNA
3 Eligible Bidders

3.1 For works costing less than or equal to Rs 10.00 Lacs invitation for bids is open to all
category of contractors (bidders).

3.2 For works costing more than Rs 10.00 Lacs invitation for bids is open to bidders to
contractors of category A/B/C, who qualify in their bidder’s capacity.

3.3 For bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices by the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

3.4 Any bidders having criminal record is not allowed to participate in the bidding process. Any
person who is having criminal cases against him or involved in the organised crime or
gangster activities or Mafia or Goonda or Anti-social activity are strictly prohibited to
participate in the bidding process. If it is established that any bidder has criminal record,
his bid shall be automatically cancelled.

3.5 Any bidder who is an advocate and registered with any State Bar Council shall not be
allowed to participate in the bidding.

3.6 If it is established that the contractor is registered with the state bar council, his bid shall be
automatically cancelled.

3.7 This Invitation for Bids is open to contractor having relevant experience as defined in the
appendix to ITB/general/technical condition/special conditions (For work costing Less than
10 lakhs this condition is not applicable).

3.8 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
by the Central Government, the State Government or any public undertaking, autonomous
body, authority by whatever name called under the Central or the State Government.

3.9 The bidder has to produced character certificate, Solvency certificate (Hasiyat), self-
declaration affidavit (on the prescribed Performa which is attached with the bid document)
etc., issued by the competent authority in original with bid document.
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4 Qualification of the Bidder (Applicable for works costing more than 10.00 Lakhs)

4.1 Al bidders shall provide in Section 3. Forms of Bid and Qualification information,
preliminary description of the proposed work method and schedule, including drawings and
Chars, as necessatry.

4.2 All bidders shall include the following information and documents with their bids in
Section3, Qualification Information unless otherwise stated in the Appendix to ITB.

4.2.1 copies of original documents defining the constitution or legal status, place of
registration, and principal place of business, written power of attorney of the
signatory of the Bid to commit the Bidder;

4.2.2 Total monetary value of civil construction works performed for each of last five
years.

4.2.3 experience in works of a similar nature, and size for each of the last five years, and
details of works in progress or contractually committed with certificates from the
concerned officer of the rank of Executive Engineer or equivalent;

4.2.4 Evidence of ownership of major items of construction equipment or evidence of
arrangement of possessing them on hire/lease/buying as defined therein.

4.2.5 Details of the technical personnel proposed to be employed for the Contract having
the qualifications defined in Clause of the ITB.

4.2.6 reports on the financial standing of the Bidder, such as profit and loss statements
and auditor's reports for the past five years;

4.2.7 an undertaking that the bidder will be able to invest a minimum of cash up to the
30% of the contract price of works, during the implementation of the works;

4.2.8 Evidence of access to line of credit and availability of other financial
resources/facilities (10 percent of the contract value) certified by banker (the
certificate being not more than 3months old.)

4.2.9 information regarding any litigation or arbitration during the last five years in which
the Bidder is involved, the parties concerned, the disputed amount, and the matter;

4.2.10 Proposal for subcontracting the components of the works for construction/
Upgradation aggregating not more than 25% of the contract price:

4.2.11 the proposed methodology and programme of construction, backed with equipment
and material planning and deployment, duly supported with broad calculations and
Quality Management Plan proposed to adopted, justifying their capability of
execution and completion of the work as per technical specifications and within the
stipulated period of completion.

4.3 Bids from joint venture are not allowed.

4.4 To qualify for award of the Contract, each bidder should have in the last five years:

4.4.1 Achieved in any one year a minimum of estimated cost of work as financial
turnover (in all cases of civil engineering construction works only) volume of
construction work of at least the amount equal to the estimated cost of works
(excluding maintenance cost for five years) for which bid has been invited. The
turnover will be indexed at the rate of 8 percent for a year.

4.4.2 Also achieved an average turnover of at least value to estimated cost of work in
last 5 years.

4.4.3 Satisfactorily completed work of similar nature in last 3 years, as prime
Contractor,
4.4.3.1 For works up to 15 lakhs, at least works of 25 lakhs, or
4.4.3.2 For works up to 30 lakhs, at least works of 75 lakhs, or
4.4.3.3 For Works greater than 30 Lakhs, at least works of 2 crores.

4.5
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4.5.1 Each bidder must produce:

4.5.2

45.3

4511
451.2

4513

The current income-tax clearance certificate;

An affidavit that the information furnished with the bid documents is
correct in all respects; and

Such other certificates as defined in the General / Technical Condition.
Failure to produce the certificates shall make the bid non-responsive.

Each bidder must demonstrate:

4521

4522

4523

Availability for construction work, of the owned, key equipment
including equipment required for establishing field laboratory to
perform mandatory tests.

Availability for construction work of technical personnel. (Refer
Annexure also)

Liquid assets and /or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of not less than 10 of the contract values;

The bidder must not have in his employment:

4531

45.3.2

The near relations (defined as first blood relations, and their spouses,
of the bidder or the bidder's spouse) of persons.

Without Government permission, any person who retired as gazetted
officer within the last two years of any engineering department, board
or PS etc.

4.6 To qualify for a package of contracts made up of this and other contracts for which bids are
invited in the Notice Inviting Tender, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for the individual

contracts.

4.7 Sub-contractors experience and resources shall not be taken into account in determining
the bidder's compliance with the qualifying criteria except to the extent stated in 4.4 above.

4.8 Bidders who meet the minimum qualification criteria will be qualified only if their available
bid capacity for construction work is equal to or more than the total bid value. The available
bid capacity will be calculated as under:

Assessed Available Bid capacity = (A*N*M - B)

Where

A= Maximum value of works executed in any one year during the last ten years (updated to the
price level of the last year at the rate of 8 percent a year) taking into account the completed as

well as works in progress.

N = Number of years prescribed for completion of the works for which bids are invited. (period up
to 6 months to be taken as half-year and more than 6 months as one year).

B =Value, at the current price level, of existing commitments and on-going works to be completed
during the period of completion of the works for which bids are invited.

M =M is taken 2.5

Note:

1. The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be counter
signed by the Engineer in charge, not below the rank of an Executive Engineer or equivalent.
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2. The current value for the purpose of calculation of escalation will take as 8% and can be
calculated as per below table:

Year Escalation Factor
2021-22 1
2020-21 1.08
2019-20 1.1664
2018-19 1.2597
2017-18 1.3605
2016-17 1.4693
2015-16 1.5869
2014-15 1.7138
2013-14 1.8509
2012-13 1.9990

4.9 Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

4.9.1 Made misleading or false representations in the forms, statements, affidavits and
attachments submitted in proof of the qualification requirements; and/or

4.9.2 Record of poor performance such as abandoning the works, not property

completing the contract, inordinate delays in completion, litigation history, or

financial failures etc.

4.9.3 Participated in the previous bidding for the same work and had quoted

unreasonably high or low bid prices and could not furnish rational justification for

it to the Employer.

One Bid per Bidder

5.1 Each Bidder shall submit only one Bid for one work; A Bidder who submits more than
one Bid will cause the proposals with the Bidder's participation to be disqualified.

Cost of Bidding

6.1. The Bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will, in no case be responsible or liable for those costs.

Site Visit

7.1. The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and
familiarize himself with the Site of Works and its surroundings including source of earth,
water, road aggregates etc., and obtain all information that may be necessary for
preparing the Bid and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the Bidder's own expense. He may contact the person

whose contact details are given in section 1.

B. Bidding Documents

8.

Content of Bidding Documents
8.1. The set of bidding documents comprises the documents listed below:
8.1.1. Notice inviting Tender.
8.1.2. Instructions to Bidders.
8.1.3. Qualification Information.
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8.1.4. Condition of Contract (Part | - General Conditions of Contract, Part Il - Technical
Conditions of Contract, Part Ill - Bill of Quantities Preamble of Contract and Part
IV-Other Conditions of Contract)

8.1.5. Specifications.

8.1.6. Drawings

8.1.7. Bill of Quantities & Schedule of Work.

8.1.8 Form of bid

8.1.9. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the
Work, form of Unconditional Bank Guarantee, Undertaking by the Renderer.

8.1.10. Bank Certificate, Format of Bank Guarantee & Performance Guarantee.

8.2. The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms and specifications, bill of quantities, forms
and drawings in the Bid Document. Failure to comply with the requirements of
Bid Documents shall be at the bidder's own risk. Pursuant to clause hereof, bids,
which are not substantially responsive to the requirements of the Bid Documents,
shall be rejected.

Clarification of Bidding Documents and Pre-bid Meeting

9.1.

9.2

9.3.

9.4.

A prospective bidder requiring any clarification of the bidding document may notify the
employer in writing or by cable (*cable" includes Telex and facsimile) at the employer
address indicated in the Notice inviting tenders. The Employer will respond to any
request for clarification received earlier than 10 Days prior to the dead line for
submission of bid. Copies of the employer's response will be forwarded to all
purchasers of the bidding Documents, including the description of enquiry, but without
identifying its source.

If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to
attend it. Its date, time and address are given in the Appendix to ITB.

Minutes of the meeting, induding the text of the questions rose (without identifying the
source of the enquiry) and the responses given will be transmitted without delay to all
purchasers of the bidding documents. Any modifications of the bidding documents listed
in Clause 8.1 of ITB, which may become necessary as a result of the pre-bid meeting
shall be made by the Employer exclusively through the issue of an Addendum pursuant
to Clause 10 of ITB and not through the minutes of the pre-bid meeting.
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

10.1.

10.2.

10.3

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing by online mode only to all purchasers of the bidding
documents. Prospective bidders shall keep a track of the entire addendum issued by
the Employer till the last date of submission of tender.

To give prospective bidders, reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend, as necessary, the deadline
for submission of bids, in accordance with Clause 'Submission of Bids' of ITB.

C. Preparation of bid

11.

Language of the Bid.

11.1.

All documents relating to the Bid shall be in the English or Hindi language only. If
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documents produced are in any other language, then these documents are either
converted into said language(s) or hence, certified from competent authority regarding
authenticity of documents.

12. Bid Prices

12.1.

12.2.

12.3.

12.4.

12.5.

The Contract shall be for the whole Works, as described in Clause of ITB, based on

the priced Bill of Quantities submitted by the Bidder.

The Bidder shall adopt the Percentage Rate/ Item-Rate Method as required in the

ITB; only the same option is allowed to all the Bidders.

Percentage Rate/ Iltem Rate Method require the bidder to quote a percentage above

/ below/ at par or item-wise of the schedule of rates specified in the Appendix to ITB.

All duties, taxes (Included G.S.T), Included Labour Cess, royalties and other levies
payable by the Contractor under the Contract, or for any other cause, shall be included
in the rates, prices, and total Bid price submitted by the Bidder.

The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract
and shall not be subject to adjustment

13. Currencies of Bid

13.1. The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.
14. Bid Validity
14.1. Bids shall remain valid for a period of ninety days after the deadline date for bid

14.2.

submission specified in Clause of ITB. A bid valid for a shorter period shall be rejected
by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bickers' responses shall be made in writing or by cable.
Bidder may refuse the request without forfeiting his Earnest Money. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required to
extend the validity of his earnest money for a period of the extension, and in compliance
with Clause of ITB in all respects.

15. Earnest Money

15.1.
15.2.
15.3.
15.4.
15.5.

15.6.

The Bidder shall furnish as part of the Bid, Earnest Money for this tender as mentioned
in NIT.
The Earnest Money shall be in the form of RTGS as mentioned in NIT

Any bid not accompanied by an acceptable Earnest Money, unless exempted, shall
be rejected by the Employer as non-responsive.

The Earnest Money of unsuccessful bidders will be returned within 28 days after
allotment of tender.

The Earnest Money may be forfeited:

15.6.1. If the Bidder withdraws the Bid after bid opening (technical bid) during the period

of Bid validity.

15.6.2. In the case of a successful Bidder if the Bidder, fails within the specified time limit

to sign the Agreement.

16. Alternative Proposals by bidders
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16.1. Bidders shall submit offers that comply with the requirements of the bidding documents,
including the Bill of Quantities and the basic technical design as indicated in the
drawings and specifications. Alternative proposals will be rejected as non-responsive.

17. Format and signing of bid

17.1. The Bidder shall submit one set of the bid comprising of the documents as described
in Clause of ITB in online mode. The successful bidder/L1 has to submit the documents
in original, when required or demanded by the office.

17.2. The Bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder, pursuant to Clause of ITB. All
pages of the Bid shall be signed by the person or persons signing the Bid.

17.3. The Bid shall contain no overwriting, alterations or additions, except those to comply
with instructions issued by the Employer, or as necessary to correct errors made by the
Bidder, in which case such corrections shall be made by scoring out the cancelled
portion, writing the correction and initialing and dating it by the person or persons
signing the Bid.

D. Submission of Bids

18. Sealing and Marking of Bids
18.1. The Bidder shall place the two separate envelopes (called inner envelopes) marked
"Technical Bid" and "Financial Bid" in one outer envelope. The inner envelopes will
have markings as follows:

18.1.1. Technical Bid: Online technical bid will .be opened on date and time of
Technical Bid opening as per section I.)
18.1.2. Financial Bid: Financial Bid will be opened online at date and time

specified in the section-I. The contents of the Technical and Financial Bids
shall be as specified in ITB.
19. Deadline for Submission of Bids

19.1. Complete Bids (including Technical and Financial) must be received by the Employer
through online mode not later than the date and time indicated in the NIT.

19.2. The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause of IT, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

19.3. Hard copies of bid as mentioned in Section-I must be submitted in original when asked
by the office before date and time specified.

20. Late Bids
20.1, The bids will be submitted online up to the time specified

E. Bid Opening and Evaluation

21. Bid Opening
21.1. The Employer will open the bids received (except those received late) in the presence
of the bidder's/bidder's representatives who choose to attend at the time, date and
place specified in the NIT. In the event of the specified date for the opening of bids
being declared a holiday for the Employer the Bids will be opened at the appointed time
and location on the next working day.
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21.2. The envelope containing the technical bid shall be opened. The inner envelope marked
"cost of bidding document downloaded from the Internet” will be opened first and if the
cost of the bidding documents is not there, or incomplete, the remaining bid documents
will not be opened, and bid will be rejected.

21.3. In all other cases, the amount of Earnest Money forms and validity shall be announced.
Thereafter the bidder's names and such other details as the Employer may consider
appropriate will be announced by the Employer at the opening.

21.4. The Employer will prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Clause of ITB.

21.5. Evaluation of the technical bids with respect to bid security, qualification information and
other information furnished in Part | of the bid in pursuant to Clause of ITB, shall be
taken up, and a list will be drawn up of the responsive bids whose financial bids are
eligible for consideration.

21.6. The online financial bids of bidder whose technical bids are found responsive will be
opened on the date and time specified in section I. In the event of the specified date
being declared holiday for the Employer, the bids will be opened at the appointed time
and location on the next working day. Bidder or their representative may attend the
meeting of opening of financial bids.

21.7. At the time of the opening of the "Financial Bid" the names of the bidders whose bids
were found responsive in accordance with clause of IT will be announced. The financial
bids of only these bidders will be opened. The responsive bidder's names, the Bid
prices, the total amount of each bid, and such other details as the Employer may
consider appropriate will be announced by the Employer at the time of bid opening.

21.8. The Employer shall prepare the minutes of the opening of the Financial Bids.

Process to be Confidential

22.1. Information relating to the examination, clarification, evaluation and comparison of bids
and recommendations for the award of a contract shall not be disclosed to bidders or
any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any attempt by a Bidder to influence the
Employer's processing of bids or award decisions may result in the rejection of his Bid.

Clarification of Bids and Contacting the Employer

23.1. No Bidder shall contact the Employer in any matter relating to its bid from the time of
the bid opening to the time, the contract is awarded.

23.2. Any attempt by the bidder to influence the Employer's bid evaluation bid comparison
or contract award decision may result in the rejection of his bid.

Correction of Errors

24.1. The technical and financial bids are to be submitted online on prescribed format. No
correction/modification will be allowed after opening of technical/ financial bids. Any
mistakes in submitting the bids online will result in disqualification of the bid.

Evaluation and Comparison of Bids

25.1. The Employer will evaluate and compare only the bids the determined to be
substantially responsive in accordance of ITB.

25.2. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's
estimate of the cost of work to be performed under the contract; the Employer may
require the Bidder to produce detailed price analyses for any, or all items of the Bill of
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Quantities, to demonstrate the internal consistency of those prices with the construction
methods and schedule proposed. After evaluation of the price analyses the Employer
may require that the amount of the earnest money of ITB be increased at the expense
of the successful Bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract. The amount of
the increased performance security shall be decided at the sole discretion of the
Employer which shall be final binding and conclusive on the bidder.

25.3. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's
estimate of the cost of routine maintenance of works to be performed for five years
under the contract, the Employer may require the Bidder to produce detailed price
analyses for routine maintenance. After its evaluation, the Employer may require that
the amount of the performance security set forth in Clause be increased at the expense
of the successful Bidder to level sufficient to protect the Employer against financial loss
in the event of default of the successful Bidder under the Contract. The amount of the
increased performance security shall be decided at the sole discretion of the Employer,
which shall be final, binding and conclusive on the bidder.

26. Price Preference
26.1. There will be no price preference to any bidder.

E. Award of Contract

27. Award Criteria
27.1. Subject to Clause of IT the Employer will award the Contract to the Bidder whose. Bid
has been determined:

27.1.1. To be substantially responsive to the bidding documents and who has
offered the lowest evaluated Bid price, provided that such Bidder has
been determined to be (a)eligible in accordance with the provisions of
Clause of IT and (b) qualified in accordance with the provisions of Clause
of ITB; and

27.1.2. To be within the available bid capacity adjusted to account for his bid price
which is evaluated the lowest in any of the packages opened earlier than
the one under consideration.

28. Employer’s right to accept any Bid and to reject any or all Bids
28.1. Notwithstanding Clause of ITB the Employer reserves the right to accept or reject Bid,
and to cancel the bidding process and reject all bids, at any time prior to the award of
Contract, without thereby incurring any liability to the affected Bidder or bidders or any
obligation to inform the affected Bidder or bidders of the grounds for the Employer's
action.

29. Notification of Award and Signing of Agreement
29.1. The bidder who's Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by email or confirmed by registered letter.
This letter will state the sum that the Employer will pay to the Contractor in
consideration of the execution completion by the Contractor as prescribed by the
Contract (hereinafter and in the Contract called the "Contract Price")
29.2. The notification of award will constitute the formation of the Contract.



15|Page

30.

31.

32.

33.

34.

35.

Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

29.3. The Agreement will be signed by the Employer and the successful bidder on
prescribed format.

Performance Guarantee

30.1. Within 15 (Fifteen) days after receipt of the Letter of Acceptance, the successful Bidder
shall deliver to the Employer a Performance Security of ten percent of the Contract
Price, for the period of 6 months from the end of the work and the time for completion of
works plus additional security for unbalanced Bids in accordance with Clauses of ITB
and Clause Part | General Conditions of Contract and sign the contract.

30.2. The performance security shall be either in the form of a Bank Guarantee or fixed
deposit Receipts, pledged/issued in favour of "OFFICER», "DEPTT», «City» Scheduled
Commercial Bank.

30.3. Failure of the successful Bidder to comply with the requirements of Clauses shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest
Money. He will also be debarred from participating future bids under DUDA for one
year. Performance Guarantee in form of affidavit on Rs.100/- paper will be submitted by
the contractor after completion of project for defect lability period of 6 months from
completion of work and handing over the project.

Advances:

31.1. The employer will provide mobilization advances and advance against security of
equipment as provided in Part -1 General Condition of Contract.

31.2.

Corrupt or Fraudulent Practices.
32.1. The Employer requires the bidders/Contractors to strictly observe the laws against fraud
and corruption in force India, namely, Prevention of Corruption Act, 1988.

Cost Control

Bill of Quantities

33.1. The Bill of Quantities shall contain items for the construction, installation, erection,
testing, and commissioning works.

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item for the
construction.

Variations

34.1. The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the Works
he considers necessary or advisable during the progress of the Works, Such Variations
shall form part of the Contract and the Contractor shall carry them out and include them
in updated Programme produced by the Contractor. Oral orders of the Engineer for
Variations, unless followed by written confirmation, shall not be taken in to account.

Payments for Variations

35.1. If rates for variation items are specified in Bill of Quantity, the Contractor shall carry
out such work at the same rate. If the rates for Variation are not specified in the Bill of
Quantities, the Engineer shall derive the rate from similar items in the Bill of Quantities.
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35.2. The Contractor shall within 14 days of the issue of order of variation work inform the

Engineer the rate which he proposes to claim, supported by analysis of the rate. The
Engineer shall asses the quotation and determines the rate based on prevailing market
rates within one month of the submission of the claim by the Contractor. As far as
possible, the rate analysis shall be based on the standard data book and the current
scheduled of rates of the district public works division. The decision of the Engineer on
the rate so determined shall be final binding on the Contractor.

Cash Flow Forecast
36.1. When the programme is updated, the Contractor shall provide the Engineer with an

updated cash flow forecast.

Payment Certificates
37.1. The payment to the contractor will be as follows for construction work:

37.1.1. The Contractor shall submit to the Engineer monthly statements of the
value of the work executed less the cumulative amount certified previously
supported with detailed measurement of the items of work executed in
measurement books of Junior Engineer "DEPTT», «City»,

37.1.2. The Engineer shall check the Contractor's monthly statement within 14
days and certify the amount to be paid to the Contractor.

37.1.3, The value of work executed shall be determined based on measurements
by the Engineer.

37.1.4. The value of work executed shall comprise the value of the quantities of
the items in the Bill of Quantities completed.

37.1.5. The value of work executed shall also include the valuation of Variations
and Compensation Events.

37.1.6. The Engineer may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the light
of later information

Payments

38.1.

38.2.

Payments shall be adjusted for deductions for advance payments security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Engineer shall pay the Contractor the amounts he had certified within 15 days
of the date of each certificate.

Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.

39. Compensation Events

40.

39.1.

Tax

The following shall be Compensation Events unless they are caused by the Contractor:

39.1.1. The Engineer orders a delay or delays exceeding a total of 30 days.
39.1.2. The effects on the Contractor of any of the Employer's Risks.
39.1.3. If a Compensation Events would prevent the Works being completed

before the intended Completion Date, the intended Completion Date shall
be extended. The Engineer shall decide whether and by how much the
intended Completion Date shall be extended.



17|Page

4].

42.

Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

40.1. The rates quoted by the Contractor shall be deemed to be Included of the GST and
other levies, duties, royalties, Cess, toll, taxes of Central and State Governments, local
bodies and authorities that the Contractor will have to pay for the performance of this
Contract. The Employer will perform such duties in regard to the deduction of such
taxes at source as per applicable law.

Currencies
All payments will be made in Indian Rupees.

Traffic Management

42.1. Contractor will be responsible for the traffic management during the construction period.
Contractor will be responsible for maintain free flow of traffic. Proper barricading
/signboards for diversion will be arranged and installed by the contractor in the
construction zone. Nothing extra will be paid on this account.
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Appendix to Invitation to Bidder's (ITB)

As per annexure attached/requirement of the site/instruction given by engineer-in-charge.

As per annexure attached/requirement of the site/instruction given by engineer-in-charge.

The bidder must provide an affidavit stating that the near relation of the following departmental
officers is not in his employment
J.E.'S, A.E.'S, E. E's/lE.O.'S, and other staff of equivalent rank or above rank.

The bidder must produce an affidavit stating the names of retired gazetted officer (if any) in his
employment who retired within the last two years with the following ranks from the departments
listed below:

U.P.P.W.D., Nagar Vikas, Nagar Palika, Nagar Nigam, R.E.S and. U.P. Irrigation. (Assistant
Engineer, Executive Engineer, Superintending Engineer, Chief Engineer, Director cum Chief
Engineer, Engineer-in-Chief).

In case there is no such person in his employment, his affidavit should clearly state this fact.

No pre-bid meeting to be held

1. Bids may be submitted only in Percentage Rate Method
2. Schedule of Rate applicable for Percentage Rate Method is: As mentioned in the bill of
guantities for percentage rate bids

For tender amount quoted below the estimated rate, the following conditions shall apply:
1. 0.50% per 1% below up to 10% below of BOQ.

2. 1% per 1% below, above 10% below of BOQ.

3. Part will be rounded off to near percentage upward

The amount and validity period of the performance guarantee is:

Amount: 5% of the contract price Validity Period: -As per SBD

(i) Performance security shall be valid until a date 45 days after the expiry of Defect Liability Period
of 6 months after intended completion date.

(if) Additional Performance Security for unbalanced Bid shall be valid for 45 days plus intended
completion period.

The Minimum amount of Solvency Certificate should be Rs.50,00,000.00.
Solvency certificate should be issued from D.M.

Directives issued from the Principal Secretary; U.P. Govt. Vide letter No. 3385/86-2015-292/2015
dated 15-oct-2015 has to be followed mandatory

Any old material recovered from site like bricks, pipes, iron bars etc., is the property of DUDA,
G.B.NAGAR. The second party is bound to submit those with DUDA, G.B.NAGAR within 10 days
from dismantling from the site.

If there is any short fall in the old material then a report from engineer-in-charge need to submitted
along with the material so shortfall. If the report is not submitted with the old material submitted,
then the material will be considered as 100% and the deduction in running bill will be made
accordingly.

The bidder has to submit proof of GST clearance up to Mar 2021. For this copy of latest GST return
is to annex. Additionally, bidder has to give affidavit regarding no dues pending with any
department.
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SECTION- 3 Qualifications Information
(Following Information’s shall be furnished by the contractor on a non-judicial stamp paper of
Rs 100/= only)

Notes on Form of Qualifications Information
The information to be filled in by bidders in the following pages will be used for the purpose of post
gualification as provided for in clause of the instructions to bidders, this information will not be
incorporated in the Contract, attach additional pages as necessary

1. Individual Bidders

1.1 | Constitution or Legal Status of Bidder (Attach Copy)

Place of Registration (Attach Copy)

Principal Place of Business (Attach Copy)

Power of Attorney of Bid (Attach Copy)

1.2 | Total Annual volume of work executed and payments received in the last five years
preceding the year in which bids are invited

(Attach certificates from Chartered Accountant in ace of non-audited Financial Statement
or else attach audited financial statement)

Financial Year Value in works (in Lacs)

2018-19

2019-20

2020-21

2021-22

2022-23

1.3.1 work performed as prime contractor (in the same name and style) on construction works of
a similar nature and volume over the last five years. Attach certificate from the engineering-
in-charge.

S| No

Project
Name

Name of
Employer

Description
of Work

Contract
Value (in
INR)

Contract
No.

Date of
Issue of
work order

Stipulated
date of
completion

Actual
completion
date

Remarks




20| Page
Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

1.3.2 Information on bid capacity (works for which bids have been submitted and works which
are yet to completed) as on date of this bid.
A. Existing commitments and on-going construction work:

Value of
e Name & Value of Stipulated wqus Anticipated
Description Place & Contract No. ) remaining to
Address of Contract period of Date of
of Work State & Date . be .
Employer (Rs. InLacs) | Completion Completion
completed
(Rs. In Lacs)
B. Works for which bids already submitted:
- Name & Estimated Stipulated Date when
Description of . S .
Ny, Place & State Address of Value of Works period of decision is Remarks if any
ork :
Employer (Rs. In Lacs) Completion expected

1.4 Available of Major ltems of Contractor’s Equipment proposed for carrying out the works. List
of information requested below. Refer also to Clause of the Instructions to Bidders.

Description, Make and Age Condition (new, good, poor) Owned, Leased (from

Item of Equipment (years) and capacity and number available whom?) or to be purchased

1.5 Qualifications of technical personnel proposed for the contract refer also of the Instructions to
Bidders and General Conditions of Contract

Year of Experience

Position Name Qualifications Building

Road Works Works

Others
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1.6 Financial Reports for the last five years: Balance Sheets, Profit and Loss Statements,
Auditors’ Reports etc. list Below and attach copies

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit etc. List below and attach copies of support documents. (Sample form
attached)

1.8 Name, Address and Telephone. Telex and facsimile numbers of banks that may provide
references if contacted by the employer.

1.9 Information on current Litigations in which bidder is involved

. Litigation where .
Name of other Party Cause of Dispute (Court/Arbitration) Amount involved
1.10 Proposed programme (Work method and schedule). Description, drawings and chart as

necessary to comply with the requirements of the bidding document
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SECTION- 4 (PART - 1) General Conditions of the Contract

A. General
1. Definitions

Terms, which are defined in the Contract Data, are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in Clause hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in
accordance with Clause.

The Contract is the Contract between the Employer and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in Clause.

The Contract Data defines the documents and other information, which comprise the Contract.

The Contractor is a person or corporate body who's Bid to carry out the works, including routine
maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Contractor.

The Defects Liability Period is five years calculated from the Completion Date.

Drawings include calculations and other information provided or approved by the Engineer for
the execution of the Contract.

The Employer is the party as defined in the Contract Data, who employs the Contractor to carry
out the Works, including routine maintenance.

The Employer may delegate any or all functions to a person or body nominated by him for
specified functions. The Engineer is the person named in the Contract Data (or any other
competent person appointed by the Employer and notified to the Contractor, to act in
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replacement of the Engineer) who is responsible for supervising the execution of the Works and
administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the Contract Data. The

Intended Completion Date may be revised only by the engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined
separately.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.
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2.2  If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of
priority:

(1) Agreement,

(2) Notice to Proceed with the Work,

(3) Letter of Acceptance,

(4) Contractor's Bid,

(5) Contract Data,

(6) Special Conditions of Contract Part I,
(7) General Conditions of Contract Part I.
(8) Specifications,

(9) Drawings,

(10) Bill of Quantities, and

(11) Any other document listed in the Contract Data.

3. Language and Law
3.1 The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Engineer's Decisions
4.1  Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.
However, if the Engineer is required under the rules and regulations and orders of the
Employer to obtain approval of some other authorities for specific actions, he will so obtain the
approval.

4.2  Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the contract.

5. Delegation
5.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other people, after notifying the Contractor, and may cancel any delegation
after notifying the Contractor.

6. Communications

6.1 All Certificate, notices or instructions to be given to the contractor by Employer /
Engineer shall be sent on the address or contact details given by the contractor in Section 6-
Form of Bid. The address and contact details for communication with the Employer/ Engineer
shall be as per the details given Contract Data to GCC. Communications between parties that
are referred to in the conditions shall be in writing. The Notice sent by Facsimile (fax) or other
electronic means shall be effective on confirmation of the transmission. The Notice sent by
Registered post or Speed post shall be effective on delivery or at the expiry of the normal
delivery period as undertaken by the postal service. 7 Subcontracting
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Personnel

7.1  The Contractor shall employ for the construction work and routine maintenance the
technical personnel named in the Contract Data or other technical persons approved by the
Engineer. The Engineer will approve any proposed replacement of technical personnel only if
their relevant qualifications and abilities are substantially equal to or better than those of the
personnel stated in the Contract Data.

7.2 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in the
Contract.

7.3  The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the State Government and has either not completed two years
after the date of retirement or has not obtained State Government's permission to employment
with the Contractor.

Employer's and Contractor's Risks

8.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks that this Contract states are Contractor's risks.

Employer's Risks

9.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer's country, the risks of war, invasion,
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot commotion or disorder (unless restricted to the Contractor's employees), natural calamities
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b)
a cause due solely to the design of the Works, other than the Contractor's design.

Contractor's Risks

10.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause, are the responsibility of the Contractor.

Site Investigation Reports

11.1 The Contractor, in preparing the Bid, may rely on any Site Investigation Reports
referred to in the Contract Data, supplemented by any other information available to him,
before submitting the bid.

Contractor to Construct the Works

12.1 The Contractor shall construct, and install and maintain the Works in accordance with
the Specifications and Drawings.

12.2 The contractor shall construct the works with intermediate technology, i.e., by manual
means with medium input of machinery required to ensure the quality of works as per
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specifications. The contactor shall deploy the equipment and machinery as given in Contract
Data.

The Works to Be Completed by the Intended Completion Date

13.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the Programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended Completion
Date.

Approval by the Engineer

14.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them.

14.2 The Contractor shall be responsible for design of Temporary Works.

14.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

14.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

14.5 All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

Safety

15.1 The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries

16.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

Possession of the Site

17.1 The Employer shall handover complete or part possession of the site to the Contractor
7 days in advance of construction programme. At the start of the work, the employer shall
handover the possession of at-least 75% of the site.

Access to the Site

18.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
engineer and any person/persons/agency authorized by:

e The Engineer
e The Employer
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e The Ministry of Rural Development, Government of India.
e National Rural Roads Development Agency, New Delhi
Instructions

19.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

20. Dispute Redressal System

20.1 If any dispute or difference of any kind what-so-ever shall arises in connection with or
arising out of this Contract or the execution of Works or maintenance of the Works there
under, whether before its commencement or during the progress of Works or after the
termination, abandonment or breach of the Contract, it shall, in the first instance, be referred
for settlement to the competent authority, described along with their powers in the Contract
Data above the rank of the Engineer, The competent authority shall, within a period of forty-
five days after being requested in writing by the Contractor to do so, convey his decision to the
Contractor. Such decision in respect of every matter so referred shall, subject to review as
hereinafter provided, be final and binding upon the Contractor. In case the Works is already in
progress, the Contractor shall proceed with the execution of the Works, including maintenance
thereof, pending receipt of the decision of the competent authority as aforesaid, with all due
diligence.

20.2 Either party will have the right of appeal, against the decision of the competent
authority, to the arbitration if the amount appealed exceeds rupees one lakh.

21. Procedure for Resolution of Disputes

21.1 The Competent Authority shall give a decision in writing within 45 days of receipt of a
notification of a dispute.

21.2 Either party may refer a decision of the Competent Authority to Arbitration within 28
days of the Competent Authority's written decision. Arbitration shall be under the Arbitration
and Conciliation Act 1996. If neither party refers the dispute to Arbitration within the above 28
days, the Competent Authority's decision will be final and binding.

21.3 The Arbitration shall be conducted in accordance with the following procedure, in case
Initial Contract Price is more than Rs. 5 Crores or the Contractor is a Foreign Contractor, who
has bid under ICB:-

@) In case of a decision of the Competent Authority in a dispute or difference arising
between the Employer and a Contractor relating to any matter arising out of or
connected with this Agreement, the matter will be referred to an Arbitral Tribunal. The
Arbitral Tribunal shall consist of three Arbitrators, one each to be appointed by the
Employer and the contractor. The third Arbitrator shall be chosen by the two Arbitrators
so appointed by the parties and shall act as presiding Arbitrator. In case of failure of the
two Arbitrators appointed by the parties to reach upon a consensus within a period of
30 days from the appointment of the Arbitrator appointed subsequently, the presiding
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Arbitrator shall be appointed by the Chairman of the Executive Committee of the Indian
Roads Congress.

(b) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) above
within 30 days after receipt of the notice of the appointment of its arbitrator by the other
party, then the Chairman of the Executive Committee of the Indian Roads Congress
shall appoint the arbitrator.

A certified copy of the order of the Chairman of the Executive Committee of the Indian
Roads Congress, making such an appointment shall be furnished to each of the parties.

(C) The decision of the majority of arbitrators shall be final and binding upon both parties.
The cost and expenses of Arbitration proceedings will be paid as determined by the
Arbitral Tribunal. However, the expenses incurred by each party in connection with the
preparation, presentation etc. of its proceedings as also the fees and expenses paid to
the arbitrator appointed by such party or on its behalf shall be borne by each party itself.

21.4 Where the Initial Contract Price as mentioned in the Acceptance Letter is Rs. 5 Crores
and below, disputes and differences in which an Adjudicator has given a decision shall be
referred to a sole Arbitrator. The sole Arbitrator would be appointed by the agreement between
the parties; failing such agreement within 15 days of the reference to arbitration, by the
appointing authority, namely the Chairman of the Executive Committee of the Indian Road
Congress.

21.5 Arbitration proceedings shall be held at_ Lucknow (U.P.), India, and the language of the
arbitration proceedings and that of all documents and communications between the parties
shall be English.

21.6 Performance under the contract shall continue even after reference to the arbitration
and payments due to the contractor by the Employer shall not be withheld, unless they are the
subject matter of the arbitration proceedings.

B. Time Control
22. Programme

22.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements, order, and timing for
all the activities in the Works, along with monthly cash flow forecasts for the construction of
works.

22.2 The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipment's being placed in
field laboratory and the location of field laboratory along with the Programme. The Engineer
shall cause these details to be verified at each appropriate stage of the programme.

22.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.



29| Page

23

Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

22.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals of 60 Days no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Programme has been
submitted.

22.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

23.1 The Engineer shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining
Works, which would cause the Contractor to incur additional cost.

23.2 The Engineer shall decide whether and by how much time to extend the Intended
Completion Date within 21 days of the Contractor asking the Engineer for a decision upon the
effect of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

24. Delays Ordered by the Engineer

C.

24.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totalling more than 30 days will require prior written approval of
the Employer.

Quality Control

25. Identifying Defects

25.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

26. Tests

26.1 For Carrying out mandatory tests as prescribed in the specification. The Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory will
have minimum equipment's as specified in the Contract Data. The contractor shall be solely
responsible for: Carrying out the mandatory tests prescribed in the Specifications, and for the
correctness of the test results, whether preformed in his laboratory or elsewhere
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26.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification/ Rural Roads Manual to check whether any work has a Defect and the test
shows that it does, the Contractor shall pay for the test and any samples.

Correction of Defects noticed during the Defect Liability Period for one year.

27.1.1 The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion of work. The Defects Liability Period shall
be extended for as long as Defects remain to be corrected.

27.1.2 Every time notice of Defect/Defects is given; the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer's notice.

27.2. The RFI system will be followed for execution of work.

28. Uncorrected Defects

28.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
under clause and of these Conditions of Contract, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount, on correction of the Defect.

D. Cost Control

29. Bill of Quantities

29.1 The Bill of Quantities shall contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum figures for yearly routine maintenance for
each of the five years separately, to be done by the Contractor.

29.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item for the
construction of roads. The payment to the Contractor is performance based for routine
maintenance of roads.

30. Variations

30.1 The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the Works he
considers necessary or advisable during the progress of the Works. Such Variations shall form
part of the Contract and the Contractor shall carry them out and include them in updated
Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless
followed by written confirmation, shall not be taken into account.

31. Payments for Variations

31.1 If rates for variation items are specified in Bill of Quantity, the contactor shall carry out
such work at the same rate. This shall apply for variation only up to the limit prescribed in the
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contract data. If the variation exceeds this limit, the rates shall be derived under the provision
of clause for quantities (higher or lower) exceeding the deviation limit.

31.2 If the rates for Variation are not specified in the Bill of Quantities, the Engineer shall
derive the rate from similar items in the Bill of Quantities.

31.3 If the rate for Variation item cannot be determined in the manner specified in Clause,
the Contractor shall, within 14 days of the issue of order of variation work, inform the Engineer
the rate which he proposes to claim, supported by analysis of the rates. The Engineer shall
assess the quotation and determine the rate based on prevailing market rates within one
month of the submission of the claim by the Contractor. As far as possible, the rate analysis
shall be based on the standard data book and the current schedule of rates of the district
public works division. The decision of the Engineer on the rate so determined shall be final and
binding on the Contractor.

32. Cash Flow Forecasts

32.1 When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.

33. Payment Certificates
33.1 The payment to the contractor will be as follows for construction work:

(@)  The Contractor shall submit to the Engineer fortnightly/ monthly statements of the value
of the work executed less the cumulative amount certified previously supported with detailed
measurement of the items of work executed in measurement books authorised by U.P.P.W.D.
(b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the
Engineer.

(d)  The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

)] The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

(9) The Payment of final bill shall be governed by the provisions of clause of GCC.

34. Payments

34.1 Payments shall be adjusted for deductions for advance payments security deposit,
other recoveries in terms of the Contract and taxes at source, as applicable under the law. The
Engineer shall pay the Contractor the amounts he had certified within 15 days of the date of
each certificate.

34.2 The Employer may appoint another authority, as specified in the Contract Data (or any
other competent person appointed by the Employer and notified to the contractor) to make
payment certified by the Engineer.
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34.3 Items of the Works for which no rate or price has been entered in the Bill of Quantities,
will not be paid for by the Employer and shall be deemed covered by other rates and prices in
the Contract.

35. Compensation Events

35.1 The following shall be Compensation Events unless they are caused by the Contractor:
a) The Engineer orders a delay or delays exceeding a total of 30 days.
b) The effects on the Contractor of any of the Employer's Risks.

35.2 If a Compensation Event would prevent the Works being completed before the Intended
Completion Date, the Intended Completion Date shall be extended. The Engineer shall decide
whether and by how much the Intended Completion Date shall be extended.

36. Tax

36.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and
other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies
and authorities that the Contractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as per
applicable law.

37. Security Deposit/ Retention Money and Release of Performance Security and Security
Deposit/ Retention Money.

37.1 The Employer shall retain security deposit of 5% of the amount from each payment due
to the Contractor until completion of the whole of the construction Work. No. security deposit/
retention shall be retained from the payments for Routine maintenance of Works.

37.2 On the completion of the whole of the construction work half the total amount retained
as Security Deposit is repaid to the contractor and half when the defect liability period has
passed and the Engineer has certified that all defects notified by the Engineer to the contractor
before the end of his period have been corrected.

37.3 The additional performance security for unbalanced bids as detailed in Clause of
Conditions of Contract is repaid to the contractor when the construction work is complete.

37.4 The performance security equal to the five percent of the contract price in Clause of
Conditions of contract is repaid to the contractor when the period of 6 months fixed or defect
liability period is over and the Engineer has certified that the contractor has satisfactorily
carried out the Works.

37.5 If the contractor so desires then the Security Deposit can be converted into any interest-
bearing security of schedule commercial bank in the name of the Employer or National Saving
Certificates duly pledged in favour of the Employer for Defect Liability Period.

38. Liquidated Damages
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38.1 The Contractor shall pay liqguidated damages to the Employer at the rate per week or
part thereof stated in the Contract Data for the period that the Completion Date is later than
the Intended Completion Date. Liquidated damages at the same rate shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate. The
total amount of liquidated damages shall not exceed the amount defined in the Contract Data.
The Employer may deduct liqguidated damages from payments due to the Contractor. Payment
of liqguidated damages shall not affect the Contractor's other liabilities.

38.2 If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate.

39. Cost of Repairs

39.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the Contractor
at his cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract
40. Completion of Construction and Maintenance

40.1 The contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is completed.

41. Taking Over

41.1 The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works.

42. Final Account

42.1 The contractor shall supply the Engineer with a detailed account of the total amount that
the Contractor considers payable for works under the contract within 21 days of issue of
certificate of completion of construction of works. The Engineer shall issue a defect liability
certificate and certify any payment that is due to the correct and complete. If the account is not
correct or complete, the engineer shall issue within 42 days a schedule that states the scope
of the corrections or additions that are necessary. If the account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the contractor and
issue a payment certificate within 28 days of receiving the Contractor's revised account. The
payment of final bill for construction of works will be made within 14 days thereatfter.

42.2 In case the account is not received within 21 days of issue of Certificate of Completion
as provided in clause. | above, the engineer shall proceed to finalise the account and issue a
payment certificate within 28 days. The payment of final bill for construction of works will be
made within 14 days thereafter.
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43. Operating and Maintenance Manuals

43.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor.

44. Termination

44.1 The Employer may terminate the Contract if the Contractor causes a fundamental
breach of the Contract.

44.2 Fundamental breaches of Contract shall include, but shall not be limited to,

the following:

a) The Contractor stops work for 28 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) The Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined above:

f) The Contractor fails to provide insurance cover as required under clause;

g) If the Contractor, in the judgement of the Employer, has engaged in the corrupt or
fraudulent practice in competing for or in executing the Contract. For the purpose of this
clause, "corrupt practise” means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the procurement process or in Contract
execution. "Fraudulent, Practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Employer and
includes collusive practice among Bidders (prior to or after bid submission) designed to
establish bid process at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

h) If the Contractor has not completed at least thirty percent of the value of construction Work
required to be completed after half of the completion period has elapsed;

i) If the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and

J) Any other fundamental breaches as specified in the Contract Data.

k) If the Contractor fails to deploy machinery and equipment or personnel as specified in the
contract Data at the appropriate time.

44.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

44.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.
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45. Payment upon Termination

45.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done and Materials
ordered less liquidated damages, if any less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the value of the work not completed,
as indicated in the Contract Data. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be recovered from the security deposit,
and performance security. If any amount is still left un-recovered it will be a debt payable to the
Employer.

45.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works and less advance payments received up to the
date of the certificate, less other recoveries due in terms of the Contract, and less taxes due to
be deducted at source as per applicable law.

46. Property

46.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance construction work if
the Contract is terminated because of the Contractor's default, till the Works is completed after
which it will be transferred to the Contractor and credit, if any, given for its use.

F. Other Conditions of Contract.
47. Labour

47.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

47.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

48. Compliance with Labour Regulations

48.1 During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye laws that may be passed or notification that may
be issued under any labour law in future either by the State or the Central Government or the
local authority. Salient features of some of the major labour laws that are applicable to
construction industry are given in Appendix to Part | General Condition of Contract. The
Contractor shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of the provisions of
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any Act or rules made there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including
his amount of performance security. The Employer/Engineer shall also have right to recover
from the Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

49. Criminals are prohibited from bidding

50.

49.1 Any bidders having criminal record is not allowed to participate in the bidding process.
Any person who is having criminal cases against him or involved in the organised crime or
gangster activities or Mafia or Goonda or Anti-social activity are strictly prohibited to participate
in the bidding process. If it is established that any bidder has criminal record, his bid shall be
automatically cancelled.

49.2 The bidder has to produced character certificate, Solvency certificate, self- declaration
affidavit (on the prescribed Performa which is attached with the bid document) etc., issued by
the competent authority in original with bid document.

Any bidder who is an Advocate and Registered with any State Bar Council Shall not be

allowed to participate in the bidding. If it is established that the contractor is registered with the state
bar council, his bid shall be automatically cancelled
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Contract Data to General Conditions of Contract

1.

The Contractor shall abide by the instructions / decisions given by officials of DUDA,
G.B.NAGAR.

The Employer is
2.1. Designation : Project Officer
2.2. Telephone, Mobile and E-mail as mentioned above

The location of the site is within the limits of DUDA, G.B.NAGAR.

The start date shall deem to be 15 days after the date of issue of the notice to proceed with
work/ letter of intent.

The works shall, inter-alia, include the following, as specified or as directed.

5.1. Road Works
5.1.1. Site clearance; setting-out and layout; widening of existing carriageway and
strengthening including chamber corrections; construction of new road bituminous pavements
remodeling/construction of junctions, intersections, supplying and placing of drainage
channels, flumes, guard posts and other related items;

5.1.2. construction/extension of cross drainage works, bridge, approaches and other related

items; road markings, road signs and kilometre/hectometre stones; protective works for

roads/bridges; all aspects of quality assurance of various components of the works; rectification

of the Defects in the completed works during the Defects Liability Period; submission of "As-

built" drawings and any other related documents; and other item of work as may be required to

be carried out for completing the works in accordance with the Drawings and provisions of the

contract to ensure safety and planting of trees along the roads.

5.2. C.D. Works including bridges
5.2.1. Site clearance; setting out, provision of foundations, piers abutments and bearings; pre-
stressed/reinforced cement concrete superstructure; wearing coat, hand railings, expansion
joints, approach slabs, drainage spouts/down- take pipes, provision of suitably designed
protective works; providing wing/return walls; provision of road markings, road signs etc.; all
aspects of quality assurance; clearing the Site and handing over the works on completion;
rectification of the Defects during the Defects Liability Period and submission of "AS-built"
drawings and other related documents; and other items of work as may be required to be
carried out for completing the works in accordance with the Drawings and the provisions of the
contract and to ensure safety.

5.3. Building Works
5.3.1. Site clearance; setting out, provision of foundations, brick work CC work, flooring, doors,
windows, plastering, colour washing and painting making of drains water supply and sanitary
works etc. may be required to be carried out for completing the works in accordance with the
Drawings and the provisions of the contract and to ensure safety.

Approximate Quantity of various items of work is given in the enclosed BOQ. However, DUDA,
G.B.NAGAR reserves the right to award any stretch or chainages out of the total work available
with DUDA, G.B.NAGAR at its sole discretion. for which no claims shall been entertained from
Contractor. The work is to be done for all leads and lifts for sources of material and actual
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ground levels. The Quantities indicated in BOQ are tentative and can be altered at the sole
discretion of DUDA, G.B.NAGAR without assigning any reason, subject to deviation.

DUDA, G.B.NAGAR reserves the right to do following acts and deeds without assigning any
reason.

» To accept any bid or reject all bids.

* To cancel the bidding process at any time prior to award of the contract without thereby
incurring any liability to the affected bidder/(s) or any obligation to inform the affected

bidder/(s) of the grounds for such action.

The Bidder shall strictly follow the technical specifications and other such reference codes or
specification as applicable for the main contract. Any deviation from the same will render the
work unacceptable and ineligible for payment.

All tests required to confirm the quality checks at site as per technical specifications hall be
done in any laboratory approved by Consultant at cost of the Bidder.

The Bidder shall identify source of materials and got approved by the consultant in advance as
per the specification and shall be responsible for the quality of material leads, leasing,
borrowing, royalty, rent of land and any other charges for use of the same in road construction.
DUDA, G.B.NAGAR shall not be responsible in any manner on this account.

The Contractor shall be liable / responsible for total implementation in strictest term all the laws,
rules & regulations pertaining to the environmental protection pertaining to this work. DUDA,
G.B.NAGAR through its environment protection expert shall see and enforce the provisions in
this respect. However, DUDA, G.B.NAGAR shall be indemnified by the Contractor and be
absolved of all liabilities & responsibilities against any default on this account by the Contractor.

The Contractor will abide by various documents such as Quality Plan, method statement,
Construction programme, traffic management and safety management plans as prepared by
DUDA, G.B.NAGAR.

The Contractor shall make his own arrangement for Water & Power for Erection for which
DUDA, G.B.NAGAR shall not be responsible.

The law which applies to the Contract is the law of Union of India.

The Contractor shall make his own arrangement for labour, hutment and storage space for
material / plant etc. and "DEPTT», «City» will not be responsible for the same.

The Contractor shall make his own arrangement for H.S. Diesel and oils for his Plant &
Machinery and "DEPTT», «City» shall not be responsible for supplying the same under any
conditions.

Consumption of material / Machines / T & P supplied by "DEPTT», «City» shall be calculated as
per norms. Excess material / Machine / T & P shall be returned in good condition otherwise cost
@ 1.5 times of the rate shall be deducted.
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The work is to be executed in accordance with the programme. In case the progress is not
found in accordance with the programme given, the penalty of 1% of the amount of work order
will be imposed per week subject to a maximum of 20% of value of the work order.

If the contractor does not increase progress as per programme, another contractor may be
deployed on the work by debiting the cost of work to the renderer. In addition to this, security
money deducted and performance guarantee shall be forfeited.

Amount and Deductible for insurance are:

ltem Amount to be insured Deductibles

A | Loss of or damage to the | 10 % of contract value Deductibles
works, plants and materials for insurance

B |Loss of or damage to|2.50 % of Contract Value shall be as
equipment’s per latest

C |Loss of or damage to|1.00 % of contract value tariff of
property (except the works, General
plant, Materials and Insurance
Equipment) in connection Company of
with the contract India plus

D | Personal Injury or death Up to contract| Rs 2 Lacs per | 20% of

value Rs 2 Crores | occurrence for | premium
maximum three | amount  for
occurrences items A,B,C
For contract value | Rs 2 Lacs per | &D

more than Rs 2 | occurrence for
Crores maximum Six
occurrences

The loss/ damage of properties of "DEPTT», «City» if occurred due to negligence of the
renderer it shall be made good /compensated by the contractor as per direction, decision of
Engineer-In-Charge.

Bids from Joint venture are not allowed.

The period for submission of the programme for approval of Engineer shall be TEN days from
the issue of Letter of Acceptance.

The updated programme shall be submitted at interval of 30 days.

The amount to be withheld for late submission of an updated programme shall be Rs.
10,000=00 per day for contract value up to 2 Crores and Rs. 20,000=00 per day for contract
value above Rs. 2 Crores.

Milestones to be achieved during the contract period
26.1. 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion
of construction
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26.2.  3/8th of the value of entire contract work up to ¥z of the period allowed for completion of
construction

26.3.  3/4th of the value of entire contract work up to %th of the period allowed for completion
of construction

Amount of liquidated damages for delay in completion of works shall be for whole work 1% of
the initial contract price, rounded off to nearest thousands, per week.

Maximum limit of liquidated damages for delay in completion of work shall be 10% of the initial
contract price rounded off to the nearest thousand.

The period to setup field laboratory shall be 7 days from the date of agreement or start of work,
whichever is earlier.

The percentage to apply to the value of the work not completed representing the Employer's
additional cost for completing the Works shall be 20 %.

Payment shall be made for the actual quantity of works executed by the contractor based on
monthly bills duly certified by "DEPTT», «City» Site Engineer. No payment shall be made in
respect of work not accepted by "DEPTT», «City»

Payment that may be made periodically to the contractor will be the price of the work actually
carried out and certified by "DEPTT», «CITY» minus the legitimate deductions. The retained
amount by "DEPTT», «City» will be released only after satisfactory completion of the work.

No increase in rates of any items specified in Bill of Quantities is allowed due to variation in
guantities

The firm should be registered in the G.S.T. & EPF. The Registration No. of both should be
mentioned in the tender. It is mandatory that bidder must submit the challans of E.P.F. in the
office time to time during the work.

It is mandatory that firm should upload papers regarding GST No., PAN No. & E.P.F. No. on
E-tendering site.

The above rates including loading, unloading, cartage, at site & all taxes (Included GST and
Included Labour Cess), royalty, levies, excise duties etc.

Income tax shall be deducted at the source from the bill as applicable.

Payment will be released by Cheque/Electronic Clearing System/National Electronic Fund
Transfer/Real time Gross Settlement from this Office after satisfactory completion of work. The
contractor will have to submit bills for the work / item, executed or complete during the month
time to time.

No advance will be given to execute the work.

The Tenderer has to comply with all the rules and regulations of U.P. Government, Govt. of
India and any expenditure for such compliance will be on the part of contractor.
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The Validity of the tender is Ninety days.

The contractor shall be responsible to follow all the safety rules.

No claim is payable to the contractor for the delay due to force majeure.

Contractor may see the site conditions and get himself acquainted before quoting the rates.

The tenderer must give his full postal address, Telephone/ Mobile no if any in the tender. All
registered letters sent to contractor on the address given by contractor, will be  treated as
served.

In case of any delay from "DEPTT», «City», side due to unavoidable circumstances suitable

time extension shall be granted by the Project Manager and no compensation shall be allowed
on any account.
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Appendix to Part | General Condition of Contract

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO ESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a)

b)

d)

f)

g)

h)

Workmen Compensation Act 1923: -The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: -Gratuity is payable to an employee under the Act on satisfaction
of certain conditions on separation if an employee has completed the prescribed minimum years
(say, five years) of service or more or on death the rate of prescribed minimum days'(say, 15
days) wages for every completed year of service. The Act is applicable to all establishments
employing the prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%).

The benefits payable under the Act are:

i.  Pension or family pension on retirement or death as the case may be.
ii.  Deposit linked insurance on the death in harness of the worker.
iii.  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: -The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: -The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the Contractor fails to
provide, the same are required to be provided, by the Principal Employer by Law. The principal
Employer is required to take Certificate of Registration and the Contractor is required to take
license from the designated Officer. The Act is applicable to the establishments or Contractor of

Principal Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: -The Employer is to pay not less than the Minimum Wages fixed by
appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Constructions of buildings, roads, runways are scheduled employment.

Payment of Wages Act 1936: -It lay down as to by what date the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: -The Act provides for payment of equal wages for work of equal
nature to male and female workers and for not making discrimination against female employees
in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: -The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments.
The newly set-up establishments are exempted for five years in certain circumstances. States
may have different number of employment size.



43| Page

)

k)

p)

Q)

Office of Project Officer, DUDA, G.B. Nagar
E-mail-dudagbnagar@gmail.com

Industrial Disputes Act 1947: -The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: -It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and
gets these certified by the designated Authority.

Trade Unions Act 1926: -The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: -The Act prohibits employment of children
below 14 years of age in certain occupations and processes and provides for regulations of
employment of children in all other occupations and processes. Employment of child labour is
prohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: -
The Act is applicable to an establishment which employs prescribed minimum (say, five) or
more inter-state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to the
establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996: -All the establishments who carry on any building
or other construction work and employs the prescribed minimum (say, 10) or more workers are
covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The Employer
of the establishment is required to provide safety measures at the building or construction work
and other welfare measures, such as canteens, first-aid facilities, ambulance, housing
accommodations for workers near the work place etc. The Employer to whom the Act applies
has to obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: -The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave
and rendering information regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing the prescribed minimum (say, 10) persons or
more with aid of power or another prescribed minimum (say, 20) or more persons without the
aid of power engaged in manufacturing process.

Arbitration and Conciliation Act, 1996: -The Act lays down the procedure for appointment of
Arbitrator, Arbitration and conciliation, Jurisdiction of Arbitral Tribunals, Recourse against
Arbitral award appeals.
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SECTION- 4 (PART -1)

Technical Conditions

1.
2.
3

All work shall be executed as per P.W.D., NHAI or MORTH and IRC.

Sufficient number of labours, machinery should be deployed to finish the work as prescheduled.
Sufficient temporary barricading safety measures shall be arranged and followed during the
execution of work by the Tenderer.

Control on the quality of material and work shall be executed by the contractor in accordance with
MOTH Specifications.

In case of any machinery, material is provided by the "DEPTT», «City» (Baghpat) deduction shall
be made from the bill as decided by Engineer-in-charge.

The contractor should have executed successfully at least one work similar nature. The
experience certificate will be enclosed with the bid.
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SECTION- 4 (PART -II)

Other Conditions

1.

Labour

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other and for their payment, housing, feeding and
transport. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on the
site. And such other information as the Engineer may require.

Compliance with Labour Regulations

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications and bye
laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or the Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction industry are given in
General Condition of Contract. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse such amount as may be necessary
to cause or observe or for non-observance of the provisions stipulated in the notifications / bye
laws/Acts / Rule/ regulations including amendments, if any on the part of the Contractor, the
Engineer/Employer shall have the right to deduct any money due to the Contractor including his
amount or performance security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or damage
suffered by the Employer. The employees of the Contractor and the Sub contractor in no case
shall be treated as the employees of the Employer at any point of time.

Drawing and Photographs of the Works

The contractor shall do photography/video photography of the site firstly before the start of the
work, secondly mid-way in the execution of different stages of work and lastly, after the
completion of the work. No separate payment will be made to the contractor for this. The
contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing.

The Apprentices Act 1961

The contractor shall duly comply with the provisions of the Apprentices Act 1961 (lll of 1961), the
rules made there under and the orders that may be issued from time to time under the said Act
and the said Rules and on his failure or neglect to do so he shall be subject to all liabilities and
penalties provided by the said Act and said Rules.
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SECTION- 5
Specifications
The work shall be carried out as per technical specifications of the "DEPT T», «City» in conjunction
with MORT&H"s Specification for Road and Bridge works (Fourth Revision). The amended technical
specifications will take precedence over MORT&H's specifications.

SECTION- 5(Contd.)

Drawings
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SECTION- 5(Contd.)

Schedule of Work
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SECTION-6

FORM OF BID FOR PART | OF THE BID
Technical Qualification Part- of Bid

The part shall be fill in and load separately from the form for part Il of the bid.

Date:
TO,
Project Officer,
DUDA, G.B.NAGAR

NAME OF THE WORK: - &1 SiaR dT€ 910 06 /08 HIgeell d-ISHRISH H 31 e & Ab[ | Hiud Bl
S dh JoHI0 IS g ATl AT B |

Dear Sir,

1. I/We have read the bidding documents. Requirements for submission of documents in ITB
clause, and acceptance of provisions for fraud and corruption in the bidding document, I/We
submit in attachment all documents required in the bidding documents together with all the
affidavits regarding correctness of information/documents for the above said bid.

2. I/We confirm that the bid fully complies with all the requirements including the bid validity and
bid security as required and specified by the bidding documents.

3. I/We certify that the information furnished in our bid is correct to the best of our knowledge
and belief.

4.  We have read the Technical specifications of N.I.T. and understood. We undertake to
execute the work as per Terms and condition bid.

5.  We assure to execute the work with quality as per technical specification of MORTH, IRC,
BIS, or any other standard as applicable or as per instruction given by department or
engineer-in-charge from time to time.

AULNONIZEA SIgNATUIE: ...t ettt et e e s

Electronic Mail Identification (E-Mail ID):
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FORM OF BID FOR PART Il OF THE BID
Technical- Financial Part-1l of Bid
The part shall be fill in and load separately from the form for part | of the bid.

Date:
TO,
Project Officer,
DUDA, G.B.NAGAR

NAME OF THE WORK: - &R SleR d1€ 0 06 /08 Higeell dwilseRIsd H 31 ole] & AP U Biudd B
S d& oo e T Arenr i FRi |

Dear Sir,

1. With full understanding that part -1l of our bid will be opened only if I/we qualify on the basis of
evaluation in part -1 of the bid, we offer to execute works described above, remedy any defects
therein, conformity with the conditions of contract, specifications, drawing and bills of quantity
accompanying in part | of the bid.

2. This bid and your written acceptance of it shall constitute a binding contract between us. I/We
understand that you are not bound to accept the lowest or any or any bid you receive.

3. l/we undertake to commence the works on receiving the Notice to Proceed with the work in
accordance with the contact conditions.
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SECTION- 7

Bill of Quantities Preamble

1. The Bill of Ouantities shall be read in conjunction with the instructions to Bidders, Conditions of
Contract, Specifications and Drawings.

2. For the construction of works, the quantities given in the Bill of Quantities are estimated, and are
given to provide a common basis for bidding. The basis of payment will be the actual quantities of
work ordered and carried out, as measured by the Contractor and verified by the Engineer and
valued at the rates and prices tendered in the Bill of Quantities in the case of item rate tenders.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, labour, supervision,
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general
risks, liabilities and obligations set out in the Contract.

The amount will Included G.S.T and Included Labour Cess.
The Amount of G.S.T. and Labour Cess will be paid as per Latest Rules/G.O.'s.
Arithmetic errors will be corrected by the Employer.
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SECTION- 7 (Contd.)

Bill of Quantities

AS PER
SEPARATE
ATTACHMENT
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SECTION-8
Letter of Acceptance and Other Forms
To,
M/S. e
This is to notify you that your bid ................. (Name of Work) has accepted for execution for
the contract price amounting RS. ..., (In words).

You are hereby requested to furnish the performance guarantee, in the form detailed in Clause
of ITB for an amount RS..........ccccciiiiiiiiiiiiiiiceeeeeee, (In words) within 10 days of receipt of letter of
acceptance valid up to 45 days from the date of expiry of defect liability period (i.e. up to
......................... ) and sign the contract, failing which action as stated in clause of the ITB will be

Yours Faithfully,

"OFFICER»
"DEPTT», «CITY»

Copy To:
1.
2.
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Standard Form of Agreement
Notes on Standard Form of Agreement

The Agreement should incorporate any corrections or modifications to the Bid resulting from
corrections of errors (Instructions to Bidders).

Standard Form: Agreement
Agreement

This agreement, made the day of ................... of 2024, between "OFFICER» "DEPTT», «City»
(hereinafter called "the Employer") of the one part, and

[Name and address of Contractor| (Hereinafter called "the Contractor" of the other part).

Whereas the Employer is desirous that the Contractor execute the Work of
..................................... (Hereinafter called "the Works") and the Employer has accepted the Bid
by the Contractor for the execution and completion of such Works and the remedying of any defects
therein at a cost of Rupees............covvviiiiinennnn (RS only)

NOW THIS AGREEMENT WITNESSETH as follows:

1. Inthis Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz: i) Letter of Acceptance: i) Notice to proceed with the works; ili) Contractor's Bid;
iv) Contract Data; v) Special Conditions of contract and General Conditions of Contract; vi)
Specifications: vii) Drawings; vili) Bill of Quantities; and ix) Any other document listed in the
Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and
year first before written

The Common Seal of
"OFFICER», "DEPTT», «City»

was hereunto affixed in the presence of: Signed, Sealed and Delivered by the said
Binding Signature of Contractor
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Sample Format for Evidence of Access to or Availability of Credit Facilities
BANK CERTIFICATE

This is to certify that M/S..................oil. is a reputed company with a good financial standing. If
the contract for the work, namely...........ccccoriiiiccc is awarded to the above firm, we shall
be able to provide overdraft/credit facilities to the extent of RS............ccooiiiiiiiiiiinnnn. to meet

their working capital requirements for executing the above contract.

Signature of Senior Bank Manager ..........c.oeiiiiiiii e
Name of the senior Bank Manager ...t
Address of the BankK. ...
Stamp of the Bank

Note; Certificate should be on the letterhead of the bank
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Format for The Affidavit of Correctness

(NOTE: This affidavit should be on a non-judicial stamp) paper of Rs.10/- and shall be attested by
Magistrate/Sub-judge/Notary Public)

authorized representative of the bidder) son/daughter of ...
...................................... resident of ... ... ... ... . s ced s i (FUIL @ddress),
aforesaid solemnly and state as under:

| hereby certify that all the information furnished with the bid submitted online in response to &I
SR dTe 710 06 /08 HIgeell d-iIsaRIgel H 3 ole] & HbM H Biudd Bl S dd HI0HI0 IS d ATell AT
% | issued by Project Officer, DUDA, G.B.NAGAR for the &M Siek a1€ F0 06,08 Higeel
TASERISA H 4N Tle] & "hM ¥ Hiuel @l S dd W00 I T el AT B |

are true and correct.

| hereby certify that | have been authorized by..................coeils To sign on their behalf,
the mentioned in paragraph | above.
VERIFICATION

| the deponent verify the content of para 1 and para 2 as correct and nothing material has been
concealed herein. So, help me God.

Place:
Date:
Deponent

Note:

1. S.No. 2 above will not be applicable in case of bidder is an individual and is signing the bid on
his/her own behalf.

Name and seal of the attestation office must be readable

S.No. of register as well as registration number of notary public should be mentioned in all
affidavit.



