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GOVERNMENT OF MADHYA PRDESH 

TRIBAL AFFAIR  DEPARTMENT 

                                                                  APPENDIX 2.10 

                                                          TENDER DOCUMENT 

 For Percentage Rate only in works departments and other  

Departments similar to work departments (Tribal Affair Department)  

(Effective from 01/01/2014) 

OFFICE OF THE ASSISTANT COMMISSIONER TRIBAL AFFAIRS DEPARTMENT ANUPPUR(M.P.) 

 

NNIITT  NNuummbbeerr  aanndd  DDaattee  

  

::  TTRRDD//0011//00001122//22002266--AAnnuuppppuurr  ddaattee  1155--0044--22002266  

AAggrreeeemmeennttss  NNuummbbeerr  aanndd  DDaattee  

  

::    

NNaammee  ooff  WWoorrkk    ::  Minor original of work patch plaster providing and 
fixing door and window white cement base putty 
finishing  wall with acrylic exterior emulsion painting 
work at flooring and tiles work at Junior Boy Hostel 
Khamroudh Distt Anuppur 

NNaammee  ooff  tthhee  CCoonnttrraaccttoorr  ::    

PPrroobbaabbllee  AAmmoouunntt  ooff  CCoonnttrraacctt      

((RRss..  IInn  FFiigguurree))  ::  RRss..  1199..9944  LLaacc  

((RRss..  IInn  WWoorrddss))  ::  RRss..    NNiinntteeeenn  Lac Ninety Four Thousand Only  

    

EEAARRNNEESSTT  MMOONNEEYY  DDEEPPOOSSIITT  

((EE..MM..DD))  

  3399888800..0000  

CCoonnttrraacctt  AAmmoouunntt      

((RRss..  IInn  FFiigguurree))  ::    

((RRss..  IInn  WWoorrddss))  ::    

SSttiippuullaatteedd  PPeerriioodd  ooff  CCoommpplleettiioonn  ::  0044    MMoonntthhss  ((IInncclluuddiinngg  RRaaiinnyy  SSeeaassoonn))  

SSOORR  AApppplliiccaabbllee  ::  In Force from January, 1st 2024 Issued by: - 
Engineer-in-Chief (Building) MP Public Works 
Department BHOPAL with amendment 
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SECTION – 1  

Notice Inviting Tender 

GOVERNMENT OF MADHYA PRDESH 

TRIBAL AFFAIRS DEPARTMENT 

DISTRICT -ANUPPUR  

  No. TTRRDD//0011//00001122//22002266            ddaattee  1155--0044--22002266 
 

Online percentage rate bids for the following works are invited from registered 

contractors and Firms of repute fulfilling registration criteria:  

 

1. Interested bidders can view the detailed NIT in the website http://mptender.gov.in. 

2. The Bid Document can be purchased only online from 21-04-2026 to 06-05-2026.  

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

Assistant Commissioner 

Tribal Affairs Department Anuppur 
(M.P.) 

 

 

 

S. No. 

/Pkg/ 

Code 

Name of Work 

District (s) Probable 

Amount of 

Contract 

(Rs. in lacs) 

Period of 

Completion 

(Months) 

11  

Minor original of work patch 

plaster providing and fixing door 

and window white cement base 

putty finishing  wall with acrylic 

exterior emulsion painting work 

at flooring and tiles work at 

Junior Boy Hostel Khamroudh 

Distt Anuppur 

AANNUUPPPPUURR  RRss..  1199..9944  

LLaacc  

0044  mmoonntthhss  

((IInncclluuddiinngg  

rraaiinnyy  

sseeaassoonn))  



 

Page 4 of 80 
 

Notice Inviting Tender 

GOVERNMENT OF MADHYA PRADESH 

TRIBAL AFFAIR DEPARTMENT 

OFFICE OF THE ASSISTANT COMMISSIONER TRIBAL AFFAIR DEPARTMENT ANUPPUR 

First Call 

  No. TTRRDD//0011//00001122//22002266            ddaattee  1155--0044--22002266 

Online percentage rate bids for the following works are invited from registered contractors and 

Firms of repute fulfilling registration criteria:  

S. 

No. 

/Pk

g/ 

Co

de 

Name of Work 

Distric

t (s) 

Probable 

Amount 

of 

Contract 

(Rs. in 

lakh) 

Earnest Money 

Deposit (EMD) 

(In Rupees) 

Cost of 

Bid 

Document 

Category 

of 

Contracto

r 

Period 

of 

Complet

ion 

1 2  3 4 5 6 7 

11  

  Minor original of work 

patch plaster providing 

and fixing door and 

window white cement 

base putty finishing  wall 

with acrylic exterior 

emulsion painting work 

at flooring and tiles work 

at Junior Boy Hostel 

Khamroudh Distt 

Anuppur 

AANNUUPP

PPUURR  
RRss..  

1199..9944  

LLaacc  

3399888800..0000  22000000..0000  RReeggiisstteerreedd  

iinn  MMPP  

PPWWDD  

BBhhooppaall  

0044  

mmoonntthhss  

((IInncclluudd

iinngg  

rraaiinnyy  

sseeaassoonn

))  

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 

website http://mptender.gov.in 

2. Bid Document can be after marking online payment of portal fees through Credit/Debit/Cash 

card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to:  

1. Registration number or proof of application for registration 

2. Partner Deed If you have Registered as Partnership Firm or Company               
3. Scan Copy of Bid Document  

                      4. Scan Copy of EMD (e-FDR) 

                             5. An Affidavit duly sign Notarized as per Annexure- “B”(Rs. 200/-) non-judicial      

                      Stamp                      

                      6. Organization Details Annexure- “H” 

7. Active GST Registration Certificate Details can be seen in the Bid Data Sheet 

8. Scan Copy of Pan Card. 

9. Scan Copy of EPF. 

10. Scan Copy of Assessment Year 2023-24, 2024-25, 2025-26 For Income Tax 

Return. 
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11. GST Return One Year 2025-26. 

 

 

 

4. ELIGIBILTY FOR BIDDERS:  

(a) At the time of submission of the Bid the bidder should have valid registration with 

the Government of Madhya Pradesh, PWD in the appropriate class. However, such 

bidders who are not registered with the Government of Madhya Pradesh and are 

eligible for registration can also submit their bids after having applied for 

registration with appropriate authority.  

 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract.  

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit.  

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data 

Sheet.   

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.  

7. The Bid Document can be purchased only online from from 21-04-2026 to 06-05-2026 

8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

ASSISTANT COMMISSIONER 

                                                                                        TRIBAL AFFAIRS DEPARTMENT 

                                                                                                ANUPPUR MP 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the  

Bid Data Sheet. 

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids where in the bidder has participated shall stand disqualified. 

 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim what so ever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs in 

this respect shall have to be borne by the bidder. 
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B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

            2. Instructions to Bidders, bid data sheet with all Annexure  

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure 
and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 

 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

so. 

 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the 

website only, and intimation to bidders would not be given separately. 

 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting is to 

clarify issues and answer questions on any matter that may be raised at that 

stage. The Employer may, at his option, give such clarifications as are felt 

necessary.  
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9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

 

 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids. By 

publication of the same on the website.  

 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 

Online Envelop A shall contain the following as per details given in the Bid Data 

Sheet: 

1. Registration number or proof of application for registration. 

2. Parter Deed If you have Registered as Partnership Firm or Company. 

3. Scan Copy of Bid Document. 

4. Scan Copy of EMD (e-FDR). 

5. An Affidavit duly sign Notarized as per Annexure- “B” (Rs. 200/-) Non-Judicial Stamp. 

6. Annexure- “H”. 

7. Active GST Registration Certificate. 

              8. Scan Copy of Pan Card. 

              9. Scan Copy of EPF. 

            10. Scan Copy of Assessment Year2023-24,2024-25, 2025-26 For Income Tax Return. 

            11. GST Return One Year 2025-26. 
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Part 2 – This shall be known as online Envelope B and required to be submitted only 

in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known as online Envelope C and would apply to all bids. 

Envelop C shall contain financial offer in the format prescribed format enclosed with 

the Bid Data Sheet. 

 

13. LANGUAGE  

The bid as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer shall be in English or Hindi. Supporting documents and 

printed literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English. In such 

case, for the purposes of interpretation of the bid, such translation shall govern. 

14.  TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements given 

in the Bid Data Sheet. 

14.2 All the document/information enclosed with the technical proposal should be 

self-attestage and certified by bidder. The bidder shall be liable for forfeiture of 

his earnest money deposit, if any document/information are found 

false/fake/untrue before acceptance of bid. If it is found after acceptance of the 

bid. The bid sanctioning authority may at his description forfeit his 

performance security/guarantee security deposit, enlistment deposit and take 

any other suitable action.      

 

15.  FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contact 
given in NIT. The overall percentage rate would apply for all items of work. 

 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 

  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same. 
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iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 

 

 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 

of “close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet.  

 
17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 
Receipt shall be valid for six months or more after the last date of receipt of bids. 
However other form(s) of EMD may be allowed by the employer by mentioning it in 
the bid data sheet.  

 
17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten working 

 days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

 

D. SUBMISSION OF BID 

18.  The bidder is required to submit online bid duly signed digitally,                                   

E.  OPENING AND EVALUATION OF BID 

19.   PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and Envelop 

B and/or C of such bid shall not be opened. 
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19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 

opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 

the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for 

a distinct part of it.  

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision on 

the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 

bids or contract award decisions may result in the rejection of its bid. 

 

E. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount, in the form and for the 

duration, etc. as specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to performance 

security. 
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23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and 

additional performance security, if any and sign the contract agreement within 

15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security 

and additional performance security, if any or sign the Contract Agreement, 

his EMD shall stand forfeited without prejudice to the right of the employer 

for taking action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the bidder 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 

of another party; 

b. “Fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

 

[End of ITB] 
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Bid Data Sheet  
GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Office of the Assistant Commissioner Tribal 

Affairs Department District Anuppur(M.P.) 

2 NIT No. TTRRDD//0011//00001122//22002266--AAnnuuppppuurr  ddaattee  1155--0044--22002266 

3 Date of NIT 15-04-2026 

4 Bid document download available from date 
& time 

21-04-2026 06-05-2026 

5 Website link http:// mptender.gov.in 

 

SECTION 1 - NIT  
NIT 

CLAUS

E  

PARTICULARS DATA 

2 Portal Fees  
(also known as processing fee) 

 As notified in E-Tendering Website http://mptender.gov.in 
…………………. 

3 Cost of Bid Document  Rs.  2000=00 

Cost of Bid Document Payable at Only Online 

Cost of Bid Document In favor of Assistant Commissioner TRIBAL AFFAIRS 

DEPARTMENT ANUPPUR(M.P.) 

4 Affidavit Format   As per 'Annexure- B' 

5 Pre-qualifications required YES, 
required as below:                                                                        
(A) In case of Roads and Bridge works costing more than 
Rs. Two Cr. 

(B) In case of Building works costing more than Rs. One 

Crore 

If Yes, details  As per' Annexure- C' 
  

(Evaluation by COLLECTOR ANUPPUR (ADVICE OF 

EXECUTIVE ENGINEER OF WORK DEPARTMENT) who 
will intimate reasons to disqualified bidders) 

6 Special Eligibility 
(if yes, prior permission of E-in-C required) 

NO  

If Yes, details As per 'Annexure -D' 

 7 
Key dates As per 'Annexure -A' 
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Bid Data Sheet 

 

SECTION 2 - ITB1 

ITB 

CLAU

SE  

PARTICULARS DATA 

1 Name of the ‘Work’ 

Minor original of work patch plaster 

providing and fixing door and window 

white cement base putty finishing  wall with 

acrylic exterior emulsion painting work at 

flooring and tiles work at Junior Boy Hostel 

Khamroudh Distt Anuppur 

2 Specifications As per 'Annexure – E'  

In addition to as below: 

(a) In case of Roads and Bridge works: 
'SPECIFICATION FOR ROAD AND BRIDGE 

WORK (Sixth Revision) By MORTH 
(b) In case of Building works:  SPECIFICATION FOR 

BUILDING WORKS By CPWD 
(c)  Stipulation by SOR in Force 01.01.2024 Amended up 

to date of NIT 
(d) Road SOR wef 11.04.2025 issued by ENC PWD 

Amended up to date of NIT 
 

3 Procedure for participation in E-Tendering As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. NO 

allowed as below: 
1) In case of Roads and Bridge works costing more 

than Rs. twenty-five Cr. 
and 

2) In case of Prefab and Special Building works 
costing more than Rs. two Cr.   

 (in case of special Building works   prior permission from E-in-
C required)  

If yes, requirement for Joint Venture As per 'Annexure – G'  

9.1 

Pre-Bid Meeting (Where applicable) - 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1 to 

I-5) 

15 

Envelope-C Financial Bid 
As per 'Annexure - J ' 
 

Materials to be issued by the department 
As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days 

                                                 
1 Section 2 – Bid Data Sheet  

Page 14 of 75 
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Bid Data Sheet 

ITB 

CLAU

SE  

PARTICULARS 

 

17 

Earnest Money Deposit 3399888800..0000 

Forms of Earnest Money Deposit  e-FDR Only 
 

EMD valid for a period of 04 months or more 

FDR must be drawn in favour of  ASSISTANT COMMISSIONER TRIBAL AFFAIRS 

DEPARTMENT ANUPPUR(M.P.) 

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

22 

Amount of Performance Security  10% of Contract Amount for Road and Bridge works;  

 5% of the Contract Amount for building works. 

Additional Performance Security, if 

any 

Equal to an amount arrived at, difference between 
Contract amount and amount ten percent less from 
PAC for more than 10% below Tender Rate 
(unworkable rate) and shall be require additional 
performance security (guarantee) as per clause - 22.2 
of ITB Valid up to till stipulated time of completion plus 
three months.  
(As per Govt. of M.P. PWD Order 

Number F-53/02/2011/यो./19/524Dated 14-02-2025) 
Performance Security in the format  As per 'Annexure- M' 

Performance Security in favour of Assistant Commissioner Tribal Affair Department 

District Anuppur(M.P.) 

Additional Performance Security as 
per clause - 22.2 of ITB Valid upto 

Til stipulated time of completion plus 3 months 
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Annexure – A 
(see Clause 1, 7 of Section 1 –NIT) 

 

KEY DATES 

 
Sr. 

No 

Works 

Department Stage 

Bidders Stage Start Expiry Envelopes 

Date Time Date Time 

1 - Tender 
Purchase - 

Online 

21-12-2025 17:30 06-05-2026 17:30  

2  Bid 
Submission 

Online 

21-12-2025 17:30 06-05-2026 17:30  

3 Technical Open  - 08-05-2026    COVER_1 

4 Financial Bid 
Open  

- -    COVER_2 

 
Last Date of Receipt of Documents to be submitted (online): date 06-05-2026 up to 17:30   

 
 

  

 



 

Page 17 of 80 
 

Annexure – B 
(see Clause-3 of Section 1 – NIT) 

                                          || AFFIDAVIT || 
(to be Contained in Envelope-A) 

(On Non-Judicial Stamp of Rs. 200) 

                          I/we ________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of 

the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 

oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 

support of the following information in bid documents which are being submitted in response 

to notice inviting e-tender No. ______________ for __________________________ (name 

of work) dated _______ issued by the ________________ (name of the department). 

I/we are fully responsible for the correctness of following self- certified information/ 

documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 

authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 

department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

4.         My firm/company/proprietor or registration is not in blacklist/suspension/debar 

            while purchasing tender, If any such information is received by the department at any 

            stage of the tender, it should disqualify me from the tender process. 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least (Online) one Calendar Day 

before Bid Submission End Date. 



 

Page 18 of 80 
 

Annexure – C 
(See Clause-5 of Section 1 – NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 5 

financial years; 

ii. Average annual construction turnover on the construction works not less than 50% 

of the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 

financial years, which should not be less than the minimum, physical requirement, 

if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity 

which shall be worked out as given in format I-2 of Annexure-I  

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required Yes No 

2 Earth Work   

3 Concrete work   

 (The Employer shall specify all physical qualifications required). 

 

Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific Bid. 
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Annexure – D 
(See Clause-6 of Section 1 – NIT) 

 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

  

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments and 

 specific bid. 
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Annexure – E 
(See Clause-2 of Section 2-itb &  

Clause 10 of GCC) 

 

Specifications 
 
 
 
 
 
1. CPWD Specifications as applicable in MP. 

2. National Building Code. 

3. Madhya Pradesh Public Works Department, Specifications. 

 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing 

by the Employer shall form part of the technical specifications of this work. 
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Annexure – F 
(See Clause-3 of Section 2 – ITB) 

 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 

 

1. Registration of Bidders on E-Tendering System: 

All the PWD Registered Bidders are already registered on the new e-Procurement portal 
http://mptender.gov.in the user ID will be the contractor ID provided to them from MP 
online. The password for the new portal has been sent to the bidders registered e-mail ID. 
For more details may contract M/s tata Consultancy services Corporate Block, 5th Floor, 
DB City, Bhopal-462011 email ID: mptender_helpdesk@mpsdc.gov.in helpdesk phone 
numbers are available on website. 

2. Digital Certificates: 

The Bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the Bidder submitting the Bid online. The Bidders 
may obtain Class III Digital Certificates issued by an approved Certifying Authority 
authorized by the Controller of Certifying Authorities, Government of India. 

A Class III Digital Certificate is issued upon receipt of ANUPPUR tory identity proofs 
along with an Application. Only upon the receipt of the required documents, a Digital 
Certificate can be issued. For details, please visit cca.gov.in    

Note:  

1. It may take upto 7 working days for issuance of Class III Digital Certificate, hence the 
bidders are advised to obtain the certificate at the earliest. Thous bidder hwo already 
have vellid class III Digital certificate need note obtain another Digital Certificate for 
the same. The bidders may obtain more information and the application form required 
to be submitted for the issuance of Digital Certificate form cca.gov.in. 

2. Bid can be submitted till bid submission end date. Bidder will require Digital 
Signature While bid submission. 

 

 

The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online bidding will be 
considered as equivalent to a no-objection certificate / power of attorney to that user. 

 

In case of Partnership Firm, majority of the Partners have to authorize a specific 
individual through Authority Letter signed by majority of the Partners of the firm. 

 

In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorized a specific individual through authority letter. Unless the 
certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the Organization for online bids as per 
Information Technology Act 2000. This Authorized User will be required to obtain a 
Digital Certificate. The Digital Signature executed through the use of Digital 
Certificate of this Authorized User will be binding on the firm. It shall be the 
responsibility of Management / Partners of the concerned firm to inform the 
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Certifying Authority, if the Authorized User changes, and apply for a fresh digital 
certificate for the new Authorized User. 

3. Set Up of Bidders’ Computer System: 

In order for a Bidder to operate on the e-tendering System, the Computer System of the 
Bidder is required to be set up for Operating System, Internet Connectivity, Utilities, 
Fonts, etc. the details are available at http://mptender.gov.in  

4. Key Dates:  

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on 
their side for tasks and responsibilities to participate in the bid, as all the stages of each 
bid are locked before the start time and date and after the end time and date for the 
relevant stage of the bid as set by the concerned Department Official. 

5. Preparation and Submission of Bids: 

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms 
and submit Bid of all the envelopes and documents required to be uploaded related to the 
Tender as per the time schedule mentioned in the key dates of the Notice Inviting Tenders 
after signing of the same by the Digital Signature of their authorized representative. 
 

6. Purchase of bid Documents: 

For purchasing of the bid document bidders have to pay service charge online only. 
Which is Rs. (as per bid data sheet) cost of bid document is separately maintained in the 
detail NIT. The bid document shall be available for purchase to concerned eligible bidder 
immediately after online release of the bid and upto scheduled date and time as set in the 
key dates. The payments for the cost of bid document shall be made online through 
Dedit/Credit Card / Net-Banking or NEFT Challan Through the payment gateway 
provided on the portal. 

7. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
(See Clause-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled: 
 

1. Bids submitted by a joint venture of two or more firms as partners shall comply 
with the following requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally  binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done e-xclusively 
with the partner in charge;  

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project. All members of JV should have active 
participation in execution during the The figures for each of the currency of the 
contract. This should not be varied/modified subsequently with,?ut prior 
approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and 
binding on all partners; and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bit!.  
 .  

h. partners of a joint venture shall be added together to determine the Bidder's 
compliance with the minimum qualifying criteria required for the bid. All the 
partners collectively must meet the criteria specified in full. Failure to comply 
with this requirement will result in rejection of the joint venture's bid.  
 

2. The performance security of a Joint Venture shall be in the name of the partner  
Lead Partner/joint venture.  

 
3. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 

behalf of the joint venture  
 
4. Attach the agreement among all partners of the joint venture [and which is 

legally binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders'.  

 
5. Furnish details of participation p1oposed in the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE  
 

PARTICIPATION DETAILS FIRM” A” (lead Partner) FIRM” B”  FIRM”C” 
Financial     
Planning    
Construction Equipment     
Key personnel    
Execution of Work  
(give details on contribution of each) 
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Annexure – H 
(See Clause-12 of Section 2 – ITB & Clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be contained in Envelope-A) 

 

S. 

No. 

Particulars Details 

1 Registration number issued by Centralized 
Registration System of Govt. of M.P. or 
Proof of application for registration. 

(if applicable scanned copy of proof of 

application for registration to the 

uploaded) 

2 Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No. ________________ 
Date_________  
(Scanned copy of Registration to be 
uploaded) 

3 Name of Organization/Individual/ 
Proprietary  
Firm/ Partnership Firm 

 

4 Entity of Organization  
Individual/ Proprietary Firm/ Partnership 
Firm Registered under Partnership Act)/ 
Limited Company, (Registered under the 
Companies Act-1956)/ Corporation/ Joint 
Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number   

9 E-mail Address for all communications  

 Details of Authorized Representative   

10 Name    

11 Designation   

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

 

Note:  In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association along with registration 

certificate of the company shall have to be enclosed.  

 
 

 
Signature of Bidder with Seal  
Date:  _  
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Annexure – I 
(See Clause-14 of Section 2 – ITB) 

 

Envelope - B, Technical Proposal  

 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience - Financial & Physical  

 

Annexure I (Format: 1-1)  

2 Annual Turnover 

 

Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key 

positions  

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for 

quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for 

construction work 

Annexure - 1 (Format: 1-5) 

Note:  

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure – I (Format: I-1) 
(See Clause-14 of Section 2 – ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
 

A.  Financial Requirement: 
 

The bidder should have completed either of the below:  
 

a) three similar works each costing not less than the amount equal to 20% of the  
probable amount of contract during the last 5 financial years; or  
 

b) two similar works each costing not less than the amount equal to 30% of the  
probable amount of contract during the last 5 financial years; or  
 

c) one similar work of aggregate cost not less than the amount equal to 50% of the  
probable amount of contract in anyone financial year during the last 5 financial  
years;  

 
                                                                  Table - 1 

Similar works - Details of successfully completed similar works in last (preceding) 5 years 
i.  

Agreeme
nt 

Number 
& Year 

Name of 
Work 

Date of 
Work 
Order 

Date of 
Completion 

Amount 
of 

Contract 

Amount of 
Completion 

Employ
er's 

Name 
and 

Address 

Enclo
sure 
No. 

Total 
Pages 

1 2 3 4 5 6 7 8 9 
         
         
         
         

 
                                                                     Table - 2 
Existing commitments - (Value of 'C' for Bid Capacity formula) 
 

Agreem
ent 

Number 
& 

Year 

Name 
of 

Work 

Date 
of 

Work 
Order 

Date of 
Comple

tion 

Amount 
of 

Contract 

Amount 
of 

balance 
work 

Employer'
s Name 

and 
Address 

Enclo
sure 
No. 

Total 
Pages 

1 2 3 4 5 6   7 
         
         

 
 
 
Note: For Table - 1 & 2 
a. Certificate duly signed by the Employer shall also be enclosed for each completed work (For 
     similar works). For works in hand the self-declaration of the bidder is sufficient. 
b. Similar works for building contracts means building works. Merely open platform (Caps etc.) 
    or boundary wall shall not be treated as similar work for building works. Experience of Civil 
    Engineering infrastructure works shall also be considered for pre-qualification purpose, only 
     after 3rd Call of tenders for Building Works. 
c. In case of work with PAC more than Rs. 100 Crores the word "Completed" shall be read as 
   "Executed ", which means payment received in the contract. 
d. In case of works for which a Special Eligibility Criteria has been provided in the document, 
    the same is required to be necessarily fulfilled by the bidder in addition to the prequalification 
     criteria 
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B.  Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work 
  
                                      Table – 3(Similar Items) 

 

S. 
No. 

Particulars   Actual Quantity Executed  

(To be filled in by the contractor) 

Year – 1 Year-2 Year-3 Year – 4 Year – 5 

1 Physical qualification 
required 

  Yes/No   

2 e.g Earthwork  
(Cubic Meter) 

     

3 Concrete work(Cubic 
Meter) 

     

4 Enclosure 
No 

     

5 Total 
Pages 

     

Note: ( For Table -3)  
1.           Certificate duly signed by the employer shall be enclosed for the actual quantity executed in 

anyone year during the last 5 financial years.  
  
 
 
Note for Format-I-1 (for Table 1, 2 & 3) 

a. Maximum value of similar work executed during the last 5 years, 10% weigtage per year 

    shall be given to bring the value of work executed to present price level. 

b. Work executed with Central Government or any State Government or Semi Govt. 

    organization or Central/ any State Govt. undertaking or Muncipalities/Municipal 

    Corporations shall be considered. Certificate shall be signed by an officer not below the rank 

     of Executive Engineer or equivalent. 

c. Following building work done (work done for which financial transaction has taken place) 

    within or outside the country, in Indian rupees or equivalent shall also be considered for 

prequalification. 

1. Building work done in any non-government organization (private sector) within or 

     outside India. 

2. Building work done in subletting contract with a private sector investor as per 

     provisions in the agreement between a government agency and a private sector 

      investor. 

3. Building work done by an EPC contractor employed by a BOT concessionaire as per 

     provision in the agreement between a government agency and a concessionaire. 

4. Building work done in private sector of special category such as Lift, Modular O.T., 

    Medical Gas Pipe Line, PA System, HVAC, Light and Sound in Auditorium or          

Meeting Hall, ETP, STP, Trussless Roof, Fire Fighting, Space Frame Structure for 

Roof, pre-engineered buildings such as prefab structures or pre-cast building 

structures. Aforesaid private work experience in Indian Rupees (or equivalent Indian 

Rupees) 

                           shall be considered for pre-qualification of building construction work bid, as below :- 

A. Building work done means construction cost (not sale price) of building work, 

     excluding cost of land, for which financial transaction has taken place and such 

     amount is duly certified by a Chartered Accountant who has audited the work of 

     the bidder. Chartered Accountant shall also record a statement that he has 

     auidted the work. 

B. In case of sublet and EPC works, certificate. 

C. Special category building work experience shall be treated as similar work only 

     for same special category work put to tender. 

      (Amendment Govt. of MP, PWD Order No. 5037/2007/19/यो Bhopal dated 27-9-2017) 
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d. The applicant must be in the same name and style well established Civil            

Engineering contractor with Physical and Financial Experience and capability in 

doing Civil Engineering works and shall give evidence for the same. 

e. Any clarification on experience document submitted by the bidder may be called 

by the department and the bidder shall submit the same within stipulated time. 

However no additional information or document shall be entertained. 

           f. Employer signing completion certificate of similar work means an officer of    rank       

not below EE of any Government/Semi Government/Government Undertaking/Local 

Self Government of any State Government or Govt. of India. 

g. Cut of date of counting last 5 years shall be the date of issue of NIT. 
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Annexure – I (Format: I-2) 

(See Clause-14 of Section 2 – ITB) 

 

ANNUAL TURN OVER 
 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years;  

 
Table – 4                                                                                                             

To be filled in by the contractor: 
Financial 
Year 

Payments received for contracts in progress or completed 

  
  
  
  
  

 
Note: 
a.  Annual Turnover of construction works should be certified by the Chartered 

Accountant. 

b.  Audited balance sheet including all related notes, and income statements for the 

above financial year to be enclosed. 

c.  Above Table is also to be used for arriving at value of Maximum Annual Turnover "A". 

d.  Value of "A" to be used in Bid Capacity Formula. 

e.  For immediately preceding financial year, if final audited balance sheet certified by the 

Chartered Accountant is not available, then provisionally certified Balance Sheet 

shall also be considered for the purpose of Annual Turnover.  

Bid Capacity  

Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  

 

Bid Capacity = (1.5 A X B) - C 

Where  
1  

 A = Maximum value of all Civil Engineering works executed in anyone financial 

                 year during the last five years (updated to the price level at the current 

                 Financial Year at the compounded rate of 10% a year taking into account the 

                 completed as well as work in progress). 

          B = No. of Years prescribed for completion of the works for which tender is 

                 invited (Period up to 6 months to be taken as half year and more then 6 

                 months and up to one year as one year) any period beyond 12 months, the 

                 period actually mentioned in NIT shall be considered. Period of completion 

                  given in months shall be divided by 12 to arrive at value of "B". 

             C = Amount of work in hand at present as per Table-2 (Format I-1). 
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Annexure – J 
(See Clause-14 of Section 2 – ITB) 

 

FINANCIAL BID  

(To be contained in Envelop-C) 
 

NAME OF WORK -  
 _  

I/We hereby bid for the execution of the above work within the time specified at the 
rate ………………(in figures)……………………………………………….. (in words) 
percent below/ above or at par based on the Bill of Quantities and item wise rates given 
therein in all respects and in accordance with the specifications, designs, drawings and 
instructions in writing in all respects in accordance with such conditions so far as applicable. 
I/We have visited the site of work and ami are fully aware of all the difficulties and 
conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, 
nature and the extent of ground, working conditions including stacking of materials, 
installation of tools and plant conditions effecting accommodation and movement of labour 
etc. required for the satisfactory execution of contract.  

 
Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms  

and provisions of the said conditions of contract annexed hereto so far as applicable, or in  
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in  
office the s~ms of money mentioned in the said conditions.  
 
Note:  

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.  

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures  

and words is found lower of the two shall be taken as valid and correct rate. If the  

bidder is not ready to accept such valid and correct rate and declines to furnish  

performance security and sign the agreement his earnest money depasit shall be  

forfeited.  

k. iii. In case the percentage "above" ar "below" is not given by a bidder, his bid shall be  

treated as non-responsive. 1  

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the  

percentage quoted by the bidder.  

Signature of Bidder  
Name of Bidder  

 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 
the………….. day of ………………….. 20 

 

Signature of Officer by whom accepted  
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Annexure – K 
(See Clause-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.no Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 

(See Clause-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 

No.  _______________________      Dated ……………… 

To, 

M/s………………………………………….  _  

(Name and address of the contractor)  

 

Subject:  ------------------------------------------------------------------------------------------------
(Name of the work as appearing in the bid for the work)  

 

-x0x- 

Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage …………..below/ above or at par the 
Bill of Quantities and item wise rates given therein.  

 

You are requested to submit within 15 (Fifteen) days from the date of issue of 
this letter:  

a. The performance security/ performance guarantee of Rs. …………… (in 
figures) (Rupees …………………………………………………….in 
words only). The performance security shall be in the shape of term 
deposit receipt bank guarantee of any nationalized / schedule commercial 
bank valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement.   

 

Please note that the time allowed for carrying out the work as entered in the bid 
is _____ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement.   

 

Signing the contract agreement shall be reckoned as intimation to 
commencement of work and no separate letter for commencement of work is required. 
Therefore, after signing of the agreement, you are directed to the Engineer-in Charge for 
taking the possession of site and necessary instructions to start the work. 

Yours Faithfully 

 

 

                                                                                                         Assistant commissioner 

                    Tribal Affairs Department Anuppur
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Annexure – M 

(See Clause-22 of Section 2 – ITB) 

 
PERFORMANCE SECURITY 

 

To  

……………………………… [name of Employer] 

……………………………… [address of Employer] 

 

WHEREAS …………………………………[name and address of Contractor] 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No. ……………..dated ………………… to execute ………………………………….[name 
of Contract and brief description of Works] (hereinafter called "the Contract").  

 

AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank 
Guarantee:  

NOW THEREFORE we hereby affirm that we are the Guarantor and 
responsible to you on behalf of the Contractor, up to a total of ………………………[amount 
of guarantee]* ………………………………………………………….(in words), such sum 
being payable in the types and proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ……………………………… [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the 
terms of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release us 
from any liability under this guarantee, and we hereby waive ~lotic of any such change, 
addition or modification.  

 

This guarantee shall be valid until 3 (three) months from the date of expiry of 
the Defect Liability Period.  

 

Signature, Name and Seal of the guarantor ………………………………… 

Name of Bank ……………………………………………………………….. 

Address ………………………………………………………………………. 

Phone No., Fax No., E-mail Address, of Signing Authority ……………… 

Date …………………………………. 

 

• An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any 
and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses GCC 

 

Claus
e  

No  

Particulars  

.,  
Clause  

No  
Particulars  

 A. General  21  Payments for Variations and / or Extra  
Quantities    

1  Definitions  22  
-  

No compensation for alterations in or 
restriction    

2  Interpretations and Documents  23  No Interest Payable  
3  Language and Law  24  Recovery from Contractors  
4  Communications  25  Tax  
5  Subcontracting  26  Check Measurements  

6  Personnel  27  Termination by COLLECTOR  

7  Force Majeure  28  Payment upon Termination  
8  Contractor's Risks  29  Performance Security  
9  Liability For Accidents To Person 30  Security Deposit  

10  Contractor to Construct the Works 31  Price Adjustment (N.A.) 

11  Discoveries  32  
Mobilization and Construction Mach.inery  
Advance (N.A.) 

12  Dispute Resolution System  33  Secured Advance (N.A.) 

 B. Time Control  34  Payments Certificates  

13  Programme   E. Finishing the Contract  

14  Extension of Time  35  Com pletion Certificate  
15  Compensation for Delay  36  Final Account  

16  Contractor's quoted percentage   F. Other Conditions of Contract  

 C. Quality Control  37  Currencies  

17  Tests 38  Labour  

18  
Correction of Defects noticed  
during the Defect Liability Period  

39  Compliance with Labour Regulations  

 D. Cost Control  40  Audit and Technical Examination  

19  
Variations - Change in original  
Specifications, Designs, Drawings 
etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part 
of the Bid. 

1.2. COMMISSIONER: means DIVISIONAL COMMISSIONER ANUPPUR                     
DIVISION concerned.  

1.3     Collector- Means District collector 
 1.4- ASSISTANT COMMISSIONER- Means Assistant Commissioner Tribal Affair 

Department Anuppur Who work Under and behalf Collector ANUPPUR 
1.3.  Completion: means completion of the work as certified by the COLLECTOR (on 

THE ADVICE OF ASSISTANT ENGINEER TRIBAL Affair Department OR 
EXECUATIVE ENGNEER OF WORK DEPARTMENT),in accordance with 
provisions of agreement.  

1.4.  Contract: means the Contract between the Employer and the Contractor to 
execute, complete and/or maintain the work. Agreement is synonym of Contract 
and carries the same meaning wherever used.  

1.5.  Contract Data: means the documents and other information which comprise of the  
Contract.  

1.6  Contractor: means a person or legal entity whose bid to carry out the work has 
been accepted by the Employer.  

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor  
to the Employer.  

1.8.  Contract amount: means the amount of contract worked out on the basis of  
accepted bid.  

1.9.  Completion of work: means completion of the. entire contracted work. Exhaustion 
of quantity of any particular item mentioned in the bid document shall not imply  
completion of work or any component thereof.  

1.10.  Day: means the calendar day.  
1.11.  Defect: means any part of the work not completed in accordance with the  

specifications included in the contract.  
1.12.  Department: means Department of the State Government viz. Water Resources  

Department, TRIBAL DEVELOPMENT DEPARTMENT, Public Health 
Engineering Department, Rural Engineering Service and any other organization 
which adopts this document.  

1.13.  Drawings: means drawing including calculations and other information provided 
or approved by the COLLECTOR/Assistant Commissioner (on THE ADVICE OF 
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR 
EXECUATIVE ENGNEER OF WORK DEPARTMENT).  

1.14.  Employer: means the party as defined in the Contract Data, who employs the  
Contractor to carry out the work. The Employer may delegate any or all functions 
to a person or body nominated by him for specified functions. The word Employer 
/ Government / Department wherever used denote the Employer.  

1.15  Collector/Assistant Commissioner: means the person named in the Contract Data.  
1.16 ASSISTANT ENGINEER: means the Assistant Engineer Tribal Development 

Who worked under collector ANUPPUR.  
1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to  

the Site for execution of work.  
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1.18  Government: means Government of Madhya Pradesh.  
1.19 In Writing: means communicated in written form and delivered against receipt. 
1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  
1.21.  Superintending Engineer: means Superintending COLLECTOR (on THE 

ADVICE OF ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR 
EXECUATIVE ENGNEER OF WORK DEPARTMENT) of the Circle  
concerned.  

1.22.  Stipulated period of completion: means the period in which the Contractor is  
required to complete the work. The stipulated period is specified in the Contract  
Data.  

1.23.  Specification: means the specification of the work included in the Contract and 
any modification or addition made or approved by the COLLECTOR (on THE 
ADVICE OF ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR 
EXECUATIVE ENGNEER OF WORK DEPARTMENT).  

1.24. Start Date: means the date of signing of agreement for the work.  
1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the  

Contractor, duly authorized tocarrv out a part of the construction work under the  
Contract.  

1.26.  Temporary Work: means work designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the work.  

1.27.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 
where ever used.  

1.28.  Variation: means any change in the work which is instructed or approved as  
variation under this contract.  

1.29.  Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional.  

 
2. INTERPRETATIONS AND DOCUMENTS  

 2.1  Interpretations  
   In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  
b. Words indicating the singular also include the plural and vice 

versa. 
c. provisions including the word "agree", "agreed" or "agreement" 

require the agreement to be recorded in writing;  
d. written" or "in writing" means hand-written, type-written, printed 

or electronically made, and-resulting in a permanent record;  
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2.2  Documents Forming Part of Contract:  
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)  
3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data;  
with all Annexures  

ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid'  
8. Agreement, and 
9. Any other documents), as specified. 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the 
Contract Data Sheet. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of 
ITB]. The address and contact details for communication with the Employer/Engineer 
shall be as per the details given in the Contract Data. Communication between parties that 
are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or 
other electronic means (email) shall also be effective on confirmation of the transmission. 
The notice sent by registered post or speed post shall be effective on delivery or at the 
expiry of the normal delivery period as undertaken by the postal service. In case of any 
change in address for communication, the same shall be immediately notified to Engineer-
in- Charge.  
  

5. Subcontracting  
Subcontracting shall be permitted for contracts of value more than amount specified in the 
Contract Data with following conditions:  
 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 
shall not alter the Contractor's obligations.  
 

b. Following shall not form part of subcontracting:  

i. Hiring of labour through a labour contractor.  

ii. The purchase of Materials to be incorporated in the works.  

iii. Hiring of plant & machinery  

 
c. The sub-contractor wilf have to be registered in the appropriate category in the  

centralized registration system for contractors of the Go MP.  
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6. Personnel 

 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the 

Contractor fails to deploy required number of technical staff, recovery as specified in the 

Contract Data will be made from the Contractor.  

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within three days and has no further connection with the Works in the Contract.  

 

7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control,  

(b) Which such Party could not reasonably have provided against before entering into the 
Contract,  

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  
and  

(d) Which is not substantially attributable to the other Party.  

       Force Majeure may include, but is not limited to, exceptional events or  
circumstances of the kind listed below, so long as conditions (a) to (d) above are  
satisfied:  

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign  
enemies,  

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's  
Personnel, revolution, insurrection, military or usurped power, or civil war,  
(iii) Riot, commotion, disorder, strike or lockout by persons other than the  
Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by  
radio-activity, except as may be attributable to the Contractor's use of such  
munitions, explosives, radiation or radio-activity, and  

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic  
activity.  

7.2. In the event of either party being rendered unable by force majeure to perform any  
 ~  .  

duty or discharge any responsibility arising out of the contract, the relative obligation of 



 

Page 42 of 80 
 

the party affected by such force majeure shall upon notification to the  
other party be suspended for the period during which force majeure event lasts.  
The cost and loss sustained by either party shall be borne by respective parties.  

 7.3  For the period of extension granted to the Contractor due to Force Majeure the  
price adjustment clause shall apply but the penalty clause shall not apply. It is  
clarified that this sub clause shall not give eligibility for price adjustment to  
contracts which are otherwise not subject to the benefit of price adjustment clause.  

 7.4  The time for performance oj the relative obligation suspended by the force majeure  
shall stand extended by the period for which such cause lasts. Should the delay  
caused by force majeure exceed twelve months, the parties to the contract shall be  
at liberty to foreclose the contract after holding mutual discussions.  

8. Contractor's Risks  
8.1  All risks of loss or damage to physical property and of personal injury and death  

which arise during and in consequence of the performance of the Contract are the  
responsibility of the Contractor. 

 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the Contractor 

alone.  

9.  Liability for Accidents to Person  

The contractor shall be deemed to have indemnified and saved harmless the  

Government against all action, suits, claims, demands, costs etc. arising in  

connection with injuries suffered by any persons employed by the contractor or his  

subcontractor for the works whether under the General law or under workman's  

compensation Act, or any other statute in force at the time of dealing with the  

question of the liability of employees for the injuries suffered by employees and to  

have taken steps properly to ensure against any claim there under.  

 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install and maintain the Works in accordance  

with the Specifications and Drawings as specified in the Contract Data.  

10.2  In the case of any class of work for which there is no such specification as is  

mentioned in Contract Data, such work shall be carried out in accordance with  

the instructions and requirement of the COLLECTOR (on THE ADVICE OF 

ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE 

ENGNEER OF WORK DEPARTMENT).  

10.3  The contractor shall supply and take upon himself the entire responsibility of  

the sufficiency of the scaffolding, timbering, machinery, tools and implements,  

and generally of all means used for the fulfilment of this contract whether such  

means mayor may not be approved or recommended by the Engineer.  
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11. Discoveries  

Anything of historical or other interest or of significant value unexpectedly  

discovered on the Site shall be the property of the Employer. The Contractor shall  

notify the Engineer of such discoveries and carry out the Engineer's instructions for  

dealing with them.  

12. Dispute Resolution System  

 12.1   No dispute can be raised except before the Competent Authority as defined in  

Contract Data in writing giving full description and grounds of dispute. It is  

clarified that merely recording protest while accepting measurement and/or  

payment shall not be taken as raising a dispute.  

12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised  
after expiry of 45 days of its first occurrence shall not be entertained and the  
Employer shall not be liable for claims arising out of such dispute.  

12.3   The Competent Authority shall decide the matter within 45 days.  

12.4   Appeal against the order of the Competent Authority can be preferred within 30  
days to the Appellate Authority as defined in the Contract Data. The Appellate  
Authority shall decide the dispute within 45 days.  

12.5   Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh  
Madhyastham Adhikaran Adhiniyam, 1983.  

12.6   The Contractor shall have to continue execution of the Works with due diligence  
notwithstanding pendency of a dispute before any authority or forum.  

B. Time Control  

13. Programme  

 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the  
Engineer for approval a Programme showing the general methods,  
arrangements,' order and timing for all the activities for the construction of  
works.  

 13.2   The program shall be supported with all the details regarding key personnel,  
equipment and machinery proposed to be deployed on the works for its  
execution. The contractor shall submit the list of equipment and machinery  
being brought to site, the list of key personnel being deployed, the list of  
machinery/equipment being placed in field laboratory and the location of field  
laboratory along with the Programme.  



 

Page 44 of 80 
 

 13.3   An update of the Programme shall be a programme showing the actual progress  
achieved on each activity and the effect of the progress achieved on the timing of  
the remaining Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated Programme  
at intervals no longer than the period stated in the Contract Data. If the  
Contractor does not su8mit an updated Programme within this period, the  
Engineer may withhold the amount stated in the Contract Data from the next  
payment certificate and continue to withhold this amount until the next payment  
after the date on which the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's  
obligations.  

14. Extension of Time 

 14.1.   If the Contractor desires an extension of time for completion of the work on the  
ground of his having been unavoidably hindered in its execution or on any other  
grounds, he shall apply, in writing, to the COLLECTOR ANUPPUR on account of  
which he desires such extension. shall forward the aforesaid application to the 

Competent Authority as prescribed.  

 14.2   The competent authority shall grant such extension at each such occasion within  
a period of 30 days of receipt of application from contractor and shall not wait  
for finality of work. Such extensions shall be granted in accordance with  
provisions under clause- 15 of this agreement.  

 14.3   In case the work is already in progress, the Contractor shall proceed with the  
execution of the works, including maintenance thereof, pending receipt of the  
decision of the competent authority as aforesaid with all due diligence.  

15. Compensation for delay  

 15.1   The time allowed for carrying out the work, as entered in the agreement, shall be  
strictly observed by the Contractor.  

 15.2   The time allowed for execution of the contract shall commence from the date of  
signing of the agreement. It is clarified that the need for issue of work order is  
dispensed with.  

 15.3   In the event milestones are laid down in the Contract Data for execution of the  
works, the contractor shall have to ensure strict adherence to the same.  

 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall  
attract such liquidated damages as is laid down in the Contract Data.  

 15.5  In the event of delay in execution of the Works as per the timelines mentioned in  
the Contract Data the COLLECTOR (on THE ADVICE OF ASSISTANT 
ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER 
OF WORK DEPARTMENT) shall retain from the bills of the  
Contractor amount eqd'al to the liquidated damages leviable until the Contractor  
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makes such delays good. However, the COLLECTOR (on THE ADVICE OF 
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR 
EXECUATIVE ENGNEER OF WORK DEPARTMENT) shall accept bankable  
security in lieu of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been  
paid, the COLLECTOR shall correct any over payment of liquidated  
damages by the Contractor in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the  
stipulated contract period (including extension of time) the sum so retained shall  
be adjusted against the liquidated damages levied.  

16. Contractor's quoted percentage  

The Contractor's quoted percentage rate referred to in the "Bid for works" will be  
deducted/ added from/to the net amount of the bill after deducting the cost of  
material-supplied by the department•.  

17.  Tests  

       17.1   The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory  
or elsewhere.  

 17.2   The contractor shall have to establish field laboratory within the time specified  
and having such equipments as are specified in the Contract Data.  

 17.3   Failure of the Contractor to establish laboratory shall attract such penalty as is  
specified in the Contract Data.  

18.     Correction of Defects noticed during the Defect Liability Period  

 18.1   The Defect Liability Period of work in the contract shall be as per the Contract  
Data.  

 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer well  
before the end of the Defect Liability Period. The Defect Liability Period shall  
automatically stand extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability  
Period to the satisfaction of the Engineer, within the time specified by the  
Engineer, the Engineer will assess the cost of having the Defect corrected, and  
the cost of correction of the Defect shall be recovered from the Performance  
S'ecurity or any amount due or that may become due to the contractor and other 
available securities.   
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D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc.  

 19.1  The COLLECTOR (on THE ADVICE OF ASSISTANT ENGINEER TRIBAL 

AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER OF WORK 

DEPARTMENT)shall have power to make any alterations, omissions or  

additions to or substitutions in the original specifications, drawings, designs and  

instructions, that may appear to him to be necessary during the progress of the  

work and the contractor shall carry out the work in accordance with any  

instructions which may be given to him in writing signed by the Engineer-in-  

charge, and such alterations, omission, additions or substitutions shall not  

invalidate the contract and any altered, additional or substituted work, which the  

contractor may be directed to do in the manner above specified, as part of the  

work, shall be carried out by the contractor on the same conditions in all respects  

on which he agrees to do the main work 

19.2 The time for the completion of the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Employer shall be conclusive as to such proportion.  

20. Extra items  

 20.1   All such items which are not included in the priced BOO shall be treated as extra  

items.  

21. Payments for Variations and / or Extra Quantities  

 
 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra  

items under this clause shall be worked out in accordance with the following  

provisions in their respective order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at  

the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOO and is included in the SOR of the  

department, the rate shall be arrived at by applying the quoted tender  

percentage on the SOR rate.  

c. If the rates for the altered or substituted work are not provided in  

applicable SOR - such rates will be derived from the rates for a similar class  
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(type) of work as is provided in the contract (priced BOO) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such  

composite work item shall be worked out on the basis of the concerned Schedule o 

Rates minus/plus the percentage quoted by the contractor.  

e. If rates for a particular part or parts of the item is not in the Schedule of  

Rates and the rates for the altered, or substituted work item cannot be  

determined in the manner specified in sub clause (b) to (d) above, the rate  

for such part or parts will be determined by the Competent Authority as  

defined in the Contract Data on the basis of the rate analysis derived out of  

prevailing market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the  
plea of non-acceptability of rates on items falling under sub clause (a) to (d).  
In case the contractor does not accept the rate approved by the Engineer in  
Charge for a particular item, the contractor shall continue to carry out the  
item at the rates determined by the Competent Authority. The decision on  
the final rates payable shall be arrived at through the dispute settlement  
procedure. 

 

22.  No compensation for alterations in or restriction of work to be carried out.  

 

 22.1   If at any time after the commencement of the work, the 

COLLECTOR/ASSISTANT COMMISSIONER (on THE ADVICE OF 

ASSISTANT ENGINEER TRIBAL DEVELOPMENT OR EXECUATIVE 

ENGNEER OF WORK DEPARTMENT), for  

any reason whatsoever, not require the whole or any part of the work as specified 

in the bid to be carried out; the COLLECTOR (on THE ADVICE OF ASSISTANT 

ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER 

OF WORK DEPARTMENT)shall give notice in  

writing of the fact to the Contractor and withdraw that whole or any part of the  

work.  

 22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men  

and machinery due to any alteration or restriction of work for whatsoever  

reason.  

22.3  The COLLECTOR/ASSISTANT COMMISSIONER (on THE ADVICE OF 

ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE 
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ENGNEER OF WORK DEPARTMENT) may supplement the work by engaging 

another agency to  

execute such portion of the work, without prejudice to his rights. 

 
23.  No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority.  
 

24  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by:  

 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 

under the contract to the contractor.  

(b) If the amount recover-d in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears 

of land revenue under the M.P. Land Revenue Code. 

25. Tax  

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 
tax and other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor.  
 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not 
be payable to the contractor.  

 
26. Check Measurements 

 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders.   
 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.  

 
26.3 Any over/excess payments detected, as a result of such check measurement or 

'otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 
24 above.  
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27.  Termination by COLLECTOR ANUPPUR  

 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
COLLECTOR may by notice require the Contractor to make good the failure 
and to remedy it within a specified reasonable time. 
 

27.2 The COLLECTOR shall be entitled to terminate the Contract if the Contractor 
a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract;  
b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;  
d. the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
e. the Contractor has delayed the completion of the Works by such duration for  

which the maximum amount of liquidated damages is recoverable;  
f. If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data;  
g. If the contractor, in the judgment of the COLLECTOR has engaged in  

corrupt or fraudulent practices in competing for or in executing the contract; 
h. Any other fundamental breaches as specified in the Contract Data.  
 

27.3 In any of these events or circumstances, the COLLECTOR may, upon giving 14 

days' notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, 

the COLLECTOR may terminate the Contract immediately.  

 

27.4 Notwithstanding the above, the COLLECTOR (on THE ADVICE OF 

ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR 

EXECUATIVE ENGNEER OF WORK DEPARTMENT) may terminate the 

Contract for convenience by giving notice to the Contractor  

 

28. Payment upon Termination 

 

28.1 If the contract is terminated under clause 27.3, the engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the COLLECTOR (on THE ADVICE OF 

ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR 

EXECUATIVE ENGNEER OF WORK DEPARTMENT) and shall be final and 

binding on both the parties.  

28.2  Payment on termination under clause 27.4 above-  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of  
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Equipment, repatriation of the Contractor's personnel employed solely on the  

Works, and the Contractor's costs of protecting and securing the Works and less  

advance payments received up to the date of the certificate, less other  

recoveries due in terms of the contract and less taxes due to be deducted at  

source as per applicable law.  

28.3  If the total amount due to the Employer exceeds any payment due to .the  

Contractor, the difference shall be recovered as per clause 24 above.  

29.  Performance Security  
The Contractor shall have to submit performance security and additional  

performance security, if any, as specified in the Bid Data Sheet at the time of signing  

of the contract. The contractor shall have to ensure that such performance security  

and additional performance security, if any, remains valid for the period as specified  

in the Contract Data.  

30.Security Deposit-  ,  
 30.1   Security Deposit shall be deducted from each running bill at the rate as specified  

in the Contract Data. The total amount of Security Deposit so deducted shall not  

exceed the percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee or  

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)  

months beyond the completion of Defect Liability Period/ extended Defect  

Liability Period.  

30.3       The Security Deposit shall be refunded on completion of Defect Liability Period.  

31. Price Adjustment  

31.1 Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract Data.  

2. The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arrsmg from the price adjustment 

clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.  

31.2 Procedure  

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data.  

2. The price adjustable shall be determined during each quarter from the formula 
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given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 
quarter:  

R = Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter.  

4. Weightages of various components of the work shall be as per the Contract Data.  

 31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

 31.4  The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month.  

 31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 

shall be recovered from the sums payable to the Contractor.  

32. Mobilization and Construction Machinery Advance  
.~"  

 32.1        Payment of advances shall be applicable if provided in the Contract Data.  
 32.2   If applicable, the COLLECTOR shall make interest bearing advance payment 

to the contractor of the amounts stated in the Contract Data, against provision 

by the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  

 32.4   The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery.   

 32.5   The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery 

in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages.  

33. Secured Advance  

33.1   Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 
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33.2  If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by 

the contractor of an unconditional Bank Guarantee in a form and by a 

nationalized/ scheduled bank, in the name as stated in the Contract Data, in 

amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been adjusted, but the amount of the guarantee 

shall be progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data.  

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates  

  The payment to the contractor will be as follows for construction work:  
(a)   The Contractor shall submit to the Engineer monthly statements of the value 

of the work executed less the cumulative amount certified previously, 
supported with detailed measurement of the items of work executed.  

(b)   The Engineer shall check the Contractor's monthly statement and certify the 
amount to be paid to the Contractor.  

(c)   The value of work executed shall be determined, based on the measurements  

approved by the Engineer/ASSISTANT COMMISSIONER/ COLLECTOR 

(on THE ADVICE OF ASSISTANT ENGINEER TRIBAL AFFAIR 

DEPARTMENT OR EXECUATIVE ENGNEER OF WORK 

DEPARTMENT).  

(d)   The value of work executed shall comprise the value of the quantities of the  

items in the Bill of Quantities completed.  

(e)   The value of work executed shall also include the valuation of Variations and  

Compensation Events.  

(f)   All payments shall be adjusted for deductions for advance payment, security  

deposit, other recoveries in terms of contract and taxes at source as applicable  

under the law. 

(g)   The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

(h),   Payment of intermediate certificate shall be regarded as payments by way of  

advance against the final payment and not as payments for work actually done  

and completed. 

(i)   Intermediate payment shall not preclude the requiring of bad, unsound and  

imperfect or unskilled work to be removed and taken away and reconstructed 
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or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  

(j)   The payment of final bill shall be governed by the provisions of clause 36 of 

GCe.  

E. Finishing the Contract  

35. Completion Certificate  
 35.1   A Completion Certificate in the prescribed format in Contract Data shall be  

issued by the COLLECTOR (on THE ADVICE OF ASSISTANT ENGINEER 

TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER OF WORK 

DEPARTMENT) after physical completion of the Work.  

 35.2   After final payment to the Contractor, a Final Completion Certificate in the  

prescribed format in the Contract Data shall be issued by the Engineer-in-  

Charge.  

36. Final Account  

 36.1  The Contractor shall supply the Engineer with a detailed account of the total  

amount that the Contractor considers payable for works under the Contract  

within 21 days of issue of certificate of physical completion of works. The  

Engineer shall issue a Defects Liability Certificate and certify any payment that is  

due to the Contractor within 45 days of receiving the Contractor's account if it is  

correct and complete. If the account is not correct or complete, the Engineer  

shall issue within 45 days a schedule that states the scope of the corrections or  

additions that are necessary. If the Account is still unsatisfactory after it has been  

resubmitted, the matter shall be referred to the Competent Authority as defined  

in the Contract Data, who shall decide on the amount payable to the Contractor  

after hearing the ContractOr and the Engineer in Charge.  

 36.2  In case the account is not received within 21 days of issue of Certificate of  

Completion as provided in clause 35.1 above, the Engineer shall proceed to  

finalise the account and issue a payment certificate within 28 days.  
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F. Other Conditions of Contract  

37. Currencies  

~ All payments will be made in Indian Rupees.  

38. Labour  

 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own  

arrangements for the engagement of all staff and labour, local or other, and for  

their payment, housing, feeding and transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return  

in detail, in such form and at such intervals as the Engineer may prescribe,  

showing the staff and thp numbers of the several classes of labour from time to  

time employed by the Contractor on the Site and such other information as the  

Engineer may require.  

39. Compliance with Labour Regulations  

 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or  local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the _Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are given 

in the Contract Data. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments .. If the Employer is caused to 

payor reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions 'stipulated in the notifications/ byelaws/ Acts/ 

Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his ~amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 
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to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time.  
 

40. Audit and Technical Examination  

   Government shall have the right to cause an audit and technical examination of the 

works and the final bill of thl contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor.  

41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same 

terms and conditions under which the contract was awarded.  

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable.  

 

 

[End of GCC]  
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Contract Data2
 

GCC 

Clause  
Particulars Data 

1.14 Employer  Collector Anuppur 

1.15 Engineer Assistant Engineer Engineer Tribal Development  

 
Assistant 
Commissioner 

Work under and behalf District collector 

1.16 Engineer in Charge Executive Engineer/Assistant Engineer Tribal AFFAIR 
DEPARTMENT 

1.22 Stipulated Period of 
Completion 

6 months /Including rainy season 

(period is always excluding rainy season, unless mentioned 
otherwise) 
and as below: 
For Road & Bridge works costing: 

up to Rs. 5 Crores- max 12 months 
from Rs. 5 to 10 Crores -  max 18 months 
from Rs. 10 to 20 Crores -  max 24 months 
from Rs. 20 to 50 Crores -  max 28 months 
more than Rs. 50 Crores -  max 36 months 

  
For Conventional Building works costing: 

up to Rs. 50 lacs- max 12 months 
from Rs. 50 lacs to 2 Crores -  max 15 months 
from Rs. 2 to 5 Crores -  max 18 months 
from Rs. 5 to 10 Crores -  max 20 months 
from Rs. 10 to 20 Crores -  max 24 months 
more than Rs. 20 Crores -  max 30 months 

For Prefab Building works:  
the time permitted to be kept is 50% of time prescribed for 
conventional construction 

3 
Language & Law of 
Contract 

English & Indian Contract Act 1872 

4 

Address & contact 
details of the Contractor 

As per 'Annexure-H'  

Address & contact 
details of the Employer/ 
Engineer – phone, Fax,  
e-mail. 

 

Assistant commissioner Tribal AFFAIR DEPARTMENT Anuppur 

(M.P) 

5 
Subcontracting permitted 
for the Contract Value  

More than Rs.  five Crores.  

6 
Technical Personnel to 
be provided by the 
contractor 

As per 'Annexure-I' (Format I-3)  

                                                 
2 Section 3 –Contract Data 

Page 54 of 75 
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Contract Data2
 

GCC 

Clause  
Particulars Data 

Penalty, if required 
Technical Personnel not 
employed 

Rs thirty thousand per month for each Graduate Engineer (For More 
than Rs. 5.00 Lakhs works) and  
Rs eighteen thousand per month for each Diploma Engineer (For upto 
5.00 lakhs work) 

10 
Specifications  As per 'Annexure - E'  
Drawings  As per 'Annexure - N' 

12 

Competent Authority 
for deciding dispute 
under Dispute 
Resolution System 

. 
COLLECTOR ANUPPUR 

Appellate Authority 
for deciding dispute 
under Dispute 
Resolution System 

 
DIVISIONAL COMMISSIONER ANUPPUR DIVISION 

                            Or 

COMMISSIONER TRIBAL AFFAIR DEPARTMENT 

MADHYA PRADESH BHOPAL 

13 

Period for submission 
of updated 
construction program 

(a) With in 7 day after agreement 
 or  

(b) at the end of every milestone,   
whichever is less 

Amount to be withheld 
for not submitting 
construction program 
in the prescribed 
period 

@ 1 % (one) percent of contract amount, subject to a maximum 
of Rs. 50,000/-. 

14 

Competent Authority 
for granting Time 
Extension 

(a) Upto 30 days – Assistant Commissioner Tribal 

Development (On The Advice Of Assistant Engineer 
Tribal AFFAIR DEPARTMENT) 

(b) More than 30 days – Collector ANUPPUR. 

15 

Milestones laid down 
for the contract 

Yes 

If Yes, details of 
Milestones 

As per 'Annexure - O' or  
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole time 
allowed has elapsed, 

 Mile Stone 2:- 
3/8th of the whole work before 1/2th  of the whole time 
allowed has has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the whole time 
allowed has has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 
17 List of equipment for As per 'Annexure - Q' 
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Contract Data2
 

GCC 

Clause  
Particulars Data 

lab  
Time to establish lab 30 days from date of signing of the Agreement 
Penalty for not 
establishing field 
Laboratory   

1% of Contract Amount per month,  
subject to a maximum of Rs. 50,000/- per month  
of delay 
 

1 Section 3 –Contract Data  
18 Defect Liability Period As below: 

(A) For Road work :-  

(i) For New Road (Bituminous) Construction along with 

granular crust: -  10 years ; 

(ii) For New Road (Concrete) Construction: -  5 years; 

(iii) For Renewal with  BT layer less than 40 mm thick: - 2 

years; 

(iv) For Renewal with  BT layer  more than 40 mm thick : 4 

years 

(B) For Bridge works - 5 years 

(C) For Building works -  3 years  

 to execute, complete and maintain works in accordance with 

agreement and special conditions of contract (SCC) after issue 

of physical completion certificate as per "Annexure-U"  

Note: in accordance with clause 18.3 (GCC), the COLLECTOR shall 

intimate the contractor about the cost assessed, for making 

good the defects, and  If the contractor has not corrected 

defects, action for correction of defects shall be taken by the 

COLLECTOR as below: 

(a) deploy departmental labour and material 

 or 

(b) engage a contractor by issuing a work order at contract 

rate/SOR rate 

 or  

(c) sanction supplementary work in a existing agreement to  a 

contractor for zonal works or similar other work  

or 

(d) invite open tender  

or  

(e) combination of above 

21 Competent Authority 
for determining the 
rate  

COLLECTOR ANUPPUR. 

27 

Any other condition 
for breach of contract 

Yes as below: 
If the contractor fails to achieve 50% financial progress 
in any milestone and /or  
fails to achieve 75% financial progress in two 

consecutive mile stones 
1 Section 3 –Contract Data Page 56 of 75 
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Contract Data2
 

GCC 

Clause  
Particulars Data 

28 Penalty  Penalty Shall include: 
(a) Security deposit as per clause 30 of General    

Conditions of Contract,  
and   

(b)  Liquidated Damages imposed as per clause 15  or 
Performance Security (Guarantee) including 
Additional Performance Security (Guarantee),  if any, 
as per clause 29 of General Conditions of Contract, 
whichever is higher 

29 
Performance guarantee 
(Security) shall be 
valid up to 

Three months beyond the completion of Defect Liability Period 
(Maintenance Guarantee Period) 

30 

Security Deposit to be 
deducted from each 
running bill 

At the rate of 5% of Gross Amount of Running Bill 

Maximum limit of 
deduction of Security 
Deposit  

Up to 5% of Final Contract Amount. 

31 Clause 31.1(1)Price 
adjustment shall be 
applicable 

As per Annexure R and as below: 
(a) The price Adjustment shall apply only in respect of 

Cement, Steel, Bitumen and POL components.  
(b) Price Adjustment shall be applicable only in case of 

Probable Amount of Contract (PAC) in NIT is more than 
Rs ten Cr. This clause shall not have any bearing with 
the Contract Amount. 

Clause 31.2.4 
Weightages of 
Component in the 
work  
 
 

Component 

Percentage of Component 
 in the work 

Road 
Work 

Bridge 
Work 

Building Work 

Cement - Pc  22.5% 18% 
Steel - Ps  7.5% 13% 
Bitumen - P b 15% 0 0 

POL - P f 7.5% 5% 5% 

323 Clause 32.1 
Mobilization and 
Construction 
Machinery Advance 
Applicable  

No Mobilization and Construction Machinery Advance Payable  

Clause 32.2 If yes, 
Unconditional Bank 
Guarantee  

Not Applicable 

                                                 
3 Section 3 –Contract Data 
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Contract Data2
 

GCC 

Clause  
Particulars Data 

Clause 32.3 If yes, 
Rate of interest 
chargeable on 
advances 

Not Applicable 

Clause 32.4 If yes, 
Type & Amount of 
Advance payment that 
can be paid 

Not Applicable 

Clause 32.5 If yes, 
Recovery of advance 
payment 

Not Applicable 

33 Clause 33.1 Secured 
Advance Applicable    

Not Applicable 

Clause 33.2 if yes, 
Unconditional Bank 
Guarantee  

Not Applicable 

Clause 33.2 if yes, 
Amount of Secured 
Advance  

Not Applicable 

Clause 33.3 if yes, 
Conditions for secured 
advance  

Not Applicable 

Clause 33.4 if yes, 
Recovery of Secured 
advance 
 

Not Applicable 

35 

Completion Certificate 
– after physical 
completion of the 
Work  

As per 'Annexure - U'4 

Final Completion 
Certificate – after final 
payment on 
completion of the 
Work 

As per 'Annexure- V' 

36 Competent Authority  Superintending Engineer PWD Circle No.2 Bhopal. 

39 

Salient features of 
some of the major 
labour laws that are 
applicable 

As per 'Annexure-W' 

415 Competent Authority  Chief Engineer PWD Capital Zone Nirman Bhawan Bhopal 
 

                                                 
4  
5 Section 3 –Contract Data 
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Annexure – N 

(See Clause-10 of Section 3 – GCC) 

 
DRAWING 

List of Drawing ;- 
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Annexure – O 

(See Clause-15 of Section 3 – GCC) 

 
DETAILS OF MILESTONES  
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Annexure – P 

(See Clause-15 of Section 3 – GCC) 

 

Compensation for Delay 

If the contractor fails to achieve the milestones, and the delay in execution of work is  

attributable to the contractor/the Employer shall retain an amount from the sums  

payable and due to the contractor as per following scale -  

i. Slippage up to 25% in financial target during the milestone under consideration - 
2.5% of the work remained unexecuted in the related time span.  

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone 
under consideration 5% of the work remained unexecuted in the related time 
span ..  

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration -7.5% of the work remained unexecuted in the related time 
span ..  

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration -10% of the work remained unexecuted in the related time span.  

Note:  For arriving at the dates of completion of time span related to different milestones,  

delays which are not attributable to the Contractor shall be considered. The slippage  

on any milestone is if made good in subsequent milestones or at the time of  

stipulated period of completion, the amount retained as above shall be refunded. In case 

the work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer's  

default or Force Majeure, the compensation shall be levied on the contractor at the  

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of COLLECTOR shall be final and binding upon both the parties
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Annexure – Q 

(See Clause-17 of Section 3 – GCC) 

 
 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
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Annexure – R 
(See Clause-31 of Section 3 – GCC) 

 
PRICE ADJUSTMENT 

 

The formulas for adjustment of price are as follow:  

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

Weightages* of component in the work  

 

 

S.No Component  
Percentage of  

component in the work  

1  Cement - Pc   
2  Steel - Ps   
3  Bitumen - Pb   
4  POL - Pf   

  
• Weightages of various components of the work shall be as determined by the competent 

technical sanction authority.  
 
Adjustment for cement component  

(ii)   Price adjustment for inc;ease or decrease in the cost of cement procured by the contractor 
shall be paid in accordance with the following formula:  

 Vc=  0.85 x pc/100 x R x (C1-CO)/Co  
 Vc=  increase or decrease in the cost of work during the month under Consideration due 

to changes in rates for cement.  
 Co=  The all India wholesale price index for Grey cement on the date of opening of  

Bids as published by the Ministry of Industrial Development, Government of  
India, New Delhi. (www.eaindustry.nic.in)  

 C1=  The all India average wholesale price index for Grey cement for the month  
under consideration as published by Ministry of Industrial Development,  
Government of Indil New Delhi. (www.eoindustry. nic. in)  

 Pc=  Percentage of cement component of the work  

Note: For the application of this clause, index of Grey Cement has been chosen to represent 
Cement group.  

Adjustment of steel component  
 (iii)  Price adjustment for increase or decrease in the cost of steel procured by the  
Contractor shall be paid in accordance with the following formula: 



 

Page 66 of 80 
 

Vs=   0.85 x Ps x /100 x R x (51-50)/50  
Vs=   Increase or decrease in the cost of work during the month under consideration due to 

changes in the rates for steel.  
50=   The all India wholesale price index for steel (Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi. (www.eaindustry.nic.iA)  

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month under 
consideration as published by Ministry of Industrial Development, New Delhi. 

(www~eaindustry.nic.in)  

Ps=   Percentage of steel component of the work.  
 
Note: For the application of this clause, index of Bars and Rods has been chosen to  

represent steel group.  

 

 

Adjustment of bitumen component  

 

(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid  
in accordance with the following formula:  

Vb=  0.8Sx Pb/ 100xRx( Bi- Ba) / Ba  
 

Vb=  Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for bitumen.  

Ba=  The official retail price of bitumen at the IOC depot at nearest center on the date of 
opening of Bids.  

Bi=  The official retail price of bitumen of IOC depot at nearest center for the rs" day of the 
month under consideration.  

Pb =  Percentage of bitumen component of the work.  
 

Adjustment of POL (fuel and lubricant) component  

 
(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid 

in accordance with the following formula:  
 
VI=  0.85 x PI/lOa x R x ( Fi - Fa) / Fa 
 
Vf =  Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for fuel and lubricants.  
 
Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at nearest center on the date of opening of Bids.  
Fi =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center 

for the is 15 day of month of the under consideration.  
PI =  Percentage of fuel and lubricants component of the work.  
 
Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants qroup 
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Annexure - S  

(See clause 32 at Section 3 -GCC )  

Bank Guarantee Form for Mobilization and Construction Machinery Advance  

 
To, 

__________ [name of Employer]  
_________ [address of Employer]  
__________ [name of Contractor]  

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  
______________________________ [name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with _______ _______ _______ _______ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 
in an amount of _______ _______[amount of Guarantee] ____________________________ [in 
words).  

We, the ____________________________[bank of financial institution], as 
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as surety merely, the pavrnent to _______ _______ _______ _______  [name 
of Employer] on his first demand without whatsoever right of obligation on our part and without 
his first claim to the Contractor,' in the amount not exceeding _______ _______ [amount of 
guarantee] ___________________ [in words).  

 

We futher agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed there under or of any of the Contract documents which 
may be made between _______ _______ _______ _______ [name of Employer) and the 
Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification.  

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until ____________________________ [name of Employer) 
receives full repayment of the same amount from the Contractor.  

Yours truly,  

 
Signature and Seal: -------------  
Name of Bank/Financial Institution:  _   
Address:   
Date:  _  

 
An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees.  
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Annexure -T  
(See clause 33 of Section 3 -GCC )  

 
Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES  

This indenture made the  _________ day of  ________ 20_ BETWEEN ______ 

(hereinafter called the contractor which expression shall where the context so admits or implies 

be deemed to include his executors, administrators and assigns) or the one part and the Employer 

of the other part.  

Whereas by an agreement dated ………………….. (hereinafter called the said 

agreement) the contractor has agreed.  

 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of  

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges)  

 

AND WHEREAS the Employer has agreed to advance to the Contractor the  sum of 

Rupees   _____________________________  ______________  on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured 

Advance attached to the Running account Bill for the said works signed by the Contractor on 

…………………………………………. and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works.  

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

 and in consideration of the sum of Rupees  __________ on or before the execution 

of these presents paid to the Contractor by the Employer (the receipt where of the Contractor 

doth hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees  ________________ so advanced by the Employer to  
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(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said 

works and for no other purpose whatsoever.  

 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid.  
 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid (hereafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the 

Engineer.  
 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the site 

of the said works in the Contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Engineer or any officer authorized by him. In the 

event of the said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and wear thereof 

the Contractor will forthwith replace the same with other materials of like quality or 

repair and make good the same required by the Engineer. 
 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. Provided that if any intermediate payments 

are made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will- be at liberty to make a recovery from the Contractor's bill for 

such payment by deducting there from the value of the said materials than actually used 

in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the 

rates at which the amounts of the advances made under these presents were calculated.  
 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owipg of the 

Employer shall immediately on the happening of such default be re- payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per annum 

from the date or' respective dates of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly 
 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the 

Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid 

and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable 

and the money owing shall not be paid in accordance there with the Employer may at any 

time thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay same 

to the Employer on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable 

to the Employer under these presents and pay over the surplus (if any) to the 

Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the Contractor under the said agreement.  

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable.  

 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act 

for the time being in force shall apply to any such reference.  
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work:  

....................................................................................................................................

.....................................................................................................................................

...............................................................................................................................  

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs   ......................................... …………………..  

 

Name of Agency:  ................................................... .  

 

Used M B No. ………………………… 

 

Last measurement recorded  

a. Page No.& MB No.  

b. Date  

 

Certified that the above mentioned work was physically completed on ………….… (date) and 
taken over on ……………………. (date) and that I have satisfied myself to best of my ability 
that the work has been done properly.  

Date of issue  
ASSISTANT COMMISSIONER 

TRIBAL AFFAIR DEPARTMENT 
ANUPPUR MP
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Annexure - U  
 

(See clause 35 of Section 3 -GCC) 

Final Completion Certificate 

Name of Work:  

....................................................................................................................................

.....................................................................................................................................

...............................................................................................................................  

 

Agreement No  ......  .. :  .................................... Date .................................. .  

 

Amount of Contract Rs   ......................................... …………………..  

 

Name of Agency:  ................................................... .  

 

Used M B No. ………………………… 

 

Last measurement recorded  

a. Page No.& MB No.  

b. Date  

 

Certified that the above-mentioned work was physically completed on ………….… (date) and 
taken over on ……………………. (date)  

 

Agreement amount Rs ……………………………………. 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly.  
 

Date of issue ………………. 

 
                                                                                    

                                                                          ASSISTANT COMMISSIONER 

                                              TRIBAL AFFAIR DEPARTMENT ANUPPUR MP 
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Annexure - W  

(See clause 39 af Section 3 -GCC)  

 

Salient Features of Some Major Labour Laws Applicable 

 

 a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of  
injury by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on  
satisfaction of certain conditions on separation if an employee has completed the  
prescribed minimum years (say, five years) of service or more or on death the rate of  
prescribed minimum days'(say, 15 days} wages for every completed year of service.  
The Act is applicable to all establishments employing the prescribed minimum  
number (say, 10) or more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly  
contributions by the Employer plus workers at the rate prescribed (say, 10% or  
8.33%). The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  

 ii.  Deposit linked insurance on the death in harness of the worker.  

 III.  Payment of P.F. accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to  
women employees in case of confinement or miscarriage etc.  

e) Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain  
welfare measures to be provided by the Contractor to contract labour and in case  
the Contractor fails to provide, the same are required to be provided, by the  
Principal Employer by Law. The principal Employer is required to take Certificate of  
Registration and the Con1jactor is required to take license from the designated  
Officer. The Act is applicable to the establishments or Contractor of Principal  
Employer if they employ prescribed minimum (say 20) or more contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  
Wages fixed by appropriate Government as per provisions of the Act if the  
employment is a scheduled employment. Construction of buildings, roads, runways  
is scheduled employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be  
paid, when it will be paid and what deductions can be made from the wages of the  
workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for  
work of equal nature to male and female workers and for not making discrimination  
against female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing  
prescribed minimum (say, 20) or more workmen. The Act provides for payments of  
annual bonus within the prescribed range of percentage of wages to employees  
drawing up to the prescribed amount of wages, calculated in the prescribed manner.  
The Act does not apply to certain establishments. The newly set-up establishments  
are exempted for five years in certain circumstances. States may have different  
number of employment size. 
 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  
resolution of industrial disputes, in what situations a strike or lock-out becomes  
illegal and what are the requirements for laying off or retrenching the employees or  

 closing down the establishment.  •  

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  
establishments employing prescribed minimum (say, lOa, or 50). The Act provides  
for laying down rules governing the conditions of employment by the Employer on  
matters provided in the Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade  
unions of workmen and Employers. The Trade Unions registered under the Act have  
been given certain immunities from civil and criminal liabilities.  

m) Child j.abour (Prohibition & Regulation) Act 1986: - The Act prohibits employment  

of children below 14 years of age in certain occupations and processes and provides  

for regulations of employment of children in all other occupations and processes.  

Employment of child labour is prohibited in building and construction industry .  
• r,  

n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of  

Service) Act 1979: - The Act is applicable to an establishment which employs  

prescribed minimum (say, five) or more inter-state migrant workmen through an  

intermediary (who has recruited workmen in one state for employment in the  

establishment situated in a~orher state). The Inter-State migrant workmen, in an  

establishment to which this Act becomes applicable, are required to be provided  

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to  

the establishment and back etc.  
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o) The Building and Other Construction workers (Regulation of Employment and  

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments  

who carryon any building or other construction work and employs the prescribed  

minimum (say, 10) or more workers are, covered under this Act. All such  

establishments are required to pay cess at the rate not exceeding 2% of the cost of  

construction as may be modified by the Government. The Employer of the  

establishment is required to provide safety measures at the building or construction  

work and other welfare measures, such as canteens, first-aid facilities, ambulance,  

housing accommodations for workers near the work place etc. The Employer to  

whom the Act applies has to obtain a registration certificate from the Registering  

Officer appointed by the Government.  
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before  

setting up a factory, health and safety provisions, welfare provisions, working hours,  

annual earned leave and rendering information regarding accidents or dangerous  

occurrences to designated authorities. It is applicable to premises employing the  

prescribed minimum (say, 10) persons or more with aid of power or another  

prescribed minimum (say, 20) or more persons without the aid of power engaged in  

manufacturing process. 
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S,ECTION 3 

 

Conditions of Contract 

 

Part - II Special Conditions of Contract [SCC] 

 

Annexure - 1 

Dated 10/01/2014 
 

SUBJECT: - Road Construction Policy 2014 for Design Construction and Maintenance of 

New Roads by PUBLIC WORK DEPARTMENT In view of the directives of the 
Hon'ble High Court Jabalpur in its order dated 20-12-2013 in WP 16498/2013 
(PIL) following policy decision, effective from 15/01/2014, are taken in regards to 
design, construction and maintenance of new roads to be constructed by Public 
Work Department in the State: - 1. To take action as per "M.P. Civil Service 
(Classification, Control & Appeal) Rules 1966" against erring officers responsible 
for poor quality of construction resulting in to premature damages to roads. 
 
2. To design all new roads in the State as per the norms and guidelines laid down 
by the Indian Road Congress (IRC) for design life of 10 to 15 years as provided in 
clause 3.3.3 of IRC:37-2012. 
 
3. To assign accountability to designers/consultants who design and prepare 
Detailed Project Report (DPR) of roads and bridges, in case of premature damages  
to roads and bridges due to design fault. For this purpose, Centralized 
Registration/Empanelment of the designers/consultants shall be done and 
Performance Security (Guarantee) will be taken from them while assigning any 
work of designing and preparing DPR. 
 
4. To increase the Performance Guarantee period of newly constructed roads from 
the present three years to five years after completion of construction and 
correspondingly increase the Security Deposit amount from present 10% to 15% of 
the contract amount and fix a 
____________ 

_ 

well defined liability of the contractor for any construction defects noticed during 
Performance Guarantee period.  
 
5. To maintain (Routine & Periodic Maintenance) roads as per the provisions made 
in IRC Maintenance Manuals during the remaining design life of the roads after 
expiry of the Performance Guarantee period, after fixing priority of roads based on 
availability of funds in the budget. 
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6. To enhance participation of Nationally Accredited Laboratories (NABL Labs) 
for testing of materials to be used in construction and fix their accountability also, 
in case of road is found to be of low standard due to fault of test results certified by 
them. For this purpose, Performance Security (Guarantee) for accuracy of the test 
results shall be taken while assigning testing work to them.  
 
7. To engage Supervision & Quality Control Consultants (SQC Consultants) for 
important works so as to have a third-party supervision of works and fix 
accountability of SQC Consultants, in case of road is found to be of low standards 
due to poor Quality Control by them. For this purpose, Centralized Registration/ 
Empanelment of the Supervision & Quality Control Consultants (SQC 
Consultants) shall be done and Performance Security (Guarantee) will be taken 
from from them while assigning work of Supervision of Quality Control (SQC). 
 
9. To construct drains and concrete pavements in habitation areas as far as 

possible.       
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SECTION 4  

BILL OF QUANTITIES (BOQ)  

General Description of work: 
………………………………………………………………………………………………………
………………………………………………………………………………………………………
……………………………............................................................................................. …………..  

Probable Amount of Contract:  

(Rs. In Fig u re) ……………………………………………………………………….…………… 

(Rs. In Wo rd s) ……………………………………………………………………………………. 

 

  
 

 
S. 

No.  

Particulars of Item of 
Work  

Quantity  Unit  Rate  
Amount  

(in figure)  
Amount  

(in words)  
Remarks  

I  II  III  IV  V  VI  VII  VIII  
l.         

2.         

3.         

4.  ~        

5.         

6.         

7.         

8.         

9.         

10.         

ll.        

12.         

13.         

14.         

15.         

 Total Amount (Rs. In Figure)     

 Total Amount (Rs. In Words) ………………………………………………………. 
 _  
 
 

ASSISTANT COMMISSIONER 
                                          TRIBAL AFFAIR DEPARTMENT 

            ANUPPUR MP 

Enclosed 
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SECTION 5  

AGREEMENT FORM 

AGREEMENT 

This agreement, made on the ________________ day of ______________ between 

_________________________________________________(name and address of Employer) 

(hereinafter called " the Employer) and ________________________________(name and address of 

contractor) hereinafter called "the Contractor" of the other part. 

 

Whereas the Employer is desirous that the Contractor execute __________________ 

______________ (name and identification number of Contract) (hereinafter called "the Works") and the 

,Employer has accepted the Bid by the Contractor for the execution and completion of such Works and 

the remedying of any defects therein, at a cost of Rs. __________ 

 

NOW THIS AGREEMENT WITNESSED as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all aspects with the provisions of the 

contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz.  

i. letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data v. Bid Data vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.  

 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written.  

The Common Seal of ____________________________________was hereunto affixed in 

the presence of:  

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of:   

Binding Signature of Employer  __________________________________ 

Binding Signature of Contractor  _________________________________ 
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