GOVERNMENT OF MADHYA PRDESH
TRIBAL AFFAIR DEPARTMENT
APPENDIX 2.10
TENDER DOCUMENT

For Percentage Rate only in works departments and other

Departments similar to work departments (Tribal Affair Department)

(Effective from 01/01/2014)
OFFICE OF THE ASSISTANT COMMISSIONER TRIBAL AFFAIRS DEPARTMENT ANUPPUR(M.P.)

NIT Number and Date : | TRD/01/0012/2026-Anuppur date 15-04-2026

Agreements Number and Date

Name of Work : | Minor original of work patch plaster providing and
fixing door and window white cement base putty
finishing wall with acrylic exterior emulsion painting
work at flooring and tiles work at Junior Boy Hostel
Gadhi Dadar Distt Anuppur

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure) | : | Rs. 12.18 Lac

(Rs. In Words) | : | Rs. Twelve Lac eighteen Thousand Only

EARNEST MONEY DEPOSIT . | 24360.00
(E.M.D)

Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion : | 04 Months (Including Rainy Season)

SOR Applicable : | In Force from January, 1st 2024 Issued by: -
Engineer-in-Chief (Building) MP Public Works
Department BHOPAL with amendment

Page 1 of 80




APPENDIX 2.10

TENDER DOCUMENT
Table of Contents
Section No. Particulars Page
Section 1 NIT 3-5
Section 2 Instruction to Bidder (ITB) 6-12
Annexure A to M 13-35
Section 3 Table Clauses 36
Part — I General Condition of Contract 37-54
(GCO)
Contract Data 55-59
Annexure N to W 60-75
Part — II Special Condition of Contract 76-79
(GCO)
Section 4 Bill of Quantity (BOQ) 80
Section 5 Agreement Form 81

Page 2 of 80



SECTION -1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH

TRIBAL AFFAIRS DEPARTMENT

DISTRICT -ANUPPUR

No. TRD/01/0012/2026

date 15-04-2026

Online percentage rate bids for the following works are invited from registered

contractors and Firms of repute fulfilling registration criteria:

S. No. District (s) Probable Period of
Amount of .
/Pkg/ Name of Work Completion
Code Contract (Months)
(Rs. in lacs) onths
1 ANUPPUR |Rs. 12.18 | 04 months
Minor original of work patch Lac (Including
. qe . rainy
plaster providing and fixing door season)

and window white cement base
putty finishing wall with acrylic
exterior emulsion painting work
at flooring and tiles work at
Junior Boy Hostel Gadhi Dadar
Distt Anuppur

1. Interested bidders can view the detailed NIT in the website http://mptender.gov.in.

2. The Bid Document can be purchased only online from 21-04-2026 to 06-05-2026.

3. Amendments to NIT, if any, would be published on website only, and not in newspaper.

Assistant Commissioner

Tribal Affairs Department Anuppur

(M.P.)
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OFFICE OF THE ASSISTANT COMMISSIONER TRIBAL AFFAIR DEPARTMENT ANUPPUR

No. TRD/01/0012/2026

Notice Inviting Tender

GOVERNMENT OF MADHYA PRADESH
TRIBAL AFFAIR DEPARTMENT

First Call

Firms of repute fulfilling registration criteria:

date 15-04-2026

Online percentage rate bids for the following works are invited from registered contractors and

S. Distric | Probable
No. t(s) Amount Category Period
Pk of Earne?t Money Co.st of of of
g/ Name of Work Contract Deposit (EMD) Bid Contracto | Complet
Co (Rs. in (In Rupees) Document . ion
de lakh)
1 2 3 4 5 6 7
1 ANUP | Rs. 24360.00 2000.00 | Registered 04
Minor original of work | PR |12 18 bwp | months
patch plaster providing Lac Bhopal (I?rf;ucl
and fixing door and rainy
window white cement season
base putty finishing wall )
with acrylic exterior
emulsion painting work
at flooring and tiles work
at Junior Boy Hostel
Gadhi Dadar Distt
Anuppur
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website http:/mptender.gov.in
2. Bid Document can be after marking online payment of portal fees through Credit/Debit/Cash
card/Internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

1. Registration number or proof of application for registration

2. Partner Deed If you have Registered as Partnership Firm or Company
3. Scan Copy of Bid Document

4. Scan Copy of EMD (e-FDR)

5. An Affidavit duly sign Notarized as per Annexure- “B”(Rs. 200/-) non-judicial
Stamp

6. Organization Details Annexure- “H”

7. Active GST Registration Certificate Details can be seen in the Bid Data Sheet
8. Scan Copy of Pan Card.
9. Scan Copy of EPF.

10. Scan Copy of Assessment Year 2023-24, 2024-25, 2025-26 For Income Tax
Return.
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11. GST Return One Year 2025-26.

4. ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with
the Government of Madhya Pradesh, PWD in the appropriate class. However, such
bidders who are not registered with the Government of Madhya Pradesh and are
eligible for registration can also submit their bids after having applied for

registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the

Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result

in forfeiture of the earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data
Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
7. The Bid Document can be purchased only online from from 21-04-2026 to 06-05-2026

8. Amendments to NIT, if any, would be published on website only, and not in newspaper.

ASSISTANT COMMISSIONER
TRIBAL AFFAIRS DEPARTMENT
ANUPPUR MP
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4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data
Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of

workmanship, safety and security of workmen and works.
PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the

Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If

he does so, all bids where in the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid,

and no claim what so ever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in

this respect shall have to be borne by the bidder.
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B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexure

3. Conditions of Contract:

1. Part I General Conditions of Contract and Contract Data with all Annexure
and

ii. Part II Special Conditions of Contract.
. Specifications
. Drawings.
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

O 0 9 N n B

. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do

SO.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the

website only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is to
clarify issues and answer questions on any matter that may be raised at that
stage. The Employer may, at his option, give such clarifications as are felt

necessary.
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10.
10.1

10.2
10.3

11.

12.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be

hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the

Bid Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the

Bid Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids. By

publication of the same on the website.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.
DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online Envelop A shall contain the following as per details given in the Bid Data
Sheet:

. Registration number or proof of application for registration.

. Parter Deed If you have Registered as Partnership Firm or Company.

. Scan Copy of Bid Document.

. Scan Copy of EMD (e-FDR).

. An Affidavit duly sign Notarized as per Annexure- “B” (Rs. 200/-) Non-Judicial Stamp.
. Annexure- “H”.

. Active GST Registration Certificate.

. Scan Copy of Pan Card.

. Scan Copy of EPF.

10. Scan Copy of Assessment Year2023-24,2024-25,2025-26 For Income Tax Return.
11. GST Return One Year 2025-26.

O© 00 9 & W B W N =
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13.

14.

15.

Part 2 — This shall be known as online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification

conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the format prescribed format enclosed with
the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by
the Bidder and the Employer shall be in English or Hindi. Supporting documents and
printed literature that are part of the Bid may be in another language provided they are
accompanied by an accurate translation of the relevant passages in English. In such

case, for the purposes of interpretation of the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements given
in the Bid Data Sheet.

14.2 All the document/information enclosed with the technical proposal should be
self-attestage and certified by bidder. The bidder shall be liable for forfeiture of
his earnest money deposit, if any document/information are found
false/fake/untrue before acceptance of bid. If it is found after acceptance of the
bid. The bid sanctioning authority may at his description forfeit his
performance security/guarantee security deposit, enlistment deposit and take

any other suitable action.

FINANCIAL BID

1. The bidder shall have to quote rates in format referred in bid data sheet, in
overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contact
given in NIT. The overall percentage rate would apply for all items of work.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and

other levies; and the Employer shall not be liable for the same.
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16.

17.
17.1

17.2

17.3

17.4

17.5

17.6

18.

19.

iv. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the bid data sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date
of “close for biding” as prescribed by the Employer. The validity of the bid can be

extended by mutual consent in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial
bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit
Receipt shall be valid for six months or more after the last date of receipt of bids.
However other form(s) of EMD may be allowed by the employer by mentioning it in
the bid data sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for

whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally,
E. OPENING AND EVALUATION OF BID

PROCEDURE

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop ‘A’ does not contain all
requisite documents, such bid shall be treated as non-responsive, and Envelop

B and/or C of such bid shall not be opened.
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20.

21.

22.

19.2

19.3

19.4

19.5

19.6

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same
shall be opened online at the time and date notified. The bidder shall have
freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of
bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be

opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine

the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the
biding process and reject all the bids at any time prior to contract award,

without incurring any liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for

a distinct part of it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision on

the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the

bids or contract award decisions may result in the rejection of its bid.

E. AWARD OF CONTRACT

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

221

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount, in the form and for the
duration, etc. as specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to performance

security.
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23.

24,

Signing of Contract Agreement

23.1

23.2

233

The successful bidder shall have to furnish Performance security and
additional performance security, if any and sign the contract agreement within
15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

In the vent of failure of the successful bidder to submit Performance Security
and additional performance security, if any or sign the Contract Agreement,
his EMD shall stand forfeited without prejudice to the right of the employer
for taking action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the
procurement and execution of contracts. In pursuance of this policy, the Employer:

i.

1i.

may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the bidder

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as

follows:

d.

“corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions
of another party;

“Fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

“coercive practice” means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party;

“Collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing

improperly the actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL

SR. No.

PARTICULARS

DATA

1

Office Inviting Tender

Office of the Assistant Commissioner Tribal
Affairs Department District Anuppur(M.P.)

2 NIT No. TRD/01/0012/2026-Anuppur date 15-04-2026
3 Date of NIT 15-04-2026
4 Bid document download available from date | 21.04.2026 06-05-2026
& time
5 Website link http:// mptender.gov.in
SECTION 1 - NIT
NIT
CLAUS PARTICULARS DATA
E
2 Portal Fees As notified in E-Tendering Website http://mptender.gov.in
(also known as processingfeey |
3 Cost of Bid Document Rs. 2000=00
Cost of Bid Document Payable at Only Online
Cost of Bid Document In favor of Assistant Commissioner TRIBAL AFFAIRS
DEPARTMENT ANUPPUR(M.P.)
4 Affidavit Format As per 'Annexure- B'
5 Pre-qualifications required YES,
required as below:
(A) In case of Roads and Bridge works costing more than
Rs. Two Cr.
(B) In case of Building works costing more than Rs. One
Crore
If Yes, details As per' Annexure- C'
(Evaluation by COLLECTOR ANUPPUR (ADVICE OF
EXECUTIVE ENGINEER OF WORK DEPARTMENT) who
will intimate reasons to disqualified bidders)
6 Special Eligibility NO
(if yes, prior permission of E-in-C required)
If Yes, details As per 'Annexure -D'
7 Key dates As per 'Annexure -A'

Page 13 of 80




Bid Data Sheet

SECTION 2 - ITB

ITB
CLAU PARTICULARS DATA
SE
1 Name of the ‘Work’
Minor original of work patch plaster
providing and fixing door and window
white cement base putty finishing wall with
acrylic exterior emulsion painting work at
flooring and tiles work at Junior Boy Hostel
Gadhi Dadar Distt Anuppur
2 Specifications As per 'Annexure - E'
In addition to as below:
(a) In case of Roads and Bridge works:
'SPECIFICATION FOR ROAD AND BRIDGE
WORK (Sixth Revision) By MORTH
(b) In case of Building works: SPECIFICATION FOR
BUILDING WORKS By CPWD
(c) Stipulation by SOR in Force 01.01.2024 Amended up
to date of NIT
(d) Road SOR wef 11.04.2025 issued by ENC PWD
Amended up to date of NIT
3 Procedure for participation in E-Tendering As per 'Annexure — F'
Whether Joint Venture is allowed. NO
allowed as below:
1) Incase of Roads and Bridge works costing more
than Rs. twenty-five Cr.
and
4 2) Incase of Prefab and Special Building works
costing more than Rs. two Cr.
(in case of special Building works prior permission from E-in-
C required)
If yes, requirement for Joint Venture | As per 'Annexure — G'
Pre-Bid Meeting (Where applicable) -
9.1
14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1 to
I-5)
As per 'Annexure - J '
Envelope-C Financial Bid
15
A ‘A -K
Materials to be issued by the department S pet Anexure
16 Period of Validity of Bid 120 Days

Section 2 — Bid Data Sheet
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Bid Data Sheet

ITB
CLAU PARTICULARS
SE
Earnest Money Deposit 24360.00
Forms of Earnest Money Deposit €-FDR Only
17

EMD valid for a period of 04 months or more

FDR must be drawn in favour of ASSISTANT COMMISSIONER TRIBAL AFFAIRS
DEPARTMENT ANUPPUR(M.P.)

21 Letter of Acceptance (LoA) As per 'Annexure -L'

Amount of Performance Security 10% of Contract Amount for Road and Bridge works;
5% of the Contract Amount for building works.

Additional Performance Security, if Equal to an amount arrived at, difference between

any Contract amount and amount ten percent less from
PAC for more than 10% below Tender Rate
(unworkable rate) and shall be require additional
performance security (guarantee) as per clause - 22.2
of ITB Valid up to till stipulated time of completion plus
three months.

22 (As per Govt. of M.P. PWD Order

Number F-53/02/2011/3T./19/524Dated 14-02-2025)

Performance Security in the format

As per 'Annexure- M'

Performance Security in favour of

Assistant Commissioner Tribal Affair Department
District Anuppur(M.P.)

Additional Performance Security as
per clause - 22.2 of ITB Valid upto

Til stipulated time of completion plus 3 months
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Annexure — A
(see Clause 1, 7 of Section 1 —-NIT)

KEY DATES
Sr. Works Bidders Stage Start Expiry Envelopes
No | Department Stage Date Time Date Time
1 - Tender 21-12-2025 | 17:30 | 06-05-2026 17:30
Purchase -
Online
2 Bid 21-12-2025 | 17:30 | 06-05-2026 17:30
Submission
Online
3 | Technical Open - 08-05-2026 COVER_1
4 Financial Bid - - COVER_2
Open

Last Date of Receipt of Documents to be submitted (online): date 06-05-2026 up to 17:30
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Annexure — B
(see Clause-3 of Section 1 — NIT)

|| AFFIDAVIT ||
(to be Contained in Envelope-A)
(On Non-Judicial Stamp of Rs. 200)

I/we who 1s/ are

(status in the firm/ company) and competent for submission of
the affidavit on behalf of M/S (contractor) do solemnly affirm an
oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in response
to notice inviting e-tender No. for (name

of work) dated __issued by the (name of the department).

I/we are fully responsible for the correctness of following self- certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turn-over is correct.

c. Information regarding various technical qualifications is correct.

3. No close relative of the undersigned and our firm/company is working in the
department.
OR
Following close relatives are working in the department:
Name Post Present Posting __
4. My firm/company/proprietor or registration is not in blacklist/suspension/debar

while purchasing tender, If any such information is received by the department at any

stage of the tender, it should disqualify me from the tender process.

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least (Online) one Calendar Day
before Bid Submission End Date.
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Annexure — C
(See Clause-5 of Section 1 — NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:
A. Financial
i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of
the probable amount of contract in any one financial year during the last 5

financial years;

ii. Average annual construction turnover on the construction works not less than 50%

of the probable amount of contract during the last 5 financial years.

iii. Executed similar items of work in any one financial year during the last 5
financial years, which should not be less than the minimum, physical requirement,

if any, fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available bid capacity
which shall be worked out as given in format I-2 of Annexure-I

B. Physical

Physical qualifications for the work shall be as below

Sno Particulars Quantity Period

1 Physical qualification required Yes No

2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the

departments and specific Bid.
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Annexure — D
(See Clause-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates R

B. Construction of tunnel R

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.
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Annexure — E
(See Clause-2 of Section 2-itb &
Clause 10 of GCC)

Specifications

1. CPWD Specifications as applicable in MP.

2. National Building Code.

3. Madhya Pradesh Public Works Department, Specifications.

The provisions of general / special conditions of contract, those specified elsewhere in the bid
document, as well as execution drawings and notes, or other specifications issued in writing

by the Employer shall form part of the technical specifications of this work.
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Annexure — F
(See Clause-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering System:

All the PWD Registered Bidders are already registered on the new e-Procurement portal
http://mptender.gov.in the user ID will be the contractor ID provided to them from MP
online. The password for the new portal has been sent to the bidders registered e-mail ID.
For more details may contract M/s tata Consultancy services Corporate Block, 5" Floor,
DB City, Bhopal-462011 email ID: mptender_helpdesk @mpsdc.gov.in helpdesk phone
numbers are available on website.

2. Digital Certificates:

The Bids submitted online should be signed electronically with a Class III Digital
Certificate to establish the identity of the Bidder submitting the Bid online. The Bidders
may obtain Class III Digital Certificates issued by an approved Certifying Authority
authorized by the Controller of Certifying Authorities, Government of India.

A Class III Digital Certificate is issued upon receipt of ANUPPUR tory identity proofs
along with an Application. Only upon the receipt of the required documents, a Digital
Certificate can be issued. For details, please visit cca.gov.in

Note:

1. It may take upto 7 working days for issuance of Class III Digital Certificate, hence the
bidders are advised to obtain the certificate at the earliest. Thous bidder hwo already
have vellid class III Digital certificate need note obtain another Digital Certificate for
the same. The bidders may obtain more information and the application form required
to be submitted for the issuance of Digital Certificate form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital
Signature While bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online bidding will be
considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific
individual through Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing
Director has to authorized a specific individual through authority letter. Unless the
certificate is revoked, it will be assumed to represent adequate authority of the
specific individual to bid on behalf of the Organization for online bids as per
Information Technology Act 2000. This Authorized User will be required to obtain a
Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the
responsibility of Management / Partners of the concerned firm to inform the

Page 21 of 80



Certifying Authority, if the Authorized User changes, and apply for a fresh digital
certificate for the new Authorized User.

. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System of the
Bidder is required to be set up for Operating System, Internet Connectivity, Utilities,
Fonts, etc. the details are available at http://mptender.gov.in

. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on
their side for tasks and responsibilities to participate in the bid, as all the stages of each
bid are locked before the start time and date and after the end time and date for the
relevant stage of the bid as set by the concerned Department Official.

. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms
and submit Bid of all the envelopes and documents required to be uploaded related to the
Tender as per the time schedule mentioned in the key dates of the Notice Inviting Tenders
after signing of the same by the Digital Signature of their authorized representative.

. Purchase of bid Documents:

For purchasing of the bid document bidders have to pay service charge online only.
Which is Rs. (as per bid data sheet) cost of bid document is separately maintained in the
detail NIT. The bid document shall be available for purchase to concerned eligible bidder
immediately after online release of the bid and upto scheduled date and time as set in the
key dates. The payments for the cost of bid document shall be made online through
Dedit/Credit Card / Net-Banking or NEFT Challan Through the payment gateway
provided on the portal.

. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure - G
(See Clause-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled:

1.

Bids submitted by a joint venture of two or more firms as partners shall comply
with the following requirements:

one of the partners shall be nominated as being Legq
authorization shall be evidenced by submitting a powg
legally authorized signatories of all the-partners;

Partner and this

be legally binding on all partners;
the partner in charge shall be

JV in respect

. a copy of\the Joint Venture Agreement entered into by the partners shall be

submitted w é bit!.

partners of a joint venture shall be added together to determine the Bidder's
compliance with the minimum qualifying criteria required for the bid. All the
partners collectively must meet the criteria specified in full. Failure to comply
with this requirement will result in rejection of the joint venture's bid.

The performance security of a Joint Venture shall be in the name of the partner
Lead Partner/joint venture.

Attach the power of attorney of the partners authorizing the Bid signatory(ies) on
behalf of the joint venture

Attach the agreement among all partners of the joint venture [and which is
legally binding on all partners], which shows the requirements as indicated in the
Instructions to Bidders'.

Furnish details of participation ploposed in the joint venture as below:
DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM” A” (lead Partner) FIRM” B” FIRM”C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work
(give details on contribution of each)
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Annexure - H

(See Clause-12 of Section 2 — ITB & Clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S. Particulars Details
No.

1 | Registration number issued by Centralized | (if applicable scanned copy of proof of
Registration System Of GOVt. Of M.P. or application for registration to the
Proof of application for registration. uploaded)

2 | Valid Registration of bidder in appropriate | Registration No.
class through Centralized Registration of | Date
Govt. of MP (Scanned copy of Registration to be

uploaded)

3 | Name of Organization/Individual/

Proprietary
Firm/ Partnership Firm

4 | Entity of Organization
Individual/ Proprietary Firm/ Partnership
Firm Registered under Partnership Act)/

Limited Company, (Registered under the
Companies Act-1956)/ Corporation/ Joint
Venture

5 | Address of Communication

6 | Telephone Number with STD Code

7 | Fax Number with STD Code

8 | Mobile Number

9 | E-mail Address for all communications
Details of Authorized Representative

10 | Name

11 | Designation

12 | Postal Address

13 | Telephone Number with STD Code

14 | Fax Number with STD Code

15 | Mobile Number

16 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration

certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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A. Financial Requirement:

Annexure — I (Format: I-1)
(See Clause-14 of Section 2 —ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

The bidder should have completed either of the below:

a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

b) two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5 financial

years;
Table - 1
Similar works - Details of successfully completed similar works in last (preceding) 5 years
i
Agreeme | Name of Date of Date of Amount | Amountof | Employ | Enclo Total
nt Work Work Completion of Completion er's sure Pages
Number Order Contract Name No.
& Year and
Address
1 2 3 4 5 6 7 8 9
Table - 2
Existing commitments - (Value of 'C' for Bid Capacity formula)
Agreem | Name | Date | Date of | Amount | Amount | Employer' | Enclo Total
ent of of Comple of of s Name sure Pages
Number | Work | Work tion Contract | balance and No.
& Order work Address
Year
1 2 3 4 5 6

Note: For Table - 1 & 2
a. Certificate duly signed by the Employer shall also be enclosed for each completed work (For
similar works). For works in hand the self-declaration of the bidder is sufficient.
b. Similar works for building contracts means building works. Merely open platform (Caps etc.)
or boundary wall shall not be treated as similar work for building works. Experience of Civil
Engineering infrastructure works shall also be considered for pre-qualification purpose, only
after 3rd Call of tenders for Building Works.
c. In case of work with PAC more than Rs. 100 Crores the word "Completed" shall be read as
"Executed ", which means payment received in the contract.
d. In case of works for which a Special Eligibility Criteria has been provided in the document,
the same is required to be necessarily fulfilled by the bidder in addition to the prequalification

criteria
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B. Physical Requirement:
Execution of similar items of work in anyone financial year during the last 3 financial years
should not be less than the minimum physical requirement fixed for the work
Table — 3(Similar ltems)
S. Particulars Actual Quantity Executed
No. (To be filled in by the contractor)
Year— 1 | Year-2 | Year-3 [ Year—4 | Year—5
1 Physical qualification Yes/No
required
2 e.g Earthwork
(Cubic Meter)
3 Concrete work(Cubic
Meter)
4 Enclosure
No
5 Total
Pages

Note: ( For Table -3)
Certificate duly signed by the employer shall be enclosed for the actual quantity executed in
anyone year during the last 5 financial years.

1.

Note for Format-I-1 (for Table 1,2 & 3)

a. Maximum value of similar work executed during the last 5 years, 10% weigtage per year
shall be given to bring the value of work executed to present price level.

b. Work executed with Central Government or any State Government or Semi Govt.
organization or Central/ any State Govt. undertaking or Muncipalities/Municipal
Corporations shall be considered. Certificate shall be signed by an officer not below the rank
of Executive Engineer or equivalent.

c. Following building work done (work done for which financial transaction has taken place)
within or outside the country, in Indian rupees or equivalent shall also be considered for

prequalification.

1.

2.

Building work done in any non-government organization (private sector) within or
outside India.

Building work done in subletting contract with a private sector investor as per
provisions in the agreement between a government agency and a private sector
investor.

. Building work done by an EPC contractor employed by a BOT concessionaire as per

provision in the agreement between a government agency and a concessionaire.

. Building work done in private sector of special category such as Lift, Modular O.T.,

Medical Gas Pipe Line, PA System, HVAC, Light and Sound in Auditorium or

Meeting Hall, ETP, STP, Trussless Roof, Fire Fighting, Space Frame Structure for

Roof, pre-engineered buildings such as prefab structures or pre-cast building

structures. Aforesaid private work experience in Indian Rupees (or equivalent Indian

Rupees)

shall be considered for pre-qualification of building construction work bid, as below :-

A. Building work done means construction cost (not sale price) of building work,
excluding cost of land, for which financial transaction has taken place and such
amount is duly certified by a Chartered Accountant who has audited the work of
the bidder. Chartered Accountant shall also record a statement that he has
auidted the work.

B. In case of sublet and EPC works, certificate.

C. Special category building work experience shall be treated as similar work only
for same special category work put to tender.
(Amendment Govt. of MP, PWD Order No. 5037/2007/1 7T Bhopal dated 27-9-2017)
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d. The applicant must be in the same name and style well established Civil
Engineering contractor with Physical and Financial Experience and capability in
doing Civil Engineering works and shall give evidence for the same.

e. Any clarification on experience document submitted by the bidder may be called
by the department and the bidder shall submit the same within stipulated time.
However no additional information or document shall be entertained.

f. Employer signing completion certificate of similar work means an officer of  rank
not below EE of any Government/Semi Government/Government Undertaking/Local
Self Government of any State Government or Govt. of India.

g. Cut of date of counting last 5 years shall be the date of issue of NIT.
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Annexure — I (Format: 1-2)
(See Clause-14 of Section 2 —ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

Table - 4
To be filled in by the contractor:
Financial Payments received for contracts in progress or completed
Year
Note:
a. Annual Turnover of construction works should be certified by the Chartered
Accountant.
b. Audited balance sheet including all related notes, and income statements for the
above financial year to be enclosed.
C. Above Table is also to be used for arriving at value of Maximum Annual Turnover "A".
d. Value of "A" to be used in Bid Capacity Formula.

e For immediately preceding financial year, if final audited balance sheet certified by the
Chartered Accountant is not available, then provisionally certified Balance Sheet
shall also be considered for the purpose of Annual Turnover.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity=(1.5AXB)-C
Where

A = Maximum value of all Civil Engineering works executed in anyone financial
year during the last five years (updated to the price level at the current
Financial Year at the compounded rate of 10% a year taking into account the
completed as well as work in progress).

B = No. of Years prescribed for completion of the works for which tender is
invited (Period up to 6 months to be taken as half year and more then 6
months and up to one year as one year) any period beyond 12 months, the
period actually mentioned in NIT shall be considered. Period of completion
given in months shall be divided by 12 to arrive at value of "B".

C = Amount of work in hand at present as per Table-2 (Format I-1).
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Annexure-1 (Format I-3)

(See Clause 14 of Section 2- ITB & Clause 6 of GCC)

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS IN BUILDING WORKS OF

PIU
. Minimum Requirement Available with the Bidder
g 2 E g 8o - g [
< & @ =4 @
Upto 2 Technologist 1 Diploma 21 2 Years Full
Cr. Civil Time
2Cr.to Engineer 1 B.E. Civil 23 2 Years Full
10Cr. Time
Technologist 1 Diploma 21 2 Years As&
(E&M) When
Required
10 Cr. Engineer 1 B.E. Civil 23 2 Years Full
to 50 Time
Cr. Technologist 1 Diploma 24 | 5Years Full
Civil Time
Technologist 1 Diploma 21 2 Years As&
(E&M) When
Required
For Engineer 1 B.E. Civil | 23 2 Years | Full
each Time
addition Engineer 1 BE. 23 2Years | Full
al50 Cr. (E&M) Time
Technologist 2 Diploma 21 2 Years | Full
Civil Time
Technologist 1 Diploma 21 2Years | Full
(E&M) Time
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Annexure-1 (Format I-4)
(See Clause 14 of Section 2- ITB & GCC Clause 17)

LIST OF EQUIPMENTS/ MACHINES FOR QUALITY CONTROL LABS FOR BUILDING

WORKS IN
PIU COSTING UPTO RS. 10 CRORES

Minimum Requirement Qty.
Name of Quality Control Equipments/ Machine Qty. Available
with the
Bidder

Balances 1 Set

i. 7 kg to 10 kg Capacity, Semi Self indicating type, Accuracy
10 gm.

ii. 500 gm. Capacity, Semi Self indicating type, Accuracy
1gm.

iii. Pan Balance - 5 kg. Capacity, Accuracy 10gm.

Ovens- Electrically operated thermostandically controlled 1 Set
upto 110°C. Sensitivity 1°C.

Sieves : Asper IS 460- 1962 1 Set

i. IS Sieves- 450 mm internal dia of sizes 100mm , 80 mm,
63mm, 50mm, 40mm, 25mm, 20mm, 12.5mm, 10mm,
6.3mm, 4.75mm complete with lid and pan.

. IS Sieves- 200 mm internal dia (brass frame) consisting
of 236mm, 118mm, 600microns, 425 microns,
300microns, 212 microns, 150 microns, 90 microns, 75
microns with lid and pan.

i

Sieve shaker capable of 200 mm and 300 mm dia sieves 1 Set
manually operated with timing switch assembly.

Equipment for slump test slump cone, steel plate tamping 1 Set
rod, steel scale, scoop.

Dial gauges 25mm travel- 0.01 mm/ division least count - 1 Set
2Nos.

100 tones compression testing machine, electrical cum 1 Set
manually operated.

Graduated measuring cylinders 200 ml capacity- 3 Nos. 1 Set

Enamel trays ( for efforescene test for bricks) 1 Set
i. 300mmx250mmx40mm-2Nos.
ii. Circular plates of 250 mm dia - 4 Nos.

Note :

b

2.

For work costing (PAC) above 10 Cr. Additional sets shall be made available as
per requirement.

Aforesaid criteria are part of technical bid but not part of prequalification
above minimum requirement are to be fulfiled by the contractor. Recovery as
per GCC clause 17 shall be made, if above minimum requirement are not

fulfilled.
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Annexure-I (Format I-5)

(See Clause-14 of Section - 2 -ITB)

LIST OF KEY CONSTRUCTION EQUIPMENTS/ MACHINES FOR BUILDING WORKS IN

PIU
Probable S.No. | Minimum Requirement Available with the
Amount of Name of Construction | Quantity | Bidder
Contract (PAC) Equipment/ Machinery
1 Concrete  Mechanical Mixer 1 No.
with hopper (1 Cum capacity
minimum)
2 Plate Vibrator 2 Nos.
3 Diesel/ Electric Pin Vibrator 2 Nos.
Upto 4 Fully well equipped lab 1 No.
2.00Crs. 5 Curing pump of 1.5 hp capacity 1 No.
with set of pipe
6 Steel Shuttering plates/ 100 Sqm.
centering pipes
7 Auto Label instrument 1 No.
1 Concrete Mechanical Mizer with 2 Nos.
hopper
2 Concrete weight batcher 1 No.
minimum 30 Cubic Meter
Capacity (as an when required)
2.00 Crs. to 3 Plate Vlbrator 3 Nos.
10.00 Crs. 4 Diesel/ Electric Pin Vibrator 3 Nos.
5 Fully well equipped lab 1 No.
6 Curing pump of 1.5 hp capacity 2 Nos.
with set of pipe
Steel Shuttering plates/ | 1000 Sqm.
centering pipes
8 Auto level intrument 1 No.
1 Concrete Mechanical Mizer with 3 Nos.
hopper
2 Concrete weigh batcher 2 Nos.
minimum 30 cubic meter
capacity
10.00 Crs. to 3 Plate Vibrator 4 Nos.
50 Crs. 4 Diesel/ Electric pin Vibrator 4 Nos.
5 Fully well equipped lab 1 No.
6 Curing pump of 1.5 hp capacity 3 Nos.
with set of pipe
Steel Shuttering plates/ | 1500 Sqm.
centering pipes
8 Auto lavel instrument. 1 No.

Note : For work costing above Rs. 50.00 Cr. additional equipments/ machines shall be
deployed as requirement.
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Annexure — J
(See Clause-14 of Section 2 —ITB)

FINANCIAL BID
(To be contained in Envelop-C)

NAME OF WORK -

I/We hereby bid for the execution of the above work within the time specified at the
rate  ..oeiiiiiiiinn. (AN fIGUIES) . ettt e (in  words)
percent below/ above or at par based on the Bill of Quantities and item wise rates given
therein in all respects and in accordance with the specifications, designs, drawings and
instructions in writing in all respects in accordance with such conditions so far as applicable.
I/We have visited the site of work and ami are fully aware of all the difficulties and
conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns,
nature and the extent of ground, working conditions including stacking of materials,
installation of tools and plant conditions effecting accommodation and movement of labour
etc. required for the satisfactory execution of contract.

Should this bid be accepted, /'We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the s~ms of money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

Jj. ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money depasit shall be
forfeited.

k. iti. In case the percentage "above" ar "below" is not given by a bidder, his bid shall be
treated as non-responsive.

L iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof .....cooviiiiiiinn 20

Signature of Officer by whom accepted
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure — K
(See Clause-15 of Section 2 —ITB)

S.no

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure — L
(See Clause-21 of Section 2 — ITB)

LETTER OF ACCEPTANCE

No. Dated ..................
To,

MIS o _

(Name and address of the contractor)
Subject:  -mm-mmemmmmem - e

(Name of the work as appearing in the bid for the work)

-x0x-

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the
Governor of Madhya Pradesh at your bided percentage .............. below/ above or at par the
Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of
this letter:

a. The performance security/ performance guarantee of Rs. ............... (in
figures)  (RUPEES  o.oiniiitii i in
words only). The performance security shall be in the shape of term
deposit receipt bank guarantee of any nationalized / schedule commercial
bank valid up to three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid
is ___ months including/ excluding rainy season, shall be reckoned from the date of
signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to
commencement of work and no separate letter for commencement of work is required.
Therefore, after signing of the agreement, you are directed to the Engineer-in Charge for
taking the possession of site and necessary instructions to start the work.

Yours Faithfully

Assistant commissioner

Tribal Affairs Department Anuppur
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Annexure - M
(See Clause-22 of Section 2 — ITB)

PERFORMANCE SECURITY
To
.................................... [name of Employer]
.................................... [address of Employer]
WHEREAS ... [name and address of Contractor]
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. ................. dated ..................... £O @XECULE ..vvvvvriiiiiiieeeaas, [name

of Contract and brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank

Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and
responsible to you on behalf of the Contractor, uptoatotal of ...................o..... [amount
Of GUATANTEE]™ ...ttt e e (in words), such sum

being payable in the types and proportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ............................. [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
terms of the Contract of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way release us
from any liability under this guarantee, and we hereby waive ~lotic of any such change,
addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of
the Defect Liability Period.

Signature, Name and Seal of the guarantor ..................ccooiiiiiiiana..
Name of Bank ........oooiiiiii
AQAIESS ..

* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any
and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — I General Conditions of Contract

Table of Clauses GCC
Claus Particulars Clause .
e Particulars
No No
A. General 71 Payments for Variations and / or Extra
Quantities
1  Definitions 22 No compensation for alterations in or
restriction
2 |Interpretations and Documents 23 No Interest Payable
3 |Language and Law 24 Recovery from Contractors
4 |(Communications 25 Tax
5 [Subcontracting 26 Check Measurements
6 [Personnel 27 Termination by COLLECTOR
7 |Force Majeure 28 Payment upon Termination
8 |Contractor's Risks 29 Performance Security
9 [Liability For Accidents To Person 30 Security Deposit
10 |Contractor to Construct the Works| 31 Price Adjustment (N.A.)
11 Discoveries 3 Mobilization and Construction Mach.inery
Advance (N.A.)
12 Dispute Resolution System 33 Secured Advance (N.A.)
B. Time Control 34 Payments Certificates
13 |[Programme E. Finishing the Contract
14 |Extension of Time 35 Com pletion Certificate
15 |Compensation for Delay 36 Final Account
16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 [Tests 38 Labour
18 dcl(l)rrirnegttfél])oz flz stfefifbrilﬁ :;C;irio d 39 Compliance with Labour Regulations
D. Cost Control 40 Audit and Technical Examination
Variations - Change in original
19 Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.
20 |[Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

I1.1.

1.2.

1.3

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

COMMISSIONER: means DIVISIONAL COMMISSIONER ANUPPUR
DIVISION concerned.

Collector- Means District collector

1.4- ASSISTANT COMMISSIONER- Means Assistant Commissioner Tribal Affair

1.3.

1.4.

1.5.

1.6

1.7.

1.8.

1.9.

1.12.

1.13.

1.14.

1.15
1.16

1.17

Department Anuppur Who work Under and behalf Collector ANUPPUR
Completion: means completion of the work as certified by the COLLECTOR (on
THE ADVICE OF ASSISTANT ENGINEER TRIBAL Affair Department OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT),in accordance with
provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the. entire contracted work. Exhaustion
of quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

0. Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, TRIBAL DEVELOPMENT DEPARTMENT, Public Health
Engineering Department, Rural Engineering Service and any other organization
which adopts this document.

Drawings: means drawing including calculations and other information provided
or approved by the COLLECTOR/Assistant Commissioner (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT).

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.
Collector/Assistant Commissioner: means the person named in the Contract Data.
ASSISTANT ENGINEER: means the Assistant Engineer Tribal Development
Who worked under collector ANUPPUR.

Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.
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1.18
1.19
1.20

1.21.

1.22.

1.23.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending COLLECTOR (on THE
ADVICE OF ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT) of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the COLLECTOR (on THE
ADVICE OF ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT).

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized tocarrv out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.
Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice
versa.

c. provisions including the word "agree", "agreed" or "agreement"
require the agreement to be recorded in writing;

d. written" or "in writing" means hand-written, type-written, printed

or electronically made, and-resulting in a permanent record;
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2.2 Documents Forming Part of Contract:
1.NIT with all amendments.
2.Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3.Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data;
with all Annexures
ii. Part IT Special Conditions of Contract.

4.Specifications

S.Drawings

6.Bill of Quantities

7.Technical and Financial Bid'

8. Agreement, and

9. Any other documents), as specified.
3. Language and Law

The language of the Contract and the law governing the Contract are stated in the

Contract Data Sheet.
4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer

shall be sent to the address or contact details given by the Contractor in [Annexure H of

ITB]. The address and contact details for communication with the Employer/Engineer

shall be as per the details given in the Contract Data. Communication between parties that

are referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or

other electronic means (email) shall also be effective on confirmation of the transmission.

The notice sent by registered post or speed post shall be effective on delivery or at the

expiry of the normal delivery period as undertaken by the postal service. In case of any

change in address for communication, the same shall be immediately notified to Engineer-

in- Charge.

5. Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a.

The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract. Subcontracting

shall not alter the Contractor's obligations.

Following shall not form part of subcontracting:
1. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

The sub-contractor wilf have to be registered in the appropriate category in the

centralized registration system for contractors of the Go MP.

Page 40 of 80



6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the

6.2

technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the

Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves

the Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(ii1)) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any

duty or discharge any responsibility arising out of the contract, the relative obligation of
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7.3

the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance oj the relative obligation suspended by the force majeure

shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1

8.2

9.

10.

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents
and/or information submitted by the contractor shall be the responsibility of the Contractor
alone.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the COLLECTOR (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE
ENGNEER OF WORK DEPARTMENT).

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfilment of this contract whether such

means mayor may not be approved or recommended by the Engineer.
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11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them.

12.Dispute Resolution System

12.1

No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or

payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

12.3

12.4

12.5

12.6

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.
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13.3

13.4

13.5

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.

14. Extension of Time

14.1.

14.2

14.3

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the COLLECTOR ANUPPUR on account of
which he desires such extension. shall forward the aforesaid application to the
Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the COLLECTOR (on THE ADVICE OF ASSISTANT
ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER
OF WORK DEPARTMENT) shall retain from the bills of the
Contractor amount eqdal to the liquidated damages leviable until the Contractor
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15.6

15.7

makes such delays good. However, the COLLECTOR (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT) shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the COLLECTOR shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department

17. Tests

17.1 The Contractor shall be responsible for:

17.2

17.3

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory

or elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
S'ecurity or any amount due or that may become due to the contractor and other
available securities.
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D. Cost Control
19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The COLLECTOR (on THE ADVICE OF ASSISTANT ENGINEER TRIBAL
AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER OF WORK
DEPARTMENT)shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work

19.2 The time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Employer shall be conclusive as to such proportion.

20.Extra items
20.1 All such items which are not included in the priced BOO shall be treated as extra

items.

21.Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOO and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender

percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in

applicable SOR - such rates will be derived from the rates for a similar class

Page 46 of 80



(type) of work as is provided in the contract (priced BOO) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule o

Rates minus/plus the percentage quoted by the contractor.

. If rates for a particular part or parts of the item is not in the Schedule of

Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22.  No compensation for alterations in or restriction of work to be carried out.

22.1

22.2

22.3

If at any time after the commencement of the work, the
COLLECTOR/ASSISTANT COMMISSIONER (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL DEVELOPMENT OR EXECUATIVE
ENGNEER OF WORK DEPARTMENT), for
any reason whatsoever, not require the whole or any part of the work as specified
in the bid to be carried out; the COLLECTOR (on THE ADVICE OF ASSISTANT
ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER
OF WORK DEPARTMENT)shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The COLLECTOR/ASSISTANT COMMISSIONER (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE
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ENGNEER OF WORK DEPARTMENT) may supplement the work by engaging
another agency to
execute such portion of the work, without prejudice to his rights.

23. No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24 Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recover-d in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

25.Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial
tax and other levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and

duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

26.2  Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3  Any over/excess payments detected, as a result of such check measurement or
'otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.
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27. Termination by COLLECTOR ANUPPUR

27.1

27.2

27.3

27.4

If the Contractor fails to carry out any obligation under the Contract, the
COLLECTOR may by notice require the Contractor to make good the failure
and to remedy it within a specified reasonable time.

The COLLECTOR shall be entitled to terminate the Contract if the Contractor
abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular
defect within a reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as
prescribed;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

If the contractor, in the judgment of the COLLECTOR has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;
Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the COLLECTOR may, upon giving 14
days' notice to the Contractor, terminate the Contract and expel the Contractor
from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2,
the COLLECTOR may terminate the Contract immediately.

Notwithstanding the above, the COLLECTOR (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT) may terminate the
Contract for convenience by giving notice to the Contractor

28. Payment upon Termination

28.1

28.2

If the contract is terminated under clause 27.3, the engineer shall issue a
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the COLLECTOR (on THE ADVICE OF
ASSISTANT ENGINEER TRIBAL AFFAIR DEPARTMENT OR
EXECUATIVE ENGNEER OF WORK DEPARTMENT) and shall be final and
binding on both the parties.

Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
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Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29.  Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified

in the Contract Data.

30.Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment

31.1 Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2.  The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arrsmg from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
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given in the contract data.

. Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and

prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same

shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance

32.1
32.2

323
324

325

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the COLLECTOR shall make interest bearing advance payment
to the contractor of the amounts stated in the Contract Data, against provision
by the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery
in assessing valuations of work done, variations, price adjustments,
compensation events, or liquidated damages.

33.Secured Advance

33.1

Payment of Secured Advance shall be applicable if provided in the Contract
Data.
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33.2

33.3

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by
the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been adjusted, but the amount of the guarantee
shall be progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a)

(b)
(©)

(d)

(e)

(®)

€3]

(h)

@

The Contractor shall submit to the Engineer monthly statements of the value
of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements

approved by the Engineer/ASSISTANT COMMISSIONER/ COLLECTOR
(on THE ADVICE OF ASSISTANT ENGINEER TRIBAL AFFAIR
DEPARTMENT OR EXECUATIVE ENGNEER OF WORK
DEPARTMENT).

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and

imperfect or unskilled work to be removed and taken away and reconstructed
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or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

() The payment of final bill shall be governed by the provisions of clause 36 of
GCe.

E. Finishing the Contract

35.Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the COLLECTOR (on THE ADVICE OF ASSISTANT ENGINEER
TRIBAL AFFAIR DEPARTMENT OR EXECUATIVE ENGNEER OF WORK
DEPARTMENT) after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total

36.2

amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the ContractOr and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 35.1 above, the Engineer shall proceed to

finalise the account and issue a payment certificate within 28 days.
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F. Other Conditions of Contract

37. Currencies

38. Labour

All payments will be made in Indian Rupees.

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return

in detail, in such form and at such intervals as the Engineer may prescribe,

showing the staff and thp numbers of the several classes of labour from time to

time employed by the Contractor on the Site and such other information as the

Engineer may require.

39. Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that are applicable to construction industry are given
in the Contract Data. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to
payor reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/ byelaws/ Acts/
Rules/ regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his ~amount of performance security. The Employer/Engineer

shall also have right to recover from the Contractor any sum required or estimated
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to be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of thl contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done under the contract and found not to, have been executed, the Contractor
shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him,
under the contract in respect of any work executed by him under it, the amount of

such under payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same

terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

GCC Particulars Data
Clause
1.14 | Employer Collector Anuppur
1.15 | Engineer Assistant Engineer Engineer Tribal Development
Assistant Work under and behalf District collector
Commissioner
1.16 Engineer in Charge Executive Engineer/Assistant Engineer Tribal AFFAIR
DEPARTMENT
1.22 | Stipulated Period of 6 months /Including rainy season
Completion (period is always excluding rainy season, unless mentioned
otherwise)
and as below:
For Road & Bridge works costing:
up to Rs. 5 Crores- max 12 months
from Rs. 5 to 10 Crores - max 18 months
from Rs. 10 to 20 Crores - max 24 months
from Rs. 20 to 50 Crores - max 28 months
more than Rs. 50 Crores - max 36 months
For Conventional Building works costing:
up to Rs. 50 lacs- max 12 months
from Rs. 50 lacs to 2 Crores - max 15 months
from Rs. 2 to 5 Crores - max 18 months
from Rs. 5 to 10 Crores - max 20 months
from Rs. 10 to 20 Crores - max 24 months
more than Rs. 20 Crores - max 30 months
For Prefab Building works:
the time permitted to be kept is 50% of time prescribed for
conventional construction
Language & Law of English & Indian Contract Act 1872
3 Contract
Address & contact As per 'Annexure-H'
details of the Contractor
4 Address & contact
details of the Employer/ | Assistant commissioner Tribal AFFAIR DEPARTMENT Anuppur
Engineer — phone, Fax, M.P)
e-mail.
5 Subcontracting permitted | More than Rs. five Crores.
for the Contract Value
Technical Personnel to As per 'Annexure-I' (Format 1-3)
6 be provided by the
contractor

Section 3 —Contract Data
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Contract Data

GCC

Particulars Data
Clause
Penalty, if required Rs thirty thousand per month for each Graduate Engineer (For More
Technical Personnel not | than Rs. 5.00 Lakhs works) and
employed Rs eighteen thousand per month for each Diploma Engineer (For upto
5.00 lakhs work)
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority | .
for deciding dispute COLLECTOR ANUPPUR
under Dispute
Resolution System
12 Appellate Authority
for deciding dispute DIVISIONAL COMMISSIONER ANUPPUR DIVISION
under Dispute Or
Resolution System COMMISSIONER TRIBAL AFFAIR DEPARTMENT
MADHYA PRADESH BHOPAL
Period for submission (a) With in 7 day after agreement
of updated or
construction program (b) at the end of every milestone,
whichever is less
13 Amount to be withheld | @ 1 % (one) percent of contract amount, subject to a maximum
for not submitting | of Rs. 50,000/-.
construction program
in the  prescribed
period
Competent Authority (a) Upto 30 days — Assistant Commissioner Tribal
14 for granting Time Development (On The Advice Of Assistant Engineer
Extension Tribal AFFAIR DEPARTMENT)
(b) More than 30 days — Collector ANUPPUR.
Milestones laid down Yes
for the contract
If Yes, details of As per 'Annexure - O' or
Milestones as below, if not mentioned in Annexure -O:
Mile Stone 1:-
1/8th of the whole work before 1/4th of the whole time
allowed has elapsed,
15 Mile Stone 2:-
3/8th of the whole work before 1/2th of the whole time
allowed has has elapsed
Mile Stone 3:-
3/4th of the whole work before 3/4th of the whole time
allowed has has elapsed
Mile Stone 4:-
complete work within the stipulated time
Liquidated damage As per 'Annexure - P'
17 List of equipment for | As per 'Annexure - Q'
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Contract Data

GCC Particulars Data
Clause
lab
Time to establish lab 30 days from date of signing of the Agreement
Penalty for not | 1% of Contract Amount per month,
establishing field | subject to a maximum of Rs. 50,000/- per month
Laboratory of delay
Section 3 —Contract Data
18 Defect Liability Period | As below:
(A) For Road work :-
(i) For New Road (Bituminous) Construction along with
granular crust: - 10 years;
(ii) For New Road (Concrete) Construction: - 5 years;
(iii) For Renewal with BT layer less than 40 mm thick: - 2
years;
(iv) For Renewal with BT layer more than 40 mm thick : 4
years
(B) For Bridge works - 5 years
(C) For Building works - 3 years
to execute, complete and maintain works in accordance with
agreement and special conditions of contract (SCC) after issue
of physical completion certificate as per "Annexure-U"

Note: in accordance with clause 18.3 (GCC), the COLLECTOR shall
intimate the contractor about the cost assessed, for making
good the defects, and If the contractor has not corrected
defects, action for correction of defects shall be taken by the
COLLECTOR as below:

(a) deploy departmental labour and material
or
(b) engage a contractor by issuing a work order at contract
rate/SOR rate
or
(c) sanction supplementary work in a existing agreement to a
contractor for zonal works or similar other work
or
(d) invite open tender
or
(e) combination of above
21 Competent Authority | COLLECTOR ANUPPUR.
for determining the
rate
Any other condition Yes as below:
for breach of contract If the contractor fails to achieve 50% financial progress
27 in any milestone and /or

fails to achieve 75 % financial progress in two
consecutive mile stones

Section 3 —Contract Data
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Contract Data

GCC

Particulars Data
Clause
28 Penalty Penalty Shall include:
(a) Security deposit as per clause 30 of General
Conditions of Contract,
and
(b) Liquidated Damages imposed as per clause 15 or
Performance  Security (Guarantee) including
Additional Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of Contract,
whichever is higher
Performance guarantee | Three months beyond the completion of Defect Liability Period
29 (Security) shall be (Maintenance Guarantee Period)
valid up to
Security Deposit to be | At the rate of 5% of Gross Amount of Running Bill
deducted from each
30 running bill
Maximum limit of Up to 5% of Final Contract Amount.
deduction of Security
Deposit
31 Clause 31.1(1)Price As per Annexure R and as below:
adjustment shall be (a) The price Adjustment shall apply only in respect of
applicable Cement, Steel, Bitumen and POL components.
(b) Price Adjus all be a;*e only in case of
ac C) in NIT is more than
not have any bearing with
Clause 31.24 Percentage of Component
Weightages in the work
Component in Road Bridge -
work Work Worglg( Building Work
22.5% 18%
Steel - P 7.5% 13%
Bitumen - Py, 15% 0 0
POL - P¢ 7.5% 5% 5%
32 Clause 32.1 | No Mobilization and Construction Machinery Advance Payable
Mobilization and
Construction
Machinery  Advance
Applicable
Clause 32.2 If yes, Not Applicable
Unconditional ~ Bank
Guarantee

Section 3 —Contract Data
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Contract Data

GCC
Clause

Particulars

Data

Clause 32.3 If yes,
Rate of interest
chargeable on
advances

Not Applicable

Clause 32.4 If yes,
Type & Amount of
Advance payment that
can be paid

Not Applicable

Clause 32.5 If yes,
Recovery of advance
payment

Not Applicable

33

Clause 33.1 Secured
Advance Applicable

Not Applicable

Clause 33.2 if yes,
Unconditional Bank
Guarantee

Not Applicable

Clause 33.2 if yes,
Amount of Secured
Advance

Not Applicable

Clause 33.3 if yes,
Conditions for secured
advance

Not Applicable

Clause 33.4 if yes,
Recovery of Secured
advance

Not Applicable

35

Completion Certificate
— after physical
completion of the
Work

As per 'Annexure - U'

Final Completion
Certificate — after final
payment on
completion of the
Work

As per 'Annexure- V'

36

Competent Authority

Superintending Engineer PWD Circle No.2 Bhopal.

39

Salient features of
some of the major
labour laws that are
applicable

As per 'Annexure-W'

41

Competent Authority

Chief Engineer PWD Capital Zone Nirman Bhawan Bhopal

Section 3 —Contract Data
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Annexure — N
(See Clause-10 of Section 3 - GCC)

DRAWING
List of Drawing ;-
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Annexure - O
(See Clause-15 of Section 3 - GCC)

DETAILS OF MILESTONES
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Annexure - P
(See Clause-15 of Section 3 - GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time
span ..

. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case
the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The

decision of COLLECTOR shall be final and binding upon both the parties
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Annexure — Q
(See Clause-17 of Section 3 - GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure - R
(See Clause-31 of Section 3 - GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

Percentage of
S.No Component
component in the work

1 | Cement - Pc
2 | Steel - P
3 | Bitumen - Py,
4 | POL - P;

e  Weightages of various components of the work shall be as determined by the competent
technical sanction authority.

Adjustment for cement component

(i1) Price adjustment for inc;ease or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

Ve= 0.85 x pc/100 x R x (C;-Cp)/C,

Vc= increase or decrease in the cost of work during the month under Consideration due
to changes in rates for cement.

Co,= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C;= The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of Indil New Delhi. (www.eoindustry. nic. in)

Pc= Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component
(i11))  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:
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Vs= 0.85x Py x /100 x R x (51-50)/5¢

Vs= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

So= The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.iA)

Si= The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www-eaindustry.nic.in)

Ps=  Percentage of steel component of the work.

Note: For the application of this clause, index of Bars and Rods has been chosen to
represent steel group.

Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid
in accordance with the following formula:
Vb= 0.8Sx Pb/ 100xRx( Bi- Ba) / Ba

Vb= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Ba= The official retail price of bitumen at the IOC depot at nearest center on the date of
opening of Bids.

Bi= The official retail price of bitumen of IOC depot at nearest center for the rs" day of the
month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid
in accordance with the following formula:

VI= 0.85xPI/IOa x R x (Fi-Fa)/Fa

Ve = Increase or decrease in the cost of work during the month under consideration due
to changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC at nearest center on the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest center
for the is 15 day of month of the under consideration.

PI= Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants qroup
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Annexure - S
(See clause 32 at Section 3 -GCC )

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the

Contractor") shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract
in an amount of [amount of Guarantee] [in
words).

We, the [bank of financial institution], as
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as surety merely, the pavrnent to [name
of Employer] on his first demand without whatsoever right of obligation on our part and without
his first claim to the Contractor, in the amount not exceeding [amount of
guarantee] [in words).

We futher agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed there under or of any of the Contract documents which
may be made between [name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: -~ ————————————
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC))

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies
be deemed to include his executors, administrators and assigns) or the one part and the Employer

of the other part.

Whereas by an agreement dated ....................... (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by him to
the site of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work

(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of

materials the quantities and other particulars of which are detailed in Accounts of Secured
Advance attached to the Running account Bill for the said works signed by the Contractor on
................................................. and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the

Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor
doth hereby acknowledge) and of such further advances (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to
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ey

2)

3)

“)

(&)

the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the said
works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an
advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the
Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the site
of the said works in the Contractor's custody and on his own responsibility and shall at all
times be open to inspection by the Engineer or any officer authorized by him. In the
event of the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear thereof
the Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.
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(6)

(7

®)

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate payments
are made to the Contractor on account of work done than on the occasion of each such
payment the Employer will be at liberty to make a recovery from the Contractor's bill for
such payment by deducting there from the value of the said materials than actually used
in the construction and in respect of which recovery has not been made previously, the
value for this purpose being determined in respect of each description of materials at the
rates at which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owipg of the
Employer shall immediately on the happening of such default be re- payable by the
Contractor to be the Employer together with interest thereon at twelve percent per annum
from the date or' respective dates of such advance or advances to the date of repayment
and with all costs, charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of the default
of the Contractor and the Contractor hereby covenants and agrees with the Employer to
reply and pay the same respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid
and all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the
covenant for payment and repayment here-in-before contained shall become enforceable
and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
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€))

(10)

(a)  Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor, he is to pay same
to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or payable
to the Employer under these presents and pay over the surplus (if any) to the
Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum

due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest

on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act

for the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement NO ...... .0 i

Amount Of Contract RS oeeeeeeeeeeeeeeeeeeeeeee e e

Name of AZENCY: ...ovvuiiriiiiiiiiieieeeeeeeeeeee e .
UsedMBNo. ....ooiiiiiiii ‘

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on ...l (date) and that 1 have satisfied myself to best of my ability

that the work has been done properly.

Date of issue
ASSISTANT COMMISSIONER
TRIBAL AFFAIR DEPARTMENT
ANUPPUR MP

Page 72 of 80



Annexure - U

(See clause 35 of Section 3 -GCC)

Final Completion Certificate
Name of Work:

Agreement No ...... e Date ....oovvvviiiiieieeeee, .

Amount Of Contract RS oeeeeeeeeeieeeeeeeeeee e et

Name of AZENCY: .evvevvvieeiiieeiieeeiee e .

Used MBNO. ovviieiiiiiiiii

Last measurement recorded

a. Page No.& MB No.

b. Date

Certified that the above-mentioned work was physically completed on ................ (date) and
takenoveron ...............ooeeen.l. (date)

Agreement amount RS ..o
Final Amount paid to contractor Rs..................coeiinnn.n

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date ofissue ...........coun....

ASSISTANT COMMISSIONER
TRIBAL AFFAIR DEPARTMENT ANUPPUR MP
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b)

d)

f}

2)

h)

Annexure - W
(See clause 39 af Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

1. Pension or family pension on retirement or death as the case may be.
1l. Deposit linked insurance on the death in harness of the worker.
III. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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1)

k)

D)

m)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 10a, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child j.abour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child labour .i§ prohibited in building and construction industry .

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in a~orher state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.
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The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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S.ECTION 3
Conditions of Contract
Part - II Special Conditions of Contract [SCC]

Annexure - 1
Dated 10/01/2014

SUBJECT: - Road Construction Policy 2014 for Design Construction and Maintenance of
New Roads by PUBLIC WORK DEPARTMENT In view of the directives of the
Hon'ble High Court Jabalpur in its order dated 20-12-2013 in WP 16498/2013
(PIL) following policy decision, effective from 15/01/2014, are taken in regards to
design, construction and maintenance of new roads to be constructed by Public
Work Department in the State: - 1. To take action as per "M.P. Civil Service
(Classification, Control & Appeal) Rules 1966" against erring officers responsible
for poor quality of construction resulting in to premature damages to roads.

2. To design all new roads in the State as per the norms and guidelines laid down
by the Indian Road Congress (IRC) for design life of 10 to 15 years as provided in
clause 3.3.3 of IRC:37-2012.

3. To assign accountability to designers/consultants who design and prepare
Detailed Project Report (DPR) of roads and bridges, in case of premature damages
to roads and bridges due to design fault. For this purpose, Centralized
Registration/Empanelment of the designers/consultants shall be done and
Performance Security (Guarantee) will be taken from them while assigning any
work of designing and preparing DPR.

4. To increase the Performance Guarantee period of newly constructed roads from
the present three years to five years after completion of construction and
correspondingly increase the Security Deposit amount from present 10% to 15% of
the contract amount and fix a

well defined liability of the contractor for any construction defects noticed during
Performance Guarantee period.

5. To maintain (Routine & Periodic Maintenance) roads as per the provisions made
in IRC Maintenance Manuals during the remaining design life of the roads after
expiry of the Performance Guarantee period, after fixing priority of roads based on
availability of funds in the budget.
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6. To enhance participation of Nationally Accredited Laboratories (NABL Labs)
for testing of materials to be used in construction and fix their accountability also,
in case of road is found to be of low standard due to fault of test results certified by
them. For this purpose, Performance Security (Guarantee) for accuracy of the test
results shall be taken while assigning testing work to them.

7. To engage Supervision & Quality Control Consultants (SQC Consultants) for
important works so as to have a third-party supervision of works and fix
accountability of SQC Consultants, in case of road is found to be of low standards
due to poor Quality Control by them. For this purpose, Centralized Registration/
Empanelment of the Supervision & Quality Control Consultants (SQC
Consultants) shall be done and Performance Security (Guarantee) will be taken
from from them while assigning work of Supervision of Quality Control (SQC).

9. To construct drains and concrete pavements in habitation areas as far as
possible.

Page 78 of 80



SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work:

Probable Amount of Contract:
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Total Amount (Rs. In Figure)

Total Amount (Rs. In Words) .......ooiiiiiiii s

ASSISTANT COMMISSIONER
TRIBAL AFFAIR DEPARTMENT

ANUPPUR MP
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SECTION 5§
AGREEMENT FORM
AGREEMENT
This agreement, made on the day of between

(name and address of Employer)

(hereinafter called " the Employer) and (name and address of

contractor) hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter called "the Works") and the

,Employer has accepted the Bid by the Contractor for the execution and completion of such Works and
the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special
iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.
The Common Seal of was hereunto affixed in

the presence of:
Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer o
Signature Not Verified

Digitally signed by REETE$H NAMDEV
Date: 2026.04.20 19:41;
Location: Madhya Pr

Binding Signature of Contractor
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