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GOVERNMENT OF MADHYA PRADESH 
TRIBAL AFFAIRS DEPARTMENT BHOPAL 

 
Appendix 2.10 

Tender Document 
 

For Percentage Rate only in Works Departments and other Departments similar to Works 
Departments (Effective from 01/01/2024)  

 
 

Office of the  Commissioner’s Tribal Affairs Department, Bhopal 
(M.P) 

NIT Number and Date - 

Agreement Number and Date - 

Name of Work -  

Name of the Contractor - 

Probable Amount of Contract - 

(Rs. In Figure) - 

(Rs. In Words) - 

Contract Amount - 

(Rs. In Figure) - 

(Rs. In Words) - 

Stipulated Period of Completion 18 months including Rainy season  
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OFFICE OF THE COMMISSIONER’S TRIBAL AFFAIRS DEPARTMENT  

SECTION 1 

Notice Inviting e-Tenders 

Online percentage rate bids for the following works are invited from registered contractors 
and firms of repute fulfilling registration criteria: 

S. 

No. 

Work District Probable 

Amount 

of 

Contract  

 

Completion 

Period 

(months) 

1. Proposed Construction of Girls’ 
Ashram Building at  Tamia, Block 
Tamia, District Chhindwara 

Chhindwara  Rs. 

211.72 

Lakhs 

18 months 

including 

Rainy season 

 

1. Interested bidders can view the NIT on website https://mptenders.gov.in/ 

2. The Bid Document can be purchased only online from 03/06/2026 10:00 A.M TO 29/06/2026 

06:00 P.M 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

4. The Affidavit of Rs. 200/- in prescribed format as per Annexure-B duly notarized and other 

mandatory documents along with EMD shall be uploaded online along with the tender as 

instructed by the Government of Madhya Pradesh, Public Works Department, Vide Order No.  

205/पस/लोǓनͪव/20 Bhopal, Dated 03.11.2020.  If  any bidder fails to upload the above 

mentioned online then their tender/offer shall stand disqualified. 

5. The tender document can be purchased only online from the above website after making online 

payment using credit card or internet banking account. Detailed NIT and other details can be view on 

the above mentioned portal. 

6. Building Works and electrification work - The current schedule of rates issued by the Project 

Director P.I.U. M.P. P.W.D. Bhopal in force from 01.01.2024 with up-to-date amendments issued 

up to date of N.I.T. 

7. Road work the current schedule of rates issued by E-In-C MP P.W.D. Bhopal enforce from 

11.04.2025 with up to amendments issued up to date issue of NIT. 

 
 

Superintending Engineer, 
Tribal Affairs Department, 

Bhopal, (M.P.) 
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OFFICE OF THE COMMISSIONER’S TRIBAL AFFAIRS DEPARTMENT 

Telephone No............................. E-mail Address - civil.ctd@mp.gov.in 

Letter No …../CE/TAD /NIT/2025/ Bhopal Dated: DD/MM/YYYY 

NOTICE FOR INVITING TENDER 

The Commissioner, Tribal Affairs Department, Bhopal, Madhya Pradesh invites Online percentage rate 
bids for the following works are invited from registered contractors and firms of repute fulfilling 
registration  criteria: 

S.no. Name of Work District PAC Earnest 

Money 

Deposit EMD 

(In Rupees) 

Cost of Bid 

Document (In 

Rupees) 

Period of 

Completion  

(in Months) 

1. Proposed Construction 

of Girls’ Ashram 

Building at  Tamia, 

Block Tamia, District 

Chhindwara 

Chhindwara

  

Rs. 

211.72 

Lakhs 

Rs. 2,11,720/- 

 

Rs. 15000/- 18 months 

including Rainy 

season 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 

website. 

2. Bid Document can be purchased after making online payment of bid document & portal fees 

through Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) Centralized PWD Registration number 

ii) Receipt of Payment EMD & the cost of Bid Document; 

iii) An affidavit duly notarized as per Annexure-B. 

iv) Copy of pan card self-attested. 

v) Copy of last Five financial year’s self-attested audited balance sheet. 

vi) Last five financial year’s Income tax return 

vii) Copy of organizational details as per annexure H self-attested. 

viii) Copy of GST registration & last year’s challan slip self-attested. 

ix) Copy of Labour License or undertaking self-attested. 

x) Bank Solvency Certificate of any scheduled bank (As per MP Works Manual) 

 Note: Details can be seen in the Bid Data Sheet  
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ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, Public Works Department in appropriate class. 

(b) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 

4. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid Data 

Sheet. 

5. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data  Sheet. 

6. The Bid Document can be purchased only online from 03/06/2026 10:00 A.M TO 29/06/2026 

06:00 P.M Other key dates may be seen in bid data sheet. 

7. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

 
SUPERINTENDING ENGINEER, 

TRIBAL AFFAIRS DEPARTMENT, 
BHOPAL (M.P) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified 
in the Bid Data sheet/ Contract Data, and shall have to meet high standards of workmanship, 
safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per the 
Bid Data Sheet. 

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he 
does So, all bids wherein the bidder has participated shall stand disqualified.  

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and 
no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 
for itself on its own responsibility all information that may be necessary for preparing the 
bid and entering into a contract for construction of the work. All costs in this respect shall 
have to be borne by the bidder. 

B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments.1 

2. Instructions to Bidders, Bid Data Sheet with all Annexure 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   Annexure; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 
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8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract 

data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 

Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 

schedule of pre-bid meeting would be communicated on the website only, and intimation to 

bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and 

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be 

uploaded as per the time schedule mentioned in the key dates of the  Notice Inviting e-

Tenders after signing of the same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online 
Envelop A shall contain the following as per details given in the Bid Data Sheet: 

i) Centralized PWD Registration number 
ii) Receipt of Payment EMD & the cost of Bid Document; 
iii) An affidavit duly notarized as per Annexure-B. 
iv) Copy of pan card self-attested. 
v) Copy of last Five financial year’s self-attested audited balance sheet. 
vi) Last five financial year’s Income tax return 
vii) Copy of organizational details as per annexure H self-attested. 
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viii) Copy of GST registration & last year’s challan slip self-attested. 
ix) Copy of Labour License or undertaking self-attested. 
x) Bank Solvency Certificate of any scheduled bank (As per MP Works Manual) 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet duly supported 

by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelop C 
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. Language  

 The bid as well as all correspondence and documents relating to the bid exchanged by the 
Bidder and the Employer shall be in English or Hindi. Supporting documents and printed literature 
that are part of the Bid may be in another language provided they are accompanied by an accurate 
translation of the relevant passages in English. In such case, for the purposes of interpretation of the 
bid, such translation shall govern. 

14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest 

money deposit, if any document / information is found false/ fake/ untrue before 

acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning authority 

may at his discretion forfeit his performance security/ guarantee, security deposit, 

enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

16.1 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended 
by mutual consent in writing.  

16.2 If department believe that contractor has not given the enough or sufficient progress in 
allotted work then department will be free to complete that work through one or more 
other contractors and any claims of the contractor in this regard will not be considered. 

17. EARNEST MONEY DEPOSIT (EMD) 
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17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet.  

17.2 EMD should be paid online through e-procurement portal.  
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days 

of the decision on the bid.  
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally.  

E. Opening and Evaluation of Bid2 

19. PROCEDURES  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents 
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents, 
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall 
not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified 
in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 
bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring 
any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid.  

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that 
his bid has been accepted. 

 
2Section 2 – Instruction to Bidders 
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22. Performance Security 

22.1 Prior to signing of the Contract, the bidder to whom LOA has been issued shall have to 
furnish performance security of the amount in the form and for the duration, etc. as 
specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 
shall be in the form and for the duration, etc. similar to Performance Security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance Security and Additional 
Performance Security, if any, and sign the contract agreement within 15 days of issue 
of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement 
of work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking any other 
action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 
time, to participate in bids, if it at any time determines that the bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, a contract. 
For the purposes of this provision, the terms set forth above are defined as follows: 

a. “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another party; 

b. “Fraudulent practice” means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
other benefit or to avoid an obligation; 

c.  “Coercive practice” means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

d. “Collusive practice” means an arrangement between two or more parties designed to 
achieve an improper purpose, including influencing improperly the actions of another 
party. 
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Bid Data Sheet 
GENERAL 

SR. No. PARTICULARS DATA 
1 Office inviting tender Office of Commissioner, Tribal Affairs 

Department, Government of Madhya 
Pradesh, Aadi bhawan, Arera Hills, 
Bhopal-462004. 
Email Id – ctd.tribal@mp.gov.in  

2 NIT No ………………………………………………………. 
3 Date of NIT ………………………………………………………

…. 
4 Bid document download available from 

date & time 
Date  
03/06/2026  
10.00 AM 

To  
29/06/2026  
6:00 PM 

5 Website link https://mptenders.gov.in/ 
SECTION 1 – NIT 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

2 Portal fees  As notified in E-Tendering Website 
3 Cost of bid document  Rs. 15000/-(Fifteen Thousand only) 

Cost of bid document Payable at Online Payment Mode 

Cost of bid document In favor of COMMISSIONER’S, TRIBAL AFFAIRS 
DEPARTMENT, BHOPAL (M.P) 

4 Affidavit format  Annexure B 
5 Pre-qualifications required 

 
Yes/NO 
In case of Building works costing 
more than Rs. ONE Cr.) vide Govt. 
order 7666/2464/ 2015/19/P Bhopal 
Dated 10/12/2015 
In case of Road and Bridge works 
costing more than Rs. TWO Cr. vide 
Govt. order 2582479/2025/19/यो-813 
Bhopal Dated 25/03/2025 

 If Yes, details Annexure C 
(Evaluation of Committee in the o/o 
Commissioner’s Tribal Affairs 
Department, Bhopal (M.P) who will 
intimate reasons to 
disqualified bidders). 

6 Special Eligibility YES /NO 
 If yes, details Annexure D 

7 Key dates Annexure A 

SECTION 2 – ITB 

 
1 

Name of ‘work’ Proposed Construction of Girls’ 
Ashram Building at  Tamia, Block 
Tamia, District Chhindwara 
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2 Specifications Annexure – E 
In addition to as below: 

a) In case of Road and Bridge 
works: “Specification for Road 
and bridge work (fifth 
revision) by MORTH ROAD 
SOR 11.04.2025 

b) In case of Building works: 
specification for building 
works by cpwd  

c) Specification applicable in M.P. 
Stipulation by SOR (Civil & 
Electrical) in force 01-01-2024 
amendment issue of the date of 
NIT. 

3 Procedure for participation in e-
tendering 

Annexure – F 

4 Whether Joint Venture is allowed 
(NOT APPLICABLE) 

NO 
 

If yes, requirement for Joint Venture Annexure – G 
12 Envelope-A containing: 

i. Centralized PWD Registration 
number 

ii. Receipt of Payment EMD & the cost 
of Bid Document; 

iii. An affidavit duly notarized as per 
Annexure-B. 

iv. Copy of pan card self-attested. 
v. Copy of last Five financial year’s self-

attested audited balance sheet. 
vi. Last five financial year’s Income tax 

return 
vii. Copy of organizational details as per 

annexure H self-attested. 
viii. Copy of GST registration & last year’s 

challan slip self-attested. 
ix. Copy of Labour License or 

undertaking self-attested. 
x. Bank Solvency Certificate of any 

scheduled bank (As per MP Works 
Manual) 

 
To be submitted on MP tenders portal 

only. 

14 Envelope-B Technical Proposal As per Annexure – “I” from (Format I-1 
to I-5) 
Online 

15 Envelope-C Financial Bid As per Annexure –“J” 

Materials to be issued by the 
department 

As per Annexure – “K” 

16 Period of Validity of Bid 120 Days 

17 Earnest Money Deposit Rs. 2,11,720/- 
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Forms of Earnest Money Deposit ONLINE 

EMD valid for a period of Six months or more 

FDR must be drawn in favour of  COMMISSIONER’S, TRIBAL AFFAIRS 
DEPARTMENT, BHOPAL (M.P) 

21 Letter of Acceptance (LoA) As per Annexure-“L” 

22 Amount of Performance Security 5% of contract amount for building 
works. 

Additional Performance Security, if any 3.1 No Additional Performance 
Guarantee up to tender rates 10% below 
SOR 
3.2 Tender rates between 10% below to 
20% below SOR Equal to amount arrived 
at, by multiplying the contract amount 
with difference of percentage between 
percent rates (below/minus) of 
successful bid and ten percent 
(below/minus), considering bid rates less 
than ten percent below PAC, to be 
unworkable and shall require additional 
performance security (guarantee). 
Probable amount of contract PAC X Rate 
below SOR beyond 10% 
3.3 When Tender rates 20% below SOR 
Performance guarantee calculate as 
below Additional Performance Guarantee 
in FDR = 
(A+B) where 
(A) Probable amount of contract X 1 X 
rates below SOR beyond 20% 
(B) Probable amount of contract X 
rates below SOR beyond 20% 
(Govt. of M.P., PWD Order No. F- 
53/02/2011/Yo/524 dated 
14.02.2025) 

Performance security in the format  As per Annexure –“M” 

Performance security in favour of COMMISSIONER’S, TRIBAL AFFAIRS 
DEPARTMENT, BHOPAL (M.P) 

Performance security valid up to3 As provided in the Contract data. 

22.2 Additional Performance Security as per 
clasue-22.2 of ITB Valid up to 

Till stipulated time of completion plus 
three months  

 

  

 
3 Section 2 – Bid Data Sheet 
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Annexure – A 
(See clause 1, 7 of Section 1 -NIT ) 

 
Key Dates 

 
                             

 

 
 

SUPERINTENDING ENGINEER, 
TRIBAL AFFAIRS DEPARTMENT, 

BHOPAL (M.P) 
  

S. No 
Works Department 

Stage 
Start Expiry 

Date  Time  Date  Time  
1 

Publishing Date 03/06/2026 10:00 AM - - 

2 Document 
Download /Sale 
Start date 

03/06/2026 10:00 AM - - 

3 Pre Bid Meeting   
Date 

NA - - - 

4  
Bid Submission  
Date 
 

05/06/2026 6:00 PM 29/06/2026 6:00 PM 

5 Bid Opening Date( 
Technical ) 
 

30/06/2026 6:00 PM - 

6 Bid Opening Date( 
Financial ) 

- - - - 
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Annexure – B 
(See clause 3 of Section 1 -NIT) 

|| AFFIDAVIT ||4 

(To be Contained in Envelope A) 

(On Non-Judicial Stamp of Rs. 200 notarized) 

I/we _______________________________________________________ who is/ are _______________________ 
(status in the firm/ company) and competent for submission of the affidavit on behalf of M/S 
______________________ (contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in 
support of the following information in bid documents which are being submitted in response to 
notice inviting e-tender No. ______________ for __________________________ (name of work) dated _______ 
issued by the ________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified information/ 
documents and certificates: 

1. That the self-certified information given in the bid document is fully true and authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document 
and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 
c. Information regarding various technical qualifications is correct. 
d. Contractor has not been black listed from any government department or agency. 

3. No close relative of the undersigned and our firm/company is working in the department. 
OR 

Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting ___________ 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above 
paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

 

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of 
the bid. 

 
4Section 2 –Annexure - B 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have:  

A. Financial 

i. Experience of having successfully executed: (Similar Work means Building Work)  

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of work in any one financial year during the last 5 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the 

work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required NA 

2 Earthwork  

3 Concrete work  

 (The Employer shall specify all physical qualifications required). 

 
Note:  Above criteria is indicative, subject to suitable stipulations by the departments and specific 
Bid. 
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 Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 

(NOT APPLICABLE) 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB &Clause 10 of GCC) 

 

Specifications 

 

1. CPWD Specifications as applicable in MP. 

2.  National Building Code. 

3. Madhya Pradesh Public Works Department, Specifications 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by the 

Employer shall form part of the technical specifications of this work. 
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Annexure  -F 
(See clause 3 of section 2-ITB) 

 
Procedure for Participation in e-Tendering 

 
1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-procurement portal 

https://mptenders.gov.in/. Bidder need to registered on https://mptenders.gov.in/ 

Registered on this portal and get user id and password for tender submission, For more 

details may contact: NIC Office Bhopal (M.P.). 

For any technical related queries please call at 24 x 7 Help Desk Number 0120-4001 002 

0120-4200 462 0120-4001 005 0120-6277 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the bidder submitting the bid online. The bidders may obtain Class 

III Digital Certificate issued by an approved Certifying Authority authorized by the Controller 

of Certifying Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the receipt of the 

required documents, a Digital Certificate can be issued. For details please visit cca.gov.in. 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital Certificate; hence the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already 

have valid Class III Digital Certificate need not obtain another Digital Certificate for 

the same. 

The bidders may obtain more information and the Application From required to be 

submitted for the issuance of Digital Certificate from cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission.5 

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited 

Company / Public Limited Company and used for online biding will be considered as 

equivalent to a no-objection certificate / power of attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a specific individual 

through Authority Letter signed by majority of the partners of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorize a specific individual through Authority Letter. Unless the certificate is revoked, it 

will be assumed to represent adequate authority of the specific individual to bid on behalf of 

 
5 Section 2 –Annexure - F 
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the organization for online bids as per information Technology Act 2000. This Authorized 

User will be required to obtain a Digital Certificate. The Digital Signature executed through 

the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be the 

responsibility of Management / Partners of the concerned firm to inform the Certifying 

Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the new 

Authorized User. 

3. Set Up of Bidder’s Computer System:   

In order for a bidder to operate on the e-tendering System, the Computer System of the 

bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, 

etc. The details are available at https://www.mpeproc.gov.in 

 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their 

side for tasks and responsibilities to participate in the bid, as all the stages of each bid are 

locked before the start time and date and after the end time and date for the relevant stage 

of the bid as set by the Department.6 

5.  Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and 

submit Bid of all the envelopes and documents related to the Bid required to be uploaded as 

per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after 

signing of the same by the Digital Signature of their authorized representative. 

 

6. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online ONLY which 

is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed 

NIT. The Bid Document shall be available for purchase to concerned eligible bidders 

immediately after online release of the bids and up to scheduled time and date as set in the 

key dates. 

The payment for the cost of bid document shall be made online through Debit/Credit card, 

Net banking or Neft Challan through the payment gateway provided on the portal. 

 

7 Withdrawal, Substitution and Modification of Bids  

Bidder can withdraw and modify the bid till Bid submission end date. 

  

 
6 Section 2 –Annexure - F 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)7 (NOT APPLICABLE) 

If J.V. is allowed following conditions and requirements must be fulfilled – 
 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following requirements : 

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by 
submitting a power of attorney signed by legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners;  
c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any 

and all partners of the joint venture and the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms, and a statement to this effect shall be included in the authorization 
mentioned under [c] above, as well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, 
design, construction equipment, key personnel, work execution, and financing of the project.  All members of 
JV should have active participation in execution during the currency of the contract.  This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and 
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s compliance 
with the minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria 
specified in full.  Failure to comply with this requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 
5. Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which 

shows the requirements as indicated in the Instructions to Bidders’.  
6. Furnish details of participation proposed in the joint venture as below: 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 
PARTICIPATION DETAILS FIRM ‘A’ 

(Lead Partner) 
FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of 
each) 

   

 
For the purpose of evaluation of technical bids, it is hereby clarified that in addition to the conditions 
contained above the partners of JV should satisfy the qualification criteria as below - 
a. The lead partner must have a share minimum of 51% in the JV. 
b. The other partner(s) must have a share of minimum 26% in the JV. 
c. The lead partner and the other partners must also meet 51% and 26% of the all qualifications criteria 
respectivelly except for the requirement of work experience described in Annexure-1 (A). However 
both the partners must satisfy the full 100% qualification criteria jointly. For this purpose the 
qualification of individual partners shall be added (for Annual Average Turnover and for Bid Capacity 
only). 
d. Following clarification/ ammendment is hereby done in requirement contained in Annexure 1(A) for 
JV. 
i. Out of 3 similar works of value more than 20% of PAC atleast 2 works must be done by lead partner 
and 1 work to be done by other partner. 
ii. Out of 2 similar works of value more than 30% of PAC, atleast one work must be done by lead partner 
and 1 work to be done by other partner. 
OR 
iii. In case of one similar work of value more than 50% of PAC. The lead partner must satisfy the criteria. 

However the other partner must satisfy the criteria in "i" above i.e. atlest one work of 20% of PAC.

 
7Section 2 –Annexure - G 
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Annexure -H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be Contained in Envelope - A) 

S. No. Particulars Details 

1.  

Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof 
of application for registration. 

(If applicable, scanned  copy of proof of 

application for registration to be 

uploaded) 

2.  
Valid Registration of bidder in appropriate 
class through Centralized Registration of 
Govt. of MP 

Registration No. _________ Date______ 

(Scanned copy of Registration to be 

uploaded) 

3.  Name of Organization/ Individual/ 
Proprietary Firm/ Partnership Firm 

 

4.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership 
Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint 
Venture 

 

 

 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 

of Association and Memorandum of Association along with registration certificate of the 
company shall have to be enclosed.8 

 
Signature of Bidder with Seal 

Date: _____________ 

 
8Section 2 –Annexure - H 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal  
 

Technical Proposal shall comprise the following documents: 
S. 

 
No 

Particulars Details to be submitted 

1 Experience - Financial &Physical Annexure I (Format: 1-1) 

2 Annual Turnover Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key 
 
positions 

Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for 

quality control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for 
 
construction work 

Annexure - 1 (Format: 1-5) 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format:  I-1) 

(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial Requirement:  

 The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the probable 
amount of contract during the last 5 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 5 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 
amount of contract in any one financial year during the last 5 financial years; 

 Table - 1 Similar works - Details of successfully completed similar works in last (preceding) 5 years 

Agreement 
Number & 
Year 

Name 
of 
Work 

Date 
of 
Work 
Order 

Date of 
Completion 

Amount 
of 

Contract 

Employer's 
Name and 
Address 

Enclosur 
e No. 

Total 
Pages 

I II III IV V VI VII VII 

        

 
Table - 2 Existing commitments - (Value of 'C' for Bid Capacity formula) 

 
Agreement Name of Date 

of 
Stipulated Amount 

of 
Amount Employer’s Enclosure Total 

Number & Work Work date of Contract Of Name No. Pages 
Year  Order completion  balance and   

     Work Address   
         
         

         

 
Note (for Table-1 & Table-2):- 

a) Certificate duly signed by the Employer shall also be enclosed for each completed work (For 
similar works). For works in hand the self declaration of the bidder is sufficient. 

b) Similar works for building contracts means building works. Merely open platform (Caps etc.) 
or boundary wall shall not be treated as similar work for building works. Experience of Civil 
Engineering infrastructure works shall also be considered for pre-qualification purpose, only 
after 3rd Call of tenders for Building Works. 

c) In case of work with PAC more than Rs. 100 Crores the word "Completed" shall be read as 
"Executed ", which means payment received in the contract.  

d) In case of works for which a Special Eligibility Criteria has been provided in the document, 
the same is required to be necessarily fulfilled by the bidder in addition to the pre-
qualification criteria. 
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B.  Physical Qualification, if prescribed any: 

Execution of similar items of work in any one financial year during the last (preceding) 5 
financial years should not be less than the minimum physical requirement, if prescribed any, 
fixed for the work. 

TABLE-3 

Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 
Physical qualification required Yes/ No 
e.g. Earthwork in quantity       
e.g. Concrete work  in 
quantity 

     

Enclosure Number      
Total Pages      

Note (for Table 3) :  
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed. if stipulated 

as physical requirement, in any one year during the last (preceding) 5 financial years.   

Note for Format-I-1 (for Table 1, 2 & 3) 

a. Maximum value of similar works executed in any one year during the last five year (10% weight 
age per  year  shall be given to bring the value of work executed at present price level) 

b. work executed with Central Govt. or any State Govt. of Semi Govt. organization or Central/any 
State Govt. undertaking or Municipalities/Municipal Corporations shall only be considered. 
Certificate shall be signed by an officer not below the rank of EXECUTIVE ENGINEER or 
equivalent. 

c. Following building work done (work done for which financial transaction has taken place) 
within or outside the country, in Indian rupees or equivalent shall also be considered for 
prequalification. 
1. Building work done in any non government organization (private sector) within or 

outside India. 
2. Building work done in subletting contract with a private sector investor as per 

provisions in the agreement between a government agency and a private sector investor.  
3. Building work done by an EPC contractor employed by a BOT concessionaire as per 

provision in the agreement between a government agency and a concessionaire.  
4. Building work done in private sector of special category such as Lift, Modular O.T., Medical 

Gas Pipe Line, PA System, HVAC, Light and Sound in Auditorium or Meeting Hall, ETP, STP, 
Truss less Roof, Fire Fighting, Space Frame Structure for Roof, pre-engineered buildings 
such as prefab structures or pre-cast building structures. Aforesaid private work 
experience in Indian Rupees (or equivalent Indian Rupees) shall be considered for pre-
qualification of building construction work bid, as below :- 

A. Building work done means construction cost (not sale price) of building work, excluding 
cost of land, for which financial transaction has taken place and such amount is duly 
certified by a Chartered Accountant who has audited the work of the bidder. Chartered 
Accountant shall also record a statement that he has audited the work. 

B. In case of sublet and EPC works, certificate. 
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C. Special category building work experience shall be treated as similar work only for same 
special category work put to tender. 

(Amendment Govt. of MP, PWD Order No. 5037/2007/19/Yo Bhopal dated 27-9-2017) 

 
d. The applicant must be in the same name and style well established Civil Engineering contractor 

with Physical and Financial Experience and capability in doing Civil Engineering works and shall 
give evidence for the same. 

e. Any clarification on experience document submitted by the bidder may be called by the 
department and the bidder shall submit the same within stipulated time. However no additional 
information or document shall be entertained.  

f. Employer signing completion certificate of similar work means an officer of rank not below EE 
of any Government/Semi Government/ Government Undertaking / Local Self Government of any 
State Government or Govt. of India.  

g. g. Cut of date of counting last 5 years shall be the date of issue of NIT.  
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 
 
TABLE-4 To be filled in by the contractor: 

TABLE-4 (Similar works - ANNUAL TURN OVER) 
Preceding 
Financial 

year 

Financial 
year 

Payments received for 
contracts in progress or 

completed 

Enclosure 
Number 

Total Pages 

 2020-21    
 2021-22    

 2022-23    

 2023-24    

 2024-25    
Total Turnover of 5 years = 
Average Annual Turnover= 
Maximum Annual Turnover "(A)" = 

Note: 
a. Annual Turnover of construction works should be certified by the Chartered     

Accountant. 
b. Audited balance sheet including all related notes, and income statements for the 

above      financial year to be enclosed. 
c. Above Table is also to be used for arriving at value of Maximum Annual Turnover "A". 
d. Value of "A" to be used in Bid Capacity Formula. 
e. For immediate preceding financial year, if final audited balance sheet certified by the 

Chartered Accountant is not available, then provisionally certified Balance Sheet shall 
also be considered for the purpose of Annual Turnover. 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 
be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 
Where, 

A =     Maximum value of all Civil Engineering works executed in anyone financial year during the 
last five years (updated to the price level at the current Financial Year at the compounded 
rate of 10% a year taking into account the completed as well as work in progress). 

B =     No. of Years prescribed for completion of the works for which tender is invited (Period up to 
6 months to be taken as half year and more then 6 months and up to one year as one year) 
any period beyond 12 months, the period actually mentioned in NIT shall be considered. 
Period of completion given in months shall be divided by 12 to arrive at value of "B". 

C =      Amount of work in hand at present as per Table-2 (Format I-1).  
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Annexure - I (Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions in Building Works of PIU 
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Minimum Requirement Available with the Bidder 
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St
at u
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Upto 2 

Cr. 

Technologist 1 Diplom
a 

Civil 

21 2 
Year

s 

Full 
Time 

     

2 Cr. to 

10 Cr. 

Engineer 1 B.E. Civil 23 2 
Year

s 

Full 
Time 

     

Technologist 1 Diploma 
(E&M) 

21 2 
Year

s 

As & 
When 

Requir
ed 

     

10 Cr. to 

50 Cr. 

Engineer 1 B.E. Civil 23 2 
Year

s 

Full 
Time 

Not applicable 

Technologist 1 Diplom
a 

Civil 

24 5 
Year

s 

Full 
Time 

Technologist 1 Diploma 
(E&M) 

21 2 
Year

s 

As 
& 

Whe
n 

Requir
ed 

For each 
addition al 50 
Cr. 

Engineer 1 B.E. Civil 23 2 
Year

s 

Full 
Time 

Engineer 1 B.E. 

(E&M) 

23 2 
Year

s 

Full 
Time 

Technologist 2 Diplom
a 

Civil 

21 2 
Year

s 

Full 
Time 

Technologist 1 Diploma 

(E&M) 

21 2 
Year

s 

Full 
Time 
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Annexure I (Format:  I -4) 
(See Clause 14 of Section 2- ITB & GCC Clause 17) 

List of Key Equipments/ Machines for Quality Control Labs for 
Building Works in PIU (P.W.D) Costing Up to 10.00 cr. 

 
S. 

No. 
Minimum Requirement Qty. 

Available 
with the 
Bidder 

Name of Quality Control Equipments/ Machine Qty. 

1 Balances 
i. 7 kg to 10 kg Capacity, Semi Self indicating type, Accuracy 10 gm. 
ii. 500 gm. Capacity, Semi Self indicating type, Accuracy 1gm. 
iii. Pan Balance - 5 kg. Capacity, Accuracy 10gm. 

1 Set  

2. Ovens- Electrically operated thermostandically controlled up to 1100C. 
Sensitivity 10C. 

1 Set  

3. Sieves : As per IS 460- 1962 
i. IS Sieves- 450 mm internal dia of sizes 100mm , 80 mm, 63mm, 50mm, 

40mm, 25mm, 20mm, 12.5mm, 10mm, 6.3mm, 4.75mm complete with lid 
and pan. 

ii.  IS Sieves- 200 mm internal dia (brass frame) consisting of 2.36mm, 
118mm, 600microns, 425 microns, 300microns, 
212 microns, 150 microns, 90 microns, 75 microns with lid and pan. 

1 Set  

4 Sieve shaker capable of 200 mm and 300 mm dia. Sieves  manually operated 
with timing switch assembly. 

1 Set  

5 Equipment for slump test slump cone, steel plate tamping rod, steel scale, 
scoop. 

1 Set  

6 Dial gauges 25mm travel- 0.01 mm/ division least count - 2Nos. 1 Set  

7 100 tones compression testing machine, electrical cum manually 
operated. 

1 Set  

8 Graduated measuring cylinders 200 ml capacity- 3 Nos. 1 Set  

9 Enamel trays ( for efflorescence test for bricks) 
i. 300mmx250mmx40mm-2Nos. 
ii. Circular plates of 250 mm dia - 4 Nos. 

1 Set  

 
 

Note : 

1. For work costing (PAC) above 10 Cr. Additional sets shall be made available as per 
requirement. 

2. Aforesaid criteria are part of technical bid but not part of prequalification above 
minimum requirement are to be fulfilled by the contractor. Recovery as per GCC 
clause 17 shall be made, if above minimum requirement are not fulfilled. 
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9Annexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work 
Probable 

Amount of 
Contract 

(PAC) 

Minimum requirement Availa
ble 

with 
the 

bidder 

Remarks 
(Evaluatio
n Results) S. 

No. 
Name of Equipment/ Machinery Quanti

ty 

Up to 2.00 
Cr. 

1 Concrete Mechanical Mixer With 
Hopper  
(1cum capacity minimum.) 

1 No.   

2 Plate Vibrator 2 Nos.   

3 Diesel/Electric pin Vibrator 2Nos.   
4 Fully well equipped lab 1 Nos.    
5 Curing pump of 1.5 hp capacity with 

set of pipe 
1 Nos.   

6 Steel shuttering plates/centering 
pipes 

110M2   

7 Auto label instrument 1 Nos.   
Up to 2.00 

Cr. to 
10.00 Crs. 

1 Concrete Mechanical Mixer With 
Hopper  

2 Nos.   

2 Concrete weight batcher minimum 
30 cubic Meter Capacity {as an when 
required} 

1Nos.   

3 Plate Vibrator 3Nos.   

4 Diesel/Electric pin Vibrator 3 Nos.    

5 Fully well equipped lab 1 No.   

6 Curing pump of 1.5 hp capacity with 
set of pipe 

2 Nos.   

7 MM centering plates/centering 
pipes 

1100M
2 

  

8 Auto label instrument 1 No.   

Up to 
10.00 Cr. 
to 50 Cr. 

1 Concrete Mechanical Mixer With 
Hopper  

3Nos. 

Not Applicable 

2 Concrete weight batcher minimum 
30 cubic Meter Capacity {as an when 
required} 

2Nos. 

3 Plate Vibrator 4Nos. 

4 Diesel/Electric pin Vibrator 4 Nos.  

5 Fully well equipped lab 1 No. 

6 Curing pump of 1.5 hp capacity with 
set of pipe 

3Nos. 

7 MM centering plates/centering 
pipes 

1500M
2 

8 Auto label instrument 1 No. 

Note :- For work costing above Rs. 50.00 Cr. Additional equipments/Machines shall be deployed 
as requirement. 

 
9Section 2 –Annexure I (Format I-5) 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  

(To Be Contained in Envelope-C) 

This section shall be completed by the bidder exclusively in the prescribed Bill of 
Quantities (BOQ) format. (Online only) 

NAME OF WORK: PROPOSED CONSTRUCTION OF GIRLS’ ASHRAM BUILDING AT  TAMIA, 

BLOCK TAMIA, DISTRICT CHHINDWARA      

I/We hereby bid for the execution of the above work within the time specified at the rate (in 
figures) _______ (in words) _______________________ percent below/ above or at par based on the Bill 
of Quantities and item wise rates given therein in all respects and in accordance with the 
specifications, designs, drawings and instructions in writing in all respects in accordance with such 
conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 
difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature 
and the extent of ground, working conditions including stacking of materials, installation of tools 
and plant conditions effecting accommodation and movement of labour etc. required for the 
satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof 
to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 
mentioned in the said conditions. 
Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 
wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security and 
sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as 
non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 
quoted by the bidder. 

 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated 

the _________ day of __________ 20__ 

 

 

Signature of Officer by whom accepted 

____________ 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT10 

 
Sno Name of material Rate (Issue rate) Unit Remarks 

     

     

     

     

 

     

     

     

     

     

     

     

  

 
10Section 2 –Annexure - K 



Page No. 34 Of 92 
 

Annexure – L 
(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

No. _______________         Dated: ___________ 

 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities and 
item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) (Rupees 

____________________________________________ in words only). The performance security shall be 

in the shape of term deposit receipt/ bank guarantee of any nationalized / schedule 

commercial bank valid up to three months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is __________ 

months including/ excluding rainy season, shall be reckoned from the date of signing the contract 

agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

necessary instructions to start the work. 

 
 

 
Superintending Engineer, 

Tribal Affairs Department, 
Bhopal  
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS ________________________[name and address of Contractor] 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief description of 
Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with performance security in the form of Fixed deposit receipt (FDR) by a recognized 
bank for the sum specified therein as security for compliance with his obligation in accordance with 
the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Performance Security: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in 
words), such sum being payable in the types and proportions of currencies in which the Contract 
Price is payable, and we undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of _________________[amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 
 We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
 We further agree that no change or addition to or other modification of the terms of 
the Contract of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 
Signature, Name and Seal of the guarantor __________________________________________ 
Name of Bank ________________________________________________________________ 
Address __________________________________________________________________ 
Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 
Date _______________________________________________________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 

NOTE:     
PERFORMANCE GUARANTEE AND ADDITIONAL PERFORMANCE GUARANTEE WILL BE 
SUBMITTED IN THE FORM OF FDR  (FIX DEPOSIT RECIEPT) ONLY .   
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SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Cla
use 
No 

Particulars 
Clause 

No  Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                        22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and 
Documents                                     

23 No Interest Payable 

3 Language and Law                            24 Recovery from Contractors 
4 Communications                                      25 Tax 
5 Subcontracting                                 26 Check Measurements 
6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                   28 Payment upon Termination 
8 Contractor's Risks                        29 Performance Security 
9 Liability For Accidents To 

Person 
30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 
 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted 

percentage 
 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects 

noticed during the Defect 
Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in 

original Specifications, 
Designs, Drawings etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. General 

1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
1.2. Collector: means District collector. 
1.3. Divisional Commissioner: means Commissioner of division. 
1.4. Commissioner, Tribal Affairs Department: means commissioner Tribal Affairs 

Department Madhya Pradesh, Bhopal 
1.5. (a) Assistant Commissioner: means District /Office Head of Tribal Affairs Department 

who work behalf District Collector. 
(b) District Organiser means District or Office Head of Tribal Affairs Department who 
work behalf District Collector. 

1.6. Superintending Engineer: Means Superintending Engineer of Tribal Affairs Department 
1.7. Assistant Engineer: means Assistant Engineer, Tribal Affairs Department 
1.8. Sub Engineer: means Sub Engineer, Tribal Affairs Department 
1.9. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.10. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

1.11. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.12. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.13. Contractor's bid: means the completed bid document submitted by the Contractor to the 
Employer. means the amount of contract worked out on the basis of accepted bid. 

1.14. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion 
of work or any component thereof. 

1.15. Day: means the calendar day. 
1.16. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 
1.17. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organization which adopts this document. 

1.18. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.19. Employer: means the party as defined in the Contract Data, who employs the Contractor 
to carry out the work. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. The word Employer / Government / Department 
wherever used denote the Employer. 

1.20. Engineer: means the person named in the Contract Data.  

1.21. Engineer in charge: means the person named in the Contract Data. 

1.22. Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 
for execution of work. 

1.23. Government: means Government of Madhya Pradesh. 
1.24. In Writing: means communicated in written form and delivered against receipt. 
1.25. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.11 

 
11 Section 3 –Part - I General Condition of Contract 
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1.26. Superintending Engineer: means Superintending Engineer of the Work Department 
concerned. 

1.27. Stipulated period of completion: means the period in which the Contractor is required to 
complete the work. The stipulated period is specified in the Contract Data. 

1.28. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.29. Start Date:  means the date of signing of agreement for the work.  
1.30. Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, 

duly authorised to carry out a part of the construction work under the Contract.  
1.31. Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work. 
1.32. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever 

used.   
1.33. Variation: means any change in the work which is instructed or approved as variation under 

this contract. 

1.34. Work: The expression "work" or "works" where used in these conditions shall unless there 
be something either in the subject or context repugnant to such construction, be construed 
and taken to mean the work by virtue of contract, contracted to be executed, whether 
temporary or permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     
2.1 Interpretations  

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or “agreement” require the agreement 

to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 
 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified.12 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 
shall be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. 
The address and contact details for communication with the Employer/Engineer shall be as 
per the details given in the Contract Data. Communication between parties that are referred 
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to in the conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 
means (email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. In case of any change in address for 
communication, the same shall be immediately notified to Engineer-in-Charge. 

 
5. Subcontracting (NOT APPLICABLE)  

Subcontracting shall be permitted for contracts of value more than amount specified in the 
Contract Data with following conditions. 
a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not alter 
the Contractor's obligations.  

b. Following shall not form part of subcontracting: 
i.  Hiring of labour through a labour contractor. 
ii.  The purchase of Materials to be incorporated in the works.  
iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralised registration system for contractors of the Govt. of MP. 

6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the 
Contractor fails to deploy required number of technical staff, recovery as specified in the 
Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within three days and has no further connection with the Works in 
the Contract.13 

 
7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 
the kind listed below, so long as conditions (a) to (d) above are satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

 
13Section 3 –Part - I General Condition of Contract  
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7.2. In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party 
affected by such force majeure shall upon notification to the other party be suspended for 
the period during which force majeure event lasts. The cost and loss sustained by either 
party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 
sub clause shall not give eligibility for price adjustment to contracts which are otherwise 
not subject to the benefit of price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall 
stand extended by the period for which such cause lasts. Should the delay caused by force 
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 
the contract after holding mutual discussions.14 

 
8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract are the responsibility of the 
Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 
drawing, designs, other documents and/or information submitted by the contractor shall 
be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 
drawings or other documents have been approved by the department.   

9. Liability for Accidents to Person 
The contractor shall be deemed to have indemnified and saved harmless the Government 
against all action, suits, claims, demands, costs etc. arising in connection with injuries 
suffered by any persons employed by the contractor or his subcontractor for the works 
whether under the General law or under workman's compensation Act, or any other statute 
in force at the time of dealing with the question of the liability of employees for the injuries 
suffered by employees and to have taken steps properly to ensure against any claim there 
under. 

10. Contractor to Construct the Works 
10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is mentioned 

in Contract Data, such work shall be carried out in accordance with the instructions and 

requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and generally 

of all means used for the fulfilment of this contract whether such means may or may not 

be approved or recommended by the Engineer.  

 
11. Discoveries  
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Anything of historical or other interest or of significant value unexpectedly discovered on 
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 

Data in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest while accepting measurement and/or payment shall not be taken as 

raising a dispute.15 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 

expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 

not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days.   

12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to 

the Appellate Authority as defined in the Contract Data.  The Appellate Authority shall 

decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham 

Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum. 

 
B. Time Control 

13.  Programme 
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme showing the general methods, arrangements, order and timing 
for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its execution. 
The contractor shall submit the list of equipment and machinery being brought to site, 
the list of key personnel being deployed, the list of machinery/equipment being placed 
in field laboratory and the location of field laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does 
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 

 
15 Section 3 –Part - I General Condition of Contract  
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withhold this amount until the next payment after the date on which the overdue 
Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 16 
14. Extension of Time 

14.1 The contract is for completion of works and therefore non approval of EOT shall not in 

any way invalidate the contract. The contractor will have to complete the works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given by the 

Engineer-in-Charge and the Liquidated Damages shall be levied from the contractor in 

accordance with the provisions of the contract. 

14.3 In the event, the delays are not attributable to the contractor the EOT may be issued by 

the Engineer-in-Charge without imposition of Liquidated Damages either suo-motto or 

on a written request of the contractor.  

It is clarified that out of the total delays in completion of works, the EOT shall be issued 

only for the part, which is not attributable to the contractor.  

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal, dated 23-03-

2018).  

14.4 Extension of time for completion of the works may be granted on justified grounds, 

subject to a written request by the Contractor and approval of the competent authority 

as specified in the Contract Data. 

15. Compensation for delay 
15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing 

of the agreement. It is clarified that the need for issue of work order is dispensed with.  

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount 

equal to the liquidated damages leviable until the Contractor makes such delays good. 

However, the Engineer-in-charge shall accept bankable security in lieu of retaining such 

amount.  

 
16 
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15.6  If the Contractor is given extension of time after liquidated damages have been paid, the 

Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the stipulated 

contract period (including extension of time) the sum so retained shall be adjusted 

against the liquidated damages levied.17 

16.  Contractor's quoted percentage  
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied by the 
department. 

C. Quality Control 
17. Tests 

17.1 The Contractor shall be responsible for:  
a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
17.2 The contractor shall have to establish field laboratory within the time specified and 

having such equipment’s as are specified in the Contract Data. 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is specified 

in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before 

the end of the Defect Liability Period. The Defect Liability Period shall automatically stand 
extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 
the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 
will assess the cost of having the Defect corrected, and the cost of correction of the Defect 
shall be recovered from the Performance Security or any amount due or that may become 
due to the contractor and other available securities. 

D. Cost Control 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions 
to or substitutions in the original specifications, drawings, designs and instructions, that 
may appear to him to be necessary during the progress of the work and the contractor 
shall carry out the work in accordance with any instructions which may be given to him 
in writing signed by the Engineer-in-charge, and such alterations, omission, additions or 
substitutions shall not invalidate the contract and any altered, additional or substituted 
work, which the contractor may be directed to do in the manner above specified, as part 
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of the work, shall be carried out by the contractor on the same conditions in all respects 
on which he agrees to do the main work. 18 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

20. Extra items  
20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 

 
21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 
under this clause shall be worked out in accordance with the following provisions in their 
respective order: -  

 
a. The contractor is bound to carry out the additional (Extra quantity), work at the same 

rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, the 
rate shall be arrived at by applying the quoted tender percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR 
- such rates will be derived from the rates for a similar class (type) of work as is 
provided in the contract (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates and 
the rates for the altered, or substituted work item cannot be determined in the manner 
specified in sub clause (b) to (d) above, the rate for such part or parts will be 
determined by the Competent Authority as defined in the Contract Data on the basis of 
the rate analysis derived out of prevailing market rates when the work was done. 19 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 
does not accept the rate approved by the Engineer in Charge for a particular item, the 
contractor shall continue to carry out the item at the rates determined by the 
Competent Authority. The decision on the final rates payable shall be arrived at through 
the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the bid 

 
18Section 3 –Part - I General Condition of Contract 
19Section 3 –Part - I General Condition of Contract 
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to be carried out; the Engineer-in-charge shall give notice in writing of the fact to the 

Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 
No interest shall be payable to the Contractor on any payment due or awarded by any 
authority. 

 
24.   Recovery from Contractors 
 Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 
(a) Appropriating, in part or whole of the Performance Security and Additional Performance 

Security, if any; and/or Security Deposit and / or any sums payable under the contract to 

the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of 

the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears of 

land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be EXCLUSIVE of the GSTbut 
inclusive other levies, duties, cess, toll, taxes of Central and State Governments, local 
bodies and authorities.20 

25.2 The liability, if any, on account of quarry fees, royalties, Octroi and any other taxes and 
duties in respect of materials actually consumed on public work, shall be borne by the 
Contractor. 

 25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 
payable to the contractor. 

 
26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement of 
work in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment.   
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26.3 Any over/excess payments detected, as a result of such check measurement or otherwise 
at any stage up to the date of completion of the defect liability period specified in this 
contract, shall be recoverable from the Contractor, as per clause 24 above.  

27. Termination by Engineer in Charge  
27.1 If the Contractor fails to carry out any obligation under the Contract, the the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
a) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  
c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;  
d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
e) the Contractor has delayed the completion of the Works by such duration for which 

the maximum amount of liquidated damages is recoverable; 
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data; 
g) If the contractor, in the judgment of the Engineer in Charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract; 
h) Any other fundamental breaches as specified in the Contract Data.21 

 
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge 
may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor. 

28.Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 
value of the work done less advance payment received up to the date of issue of the 
certificate, less other recoveries due in terms of the contract , less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. 
(As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15) 

28.2  Payment on termination under clause 27.4 above -  
 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance payments 

 
21 Section 3 –Part - I General Condition of Contract 
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received up to the date of the certificate, less other recoveries due in terms of the contract 
and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be recovered as per clause 24 above.  

29.Performance Security 

The Contractor shall have to submit performance security and additional performance 
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. The 
contractor shall have to ensure that such performance security and additional performance 
security, if any, remains valid for the period as specified in the Contract Data.  

 
30.Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 
Contract Data. The total amount of Security Deposit so deducted shall not exceed the 
percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 
the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The security Deposits shall be refunded on completion of defect liability period. The 
additional performance security shall be refunded on satisfactory completion of the 
work.22 
(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15) 

31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and price of labor, 
materials, fuels and lubricants in accordance with following principles and procedures 
and as per formula given in the contract data. 

(a) The price adjustment shall apply for the work done from the start date given in the contract 
data upto the end of the initial intended completion date or extensions granted by the 
Engineer and shall not apply to the work carried out beyond the stipulated  time for reasons 
attributable to the contractor. 

(b) The price adjustable shall be determined during each month from the formula given in the 
contract data. 

(c)  Following expression and meaning are assigned to the work done during each quarter: 

R = Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter.  

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs.  

 
22 Section 3 –Part - I General Condition of Contract 
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 (Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-
2018) 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provisions of this or other clauses in the contract, the unit rates and prices 
included in the contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall in costs. 

31.4 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 
shall be recovered from the sums payable to the Contractor. 23 

31.5    Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract Data. 
2. The price adjustment clause shall apply only for the works executed from the date of 

signing of the agreement until the end of the initial intended completion date or 
extensions granted for reasons attributed to the Employer by the Engineer.  

3.The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.   

32.Mobilization and Construction Machinery Advance: ( NOT APPLICABLE) 

32.1  Payment of advances shall be applicable if provided in the Contract Data. 
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to the 

contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a 
nationalized/scheduled banks, in the name as stated in the Contract Data, in amounts 
equal to the advance payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively reduced 
by the amounts repaid by the contractor.  

32.3 The rate of interest chargeable shall be as per Contract Data. 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.  
32.5 The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 
be taken of the advance payment or its recovery in assessing valuations of work done, 
variations, price adjustments, compensation events, or liquidated damages. 

 
33. Secured Advance  

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been adjusted, but the 
amount of the guarantee shall be progressively reduced by the amounts adjusted by the 
contractor.  

 
23 



Page No. 49 Of 92 
 

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the 
Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  
 
34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the ASSISTANT COMMISSIONER/ASSISTANT ENGINEER 

monthly statements of the value of the work executed less the cumulative amount 
certified previously, supported with detailed measurement of the items of work 
executed.  

(b) The ASSISTANT ENGINEER shall check the Contractor’s monthly statement and certify 
the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on the measurements approved 
by the Engineer/Engineer-in -charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 
other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 
against the final payment and not as payments for work actually done and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be removed and taken away and reconstructed or be considered as an 
admission of the due performance of the contractor any part thereof, in any respect or 
the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

E. Finishing the Contract 
35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 
COMPETENT AUTHORITY after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 
format in the Contract Data shall be issued by the COMPETENT AUTHORITY. 

36.Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount that 
the Contractor considers payable for works under the Contract within 21 days of issue of 
certificate of physical completion of works. The Engineer shall issue a Defects Liability 
Certificate and certify any payment that is due to the Contractor within 45 days of 
receiving the Contractor’s account if it is correct and complete. If the account is not 
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correct or complete, the Engineer shall issue within 45 days a schedule that states the 
scope of the corrections or additions that are necessary. If the Account is still 
unsatisfactory after it has been resubmitted, the matter shall be referred to the 
Competent Authority as defined in the Contract Data, who shall decide on the amount 
payable to the Contractor after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 
provided in clause 35.1 above, the Engineer shall proceed to finalise the account and issue 
a payment certificate within 28 days.  

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 
and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require.24 

39.Compliance with Labour Regulations 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or the 
Central Government or the local authority.  Salient features of some of the major labour 
laws that are applicable to construction industry are given in the Contract Data. The 
Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made their under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part 
of the Contractor, the Engineer/Employer shall have the right to deduct from any money 
due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the 
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point of time. 

40. Audit and Technical Examination 

 
24 Section 3 –Part - I General Condition of Contract 
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Government shall have the right to cause an audit and technical examination of the works and 
the final bill of the contract including all supporting vouchers, abstract etc. to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed by him to have been done under the contract and found not to, have been 
executed, the Contractor shall be liable to refund the amount of overpayment and it shall be 
lawful for Government to recover the same from him in the manner prescribed in clause 24 
above and if it is found that the Contractor was paid less than what was due to him, under the 
contract in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by Government to the Contractor.25 

41. Death or Permanent Invalidity of Contractor  
If theContractor is an individual or a proprietary concern, partnership concern, dies during the 
currency of the contract or becomes permanently incapacitated, where the surviving partners 
are only minors, the contract shall be closed without levying any damages/ compensation as 
provided for in clause 28.2 of the contract agreement. However, if the competent authority is 
satisfied about the competence of the survivors, then the competent authority shall enter into 
a fresh agreement for the remaining work strictly on the same terms and conditions under 
which the contract was awarded.   

  
42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the courts at the place where this 
agreement is entered into. No other jurisdiction shall be applicable. 26 

[End of GCC] 

  

 
 
26Section 3 –Part - I General Condition of Contract  
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Contract Data 
GCC 

Clause  
Particulars Data 

1.14 
Employer Superintending Engineer, Tribal Affairs 

Department, Bhopal 

1.16 
Engineer in Charge Executive Engineer, Tribal Affairs 

Department, Bhopal 

1.15 
Engineer Assistant Engineer / Sub Engineer, Tribal 

Affairs Department, Bhopal 

1.22 
Stipulated period of 
completion 

18 Months including Rainy Season 
 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of 
the Contractor 

As per Annexure H  

Address & contact details of 
the Employer/ Engineer – 
phone, Fax,   e-mail. 

Superintending Engineer, Commissioner’s 
Tribal Affairs Department, Aadi Bhavan, 
Bhopal (M.P) 
civil.ctd@mp.gov.in   

5 
Subcontracting permitted for 
the Contract Value  

NOT APPLICABLE  

6 

Technical Personnel to be 
provided by the contractor – 
requirement, & 

As per Annexure-I (Format I-3)  

Penalty, if required Technical 
Personnel not employed 

Rs. Thirty thousand per month for each 
graduate engineer and 
Rs. Eighteen thousand per month for each 
diploma engineer 

10 
Specifications  As per Annexure E  
Drawings  As per Annexure - N 

12 

Competent Authority for 
deciding dispute under 
Dispute Resolution System 

Superintending Engineer, Tribal Affairs 
Department, Aadi Bhavan, Bhopal (M.P) 
civil.ctd@mp.gov.in   

Appellate Authority for 
deciding dispute under 
Dispute Resolution System 

Commissioner, Tribal Affairs Department, 
Government of Madhya Pradesh, Aadi bhawan, 
Arera Hills, Bhopal-462004. 
Email Id – ctd.tribal@mp.gov.in 

13 

Period for submission of 
updated construction 
program 

(A) Every 3 months 
 or  
(B) At the end of every milestone, whichever is 
less 

Amount to be withheld for 
not submitting construction 
program in the prescribed 
period 

@ 1 % (Percent) of contract amount, subject to 
a maximum of Rs. 50,000/- 

15 
Milestones laid down for the 
contract 

Yes 
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Contract Data 
GCC 

Clause  
Particulars Data 

If Yes, details of Milestones As per Annexure – O or 
As below, if not mentioned in Annexure – O: 
Mile Stone 1 : 
1/8th of the whole work before 1/4th of the 
whole time allowed has elapsed, 
Mile Stone 2 : 
3/8th of the whole work before 1/2nd of the 
whole time allowed has elapsed, 
Mile Stone 3 : 
3/4th of the whole work before 3/4th of the 
whole time allowed has elapsed, 
Mile Stone 4 : 
Complete work with in the stipulated time. 

Liquidated damage  As per Annexure – P 

17 

List of equipment for lab  As per Annexure – Q 
Time to establish lab 30 days from date of signing of the Agreement 
Penalty for not establishing 
field Laboratory   

1% of contract amount per month, 
Subject to a maximum of Rs. 50,000/- per 
month of delay 

18 Defect Liability Period (A)  FOR BUILDING WORK:- 3 YEARS  
In case   the contractor does not rectify the 
defects intimated by  
the Engineer-in-Charge during the Defect 
Liability Period , the  
Engineer-in-Charge may get the defect rectified 
in the following  
manners-  
a) by deploying deparmental labour and 
material;  or  
b) by issuing a Work Order at SOR rate ; or  
c) by sanctioning Supplementary Work in an 
existing agreement  
      ; or  
d). by inviting open tenders ; or   
e). a combination of above  
In case the cost of rectification is not 
recoverable from the  
Performance Security or from the amount due 
to the contractor,  
the recovery shall be paid as arears of land 
revenue as per  
M.P.L.R.C.   
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Contract Data 
GCC 

Clause  
Particulars Data 

(Amended vide Govt. of M.P., PWD Memo No. 
1400/1246/2018/19/Yo Bhopal, dated 6-4-
2018) 

21 Competent Authority for 
determining the rate 

Superintending Engineer, Tribal Affairs 
Department, Bhopal (M.P) 

25 Taxes The rates quoted by the contractor shall be 
exclusive of Goods and Service Tax (GST), which 
shall be paid separately at applicable rates. 
However all other taxes , duties, etc. if   any, 
levied   by the Central/ State Government or 
local bodies shall be deemed to be included in 
the quoted rates. 

No payment shall be done on this account. 
27 Any other condition for 

breach of contract 
Yes as below : 
If the contractor fails to achieve  50 % financial 
progress in any milestone and/or fails to 
achieve 75% financial progress in two 
consecutive mile stone 

28 Payment upon termination In case of termination of contract under Clause 
27.3 of the contract a penalty shall be imposed 
on the contractor which shall include 
(a) Forfeiture of   Security Deposit as per 

clause 30 of  General Conditions of Contract 
and the percentage to apply   to    the   value   
of   work    not    completed, 
representing the Employers additional cost 
for completing the works which shall be 20 
percent and 

(b) Liquidated Damages imposed as per clause 
15 or Performance Security (Guarantee) 
including Additional Performance Security 
(Guarantee), if any, as per clause 29 of 
General Conditions of Contract, whichever is 
higher 

(Amended vide Govt. of MP, PWD Memo No.F-
53/ 16/2012/19/यो/6842 dated 02-11-2015) 

29 

Performance guarantee 
(Security) valid up to 

The upfront FDR against Performance Security 
shall be taken for a period as mentioned below – 
(a) Works having Performance Guarantee of 5 
Years- Construction Period + 3 Years + 3 Months. 

(b) Works having Performance Guarantee of 3 
Years- Construction Period + 2 Years + 3 Months. 

(c) Works having Performance Guarantee of 1 
Years- Construction Period + 1 Years + 3 Months.  
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Contract Data 
GCC 

Clause  
Particulars Data 

It is clarified that in case the construction period 
of the work is extended beyond the stipulated 
completion period, the FDR against PG shall 
have to be got extended by the contractor for the 
relevant period so as to satisfy the validity 
criteria mentioned above. (Amended vide Govt. 
of MP, PWD Memo No. 
1400/1246/2018/19/Yo Bhopal, dated. 06-
04-2018) 

30 

30.1 Security Deposit to be 
deducted from each running 
bill 

At the rate of 5%. of Gross amount of running bill  

30.2 Maximum limit of 
deduction of Security Deposit  

Up to 5% of Final Contract Amount. 

30.3 Refund of Security 
Deposit 

The total Security Deposit deducted from the 
running bills shall be refunded (equivalent BG 
released) only after the completion of the 
Performance Guarantee Period/Extended 
Performance Guarantee period, if any  
(Amended vide Govt. of MP, PWD Memo No. 
1400/1246/2018/19/Yo Bhopal, dated 06-
04-2018) 

31 

Clause 31.1 (1) Price 
Adjustment shall be 
applicable 

As per Annexure R and as below: 
a) Price Adjustment shall be applicable only in 

case where the amount in NIT is more than 
Rs. Ten Crores. This clause shall not have 
any bearing with the Contract Amount. 

32 Clause 32.1 Mobilization and 
Construction Machinery 
Advance Applicable  

NOT APPLICABLE 

Clause 32.2 If yes, 
Unconditional Bank 
Guarantee  

NOT APPLICABLE 

32.3 If yes, Rate of interest 
chargeable on advances 

NOT APPLICABLE 

32.4 If yes, Type & Amount of 
Advance payment that can be 
paid 

NOT APPLICABLE 

32.5 If yes, Recovery of 
advance payment 

NOT APPLICABLE 

33 33.1 Secured Advance 
Applicable    

NOT APPLICABLE 
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Contract Data 
GCC 

Clause  
Particulars Data 

33.2 if yes, Unconditional 
Bank Guarantee  

NOT APPLICABLE 

33.2 if yes, Amount of 
Secured Advance  

NOT APPLICABLE 

33.3 if yes, Conditions for 
secured advance  

NOT APPLICABLE 

33.4 if yes, Recovery of 
Secured advance 

NOT APPLICABLE 

35 

Completion Certificate – after 
physical completion of the 
Work  

As per Annexure - U 

Final Completion Certificate – 
after final payment on 
completion of the Work 

As per Annexure- V 

36 
Competent Authority  Superintending Engineer, Tribal Affairs 

Department, Bhopal 

39 
Salient features of some of 
the major labour laws that 
are applicable 

As per Annexure-W 

41 
Competent Authority  Superintending Engineer, Tribal Affairs 

Department, Bhopal 
29 & 

30 
Penalty Penalty Shall include  

a. Security deposit as per clause 30 of General 
Conditions of Contract and the percentage to 
apply to the value of work not completed 
representing the Employer's additional cost 
for completing the works shall be 20 
percent.   

b. Liquidated Damages imposed as per clause 
15  or Performance Security (Guarantee) 
including  Additional Performance Security 
(Guarantee),  if any, as per clause 29 of 
General Conditions of Contract, whichever is 
higher 

14 

Competent Authority for 
granting Time Extension 

a. Up to 30 days–Executive Engineer 

b. More than 30 days – Superintendent 

Engineer, TAD, Bhopal (M.P.) 
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Section-3 Part-II (a)  

ADDITIONAL SPECIAL CONDITONS 

 
1. Contractor has to conduct 100% tests of materials in the site laboratory as per 

the prescribed frequency. However 20% of the tests shall be repeated and 
tested in NABL accredited laboratories or the Circle level / Central 
departmental laboratories. 

2. Stamp Duty as applicable on the date of signing of the agreement shall be fully 
borne by the contractor. 

3. The contractor shall use Fly Ash as per the notification issued by the Ministry 
of Environment & Forest, GoI, wherever mandated. In this connection the 
Circular No. 1196/1283/2019/19 Yo, Bhopal, dated 31.05.2019, issued by the 
Govt. of Madhya Pradesh, Public Works Department is attached herewith 
Annexure-X for compliance during the works. 

4. Any contractor must ensure that any individual or employee presents a valid B-
category or higher electrical license issued with the consent of the contractor 
by the Chief Electrical Advisor of the Government of Madhya Pradesh. Only such 
engineers or employees will work on the project. Additionally, the contractor 
must provide the electrical contractor’s consent on a 200-Rupee stamp paper 
applicable to the project. 
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Section- 3 Part-II (b) 

SPECIAL CONDITION FOR BUILDING WORKS  

1. It is clarified that security deposit can only be refunded after end of P.G. period (Defect 

Liability Period), only when the Superintending Engineer has recommended for refund of 

security deposit with speaking order. 

2. SOR applicable for building works shall be the SOR for Building Works (Civil & Electrical 

both) issued on 01.01.2024 by the Project Director, PWD, PIU with amendments upto the 

date of issue of NIT. However amendments of SOR between date of NIT and date of 

submission of bid shall also be applicable, if the same has been issued as amendment to the 

NIT. In case of any discrepancy between items rate shown in BOQ and in SOR, later will 

prevail. 

3. The pre-qualification (PQ) limit (NIT Clause-5) for building work shall be Rs. 100.00 (One 

Hundred) lacs. The pre-qualification (PQ) limit mentioned elsewhere in the bid document 

(Bid Data Sheet issued vide Govt. of M.P., PWD letter no. 53/16/2012/19/P/526, dated 

06/02/2014) shall stand superseded with this special condition. 

4. Defect Liability Period (DLP) shall start only after completion of work. The date of 

completion of work will be the date of issue of physical completion certificate as per 

Annexure-U. Performance Guarantee shall not be enforced on incidence of breakage of glass 

panes and theft of a building element. Contractor shall white wash/colour wash all elements 

of building at the end of defect liability period at his own cost (no payment shall be made for 

this) with one coat of the same material (white wash/colour wash & and paint excluding 

base work of texture plaster) which has been applied in original work. Putty work shall not 

be repeated in such case except where damage to putty has occurred due to poor 

workmanship or leakage/seepage. White wash/colour wash & painting work done at the end 

of defect liability period in accordance to this condition shall be recorded in the 

measurement book of final bill of the same work and page no of MB shall be mentioned in 

the letter to be issued by the competent authority at the time of release of security deposit 

after end of performance guarantee (PG) period (Defect Liability Period). Security Deposit 

shall not be refunded without compliance of this clause of special condition. 

5. Building shall periodically be inspected jointly by the contractor and Engineer-in-Charge or 

their authorized representative twice a year out of which one inspection shall take place 

during rainy months of July- August-September to take note of seepage/leakage and 

inspection note shall be issued by the Engineer-in-Charge or his authorized representative 

describing defects noticed. Defects of emergent nature such as leakage/seepage, breakage of 

waste/soil pipe, water supply/drainage pipes shall be repaired/rectified within 15 days for 
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which compliance shall be well documented and taken in to account (speaking order) while 

releasing security deposit at the end of performance guarantee (PG) period (Defects Liability 

Period) by the competent authority. All other conditions as per contract data issued vide 

govt. of M.P., PWD letter no. 53/16/2012/19/P/ 526, dated 06/02/2014 for 

implementation of defect liability period shall be enforced along with this special condition. 

6. Minimum Health and Safety requirement dated 20/11/2015" (Section- 3 Part-II (d) ) shall 

be applicable. 

7. Reference of Designation Executive Engineer, Superintending Engineer, Chief Engineer and 

Engineer-in-Chief in the bid document shall be read as Executive Engineer (Building), 

Superintending Engineer (Building), Chief Engineer (Building) & Engineer in Chief (Building) 

of PWD, PIU. 

8. Bid shall be opened in order of their listing in NIT. In case of bidder's participation in multiple 

tenders listed in one NIT, his bid capacity shall be considered exhausted, if found L-1 in the 

order of tenders opened. Soon after bid capacity of a bidder has exhausted his next bid shall 

not be opened. 

9. In case similar rates are received from two or more bidder, closed cover offer shall be invited 

from such bidders to finalize the bid. Only lower rates shall be accepted. 
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Section - 3 Part-II (c) 

Special Conditions of Contract for MEP Works. 

Following Special Conditions (for MEP works) shall also be applicable for MEP works 
executed by the contractor or in building contract:- 

1. All statutory compliances, health and safety issues shall be complied by the contractor at the time 

of execution of work. All MEP capital items approval (such as internal and external electrification, 

substation, HVAC, Lifts, CCTV, STP, ETP, filtration plant, fire detection, fire fighting, plumbing, 

sanitary, nurse call system, solar water heating, solar power, pumps, access control, water 

harvesting etc.) commissioning approvals (such as High Speed Diesel Yard, DG Set, Fire 

Completion, Central Ground Water board Consent to operate from pollution control department, 

Lift licensing, coordination with local service providers for electricity, water and PHE 

installations) from the competent authorities for successful completion of building is 

responsibility of the contractor. All statutory fee shall be borne by the department. 

2. Any guarantee and warranty of capital equipment’s and functional items to be taken in name of 

user department. 

3. Guarantee and warranty shall start from the date of commissioning or completion whichever is 

earlier. 

4. Contractor shall keep underground existing services of any building in the premises functioning 

all the time while executing the work. No additional cost will be paid on account of rerouting/ 

redirecting of essential underground branch/ network services. 

5. Contractor to ensure that specialized agencies with requisite experience only shall be engaged for 

specialized works. 

6. All the specialized agencies as per annexure attached engaged will be responsible for functional 

handing over of installations to end user as per prevalent good engineering practices and 

statutory requirement. Nothing extra will be paid for compliance of same. 
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Section - 3 Part-II (d) 

SPECIAL CONDITIONS FOR SAFETY MEASURES IN BUILDING WORKS 

General 
I. The Contractor shall comply with all the requirements of "The Building and other construction 

workers (Regulation of Employment & Conditions of Service) Act,1996 and its Central Rule 1998/ 
State Rules and any other statutory requirements as applicable. 

II. The contractor shall follow OWNER/ MPPWD Safety Rules as issued from time to time with 
respect to safety in construction and erection. 

III. The contractor shall have the approved Safety, Health and Environment (SHE), Policy in respect 
of Safety and health of Building workers and it shall be circulated widely and displayed at 
conspicuous place in Hindi and local language understood by the majority of the workers. A copy 
of the safety policy should be submitted to Engineer- in-Charge. 

IV. The contractor shall prepare the safety plan comprising of methods to implement the safety policy 
/ rules, Risk assessment and ensuring Safety at work areas. Safety audits, inspections and its 
compliance, Supervision and responsibility to ensure safety at various levels, Safety training to 
employees, review of Safety and accident analysis, ensure health and Safety Procedures to prevent 
accidents and submit to Engineer for approval as per the format of Safety plan as annexed at 
Annexure-I. 

V. The contractors shall ensure proper safety of all the workman, materials, plant and equipment 
belonging to him or to the Employer or to other, working at the site. 

VI. All equipment's used in construction and erection by the contractor shall meet BIS/ International 
Standards and where such standards to not exist, the contractor shall ensure these to be 
absolutely safe. All equipment's shall be strictly operated and maintained by the contractor in 
accordance with manufacturer's operation manual. The contractor should also follow Guidelines/ 
Rules of the Employer in this regard. 

VII. The contractor shall provide suitable latest Personal Protective Equipment's of prescribed 
standard to all his employees and workman according to the need. The Engineer shall have the 
right to examine these safety equipment's to determine their suitability reliability, acceptability 
and adaptability. The contractor should also ensure availability of these before their use at 
worksite. 

VIII. The contractor shall provide safe working conditions to all workmen and employees at his 
workplace including safe means of access, railings, stairs and ladders, scaffolding, work platforms, 
toe boards etc. The scaffoldings shall be erected under the control and supervision of an 
experienced and competent person. For erection of scaffolds, access, work platforms etc the 
material shall be good and the contractor shall use standard quality of material. 

IX. The Contractor shall follow and comply with all the Safety Rules, standards, code of practices of 
OWNER/ MPPWD and relevant provisions of applicable laws pertaining to the safety of workmen, 
employees, plant and equipment as may be prescribed from time to time without any protest or 
contest or reservation. In case of any unconformity between statutory requirement and the Safety 
Rules of the Employer referred above, the latter shall be binding on the Contractor unless the 
statutory provisions are more stringent. As and when required he can refer/ obtain copy of 
OWNER/ MPPWD safety documents as stated above.  

X. The contractor shall have his own arrangements with nearby hospitals for shifting and treatment 
of sick and injured. 
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The medical examination of the workers employed in hazardous areas shall be conducted as per 
Rule 2.23 of the Building and Other construction worker (Regulations of Employment and 
Condition of Service) Central Rule 1998. Their health records shall be maintained accordingly and 
to be submitted to Engineer when asked for. If any worker is found suffering from occupational 
health hazard, the worker should be shifted to suitable place of working and properly treated 
under intimation to Engineer. The medical fitness certificate to be submitted to Engineer. 
XI. First Aid boxes equipped with requisites articles as specified in the Rule 231 of the Building 
and Other Construction worker (Regulation of Employment and Condition of Service) Central Rule 
12998 shall be provided at construction sites for the use of workers. Training has to be provided 
on first aid to workmen and office bearers working at site ; 

a. Emergency Action Plan 
The contractor shall prepare and emergency action plan approved by his competent authority 
to handle any emergency occurred during construction work. Regular mock drills shall be 
organized to practice this emergency plan. The Emergency Action Plan should be widely 
circulated to all the employees and suitable infrastructure shall be provided to handle the 
emergencies. 

b. Scaffolding 
The contractor shall take all precautions to prevent any accidental collapse of scaffolding or fail 
of persons from scaffolding. The contractor should ensure that scaffolding is designed by a 
competent person and its erection and repairs should be done under the expert supervision. 
The scaffolding shall meet the required strength and other requirements for the purpose for 
which the scaffold is erected. The material used for scaffold should conform to the BIS/ 
International standards. 

c. Opening 
The contractor shall ensure that there is no opening in any working platform/ any floor of the 
building, which may cause fail of workers of material. Whenever an opening on a platform/ any 
floor of the building is unavoidable, the opening should be suitably fenced and necessary 
measures for protection against falling objects or building workers from such platform shall be 
taken by providing suitable safety nets, safety belts or other similar means. 

d. Fencing of Machinery 
The contractor shall provide suitable fencing or guard to all dangerous and moving parts of 
machinery. 
The contractor shall not allow any of the employees to clean, lubricate, repair, adjust or 
examine, when the machinery is in motion, which may cause injury to the person. 

Carrying of Excusive Weight by a Worker. 
The worker shall not be allowed to lift by hand or carry over his head back or shoulder 
weight/ load more than the maximum limit set by the prescribed rules for the person. 

Overhead Protection 
The contractor shall ensure that any area exposed to risk of failing materials, articles or 
objects is roped off or condoned off or otherwise suitably guarded from inadvertent entry 
of any person. 
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Wherever there is a possibility of falling of any material, equipment or construction workers 
while working at heights, a suitable and adequate safety not should be provided. The safety 
net should be in accordance with BIS Standards. 

All working platforms, ways and other places of construction work shall be free from accumulation 
of debris or any other material causing obstructions and tripping. 
Wherever workers are exposed to the hazard of failing into water, the contractor shall provide 
adequate equipment for saving the employees from drawing and rescuing from such hazards. The 
contractor shall provide boat or launch equipped with sufficient number of life buoys, life jackets 
etc. and maned with trained personal at site of such work 
Every opening at the elevation from ground label through which a building worker, Vehicle, 
Material equipment etc. may fail at the construction work shall be covered and or guarded suitable 
by the contractor to prevent such fail. 
Whenever the worker are exposed to the hazard of failing from height the contractor shall provide 
full harmless safety belt fitted with fall arresting system to the employee working at higher 
elevation and life line of 8mm Dia wire rope with turn buckles for anchoring the safety belt while 
working or moving at higher elevations Safety nets shall also be provided for saving them from fall 
from heights and such equipment should be in accordance with BIS Standards. 
Wherever there is a possibility of failing of any material equipment of construction workers while 
working at heights, a suitable and adequate safety net should be provided. The safety net should 
be in accordance with BIS Standards. 
The contractor shall provided standard prefabricated ladders on the columns where the workers 
are required to use them as an access for higher elevations till permanent staircase is provided. 
The workers shall be provided with safety belts fitted with suitable fall arising system (Fall 
arrestors) for climbing/getting down through ladders to prevent fall from height. 
Further, any such decision of the Engineer shall not in any way absolve the Contractor of his 
responsibilities, in case use of such a container or entry container or entry thereof into the Site area 
is forbidden by OWNER/MPPWD the constrictor shall use alternative methods with the approval 
of the OWNER/MPPWD without any cost implication to the OWNER/MPPWD to extension of work 
schedule. 
Where is necessary to provide and/ or store petroleum products or petroleum mixtures and 
explosives, the Contractor shall be responsible for carrying out such provisions and / or storage in 
accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives Act 1948, 
and petroleum and Carbide of Calcium Manual published by the Chief inspector of Explosives of 
India. All such storage shall have prior approval of the Engineer. In case any approvals are 
necessary from the chief Inspector (Explosives) or any statutory authorities, the Contractor shall 
be responsible for obtaining the same. 
  
The contractor shall provide suitable personal protective equipment's to the workers. Who are 
handling the hazardous and corrosive substance including alkalis and acids. As a precautionary 
measure the contractor should keep the bottles filled with distilled water in cupboard /Boxes near 
work place for emergency eye wash by worker exposed to such hazardous chemicals. 
 
Eye Protection 
The contractor shall provide suitable personal protective equipment to his workmen depending 
upon the nature of hazards and ensure their usage by the workers engaged in operation like 
welding, cutting, grinding or similar operations which may cause injuries to his eyes. 
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Electrical Hazards 
The contractor should ensure that all electrical installations at the construction work comply with 
the requirements of latest electricity acts/ rules. 
The contractor shall take all adequate measures to prevent and worker from coming into physical 
with may electrical or apparatus. Machines or like electrical circuits which may cause electrical 
hazards during the constructions work. The contractor shall provide sufficient ELCBs/ RCCBs for 
all the portable equipment, electrical switchboard, distribution panels etc. to prevent electrical 
shocks. 
The contractor should ensure use of single/double insulated hand tool or low voltage 
i.e. 110 volts hand tools. 
The contractor should also ensure that all temporary electrical installations at the construction 
works are provide with earth leakage circuit breakers. 

Excavation 
The contractor shall are take all necessary measure during excavation to prevent the hazards of 
failing or sliding of material or article from any bank or side of such excavation which is more than 
one and a half meter above his footing by providing adequate pilling, shorting, bracing etc. against 
such bank or sides. 
Adequate and suitable warning signs shall be put up at conspicuous places at the excavation work 
to prevent any persons or vehicles failing into the excavation trench. No worker should be allowed 
to work where he may be stuck or endangered by excavation machinery or collapse of excavation 
or trenches. 

Vehicular Traffic 
The contractor should employ vehicle drivers who hold a valid driving license under the Motor 
Vehicles Act,1988. 

Excessive Noise, Vibration 
The contractor shall take adequate measures to protect the workers against the harmful effect of 
excessive noise or vibration. The noise should not exceed the limits prescribed under the 
concerned rules, Noise Pollution (Regulation and Control) Rules, 2000. 

Electrical Installations 
The contractor shall not interfere or disturb electric fuse, wiring and other electrical equipment 
belonging to the Employer or other contractors under any circumstances, whatsoever   unless 
expressly permitted in writing by the engineer to handle such fuses, wiring or electrical equipment. 
i) Before the Contractor connects any electrical appliances to any plug or socket belonging to 

the other contractor or the OWNER/MPPWD he Shall. 
a) Satisfy the Engineer that the appliance is in good working condition. 
b) Inform the Engineer of the maximum current rating, voltage and phases of the appliances. 
c) Obtain permission of the Engineer detailing the sockets to which the appliances may be 

connected. 
 ii) The Engineer will not grant permission to connect until he is satisfied that. 
a) The appliance is in good condition and is fitted with suitable plug having earth connection 

with the body. 
b) Wherever armoured / metallic sheathed multi core cable is used the same should be 

connected to earth. 
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iii) No repair work shall be carried out on any live equipment. The Engineer must declare the 
equipment safe and a permit to work shall be issued by the OWNER/MPPWD/contractor as 
the case may be to carry out any repair/maintenance work. while working of electric 
lines/equipment's whether live or dead, suitable type and sufficient quantity of tools will 
have to be provided by the contractor to electricians/workmen/Officers. 

iv) The contractor shall employ necessary number of qualified, full time Electricians/ Electrical
 Supervisions to maintain his temporary electrical installation. 

The Installations shall be provided with suitable ELCBs and RCCBs wherever required. 

Safety Organization. 
i) The Contractor employing more than 250 workmen whether temporary, casual, probationary, 

regular or permanent shall employ at least one full time safety officer exclusively to supervise safety 
aspects or the equipments and workmen, who will coordinate with the OWNER/MPPWD Safety 
Officer, Further requirement of safety officers, if any shall be guided by Rule 209 of The 
Building and Other Constriction Worker (Regulation of Employment and Conditions of 
service) central rule 1998. in case the work is being carried out through sub-contractor, the 
employees/ workmen of the sub-contractor shall also be considered as the contractors 
employees/workmen for the above purpose. 

In case of contractor deploying less than 250 workmen he should designate one of his 
Engineer/supervisor or the contractor himself (if he is directly supervising the work) as 
safety officer in addition to his existing responsibilities. The Engineer/supervisor should 
get at least 2 days safety training from any reputed organization or from OWNER/MPPWD 
before resuming the work. If already trained in past the declaration along the training 
certificate to be furnished to OWNER/MPPWD safety officer. 

ii) The name and address of such Safety Officer of the Contractor will be promptly informed in 
writing to the Engineer with a copy to the Project Safety Officer before he starts work or 
immediately after any changes of the incumbent is made during currency of the Contract. 

Reporting of Accident and Investigation 
In case any accident occurs during the construction/erection or other associated activities 
undertaken by the Contractor thereby causing any near miss, minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 
promptly inform the same to the Engineer, OWNER/MPPWD Safety Officer with a copy to 
OWNER/MPPWD Head of Project in the prescribed form and also to all the authorities envisaged 
under the applicable laws. 

Right to stop Work 
The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work 
is being carried out in such a way that if may cause accidents and endanger the safety of the persons 
and /or property/and/or equipment. In such cases, the contractor shall be informed in writing 
about the nature of hazards and possible injury/accident and he shall comply to remove 
shortcomings promptly. The contractor after stopping the specific work can, if felt necessary, 
appeal against the order of stoppage of work to the Engineer within in 3 days of such stoppage of 
work and decision of the Engineer in this respect shall be conclusive and binding on the Contractor. 
The contractor shall be entailed for any damages/ compensation for stoppage of work(sub clause 
7.17.00(i))due to safety reasons and the period of such stoppage of work, shall not be taken as an 
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extension of time for completion of the facilities and will not be the ground for waiver of levy of 
liquidated damages. 
 
Fire Protection 
The contractor shall provide sufficient fire extinguishers at place(s) of work the fire extinguishers 
shall be properly maintained as per relevant BIS standers the employees shall be trained to operate 
the first extinguishers /equipment. 
i) If the contractor falls in providing safe working environment as per the safety rules of 

Owner/MPPWD or continues the work even after being instructed to stop the work by the 
engineer as provided in clause 7.17.00(i) above the contractor shall be penalised at the rate of 
Rs.25000/per day or part thereof till the instructions are complied with and so certified by the 
engineer however in case of accident the provisions contained in sub -clause 19.00(ii) below 
shall also apply in addition to the penalties mentioned in the sub clause. 

ii) If the contractor does not take all safety precaution and / or fails to comply with the Safety Rules 
as prescribed by the Employer or under the applicable law for the safety or the plant and 
equipment and for the safety or personal and the contractor does not prevent hazards 
conditions which cause injury to this down employee or employees or other who are at the Site 
or adjacent thereto, the Contractor shall be responsible for the payment of penalty to OWNER/ 
MPTAD as per the following schedule: 
 
a. Fatal injury of accident Penalty @10% of contract causing death Value or 

Rs.5,00,000/- per person , whichever is less 

b. Major injury or accident 
Penalty @2.5% or contract causing 25% or more value or Rs. 
1,00,000/- per permanent disablement to persons  whichever 
is less workmen or employee. 

 
Permanent disablement shall have the same meaning as indicated in The Workmen's 
Compensation Act'1923. The penalty mentioned above shall be in addition to the compensation 
payable to the workmen /employee under the relevant provision of the Workmen's Compensation 
Act' 1923. The penalty mentioned above shall be in addition to the compensation payable to the 
workmen/ employee under the relevant provision of the Workmen's Compensation Act'1923 and 
rules framed there under or any other application laws as applicable from time to time. 

iii) If any contractor worker found working without using the safety equipment like safety helmet, 
safety shoes, safety belts, etc or without anchoring the safety belts while working at height the 
Engineer/ Safety Officer of OWNER/ MPTAD shall have the right to penalize the contractor for 
Rs. 200/- per person per day as such worker shall be sent cut of the workplace immediately and 
shall not be allowed to work on that day. Engineer/ Safety officer of OWNER/ MPTAD will also 
issue a notice in this regard to the contractor. 

iv) If two or more fetal accidents occur at same OWNER/MPTAD site under the control of 
contractor during the period of contract and he has- 

1. No complied with keeping adequate PPEs in stock. 
2. Defaulted in providing PPEs to his workmen. 
3. Not followed statutory requirements/ OWNER/MPTAD safety rules. 
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4. Been issued warning notices by OWNER/MPTAD head of the project on non observance of 
safety norms. 

5. Not provided safety training to all his workmen. 

The contractor can be debarred from getting tender documents in OWNER/MPTAD for 
two years from the date of last accident. 

 
The safety performance will also be one of the overriding criteria for evaluation of overall 
performance of the contractors by OWNER/MPTAD. The contractor shall submit the accident date 
including fatal/ non fetal accidents for the last 3 years where he has undertaken the construction 
activities project wise along with the bid documents. This will also be considered for evaluation 
of tender documents. If the information given by the contractor found incorrect, his contract will 
be liable to the terminated. 

Award 
If the contractor's performance on safety from is found satisfactory i.e. without any 
fatal/reportable accident in the year of consideration he may be considered for suitable award  
“ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme of the employer. 

Some of the relevant safety codes are given here under - 
IS : 3696 Safety code for scaffolding and laddars (part 1 &2). 
IS : 3764 Excavation work - code of safety. 
IS : 4081 Safety code for blasting and related drilling operations. 
IS : 4130 Demolition of buildings- code of safety. 
IS : 5121 Safety code for piling and other deep foundations. 
IS : 5916 : Safety code for construction involving use of hot 

bituminous materials. 
IS : 7205 : Safety code for erection of structural steel work. 
IS : 7293 : Safety code for working with construction machinery. 
IS : 7969 : Safety code for handling and storage of building materials. 

Indian Explosives Act. 1940 As updated. 
Safety Plan 
01. Safety Policy of the Contractor to be enclosed. 
02. When was the Safety Policy last reviewed. 
03. Details of implementation procedure/ methods to implement Safety policy/ Safety Rules. 
04. Review of Accidents Analysis Method, Methods to ensure Safety and Health. 
05. Unit executive responsible to ensure Safety at various levels in work area. 
06. List of employees trained in safety employed before execution of the job. Give the details of 

training. 
07. Safety Training Tagets Schedules, methods Adopted to provide safety training to all 

employees. 
08. Details of checklist for different jobs/ work and responsible person to ensure compliance 

(copy of checklist to be enclosed.) 
09. Regular Safety Inspection Methods, Periodicity and list of members to be enclosed. 
 10. Risk Assessment, Safety Audit by Professional Agencies, Periodicity. 
11. Provision for treatment of injured persons at work site. 
12. Review of overall safety by top Management and Periodicity. 
13. System for Implementation of Statutory legislations. 
14. Issue of PPEs to employees, Periodicity / stock on hand etc. 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 
 
List of drawings – 

1) Concept plan attached.  
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 ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 
 

 
As per Contract Data  
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 
Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale –  

i. Slippage up to 25% in financial target 
during the milestone under 
consideration 

- 2.5% of the work remained unexecuted in 
the related time span. 

ii. Slippage exceeding 25% but Up to 50% 
in financial target during the milestone 
under consideration 

- 5% of the work remained unexecuted in 
the related time span.. 
 

iii. Slippage exceeding 50% but Up to 75% 
in financial target during the milestone 
under consideration 

- 7.5% of the work remained unexecuted 
in the related time span.. 
 

iv. Slippage exceeding 75% in financial 
target during the milestone under 
consideration 

- 7.5% of the work remained unexecuted 
in the related time span. 

 

Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay limited 

to a maximum of 10% of contract price.   

The decision of COMPETENT AUTORITY, BHOPAL shall be final and binding upon both 

the parties. 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Field Testing Laboratory 
 
 

As per Annexure -I (Format-I-4) 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

The formula for adjustment of prices are :-    

 R = Value of work as defined in Clause 31.1 of Conditions of Contract   

Adjustment for Labour Component   
i. Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula.  

  VL = 0.85 x P1/100 x R(Li – Lo ) / Lo  
             VL = increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour.  
             Lo= the consumer price index for industrial workers for the State on 28 days  

preceding the date of opening of Technical Bids as published by Labour Bureau, 
Ministry of Labour, Government of India.  

             Li= the consumer price index for industrial workers for the State for the month under 
consideration as published by Labour Bureau, Ministry of Labour component of 
the work.  

 Adjustment for cement component 
a. Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

 VC=  0.85 x PC/110 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 
 Consideration due to changes in rates for cement. 
Co= The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 
consideration as published by Ministry of Industrial Development, Government of 
India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 
Adjustment of steel component 

ii. Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula:27 

Vs= 0.85 x PS x /110 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due 
to changes in the rates for steel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening 
of Bids as published by the Ministry of Industrial Development, Government of India, 
New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the month 
under consideration as published by Ministry of Industrial Development, New Delhi. 
(www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 

 
27Section 3 – Annexure R 
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Note : For the application of this clause, index of mild steel long products / flats has been Chosen to 
represent steel group. In any work only one of the indices i.e. either for long products or for flats 
shall be used as decided by the Employer/ Executing Agency. 

Adjustment of bitumen component  

iii. Price Adjustment for increase or decrease is the cost of bitumen shall be paid in 
accordance with the following formula:  

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo  
  Vb= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for bitumen.  
Bo = The official retail price of bitumen at the IOC depot nearest to the work site on the day 

28 days prior to the date of opening of Technical Bids.  
 Bi = The official retail price of bitumen at the IOC depot nearest  to the work site for the 15th 

day of the month under consideration. 

Adjustment of POL (fuel and lubricant) component 
 
iv. Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be 

paid in accordance with the following formula: 

 Vf= 0.85 x Pf / 110 x R x ( Fi – Fo) / Fo 
 
 Vf= Increase or decrease in the cost of work during the month under 

 consideration due to changes in rates for fuel and lubricants. 
 Fo= The official retail price of High-Speed Diesel (HSD) at the existing 

 consumer pumps of IOC at nearest center on the date of opening of  Bids. 
 Fi = The official retail price of HSD at the existing consumer pumps of  IOC 

 at nearest center for the 15th day of month of the under  consideration. 
 Pf = Percentage of fuel and lubricants component of the work. 
 
Note: For the application of this clause, the price of High-Speed Diesel has been chosen to 

represent fuel and lubricants group. 

Adjustment for Plant and Machinery Spares component 

v. Price adjustment for increase or decrease in the cost of plant and machinery spares 
procured by the Contractor shall be paid in accordance with the following formula:  

  Vp= 0.85x Pp / 100xRx( Pi – Po) / Po  

 Vp = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for plant and machinery spares.  

Po= The all India wholesale price index for manufacturer of machines for mining / quarrying 
and construction on 28 days preceding the date of opening of Technical Bids, as 
published by the Economic Advisor, DIPP, Ministry of Commerce & Industry 
Government of India, New Delhi.  

 Pi = The allIndia wholesale price index for manufacturer of machines for mining / quarrying 
and construction for the month under consideration as published by the Economic 
Advisor, DIPP, Ministry of Commerce & Industry Government of India, New Delhi.           

 Pp = Percentage of plant and machinery spares component of the work.  
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Note : For the application of this clause, index of manufacturer of machines for mining / 
quarrying and construction has been chosen to represent the Plant and Machinery 
Spares group. 

Adjustment of Other Materials Component.   

vi. Price adjustment for increase or decrease in cost of local materials other than cement, 
Steel, Bitumen and POL procured by the contractor shall be  paid in accordance with 
the following formula:    

Vm= 0.85x Pm / 100xRx( Mi – Mo) / Mo  
Vm = Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, Steel, Bitumen and POL.  
Mo= The all India wholesale price index ( all commodities) on 28 days preceding the date of 

opening of Technical Bids, as published by the Economic Advisor, DIPP, Ministry of 
Commerce & Industry Government of India, New Delhi.   

Mi = The allIndia wholesale price index (all commodities) for the month under consideration 
as published by the Economic Advisor, DIPP, Ministry of Commerce & Industry 
Government of India, New Delhi. 

Pm = Percentage of local material component (other than Cement, Steel, Bitumen and POL) 
of the work. Plant and Machinery spares component of the work.  

  The following percentages will govern the price adjustment for the entire contract:  
 

1. Labour P1 25 % 

2. Cement Pc 18 % 

3. Steel Ps 13 % 

4. POL Pf 5 % 

5. Plant & Machinery Spares Pp 5 % 

6. Other Materials Pm 34 % 

 Total  100% 

 
  

    (Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal dated 23-3-2018 ) 
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Annexure – S 

 (See clause 32of Section 3 -GCC ) 

 Bank Guarantee Form for Mobilization and Construction Machinery Advance  

To, 

 _____________________[name of Employer] 

  _____________________[address of Employer] 

 _____________________[name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
__________________[name and address of Contractor] (hereinafter called "the Contractor") shall 
deposit with ______________ [name of Employer] a bank guarantee to guarantee his proper and 
faithful performance under the said Clause of the Contract in an amount of 
___________________[amount of Guarantee]* ____________________[in words].  

We, the _______________[bank of financial institution], as instructed by the Contractor, agree 
unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the 
payment to _________________[name of Employer] on his first demand without whatsoever right of 
obligation on our part and without his first claim to the Contractor, in the amount not exceeding 
____________[amount of guarantee]* ___________________________[in words].  

We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed thereunder or of any of the Contract documents which may 
be made between __________________[name of Employer] and the Contractor, shall in any way release 
us from any liability under this guarantee, and we hereby waive notice of any such change, addition 
or modification. This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full repayment of 
the same amount from the Contractor.  

Yours truly, 

  Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ___________  

 

* An amount shall be inserted by the Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 
Bank Guarantee Form for Secured Advance 

 
INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN ____________ 

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, administrators and assigns) or the one part and the Employer of 

the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the said agreement) 

the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the construction of such of the works as he 

has undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials 

and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _________________________ on the security of materials the quantities and other particulars of 

which are detailed in Accounts of Secured Advance attached to the Running Account Bill for the said 

works signed by the Contractor on _________ and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________ on or before the execution of these presents paid to 

the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and 

of such further advances (if any) as may be made to him as a for said the Contractor doth hereby 

covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall 

be employed by the Contractor in or towards expending the execution of the said works and 

for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered 

to and accepted by the Employer as security are absolutely the Contractor's own propriety 

and free from encumbrances of any kind and the contractor will not make any application 

for or receive a further advance on the security of materials which are not absolutely his own 

property and free from encumbrances of any kind and the Contractor indemnified the 

Employer against all claims to any materials in respect of which an advance has be made to 

him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the Contractor solely in the execution 

of the said works in accordance with the directions of the Engineer. 

 (4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor's custody and on his own responsibility and shall at all times be open 

to inspection by the Engineer or any officer authorized by him.  In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated 

in a greater degree than is due to reasonable use and wear thereof the Contractor will 

forthwith replace the same with other materials of like quality or repair and make good the 
same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with the 

written permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement.  Provided that if any intermediate payments are made to 

the Contractor on account of work done than on the occasion of each such payment the 

Employer will be at liberty to make a recovery from the  Contractor's bill for such payment 

by deducting there from the value of the said materials than actually used in the construction 

and in respect of which recovery has not been made previously, the value for this purpose 

being determined in respect of each description of materials at the rates at which the 
amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owing of the Employer shall 

immediately on the happening of such default be re-payable by the Contractor to be the 
Employer together with interest thereon at twelve percent per annum from the date or 

respective dates of such advance or advances to the date of repayment and with all costs, 
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charges, damages and expenses incurred by the Employer in or for the recovery thereof or 
the enforcement of this security or otherwise by reason of the default of the Contractor and 

the Contractor hereby covenants and agrees with the Employer to reply and pay the same 
respectively to him accordingly. 

 (8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained shall become 
enforceable and the money owing shall not be paid in accordance there with the Employer 

may at any time thereafter adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the value of work done as if 

he had carried it out in accordance with the said agreement and at the rates thereby 

provided.  If the balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference.28 

  

 
28Section 3 – Annexure T 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 
 
 

Name of Work 
 

 

Agreement no. ____________________________   Date: ____________________________ 

Amount of Contract Rs ---------------------------------------- 

Name of Agency : ---------------------------------------- 

 

Used MB No.   ---------------------------------------- 

Last measurement recorded  ---------------------------------------- 

a. Page No. & MB No. ---------------------------------------- 

b. Date   ---------------------------------------- 

 
 

Certified that the above mentioned work was physically completed on ………………. (Date) and 

taken over on ……………….. (Date) and that I have satisfied myself to best of my ability that the work 

has been done properly. 

 

Date of issue: 
 

EXECUTIVE ENGINNER, 
   TRIBAL AFFAIRS  DEPARTMENT,  

……………………  (M.P) 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 
Final Completion Certificate 

 
 

Name of Work 
 

 

Agreement no. ____________________________   Date: ____________________________ 

Name of Agency : ---------------------------------------- 

 

Used MB No.   ---------------------------------------- 

Last measurement recorded  ---------------------------------------- 

c. Page No. & MB No. ---------------------------------------- 

d. Date   ---------------------------------------- 

 
 
 
Certified that the above mentioned work was physically completed on ………………. (date) and taken 

over on ……………….. (date). 

Agreement   amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 
Incumbency of officers for the work 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of  issue:____________________ 
 
                                                                  

EXECUTIVE ENGINNER, 
TRIBAL AFFAIRS DEPARTMENT, 

…………………… (M.P) 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 
Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the prescribed 
minimum years (say, five years) of service or more or on death the rate of prescribed 
minimum days’(say, 15 days) wages for every completed year of service. The Act is 
applicable to all establishments employing the prescribed minimum number (say, 10) or 
more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 
to provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum (say 
20) or more contract labour. 

 
f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 

by appropriate Government as per provisions of the Act if the employment is a scheduled 
employment. Construction of buildings, roads, runways is scheduled employment. 

 
g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc.29 

 
i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 
bonus within the prescribed range of percentage of wages to employees drawing up to the 
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to 
certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size. 

 
29 Section 3 – Annexure W 
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j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 
establishments employing prescribed minimum (say, 110, or 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters provided 
in the Act and gets these certified by the designated Authority. 

l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 
of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. Employment 
of child labour is prohibited in building and construction industry. 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum 
(say, five) or more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). The 
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are 
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses 
from home up to the establishment and back etc.30 

o)  The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 
carry on any building or other construction work and employs the prescribed minimum (say, 
10) or more workers are covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures at 
the building or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual earned 
leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing the prescribed minimum (say, 
10) persons or more with aid of power or another prescribed minimum (say, 20) or more 
persons without the aid of power engaged in manufacturing process. 

  

 
30 Section 3 – Annexure W 



Page No. 83 Of 92 
 



Page No. 84 Of 92 
 

SECTION 4 

BILL OF QUANTITIES (BOQ) 

 

General Description of work: 
 

………………………………………………………………………………………… 

………………………………………………………………………………………… 

Probable Amount of Contract  

(Rs. In Figure) ………………………………………………………………………………………… 

(Rs. In Words) ………………………………………………………………………………………… 

 

S. 
No. 

Particulars of 
Item of Work 

Quantity Unit Rate Amount  
(in 

figure) 

Amount  
(in 

words) 

Remarks 

I II III IV V VI VII VIII 
1.         

2.         

3.         

4.         

5.  As Per Schedule Attached 

6.         

7.         

8.         

9.         

10.         

11.         

12.         

13.         

14.         

15.         

Total Amount (Rs. In Figure)    

 

Total Amount (Rs. In Words) Rs. . 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
 This agreement, made on the _________________ day of ________________  
between ___________________ (name and address of Employer) (hereinafter called " the Employer) 
and____________________________________ (name and address of contractor) hereinafter called "the 
Contractor" of the other part. 
 Whereas the Employer is desirous that the _______________________________________________________ 
________________________________________________________________ (name and identification number of 
Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects 
therein, at a cost of Rs._________ ______________________________________________________________ 
NOW THIS AGREEMENT WITNESSED as follows: 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 
Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii.Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the day 
and year first before written. 
 The Common Seal of ____________________________________________ was hereunto affixed in the 
presence of: 
 Signed, Sealed and Delivered by the said ____________________________ 
_________________________________________________________________ in the presence of: 
 
 

Binding Signature of Employer Binding Signature of Contractor 

_________________________________________________ _______________________________________________ 
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