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SECTION 1 

OFFICE OF THE, MUNICIPAL COUNCIL BHAURASA DIST DEWAS 

 
NIT No.//UADD/2026/29/e-tendering Dt. 21.04.2026 

 
Notice Inviting Tenders 

This is for information of all concerned that online bids for the following works have 
been invited: 

 

S. No Work Probable 
Amoun 

t 
(Rs. in lack) 

Completion 

 
Period (months) 

1 
CM MONIT SECOND PHASE 

 
  

22.06 

 

06 months 
 

 

 
1. Interested bidders can view the detailed NIT in the Tenders Section of the website 

https://mpurban.gov.in. 

2. The Bid Document can be purchased only online from https://mptenders.gov.in from 21.04.2026 
17.30 TO 22.05.2026  17.30 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
4. Bidder must aware about the Special Conditions of the Contract Mentioned in section 3 part-II, 

special condition of contract (SCC). 

 

 

 

 
CHAIRMAN Chief Municipal Officer 

…………………........... MUNICIPAL COUNCIL BHAURASA 
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Notice Inviting Tender 
Office of the Chief Municipal Officer MUNICIPAL COUNCILBHAURASA 

Distt. DEWAS (M.P.) 

 
NIT No./ /UADD/2026/29/e tendering Dt. 21.04.2026 

 
Online percentage rate bids for the following works are invited from the contractors 

registered in centralized registration system of MPPWD and firms of repute fulfilling 

registration criteria, for the works given in the table below on "Percentage Rate Basis" 

(Above/Below/ At par) based on Integrated Standard Schedule of Rates (ISSR) of Urban 

Administration & Development Department, effective from 02ND Aug 2021 (with all 

amendments till date) 
 

name of Work Probable Earnest Money 
 Cost of 

Bid 
 

Categor 
 

Period of 
 

Amount of Deposit (EMD) Document  y of  Completion  

Contract   Contrac   

(Rs. in 
lack) 

    
tor 

   

 CM MONIT SECOND PHASE  
22.06 

 16500    
5000 

  

PWD 
 

06 months 
 

    REGT.  

1. The bidders intending to participate in this tender are required to get enrolled/ registered on the 
https://mptenders.gov.in and get empanelled on the sub portal of Public Works Department 
https://mptenders.gov.in Enrolment/registration and subsequent empanelment on the above portal and 
sub portal is mandatory. 

2. Tender documents can be purchased only online from https://mptenders.gov.in by making online payment 
from 21.04.202617.30 TO 22.05.2026 17.30 

3. At the time of submission of the Bid the eligible bidder shall be required to submitted online only: 

i) deposit the Earnest Money; 

ii) Concerned Registration in appropriate class 

iii) GSTIN Certificate, PAN Card 

iv) Submit a check list; and 

v) Submit an affidavit on Stamp of RS. 100. 

Details can be seen in the Bid Data Sheet 

4. Earnest Money is accepted in Online Mode /NEFT/RTGS, drawn in favor of CMO MUNICIPAL COUNCIL 
BHAURASA only. 
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4. ELIGIBILTY FOR BIDDERS: 

 
(a) At the time of submission of the Bid the bidder should have valid registration in the 

Centralized PWD Registration. However, such bidders who are not registered with the 

Centralized PWD Registration and are eligible for registration can also submit their bids after 

having applied for registration with Centralized PWD Registration. 

 
(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

 
(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 

forfeiture of the earnest money deposit. 
 
 
 

 

Chief Municipal Officer 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, here after referred as ‘work’, is given in the Bid Data Sheet. 

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified in the 

 
Bid Data Sheet/Contract Data and shall have to meet high standards of workmanship, safety 
andsecurity of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 
 

 
4. ONE BID PER BIDDER 

 
4.1 The bidder can be an individual entity or a joint venture. The requirement of joint venture is given in 

the Bid Data Sheet. 

 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all 

bids where in the bidder has participated shall stand disqualified. 
 

 
5. Cost of Bidding 

 
The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 
what so ever for the same shall lie on the Government. 

6. Site Visit and examination of works 

 
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself 

on its own responsibility all information that may be necessary for preparing the bid and entering into 

a contract for construction of the work. All costs in this respect shall have to be borne by the bidder. 
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B. BID DOCUMENTS 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

 
2. Instructions to Bidders, bid data sheet with all Annexures 

 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexures and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 
 
 

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, 

forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder 
shall be solely responsible for his failure to do so. 

 

 
9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

 
9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the 

schedule of pre-bid meeting would be communicated on the website only, and intimation to 
bidders would not be given separately. 

 
 

 
9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or 

during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 
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questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary. 

 

 
9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses 

given together with any response prepared after the meeting will be hosted on the website. 
 

 
9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 
 
 
 

 
10. Amendment of Bid Documents 

 
10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents 

by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

 
10.3 The Employer may, at its discretion, extend the last date for submission of bids. By publication of the 

same on the website. 
 

 
C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 
 

Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as 

per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the 
same by the Digital Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

 
Part 1 – This shall be known as Envelope A and would apply for all bids. Online Envelop A 
shallcontain the following as per details given in the Bid Data Sheet: 

 
i) Registration number or proof of application for registration and organizational details in 

format given in the bid data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 
 

v) GST CERTIFICATE 

vi) EPF AND ESIC CERTIFICATE 
Page 8 of 80 
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Part 2 – This shall be known as online Envelope B and required to be submitted only in works where 

pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. 

Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate 

fulfillment of pre-qualification conditions. 

 
Part 3 – This shall be known as online Envelope C and would apply to all bids. Envelop C shall 
containfinancial offer in the format prescribed format enclosed with the Bid Data Sheet. 

 

 
13. LANGUAGE 

 
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and 

the Employer shall be in English or Hindi. Supporting documents and printed literature that are part of 

the Bid may be in another language provided they are accompanied by an accurate translation of the 

relevant passages in English. In such case, for the purposes of interpretation of the bid, such 

translation shall govern. 

14. TECHNICAL PROPOSAL 

 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 

Technical Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

 
14.2 All the document/information enclosed with the technical proposal should be self-attestage 

and certified by bidder. The bidder shall be liable for forfeiture of his earnest money deposit, if 

any document/information are found false/fake/untrue before acceptance of bid. If it is found 

after acceptance of the bid. The bid sanctioning authority may at his description forfeit his 

performance security/guarantee security deposit, enlistment deposit and take any other 

suitable action. 

 

 
15. FInaNCIAL BID 

 
i. The bidder shall have to quote rates in format referred in bid data sheet, in overall percentage, 

and not item wise. If the bid is in absolute amount, overall percentage would be arrived at in 

relation to the probable amount of contact given in NIT. The overall percentage rate would 

apply for all items of work. 

 

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words 

is found, lower of the two shall be taken as valid and correct. 
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iii. iii. 

 

contractor with each bill at the time of payment. The employer shall not be liable for any 

duties, Tax (except GST) royalties and levies. 
iv. The material along with the units and rates, which shall be issued, if any, by the department to 

the contractor, is mentioned in the bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 

 
The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for 
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent in 
writing. 

17. EARNEST MONEY DEPOSIT (EMD) 

 
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in 

the Bid Data Sheet. 
 
 

 
17.2 EMD/Bid security shall be submitted only online using options available in the tender portal within 

the specified time limit. Bidders are advised to process it well in advance. No claim shall be 
entertained due to delay in online transaction via payment gateway/banking portal. The EMD shall be 
valid for six months or more after the last date of receipt of bids. 

 
17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 
17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the decision 

on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidderhas signed the Agreement 

after furnishing the required Performance Security. 

 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever 

reason, shall result in forfeiture of the earnest money deposit. 

 
 

 
D. SUBMISSION OF BID 

 
18. The bidder is required to submit digitally signed bid i.e. Envelope A, B & C online only. No physical 

submission of the bid will be accepted except in exceptional case under clause 19.7." 
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19.7 In exceptional case, if physical submission of certain document is found essential, then 
expressed prior permission must be obtained in writing by the tender issuing authority from 
an authority as authorized by the state government in such a case such document are required 
to be submitted physically at the place and date specified in the bid data sheet. in case of any 
mismatch in the document submitted in the physically form and that uploaded online or if the 
contractor fails to submit the document physically. The bid shall be liable for rejection as non 
responsive. 

E. OPENING AND EVALUATION OF BID 

19. PROCEDURE 

 
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its contents shall be 

checked. In cases where Envelop ‘A’ does not contain all requisite documents, such bid shall 

be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened. 

 
19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened 

online at the time and date notified. The bidder shall have freedom to witness opening of the 

Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in Technical Bid 

(Envelop ‘B’) shall not be opened. 

 
19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 

 
19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid. 

 
19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process 

and reject all the bids at any time prior to contract award, without incurring any liability. In all 

such cases reasons shall be recorded. 

 
19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part 

of it. 
 

 

 

 
19.8 During Bid evaluation, the employer or its representative may, at its discretion, ask the bidder 

for a clarification of its Bid. The request for clarification and the response shall be in writing, 
and no change in the price or substance of the Bid Shall be sought, offered or permitted. 

20. Confidentiality 

 
20.1 Information relating to examination, evaluation, comparison and recommendation of 

contract award shall not be disclosed to bidders or any other person not officially concerned 

with such process until final decision on the bid. 

 
20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

award decisions may result in the rejection of its bid. 
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successful bidder at the time of signing of contract. 

The employer shall notify the successful bidder by issuing a Letter of Acceptance ("LoA") that 

his bid has been accepted. The original copy of affidavit will have to be submitted by the 

F. AWARD OF CONTRACT 

21. Award of Contract 
 

22. Performance Security 

 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall 

have to furnish performance security of the amount, in the form and for the 

duration, etc. as specified in the Bid Data Sheet. 

 
22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to performance 
security. 

 
23. Signing of Contract Agreement 

 
23.1 The successful bidder shall have to furnish Performance security and additional 

performance security, if any and sign the contract agreement within 15 days of 
issue of LOA. 

 
23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work. 

 
23.3 In the vent of failure of the successful bidder to submit Performance Security 

and additional performance security, if any or sign the Contract Agreement, his 

EMD shall stand forfeited without prejudice to the right of the employer for 

taking action against the bidder. 

24. CORRUPT PRACTICES 

 
The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

 

i. may reject the bid for award if it determines that the bidder recommended 

for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 
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collusive, or coercive practices in competing for, or in executing, a 

contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the actions 
of another party; 

 

 
b. “fraudulent practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

 
c. “coercive practice” means impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

 
d. “collusive practice” means an arrangement between two or more parties designed to 

achieve an improper purpose, including influencing improperly the actions of another 

party. 

 

 
[End of ITB] 
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BID DATA SHEET 

General 
  

   

Sr.No. Particulars Data 

1 Office of the 
CHIEF MUNIPAL OFFICER MUNICIPAL COUNCIL 
BHAURASA 

  ......... 
  Distt.DEWAS 

   

  
241/UADD/2026/na/e-21.04.2026 

2 NIT No Tendering 
   

3 Date of NIT  

 

4 

 
Bid document download available from 

21.04.2026 17.30 TO 
22.05.202617.30 

 date & time  
   

5 Website link https://www.mptenders.gov.in  

Section 1 – NIT 

Clause Particulars Data 

Reference   

   

2 Portal Fees As mentioned on online e-tendering portal 

   

3 Cost of bid document 5000 
   

 Cost of bid document payable at Online mode 
   

 Cost of bid document in favor of Online mode 
   

4 Affidavit format Annexure – 
   

5 Pre-qualifications required NO. 
   

 If Yes, Details Annexure C 
   

6 Special Eligibility NO 

   

 If Yes, details Annexure D 

7 Key dates Annexure A 

https://www.mptenders.gov.in/
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Bid Data Sheet 

 

SECTION 2 – ITB 

ITB CLAUSE PARTICULARS DATA 

 
 
 
 
 
 

 
1 

 
 
 
 
 
 

 
name of the 'Work' 

CM MONIT SECOND PHASE  
 
 
 

 

2 Specifications Annexure- 
E 

 

(a) In case of ROAD AND BRIDGE WORKS: 
'SPECIFICATION FOR ROAD AND BRIDGE 
WORK (fifth Revision) BY MORTH. 

(b) In case of Building works : 
SPECIFICATIONFOR BUILDING WORKS BY 
CPWD & UADD 

(c) Stipulation by ISSR in Force 
02.08.2021amended issue of the date 
of NIT 

3 Procedure for participation in e-tendering Annexure-F 

 

 
4 

Whether Joint Venture is allowed. NO 

If yes, requirement for Joint Venture Annexure-G 

9 Pre bid meeting to be held NO 

if yes, Date, time & Place Date Na 

Time form Na 

Place Na 

12 Envelope-A containing :   

i. Organization details as per 'Annexure H' Yes.  

ii. Cost of bid Document Yes.  

iii. EMD 
Yes. 

 

iv. An affidavit duly notarized as per ' Yes.  

Annexure-B' 
V. GST Registration Card 
Vi. Registration in PWD 

 
Yes 

 

14 Envelope-B Technical Proposal As per 'Annexure-I' and 'Annexure-l' (Format I-1 to 
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  I-5), na 



 ̀ 

 

15 Envelope-C Financial Bid 
As per 'Annexure-J', AS PER ONLINE 
BOQ ATTACHED 

Materials to be issued by the department As per 'Annexure-K', na 

16 Period of Validity of Bid 120 Days 

Page 15 of 80 
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Bid Data Sheet 

 

ITB 

CLAUSE 

PARTICULARS DATA 

 
 
 
 

 
17 

Earnest Money Deposit Rs. 16500 

Form of Earnest Money Deposit 
Account Details for Online EMD 
Payment 

Online Payment through Internet Banking of 
System Generated Challan ONLY 

EMD valid for a period of Six Month or more 

 
FDR must be drawn in favor of 

CHIEF MUNICIPAL OFFICER MUNICIPAL COUNCIL 
BHAURASA 

21 Letter of Acceptance (LoA) As per 'Annexure-L' 

 
22 

Amount of Performance Security 3% of the Contract Amount 

  

 
Additional Performance Security, if 

EQUAL TO THE DIFFERENCE BETWEEN COST OF 
PAC @ 10 PERCENT BELOW AND CONTRACT 
AMOUNT CONSIDERING BID RATES LESS THAN 10 
PERCENT BELOW PAC TO UNWORKABLE 

 

Performance Security in the format As per 'Annexure-M' 

Performance Security in favour of 
Chief Municipal Officer MUNICIPAL COUNCIL BHAURASA 

distt. DEWAS 

Performance Security valid up to 
Valid Contract Period (defect liability Period 03 months 
after completion of work) 



 ̀ 

 
KEYDATES 

Annexure–A 
(seeClause1,7ofSection1–NIT) 

 

Sr. 

No 

Works 

DepartmentStage 

BiddersStage Start Expiry Envelopes 

Date Time Date Time 

1 - Tender 

Purchase- 

Online 

 
21.04.2026 

 
17.30  

 
 22.05.2026 

 
 17:30  

 

2  Bid 

Submission 

Online 

 

 
 21.04.2026 

 
17.30  

 

 
 22.05.2026 

 

 
 17:30  

 

3  Bid 

 
Physical 

Submission 

 

 
na 

 

 
na 

 
 

 
na 

 
 

 
na 

 

   
 

- 
 

- 

   

4 Mandotiry -    

 Submission Open 

(Envelope-A) 

 
25.05.2026 11:00  

Envelope-A 

5 Technical 

Proposal Open 

(PQ Envelope-B) 

-  

 
- 

 

 
- 

  
 
Envelope-B 

6 Financial Bid 

Open Envelope-C 

-  
25.05.2026  

 
11:00  

  
Envelope-C 

 
Note: Original term deposit receipt of earnest money deposit, Payment Receipt of Online Tender 
Purchasing for theevidence of cost of bid document, affidavit and other necessary bid documents 
shall be submitted by the 

. 
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Annexure – B  

 
|| AFFIDAVIT || 

(to be Contained in Envelope-A) 
(Non-Judicial Notarized Stamp of Rs. 100/-) 

 
(see Clause-3 of Section 1 – NIT) 

 
I/we   who is/ are 

 (status in the firm/ company) and competent for submission of the affidavit on 

behalf of M/S  (contractor) do solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the 
following information in bid documents which are being submitted in response to notice inviting e-tender No. 

 for (name of work) dated issued by the 

 (name of the department). 

I/we are fully responsible for the correctness of following self certified information/ digitally signed 
documents and certificates: 

1. That the self certifiedinformation's/ digitally signed documents given in the bid document are fully 
true and authentic. 

2. That: 

a. Information regarding financial qualification and annual turn-over, submitted online is correct. 

b. Information regarding various Technical qualifications, submitted online is correct. 

3. No close relative of the undersigned and our firm/company is working in the department. 

OR 
Following close relatives are working in the department: 

name Post Present Posting   

 
Signature with Seal of the Deponent (bidder) 

I/ We, above deponent do hereby certify that the facts mentioned in 
above paras 1 to 3 are correct to the best of my knowledge and belief. in the event of any information 
is found to be incorrect/untrue or found violated, then without giving any prior notice our bid shall be 
liable for rejection or termination of contract, without prejudice to any other rights of remedy 
including the forfeiture of bid security/ performance security. 

Verified today (dated) at (place). 

 
Signature with Seal of the Deponent (bidder) 
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NOT 
APPLICABLE 

Annexure – C 
(See Clause-5 of Section 1 – NIT) 

PRE-QUALIFICATIONS CRITERIA 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 

 
a) three similar workseach costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 

b) two similar workseach costing not less than the amount equal to 30% of the probable 
amount of contract during the last 3 financial years; or 

 
c) one similar work), of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in y one inancial year dur g the last 3 financial years; 

 
ii. Average annual construction ur o  the c stru o works not less than 50% of the probable 

amount of contract during th las an al y ars 

 
iii. Executed similar items of work in any one financial year during the last 3 financial years, which should 

not be less than the minimum, physical requirement, if any, fixed for the work. 

 
iv. id Capaci – B de  a ted or up o his ail ble b capacit which all be worked out 

s gi in rmat I A exu I 

B. Physical 

Physical qualifications for the work shall be as below 

 
Sno Particulars Quantity Period 

1 Physical qualification required NO  

2 Earth Work 
  

3 Concrete work   

 
 
 

 
(The Employer shall specify all physical qualifications required). 

 

Note: Above criteria are indicative, subject to suitable stipulations by the 

Departments and specific Bid. 
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Annexure – D 
See Clause-6 of Section 1 – NIT) 

 

 
SPECIAL ELIGIBILITY CRITERIA 

 

The bidder should have FULFILL THE ADDITIOnaL CONDITION 

Frequency of Material Testing will be double as prescribed in UADDISSR/Morth 

specification the Amount of test at extra frequency as well as prescribed frequency will be 

paid by contractor only. 

1. Defect Liability Period will be as follows 
a. FOR BT Renewal Work DLP will be 03 years. 

b. FOR BT Strengthening work DLP will be 05 years. 

c. For CC Strengthening/Renewal work DLP will be 05 years. 

2. Under Kayakalp Abhiyan, the frequency of tests should be increased up to double in 

order to adopt specific criteria for quality control of road works. All the tests should 

be done at the expense of the contractor, in front of the Engineer-in-Charge, from 

Government / naBL Lab. 

3. Bitumen for asphalted roads will have to be taken from Public Sector Undertaking 

like IOCL, HPCL, BPCL etc. A copy of its Invoice will have to be submitted by the 

contractor along with each bill. It will be necessary to get the Invoice certified by the 

concerned Public Sector Undertaking. 

4. Load register of bitumen mix and weighbridge receipt of the weight of each load 

shall be maintained. 

5. The work of batching and mixing should be done in the central batching and plant 

equipped with the facility of automatic control. While determining the quantity of 

cement, aggregate and water according to the mix design in the concrete mixing 

plant, the concerned engineers will ensure that it cannot be changed. 

6. After testing all the materials used in cement concrete, mix design of concrete should 

be done according to (IRC 44/IS 10262). Which should be approved by the 

engineering college. 

7. At the time of PQC during construction work, the temperature of concrete at the site 

should not exceed 30 degree Celsius under any circumstances. 

8. Only the brand of cement included in the mix design should be used, if the brand is 

changed, the mix design will have to be done again. 

 

 
Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 



 ̀ 
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The provisions of general / special conditions of contract, those specified elsewhere in the bid document, 

MPUADD DEPARTMENT Specifications. 
 
 

 
MORTH 

 
 

 
IRC 

NBCC 

Annexure – E 

(See Clause-2 of Section 2-itb & 
 

Clause 10 of GCC) 

 

 
Specifications 

 
 
 

 

as well as execution drawings and notes, or other specifications issued in writing by the Employer shall 

form part of the technical specifications of this work. 
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Annexure – F 

 
(See Clause-3 of Section 2 – ITB) 

 

 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 
 

 

1. Registration of Bidders on E-Tendering System: 

 
All the PWD Registered Bidders are already registered on the new e-Procurement portal 

http://mptenders.gov.inthe user ID will be the contractor ID provided to them from MP online. 

Thepassword for the new portal has been sent to the bidders registered e-mail ID. For more details may 

contract M/s tata Consultancy services Corporate Block, 5 Floor, DB City, Bhopal-462011 email ID: 

eproc_helpdesk@mpsdc.gov.inhelpdesk phone numbers are available on website. 

2. Digital Certificates: 

 
The Bids submitted online should be signed electronically with a Class III Digital Certificate to establish the 

identity of the Bidder submitting the Bid online. The Bidders may obtain Class III Digital Certificates issued 

by an approved Certifying Authority authorized by the Controller of Certifying Authorities, Government of 

India. 

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with an Application. 

Only upon the receipt of the required documents, a Digital Certificate can be issued. For details please 

visit cca.gov.in 

Note: 

 
1. It may take upto 7 working days for issuance of Class III Digital Certificate, hence the bidders are 

advised to obtain the certificate at the earliest. Thous bidder hwoalraidy have vellid class III Digital 

certificate need note obtain another Digital Certificate for the same. The bidders may obtain more 

information and the application form required to be submitted for the issuance of Digital Certificate 

form cca.gov.in. 
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2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While bid 

submission. 

 
The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / 

Public Limited Company and used for online bidding will be considered as equivalent to a no- 

objection certificate / power of attorney to that user. 

 
In case of Partnership Firm, majority of the Partners have to authorize a specific individual 
through Authority Letter signed by majority of the Partners of the firm. 

 
In case of Private Limited Company, Public Limited Company, the Managing Director has to 

authorized a specific individual through authority letter. Unless the certificate is revoked, it will be 

assumed to represent adequate authority of the specific individual to bid on behalf of the 

 
Organization for online bids as per Information Technology Act 2000. This Authorized User will be 

required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital 

Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of 

Management / Partners of the concerned firm to inform the Certifying Authority, if the Authorized 

User changes, and apply for a fresh digital certificate for the new Authorized User. 

3. Set Up of Bidders’ Computer System: 

 
In order for a Bidder to operate on the e-tendering System, the Computer System of the Bidder is 

required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. the details 

are available at http://www.mptenders.gov.in 

4. Key Dates: 

 
The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks 

and responsibilities to participate in the bid, as all the stages of each bid are locked before the start time 

and date and after the end time and date for the relevant stage of the bid as set by the concerned 

Department Official. 
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5. Preparation and Submission of Bids: 

 
The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit Bid of 

all the envelopes and documents required to be uploaded related to the Tender as per the time schedule 

mentioned in the key dates of the Notice Inviting Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 
6. Purchase of bid Documents: 

 
For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. (as per 

bid data sheet) cost of bid document is separately maintained in the detail NIT. The bid document shall be 

available for purchase to concerned eligible bidder immediately after online release of the bid and upto 

scheduled date and time as set in the key dates. The payments for the cost of bid document shall be 

made online through Dedit/Credit Card / Net-Banking or NEFT Challan Through the payment gateway 

provided on the portal. 

7. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid till bid submission end date. 
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Annexure – G 
 

(See Clause-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 
If J.V.isallowed followingconditionsandrequirements must befulfilled: 

Bids submitted by ajoint ventureof two or more firmsaspartners shall complywiththe 
followingrequirements: 

I. one of the partners shall be nominated as beingLeadPartner, and this authorization shall 
be evidenced by submitting apower of attorney signedby legally authorized signatories 
of all the partners; 

II. the bid and,in case ofa successful bid, the Agreement, shallbesignedso as to be legally 
binding on all partners; 

III. the partner in charge shallbe authorized to incur liabilities andreceiveinstructionsforand 
on behalf ofany and all partners of the jointventure and the entireexecution of 
thecontract,including payment,shall be done e-xclusively with the partner in charge; 

IV. all partners of the jointventureshall be liablejointlyandseverally o the execution 
ofthecontract in accordance with the contract terms, and a s eme to this effect 
shallbeincluded in the authorization mentionedunder [ ]above s well s thebid and 
intheAgreement[in caseof asuccessful bid]; 

V. The jointventureagreementshouldindicatepreciselyth e of members of JV in 
respectofplanning, design, construc io quipment,key personnel, work 
execution,andfinancing of the projec l membe s ofJV should have active 
participationinexecution during thecu e cyof the contract.This shouldnotbe 
varied/modifiedsubsequently with,?utprior approval of the employer; 

VI. Thejointventureagreementshouldberegistered,soas tobe legally valid and bindingon all 
partners;and 

VII. a copy of the Joint Venture Agreement entered into by the partners shall be 
submittedwiththe bit!. 
. 

2. The figures for each of the partners of a joint venture shallbe added together to 
determinethe Bidder's compliancewith the minimum qualifying criteria required for the 
bid. All the partners collectivelymust meet the criteria specified in full.Failureto comply 
with this requirement will result in rejection of thejoint venture's bid. 

3. Theperformancesecurity of aJoint Venture shall be in the name ofthepartner 

Lead Partner/jointventure. 

4. Attach the power of attorney of the partners authorizing theBid signatory(ies) onbehalf 
of the joint venture 

5. Attach the agreement amongall partners of the joint venture[and which is legally binding on 

all partners],whichshows the requirements as indicated in the Instructions to Bidders'. 

 

6. Furnish detailsof participation p1oposed in the jointventureas below: 
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DETAILS OFPARTICIPATION IN THE JOINTVENTURE 

 
PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C” 

Financial    

Planning    

Construction Equipment    

Key personnel    

Execution of Work 

(give details on contribution of each) 
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Annexure – H 
(See Clause-12 of Section 2 – ITB & Clause 4 of GCC) 

 

ORGANIZATIOnaL DETAILS 

(To be contained in Envelope-A) 

 

S. Particulars Details 

No. 

1 Registration number issued by Centralized (if applicable scanned copy of proof of 

Registration System of Govt. of M.P. or Proof of application for registration to the 

application for registration. uploaded) 

2 Valid Registration of bidder in appropriate class Registration No.   

through Centralized Registration of Govt. of MP Date  

 (Scanned copy of Registration to be 

 uploaded) 

3 name of Organization/Individual/ Proprietary  

Firm/ Partnership Firm 

4 Entity of Organization Individual/ Proprietary  

Firm/ Partnership Firm Registered under 

Partnership Act)/ Limited Company, (Registered 

under the Companies Act-1956)/ Corporation/ 

Joint Venture 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number  

9 E-mail Address for all communications  

 Details of Authorized Representative  

10 name  

11 Designation  

12 Postal Address  

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

 

Note: In case of partnershipfirmandlimitedcompanycertifiedcopy of partnership deed/ Articles 

ofAssociationandMemorandum ofAssociation along with registration certificate of 

thecompany shallhave to be enclosed. 

Signature of Bidder with Seal 

Date:_ 
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Annexure – I 
 

 
Envelope - B, Technical Proposal 

(See Clause-14 of Section 2 – ITB ) 

 

 
Technical Proposal shall comprise the following documents: 

 

 
Sno. Particulars Details to be submitted 

1 Experience - Financial & Physical Annexure I (Format: 1-1) 

2 AnnualTurnover Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key Annexure - 1 (Format: 1-3) 
 Positions  

4 List of Key equipments/ machines for Annexure - 1 (Format: 1-4) 

 quality control labs  

5 List of Key equipments/ machines for construction Annexure - 1 (Format: 1-5) 
 Work  

 
 

 
Note: 

 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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FInaNCIAL & PHYSICAL EXPERIENCE DETAILS 

Annexure – I(Format : I-1) 
(See Clause-14 of Section 2 – ITB ) 

A. Financial Requirement: N/A 

The bidder should have completed either of the below: 

 
a) three similar workseach costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 
amount of contract in any one financial year during the last 3 financial years; 

Note : Similar work is Construction of Swimming Pool 

 
To be filled in by the contractor: 

I. Details of successfully completed similar works shall be furnished in the following format 
II. Certificate duly signed by the employer shall also be enclosed for each completed similar 

works. 

 
Agreement 

Number&Year 
name of Work Date of Work 

Order 
Date of 

Completion 
Amount of 

Contract 
Employer's 
name and 

Address 
      

      

      

 
 
 

 
Existing commitments - (Value of 'C' for Bid Capacity formula) 

 

 
Agreement 

Number 
&Year 

name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
Balance 

work 

Employer's 
name and 
Address 
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B. Physical Requirement: 

 
Execution of similar items ofwork in anyone financialyear during the last 3 financial years should 
not be less than the minimum physical requirement fixed for the work 

 

 

 

S. No. Particulars Actual Quantity Executed (To be filled in by the Contractor) 

Year - 1 Year – 2 Year - 3 
 Physical Qualification Required Yes 

1. Earth work    

2. Concrete Work    

 

 

 

Note :- 
1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one 

year during the last 3 financial years. 
2. Similar works : The similarity shall be based on the physical size, complexity, methods, Technology or 

other characteristics of Main Items of work viz. Earthwork, cement concrete, reinforced cement 
concrete, Brick Masonry, stone Masonry 
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Annexure – I(Format : I-2) 

(See Clause-14 of Section 2 – ITB ) 
 

ANNUAL TURN OVER N/A 

Requirement: 

Average annual construction turnover on the constructionworks not less than 50% of the 

probable amount of contract during the last 3 financialyears; 

 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 
Note :- 

I. Annual turnover of construction should be certified by the charted accountant 
II. Audited Balance sheet including all related notes and income statements for the above financial 

years to be enclosed 
 
 
 
 

Bid Capacity 

 

Applicants who meet theminimum qualifying criteria inthe evaluation as stated above are to be 

evaluatedfurther for bid capacity asunder: 

Bid Capacity = (1.5 A X B) - C 

Where 

A = Maximum value ofcivil engineering works executed in anyone year during thelast five 

year (10%weightage peryearshall be given to bri g the value of work executed at present price 

level) 

B = Proposed contract pe d in e s. 

C = Amountof work in and at present. 
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Annexure - I (Format: I -3) 
 

 
List of Technical Personnel for the Key Positions 

(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

 

 

S.No. Key Position Minimum Requirement Available with the bidder 

  Minimum 
Requirement 
for work 
costing 
(From Rs. 5 
to Rs. 20 
Crore 

Qualification Age Similar 
work 
Experience 

Status name of 
personnel 

Qualification Age Similar 
work 
Experience 

Status   

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Engineer 1 BE (civil) 23 2 (years) Full 
Time 

       

2 Technologist 1 Diploma 
(E/M) 

23 2 (years) As & 
When 
required 

       

              

              

Note: 

1. Aforesaid personnel shall be deployed within the period starting from the date of award of contract as stipulated in the 
contract. 

 
2. Approval of the superintending engineer about suitability of personnel shall be obtained before deployment. 
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Annexure I (Format: I -4) 

(Seeclause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs (For Building works up to Rs. 10 Cr.) 
 

S.No. Minimum Requirement Quantity 
Available 
with the 
Bidder 

Remarks 
(Evaluation 
Result) name of Quality control Equipments / Machinery Quantity 

1 Balances 
i. 7 Kg. to 10 Kg Capacity, Semi-Self indicating type Accuracy 1 gm. 
ii. 500 gm. Capacity, Semi-Self indicating type Accuracy 1 gm. 
iiiPan Balance 5 Kg. Capacity, Accuracy 10 gm. 

1 set   

2 Ovens- Electricity Operated, thermostatically controlled up to 110 G, Sensitivity 1C. 1 set   

3 Sieves : As per IS 460-1962. 
i. IS Sieves-450mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm, 25 mm, 20 mm, 12.5 mm, 
10 mm, 6.3 mm, 4.75 mm complete with lid and pan. 
ii. IS Sieves- 200 mm internal dia, (brass frame) consisting of 2.36 mm, 1.18 mm, 600 microns, 425 microns, 
300 microns, 212 microns, 150 microns, 90 microns, 75 microns with lid and pan. 

1 set   

4 Sieve Shaker capable of 200 mm and 300 mm dia Sieves, manually Operated with timing switch assembly. 1 set   

5 Equipment for slump test-slump cone, steel plate tamping rod, steel scale scoop. 1 set   

6 Dial gauges 25 mm travel- 0.001 mm/division. Least count- 2 Nos. 1 set   

7 100 tones compression testing machine, electrical - cum manually operated. 1 set   

8 Graduated measuring cylinders 200 ml capacity – 3 Nos. 1 set   

9 Enamel trays (for efflorescence test for bricks). 
i. 300 mm x 250 mm x 40 mm – 2 Nos. 
ii. Circular plates of 250 mm dia – 4 Nos. 

1 set   
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Note: Intention to procure/lease the equipement should be accompanied by documents to the effect. The 
nature of documents could be any one of the under: 

 
i) Order to the manufacturer of the plant and equipment’s. 
ii) Confirmation from the manufacturer. 
iii) Proof of payments in full or part. 
iv) Agreement to lease the equipment. 
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Annexure - I (Format: I -5) 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work (Road) 
 

 
S. 

No. 
Minimum Requirement Available with 

the bidder 
Remarks 

(Evaluation 
Required) 

name of Construction Equipment/ Machinery Qty. 

1. Concrete mechanical mixture with hooper 2 nos   

2. Concrete weigh batcher minimum 30 cubic meter 
capacity (as when req.) 

1 nos   

3. Plate Vibrator 3 nos   

4. Diesel/electric pin vibrator 3 nos   

5. Fully well equipped lab 1 No   

6. Curing pump of 1.5 hp capacity with set of pipe 2 Nos   

7 mm centering plates/centering pipes 1000 M2   

8. Auto level Instrument 1 No.   

Note: Intention to procure/lease the plants and machinery should be accompanied by documents to the effect. The 
nature of documents could be any one of the under: 

i) Order to the manufacturer of the plant and equipment’s. 

ii) Confirmation from the manufacturer. 
iii) Proof of payments in full or part. 
iv) Agreement to lease the equipment. 

 
 
 
 
 
 
 
 
 

 
Section 2 – Annexure I (Format I-5) 
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naME OF WORK :- 

 

 
FInaNCIAL BID 

(To be contained in Envelop-C) 

`Annexure – J 

(See Clause-14 of Section 2 – ITB) 

 
I/We hereby bid for the execution of the above work within the time specified at the rate 

… … … ......................… … … (in f  igures)…… … …… ……… …… …… … …… … … … .. 

(in words) percent below/ above or at par based on the Bill of Quantities and item wise rates given 

therein in all respects and in accordance with the specifications, designs, drawings and instructions 

in writing in all respects in accordance with such conditions so far as applicable. I/We have visited 

thesiteof work and ami are fully aware of all the difficulties and conditions likely to affect carrying 

outthe work. I/We have fullyacquainted myself/ourselvesabout the conditions in regard to 

accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including 

stacking of materials, installation of tools and plant conditions effecting accommodation and 

movement of labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditionsof contract annexed hereto so far as applicable,or in default thereof 

to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the s~ms of money 

mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item 

wise rates given therein shall be quoted. 

j. ii. Percentage shall be quoted in figures as well asin words. If any difference in figures 

andwords is found lower of the two shall be taken as valid and correct rate. If the bidder is 

notready to accept such valid and correct rate and declines to furnish performance 

securityand sign the agreement his earnest money deposit shall be forfeited. 

 
k. iii. In case the percentage "above"ar"below" is not given by a bidder, his bid shall be treated 

as non-responsive.1 

l. iv. All duties, royalties, levies and tax except Goods and Service Tax (GST) are included inthe 
rates (in case of percentage rate bid)/lump-sum offer (in case of lump-sum bids) quoted by the 
bidder.   

 

Signature of Bidder 
name of Bidder 

 

The above bid is hereby accepted by me on the… 

… … … ..day of ...................................... 20 S 

behalf of the Governor of MadhyaPradesh 

datedignature of Officer by whom 

accepted 
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Annexure – K 

(See Clause-15 of Section 2 – ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 

 
S.no 

name of material  
Rate (Issue rate) 

 
Unit 

 
Remarks 
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Annexure – L 

(See Clause-21 of Section 2 – ITB) 

 

LETTER OF ACCEPTANCE 

No.   Dated … … … … … … 

To, 

M/s… … … … … … … … … … … … … … … … . _ 

(name and address of the contractor) 

 

Subject:   (name 

of the work as appearing in the bid for the work) 

 

****** 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage ....................... below/ above or at par the Bill of Quantities 
and item wise rates given therein. 

 

You are requested tosubmit within 15 (Fifteen) days from the date of issue of this letter: 
 

a. The performance security/ performance guarantee of Rs. …  
… … … (infigures) 

 (Rupees … … … … … … … … … … … … … … … … … … … … .in words only). The 

performance securityshall be in the shape of term deposit receipt bank guarantee of 
any nationalized / schedule commercial bank valid up to three months after 
theexpiry of defectsliability period. 

b. Sign the contract agreement. 

 

Please note that the time allowed for carrying out the work as entered in the bid is 

months including/excluding rainy season,shall be reckoned from the date of signing the contract 

agreement. 

 
Signing the contract agreementshall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing of 
theagreement, you are directed to contact the Engineer-in-charge for taking the possession of site 
andnecessary instructions to start the work. 

Yours Faithfully 

CHIEF MUNICIPAL OFFICER 
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… 

Annexure – M 
(See Clause-22 of Section 2 – ITB) 

 
PERFORMANCE SECURITY 

To 

CHIEF MUNICIPLA OFFICER 

 
 

WHE RE AS................................................. [n       ame and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No. 

… … … … … ..dated … … … … 
 

… … … to execute 

… … … … … … … … … … … … … … … … … … … … … … … … … … … … … .. [name of Contract and 

brief description of Works] (hereinaftercalled"the Contract"). 

 
AND WHEREAS it has beenstipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank forthe sum specified therein assecurity 
for compliance withhisobligationin accordance withthe Contract; 

ANDWHEREAS wehave agreed to give theContractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor, up to a total of … … … … … … … …… [amount of guarantee]* 
… … … … … … … … … … … … … … … … … ................. (i n words), sucb sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, and we undertake to 
payyou, upon your first written demandand withoutcavilorargument, any sumor sums withinthelimits 
of .............................................................. [ amount of guarantee] asaforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of 
the Contract of the Works to be performed there under or of any of the Contract documents which 
maybe made between you and theContractor shall in any way releaseus from any liability under this 
guarantee, andwehereby waive ~lOtice of any suchchange, addition ormodification. 

 
This guaranteeshallbe valid until 3 (three) months from the date of expiry of theDefect 

LiabilityPeriod. 

 
Signature, name andSeal of the guarantor …  … … 

…… … … 

… …  … … 

name of Bank … … … … …  …  
… 

… … … … … … … … … … … … …  … … … … .. 

Address … … … … 
… … … … … … … … … … … …  …  

… 
… … … . 

Phone No.,FaxNo., E-mail Address, of Signing Authority … …  … … 

Date … … … … … 
 

 

 

… … 
… … 

… … . 

 
• An amount shallbe inserted by theGuarantor, representing the percentage the Contract 

Pricespecified in the Contract including additional security for unbalanced Bids,if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses GCC 

 

 
Claus 

Particulars Clause 
 

Particulars e 

No 
., No 

 A. General 
21 

Payments for Variations and / or Extra 
  Quantities 

1 Definitions 22 No compensation for alterations in or 
  - restriction 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks na Performance Security 

9 Liability For AccidentsTo Person 30 SecurityDeposit 

10 Contractor to Constructthe Works 31 Price Adjustment(N.A.) 

11 Discoveries 32 
Mobilization andConstructionMach.inery 

Advance (N.A.) 

12 Dispute Resolution System 33 Secured Advance(N.A.) 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 CompletionCertificate 

15 Compensation for Delay 36 Final Account 

16 Contractor's quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 
Correction of Defects noticed 

39 Compliance withLabourRegulations 
during the Defect Liability Period 

 D. Cost Control 40 Audit and Technical Examination 

19 

Variations - Change inoriginal 

41 Death or PermanentInvalidity of Contractor Specifications, Designs, Drawings 

etc. 

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 

Bid. 

1.2. Chief Engineer:mea ns Chief Engineer of the zone/ basin concerned. 

 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge ,in 

accordance with provisions of agreement. 

 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used. 

 
1.5. Contract Data: means the documents and other information which comprise 

ofthe Contract. 

 
1.6 Contractor: means a person or legal entity whose bidto carry out the work has been 

accepted by the Employer. 

 
1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer. 

 
1.8. Contract amount: means the amount of contract worked out on the basis of accepted 

bid. 

 
1.9. Completion of work: means completion of the.entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 

 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 
 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Urban Area Development 
Department,Public Health Engineering Department, Rural Engineering 
Service and any other organization which adopts this document. 

 
1.13. Drawings: means drawing including calculations and other information 

provided or approved by the Engineer-in-Charge. 

 
1.14. Employer: means the partyas defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to 
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a person or body nominated by him for specified functions. The word Employer 
/ Government / Department wherever used denote the Employer. 

1.15 Engineer: means the person named in the Contract Data. 

1.16 Engineer in charge: means the person named in the Contract Data. 

 
1.17 Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work. 

1.18 Government: means Government of Madhya Pradesh. 

1.19 In Writing: means communicated in written form and delivered against receipt. 

 
1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

 
1.21. Superintending Engineer:means Superintending Engineer-in-Charge of the Circle 

concerned. 

 
1.22. Stipulated period of completion: means the period inwhich the Contractor 

isrequiredto complete the work. The stipulated period is specified in the Contract 
Data. 

 
1.23. Specification: means the specification of the work included in the Contract and 

any modification or additionmadeor approved by theEngineer-in-Charge. 

1.24. Start Date: meansthe date ofsigning of agreement for thework. 
 

 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized toward out a part of the construction work under the 
Contract. 

 
1.26. Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the work. 

 

 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same 
meaningwhereever used. 

 
1.28. Variation: means any change in the work which is instructed or approved as variation 

under this contract. 

 
1.29. Work: The expression "work"or"works" where used in these conditions shall unless 

there be something either in thesubject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 
executed, whether temporary or permanent and whether original,altered, 
substituted or additional. 
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2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or "agreement" 
require the agreement to be recorded in writing; 

d. written" or "in writing" means hand-written, type-written, printed 
or electronically made, and-resulting in a permanent record; 

 

 
2.2 Documents Forming Part of Contract: 

1. NIT with allamendments. 

2. Instructions to Bidders(ITB, Bid Data Sheet withall Annexures) 

3. Conditionsof Contract: 

i. Part I General Conditions ofContract and theContract Data; 
with all Annexures 

ii. Part IISpecialConditions of Contract. 
4. Specifications 
5. Drawings 

6. Bill of Quantities 

7. Technical andFinancialBid' 

8. Agreement, and 

9. Any other documentes), asspecified. 
3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the Contract Data Sheet. 

 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall 
be sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The 
address and contact details for communication with the Employer/Engineer shall be as per the 
details given in the Contract Data. Communication between parties that are referred to in the 
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means 
(email) shall also be effective on confirmation of the transmission. The notice sent by 
registered post or speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. In case of any change in address for 
communication, the same shall be immediately notified to Engineer-in- Charge. 
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5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified 
inthe Contract Data with following conditions: 

 

a. The Contractor maysubcontract up to 25 percent of the contract price with the approval of 
the Employer in writing, but will not assign the Contract. Subcontracting shallnot alter the 
Contractor's obligations. 

b. Following shall not form part of subcontracting: i. 

Hiring of labour through alabour contractor. 

ii. The purchase of Materials to beincorporated in the works. 

iii. Hiring of plant & machinery 

 
c. The sub-contractor will havetoberegisteredin the appropriate categoryin 

thecentralizedregistration system for contractors of the GoMP. 
 

 
6. Personnel 

 
 

 

6.1 The Contractor shallemployfor the construction work and routine maintenance the 

technicalpersonnel asprovided in the Annexure1-3 of Bid Data Sheet, if applicable.If the 

Contractor fails to deploy required number of technical staff, recovery as specified in 

theContract Data will be made from the Contractor. 

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within three days and has no further connection with the Works in the Contract. 

 
7. Force Majeure 

 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control, 

(b) Which such Party could not reasonably have provided against before entering into the 
Contract, 
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(c) Which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances 
of the kind listed below, so long as conditions (a) to (d) above aresatisfied: 

 

(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

 enemies,    

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's 
 Personnel, revolution, insurrection, military or usurped power, or civil war, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than 
the Contractor's Personnel, 

(iv) Munitions of war,explosive materials, ionizing radiation or contamination by radio- 
activity,except as may be attributable to the Contractor's use ofsuch munitions, 
explosives, radiation or radio-activity, and 

 

(IV) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity.      

7.2. In the event of either party being rendered unable by force majeure to perform any 

~    .  

duty or dischargeany responsibility arising out of the contract, the relative obligation of the 

party affected by such force majeure shall upon notification tothe 

other party besuspended for the period during whichforce majeure event lasts. 

The cost and loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the 
price adjustment clause shall apply but the penalty clause shall not apply. It is 
clarified that this sub clause shall not give eligibility for price adjustment to 
contracts which are otherwise not subject to the benefit of price adjustment clause. 

7.4 The time for performance oj the relative obligation suspended by the force majeure shall 
stand extendedby the period for which such cause lasts. Should thedelay 
caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclosethe contract after holding mutual discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical propertyand of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

 
8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 

information submitted by the contractor shall be the responsibility of the Contractor alone. 
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9. Liability forAccidentstoPerson   

 The contractor shall be deemed to have indemnified and saved harmless the  

 Government against all action, suits, claims, demands, costs etc. arising in 

 connection with injuries suffered by any persons employed by the contractor or his 

 subcontractor for the works whether under the General law or under workman's  

 compensation Act, or any other statute in force at the time of dealing with the 
 question of the liability of employees for the injuries suffered by employees and to 
 have taken steps properly to ensure against any claim there under.   

10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance 

with the Specifications and Drawings as specified in theContract Data. 

10.2 In the case of any class of workfor which thereis no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supplyand take upon himself theentire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfillment of this contract whether such 

means mayor may not be approved or recommended by the Engineer. 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised 
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after expiry of 45 days of its first occurrence shall not be entertained and the 

Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya 
Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
MadhyasthamAdhikaranadhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due 
diligencenotwithstanding pendency of a dispute beforeany authority or 
forum. 

B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the  general methods, 

arrangements, order and timing for all the activities for the construction of 

works. 

13.2 The program shall be supported with all the details regarding key personnel, equipment and 
machinery proposed to be deployed on the works for its execution. The contractor shall 
submit the list of equipment and machinery being brought tosite, the list of key 
personnel being deployed, the list of machinery/equipment being placed in field 
laboratoryand the location of field laboratory along with the Programme. 

 
13.3 An update of the Programme shall be aprogramme showing the actual 

progressachieved on each activity and the effect of the progress achieved on the timing 
oftheremaining Works,including any changes to the sequence of the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the periodstated in the Contract Data. If the Contractor does 
not su8mit an updated Programmewithin this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificateandcontinue to 
withhold this amountuntil the next payment after the date on which the 
overdueProgramme has been submitted. 

13.5 The Engineer's approval of the Programmeshall not alter the Contractor's obligations. 
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14. Extension of Time 

14.1. the Contractor is for completion of work there for non approvel of EOT shall not 
any way invalidate the contract The Contractor will have to complete the works. 

14.2 In the event of delays attributable to the contractor, the EOT shall not be given by 
the Engineer-in-charge and the liquidated Damages shall be levied from the 
contractor in accordance with the provisions of the contract. 

14.3 In the event the delays are not attributable to the contractor the EOT may be 
issued by the engineer-in-charge without imposition of liquidated Dameges either 
Suo-motto or on a written request of the contractor 

It is clarified that out of the total delays in completion of works the EOT shall be 
issued only for the part which is not attributable to the contractor.. 

15. Compensation for delay 
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in 

the Contract Data the Engineer-in-charge shall retain from the bills of the 
 Contractor amount equ al to the liquidated damages livable until the Contractor 

makes such delays good. However, the Engineer-in-charge shall accept bankable 

security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

 paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 
 stipulated contract period (including extension of time) the sum so retained shall 
 be adjusted against the liquidated damages levied.  
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16. Contractor's quoted percentage 

The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material-supplied by the 
department••.. 

17. Tests 

17.1 The Contractor shall be responsible for: 

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 

17.2 The contractor shall have to establish field laboratory within the time specified and 
having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as isspecified 
in the Contract Data. 

 
17.4 Ten Percent of the Mandatory Test prescribed under the Specifications shall be got 

carried out through laboratories accredited by national accreditation board of 
laboratories (naBL) by the Engineer-In-Charge and the cost of such Testing Shall be 

 
will be paid by contractor only. 

 
18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data. 

Defect liability For this work will be as follows 

• FOR BT Renewal Work DLP will be 03 years. 

• FOR BT Strengthening work DLP will be 05 years. 

• For CC Strengthening/Renewal work DLP will be 05 years. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineerwell 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 
the satisfaction of the Engineer,within the time specified by the Engineer, the Engineer 
will assess the cost of having the Defect corrected, and the cost of correction of the 
Defect shall be recovered from the PerformanceS'ecurity or any amount due or that 
may become due to the contractor and other available securities. 

deducted from the payment due to contractor 

➢ Frequency of Material Testing will be double as prescribed in PWD work 
Manual the Amount of test at extra frequency as well as prescribed frequency 
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D. Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 
substitution in the original drawings, design and instructions that may appear to him to be necessary 
during the progress of the work and the contract shall carried out the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer – In-Charge, and such 
alterations, omission, additions or substitutions shall not invalidate the contract and any altered, 
additional or substituted work, which the contractor may be directed to do in the manner above 
specified, as part of the work, shall be carried out by the contractor on the same conditions in all 
respects on which he agrees to do the main work. 

 
19.2 The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the Employer 
shall be conclusive as to such proportion. 

 

20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

 

21. Payments for Variations and / or Extra Quantities 

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items under 

this clause shall be worked out in accordance with the following provisions in 

theirrespectiveorder:- 

,a.Thecontractoris bound to carry outthe additional(Extra quantity),work at the 

samerates as are specified in the contract for the work. 

 

b. If the item is not in the priced BOO andisincluded in the ISSR of the department, 

therate shall be arrived at by applying the quoted tender percentage on the ISSR rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR- such 

rate will be derived from the rates for a similar class (type) of work as is provided in 

the contract (priced BOQ) of the work. 

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item shall 

be worked out on the basis of the concerned Schedule o Rates minus/plus the 

percentage quoted by the contractor. 

e. If the rates for a particular part of the item is not in the Schedule of rates and the rates 

and the rates for altered, or substituted work item cannot be determined in the manner 

specified in sub clause (b) to (d) above, the rate for such part or parts will be 
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determined by the Competent Authority as defined in the Contract Data on the basis of 

rate analysis derived out of prevailing market rates when the work was done. 
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f. But under no circumstances, the contractor shall suspend the work on the plea of non- 

acceptability of rates on items failing under sub clause (a) to (d). In case the contractor does 

not accept the rate approved by Engineer-IN-Charge for a particular item, the contractor 

shall continue to carry out the item at the rates determined by the Competent Authority. The 

decision on the final rates payable shall be arrived at through the dispute settlement 

procedure. 

 

 

22. No compensation for alterations in or restriction of work to be carried out. 

 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid tobe carried out;theEngineer-in-charge shall give notice inwriting of thefact 

totheContractor and withdraw that whole or any part of the work. 

 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

onaccount of any profit or advantage which he might have derived from the execution 

ofwork in full or on account of any loss incurred for idle men and machinery dueto 

anyalteration or restriction of work for whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of work, without prejudice to his rights. 

23. No Interest Payable 

 

No interest shall be payable to the Contractor on any payment due or awarded 

by any authority. 

24 Recovery from Contractors 

 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 
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(a) Appropriating, in part or whole of the Performance Security and AdditionalPerformance 

Security, if any; and/or Security Deposit and / or any sums payable under the contract to 

the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 

may be recovered from any payment due to the contractor under any other contract of the 

department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of 
land revenue under the M.P.LandRevenueCode. 

25. Tax 

 
25.1 The Rates (in case of percentage rate bid)/lump-sum offer (in case of lump-sum bids). 

Quoted by the Contractor Shall be deemed to be inclusive of all duties, royalties, levies and 
tax except Goods and Service Tax (GST) The amount of applicable GST will be paid 
separately to the contractor with each bill at the time of Payment 

25.2 The liability, if any, on account of quarry fee, duties taxes (except GST) royalties and levies 
in respect of material consumed or service rendered on public work, shall be borne by the 
Contractor. 

 
25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor. 

 

26. Check Measurements 

 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders. 

 

26.2 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

 
26.3 Any over/excess payments detected, as a result of such check measurement or 

'otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per clause 24 
above. 

 

27. Termination by Engineer in Charge 

 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractor to make good the failure and to remedy 
it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract; 

b. the Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation; 

c. without reasonable excuse fails to comply with the notice to correct a 
particulardefect within a reasonable period of time; 

d. the Contractor does not maintain a valid instrument of financial security as 
prescribed; 
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e. the Contractor has delayed the completion of the Works by such duration for which 
the maximum amount of liquidated damages is recoverable; 

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a 
field laboratory as specified in the Contract Data; 

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 
or fraudulent practices in competing for or in executing the contract; 

27.3 Any other fundamental breaches as specified in the Contract Data. In any of 
theseevents or circumstances, the Engineer in Charge may, upon giving 14 
days' notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract 
immediately. 

 

 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor 
 
 

28. Payment upon Termination 
 
 

 
28.1 If the contract is terminated under clause 27.3, the engineer shall issue a certificate for 

value ofthe work accepted onfinal measurements,less Advance Payments and Penalty as 
indicated intheContractData. The amountso arrived at shall be determined by theEngineer- 
in-Charge and shall be final and binding on both the parties. 

28.2 Payment on termination under clause 27.4above- 

If the Contract is terminated under clause 27.4 above, the Engineer shall issuea certificate 
 

for the value of the work done, the reasonable cost of removal of 

Equipment,repatriation ofthe Contractor's personnel employed solely on the 

Works, and theContractor's costs of protectingand securing the Worksand less 

advance payments received up tothe dateof the certificate, lessother 

recoveries dueinterms of the contract and less taxes due to be deducted at 
source as per applicablelaw.     

 
28.3 If the total amount due to the Employer exceeds anypayment due 

to.theContractor, the differenceshall be recovered as per clause 24 
above. 

 

29. Performance Security 

The Contractor shall have to submit performance security and additional performance 

security,ifany, as specified in theBid Data Sheet at the time of signing 
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NA 

of the contract. The contractor shall have to ensure that such performancesecurity 

and additional performance security, if any, remainsvalid for the period as specified 

in the Contract Data. 

30. Security Deposit- 
, 

30.1 Security Depositshall bededucted from eachrunning billat therate asspecifiedin the 

Contract Data. Thetotal amount ofSecurity Deposit so deducted shall notexceed 

thepercentageof Contract Pricespecifiedin the Contract Data. 

 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee orfixed 

deposit receipt assigned to the Employer, with validity up to 3 (three)months 

beyondthecompletion of Defect Liability Period/ extended DefectLiability Period. 

 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period. 

 

31. Price Adjustment 

 

31.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with following principles and procedures and as 

per formula given in the contract data. 

a. The price adjustment shall apply only for the work done from the start date given 

in contract dataupto the end of theinitial intended completion date or extensions 

granted by the Engineer and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor. 

b. The price adjustable shall be determined during each month from the formula 

given in the contract data. 

c. Following expression and meaning are assigned to the work done during each 

month 

R =Totalvalueofwork during the month.Itwould include the amount of secured 

advance granted, ifany,during the month, lesstheamount ofsecured 

advancerecovered, if any during the month, It will exclude value of works 

executed under variations for which no price adjustment shall be payable. 

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs. 
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32. Mobilization and Construction Machinery Advance 

.~" 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment 

to the contractor of the amounts stated in the Contract Data, against provision by 

the contractor of an unconditional Bank Guarantee in a form and bya nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to 

theadvance payment. The guaranteeshall remaineffective until the advancepayment 

has been repaid, but the amount of the guarantee shall be progressively reduced by 

the amounts repaid by the contractor. 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery. 

 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, 

orliquidateddamages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

 

33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor 

of an unconditional Bank Guarantee in a form and by a nationalized/ scheduled 

bank, in the name as stated in the Contract Data, in amounts equal to the advance 

payment. The guarantee shall remain effective until the advance payment has been 

adjusted, but the amount of the guarantee shall be progressively reduced by the 

amounts adjusted by the contractor. 

 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shallsubmit to the Engineer monthly statements of thevalue of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items ofwork executed. 

(b) The Engineer shallcheckthe Contractor's monthly statement and certify the 
amount to be paid to the Contractor. 

 

(c) The value of work executed shall be determined, based on the measurements 
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approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h) , Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCe. 
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E. Finishing the Contract 

 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribedformat 

in the Contract Data shall be issued by the Engineer-in-Charge. 

 

36. Final Account 

 

36.1 The Contractor shall supply    the Engineer with a detailed account of the total 

amount that the Contractor   considers payable for   works under the Contract 

within 21 days of issue of     certificate ofphysical completion of works. The 

Engineer shallissuea Defects Liability Certificateand certify any payment that is 

due to the Contractor within 45 days of receiving the  Contractor s account if it is 

correct and complete. If the      account is not correct orcomplete, the Engineer 

shall issue within 45 days a schedule that states   the scope of the corrections or 

additions that are necessary. If the Account is still  unsatisfactory after it has been 

resubmitted, the matter shall  Be referred to the  Competent Authority as defined 

in the Contract Data, whoshall decide on the amount    payable to the Contractor 

after hearing the Contract Or and the Engineer in Charge. 

 

36.2 In case the account is not received within 21 days of issue of Certificate ofCompletion 

asprovided in clause 32.1 above, the Engineer shallproceed to finalize theaccount and 

issuea payment certificate within 28 days. 

 

F. Other Conditions of Contract 

 

37. Currencies 

~ Allpayments willbemadeinIndian Rupees. 

38. Labour 

 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
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arrangementsforthe engagement of all staff and 

labour,their payment, housing, feedingand transport. 

 

 

 

 

 

timeemployedby the Contractor on the Site 

andsuchEngineer may require. 

39. Compliance with Labour Regulations 

local or other, and for 

 

 

to theEngineer a return 

Engineer mayprescribe, 

of labour from time 

toother information as 

the 

39.1.During continuance of theContract, the Contractor and his sub-Contractors shall abideat all 

times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notificationthat may be issued under any labour law in future either by the State or the 

_Central Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. The 

Contractor shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of the provisions 

of any Act or rules made their under, regulations or notifications including amendments .. If 

the Employer is caused to payor reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions 'stipulated in the notifications/ byelaws/ 

Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the Contractor 

including his ~amount of performance security. The Employer/Engineer shall also have 

right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. The employees of the 

Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

40. Audit andTechnical Examination 

Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is found 
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to have been overpaid in respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have been executed, the 

Contractor shall be liable to refund the amount of overpayment and it shall be lawful for Government 

to recover the same from him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by Government to the 

Contractor. 

41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern,diesduring the 

currency of the contract or becomes permanently incapacitated, where thesurviving partners are only 

minors, the contract shall be closed without levying any damages/ compensation as provided for in 

clause 28.2 of the contract agreement. However, if the competent authority is satisfied about the 

competence of the survivors, then the competent authority shall enter into a fresh agreement for the 

remaining work strictly on the same terms and conditions under which the contract was awarded. 

 

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement 

is entered into.No other jurisdiction shall be applicable. 

[ End of GCC] 
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Contract Data 

GCC 

CLAUSE 

PARTICULARS DATA 

1.14 Employer Chief Municipal Officer MUNICIPAL COUNCIL......... 

1.15 Engineer Engineer posted on the senior technical post in Municipal 

Council, which may be at junior levels from Executive 

Engineer. (Like EXECUTIVE ENGINEER/Assistant Engineer/ 

Sub-Engineer). 

1.16 Engineer in Charge Divisional Executive Engineer, UADD UJJJAIN DIVISION 

 

1.22 

Stipulated Period of 

Completion 
 

3 month (Including Rainy Season) 

 

 

 

3 

Language & Law of 

contract, Address & 

contract details of the 

contractor 

 

 

 

English & Indian Contract Act 1872, As per ANNEXURE- H 

 

 

 

4 

Address & contact details 

of the 

Employer/Engineer, 

Phone, Fax, E-mail 

 

 

Chief Municipal Officer MUNICIPAL COUNCIL BHAURASA -, 

Phone No. - , Email :- cmoBHAURASA@mpurban.gov.in 

 

 

 

5 

Subcontracting 

permitted for the 

Contract value. 

 

 

Not permitted 

 

 

6 

Technical Personnel to 

be provided by 

the contractor. 

 

 

As per Annexure – I (Formate 1-3) 

 Penalty, if required 

Technical Personnel 

not employed 

 

Rs. 30000/- per month for each Graduate Engineer 

Rs. 18000/- per month for each Diploma Engineer 

 

10 

Specifications 

Drawings 

As per Annexure – E 

As per Annexure – N 

 

 

 

12 

Competent Authority for 

decidingdispute under 

for 

DisputeResolutionSystem 

 

 

 

Superintendent Engineer, UADD ………… Division, …………. 

mailto:cmomaksi@mpurban.gov.in
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13 

Period for submission of 

updatedconstruction 

program 

A. Every 3 Months 

or 

B. At the end of every milestone whichever is less 

 Amount to be withheld 

for not submitting 

construction program in 

the prescribed period 

 

 

@ 1% of contract Amount, Subject to a Maximum of Rs. 

50000/- 

 

 

 

 

14 

Competent Authority for 

granting Time Extension 

Milestones laid down for 

the contract If Yes, 

details of Milestones 

 

 

 

The time will extend according to the provision of Madhya 

Pradesh Municipalities Act 1961 

15 Liquidated damage As per 'Annexure-P' 

 
 

List of equipment for lab 
 

As per 'Annexure-Q' 

 

17 
 

Time to establish lab 

Field laboratory will have to establish within 15 days from 

thedate of agreement. 

 Penalty for not 

establishing field 

Laboratory 

 

1% of contract Amount per month 

Subject to a Maximum of Rs. 50000/- Per Month of delay 

 

 

 

 

 

 

 

 

 

18 

 

 

 

 

 

 

 

 

 

Defect Liability Period 

Defect liability For this work will be as follows 

a. FOR BT Renewal Work DLP will be 03 

years. 

b. FOR BT Strengthening work DLP will 

be 05 years. 

c. For CC Strengthening/Renewal work 

DLP will be 05 years. 

 

21 

Competent Authority for 

determining the rate 
 

Superintendent Engineer, UADD ......... Division, ......... 

 

 

 

27 

 

 

Any other condition for 

breach of contract 

Yes as Below :- 

If the contractor fails to achieve 50% Financial Progress in 

any Milestone and/or fails to Achieve 75% Financial 

Progress in Two Consecutive Milestone 
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28 

 

 

 

 

 

 

 

Penalty 

Penalty Shall include: 

(a) Security deposit as per clause 30 of General conditions 

of contract. 

(b) liquidated Damages imposed as per clause 15 or 

Performance security (Guarantee) including Additional 

Performance Security (Guarantee), if any as per clause na 

of General condition of contract, whichever is higher. 

 

 

 

na 

Performance guarantee 

(Security)shall be valid up 

to SecurityDeposit to be 

deducted from 

a. FOR BT Renewal Work DLP will be 03 years. 

b. FOR BT Strengthening work DLP will be 05 years. 

c. For CC Strengthening/Renewal work DLP will be 05 

years. 

 

 

 

 

 

 

30 

Security Deposit to be 

deducted from each 

running bill 

 

 

At the rate of 7% of Each Running Bill amount 

Maximum Limit of 

Deduction of Security 

Deposit 

 

 

Up to 7% of Each Running Bill amount 

 

 

 

 

 

 

31 

Clause 31.1 (1) Price 

Adjustment Shall be 

Applicable 

 

na, APPLICABLE ONLY WHEN PAC IS MORE THAN 10 

CARORE 

Clause 31.2.4 Weight 

Ages of Component in the 

Work. 

 

 

na 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

32 

Clause 32.1 Mobilization 

and Construction 

Machinery Advance 

Applicable 

 

 

 

na 

Clause 32.2 If Yes, 

Unconditional Bank 

Guarantee 

 

 

na 

Clause 32.3 If Yes, Rate of 

Interest Chargeable 

Advance 

 

 

na 

Clause 32.4 If Yes, Type & 

Amount Of Advance 

Payment That can be Paid 

na 

Clause 32.5 If Yes, 
na 
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 Recovery of Advance 

Payment 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

33 

Clause 33.1 Secured 

Advance Applicable 

na 

Clause 33.2 If Yes, 

Unconditional Bank 

Guarantee 

na 

Clause 33.2 If Yes, 

Amount of Secured 

Advance 

na 

Clause 33.3 If Yes, 

Conditions for Secured 

Advance 

na 

Clause 33.4 If Yes, 

Recovery of Secured 

Advance 

na 

 

 

 

 

 

 

 

35 

Completion Certificate – 

After Physical Completion 

of the work 

 

 

As per 'Annexure – U' 

Final Completion 

Certificate – After Final 

Payment on Completion 

the work 

 

 

 

As per 'Annexure – V' 

 

36 
 

Competent Authority 

Chief Municipal Officer MUNICIPAL COUNCIL........., ......... 

(M.P.) 

 

 

39 

Salient features of some 

of the major labour laws 

that are applicable 

 

 

As per 'Annexure – W' 

 

41 
 

Competent Authority 

Chief Municipal Officer MUNICIPAL COUNCIL........., ......... 

(M.P.) 
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Annexure – N 

(See Clause-10 of Section 3 – GCC) 

 
DRAWING 

List of Drawing ;- 
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Details of Milestones 

ANNEXURE -O 
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Annexure – P 

(See Clause-15 of Section 3 – GCC) 

 
 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work 

is attributable to thecontractor/the Employer shall retain an amount from thesums payable and 

due to thecontractor as per followingscale- 

 
h. Slippage up to 25% in financial target during the milestone under consideration - 

2.5% of the work remained unexecuted in therelated time span. 
 

 
ii. Slippage exceeding25%but Up to 50%in financial target during the milestone under 

consideration 5% of thework remained unexecuted in the related time span .. 

 

 
iii. Slippage exceeding50%butUp to 75%in financial target during the milestone under 

consideration -7.5%of thework remained unexecuted inthe related time span 

.. 
 

 
iv. Slippage exceeding75% in financial target during the milestone under 

consideration - 10% of the work remained unexecuted in the related time span. 
 

 

Note: For arriving at thedates of completion of time spanrelatedto different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone isif made good in subsequentmilestones or at the timeof 

stipulated period of completion, the amount retained as above shall be refunded. In case the 

work is notcompleted within thestipulated period of completionalongwith all such 

extensions whichare grantedtothe Contractor for eitherEmployer's 

default or ForceMajeure, thecompensation shall be levied on the contractor at the 

rate of 0.05% per day ofdelaylimited to a maximum of 10% of contract price.The decisionof 

SuperintendingEngineershall be final and binding upon both theparties 
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Annexure - Q 

(See Clasue-17 of Section 3- GCC) 

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB 
 

 

AS PER REQUIREMENT 
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Annexure – R 
(See Clause-31 of Section 3 – GCC) 

 
PRICE ADJUSTMENT 

 

The formulas for adjustment of price are as follow: 

R =Value of workasdefined in Clause 31.1of Conditions of Contract N/A 

Adjustment for labour component 

i. Price adjustment forincrease or decrease in the cost due to labourshall be paid in 
accordancewith the following formula: 

 
VL= 0.85 xP1/100 x R (Li - Lo)/LO 

VL=increase or decrease in the cost of workduring the month under 
Considerationdueto changes in rates for local labour. 

LO= The consumer price index for industrial workers for the state on DATE 
OF ISSUANCE OF ISSR (ANF AMMENDEMNT IF ANY) AS 
PUBLISHED BY LABOUR BEARAU, MINISTRY OF LABOUR, 
GOVT OF INDIA. 

Li= The consumer price index for industrial workers for the state for the month under 
considerationas published by labour bureau, Ministryof labour component of the work. 

P1= Percentage oflabour component of the work. 

 

 

Adjustment for cement component 

iiPrice adjustment forincrease or decrease in the cost of cement procured by the 
contractorshall be paid in accordancewith the following formula: 

Vc= 0.85 xPC/100 x R (Ci-Co)/CO 

 
VC=increase or decrease in the cost of workduring the month under 

Considerationdueto changes in rates for cement. 

CO= The all Indiawholesaleprice indexforpozzolanacement onon DATE OF ISSUANCE 
OF ISSR (ANF AMMENDEMNT IF ANY), as published by the Economic 
Advisor, DIPP, Ministry of Commerce& Industry Government of India New Delhi. 

Ci= The all Indiaaverage wholesale priceindex for cement for themonth under considerationas 
published by the Economic Advisor, DIPP, Ministry of Commerce& Industry Government of India 
New Delhi. 

Pc= Percentage ofcement component of the work 

 

 

Adjustment of steel component 
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iii  Price adjustment for increase or decreasein the cost of steel procuredbythe 
Contractor shallbe paid in accordancewith the following formula: 

Vs= 0.85 x Ps x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due to changes 
in the rates for steel. 

S0= The all India wholesale price index for mild steel long products / flats on on DATE OF 
ISSUANCE OF ISSR (ANF AMMENDEMNT IF ANY), as published by the 
Economic Advisor, DIPP, Ministry of Commerce& Industry Government of India New Delhi. 

Si = The all India average wholesale price index for mild steel long products / flats for the 
month under consideration , as published by the Economic Advisor, DIPP, Ministry of 

Commerce& Industry Government of India New Delhi 

Ps= Percentage of steel component of the work. 

 

 

Adjustment of bitumen component 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 

in accordance with the following formula : 

Vb= 0.85x Pb/ 100xRx( Bi- Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under consideration due to changes 
in rates for bitumen. 

Bo= The official retail price of bitumen at the IOC depot nearest to the work site on DATE OF 
ISSUANCE OF ISSR (ANF AMMENDEMNT IF ANY) 

Bi= The official retail price of bitumen of IOC depot nearest to the work site for the 15th 
day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

 

(V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid 
in accordance with the following formula: 

Vf= 0.85 x PI/l00x R x ( Fi - FO) / FO 

Vf= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at nearest TO WORK SITE on DATE OF ISSUANCE OF ISSR (ANF 
AMMENDEMNT IF ANY) 

Fi = The official retail price of HSD at the existing consumer pumps of IOC at nearest center 
for the is 15 day of month of the under consideration. 

Pf= Percentage of fuel and lubricants component of the work. 
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Note: For the application of this clause, the price of High Speed Diesel has been chosen to 
represent fuel and lubricants qroup 

Adjustment for plant and machinery spares component 

(vi) Price adjustment for increase or decrease in cost of plant and machinery spares procured by the 
contractor shall be paid in accordance with the following formula: 

VP= 0.85 x PP/l00x R x ( Pi–PO) / PO 

VP= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for plant and machinery spares. 

 
PO= The all India wholesale price index for manufacturer of machine for mining / quarrying 

and construction on DATE OF ISSUANCE OF ISSR (ANF AMMENDEMNT 
IF ANY), as published by the Economic Advisor, DIPP, Ministry of Commerce& Industry 

Government of India New Delhi. 

Pi = The all India wholesale price index for manufacturer of machines for mining / quarrying 
and construction for the month under consideration, as published by the Economic Advisor, 

DIPP, Ministry of Commerce& Industry Government of India New Delhi. 

PP = Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the plant and machinery 
spares group. 

 

Adjustment of Other Materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials other than cement, steel, 
bitumen and POL procured by the contractor shall be paid in accordance with the following formula: 

Vm= 0.85 x Pm/l00 x R x ( Mi – MO) / MO 

Vm= Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local materials other than cement, steel, bitumen and POL. 

MO= The all India wholesale price index ( all commodities )on DATE OF ISSUANCE 
OF ISSR (ANF AMMENDEMNT IF ANY), as published by the Economic Advisor, 

DIPP, Ministry of Commerce& Industry Government of India New Delhi. 

 

Mi = The all India wholesale price index ( all commodities ) for the month under 
consideration, as published by the Economic Advisor, DIPP, Ministry of Commerce& Industry 

Government of India New Delhi. 

Pm = Percentage of ( other than cement, steel, bitumen and POL ) of the work, plant and 
machinery spares component of the work. 
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The following percentages will govern the price adjustment for the entire contract : 

1. Labour – P1 ..................................................................................................... % 
2. Cement – Pc ................................................................................................... %. 
3. Steel – Ps ......................................................................................................... %. 
4. Bitumen – Pb .................................................................................................................... %. 
5. POL – Pf ................................................................................................................................ %. 
6. Plant and Machinery pares – Pp ........................................................................ %. 
7. Other Materials – Pm ................................................................................................. %. 

Total -  100% 

NOTE : - 

1. Ordinarily the 7 components shown above are components of the civil works. 
However for specific works in which some components not included in the 
aforementioned 7 components, form a substantial part of the works the same can 
be provided using similar formula and related indices.SIMPLLY IF ANY 
COMPONENT NOT REQUIRED, THE SAME SHALL NOT BE USED WHILE 
ADJUSTING TO THE CONTRACT PRICE. In all cases the sum total of 
percentage of different components shall be 100%. 

2. THE PERCENTAGE OF AFOREMENTIONED COMPONENTS SHALL BE DETERMINED BY THE 
ENGINEER IN CHARGE AS PER THE SCOPE OF WORK 
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N/A 
 

Annexure -S 

(See clause 32at Section 3-GCC ) 
 

 

 

To, 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

 

 [name of Employer] 

 [address of Employer] 

 [name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

  [name andaddress of Contractor] (hereinaftercalled 

"theContractor") shall deposit with  [name of Employer]a bank 

guarantee to guarantee his properand faithfulperformance under the said Clause of the Contract in an 

amount of [amount of Guarantee]  [in words). 

 

 
We, the [bank of financial institution],as instructed 

by theContractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 
as surety merely, the pavrnent to   [name of Employer]on 
hisfirst demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor,'in the amount not exceeding  [amount of guarantee] 
 [in words). 

 
We futher agree that nochange or addition to or other modification of the terms of the 

Contractor or Works to be performed there under or of any of the Contract documentswhich may be 
made between [name of Employer) and the Contractor,shall in 
any way release us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 

This guarantee shall remain valid and in fulleffect from the date of theadvance payment 

under the Contract until   [name of Employer) 
receivesfullrepayment of the same amount from the Contractor. 

 

Yours truly, 

Signatureand Seal:------------- 

name of Bank/Financial Institution: _ 

Address:   

Date: _  

 

 
An amount shall be inserted by the Bank or Financial Institution representingthe amount of 
the Advance Payment, and denominated in Indian Rupees. 
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N/A 

 
Annexure -T 

(See clause 33 of Section 3 -GCC ) 

Bank Guarantee Form for Secured Advance 

 

INDENTURE FOR SECURED ADVANCES 

This indenture made the day of 20_ BETWEEN   

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, CHAIRMANs and assigns) or the one part and the Employer of the 

other part. 

Whereas by an agreement dated … … … … … … … .. (her einafter called the said 

agreement) the contractor has agreed. 

 

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the construction of such of the works as he has 

undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 

labour and other charges) 

 

 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees  on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running account Bill for thesaidworkssignedbytheContractoron 

… … … … … … … … … … … … … … … … . and the Employer has reserved to himself th e option of 

making any further advance or advances on the security of other materials brought by the Contractor 

to the site of the said works. 

 

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 

in consideration of the sum of Rupees on or before the execution of these presents paid 

to the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) 

and of such further advances (if any) as may be made to him as a for said the Contractor doth hereby 
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covenant and agree with the President and declare as follows: That the said sum of Rupees so 

advanced by the Employer to the Contractoras aforesaid ancj allorany furthersumofsumsadvanced as 

aforesaid shall be employed by the Contractor in or towards expending the execution of thesaid 

works and for no other purpose whatsoever. 

 

(1) That the materials details in the said Account of Secured Advances which have been offered 

to and accepted by the Employer as security are absolutely the Contractor's own propriety 

and free from encumbrances of any kind and the contractor will not make any application for 

or receive a furtheradvance on the security of materialswhich are not absolutely his own 

property and free from encumbrances of any kind and the Contractor indemnified the 

Employeragainst all claims to any materials in respect of which an advance has be made to 

him as aforesaid. 

 

(2) That the materialsdetailed in the said account of Secured Advances and all other materials on 

the security of which any further advance or advances may hereafter be made as 

aforesaid(hereafter calledthe said materials)shall beusedby theContractorsolely in the 

execution ofthe said works in accordance with the directions of the Engineer. 

 

(3) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks ofthe said materials and that 

until used in construction as aforesaid the said materials shall remain at the site of the said 

works in the Contractor's custody and on hisown responsibility and shall at all times be open 

to inspection by the Engineer or any officer authorized byhim. In theevent of thesaid 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in 

a greater degreethan is due to reasonableuseand wear thereof the Contractor will 

forthwithreplace the same with othermaterials of like qualityor repair and make good the 

same required by the Engineer. 

 

(4) That the said materials shall not be removed from the siteof the said worksexcept with the 

written permission of the Engineer or an officer authorized by him on that behalf. 
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(5) That the advances shall be repayable in full when or before the Contract receives payment 

from the Employer of the price payable to him for the said works under the terms and 

provisions of the said agreement. Provided that if any intermediate payments are made to the 

Contractor on account of work done than on the occasion of each such payment the Employer 

will- be at liberty to make a recovery from the Contractor's bill for such payment by deducting 

there from the value of the said materials than actually used in the construction and in respect 

of which recovery has not been made previously, the value for this purpose being determined 

in respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

 

(6) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owipg of the Employer shall 

immediately on the happening of such default be re- payable by the Contractor to be the 

Employer together with interest thereon at twelve percent per annum from the date or' 

respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Employer to reply and pay the same 

respectively to him accordingly 

 

(7) That the Contractor hereb'fcharges all the said materials with the repayment to the Employer 

of the said sum of Rupees and any further sum of sums advanced as aforesaid and all costs, 

charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 

hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment and 

repayment here-in-before contained shall become enforceable and the money owing shall not 

be paid in accordance there with the Employer may at any time thereafter adopt all or any of 

the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the said works on 

behalf of the contractor in accordance with the provision in that behalf contained in the 

saidagreement debiting the contractor with the actual cost of effecting such completion and 

the amount due to the contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on demand. 
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(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

 

(8) That except in the event of such default on the part of the contractor as aforesaid interest on 

the said advance shall not be payable. 

 

(9) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute 

ordifference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the Employer 

whose decision shall be final and the provision of the Indian Arbitration Act for the time 

being in force shall apply to any such reference. 
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Physical Completion Certificate 

Annexure - U 

(See clause35of Section 3-GCC) 

 

name of Work: : …………………………………………………. 

 

Agreement No .................. 

  

………………………, Date ..................... 

 

Amount of Contract 

 

: 

 

RS. 

name of Agency: : 
 

 

 

 

 

Used M B No. ……………………… 

 

Last measurement recorded 

a. Page No.& MB No. 

b. Date 

 
Certified that the above mentioned work was physically completed on ............................ (date) and 

taken over on .......................................... (date) and that I h ave satisfied myself to best of my ability 

that the work has been done properly. 

Date of issue 

 

 

CHIEF MUNICIPAL OFFICER 
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Annexure - V 

(See clause35of Section 3-GCC) 

 

Final Completion Certificate 
 

 

name of Work: : ……………………………………………………………… 

 

 

Agreement No .................. ……………………………., Date ..................... 

Amount of Contract : RS. 

name of Agency: : 

 

 

 

Used M B No. ……………………… 

 

Last measurement recorded 

a. Page No.& MB No. 

b. Date 

 
Certified that the above mentioned work was physically completed on .................................. (date) and taken 
 . (date)          

over on … … … … … … … …          

Agreemented amount Rs … 
 

… … … … 

 

 

… 

 

 

… 

 

 

… 

 

 

… 

 

 

… 

 

 

… 

 

 

… 

 

 

… 

 

 

 

 

 

… . 

Final Amount paid to contractor Rs… … … … … … … … … 

 

 

 
… .. 

Incumbency of officers for the work          

 

 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue … … … … … … . 

CHIEF MUNICIPAL OFFICER 
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Annexure - W 

(See clause39af Section 3 -GCC) 

 

Salient Features of Some Major LabourLaws Applicable 

 
a) Workmen Compensation Act 1923: - The Act provides forcompensation in case ofinjury by 

accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed the 
prescribedminimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days'(say, 15 days} wages for every completed year of service. The Act 
is applicable to allestablishments employing the prescribed minimum number (say, 10) or 
more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the Employer plus workers at the rate prescribed (say, 10% 
or8.33%).The benefits payable under the Act are: 

i. Pension or family pension on retirement ordeath as the case may 

be.ii.Deposit linked insurance on the death in harness of the worker. 

III. Payment of P.F.accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 
employees in case of confinement or miscarriage etc. 

e) Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
 welfare measures to be provided by the Contractor to contract labour and in case 
 the Contractor fails to provide, the same are required to be provided,  by the 
 Principal Employer by Law. The principal Employer is required to take Certificate of  

 Registration and the Con1jactor is required to take license from the designated 

 Officer. The Act  is applicable to the establishments or Contractor of Principal 

Employer if they employ prescribed minimum (say 20) or more contractlabour. 

f} Minimum Wages  Act 1948: - The Employer is to pay not less than the Minimum 
 Wages fixed by  appropriate Government as per provisions of the Act if the 
 employment is a scheduled employment. Construction of buildings, roads, runways 

is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when 
it will be paid and what deductions can be made from the wages of the workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentageof wages to employees 
drawing up to the prescribed amount of wages, calculated in theprescribed manner. 
The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five yearsin certain circumstances.States may have different 

numberof employmentsize. 

 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure 
forresolution of industrialdisputes,in whatsituationsa strike or lock-out becomes 
illegal and what aretherequirements for layingoff or retrenching the 
employeesor closing down the establishment. • 

k) Industrial Employment(Standing Orders) Act1946:- It is applicable toall 
establishmentsemploying prescribed minimum (say, lOa, or 50). The Act provides for 
laying down rulesgoverning the conditions of employment by the Employer onmatters 
provided intheActand gets thesecertifiedby the designated Authority. 

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 
workmen andEmployers.The Trade Unions registered under the Acthave been given 
certainimmunitiesfrom civil andcriminalliabilities. 

 

m) Child j.abour (Prohibition &Regulation) Act 1986: -  The Act prohibits employment 
 ofchildren below 14 years  of age in certain occupations and processes and provides  

 for regulations of employment of children in  all other occupations andprocesses. 

Employment of child labouris prohibited in building and construction industry. 

    • r,        

n) Inter-State Migrant Workmen s (Regulation of Employmen & Conditions of 

 Service) Act 1979: - The Act is applicable to an establishment whichemploys 

 prescribed minimum (say, five) or more inter-state migrant workmen through an 

 intermediary (who has  recruited workmen in one  state for employment in the 

 establishmentsituated in a~orher state). The Inter-State migrant workmen, in an 

 establishment towhich  thisAct becomes applicable, are required to be provided 
 certain facilities such as Housing, Medical-Aid, Travellingexpenses from homeup to 
 the establishment andback etc.    
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o) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carryon any 

building or other construction work and employs the prescribed minimum (say, 10) or more 

workers are, covered under this Act. All such establishments are required to pay cess at therate 

not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the building or construction work and other welfare 

measures, such as canteens, first-aid facilities, ambulance, housing accommodations for 

workers near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

 

 

p) Factories Act 1948: -TheAct lays down the procedure for approval of plans beforesettingup a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave 

and rendering information regarding accidents or dangerous 

occurrences to designated authorities. It is applicable to premises employing the prescribed 

minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 

20) or more persons without the aid of power engaged in manufacturing process. 
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SECTION 3 

Conditions of Contract 

Part – II Special Conditions of Contract[SCC] 

1. Defect Liability Period (DLP) will be as follows 
a. FOR BT Renewal Work DLP will be 03 years. 
b. FOR BT Strengthening work DLP will be 05 years. 

C. For CC Strengthening/Renewal work DLP will be 05 years. 

2. Quality Control The frequency of material tests should be double as 
prescribed in UADD ISSR/MoRTH in order to adopt specific criteria for quality 
control of Road works. All the tests should be done at the expense of the 
contractor, in presence of the Engineer-in-Charge, from Government/naBL Lab. 

 
3. Contractor have to procure Bitumen for asphalted roads from Public Sector 
Undertaking Companies like IOCL, HPCL, BPCL etc. A copy of its Invoice will 
have to be submitted by the Contractor along with each Bill. It will be necessary 
to get the Invoice certified by the concerned Public Sector Undertaking 
Company. 

4. Weighbridge's weight slip of the each load has to produce at the time of 
bringing the bitumen mix at site to maintain the Load Register. 

5. The work of batching and mixing should be done in the Central Batching 
Plant equipped with the facility of automatic control. The site engineer should 
have access to check the quantity of cement, aggregate and water according to 
the mix design in the concrete mixing plant, the concerned will ensure that it 
cannot be changed. To increase workability suitable plasticizer should be used 
no liberty yo increase Water Cement Ratio. 

6. After testing all the materials used in cement concrete, mix design of concrete 
should be done according to (IRC 44/1S 10262). Which should be approved by 
the Engineering College. 

 
7. During PQC construction work, the temperature of concrete at the site should 
not exceed 30 degree Celsius under any circumstances. 

8. The Brand of the Cement Used in the whole work. In case of any change in 
Brand of cement then again mix design is to be done with changed cement 
Brand. 

 
9. In M-30 Cement Concrete use of 400 KG/Cum OPC Cement and in DLC 
Work 200 KG/Cum will be mandatory 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific 
bid. 
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SECTION 4 

 
General Description of work: 

 
BILL OF QUANTITIES (BOQ) 

 

Probable Amount of Contract: 

(Rs. In Fig u re) … … … … … … … 

(Rs. In Word s) …  … … … … … 

 

 

…  …  … … … … … … … … … … … … … .… … … … … 

… …    
… … … … … … … … … … … … … … … … … … … … . 

 

 

S. Particulars of Item of Quantity Unit Rate Amount Amount Remarks 

No. Work (in figure) (in words) 
I II III IV V VI VII VIII 

l.        

2.        

3.        

4. ~       

5.        

6.        

7.        

8.        

9.        

10.        

ll.        

12.        

13.        

14.        

15.        

 Total Amount (Rs. In Figure)    

 

Total Amount (Rs. In Words) … …  … … … …… 

_ 

 

… … … … … … … …… … … … … . 
 

 

 

 

 

 

 

 

 

CHIEF MUNICIPAL OFFICER 
 
 
 

 
Page 79 of 80 

… 

…  … 

… 



 ̀
 

SECTION 5 

AGREEMENT FORM 

AGREEMENT 

This agreement, made on the day of between CHIEF MUNICIPALOFFICER 
(name and address of Employer) (hereinafter called " the Employer) and   

 (name and address of contractor) hereinafter called "the Contractor" of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

……………………………………………………………….(name and identification number of Contract) (hereinafter called 
"the Works") and the ,Employer has accepted the Bid by the Contractor for the execution and completion of 
such Works and the remedying of any defects therein, at a cost of Rs. /- 

 
NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 

to them in the conditions of contract hereinafter referred to and they shall be deemed to form and 

be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 

and remedy any defects therein in conformity in all aspects with the provisions of the contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: General and Special 

iv. Contract Data v. Bid Data vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

The Common Seal of was hereunto affixed in 

the presence of: 

 

Signed, Sealed and Delivered by the said   

 in the presence of: 

Binding Signature of Employer    

Binding Signature of Contractor   

Signature Not VePraigfeie8 0do f 80 

Digitally signed by Ashfaq Khan 
Date: 2026.03.02 15:48:03 IST 
Location: Madhya Pradesh-MP 
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