GOVERNMENT OF MADHYA PRADESH

MUNCIPAL COUNCIL DHANPURI
WARD NO 24 AMARKANTAK ROAD

Appendix 2.10

Tender Document

For Percentage Rate only in Work Departments and other Departments similar to Works Departments
(Effective from AUG 2021)

OFFICE OF THE MUNCIPAL COUNCIL
DHANPURI

INIT Number and Date : 148 Date 24.04.2026

Office of the

IAgreement Number and Date

Construction of Ganesh Higher Secondary School at

Name of Work ward no 14. Phase-2

IName of the Contractor

Probable Amount of Contract

(Rs. In Figure) |: |Rs 1,97,96,000/-

(Rs. In Words) | : [Rs One Crore Ninety Seven Lakh Ninety Six Thousand.

Contracts Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion : |6 Month (With rainy season)

CMO
MUNICIPAL COUNCIL DHANPURI
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SECTION 1

OFFICE OF THE MUNICIPAL COUNCIL DHANPURI
DISTICT. SHAHDOL

N.I.T. No./2026/e-tendering/148 Date-24.04.2026

Notice Inviting e-Tenders

Online Percentage rate bids for the following works are invited from registered contractors and
firms of repute fulfilling registration criteria:

S.No. Work District | ProPable Amount | Completion
or istric (Rs.) Period (months)

Construction of Ganesh Higher
1 Secondary School at ward no 14. SHAHDOL 1,97,96,000/-
Phase-2

6 Month (with rainy
season)

1. Interested bidders can view the NIT on website https://mptenders.gov.in/nicgep/app

2. The Bid Document can be purchased only online from 24.04.2026, 05:00 PM to 26.05.2026, 5:30 PM.
3. Amendments to NIT, if any, would be published on website only, and not in newspaper.
CMO

MUNICIPAL COUNCIL DHANPURI
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Notice Inviting e-Tenders

Government of Madhya Pradesh

MUNCIPAL COUNCIL DHANPURI
WARD NO 24 AMARKANTAK ROAD

N.L.T. No./2026/e-tendering/148 Date 24.04.2026

Online Percentage rate bids for the following works are invited from registered contractors and
firms of repute fulfilling registration criteria:

Earnest
Probable Money Cost of Bid Category of Period of
S.N\. Name of Work District Amount Deposit Document Con;gracbéor Completion
(Rs.) (EMD) (In Rupees) (In months)
(In Rupees)
. PWD
Construction of Contractor 6
Ganesh Higher registered Month(wi
1 g SHAHDOL | 1,97,96,000/- 99,000/~ | 12,500/- | throughNew | th rainy
Secondary School at Centralized
ent ¢ season)
ward no 14. Phase-2 Registration
SystemPwd

1. All details relating to the Bid Documents can be viewed and downloaded free of cost on the
website.

2. Bid Document can be purchased after marking online payment of portal fees through
Credit/Debit/Cash Card/Internet Banking.

3. At the time of submission of the bid the eligible bidder shall be required to:

a. Pwd Registration and Annexure H.

=

Pay the cost of Bid Document;

Deposit the Earnest Money;

GST Registration;

Submit a Check list; and

Submit an affidavit.

Labour License

EPF and ESIC Registration

Fire Safety Certificate

j.  Blacklisting undertaking certificate by the contractor

e o

oo oo

—

Details can be seen in the Bid Data Sheet
4. Eligibility for Bidders:

a. At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who
are not registered with the Government of Madhya Pradesh and are eligible for registration
can also submit their bids after having applied for registration with appropriate authority.

b. The bidder would be required to have valid registration at the time of signing of the
Contract.

c. Failure to sign the contract the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the BidData
Sheet.

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

7. The Bid Document can be purchased only online 24.04.2026, 05:00 PM to 26.05.2026, 5:30 PM.
Other key dates may be seen in Bid Data Sheet.

8.  Amendments to NIT, if any, would be published on website only, and not in newspaper.
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
1. Scope of Bid
The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet.
2. General Quality of Work:
The work shall have to be executed in accordance with the technical specifications specified in the Bid
Data sheet/ Contract Data, and shall have to meet high standards of workmanship, safety and security of
workmen and works.
3. Procedure For Participation In E-Tendering
The procedure for participation in e-tendering is given in the Bid Data Sheet.
4. One Bid Per Bidder
4.1 The bidder can be an individual entity or a joint, venture (if permitted as per Bid Data Sheet). In case
the J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all
bids wherein the bidder has participated shall stand disqualified.
5. Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the Government.
6. Site Visit and examination of works
The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on
its own responsibility all information that may be necessary for preparing the bid and entering into a
contract for construction of the work. All costs in this respect shall have to be borne by the bidder.

B. Bid Documents
7. Content of Bid Documents

The Bid Document comprises of the following documents:
7.1 NIT with all amendments.
7.2 Instructions to Bidders, Bid Data Sheet with all Annexures

7.3 Conditions of Contract:

1. Part I General Conditions of Contract and the Contract Data with all Annexures; and
ii.  Part II Special Conditions of Contract.
7.4 Specifications

7.5 Drawings
7.6 Priced Bill of Quantities

7.7 Technical and Financial Bid
7.8 Letter of Acceptance
7.9 Agreement, and
7.10 Any other document(s), as specified.
8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data,

forms, terms and specifications, bill of quantities, forms and drawings in theBid Document. Bidder shall

be solely responsible for his failure to do so.
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9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:
9.1 Details of venue  date and time would be mentioned in the Bid Data  Sheet.
Any change in the schedule of pre-bid meeting would be communicated on the website
only, and intimation to bidders would not be given separately.
9.2 Any prospective bidder may raise his queries and/or seek clarifications in  writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify issues
and answer questions on any matter that may be raised at that stage. The Employer
may, at his option, give such clarifications as are felt necessary.
9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.
9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it
shall be done by issuing amendment to the online NIT.

10. Amendment of Bid Documents

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents
by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3  The Employer may, at its discretion, extend the last date for submission of bids by publication of the
same on the website.

C. Preparation of Bid

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid
Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the
time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the
Digital Signature of their authorized representative.

12. Documents Comprising The Bid
The bid submitted online by the bidder shall be in the following parts:

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:
i.  Registration number or proof of application for registration and organizational details in
format given in the Bid Data Sheet.
ii.  Payment of the cost of Bid Document;
iii.  Earnest Money; and

iv.  An affidavit duly notarized.
V. Blacklisting undertaking certificate by the contractor

Part 2 - This shall be known as Online Envelope B and required to be submitted only in works where
pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet.
Online Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate

fulfilment of pre-qualification conditions.

Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C shall contain
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financial offer in the prescribed format enclosed with the Bid Data Sheet.

13. Language

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the
Bid may be in another language provided they are accompanied by an accurate translation of the relevant
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall
govern.

14. Technical Proposal

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2  All the documents/ information enclosed with the Technical Proposal should be self-attested and
certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any
document / information are found false/ fake/ untrue before acceptance of bid. If it is found after
acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his performance
security/ guarantee, security deposit, enlistment deposit and take any other suitable action.

15. Financial Bid

15.1 The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall percentage, and
not item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to
the probable amount of contract given in NIT. The overall percentage rate would apply for all items

of work.

15.2  Percentage shall be quoted in figures as well as in words. If any difference in figures and words is
found, lower of the two shall be taken as valid and correct.

15.3  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other
levies; and the Employer shall not be liable for the same.

15.4  The material along with the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the Bid Data Sheet.

16. Period of Validity of Bids

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of "close for biding"
as prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.

17. Earnest Money Deposit (EMD)

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

17.2 “EMD/ Bid Security shall be submitted only online using options available in the tender portal
within the specified time limit. Bidders are advised to process it well in advance. No claim
|'II

shall be entertained due to delay in online transactions via payment gateway/baking porta

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the. Bidder has signed the Agreement after
furnishing the required Performance Security.
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17.6  Failure to sign the contract by the selected bidder, within the specified period, for whatsoever
reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

18. ‘The bidder is required to submit digitally signed Bid i.e. Envelop A, B& C online only. No physical
submission of the Bid will be accepted except in exceptional case under clause 19.7.”

E. Opening and Evaluation of Bid
19. Procedure

19.1 Envelope 'A' shall be opened first online at the time and date notified and its contents shall be
checked. In cases where Envelop 'A' does not contain all requisite documents, such bid shall be

treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.

19.2  Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened online
at the time and date notified. The bidder shall have freedom to witness opening of the Envelop 'B'.
Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 'B') shall

not be opened.

19.3  Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The bidder shall
have freedom to witness opening of the Envelop 'C.

19.4  After opening Envelop 'C' all responsive bids shall be compared to determine the
lowest evaluated bid.
19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and
reject all the bids at any time prior to contract award, without incurring any liability. In all such

cases reasons shall be recorded.

19.6  The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

19.7 “In exceptional case, if physical submission of certain documents is found essential, then expressed
prior permission must be obtained in writing by the tender issuing authority from an authority, as
authorized by the State Government. In such a case, such documents are required to be submitted
physically at the place and date specified in the Bid Data Sheet. In case of any mismatch in the
documents submitted in the physical form and that uploaded online, or if the contractor fails to
submit the document physically, the bid shall be liable for rejection as non-responsive.”

20. Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of contract award
shall not be disclosed to bidders or any other person not officially concerned with such process until
final decision on the bid.

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award

decisions may result in the rejection of his bid.

E-Tender UADD, Page 9



21.

22.

Award of Contract
Award of Contract

“The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) that his bid has
been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the

time of signing of the contract.”

Performance Security

22.1 The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against
Performance Security shall be taken for a period as mentioned below-

(a) Works having Performance Guarantee of 05 Years for Building and Drain work.

22.2 The rates that are found to be unworkable by the Employer: - Performance Security to be
deposited at the rate given below:

a)
b)

If rates are below 10% and up to 20%, the additional performance security shall be equal to twice
the value equal to the percentage below 10% of probable amount of contract (PAC).

If rates are below 20% - The performance security shall be as per (a) and three times the value
below 20% of probable amount of contract (PAC).

The following mathematical method should be adopted for calculating the amount of Additional
Performance Guarantee as above:

(a) If the Estimated Cost (PAC) of the tender is Rs. 100.00 lakh and the successful tenderer have
quoted rate 27% below, the calculation of Additional Performance Guarantee will be as follows: -

Amount of Additional Performance Guarantee shall be calculated
as per (a) = (Probable Amount of Contract x2 - Rates below ISSR beyond 10%) = 100x 2x (20%-
10%) = 20.00 Lakh
As per (b)
= Probable Amount of Contract x3 (Rates below ISSR beyond 20%) =100 x 3 x (27-20) =
21.00 lakhs

Thus total 41 lakhs (20+21) additional performance guarantee deposited.Signing of Contract
Agreement

24,

ii.

23.1 The successful bidder shall have to furnish Performance Security and Additional Performance
Security, if any, and sign the contract agreement within 15 days of issue of LOA.

23.2  The signing of contract agreement shall be reckoned as intimation to commencement of work. No
separate work order shall be issued by the Employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security and Additional
Performance Security, if any or sign the Contract Agreement, his EMD shall stand forfeited without
prejudice to the right of the employer for taking any other action against the bidder.

Corrupt Practices

The Employer requires that bidders observe the highest standard of ethics during the procurement and
execution of contracts. In pursuance of this policy, the Employer:

May reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract; and

May debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate
in bids, if it at any time determines that the bidder has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, or coercive practices in competing for, or in executing, a contract. For the purposes

of this provision, the terms set forth above are defined as follows:
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a. "Corrupt Practice" means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

b. "Fraudulent Practice" means any act or omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

c. "Coercive Practice" means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;'

d. "Collusive Practice" means an arrangement between two or more parties designed to achieve an
improper purpose, including influencing improperly the actions of another party.

[End of ITB]
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BID DATA SHEET

GENERAL
SR. No. Particulars Data
1 Office inviting tender MUNCIPAL COUNCIL DHANPURI
2 NIT No 148
3 Date of NIT 24.04.2026
4 Bid document download available From: 24.04.2026, 05:00 PM

from

date & time To: 26.05.2026, 05:30 PM
5 Website link https://mptenders.gov.in/nicgep/app
SECTION 1 -NIT
Clause Particulars Data
Reference
2 Portal fees As Applicable
3 Cost of bid document Rs. 12500/-
Cost of bid document Payable at Online
Cost of bid document In favor of Online
Affidavit format Annexure B
Pre-qualifications required YES
If Yes, details Annexure C
If Yes, details Annexure D
7 Key dates Annexure A
SECTION 2 -1TB
Clause Particulars Data
Reference
1 Name of work Construction of Ganesh Higher Secondary
School at ward no 14. Phase-2
2 Specifications Annexure — E
In addition to as below-
(A) In case of roads and brick works:
Specification for road and bridge
Work(fifth revision) by Morth.
(B) In case of Building Works
Specification for building work by CPWD
(C) Stipulation by S.O.R in Force.
Procedure for participation in e-
3 tendering Annexure — F
4 Whether Joint Venture is allowed No
9 If yes, requirement for Joint
Venture
Pre bid meeting to be held NO
If Yes, Date, Time & Place Date:
Time from:
Place:
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Clause

Reference Particulars Data
12 I[Envelope-A containing: Submits Online Only
i.  Registration number or proof of
application for registration and
organizational details as per
Annexure H
ii.  Cost of Bid Document
iii. EMD
iv.  An affidavit duly notarized as per
v.  GST Registration
vi.  Labour License
vii.  EPF and ESIC Registration
viii.  Fire Safety Certificate
ix.  Blacklisting undertaking certificate
by the contractor
i. ANNEXURE (11-15)
14 Envelope-B Technical Proposal
15 Envelope-C Financial Bid Annexure-J
Materials to be issued by the department Annexure-K
16 Period of Validity of Bid 180 Days
17 Earnest Money Deposit Rs 99000/-
Online payment through Debit
Forms of Earnest Money Deposit Card/Credit Card /Internet Banking or
system Generated Challan.
Account Detail for online EMD payment As Per Portal Rule
19.70 [Envelope B as specified in clause 12 of ITB. Online Only
21 Letter of Acceptance (LoA) Annexure L
Performance Security to be deposited @
3 (Three) % of the PAC amount.
22 IAmount of Performance Security

\Additional Performance Security, if any

The rates that are found to be
unworkable by the Employer:

Performance Security to be deposited at
the rate given below:
c) If rates are below 10% and up to
20%, the additional performance
security shall be equal to twice the
value equal to the percentage below|
10% of probable amount of contract
(PAC).
If rates are below 20% The
performance security shall be as per
(a) and three times the value below
20% of probable amount of contract|
(PAC).

d)

The following mathematical method
should be adopted for calculating the
amount of Additional Performance

Guarantee as above:
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(a) If the Estimated Cost (PAC) of]
the tender is Rs. 100.00 lakh and the
successful tenderer have quoted rate
27% below, the calculation of
Additional Performance Guarantee
will be as follows: -

Amount of Additional Performance
Guarantee shall be calculated
as per (a) = (Probable Amount of
Contract x2 - Rates below ISSR|
beyond 10%) = 100x 2x (20%-10%)
=20.00 Lakh
As per (b)
= Probable Amount of Contract
x3 (Rates below ISSR beyond
20%) =100 x 3 x (27-20) =
21.00 lakhs

Thus total 41 lakhs (20+21)
additional performance
guarantee deposited.

E-Tender UADD,

Additional Security Deposit for DLP
Period

Performance Guarantee 3% of PAC +
Security Deposit 7% of each bill +
Additional Security Deposit 5% of each
bill

Release of Additional Security Deposit for
DLP Period

The additional Security Deposit
deducted from the running bills shall be
released (distributed in equal
installments) after each year of
successful completion of DLP
Period/extended performance
guarantee period, if any.

xtension of Time
Clause-14

The contract is for completion of
works and therefore non approval of
EOT (extension of time) shall not in|
any way invalidate the contract. The
contractor will have to complete the
works.

In the event of delays attributable to
the contractor, the EOT shall not be
given by the Engineer-in-Charge and
the Liquidated Damages shall be
levied from the contractor in
accordance with the provisions of
the contract.

In the event, the delays are not
attributable to the contractor the
EOT may be issued by the Engineer-
in-Charge Competent Authority (as
mentioned in contract data) without
imposition of Liquidated Damages
either Suo-motto or on a written
request of the contractor. It is
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E-Tender UADD,

clarified that out of the total delays
in completion of works, the EOT
shall be issued only for the part,
which is not attributable to the
contractor and in this regard
speaking order is to be made by the
competent authority.

Defect Identification and Rectification

Note: In accordance with Clause 18 the
defects observed in the works during
the Defect Liability Period shall be
intimated by the Engineer-in-Charge to
the contractor and the contractor shall
rectify the defects promptly. In case the
defects are not removed in reasonable
time, the same can be got done by the
Engineer-in-Charge by way of-
a) deploying departmental labour and
material or
b) Engaging a contractor by issuing a
work order at contract rate/SOR rate
Or
¢) Sanctioning supplementary work in
an existing agreement to a contractor
for zonal works or other similar|
work Or
d) Inviting open tender or
¢) Combination of above
The Engineer-in-Charge shall assess the
cost of such rectification, along with an
additional amount of 20% (twenty
percent) amount of cost of rectification
after correction of defects, which shall
be recoverable from the contractor from
his Performance Security or any amount
due or that may become due to him and
from other available securities. If
available amount due/ or may become
due towards contractor amount is not
sufficient to meet the expenses incurred
on rectification, the balance amount
may be recovered as Land Revenue
Arrears as per MPLRC.

Variation in Quantity and Price

In Addition to existing provisions,

Additional amendments are proposed: -

a) If the Specified quantity of any
Items in BOQ is exceeding by
more than 10%,

b) If new items have to be used
which are not specified in BOQ.

c) If any substitute item has to be
used.

d) Descoping of any item by a
quantity exceeding 20% of]
quantity specified in the BOQ,
revised technical sanction shall

be sought prior to execution.
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In all the above specified cases
revised Technical Sanction shall
be sought prior to execution of
the item.

e If cost exceeds more than 10%
of the amount administrative
approval and revised technical
sanction needs to be taken again.

Performance security in the format

Annexure M

Performance security in favour of

Performance security valid up to

The upfront E-Bank Guarantee, along
with auto renewal of Bank Guarantee,
against Performance Security shall be
taken for a period as mentioned below-

a) Works having Performance
Guarantee of 05 Years for Building
fand Drain Works

Qualification Criteria for all tenders

A bidder, whether alone, or in joint
venture, should not have Seven or more
projects/work in hands running beyond the
scheduled completion period as on tender
date for any reason whatsoever otherwise
he will be considered disqualified.

No Blacklisting undertaking by contractor

The bidder has to  provide
Litigation/Debarment history in any of
the GoMP/ Gol /any other department
works in the prescribed format as per
annexure “A”.

Contractor should not be
blacklisted/debarred by the GoMP/ Gol

any other departments in any other states
on the bid submission date and upto the
Signing of Agreement date and in such case
of blacklisting/debarment the bid shall be
disqualified.

E-Tender UADD,
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Declaration of the Debarment/Blacklisting
(UNDERTAKING CERTIFICATE )

ANNEXURE “A1”
Name Current Status of the
Validit | debarment/blacklistin
of the .
agenc Name of the y of g, if any
Name gency Authority Status of the the Na
Sr. with .. Reason
No of the comol issuing debarment/b | debar me | o fth
" | Work PY | debarment/bla lacklisting | ment/b | of ° o the
ete cklistin lacklist | the tion | debarm
Addre g in cour no. | ent/blac
ss g ¢ klisting
1.
2.
3.

I hereby certify that the above information is true and correct to the best of my
knowledge

Signature of Bidder
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Annexure - A
(See Clause 1,7 of Section 1-NIT)
Critical Dates

KeyDatesName Of Work:- Construction of Ganesh Higher Secondary School at ward
no 14. Phase-2

Works . . .
S.No DepartmentStage Bidder'sStage Start Expiry Envelop
Date (Time Date Time
Purchase of 24.04.2026 | 05:00 PM | 26.05.2026 | 5:30 PM
Tender-Online
Bid 24.04.2026 | 05:00 PM | 26.05.2026 | 5:30 PM
Submission-
Online
Physical NA NA NA NA NA
Submission
Mandatory
submissionOpen 28.05.2026 | 11:00 AM Envelope-A
(Envelope-A)
Mandatory
submissionOpen 28.05.2026 | 15:00 PM
Envelope-B
(Envelope-B)
FinancialBid 29.05.2026 |11:00 AM
Open(Env)elope Envelope-C
C
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Annexure - B
(See clause 3 of section 1-NIT)

IAFFIDAVIT]|

(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 200)

I/we who is/are

(status in the firm/ company) and competent for submissions of the affidavit On behalf of

M/S (contractor) do solemnly affirm an oath and state

that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support
of the following information in bid documents which are being submitted in response to notice

inviting e-tender No. for

(Name of work) dated issued by the (Name
of the department).

I/'we am/ are fully responsible for the correctness of following self-certified information/

digitally signed documents and certificates:

1. That the self-certified information /digitally signed documents given in the bid document are
fully true and authentic.

2. That:
a. Information regarding financial qualification and annual turnover, submitted online is
correct.

b. Information regarding various technical qualifications, submitted online is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
Or
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (Bidder)

I/we, ; above deponent do hereby certify that the facts

mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of
any information is found to be incorrect/ untrue or found violated, then without giving any prior
notice, our bid shall be liable for rejection or termination of contract, without prejudice to any other
rights of remedy including the forfeiture of the bid security/performance security.

Verified today (dated) at (place).
NOTE:- Notrized adhisive ticket should be rupees 50

Signature with Seal of the Deponent (Bidder)
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Annexure - C
(See clause 5 of section 1-NIT)

Pre-Qualifications Criteria

The bidder should have:
A. Financial
i. experience of having successfully executed: (Construction of School Building G+1+2+Terrace)

a. three similar works each costing not less than the amount equal to 30% of the probable amount

of contract during the last 3 financial years; or

b. two similar works each costing not less than the amount equal to 40% of the probable amount
of contract during the last 3 financial years; or

c. one similar workof aggregate cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last 3 financial years;

ii. Average annual construction turnover on the construction works not less than 50% of the probable

amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years, which

should not be less than the minimum, physical requirement, if any, fixed for the work.

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which shall be
worked out as given in format 1-2 of Annexure 1.
B. Physical

Physical qualifications for the work shall be as below

S.No Particulars Quantity Period

1 | Physical qualification required No

2 Earthwork

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific Bid.
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Annexure - D
(See clause 6 of section 1-NIT)

Special Eligibility Criteria

The bidder should have experience of: SCHOOL BUILDING WORK

A. Erection of Steel Gates

B. Construction of tunnel

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid.
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Annexure - E
(See clause 2 of sections 2- ITB & Clause 10 of GCC)

Specifications

1. MP UADD Specifications for relevant volume of Integrated Standard Schedule of Rates, 02 AUG
2021

2. As per Drawing Design

3. IRC

The provisions of general/special conditions of contract, those specified elsewhere in the bid document, as
well as execution drawings and notes, or other specifications issued in writing by the Employer shall form

part of the technical specifications of this work.
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1)

2)

3)

4)

5)

6)

Annexure - F
(See clause 3 of sections 2- ITB)

Procedure for Participation in e-Tendering

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL: https://mptenders.gov.in/nicgep/app) by clicking on the link “Online bidder
Enrollment” on the MP TENDERS Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the MP TENDERS Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class Il or Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible
to ensure that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and
the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the MP TENDERS Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein
the bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the MP
TENDERS Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the MP TENDERS Portal to intimate the bidders through SMS /
e-mail in case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want
to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1)

2)

Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which
the bid documents have to be submitted, the number of documents - including the names and
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3)

4)

content of each of the document that need to be submitted. Any deviations from these may lead
to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size
of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My Space” or “Other Important Documents” area available to them to upload
such documents. These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the
time required for bid submission process.

SUBMISSION OF BIDS

1)

2)

3)
4)
5)

6)

7)

7)

8)

Bidder should log into the site well in advance for bid submission so that they can upload the bid
in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to
other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

Bidder has to select the payment option as “online” to pay the tender fee / EMD.
Bidder should prepare the EMD as per the instructions specified in the tender document.

Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BoQ
format with the tender document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BoQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such as name of the
bidder). No other cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BoQ file is found to be
modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc.
The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is
done. Any bid document that is uploaded to the server is subjected to symmetric encryption using
a system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid openers public keys. Overall, the uploaded tender documents become readable only
after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in
the portal), the portal will give a successful bid submission message & a bid summary will be

29



displayed with the bid no. and the date & time of submission of the bid with all other relevant
details.

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid.
This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person
indicated in the tender.

3. Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in
general may be directed to the 24x7 MP TENDERS Portal Helpdesk.

4. Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are

available at https://mptenders.gov.in/nicgep/app

5. Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks
and responsibilities to participate in the bid, as all the stages of each bid are locked before the start time

and date and after the end time and date for the relevant stage of the bid as set by the Department.

6. Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit Bid of
all the envelopes and documents related to the Bid required to be uploaded as per the time schedule
mentioned in the key dates of the Notice inviting e-Tenders after signing of the same by the Digital

Signature of their authorized representative.

7. Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as
per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid
Document shall be available for purchase to concerned eligible bidders immediately after online release
of the bids and upto scheduled time and date as set in the key dates. The payment for the cost of bid
document shall be made online through Debit/Credit card, Net banking or NEFT Challan through the
payment gateway provided on the portal.

8. Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid till Bid submission end date.
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Annexure - G
(See clause 4 of sections 2- ITB)

NA

Joint Venture (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled -

1.

Number of partners in a joint venture shall not exceed 3 (three). The partners shall comply with the

following requirements:

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall 'be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners;

b. The bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;

c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture and the entire execution of the contract,

including payment, shall be done exclusively with the partner in charge; all partners of the joint

d. all the partners of the Joint Venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be included in
the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case

of a successful bid];

e. The joint venture agreement should indicate precisely the role and responsibilities of all the
members of JV in respect of planning, design, construction equipment, key personnel, work
execution, and financing of the project including operation and maintenance of the works. All
members of JV should have active participation in execution during the currency of the contract.
This should not be varied/modified subsequently without prior approval of the employer;

f.  The joint venture agreement should be registered, so as to be legally valid and binding on all

partners; and
g. A copy of the Joint Venture Agreement entered into by the partners shall be submitted with the
bid.
All the partners should meet out the minimum qualifying criteria required for the bid and
collectively must meet the criteria specified in full. Failure to comply with this requirement will
result in rejection of the joint venture's bid.

The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint

venture.

Attach the power of attorney of the partners authorizing the Bid signatory (IES) on behalf of the

joint venture

An individual bidder cannot at the same time be member of a joint venture applying for this bid.
Further, a member of a particular bidder joint venture cannot be member of any other bidder joint

venture applying for this bid.
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6. Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE JOINT VENTURE
Participation Details Firm 'A'(Lead Partner) Firm 'B' Firm'C'
Financial
Name of the Banker(s)
Planning
Construction Equipment
Key Personnel

Execution of Work

(Give details on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below.
a. The lead partner must meet at least 50% requirement of technical and financial eligibility
criteria required for the bid
b. The other partner (s) must meet at least 25% requirement of technical and financial
eligibility criteria required for the bid.
c. The lead partner and the other partners should together meet 100% of all the eligibility
criteria required for the bid.
8. For the meeting the minimum qualification criteria of experience of similar nature work, every
partner can have experience of different work as define in similar nature works and together
should have the experience of all type of works describe in similar nature work.
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Annexure - H
(See clause 12 of sections 2- ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS

S.No. Particulars Details

1 Registration number issued by Centralized (If applicable, scanned copy of proof of
Registration System of Govt, of M.P. or Proof of application for registration to be
application for registration. uploaded)

2 Valid Registration of bidder in appropriate class Registration No. Date (Scanned copy
through Centralized Registration of Govt, of MP of Registration to be uploaded)

3 Name of Organization/ Individual/ Proprietary
Firm/ Partnership Firm

4 Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture

6 Address of Communication

7 PAN No.

8 |GST No

9 Telephone Number with STD Code

10 | Fax Number with STD Code

11 | Mobile Number

12 | E-mail Address for all communications
Details of Authorized Representative

13 | Name

14 | Designation

15 | Postal Address

16 | Telephone Number with STD Code

17 | Fax Number with STD Code

18 | Mobile Number

19 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and

Memorandum of Association along with registration certificate of the company shall have to be enclosed.
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Date:
Annexure - 1
(See clause 14 of sections 2- ITB)

Envelope - B, Technical Proposal
Technical Proposal shall comprise the following documents:

S.No. Particulars Details to be submitted
1 Experience - Financial & Physical Annexure -1 (Format: 1-1)
2 Annual Turnover Annexure -1 (Format: 1-2)
3 List of technical personnel for the key positions Annexure -1 (Format: 1-3)

4 List of Key equipment/ machines for quality control labs Annexure -1 (Format: 1-4)

5 List of Key equipment/ machines for construction work Annexure -1 (Format: 1-5)

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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A. Financial Requirement:

Annexure - I (Format: I-1)

(See clause 14 of sections 2- ITB)
FINANCIAL & PHYSICAL EXPERIENCE DETAILS

The bidder should have completed either of the below: (School Building G+1+2+Terrace)

a. Three similar works each costing not less than the amount equal to 30% of the probable amount
of contract during the last 3 financial years; or

b. Two similar works each costing not less than the amount equal to 40% of the probable amount
of contract during the last 3 financial years; or

c. One similar work of aggregate cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last 3 financial years;

To be filled in by the contractor:

i. Details of successfully completed similar works shall befurnished in the following

format.

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar

work.
Agreement Name of | Date of Work Date of Amount of | Employer's Name
Number & Year Work Order Completion Contract and Address
Existing commitments - (Value of 'C' for Bid Capacity formula)
Agreement Name of | Date of Work Date of Amount of Amount of Employer's
Name
B. Physical Requirement: (NA)

Execution of similar items of works in any one financial year during the last three financial years
should not be less than the minimum physical requirement fixed for the work.

SNo Particulars

Actual Quantity Executed (To be filled in by the contractor)

Year -1

Year -2

Year -3

1 | Physical qualification required

[ 8]

Earthwork

3 | Concrete work

Note:

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in

any one year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods

technology or other characteristics of main items of work viz. earth work, cement concrete,

Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure - I (Format: 1-2)
(See clause 14 of sections 2- ITB)

ANNUAL TURN OVER

Requirement:

i.  Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract for 3 consecutive years during the last 4 financial years.

ii. Executed similar items of work in any one financial year during the last 3 financial years,
which should not be less than the minimum, physical requirement, if any, fixed for the work.

iii. Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 5 financial years;

To be filled in by the contractor:
Financial Year Payments received for contracts in progress or completed

1

2

Note:

i.  Annual turnover of construction should be certified by the Chartered Accountant,

ii. Audited balance sheet including all related notes, and income statements for the above financial
years to be enclosed.

iii. It is clarified that works completed/executed before last date of bid submission in the current
financial year shall also be considered towards works experience requirement described in
Annexure-C and Annexure-1-1 of the document. Therefore, for this purpose the works
completed/executed during current financial year up to last date of Bid submission shall be
considered in this case last 5 financial year will be counted as current financial year and 4
years backwards.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be
evaluated further for bid capacity as under:
Bid Capacity=(1.5AXB)-C
Where

A= Maximum value of civil engineering works executed in any one year during the last five
year (10% weightage per year shall be given to bring the value of work executed at present price
level)

B= Proposed contract period in years.
C= Amount of work in hand at present.
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Annexure - I (Format: 1-3)
(See clause 14 of sections 2- ITB &Clause 6 of GCC)

List of Technical Personnel for the Key Positions

S.No.

Field .
Engineer KeyPosition

1

Minim
umrequi
rement

Diplomain L
Civil Qualification

Engineering
27

Juswambaywnuwiruly

Age

3 YEARS

Similarworkexpe
rience

3 YEARS TotalWorkExperi
ence

S.No.

Nameof
Personnel

KeyPosition

Qualification

Age

19PPIGIIYIMI[qE[IEAY

Similarworkexp
erience

TotalWork
Experience
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Annexure - I (Format: 1-4)
(See clause 14 of sections 2- ITB)

ListofKeyEquipments/MachinesforQualityControlLabs

Minimumrequirement

AvailablewiththeBidder

NameofEquipment/Machinery

Quantity

NameofEquipment/
Machinery

Minimum

Quantity

Diggingtoolslikepickaxe,shov
el,etc.

[SSievesNos.withlidandpan(90mm,80m
m,63mm,53mm,45mm,37.5mm,26.5m
m,19mm,13.2mm,11.2mm,9.5mm,4.75
mm,2.8mm,5.6mm,3.35mm,2.36mm,60
OMicron,425Micron
,300Micron,150Micron,180
Micron,90Micronand75Mic

ron)

SandPouringCylinderwithtraycompletef
orfieldDensitytest

Speedymoisturemetercompl
etewithchemicals

StraightEdges3.00metrewidth

LiquidLimitandplasticlimit
testingapparatuscompletewithwaterbott|
leandglasswares

Electronic/digitalbalance5kg

[ee]

Panbalancewithweightbox,5kg.

Slumpcone

10

Concretecubemoulds(150mmX150mm
)

11

FreeswellingindextestAppara
tus

12

Flakinessandelongationtestinggauge
s

13

Waterabsorptiontestapparatus

14

Specificgravitytestapparatus

15

B.S.compactionapparatus

16

Provingrings

17

Glassware

18

Autolevelandstaff

19

Rapidmoisturemeter

20

PostHoleAugerwithextensio
ns

—| =] —=| = —=| = =] —

21

Measuringtape,spatula
glassware,porcelaindish,pest
le

mortar

22

StandardProctorDensityTestApparatus
withrammer

23

Electronic/digitalbalancelkgwiththeleas
tcountof0.01gm

24

CamberBoard
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25 | CoreCutter(10cmdia)10cm/15cmheig 1
htcompletewithdollyandhummer.

26 | CBRTestingmachine

27 | Oven(ambientto200°C) 1
28 | DigitalThermometers 1
AggregateSoundness 1
testapparatus
30 Concretecubetesting 1
machine
31 Firstaidbox 1
32 SamplingPipette 1
33 | Balance 1
34 | DialGauges 1
35 | Thicknessgauge 1
36 | Waterstill(4ft.) 1
37 A.lV.testingequipment 1

Theabovelistofessentialequipmentforqualitycontrolisforguidanceandisnotcomplete.Otherapparatusandequipmentasde
sired/requiredbytheEngineer-in-ChargeshallbleprocuredbytheContractor
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Annexure - I (Format: 1-5)
(See clause 14 of sections 2- ITB)

List of Key Equipment/ Machines for Construction Work

Minimum requirement Available with the bidder

S. No.

Name of Equipment/ Machinery | Quantity Name of Equipment/ Machinery Quantity

1
Concrete FURRY Machine

Mixer Machine

VIBRATER 1
WATER TANK 1
Batching Plant 1
Concrete Lifting Pump 1
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Annexure - J
(See clause 14 of sections 2- ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)

NAME OF WORK

I/We hereby bid for the execution of the above work within the time specified at the rate (in

figures) (in words) percent below/

above or at par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all respects in
accordance with such conditions so far as applicable. I/We have visited the site of work and am/ are
fully aware of all the difficulties and conditions likely to affect carrying out the work. /'We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns,
nature and the extent of ground, working conditions including stacking of materials, installation of tools
and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory

execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfilment all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to
forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money
mentioned in the said conditions.

Note:

i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and

item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security and
sign the agreement his earnest money deposit shall be forfeited.

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated

as non-responsive.
iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.
Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the day of 20

Signature of Officer by whom accepted
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure - K

(See clause 15 of sections 2- ITB)

S.No.

Name of material

Rate (Issue rate)

Unit

Remarks

INILL
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Annexure - L
(See clause 21 of sections 2- ITB)

LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,
Mss.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)
Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya

Pradesh at your bided percentage below/ above or at par the Bill of Quantities and

item wise rates given therein.
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:
a. The performance security/ performance guarantee of Rs. (in figures) (Rupees
in words only). The performance security shall be in the shape of term

deposit receipt/ bank guarantee of any nationalized / schedule commercial bank valid up to

three months after the expiry of defects liability period.

b. Sign the contract agreement

Please note that the time allowed for carrying out the work as entered in the bid

is months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and
no separate letter for commencement of work is required. Therefore, after signing of the agreement, you
are directed to contact the Engineer-in-charge for taking the possession of site and necessary

instructions to start the work.

CMO
MUNICIPAL COUNCIL
DHANPURI
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Annexure - M
(See clause 22 of sections 2- ITB)

PERFORMANCE SECURITY

To,
[Name of Employer]
[Address of Employer]
WHEREAS [name and address of Contractor] (Hereinafter called "the

Contractor") has undertaken, in pursuance of Letter of Acceptance No.

dated to execute [Name of Contract and brief description
of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the

Contractor, up to a total of [amount of guarantee] *

(in words), such sum being payable in the types and proportions of currencies in

which the Contract Price is payable, and we undertake to pay you, upon your first written demand and

without cavil or argument, any sum or sums within the limits of [amount

of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of the
Works to be performed there under or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification. This guarantee shall be valid until 3

(three) months from the date of expiry of the Defect Liability Period.

Signature, Name and Seal of the guarantor
Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority
Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified
in the Contract including additional security for unbalanced Bids, if any and denominated in Indian

Rupees.

NOTE:- The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against
Performance Security shall be taken for a period as mentioned below-

(a) Works having Performance Guarantee of 5 Years for Building and Drain Works



SECTION 3

Conditions of Contract

Part - I General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars Clause Particulars
No No
A. General 21 Payments for Variations and / or Extra
Quantities
1 | Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 | Interpretations and Documents 23 No Interest Payable
3 | Language and Law 24 Recovery from Contractors
4 | Communications 25 Tax
5 | Subcontracting 26 Check Measurements
6 | Personnel 27 Termination by Engineer in Charge
7 | Force Majeure 28 Payment upon Termination
8 | Contractor's Risks 29 Performance Security
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A. General

1. DEFINITIONS




1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
1.2 Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3 Completion: means completion of the work as certified by the Engineer-in-Charge, in

accordance with provisions of agreement.

1.4 Contract: means the Contract between the Employer and the Contractor to execute, complete
and/or maintain the work. Agreement is synonym of Contract and carries the same meaning
wherever used.

1.5 Contract Data: means the documents and other information which comprise of the Contract.

1.6 Contractor: means a person or legal entity whose bid to carry out the work has been accepted
by the Employer.

1.7 Contractor's bid: means the completed bid document submitted by the Contractor to the
Employer.

1.8 Contract amount: means the amount of contract worked out on the basis of accepted bid.

1.9 Completion of work: means completion of the entire contracted work. Exhaustion of quantity
of any particular item mentioned in the bid document shall not madly completion of work or
any component thereof.

1.10  Day: means the calendar day.

1.11  Defect: means any part of the work not completed in accordance with the specifications
included in the contract.

1.12  Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

1.13  Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14  Employer: means the party as defined in the Contract Data, who employs the Contractor
to carry out the work. The Employer may delegate any or all functions to a person or body
nominated by him for specified functions. The word Employer / Government / Department
wherever used denote the Employer.

1.15  Engineer: means the person named in the Contract Data.

1.16  Engineer in charge: means the person named in the Contract Data.

1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site
for execution of work.

1.18  Government: means Government of Madhya Pradesh.

1.19  In Writing: means communicated in written form and delivered against receipt.
1.20  Material: means all supplies, including consumables, used by the Contractor for
Incorporation in the work.

1.21  Superintending Engineer: means Superintending Engineer-in-Charge of the Circle

concerned. 46

1.22  Stipulated period of completion: means the period in which the Contractor is required to
complete the work. The stipulated period is specified in the Contract Data.



1.23

1.24
1.25

1.26

1.27

1.28

1.29

Specification: means the specification of the work included in the Contract and any

modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning wherever
used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless there
be something either in the subject or context repugnant to such construction, be construed
and taken to mean the work by virtue of contract, contracted to be executed, whether

temporary or permanent and whether original, altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS

2.1 Interpretations

2.2

In the contract, except where the context requires otherwise:

a.

b.

d.

Words indicating one gender include all genders;

Words indicating the singular also include the plural and vice versa.

nn

Provisions including the word "agree", "agreed" or "agreement" require the agreement to be
recorded in writing;

Written" or "in writing" means hand-written, type-written, printed or electronically made,
and resulting in a permanent record,;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 3.
Conditions of Contract:

9.

i. Part I General Conditions of Contract and the Contract Data; with all Annexures

ii. Part If Special Conditions of Contract.

4. Specifications
5. Drawings

6.
7
8

Bill of Quantities

. Technical and Financial Bid

. Agreement, and

Any other document(s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

4. Communications



All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be
sent to the address or contact details given by the Contractor in [Annexure H of ITB]. The address
and contact details for communication with the Employer/Engineer shall be as per the details given
in the Contract Data. Communication between parties that are referred to in the conditions shall be
in writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be
effective on confirmation of the transmission. The notice sent by registered post or speed post shall
be effective on delivery or at the expiry of the normal delivery period as undertaken by the postal
service. In case of any change in address for communication, the same shall be immediately notified
to Engineer-in-Charge.
Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified in the Contract
Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the approval

of the Employer in writing, but will not assign the Contract. Subcontracting shall not

alter the Contractor's obligations.
b. Following shall not form part of subcontracting:
i.  Hiring of labour through a labour contractor.
ii.  The purchase of Materials to be incorporated in the works.
iii.  Hiring of plant & machinery.
c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If the Contractor
fails to deploy required number of technical staff, recovery as specified in the Contract Data
will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site

within three days and has no further connection with the Works in the Contract.
Force Majeure
7.1 The term "Force Majeure" means an exceptional event or circumstance:
a. Which is beyond a Party's control,
b. Which such Party could not reasonably have provided against before entering into the
Contract,
Which, having arisen, such Party could not reasonably have avoided or overcome, and
d. This is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the

kind listed below, so long as conditions (a) to (d) above are satisfied:
i.  War, hostilities (whether war be détfared or not), invasion, act of foreign enemies,

ii.  Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
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revolution, insurrection, military or usurped power, or civil war,

iii.  Riot, commotion, disorder, strike or lockout by persons other than the Contractor's
Personnel,

iv.  Munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

v.  Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

7.2 In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party
affected by such force majeure shall upon notification to the other party be suspended for
the period during which force majeure event lasts. The cost and loss sustained by either

party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause
shall not give eligibility for price adjustment to contracts which are otherwise not subject to

the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force
majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose the
contract after holding mutual discussions.

Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract are the responsibility of the

Contractor.

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents,
drawing, designs, other documents and/or information submitted by the contractor shall be
the responsibility of the Contractor alone, notwithstanding the fact that the designs/
drawings or other documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government against all
action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons
employed by the contractor or his subcontractor for the works whether under the General law or
under workman's compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to have taken steps
properly to ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance with the

Specifications and Drawings as specified in the Contract Data.
49
10.2  In the case of any class of work for which there is no such specification as is mentioned in

Contract Data, such work shall be carried out in accordance with the instructions and



11.

12.

requirement of the Engineer-in-charge.

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency
of the scaffolding, timbering, machinery, tools and implements, and generally of all means
used for the fulfilment of this contract whether such means may or may not be approved or
recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site

shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries

and carry out the Engineer's instructions for dealing with them.

Dispute Resolution System

12.1

12.2

12.3

12.4

12.5

12.6

No dispute can be raised except before the Competent Authority as defined in Contract Data
in writing giving full description and grounds of dispute. It is clarified that merely recording
protest while accepting measurement and/or payment shall not be taken as raising a dispute.

No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry
of 45 days of its first occurrence shall not be entertained and the Employer shall not be
liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days to the
Appellate Authority as defined in the Contract Data. The Appellate Authority shall
decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the Madhya
Pradesh Arbitration Tribunal constituted under Madhya Pradesh
MadhyasthamAdhikaranAdhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence

notwithstanding pendency of a dispute before any authority or forum.

50



13.

14.

15.

B. Time Control

Programme

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order and timing for all

the activities for the construction of works.

13.2  The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.

The contractor shall submit the list of equipment and machinery being brought to site, the
list of key personnel being deployed, the list of machinery/equipment being placed in field

laboratory and the location of field laboratory along with the Programme.

13.3  Anupdate of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,

including any changes to the sequence of the activities.

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit an
updated Programme within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

13.5  The Engineer's approval of the Programme shall not alter the Contractor's obligations.

Extension of Time

The contract is for completion of works and therefore non approval of EOT (extension of
time) shall not in any way invalidate the contract. The contractor will have to complete the
works.

In the event of delays attributable to the contractor, the EOT shall not be given by the
Engineer-in-Charge and the Liquidated Damages shall be levied from the contractor in
accordance with the provisions of the contract.

In the event, the delays are not attributable to the contractor the EOT may be issued by the
Engineer-in-Charge Competent Authority (as mentioned in contract data) without
imposition of Liquidated Damages either Suo-motto or on a written request of the
contractor. It is clarified that out of the total delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to the contractor and in this regard
speaking order is to be made by the competent authority.

Compensation for delay

15.1  The time allowed for carrying out the work, as entered in the agreement, shall be strictly
observed by the Contractor.

15.2  The time allowed for execution of the contract shall commence from the date of signing of

the agreement. It is clarified that the need for issue of work order is dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the works, the

contractor shall have to ensure strict adherence to the same.

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract such

liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the



Contract Data the Engineer-in-charge shall retain from the bills of the Contractor amount
equal to the liquidated damages leviable until the Contractor makes such delays good.
However, the Engineer-in-charge shall accept bankable security in lieu of retaining such

amount.

15.6  If the Contractor is given extension of time after liquidated damages have been paid, the
Engineer in Charge shall correct any over payment of liquidated damages by the Contractor

in the next payment certificate.

15.7  In the event the Contractor fails to make good the delay until completion of the stipulated
contract period (including extension of time) the sum so retained shall be adjusted against
the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ added
from/to the net amount of the bill after deducting the cost of material supplied by the department.

C. Quality Control

17. Tests
17.1  The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

17.2  The contractor shall have to establish field laboratory within the time specified and having

such equipment’s as are specified in the Contract Data.

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is specified in
the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

In accordance with Clause 18 the defects observed in the works during the Defect Liability

Period shall be intimated by the Engineer-in-Charge to the contractor and the contractor shall

rectify the defects promptly. In case the defects are not removed in reasonable time, the same

can be got done by the Engineer-in-Charge by way of-

(f) deploying departmental labour and material or

(g) Engaging a contractor by issuing a work order at contract rate/SOR rate Or

(h) Sanctioning supplementary work in an existing agreement to a contractor for zonal works or
other similar work Or

(1) Inviting open tender or

(j) Combination of above

The Engineer-in-Charge shall assess the cost of such rectification, along with an additional amount of

20% (twenty percent) amount of cost of rectification after correction of defects, which shall be

recoverable from the contractor from his Performance Security or any amount due or that may become

due to him and from other available securities. If available amount due/ or may become due towards

contractor amount is not sufficient to meet the expenses incurred on rectification, the balance amount

may be recovered as Land Revenue Arrears as per MPLRC.

52



D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

In Addition to existing provisions, Additional amendments are proposed: -

e) Ifthe Specified quantity of any Items in BOQ is exceeding by more than 10%,

f) If new items have to be used which are not specified in BOQ.

g) If any substitute item has to be used.

h) Descoping of any item by a quantity exceeding 20% of quantity specified in the BOQ,
revised technical sanction shall be sought prior to execution.
In all the above specified cases revised Technical Sanction shall be sought prior to
execution of the item.

e If cost exceeds more than 10% of the amount administrative approval and revised
technical sanction needs to be taken again.

20. Extra items

20.1  All such items which are not included in the priced BOQ shall be treated as extra items.

21. Payments for Variations and /or Extra Quantities

21.1  The rates for such additional (Extra quantity), altered or substituted work / extra items under

this clause shall be worked out in accordance with the following provisions in their

respective order: -

a.

The contractor is bound to carry out the additional (Extra quantity), work at /the

sameratesas are specified in the contract for the work.

If the item is not i the priced BOQ and is included in the SOR of the department, the
rate shall be arrived at by applying the quoted tender percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in applicable SOR
- such rates will be derived from the rates for a similar class (type) of work as

isprovided in the contract (priced BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (¢) above - then the rates for such compositework item shall
be worked out on the basis of the concerned Schedule of Rates minus/plus the

percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of Rates and
the rates for the altered, or substituted work item cannot be determined in the manner
specified in sub clause (b) to (d) above, the rate for such part or parts will be determined
by the Competent Authority as defined in the Contract Data on the basis of the rate
analysis derived out of prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the

contractor does not accept the rate approved by the Engineer in Charge for a particular
item, the contractor, shall continue to carry out the item at the rates determined by the
Competent Authority. The decision on the final rates payable shall be arrived at through

the dispute settlement procedure. 53

22. No compensation for alterations in or restriction of work to be carried out.



23.

24,

25.

26.

22.1

222

223

If at any time after the commencement of the work, the Engineer-in-charge, for, any reason
whatsoever, not require the whole or any part of the work as specified in the bid to be
carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor

and withdraw that whole or any part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived' from the execution of work
in full or on account of any loss incurred for idle men and machinery due to any alteration
or restriction of work for whatsoever reason.

The Engineer-in-charge may supplement the work by engaging another agency to execute

such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the

Department may be entitled to recover such sum by:

Tax

25.1

25.2

253

a. Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable under

the contract to the contractor.

b. If the amount recovered in accordance with (a) above is not sufficient, the balance sum
may be recovered from any payment due to the contractor under any other contract of

the department, including the securities which become due for release.

c. The department shall, further have an additional right to effect recoveries as arrears of

land revenue under the M.P. Land Revenue Code.

The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax
and other levies, duties, cess, toll, taxes of Central and State Governments, local bodies and
authorities.
The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

Any changes in the taxes due to change in legislation or for any other reason shall not be
payable to the contractor.

Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of

work in general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate

officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at
any stage up to the date of completion of the defect liability period specified in this contract,

shall be recoverable from the Contractor, a§ger clause 24 above.

27. Termination by Engineer in Charge



27.1

27.2

27.3

27.4

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge
may by notice require the Contractor to make good the failure and to remedy it within a
specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

a. Abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract;

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved

reconstruction or amalgamation;

c. Without reasonable excuse fails to comply with the notice to correct a particular defect

within a reasonable period of time;
d. The Contractor does not maintain a valid instrument of financial security as prescribed;

e. The Contractor has delayed the completion of the Works by such duration for which the

maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data;

g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or
fraudulent practices in competing for or in executing the contract;

h. Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days'
notice to the Contractor, terminate the Contract and expel the Contractor from the Site.
However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may

terminate the Contract immediately.

Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty as
indicated in the Contract Data. The amount so arrived at shall be determined by the
Engineer-in-Charge and shall be final and binding on both the parties.

Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a certificate
for the value of the work done, the reasonable cost of removal of Equipment, repatriation of
the Contractor's personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the

difference shall be recovered as per clause 24 above.
55

29. Performance Security



The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against
Performance Security shall be taken for a period as mentioned below-

(a) Works having Performance Guarantee of 5 Years for Building and Drain work.
30. Security Deposit-

30.1

30.2

30.3

Security Deposit shall be deducted 7% and additional Security Deposit 5% from each
running bill at the rate as specified in the Contract Data. The total amount of Security
Deposit so deducted shall not exceed the percentage of Contract Price specified in the
Contract Data. The additional Security Deposit deducted from the running bills shall be
released (distributed in equal installments) after each year of successful completion of DLP

Period/extended performance guarantee period, if any.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed
deposit receipt assigned to the Employer, with validity up to 8 (Eight) months beyond the
completion of Defect Liability Period/ extended Defect Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment

31.1

31.2

31.3

314

Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or

extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.
4. In the Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.

3. Following expression and meaning are assigned to the work done during each
quarter: R= Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of secured
advance recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of

such other rise or fall in costs. 56

The index relevant to any quarter, for which such compensation is paid, shall be the



32.

33.

34.

31.5

arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either positive or
negative, i.e. if the price adjustment is in favour of the Employer, the same shall be

recovered from the sums payable to the Contractor.

Mobilization and Construction Machinery Advance

32.1

322

323
324

325

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance payment to the
contractor of the amounts stated in the Contract Data, against provision by the contractor

of an unconditional Bank Guarantee in a form and by a nationalized/scheduled banks, in

the name as stated in the Contract Data, in amounts equal to the advance payment. The
guarantee shall remain effective until the advance payment has been repaid, but the amount
of the guarantee shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost of

construction machinery and admissible only for new construction machinery.

The advance payment shall be recovered as stated in the Contract Data by deducting
proportionate amounts from payment otherwise due to the Contractor. No account shall be
taken of the advance payment or its recovery in assessing valuations of work done,

variations, price adjustments, compensation events, or liquidated damages.

Secured Advance

33.1

33.2

333

334

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials intended for but
not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the name
as stated in the Contract Data, in amounts equal to the advance payment. The guarantee
shall remain effective until the advance payment has been adjusted, but the amount of the
guarantee shall be progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in the
Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates

The payment to the contractor will be as follows for construction work:

a. The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with detailed

measurement of the items of work executed.

b. The Engineer shall check the Contract‘gz's monthly statement and certify the amount to
be paid to the Contractor.



c. The value of work executed shall be determined, based on the measurements approved
by the Engineer/ Engineer-in-charge.
d. The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

e. The value of work executed shall also include the valuation of Variations and

Compensation Events.

f. All payments shall be adjusted for deductions for advance payment, security deposit,

other recoveries in terms of contract and taxes at source as applicable under the law.
g. The Engineer may exclude any item certified in a previous certificate or reduce the

proportion of any item previously certified in any certificate in the light of later

information.

h. Payment of intermediate certificate shall be regarded as payments by way of advance
against the final payment and not as payments for work actually done and completed.

i. Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or
unskilled work to be removed and taken away and reconstructed or be considered as an
admission of the due performance of the contractor any part thereof, in any respect or

the occurring of any claim.

j.  The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be issued by the
Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the prescribed
format in the Contract Data shall be issued by the Engineer-in- Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total amount that
the Contractor considers payable for works under the Contract within 21 days of issue of
certificate of physical completion of works. The Engineer shall issue a Defects Liability
Certificate and certify any payment that is due to the Contractor within 45 days of receiving
the Contractor's account if it is correct and complete. If the account is not correct or
complete, the Engineer shall issue within 45 days a schedule that states the scope of the
corrections or additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as defined in the
Contract Data, who shall decide on the amount payable to the Contractor after hearing the
Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue

a payment certificate within 28 days. 5%



37. Curren

F . Other Conditions of Contract

cies

All payments will be made in Indian Rupees.

38. Labour
38.1

38.2

39. Compli
39.1

40. Audit a

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and the
numbers of the several classes of labour from time to time employed by the Contractor on
the Site and such other information as the Engineer may require.

ance with Labour Regulations

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the, State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major labour laws that are
applicable to construction industry are given in the Contract Data. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any Act or rules
made their under, regulations or notifications including amendments. If the Employer is
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the Contractor
including his amount of performance security. The Employer/Engineer shall also have right
to recover from the Contractor any sum required or estimated to be required for making
good the loss or damage suffered by the Employer. The employees of the Contractor and the
Sub-Contractor in no case shall be treated as the employees of the Employer at any point of
time.

nd Technical Examination

Government shall have the right to cause an audit and technical examination of the works and the

final bill of the contract including all supporting vouchers, abstract etc. to be made after payment of

the final bill and if as a result of such audit and technical examination any sum is found to have been

overpaid in respect of any work done by the contractor under the contract or any work claimed by

him to have been done under the contract and found not to, have been executed, the Contractor shall

be liable to refund the amount of overpayment and it shall be lawful for Government to recover the

same from him in the manner prescribed in claus®24 above and if it is found that the Contractor

was paid less than what was due to him, under the contract in respect of any work executed by him

under it, the amount of such under payment shall be duly paid by



Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners are
only minors, the contract shall be closed without levying any damages/ compensation as provided
for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about
the competence of the survivors, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement is

entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Reference Particulars Data
Chief Municipal Officer NAGAR PALIKA PARISHAD
1.14 Employer DHANPURI DistSHAHDOL
1.15 Engineer Executive Engineer SHAHDOL
1.16 Engineer in Charge SUB ENGINEER
Stipulated period of 04 Month
1.22 completion
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details As per Annexure H
4 of the Contractor
Executive Engineer
Address & contact details of Yeeuty & ’
the Employer/ Engineer - MOB NO 9425890966
phone, Fax, e- mail.
Sub Contracting pern‘ntted 25% of the Contract value
5 for Contract Value
Technical Personnel to be As per Annexure-I (Format 1-3)
provided by the contractor | RS.20000 PER MONTH
- requirement, & Penalty, if
required Technical Personnel
6 not employed
Specifications As per Annexure E
10 Drawings As per Annexure-N
Competent Authority for MUNICIPAL COUNCIL DHANPURI
deciding dispute under
12 Dispute Resolution System
Appellate Authority for E-IN-C, uadd directorate, Bhopal / In absence of
deciding dispute under E- in —C, CE, uadd, directorate will be appellate
Dispute Resolution System authority
Period for submission of (a) Every 1 Months or
updated construction program | (b) At the end of every milestone, whichever is less.
Amount to be withheld for 02%
not submitting construction
program in the prescribed
13 period
e The contract is for completion of works and
therefore non approval of EOT (extension of
time) shall not in any way invalidate the
contract. The contractor will have to complete
the works.
e In the event of delays attributable to the
contractor, the EOT shall not be given by the
Engineer-in-Charge and the  Liquidated
Damages shall be levied from the contractor in
accordance with the provisions of the contract.
In the event, the delays are not attributable to the
contractor the EOT may be issued by the Engineer-
in-Chagge Competent Authority (as mentioned in
contract data) without imposition of Liquidated
Competent Authority for Damages either Suo-motto or on a written request
14 granting Time Extension of the contractor. It is clarified that out of the total




delays in completion of works, the EOT shall be
issued only for the part, which is not attributable to
the contractor and in this regard speaking order is to
be made by the competent authority.

15

Milestones laid down for
the contract

Yes

If Yes, details of Milestones

As per Annexure — O

Liquidated damage

As per Annexure — P
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17 List of equipment for lab As per Annexure - Q
Time to establish lab 30 days from date of signing of the agreement
Penalty for not Rs. 5000/.......... per month for the delay
establishing field
Laboratory
18 Defect Liability Period For New Building and Drain Construction -05 Years.
In accordance with Clause 18 the defects observed in the
works during the Defect Liability Period shall be intimated
by the Engineer-in-Charge to the contractor and the
contractor shall rectify the defects promptly. In case the
defects are not removed in reasonable time, the same can be
got done by the Engineer-in-Charge by way of-
(k) deploying departmental labour and material or
(1) Engaging a contractor by issuing a work order at
contract rate/SOR rate Or
(m)  Sanctioning supplementary work in an existing
agreement to a contractor for zonal works or other
similar work Or
(n) Inviting open tender or
(o) Combination of above
The Engineer-in-Charge shall assess the cost of such
rectification, along with an additional amount of 20%
(twenty percent) amount of cost of rectification after
correction of defects, which shall be recoverable from the
contractor from his Performance Security or any amount
due or that may become due to him and from other
available securities. If available amount due/ or may become
due towards contractor amount is not sufficient to meet the
expenses incurred on rectification, the balance amount may
be recovered as Land Revenue Arrears as per MPLRC.
21 Competent Authority for Engineer in chief, UADD Bhopal
determining the rate
27 Any other condition for Yes, as below:
breach of contract
If the contractor fails to achieve 50% financial progress in any
milestone and/or fails to achieve 75% financial progress in two
consecutive mile stones.
28 Penalty if_thecont_ractordemands extension of _
Time period after not completing the work with
inthesti
pulatedperiod,thenincaseofUnworkablerates,
inaddition = to the penalty of  original
tenderconditions,additionalpenaltywillbe
chargedfortheextendedperiodonthedemandof
thecontractor. The  additionalpenalty  willbe
1/12thoftheadditionalperformanceguarantee
foreveryonemonthofextensionoftime.
a. Security deposit as per clause 30 of General condition of
contract and
b. Liquidated damages as per clause 15 or performance
security (Guarantee) including additional performance security
(Guarantee), if any, as per clause 29 of General Conditions of
Contract, whichever is higher
29 Performance guarantee The upfront E-Bank Guarantee, along with auto renewal

(Security) shall be valid up
to

of Bank Guarantee, against Performance Security shall be
taken for a fériod as mentioned below-




(a) Works having Performance Guarantee of 5 Years for
Building and Drain Works - Construction

30 Security Deposit to be Security Deposit 7% FROM EACH RUNNING BILL AND 5%
deducted from each ADDITIONAL Security Deposit .
running bill
Maximum limit of 12%
deduction of Security
Deposit
31 Price adjustment Formula | As-perAnnexureR
and procedure to calculate | Fhe-price-adjustrmentshallapply-only-inrespect-ofthe
Cement;Steel; Bitumen-and POL-components
31.1(1) | Price adjustment shall be Price-adjustmentshall-be-applicable-only-in-ease-where-the
applicable amount-in-N-Tis-morce-than Rs—10(Ten)y-eroresThis-clause-shall
32 32.1 Mobilization and
ConstructionMachinery No Mobilization and Construction Machinery Advance payable
Advance Applicable
32.2 If yes, Unconditional .
Bank Gslllarantee Not Applicable
32.3 Ifyes, Rateof interest .
chargezllble on advances Not Applicable
32.4 Ifyes, Type &
Amount of Advance Not Applicable
payment that can be paid
32.5 If yes, Recovery of Not Applicable
advance payment
33 fp';l)liscil%ﬂ:ed Advance Not Applicable
33.2 if yes, Unconditional .
Bank G}lllarantee Not Applicable
33.2 if yes, Amount of Not Applicable
Secured Advance
33.3 if' yes, Conditions for Not Applicable
secured advance
33.4 if yes, Recovery of Not Applicable
Secured advance
35 Completion Certificate - | As per Annexure-U
afterphysical completion
of the Work
Final Completion As per Annexure-V
Certificate -after final
payment on completionof
the Work
36 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal
Salient features of some of | As per Annexure-W
the major labour laws
39 that are applicable
41 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal
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Annexure - N
(See clause 10 of sections 3-GCC)

Drawings

List of drawings —as per attached
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Annexure - O
(See clause 15 of sections 3-GCC)

Details of Milestones
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Annexure - P
(See clause 15 of sections 3-GCC)

Compensation for Delay

Ifthecontractorfailstoachievethemilestones,andthedelayinexecutionofworkisattributablet
othecontractor,theEmployershallretainanamountfromthesumspayableandduetothecontr
actorasperfollowingscale-

i. Slippageupto25%infinancialtargetduringthemilestoneunderconsideration-
2.5%oftheworkremainedunexecutedintherelatedtimespan.

ii.Slippageexceeding25%butUpto50%infinancialtargetduringthemilestone
underconsideration -5%oftheworkremainedunexecutedintherelatedtimespan.

iii. Slippageexceeding50%butUpto75%infinancialtargetduringthemilestone
underconsideration -7.5%oftheworkremainedunexecutedintherelatedtimespan.

iv. Slippageexceeding75%infinancialtargetduringthemilestoneunder  consideration -
10%oftheworkremainedunexecutedintherelatedtimespan.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage on
any milestone is if made good in subsequent milestones or at the time of stipulated period
of completion,theamountretainedasaboveshallberefunded.Incasetheworkisnotcompleted
within the stipulated period of completion along with all such extensions which are
grantedtotheContractorwithout
penalty,thecompensationshallbeleviedonthecontractorattherateof0.05%perdayofdelaylimi
tedtoamaximumofl0%ofcontractprice.

Thedecisionof Employer shallbefinalandbindingupon both the parties.
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Annexure - Q
(See clause 17 of sections 3-GCC)

List of Equipment for Quality Control Lab
As per Government norms.
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Annexure - R
(See clause 31 of sections 3-GCC)

Price Adjustment
The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No Component Percentage of component in the work
1 Cement - P¢
2 Steel - Ps
3 Bitumen - Pp

4 POL- Pr

Weightages of various components of the work shall be as determined by the competent technical
sanction authority.

Adjustment for cement component
ii.  Price adjustment for increase or decrease in the cost of cement procured by the

contractor shall be paid in accordance with the following formula:
V= 0.85xPc/100 x R x (CrC0)/CO

V= increase or decrease in the cost of work during the month under Consideration due to
changes in rates for cement.
Co= The all India wholesale price index for Grey cement on the date of opening of Bids as
published by the Ministry of industrial Development, Government of India, New
Delhi, (www.eaindustry.nic.in)
Ci= The all India average wholesale price index for Grey cement for the month under
consideration as published by Ministry of Industrial Development, Government of
India, New Delhi.(www.eaindustry.nic.in)
Pc=  Percentage of cement component of the work
Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement
group.
Adjustment of steel component
iii.  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:
Vs=  0.85xPsx/100xRx (SrSo)/So

Vs=  Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.
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Note:

S0=

Si=

Ps=

The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi, (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the

month under consideration as published by Ministry of Industrial Development,
New Delhi,

(www.eaindustry.nic.in)

Percentage of steel component of the work.

For the application of this clause, index of Bars and Rods has been chosen to represent

steel group.

Adjustment of bitumen component

iv.

Vb=
Vb=

Bo=

Bi=

Pb =

Price adjustment for increase or decrease is the cost of bitumen shall be paid in

accordance with the following formula:

0.85x Pb/ 100xRx (Bi - Bo) / Bo

Increase or decrease in the cost of work during the month under consideration due

to changes in rates for bitumen.

The official retail price of bitumen at the IOC depot at nearest centre on the date

of opening of Bids.

The official retail price of bitumen of IOC depot at nearest centre for the 15th day

of the month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

Note:

V.

V=
V=

Fo=

Fi=

Pf=

Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall

be paid in accordance with the following formula:
0.85 x P/ 100 x R x ( Fi- Fo) / Fo

Increase or decrease in the cost of work during the month under consideration due

to changes in rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer
pumps of IOC at nearest center on the date of opening of Bids.

The official retail price of HSD at the existing consumer pumps of IOC at nearest

center for the 15th day of month of the under consideration.

Percentage of fuel and lubricants component of the work.

For the application of this clause, the price of High Speed Diesel has been chosen to

represent fuel and lubricants group.
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Annexure - S
(See clause 32 of sections 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery
Advance

To,
[Name of Employer]

[Address of Employer]

[Name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31

(""Mobilization and Construction Machinery Advance") of the above-mentioned Contract

[Name and address of Contractor] (hereinafter called "the

Contractor") shall deposit with [Name of Employer] a bank guarantee to

guarantee his proper and faithful performance under the said Clause of the Contract in an amount

of [amount of Guarantee]* [in words].

We, the [Bank of Financial Institution], as instructed by the

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as

surety merely, the payment to [Name of Employer] on his first demand

without whatsoever right of obligation on our part and without his first claim to the Contractor, in
the amount not exceeding

[amount of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which may

be made between [Name of Employer] and the Contractor, shall in any

way release us from any liability under this guarantee, and we hereby waive notice of any such

change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment

under the Contract until [Name of Employer] receives full repayment of

the same amount from the Contractor.

Yours truly,
Signature and Seal:
Name of Bank/Financial Institution:
Address :
Date:
* An amount shall be inserted by the Bank or Financial Institution representing the amount

of the Advance Payment, and denominated in Indian Rupees.
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Annexure - T
(See clause 33 of sections 3-GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the day of 20 BETWEEN
(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of

the other part.

Whereas by an agreement dated (hereinafter called the said agreement) the contractor

has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on
the security of materials absolutely belonging to him and brought by him to the site of the works
the subject of the said agreement for use in the construction of such of the works as he has
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and

labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials the quantities and other particulars of which are
detailed in Accounts of Secured Advance attached to the Running Account Bill for the said works
signed by the Contractor on and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the

Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

and in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as a for said the

Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

1. The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for

no other purpose whatsoever.

2. That the materials details in the said Account of Secured Advances which have been offered
to and accepted by the Employer as security are absolutely the Contractor's own propriety and
free from encumbrances of any kind and the contractor will not make any application for or
receive a further advance on the security of materials which are not absolutely his own

property and free 72

from encumbrances of any kind and the Contractor indemnified the Employer against all claims



to any materials in respect of which an advance has be made to him as aforesaid.

3.

That the materials detailed in the said account of Secured Advances and all other materials on
the security of which any further advance or advances may hereafter be made as aforesaid
(hereafter called the said materials) shall be used by the Contractor solely in the execution of

the said works in accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor's custody and on his own responsibility and shall at all times be open
to inspection by the Engineer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in
a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same

required by the Engineer.

That the said materials shall not be removed from the site of the said works except with the

written permission of the Engineer or an officer authorized by him on that behalf.

That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the Employer
will be at liberty to make a recovery from the Contractor's bill for such payment by deducting
there from the value of the said materials than actually used in the construction and in respect
of which recovery has not been made previously, the value for this purpose being determined
in respect of each description of materials at the rates at which the amounts of the advances

made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default be re-payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the Employer to reply and pay the same

respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Employer

of the said sum of Rupees Hand any further sum of sums advanced as

aforesaid and

all costs, charges, damages and expenses payable under these presents PROVIDED



10.

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the covenant
for payment and repayment here-in-before contained shall become enforceable and the money
owing shall not be paid in accordance there with the Employer may at any time thereafter

adopt all or any of the following courses as he may deem best:

a. Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at the
rates thereby provided. If the balance is against the contractor, he is to pay same to

the Employer on demand.

b. Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or payable to

the Employer under these presents and pay over the surplus (if any) to the Contractor.

c. Deduct all or any part of the moneys owing out of the security deposit or any sum due

to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on

the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been here-in-before expressly provided for the same shall be referred to the Employer
whose decision shall be final and the provision of the Indian Arbitration Act for the time

being in force shall. apply to any such reference.
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Annexure - U
(See clause 35 of sections 3-GCC)

Physical Completion Certificate

Name of Work:

Last measurement recorded

a. Page No. & MB No:

b. Date:
Certified that the above mentioned work was physically completed on.................. (Date) and
taken over on.................. (Date) and that I have satisfied myself to best of my ability that the

work has been done properly.

Date of issue

Executive Engineer
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Annexure -V
(See clause 35 of sections 3-GCC)

Final Completion Certificate

Name of Work:

Last measurement recorded

a. Page No. & MB No:

b. Date:
Certified that the above mentioned work was physically completed on.................. (Date) and
taken over on.................. (Date)

Incumbency of officers for the work.

I have satisfied myself to be best of my ability that the work has been done properly.

Date of issue
Executive
Engineer
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Annexure - W
(See clause 39 of sections 3-GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury
byaccident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act
onsatisfaction of certain conditions on separation if an employee has completed the prescribed
minimum years (say, five years) of service or more or on death the rate of prescribed
minimum days'(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or more

employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthlycontributions by the Employer plus workers at the rate prescribed (say, 10% or

8.33%), The benefits payable under the Act are:
i. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to

womenemployees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfaremeasures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal Employer
by Law. The principal Employer is required to take Certificate of Registration and the
Contractor is required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say

20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages
fixedby appropriate Government as per provisions of the Act if the employment is a

scheduled employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid,

when itwill be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work
ofequal nature to male and female workers and for not making discrimination against female

employees in the matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribedminimum (say, 20) or more Workpﬁn. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the

prescribed amount of



wages, calculated in the prescribed manner. The Act does not apply to certain establishments.
The newly set-up establishments are exempted for five years in certain circumstances. States

may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolutionof industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the

establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act and

gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions
ofworkmen and Employers. The Trade Unions registered under the Act have been given

certain immunities from civil and criminal liabilities.

. Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
ofchildren below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment of

child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service)
Act 1979: - The Act is applicable to an establishment which employs prescribed minimum
(say, five)or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses

from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 19.96: - All the establishments who carry on any
building or other construction work and employs the prescribed minimum (say, 10) or more
workers are covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer

appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up
afactory, health and safety provisions, welfare p¥&visions, working hours, annual earned leave and

rendering information regarding accidents or dangerous occurrences to designated authorities. It is



applicable to premises employing the prescribed minimum (say, 10) persons or more with aid
of power or another prescribed minimum (say, 20) or more persons without the aid of power

engaged in manufacturing process.
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SECTION 3
Conditions of Contract

Part - II Special Conditions of Contract [SCC]
1. It should not be create change of scope and extention of time of work.
2. There should be 10 to 20 persent test should be from moblie lab.
3. proposal should be send for black list if contractors performance is not
setisfy.
4. A bidder, whether alone, or in joint venture, should not have Seven or
more projects/work in hands running beyond the scheduled completion
period as on tender date for any reason whatsoever otherwise he will be
considered disqualified.
5. The bidder has to provide Litigation/Debarment history in any of the
GoMP/ Gol /any other department works in the prescribed format as per
annexure “A”.
Contractor should not be blacklisted/debarred by the GoMP/ Gol /any
other departments in any other states on the bid submission date and upto
the Signing of Agreement date and in such case of blacklisting/debarment
the bid shall be disqualified.
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work:- Construction of Ganesh Higher Secondary School at ward no
14. Phase-2

Probable Amount of Contract:

(Rs. In Figure) 1,97,96,000/-

(Rs. In Words) Two Crore Forty One Lakh Ten Thousand Rupees Only/-

Sr. No

Name Of Work

PAC Amount

Construction of Ganesh Higher Secondary School at

ward no 14. Phase-2

19796000

Estimate provide by Nagar Palika Parishad Dhanpuri.

Total Amount (Rs. In Words):- One Crore Ninety Seven Lakh Ninety Six Thousand Rupees Only/-
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SECTION 5§

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of
between (Name and Address of Employer) (hereinafter called "the
Employer) and (Name and Address of Contractor) hereinafter called "the

Contractor" of the other part.
Whereas the Employer is desirous that the Contractor execute (Name
and identification number of Contract) (hereinafter called "the Works") and the Employer has
accepted the Bid by the Contractor for the execution and completion of such Works and the
remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:
1. In this Agreement, words and expression shall have the same meanings as are respectively

assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein Contract Price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of

this Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the

Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year

first before written.

The Common Seal of was hereunto affixed in the presence of:

Signed, Sealed and delivered by the said in

the presence of:

Binding Signature of Employer

Signature Not Verified

k2 [ ‘
Binding Signature of Contractor Digitally signed by Manoj gnrivastava
Date: 2026.04.24 14:27:27 IST
Location: Madhya Prag€sh-MP



		2026-04-24T14:27:27+0530
	Madhya Pradesh-MP
	Manoj Shrivastava




