GOVERNMENT OF MADHYA PRDESH
URBAN ADMINISTRATION DEVELOPMENT DEPARTMENT

APPENDIX 2.10

TENDER DOCUMENT
For Percentage Rate only in works departments and other
Departments similar to work departments

(Effective from 01/01/2014)

OFFICE OF THE MUNICIPAL COUNCIL DATIA DISTT. DATIA

NIT Number and Date

Agreements Number and Date

Name of Work

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure)

(Rs. In Words) :

Contract Amount
(Rs. In Figure)
(Rs. In Words)

Stipulated Period of Completion

No 932 /NirmanDate 1 5/04/2026

Construction Work on the Shramik
Bhawan in Datia City.

10.18 Lakh
Ten Lack Eighteen Thousand

only

9 Month
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SECTION — 1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
URBAN ADMISTRATATION AND DEVOLPMENT DEPARTMENT

OFFICE OF THE MUNICIPAL COUNCIL DATIA DISTT. DATIA

No. — 3509/Nirman/TS/2023/ Dated —29/12/2023

Online Item rate bids for the following works are invited from registered contractors
and Firms of repute fulfilling registration criteria :

District (s) Probable
S. No.
Amount of Period of
/Pkg/ Name of Work Contract .
Completion
Code
(Rs. in lakh)
Construction Work on the Shramik 9 Month
1 Bhawan in Datia Clty DATIA Rs10.18Lac i/crainy
season

1. Interested bidders can view the detailed NIT in the website http://mptenders.gov.in.

2. The Bid Document can be purchased only online from 24/04/2026 10:00 to 25/05/2026 17.30.

3. Amendments to NIT,if any, would be published on website only, and not in newspaper.

CHIEF MUNICIPAL OFFICER
NAGAR PALIKA PARISHAD DATIA
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SECTION —1

Notice Inviting Tender

GOVERNMENT OF MADHYA PRDESH
URBAN ADMISTRATATION AND DEVOLPMENT DEPARTMENT

OFFICE OF THE MUNICIPAL COUNCIL DATIA DISTT. DATIA

No. -932/Nirman/TS/2026/

http://www.mptenders.gov.in

contractors and Firmsof repute fulfilling registration criteria :

Dated — 15/04/2026
Contractor have to submit Attested Scanned copy of registration, Earnest money, GSTIN
NO., pan no., 'Annexure H’ And 'Annexure B’ Online tender through e-procurement are invited on portal

Online percentage rate bids for the following works are invited from registered

District Earnest
S Probable
©) Amount of Money Cost of Period of
No. Deposit . Category of :
Name of Work Contract Bid Completi
/Pkg/ (EMD) Contractor
Document on
Code (Rs. in lakh)
(In Lakh)
1 2 3 4 5 6 7
Construction Work DATIA  Rs 10.18 | 7700/~ || 2000/~ |[Centralized ||| 9
on the Shramik Lakh MP PWD Month
Bhawan in Datia City Registration i/c
rainy
season
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website http://mptenders.gov.in
2. Bid Document can be after marking online payment of portal fees through Credit/Debit/Cash
card/Internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:
i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list; and
iv) Submit an affidavit.
Details can be seen in the Bid Data Sheet
4. ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bidthe bidder should have valid registration with the

Government of Madhya Pradesh, PWD in the appropriate class. However, such bPiﬁ%fe

4
T
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are not registered with the Government of Madhya Pradesh and are eligible for registration
can also submit their bids after having applied for registration with appropriate authority.
(b) The bidder would be required to have valid registration at the time of signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in

forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data
Sheet.

Special Eligibility - Special Eligibility Conditions, ifany, are given in the Bid Data Sheet.
The Bid Document can be purchased only online from 21/04/2026 10:00 to 20/05/2026 17.30.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

CHIEF MUNICIPAL OFFICER
NAGAR PALIKA PARISHAD DATIA
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4.1

42

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.

General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in
the Bid Data Sheet/Contract Data and shall have to meet high standards of workmanship, safety

and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture is

given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does

so, all bids where in the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no

claim what so ever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid and
entering into a contract for construction of the work. All costs in this respect shall have to be
borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, bid data sheet with all Annexures

3. Conditions of Contract:
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10.

10.1

10.2

103

i. Part I General Conditions of Contract and Contract Data with all Annexures
and ii. Part Il Special Conditions of Contract.

4. Specifications

5. Drawings.

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document.

Bidder shall be solely responsible for his failure to do so.
Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in
the schedule of pre-bid meeting would be communicated on the website only, and

intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
questions on any matter that may be raised at that stage. The Employer may, at his option,

give such clarifications as are felt necessary.

9.3  Minutes of the pre-bid meeting including the gist of the questions raised and the responses
given together with any response prepared after the meeting will be hosted on the

website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid

Document, it shall be done by issuing amendment to the online NIT.
Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid

Documents by publication of the same on the website.
All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids. By publication of

the same on the website.
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11.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data inthe Bid Forms  and

submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded

as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of

the same by the Digital Signature of their authorized representative.

12.

13.

14.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online Envelop A shall

contain the following as per details given in the Bid Data Sheet:

1) Registration number or proof of application for registration and organizational details in

format given in the bid data sheet.
ii) Payment of the cost of Bid Document;
iii) Earnest Money; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as online Envelope B and required to be submitted only in works
where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid
Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by documents to

demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop C shall

contain financial offer in the format prescribed format enclosed with the Bid Data Sheet.
LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder
and the Employer shall be in English or Hindi. Supporting documents and printed literature that
are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English. In such case, for the purposes of interpretation of

the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid
Data Sheet.

142 All the document/information enclosed with the technical proposal should be self-
attestage and certified by bidder. The bidder shall be liable for forfeiture of his earnest
money deposit, if any document/information are found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid. The bid sanctioning authority
may at his description forfeit his performance security/guarantee security deposit,

enlistment deposit and take any other suitable action.
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15.

FINANCIAL BID

i The bidder shall have to quote rates in format referred in bid data sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would
be arrived at in relation to the probable amount of contact given in NIT. The overall

percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and

words is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the

Employer shall not be liable for the same.

16.

17.
17.1

17.2

17.3

17.4.1

17.5

17.6

iii.  Thebiddershallhavetoquote rates inclusiveofallduties, royalties,leviesand taxesexcept Goods and
ServicesTax (GST),the amount ofapplicable GST willbe paid separately to the Contractorwith each
billat the time ofpayment. Theemployer shallnot be liableforany duties, taxes(except GST)royalties

andlevies.
PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for

biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent

in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, issued in
favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six
months or more after the last date of receipt of bids. However other form(s) of EMD may be
allowed by the employer by mentioning it in the bid data sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement after
furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for whatsoever

reason, shall result in forfeiture of the earnest money deposit.
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18.

19.

D. SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form

also at the place prescribed in the bid data sheet after the date of electronic opening of Technical

Bid.

19.1

192

193

194

19.5

19.6

19.7

E. OPENING AND EVALUATION OF BID
PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date nitofied and its contents
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents,
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall not

be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in

Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified.

The bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest

evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring any

liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct

part ofit.

"Contents ofenvelope ""A’’ and "'B’’ are required to be Submitted inphysical form after the date
ofelectronic opening of Technical Bidat the place and date Specifiedinthe Bid Data Sheet. If the
contents of Documents Submitted online in Envelope "A” Differ with contents of
physical form submitted by the contractor after electronic opening of technicalbidor
the contractor failstosubmitEnvelope'A” inphysicalform

asspecifiedin the BidDataSheetthe bidshallbeliableforrejection asnon—responsive”

19.8 During Bid Evaluation,the Employeroritsrepresentativemay,atitsdiscretion, askthe

bidder foraclarificationofitsBid. Therequest forclarificationandthe response shallbe
rage 1010 of



in writing , andno change in the price or substance of the Bid of the Shallbe

sought , offered orpermitted .

20. Confidentiality

20.1 Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially

concerned with such process until final decision on the bid.

20.2  Anyattempt by a bidder to influence the Employer in the evaluation of the bids or

contract award decisions may result in the rejection of its bid.
F. AWARD OF CONTRACT

21. Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his
bid has been accepted.

22. Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount, in the form and for the duration, etc. as

specified in the Bid Data Sheet.

222 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and

shall be in the form and for the duration, etc. similarto performance security.

23. Signing of Contract Agreement

23.1 The successful bidder shall have to furnish Performance security and additional

performance security, if any and sign the contract agreement within 15 days of issue of

LOA.

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for

commencement of work.

233 In the vent of failure of the successful bidder to submit Performance Security
and additional performance security, if any or sign the Contract Agreement, his EMD
shall stand forfeited without prejudice to the right of the employer for taking action

against the bidder.
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24.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

i may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.
For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or

indirectly, anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial

or other benefit or to avoid an obligation;

c. “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly

the actions of a party;

d. “collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another

party.

[End of ITB]
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BID DATA SHEET

General
Sr.No. Particulars Data

1 Office of the OFFICE OF THE CHIEF MUNICIPAL
OFFICER NAGAR PALIKA PARISHAD DATIA

2 NIT No 932/Nirman

3 Date of NIT 15/04/2026

4 Bid document submitted in office From

date & time 24/04/2026 10:00 to 25/05/2026 17.30.

5 Website link )

https://www.mptenders.gov.in

Section 1 — NIT

Cl
ause Particulars Data
reference
2 Portal Fees . . .
As mentioned on online e-tendering portal
3 Cost of bid document
Rs 2000
Cost of bid document payable at .
Online mode
Cost of bid document in favor of .
Online mode
4 Affidavit format
Annexure — B
5 Pre-qualifications required NA
If Yes, Details
Annexure C
6 Special Eligibilit
P gty NA.
If Yes, details
Annexure D
7 Key dates

Annexure A
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Bid Date Sheet

SECTION 2 - ITB

ITB CLAUSE PARTICULARS DATA
1 Name of the 'Work' Construction Work on the Shramik
Bhawan in Datia CitySagar.
2 Specifications Annexure-E
3 Procedure for participation in e-tendering Annexure-F
Whether Joint Venture is allowed. NO
4 - -
If yes, requirement for Joint Venture Annexure-G
9 Pre bid meeting to be held No
Date ...
ifyes, Date, time & Place Time form ............
Place ...
12 Envelope-A containing :
Yes.
i. Organization details as per 'Annexure H' Y
es.
ii. Cost of bid Document
Yes.
iii. EMD
Yes.
iv. Annexure-B'
Yes.
V. Attested Scanned copy of Valid Document CHIEF MUNICIPAL OFFICER MUNICIPAL
PWD registration, pan no. GST Reg COUNCIL DATIA
14 Envelope-B Technical Proposal Asper 'Annexure-I' and 'Annexure-l' (FormatI-1 to
-5)
15 Envelope-C Financial Bid Earnest money (Price BID Submitted Only Online)
Materials to be issued by the department Asper 'Annexure-K'
16 Period of Validity of Bid

120 Days
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Bid Date Sheet

ITB PARTICULARS DATA
CLAUSE
Earnest Money Deposit Rs7700/-
17 i. FDR :-
Earnest Money Deposit in the shape of
online
EMD valid for a period of NA
FDR must be drawn in favour of CHIEF MUNICIPAL OFFICER MUNICIPAL COUNCILA
DATIA District Datia
21 Lett fA t. LoA
etter of Acceptance (LoA) Asper 'Annexure-L'
Amount of Performance Security 3% of the Contract Amount
Additional Performance Security to be deposited
@ equal to:-
(a) If rates are below 10% and upto 20% - value
22 equal to the percentage below 10% of

Additional Performance Security, if

any

probable amount of contract (PAC).

(b) If rates are below 20% - as per (a) and twice the
value below 20% of probable amount of contract
(PAC).

Performance Security in the format

Asper '"Annexure-M'

Performance Security in favour of

CHIEF MUNICIPAL OFFICER NAGAR PARISHAD DATIA

Performance Security validup to

Valid Contract Period plus 3 months
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Annexure — A

(see Clause 1, 7 of Section 1 —NIT)

KEY DATES
Sr. Works Bidders Stage Start Expiry Envelopes
No | Department Stage
Date Time Date Time
- Tender
! Purchase -1 55/04/2026 | 10:00 | 20/05/2026 | 17:30
Online
Bid
2 Submission | 55042026 | 10:00 | 20/052026 | 17:30
Online
Date of Electronic Envelope-A
3 Opening of
Mandatory i 26.05.2026 | 17:30
(Envelope-A)
Technical Envelope-B
4 Proposal Open )
(PQ Envelope-B)
5 Financial Bid Envelope-C
Open Envelope-C 26.05.2026 | 17:30

Note: affidavit and other necessary bid documents shall be submitted by the

bidder only online. And
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Annexure —B
(see Clause-3 of Section 1 — NIT)

| | AFFIDAVIT ||

(to be Contained in Envelope-A)
(On Non Judicial Stamp of Rs. 100)

I/we who is/ are
(status in the firm/ company) and competent for submission of the
affidavit on behalf of M/S _ (contractor) do solemnly affirm an oath and state

that:
I/'we am/are fully satisfied for the correctness of the certificates/records submitted in support of the

following information in bid documents which are being submitted in response to notice inviting
e-tender No. for (name of work) dated

issued by the

(name of the department).

I/we are fully responsible for the correctness of following self certified information/
documents and certificates:

1. That the self certified information given in the bid document is fully true and authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turn-over is correct.
c. Information regarding various Technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in
above paras 1 to 4 are correct to the best of my knowledge and belief. in the event of any information is
found to incorrect / untrue or found violated then without prejudice to any other right of remedy including
the forfeiture of the bid security / performance security.

Verified Today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one Calendar day before opening of the bid.
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Annexure —C
(See Clause-5 of Section 1 —NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial

1.

ii.

iii.

iv.

B. Physical

experience of having successfully executed:

a) three similarworks,each costingnotlessthan the amount equal to20%ofthe probable
amount ofcontract duringthe lastSfinancialyears;or

b) two similar works each costing notless than the amount equal to30%of the
probable amount ofcontract duringthe last5financialyears;or

c) one similar work of aggregate cost not less than the amount equal to 50% of the

probable amount ofcontract inanyone financialyearduringthe last5financialyears;

Average annual construction turnover on the construction works not less than 50% of the

probable amount of contract during the last 3 financial years.

Executed similar items of work in any one financial year during the last 3 financial years,

which should not be less than the minimum, physical requirement, ifany, fixed for the work.

Bid Capacity — Bidder shall be allotted work up to his available bid capacity which shall be

worked out as given in format [-2 of Annexure-I

Physical qualifications for the work shall be as below

Sno Particulars Quantity Period
1 Physical qualification required Yes No
2 Earth Work

3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the

departments and specific Bid.
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Annexure — D
(See Clause-6 of Section 1 —NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates S—

-B. Construction of tunnel S —

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific
bid.
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Annexure — E
(See Clause-2 of Section 2-itb & Clause 10 of GCC)

Specifications
1. MPuie DEPARTMENT Specifications.
2. MORTH
3. IRC

The provisions of general / special conditions of contract, those specified elsewhere in the bid document
as well as execution drawings and notes, or other specifications issued in writing by the Employer shal

form part ofthe technical specifications of this work.
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1.

Annexure —F
(See Clause-3 of Section 2 — ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

Registration of Bidders on E-Tendering System:

All the PWD Registered Bidders are already registered on the new e-Procurement portal

http://mptenders.gov.in the user ID will be the contractor ID provided to them from MP online. The

password for the new portal has been sent to the bidders registered e-mail ID. For more details may
contract M/s tata Consultancy services Corporate Block, 5™ Floor, DB City, Bhopal-462011 email ID:

eproc_helpdesk@mpsdc.gov.in helpdesk phone numbers are available on website.

Digital Certificates:

The Bids submitted online should be signed electronically with a Class III Digital Certificate
to establish the identity of the Bidder submitting the Bid online. The Bidders may obtain Class III
Digital Certificates issued by an approved Certifying Authority authorized by the Controller of
Certifying Authorities, Government of India.

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with an

Application. Only upon the receipt of the required documents, a Digital Certificate can be issued. For

details please visit cca.gov.in

Note:

1. It may take upto 7 working days for issuance of Class III Digital Certificate, hence the bidders are
advised to obtain the certificate at the earliest. Thous bidder hwo alraidy have vellid class III
Digital certificate need note obtain another Digital Certificate for the same. The bidders
may obtain more information and the application form required to be submitted for the

issuance of Digital Certificate form cca.gov.in.

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While bid

submission.
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The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online bidding will be considered as equivalent

to a no-objection certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific

individual through Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorized a specific individual through authority letter. Unless the certificate is revoked, it will
be assumed to represent adequate authority of the specific individual to bid on behalf of the
Organization for online bids as per Information Technology Act 2000. This Authorized User will be
required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of
Management / Partners of the concerned firm to inform the Certifying Authority, if the

Authorized User changes, and apply for a fresh digital certificate for the new Authorized User.

3. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System of the Bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. the details

are available at http://www.mptenders.gov.in

4. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before the
start time and date and after the end time and date for the relevant stage of the bid as set by the

concerned Department Official.

5. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit Bid
of all the envelopes and documents required to be uploaded related to the Tender as per the time
schedule mentioned in the key dates of the Notice Inviting Tenders after signing of the same by the

Digital Signature of their authorized representative.

6. Purchase of bid Documents:
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For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. (as
per bid data sheet) cost of bid document is separately maintained in the detail NIT. The bid document
shall be available for purchase to concerned eligible bidder immediately after online release of the
bid and upto scheduled date and time as set in the key dates. The payments for the cost of
bid document shall be made online through Dedit/Credit Card / Net-Banking or NEFT Challan

Through the payment gateway provided on the portal.

Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.
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Annexure — G
(See Clause-4 of Section 2 — ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled:

1. Number of partners in a Joint Venture shall not exceed 3 (three). The partner shall comply with the following
requirements:

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by
submitting a power of attomey signed by legally authorized signatories of all the partners.

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all partners.

c. The partner in change shall be authorized to incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture and the entire execution of the contract, including payment shall be done exclusively
with the partner in charge.

d. All the partners of the joint venture shall be liable jointly and severally for the excuation of the contract in
accordance with the contract terms, and a statement to this effect shall be included in the authorization
mentioned under {C} above as well as in the bid and in the agreement [In case of successful bid];

e. The Joint Venture agreement should indicate precisely the role and responsibilities f all the members of JV
in respect of planning, design, construction, equipment, key personal, work execution, and financing of the
project including operation and maintenance of the works, all members of JV should have active
participation without prior approval of the employer.

The joint venture agreement should be registered so as to be legally valid and binding on all partners.
A copy of the Joint Venture Agreement entered into by the partner shall be submitted with the bid.

2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint
venture’s bid.

3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture.

4. Attach the power of attomey of the partners authorization the bid signatory(les) on behalf of the joint
venture.

5. An individual bidder cannot at the same time be member of a joint venture applying for this bid further a
member of a particular bidder joint venture cannot be member of any other joint venture applying for this
bid.

6. Furnish details of participation proposed in the joint venture as below.

DETAILS OF PARTICIPATION IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B” FIRM”C”

Financial

Planning

Construction Equipment

Key personnel

Execution of Work

(give details on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below.
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a. The Lead partner must meet at least 50 % requirement o ftechnical and financial eligibility criteria
required for the bid.
b. The other partner (s) must meet at least 25 % requirement of technical and financial eligibility
criteria required for the bid.
c. The Lead partner and the other partners should together meet 100 % fall the eligibility criteria
required for the bid.
8. Forthe meeting the minimum qualification criteria of experience of similar nature work, every partner
can have experience of different works as defined in similar nature works and together should have the
experience of all type of works described in similar nature works.
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Annexure — H

(See Clause-12 of Section 2 — ITB & Clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope-A)

S.
No. Particulars Details
1 Registration number issued by Centralized (if applicable scanned copy of
Registration System of Govt. of M.P. or Proof of proof ofapplication for
application for registration. registration to  the uploaded)
2 Registration No.
Valid Registration of bidder in appropriate class through | Date _
Centralized Registration of Govt. of MP (Scanned copy of Registration to
be uploaded)
3 Name of Organization/Individual/ Proprietary
Firm/ Partnership Firm
4 Entity of Organization Individual/ Proprietary Firm/
Partnership Firm Registered under Partnership Act)/
Limited Company, (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture
5 Pan Number
6 | GST Number
7 Address of Communication
8 Telephone Number with STD Code
9 Fax Number with STD Code
10 | Mobile Number
11 E-mail Address for all communications
Details of Authorized Representative
12 | Name
13 | Designation
14 | Postal Address
15 | Telephone Number with STD Code
16 | Fax Number with STD Code
17 | Mobile Number
18 | E-mail Address
Note: In case of partnership firm and limited company certified copy of partnership deed/

Articles of Association and Memorandum of Association along with registration certificate of
the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure — |

(See Clause-14 of Section 2 —ITB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to be submitted

1 Experience - Financial & Physical Annexure I (Format: 1-1)

2 Annual Turnover Annexure - | (Format: 1-2)

3 | List of technical personnel for the key Annexure - 1 (Format: 1-3)
positions

4 | List of Key equipments/ machines for Annexure - 1 (Format: 1-4)
quality control labs

5 List of Key equipments/ machines for construction Annexure - 1 (Format: 1-5)
work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.
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a)

b)

Annexure — [(Format : I-1)
(See Clouse-14 of Section 2 —1TB )

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

Financial Requirement:

The bidder should have completed either of the below:

three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 5 financial years; or

two similar works each costing not less than the amount equal to 30% of the
probable amount of contract during the last 5 financial years; or

one similar work of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in anyone financial year during the last 5 financial
years;

Clarification

In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are

generally for having completed similar work in last 5financial years. However the bidders who
have executed a part of the project during last Sfinancial years, and that part covers all the major
items of road construction and the value of such executed part is more than the qualified amount
mentioned in Annexure-C and / or Annexure-I shall be considered.

It is clarified that the experience of constructing roads and bridges shall be considered as
experience of similar works, irrespective of it being work of rigid or flexible pavement.

It is clarified that works completed/executed before last date of bid submission in the current
financial year shall also be considered towards works experience requirement described in
Annexure-C and Annexure-I-1 of the document. Therefore for this purpose the works
completed/executed during current financial year up to last date of Bid submission shall be

considered inthiscaselast5financialyearwillbe counted ascurrent financialyearand4years

backwards.

To be filled in by the contractor:

I

ii.

Details of successfully completed similar works shall be furnished in the following format.

Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Agreement Name of Date of Date of Amount of Employer's
Number & Year Work Work Completion Contract Name and
Order Address
[ I I v \Y VI
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Existing commitments - (Value of 'C' for Bid Capacity formula)

Agreement Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
Year Order work Address

B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last 5 financial years should
not be less than the minimum physical requirement fixed for the work

S.No. | Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year —1 Year —2 Year—3 Year—4 | Year—5
1 Physical qualification
required
2 Earthwork
3 Concrete work
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity

executed in anyone year during the last 5 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz. earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure — [(Format : [-2)
(See Clouse-14 of Section 2 —1TB )
ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in progress or
completed

2018-19

2019-20

2020-21

2021-22

2022-23

Note:

i.  Annual turnover of construction should be certified by the Chartered Accountant.

ii. Audited balance sheet including all related notes, and income statements for the above
financial year to be enclosed.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as stated

above are to be evaluated further for bid capacity as under:

Bid Capacity = (1.5 AXB)-C
Where

A= Maximum value of civil engineering works executed in anyone year during

The last five years (10% weight age per year shall be given to bring the value
of work executed at present price level)
B = Proposed contract period in years.

C= Amount of work in hand at present.
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Annexure — [(Format : [-3)

(See Clouse-14 of Section 2 —ITB and clause 6 of GCC)

List Of Technical Personnel For The Key Positions

Minimum requirement Available with the bidder
g £ 5 & N £le§ & T8t
s |z S £ o 2 5|S5|s|2 228 3 o 23525
z | 8 E 9| 8 o | g |2 sz | & E 8 2 e 5 o] 2 g
5|5 g 3| F ~ |z &S &4 || EBFE T %8 ¢Eg
g =83 Fs|ed |E|2E g |&5ea
1 | Project 1 | B.E. Civil 07 10
Manager Year | Year
2 | Site 1 | B.E. Civil 03 05
Engineer year | year
3 | Plant 1|B.E 03/05 | 05/07
Engineer Mech/ year | year
Dep.
Mech
4 | Quantity 1 | B.E. Civil 03/05 | 05/07
serveyer Dep. Civil year | year
5 | Soil & 1 | B.E. Civil 03/05 | 05/07
Material Dep. Civil year | year
Engineer
6 | Surveyor 2 | Diploma 03/05 | 05/07
in year | year
Civil/ITI
In
Surveving

Note: Itis clarified that the minimum requirement is a mandatory requirement and part of technical bid

butthe prequalificationnotbedoneonthebasisofthiscriteria.
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Annexure — [(Format : [-4)

(See Clouse-14 of Section 2 —ITB and clause 6 of GCC)

List Of Key Equipments/ Machines For Quality Control Labs

Minimum requirement

Available with the bidder

S.No.

Name of Equipment/
Machinery

Quantity

S.No.

Name of Equipment/
Machinery

Quantity

Machinery and Equipment Required for Conducting

Test as per MOST Specification V Revision

Note: It is clarified that the minimum requirement isa mandatory requirement and part of technical bid
butthe prequalificationnotbedone onthebasisofthiscriteria.
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Annexure — [(Format : [-5)

(See Clouse-14 of Section 2 —ITB)

List of Key Equipments Machines for Construction Work

Minimum requirement

Available with the bidder

S.No. Name of Equipment/ Machinery Quant | S.No. Name of Quantity
ity Equipment/
Machinery
1 Tipper Trucks -
2 Motor Grader -
3 Dozer -
4 Front end Loader -
5 Smooth Wheeled roller -
6 Vibratory Roller -
7 Hot mix plant with electronic control -
8 Paver finisher with electronic sensor -
9 | Water tanker B
10 | Bitumen Sprayer -
11 | Tandem Roller -
12 | Concrete mixer with Integral weigh Batching facility -
13 | Slip Form Concrete paver capable of paving in required
width of carriageway in one single pass including all
appropriate accessories such as, integral vibratory -
system and electronic sensors ancillary equipment for
applying curing compound, joint cutting etc.
14 Concrete batching and mixing plant with automatic control
(minimum 100 cum/hour) )
15 | Pnumetic tyre roller -
16 | Batch Mixing plant with electronic controls (series minimum

100-120 TPH capacity as required

Total

Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease

arrangementsforemploying therequired equipments aslistedinthetable above. Bidderscanalsogivean

undertakingthat incaseheisawardedthework,heshallmake suitable arrangementforproviding these

equipments, priortosigningtheagreement.

2. ltisclarifiedthat theminimum requirementisamandatory requirementand part oftechnicalbid butthe

prequalification notbedone onthebasisofthiscriteria.
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‘Annexure —J
(See Clause-14 of Section 2 — ITB)

FINANCIAL BID

(To be contained in Envelop-C)

NAME OF WORK :-

I/We hereby bid for the execution of the above work within the time specified at the rate
e eI FIGUIES) .t e (in  words)
percent below/ above or at par based on the Bill of Quantities and item wise rates given therein in
all respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/We have visited
the site of work and ami are fully aware of all the difficulties and conditions likely to
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in
regard to accessibility of site and quarries/kilns, nature and the extent of ground,
working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labour etc. required for the satisfactory
execution of
contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the
terms and provisions of the said conditions of contract annexed hereto so far as applicable,
or in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his
successors in office the s~ms of money mentioned in the said conditions.

Note:
1. Only one rate of percentage above or below or at par based on the Bill of Quantities and

item wise rates given therein shall be quoted.

J- ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found lower of the two shall be taken as valid and correct rate.
If the bidder is not ready to accept such valid and correct rate and declines to
furnish performance security and sign the agreement his earnest money deposit
shall be forfeited.

k. iii. In case the percentage "above" ar "below" is not given by a bidder, his bid shall be
treated as non-responsive.

L. iv. All duties, royalties, levies and taxes except Goods and Services Tax (GST) are
included in the rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-
sum bids) quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof ...oooiiiiiiiiiiiiiiin 20 Signature of Officer by whom accepted
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MATERIALS TO BE ISSUED BY THE DEPARTMENT

Annexure —K
(See Clause-15 of Section 2 —ITB)

S.no

Name of material

Rate (Issue rate)

Unit

Remarks
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Annexure — L
(See Clause-21 of Section 2 — ITB)

LETTER OF ACCEPTANCE

To,

(Name and address of the contractor)

Subject: --
(Name of the work as appearing in the bid for the work)

seskokokokok

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill
of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
figures) (RUP S ittt ittt it ettt it itate ireneare e anaeanans in  words
only). The performance security shall be in the shape of term deposit receipt
bank guarantee of any nationalized / schedule commercial bank valid up to
three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully
Exexutive Engineer
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Annexure-M

BID SECURITY (BANK GUARANTEE)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has

submitted his Bid dated (date) for the construction of

[name of Contract hereinafter called "the Bid"]

KNOW ALL PEOPLE by these presents that we (name of

Bank) of [name of country] having our registered office at

(hereinafter called "the Bank") are bound unto

(name  of he Executive Engineer) in the sum of

* for which payment well and truly to be made to the said name

of the Executive Engineer the Bank itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

THE CONDITIONS of this obligation are:

) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified
in the Form of Bid.

OR

2 If the Bidder having been notified to the acceptance of his bid by the name of the
Executive Engineer during the period of Bid validity
(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or
(b) fails or refused to furnish the Performance Security, in accordance with the
Instructions to Bidders; or
We undertake to pay to the (name of the Executive Engineer) up to the above
amount upon receipt of his first written demand, without the (name of the Executive Engineer)

having to substantiate his demand, provided that in his demand of (name of the Executive
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Engineer) will note that the amount claimed by him is due to him owing to the occurrence of one

or any of the two conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 180 ** days after
the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as
it may be extended by the (name of the Executive Engineer), notice of which extension(s) to the
Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank not later

than the above date.

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures denominated
in Indian Rupees. This figure should be the same as shown in Bid Data Sheet at

reference 17.

* EMD should be valid for a period of Six Months of more.
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Annexure — M-1

(See Clouse-22 of Section 2 —ITB)

PERFORMANCE SECURITY

To

.................................... [name of Employer]

.................................... [address of Employer]

WHEREAS [name and address of
Contractor](Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated ...l to execute

called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of ........................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of ..........coooviiiiiiiiiii.. [Amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor ....................ociiit,
Name of Bank ..o
AAIESS ..o e

An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.
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SECTION 3

Conditions of Contract

Part — [ General Conditions of Contract

Table of Clauses GCC

Claus Particulars Clause .

e Particulars

No No
IA. General 71 Payments for Variations and / or Extra

Quantities

1 |Definitions 22 No compensation for alterations in or

restriction

2 |Interpretations and Documents 23 No Interest Payable

3 |Language and Law 24 Recovery from Contractors

4 |Communications 25 Tax

5 |Subcontracting 26 Check Measurements

6 [Personnel 27 Termination by Engineer in Charge

7 [Force Majeure 28 Payment upon Termination

8 |Contractor's Risks 29 Performance Security

9 |Liability For Accidents To Person 30 Security Deposit

10 [Contractor to Construct the Works 31 Price Adjustment

11 IDiscoveries 3 Mobilization and Construction Machinery

Advance

12 |Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates

13 [Programme E. Finishing the Contract

14 |[Extension of Time 35 Completion Certificate

15 |Compensation for Delay 36 Final Account

16 |Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies

17 [Tests 38 Labor
Correction of Defects noticed . . .

18 during the Defect Liability Period 39 Compliance with Labor Regulations
D. Cost Control 40 Audit and Technical Examination
\Variations - Change in original

19 [Specifications, Designs, Drawings 41 Death or Permanent Invalidity of Contractor
etc.

20 |[Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1.

1.2.

1.3.

1.4.

1.5.

1.6

1.7.

1.8.

1.9.

1.13.

Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge
,in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor
to execute, complete and/or maintain the work. Agreement is synonym of
Contract and carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of
the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor's bid: means the completed bid document submitted by the
Contractor
to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the. entire contracted work.
Exhaustion of quantity of any particular item mentioned in the bid document shall
not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this
document.

Drawings: means drawing including calculations and other information provided
or approved by the Engineer-in-Charge.
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1.14.

1.16

1.17

1.18

1.19

1.20

1.21.

1.22.

1.23.

1.24

1.25.

1.26.

1.27.

1.28.

1.29.

Employer: means the party as defined in the Contract Data, who employs
the Contractor to carry out the work. The Employer may delegate any or
all functions to a person or body nominated by him for specified functions. The
word Employer

/ Government / Department wherever used denote the

Engineer: means, , means the person named inthe Contract Data.
Engineer in charge: means, means the person named inthe Contract Data .

Equipment: means the Contractor's machinery and vehicles brought temporarily
to the Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

. Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized toward out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions
shall unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether
original, altered, substituted or additional.
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2. INTERPRETATIONS AND DOCUMENTS

2.2

2.1 Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice
versa.

c. provisions including the word "agree", "agreed" or "agreement"
require the agreement to be recorded in writing;

d. written" or "in writing" means hand-written, type-written,
printed or electronically made, and-resulting in a permanent
record;

Documents Forming Part of Contract:
1.NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3.Conditions of Contract:
i. Part I General Conditions of Contract and the Contract Data;
with all Annexures
ii. Part II Special Conditions of Contract.
4. Specifications
5. Drawings
6.Bill of Quantities
7. Technical and Financial Bid'
8. Agreement, and
9. Any other documentes), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated inthe Contract Data
Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:
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a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If
the Contractor fails to deploy required number of technical staff, recovery as specified in

the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:

(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,
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(i) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(i) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.
7.2. In the event of either party being rendered unable by force majeure to perform any

duty or discharge any responsibility arising out of the contract, the relative obligation of
the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event
lasts. The cost and loss sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance oj the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall
be at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

8.2  All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
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mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such

means mayor may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them.

12.Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority
Superintending engineer of Devision in writing giving full description and
grounds of dispute. It is clarified that merely recording protest while accepting

measurement and/or payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute
raised
after expiry of 45 days of its first occurrence shall not be entertained and the

Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.
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B. Time Control

13. Programme

14.

15.

13.1

13.2

133

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the

Engineer for approval a Programme showing the general methods,
arrangements,” order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on the
timing of the remaining Works, including any changes to the sequence of the
activities.

The Contractor shall submit to the Engineer for approval an updated
Programme at intervals no longer than the period stated in the Contract
Data. If the Contractor does not su8mit an updated Programme within this
period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been
submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.

Extension of Time

14.1.

14.2

143

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of
which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

Compensation for delay

15.1

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.
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15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

154 Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount eqdal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department

17. Tests

17.1 The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

17.4 Ten precent of the mandatory tests prescribed under the specifications shall be got
carried out through laboratories accredited by National Accreditation Board
Laboratories (NABL) by the Engineer-in-charge and the cost of the such testing
shall be deducted from the payments due to contractor.

18.  Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract
Data.
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well

before the end of the Defect Liability Period. The Defect Liability Period shall
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automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
S'ecurity or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or additions to or
substitutions in the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-charge, and such alterations, omission, additions or substitutions shall
not invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the work, shall
be carried out by the contractor on the same conditions in all respects on which he agrees to do

the main work

19.2 The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of
the Employer shall be conclusive as to such proportion.

20. Extra items
20.1 All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work /

extra items under this clause shall be worked out in accordance with the

following provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOO and 1is included in the SOR
of the department, the rate shall be arrived at by applying the

quoted tender percentage on the SOR rate.

c. If the rates for the altered or substituted work are not prpyidedso in



22.

22.1

222

223

23.

applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule o

Rates minus/plus the percentage quoted by the contractor.

If rates for a particular part or parts of the item is not in the Schedule
of Rates and the rates for the altered, or substituted work item cannot
be determined in the manner specified in sub clause (b) to (d) above, the
rate for such part or parts will be determined by the Competent Authority
as defined in the Contract Data on the basis of the rate analysis derived out

of prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified
inthe bid to be carried out; the  Engineer-in-charge shall give
notice in writing of the fact to the Contractor and withdraw that whole or any
part of the work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable
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No interest shall be payable to the Contractor on any payment due or awarded by any

authority.

24 Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recoverl-d in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other

contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue

under the M.P. Land Revenue Code.

25. Tax

25.1Therates(incaseofpercentageratebids)/lump-sumoffer(incaseoflump-sumbids)quotedbythe ~ Contractor
shallbedeemedtobeinclusiveofallduties,royalties,leviesandtaxesexceptGoods and Services Tax
(GST).Theamountofapplicable GSTwillbepaidseparately tothe
Contractorwitheachbillatthetimeofpayment.

252  The liability, if any, on account of quarry fee, duties, taxes (except GST), royalties and levies in respect
of material consumed or services rendered on public work shall be borne by the Contractor.

253  Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the
contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or 'otherwise at any
stage up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1

272

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may
by notice require the Contractor to make good the failure and to remedy it within a specified
reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

abandons the Works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;
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28.

29.

the Contractor does not maintain a valid instrument of financial security as prescribed;

e. the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data;

g. If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

273 Any other fundamental breaches as specified in the Contract Data. In any of these events or

circumstances, the Engineer in Charge may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in
the case of sub-paragraph (b) or (g) of clause 272, the Engineer in Charge may
terminate the Contract immediately.

274 Notwithstanding  the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty
as indicated in the Contract Data. The amount so arrived at shall be determined by the
Engineer-in-Charge and shall be final and binding on both the parties.

28.2  Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue
a certificate for the value of the work done, the reasonable cost of removal
of Equipment, repatriation of the Contractor's personnel employed solely on
the Works, and the Contractor's costs of protecting and securing the Works and
less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be
deducted at source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time
of signing of the contract. The contractor shall have to ensure that such
performance security and additional performance security, if any, remains valid for

the period as specified in the Contract Data.

30.Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as

specified in the Contract Data. The total amount of Security Deposit so
deducted shall not exceed the percentage of Contract Price specified in the Contract

Data.
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30.2

The security deposit may be replaced by equivalent amount of bank guarantee
or fixed deposit receipt assigned to the Employer, with validity up to 3
(three) months  beyond the completion of Defect Liability  Period/
extended Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.
31. Price Adjustment

31.1

Applicability
Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

The Contractor shall not be entitled to any benefit arrsmg from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1.

Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula given
in the contract data.

Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4. Weight ages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

314

315

covered by the provisions of this or other clauses in the contract, the unit rates and

prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be

the arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either

positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
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shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance

32.1
322

323
324

325

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

33.Secured Advance

33.1

33.2

333

Payment of Secured Advance shall be applicable if provided in the Contract
Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by
the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been adjusted, but the amount of the
guarantee  shall be progressively reduced by the amounts adjusted by the
contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(a)

(b)

(©)

The Contractor shall submit to the Engineer monthly statements of the value
of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
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approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

i) All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

(2) The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

(1) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

) The payment of final bill shall be governed by the provisions of clause 36 of
GCe.

E. Finishing the Contract
35. Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.
352 After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
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36.2

due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the
Engineer shall issue within 45 days a schedule that states the scope of the
corrections or additions that are necessary. If the Account is still unsatisfactory after it
has been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the

Contractor after hearing the Contract Or and the Engineer in Charge.

In case the account is not received within 21 days of issue of
Certificate of Completion as provided in clause 32.1 above, the Engineer

shall proceed to finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the Site and such

other information as the Engineer may require.

39. Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some

of the major labour laws that are applicable to construction industry are given in the
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Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to
payor reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions 'stipulated in the notifications/ byelaws/ Acts/ Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his ~amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.
40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done under the contract and found not to, have been executed, the Contractor
shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him,
under the contract in respect of any work executed by him under it, the amount of

such under payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor
If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the

competent authority is satisfied about the competence of the survivors, then the competent
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42.

authority shall enter into a fresh agreement for the remaining work strictly on the same
terms

and conditions under which the contract was awarded.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the

place where this agreement is entered into. No other jurisdiction shall be applicable.

[ End of GCC]
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Contract Data

GCC PARTICULARS DATA
CLAUSE
1.14 Employer Municipal Corporation/Municipal Council, their
Commissioner/Chief Municipal Officer.
1.15 In the case of Gwalior Municipal Corporation relevant
Executive
Engineer Engineer. In the case of Municipal Council relevant Executive
Engineer if available otherwise Divisional Executive
Engineer.
1.16 Engineer posted on the senior technical post in Gwalior
Engineer in Charge Municipal Corporation, which may be at junior levels from
Executive Engineer.
(Like Assistant Engineer or Sub-Engineer).
1.22 Stipulated Period of Completion
3 Language & Law of contract
Address & contract details of the
contractor
4 Address & contact details of the
Employer/Engineer, Phone, Fax, E-mail
5 The contractor may subcontract up to 25 percent of the
Subcontracting permitted for the Contract COI.It.r act price . with the. approval of the Employer .in
value. writing, but will not assign the contract. Subcontracting
shall not alter the contract
6 obligations.
Technical Personnel to be provided by the | the appellate authority will be Like Assistant Engineer or
contractor. Sub-Engineer
Penalty, ifrequired Technical Personnel
not employed
10 Specifications
Drawings
12 Competent Authority for deciding dispute | the  appellate  authority ~ will be  Superintending
under for Dispute Resolution System Engineer/City Engineer.
Appellate Authority for deciding dispute
under Dispute Resolution System
13 Period for submission of updated

construction program

Amount to be withheld for not
submitting construction program in the
prescribed period
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Contract Data

GCC PARTICULARS DATA
CLAUSE
14 Competent Authority for granting Time | The time will extended according to the provision of Madhya
Extension Pradesh Municipalities Act 1961 and Madhya Pradesh
Municipal
Corporation Act 1956
15 Milestones laid down for the contract
If Yes, details of Milestones
Liquidated damage As per 'Annexure-P'
17 List of equipment for lab As per 'Annexure-Q'
Time to establish lab Field laboratory will have to establish with in 15 days from
the date of agreement.
Penalty for not establishing field
Laboratory
18 Defect Liability Period The defect liability period of all type of road work will
be 3 years.
In other case it will be decided by Divisional Executive
Engineer case to case.
21 Competent Authority for determining The competent authority to set the rates will be
the rate Superintending Engineer/City Engineer /E-in-C.
27 Any other condition for breach of
contract
28 Penalty Penalty Shall include:
(a) Security deposit as per clause 30 of General
conditions of contract.
and
(b) liquidated Damages imposed as per clause 15 or
Performance security (Guarantee) including Additional
Performance Security (Guarantee), if any as per clause 29
of General condition of contract, whichever is higher.
29 Performance guarantee (Security) shall | Three months beyond the completion of defect Liability
be valid up to Period
(Maintenance Guarantee Period)
Security Deposit to be deducted from
each running bill At the rate of 7% of Gross Amount of Running Bill
30 Maxnpum 11m1t. of deduction of Upto 7% of Final Contract Amount.
Security Deposit
31 Clause 31.1 (1) Price adjustment (b) Price Adjustment shall be applicable only in case of
shall be applicable probable amount of contract (PAC) in NIT is more than

Rs. Ten Cr. This clause shall not have any bearing with
the Contract amount.
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Clause 31.2.4 Weight ages of
Component in the work

32

Clause 32.1 Mobilization and
Construction Machinery Advance
Applicable

Clause 32.2 If yes, Unconditional Bank
Guarantee

Clause 32.3 If yes, Rate of interest
chargeable advances

Clause 32.4 If yes, Type & Amount of
Advance payment that ca n be paid

Clause 32. 5 If yes, Recovery of advance
payment

33

Clause 33.1 Secured Advance
Applicable

Clause 33.2 if yes, Unconditional Bank
Guarantee

Clause 33.3 if yes, Amount of Secured
Advance

Clause 33.4 if yes, Recovery of Secured
advance

35

Completion Certificate - after physical
completion of the Work

As per 'Annexure-U'

Final Completion Certificate - after final
payment on completion of the work

As per 'Annexure-V'

36

Competent Authority

39

Salient features of some of the major
labour laws that are applicable

As per 'Annexure-W'

41

Competent Authority
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Annexure —-N

(See Clause-10 of Section 3-GCC)

DRAWING
List ofDrawing ;-
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ANNEXURE- {)

Detai'ls of Milestones
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Annexure — P
(See Clause-15 of Section 3 — GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor/the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

Note:

h. Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different
milestones, delays which are not attributable to the Contractor shall be considered.
The slippage on any milestone is if made good in subsequent milestones or at
the time of stipulated period of completion, the amount retained as above shall be
refunded. In case the work is not completed within the stipulated period of completion
along with all such extensions which are granted to the Contractor for
either  Employer's default or Force Majeure, the compensation shall be levied on
the contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of
contract price. The decision of Superintending Engineer shall be final and binding

upon both the parties
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Annexure- Q
(See Clasue-17 of Section 3- GCC)

UST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure — R
(See Clause-31 of Section 3 — GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

Percentage of
S.No Component

component in the work

1 Cement - Pc
2 | Steel - P
3 | Bitumen - Py
4 | POL -P¢

Weightages of various components of the work shall be as determined by the competent
technical sanction authority.

Adjustment for cement component

(i1) Price adjustment for inc;ease or decrease in the cost of cement procured by the contractor

shall be paid in accordance with the following formula:

Ve= 0.85 x pc/100 x R x (C;-Co)/C,

Vc= increase or decrease in the cost of work during the month under Consideration due
to changes in rates for cement.

C,= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C,= The all India average wholesale price index for Grey cement for the month

under consideration as published by Ministry of Industrial Development,
Government of Indil New Delhi. (www.eoindustry. nic. in)
Pc= Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component

(iii))  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:
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Vs=  0.85 x Py x/100 x R x (51-5¢)/5¢

Vs= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

S50=  The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.iA)

Si= The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www-eaindustry.nic.in)

Ps=  Percentage of steel component of the work.

Note: For the application of'this clause, index of Bars and Rods has been chosen to
represent steel group.

Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid
in accordance with the following formula:
Vb= 0.8Sx Pb/ 100xRx( Bi- Ba) / Ba

Vb= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Ba= The official retail price of bitumen at the IOC depot at nearest center on the date of
opening of Bids.

Bi= The official retail price of bitumen of IOC depot at nearest center for the rs" day of the
month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid
in accordance with the following formula:

VI=  0.85 x PI/I0a x R x ( Fi - Fa) / Fa

v = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC at nearest center on the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of IOC at nearest center
for the is 15 day of month of the under consideration.

PI= Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants qroup
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Annexure - S
(See clause 32 at Section 3 -GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the

Contractor") shall deposit with [name of Employer] a
bank guarantee to guarantee his proper and faithful performance under the said Clause of the
Contract in an amount of [amount of Guarantee]
[in words).
We, the [bank of financial institution], as

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as surety merely, the pavrnent to
[name of Employer] on his first demand without whatsoever right of obligation on our part and
without his first claim to the Contractor,” in the amount not exceeding
[amount of guarantee] [in words).

We futher agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed there under or of any of the Contract documents which
may be made between [name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: -------------
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section3 -GCC )

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of

the other part.

Whereas by an agreement dated ....................... (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site
of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive

of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of

Rupees on the security of materials

the quantities and other particulars of which are detailed in Accounts of Secured Advance
attached to the Running account Bill for the said works signed by the Contractor on

................................................. and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the

Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

and in consideration of the sum of Rupees on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said

the Contractor doth hereby covenant and agree with the President and declare as follows: That the
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said sum of Rupees so advanced by the Employer to the Contractor

as aforesaid ancj all or any further sum of sums advanced as aforesaid shall be employed by

the Contractor in or towards expending the execution of the said works and for no other

purpose whatsoever.

)

(@)

3

Q)

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an
advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the Contractor
solely in the execution of the said works in accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements

for the proper watch, safe custody and protection against all risks of the said materials
and that until used in construction as aforesaid the said materials shall remain at the site
of the said works in the Contractor's custody and on his own responsibility and shall at
all times be open to inspection by the Engineer or any officer authorized by him. In the
event of the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and wear
thereof the Contractor will forthwith replace the same with other materials of like
quality or repair and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.

Page 7070 of



&)

(6)

)

That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done than on the occasion of each such payment the
Employer will- be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously, the value for
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance
in any respect of any of the terms and provisions of the said agreement or of these presents
the total amount of the advance or advances that may still be owipg of the Employer shall
immediately on the happening of such default be re- payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or'
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor
and the Contractor hereby covenants and agrees with the Employer to reply and pay the
same respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid
and all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the
covenant for payment and repayment here-in-before contained shall become enforceable
and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
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(a) Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value
of work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor, he is to pay
same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable or payable
to the Employer under these presents and pay over the surplus (if any) to
the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due

to the Contractor under the said agreement.

®) That except in the event of such default on the part of the contractor as aforesaid interest

on the said advance shall not be payable.

) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for

the time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

.......................................................... Agreement No

e...., Date
..................... Amount of Contract : Rs.
Name of Agency:
Used MB No. ..oooiiiiiiiiiiiiii.
Last measurement recorded
a. Page No.& MB No.
b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken Oover on ...........c.ciciiennnn. (date) and that I have satisfied myself to best of my ability

that the work has been done properly.

Date of issue

Executive Engineer
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Agreement NO i i i i i .
Date

..................... Amount of Contract : Rs.

Name of Agency:

Last measurement recorded

a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on ..........cciiiiiiinnnn. (date)

Agreemented amount RS ...,
Final Amount paid to contractor Rs..........c..coiiiiiiiinnnn.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of iSSu€ ........ccocovenn.n.

Executive Engineer
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a)

b)

d)

2

h)

Annexure - W
(See clause 39 af Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

. Pension or family pension on retirement or death as the case may be.
il. Deposit linked insurance on the death in harness of the worker.
ITII. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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i)

)

k)

D

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or

closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 10a, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child j.abour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and processes
and provides for regulations of employment of children in all  other
occupations and processes.

Employment of child labour isr prohibited in building and construction industry .

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in a-~orher state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be
provided certain facilities such as Housing, Medical-Aid, Travelling expenses from
home up to the establishment and back etc.
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0)

p)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before

setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3
Conditions of Contract

Part- IT Special Conditions of Contract [SCC]
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SECTION 4
BILL OF QUANTITIES (BOQ)

General Description of work:

Probable Amount of Contract:

LT (T ¥ I () T

LT T I ) T

Particulars of Item of] . . Amount
Work Quantity | Unit | Rate (in figure)

Zow

Amount
(in words)

Remarks

1I I v A% VI

VII

VIII

A el e N RSN Il IF R el Nl

_.
e

[
[
.

_.
b

13.

14.

15.

Total Amount (Rs. In Figure)

Total Amount (RS. In WOTdS) ....uiiuiiii it et eer e eie e aeaaaens

Executive Engineer
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SECTION 5
AGREEMENT FORM
AGREEMENT

This agreement, made on the day of between

......................................................... (name and address of Employer) (hereinafter called " the Employer) and
N 1 o S U (name and address of contractor)
hereinafter called "the Contractor" of the other part. Whereas the Employer is desirous that the Contractor
B EOULE .t tutnteteueteteneeneeteneateneaseaaeananeanaaeaaeteaeananeanenaanns (name and identification number of
Contract) (hereinafter called "the Works") and the ,LEmployer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any

defects therein, at a cost Of Rs. .......coccoivviiiiiininnns /-

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

1. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day

and year first before written.
The Common Seal of was hereunto affixed in

the presence of:

Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer
Binding Signature of Contractor
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Digitally signed by Ashisyl Suman
Date: 2026.04.25 11:42724 IST
Location: Madhya
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