JABALPUR MUNICIPAL CORPORATION
MADHYA PRADESH

APPENDIX 2.10
TENDER DOCUMENT
For Percentage Rate only in work Departments and other Departments similar to Works

Departments
(Effective from 1-1-2014)

Office of the Municipal Corporation Jabalpur

NIT Number and Date : PRO- 130 Date-05.05.2026

Agreement Number and Date

Name of Work : GFEATIT ShdTeh Herer 12, Ufsd Ac Higd ATad dTs,
ASl a9}, 9eX falel Uc, e e, e #AFAd, SO
HIFEAT UG 3 37TaRash S (e 31geram)
Division No. 12 (Ghantaghar), Pandit Madan Mohan

Malaviya Ward: Chamber Grille Painting, Shutter Painting,

Shutter Repair, Wall Repair, and other necessary works
(NIGAM ANUSHANSA).

Name of the contractor

Probable Amount of Contract
(Rs. In Figure) 6.49 Lac

(Rs. In Words): Six Lakh Forty-Nine Thousand Rupee only

Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion : 03 month
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A.GENERAL

1. SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’ is given in the
bid data sheet.

2. GENERAL QUALITY OF WORK:

The work shall have to be executed in accordance with the technical
specifications specified in the Bid Data sheet/ Contract Data, and shall have to meet
high standards of workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E- TENDERING:
The procedure for participation in e-tendering is given in the Bid Data Sheet.
4, ONE BID PER BIDDER
1.1The bidder can be an individual entity or a joint venture ( if permitted as per
Bid Data Sheet). In case the J.V. is permitted, the requirement of joint venture
shall be as per the Bid Data Sheet.
1.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids wherein the bidder has participated shall stand
disqualified
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5. COST OF BIDDING:

The bidder shall bear all costs associated with the preparation and submission
of his bid, and no claim whatsoever for the same shall lie on the Government/JMC.
6. SITE VISIT AND EXAMINATION OF WORKS:

The bidder is advised to visit and inspect the site of Works and its surroundings
and obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B.BID DOCUMENTS

7. CONTENT OF BID DOCUMENTS:
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract :
I. Part | General Conditions of contract and the Contract Data with all
Annexure, and
I1. Part Il Special Condition of Contract.
Specifications
Drawings
Priced bill of quantities
Technical and Financial bid
Letter of Acceptance
. Agreement, and
10.Any other document(s), as specified

© oo N R

8. The bidder is expected to examine carefully all instructions, conditions of
contract, the Contract data, forms, terms and specifications, bill of quantities, forms
and drawings in the bid document, Bidder shall be solely responsible for his failure to
do so.

9. PRE-BID MEETING (WHERE APPLICABLE)
Wherever the Bid Data Sheet provides for pre-bid meeting :

9.1Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid-meeting would be communicated on
the website only, and intimation to bidders would not be given separately.
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9.2 Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting
Is to clarify issues and answer questions on any matter that may be raised at
that stage. The Employer may, at his option, give such clarifications as are
felt necessary.

9.3Minutes of the pre-bid meeting including the gist of the questions raised
and the responses given together with any response prepared after the
meeting will be hosted on the website.

9.4Pursuant to the pre-bid meeting, if the employer deems it necessary to
amend the bid Documents, it shall be done by issuing amendment to the
online NIT.

10. AMENDMENT OF BID DOCUMENTS :
10.1 Before the deadline for submission of bids, the Employer may amend or
modify the bid document by publication of the same on the website.
10.2 All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission
of bids by publication of the same on the website.

C.PREPARATION OF BID

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to
the bid required to be uploaded as per the time schedule mentioned in the key dates of
the Notice Inviting e-tenders after signing of the same by the Digital Signature of their
authorized representative.

12. DOCUMENTS COMPRISING THE BID :
The bid submitted online by the bidder shall be in the following parts :
Partl- This shall be known as online Envelop A and would apply for all bids. Online
envelop A shall contain the following as per details given in the bid data sheet :
) Registration number or proof of application for registration and
organizational details in the format given in the bid data sheet.
i) Payment of the cost of Bid Document.
i)  Earnest Money : and
Iv)  An Affidavit Duly Notarized.
Part 2 — This shall be known as Online Envelope B and required to be submitted
only in work where pre-qualification conditions and / or special eligibility
conditions are stipulated in the Bid Data Sheet. Online envelop B shall contain a
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self-certified sheet duly supported by documents to demonstrate fulfillment of pre-
qualification conditions.

Part 3- This shall be known as online Envelope C and would apply to all bids.
Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.

13. LANGUAGE :

The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate translation of the
relevant passages in English. In such case, for the purposes of interpretation of the
bid, such translation shall govern.

14, TECHNICAL PROPOSAL :
14.1. Only, in case of bids with pre-qualification conditions defined in the
Bid Data Sheet, the Technical Proposal shall comprise of formats
and requirements given in the Bid Data Sheet.

14.2. All the documents/ information enclosed with the Technical
Proposal should be self-attested and certified by the bidder. The
Bidder shall be liable for forfeiture of his earnest money deposit, if
any document/information is found false/fake/untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid
sanctioning authority may at his discretion forfeit his performance
security / guarantee, security deposit, enlistment deposit and take
any other suitable action.

15. FINANCIAL BID :

1)  The bidder shall have to quote rates in format referred in Bid Data
Sheet, in overall percentage, and not item wise, if the bid is in
absolute amount, overall percentage would be arrived at in relation
to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.

i) Percentage shall be quoted in figures as well as in words. If any
difference in figures and words is found, lower of the two shall be
taken as valid and correct.

1ii) The bidder shall have to quote rates inclusive of all duties, royalties,
levies and taxes except Goods and services Tax (GST). The amount
of applicable GST will be paid separately to the contractor with each
bill at the time of payment. The employer shall not be liable for any
duties, taxes (except GST) royalties and levies.

Iv) The material along with the units and rates, which shall be issued, if
any, by the department to the contractor, is mentioned in the Bid
Data Sheet.

16. PERIOD OF VALIDITY OF BIDS :
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The bids shall remain valid for a period specified in the Bid Data Sheet after the

date of “close for biding” as prescribed by the Employer. The validity of the bid can
be extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

18.

17.1. The Bidder shall furnish, as part of the Bid, Earnest Money Deposit
(EMD), in the amount specified in the Bid Data Sheet.

17.2 .EMD/Bid Security shall be submitted only online using options available
in the tender portal within the specified time limit. Bidders are advised to
process it well in advance, No claim shall be entertained due to delay in
online transactions via payment gateway/banking portal.

17.3Bid not accompanied by EMD shall be liable for rejection as non-
responsive.

17.4Ten percent of mandatory tests prescribed under the specifications shall
be got carried out through departmental laboratories of public works
Departments of Governments of MP. The Engineer-in-charge or officer
senior to him may also get these tests carried out through any laboratory
confirming to ISO/IEC 17011 accredited by NABL or any other
accrediting agency who is authorized to accredited as per ISO/IEC 17025.

17.5EMD of the successful Bidder will be discharged when the Bidder has
signed the Agreement after furnishing the required Performance security.

17.6 Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the earnest
money .

D.SUBMISSION OF BID
The bidder is required to submit digital signed Bid i.e. Envelope A,B& C

Online only. No physical submission of the bid will be accepted except in exceptional
case under clause 19.7.”

19.

E. OPENING AND EVALUATION OF BID

PROCEDURE :

19.1Envelop “A” shall be opened first online at the time and date notified and
its contents shall be checked. In cases where Envelop “A” does not contain
all requisite documents, such bid shall be treated as non-responsive , and
envelop B and / or C of such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the
same shall be opened online at the time and date notified. The bidder shall
have freedom to witness opening of the envelop ‘B’ envelop ‘C’ (financial

Page - 10 -



bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall
not be opened.

19.3Envelop ‘C’ (Financial Bid) shall be opened online at the time and date

notified. The bidder shall have freedom to witness opening of the Envelop
‘o’

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to

determine the lowest evaluated bid.

19.5The Employer reserves the right to accept or reject any bid, and to annul

the bidding process and reject all the bids at any time prior to contract
award, without incurring any liability. In all such cases reasons shall be
recorded.

19.6 The employer reserves the right of accepting the bid for the whole work or

for a distinct part of it.

19.7“In exceptional case, if physical submission of certain documents is found

essential, then expressed prior permission must be obtained in writing by
the tender issuing authority from n authority, as authorized by the state
Government. In such a case, such documents are required to be submitted
physically at the place and date specified in the Bid Date sheet. In case of
any mismatch in the documents submitted in the physical form and that
uploaded online, or if the contractor fails to submit the document
physically, the bid shall be liable for rejection as non-responsive.
20. CONFIDENTIALITY :

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or
any other person not officially concerned with such process until final
decision on the bid.

20.2 Any Attempt by a bidder to influence the employer in the evaluation of
the bids or contract award decisions may result in the rejection of his bid.

F.AWARD OF CONTRACT

21. AWARD OF CONTRACT :
The Employer shall notify the successful bidder by issuing a ‘Letter of
Acceptance’ (LOA) that his bid has been accepted. The original copy of affidavit will
have to be submitted by the successful bidder at the time of signing of the contract.

22. PERFORMANCE SECURITY
22.1 Prior to singing of the contract the bidder to whom LOA has been issued
shall have to furnish performance security of the amount in the form and
for the duration, etc. as specified in the Bid Data Sheet.
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23.

24,

22.2 Additional performance security, if applicable, is mentioned in the Bid
data sheet and shall be in the form and for the duration, etc. similar to
Performance Security..

SIGNING OF CONTRACT AGREEMENT :

23.1 The successful bidder shall have to furnish Performance Security and
Additional Performance Security, if any, and sign the contract agreement
within 15 days of issue of LOA

23.2 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance
Security and Additional Performance Security, if any or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right
of the employer for taking any other action against the bidder.

CORRUPT PRACTICES :

The Employer requires that bidders observe the highest standard of ethics

during the procurement and execution of contracts. In pursuance of this policy, the
employer.

May reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract ; and

May debar the bidder declaring ineligible, either indefinitely or for a stated

period of time, to participate in bids, if it at any time determines that the

bidder has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for, or in executing , a contract.

For the purposes of this provision, the terms set forth above are defined as

follows :

a. ‘corrupt practice’ means the offering, giving, receiving or soliciting
directly or indirectly, anything of value to influence improperly the actions
of another party ;

b. ‘fraudulent practice’ means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a fanatical or other benefit or to avoid an
obligation:

C. ‘coercive practice’ means impairing of harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to
influence improperly the actions of a party,
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d. ‘Collusive practice’ means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

(END OF ITB)
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BID DATA SHEET

GENERAL
SR.NO. PARTICULARS DATA
1 Office inviting tender Jabalpur municipal corporation.
N.L.T. NO.....PWD/2026-27/12/E-
2 NIT No. _
tendringPro_130
3 Date of NIT 05.05.2026
A Bid document download available | 07.05.2026 (10:30 am)
for date & time 22.05.2026 (05:30 pm)
5 Website link http://mptenders.gov.in
SECTION 1-NIT
CLAUSE
REFERENCE PARTICULARS DATA
2 Portal fees As Notified in tendering website.
3 Cost of bid document Rs. 2000/-
Cost of bid document payable at Jabalpur
Cost of bid document in favor of Ayukt Nagar Nigam Jabalpur
4 Affidavit format ANNEXUER B
YES Annexure - |
5 Pre-Qualifications required (Format: 1-5) YES
If yes, details ANNEXUERC - No
6 Special Eligibility No
If Yes, details Annexure D -N.A.
7 Key dates Annexure A
SECTION2-1TB
CLAUSE
REFERENCE PARTICULARS DATA
Division No. 12 (Ghantaghar),
Pandit Madan Mohan Malaviya
Ward: Chamber Grille Painting,
1 Name of ‘work’ Shutter Painting, Shutter Repair,
Wall Repair, and other necessary
works (NIGAM ANUSHANSA)
2 Specifications Annexure -E
3 Proceo_lure for participation in e- Annexure- F
tendering
A Whether joint venture is allowed | No
If yes, requirement for joint venture Annexure — G — N.A.
9 Pre bid meeting to be held | No
If Yes, Date, Time & Place Date :- N.A.
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Time form- N.A.
Place- N.A.
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BID DATA SHEET

CLAUSE PARTICULARS DATA
REFERENCE
12 Envelopment A containing : At the Office of the Municipal Corporation Jabalpur
i. Registration number or proof of application | M.P.
for registration and organizational detailsas | .................
per AnpexureH | L
ii. Cost of Bid Document 2000/-
iii. EMD (only online) 6499/
iv.  An affidavit duly notarized as per Annexure
-B
Should reach in physical form | e
14 Envelope-B Technical Proposal Annexure — | and
Annexure —| (Format 1-1 to 1-5) NO
15 Envelope-C Financial Bid Annexure —J
Materials to be issued by the department Annexure-k
16 Period of Validity of Bid 90 Days
17 Earnest Money Deposit Rs-6499/-
(online)
Forms of Earnest Money deposit Online payment through Debit card/ Credit
card/Internet Banking or System Generated challan.
Account Details for Online EMD payment 1. Name of Account Holder-Aayukt Nagar
Nigam Jablpur
2. A/C N0.918010025737469
3. Bank Name-Axis Bank
4. IFSC Code-UTIB0000864
Date and place for submission or physical form of 1. Date - ------------ Two working Days
contents of Envelope A i) and ii) and Envelope Before Date of opening of Financial Bid)
B as specified in clause 12 of ITB. Place :- Jabalpur
19.70
Or
(Address office of Aayukt Nagar Nigam
Jabalpur)
21 Letter of Acceptance (LOA) Annexure L
22 Amount of Performance Security 1.Performance Security to be deposited @ 3

(three) % of the contract amount

Additional Performance Security, if any

2. Additional Performance Security to be
deposited @ equal to :-

(a.) If rate are Below 10 % and upto 20% value
equal to the percentage below 10% of Portable
amount of contract (PAC)

(b) If rate are Below 20% as per (a) and twice
the value below 20% of portable amount of
contract (PAC)

valid upto 3 month from the date of issuances of
completion certificate

Performance security in the format

Annexure M

Performance security in favor of

Aayukt Nagar Nigam Jabalpur
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valid upto 3 month from the date of issuances of

Performance completion certificate

security valid up to enforced
applicable completion period plus 3 month and all
tondition as per rule are applicable. (M.P. Gazette

Notification Date- 08-11-2025.)

Annexure — A
(See clause 1,7 of Section 1-NIT)
KEY DATES
s.n | Works Bidders | Start Expiry Envelope
0 | department stage | stage Date Time Date Time S
1 | Purchase of - 07.05.2026 10:30a.m. | 22.05.2026 | 05:30 p.m. -
Tender — Online
2 | Bid Submission - 07.05.2026 10:30a.m. | 22.05.2026 | 05:30 p.m. -
— Online
3 | Online Technical - 25.05.2026 05:30 p.m. - - Envelope
Bid Opening A&B
4 Financial Bid - 27.05.2026 05:30 p.m. - - Envelope
open , C

The Bidder is required to submit digital signed Bit i.e Envelope A,B&C Online only. No
physical submission of the Bid is required.

EMD/BId security shall be submitted only online using options available in the tender
portal within the specific time limit. Bidders are advised to process it well in advance. No claim
shall be entertained due to delay in online transaction Via payment gateway/banking portal.

Annexure B of revised affidavit format will be applicable.

The Employer shall notify the successful bidder by issuing a letter of acceptance (LOA)
that his bid has been accepted. The original copy of affidavit will have to be submitted by the
successful bidder at the time of signing of the contract.

Other terms and conditions will remain same.

Executive Engineer
Municipal corporation Jabalpur
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Annexure — B
(See clause 3 of Section 1-NIT
|| AFFIDAVIT ||
(To be Contained in Envelope A)
(On Non Judicial stamp of Rs. 100)

I/We who is / are
(status in the firm / company) and competent for
submission of the affidavit on behalf of M/S (contractor) do solemnly affirm an

oath and state that :

I/We am / are fully satisfied for the correctness of the certificates/ records submitted in
support of the following information in bid documents which are being submitted in response to
notice inviting e-tender No. for (name of work) dated
issued by the (name of the Department).

I/We am/ are fully responsible for the correctness of following self- certified information /

documents and certificates.

1. That the self — certified information /Digital signed documents given in the bid document are
fully true and authentic.

2. That:
a. Information regarding financial qualification and annual turnover, submitted online is

correct.

b. Information regarding various technical qualifications submitted online is correct.

3. No. close relative of the undersigned and our firm/company is working in the department.
Or
Following close relatives are working in the department :

Name - Post present Posting

Signature with seal of the Deponent (bidder)

I/We, above deponent do hereby certify that the facts mentioned in
above paras 1 to 3 are correct to the best of my knowledge and belief. In the event of any
information is found to be incorrect/untrue of found violated, then without giving any prior
notice, our bid shall be liable for rejection or termination of contract, without prejudice to any
other rights of remedy including the forfeiture of the bid security/performance security.
Verified today (dated) at (place).

Signature with seal of the Deponent (bidder)
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NOT APPLICABLE
Annexure—C

(Sec clause 5 of Section 1-NIT)
PRE- QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial
i.  experience of having successfully executed: -
a)  Three similar works, each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or
b)  Two similar works, each costing not less than the amount equal to 30% of the probable
amount of contract during the last 3 financial years; or
c)  One similar work of aggregate cost not less than the amount equal to 50% of the probable

amount of contract in any one financial year during the last 3 financial years;

ii.  Average annual construction turnover on the construction works not les than 50% of the

proba

ble amount of contract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3 financial years,
which should not be less than the minimum, physical requirement, if any, fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which shall be
worked out as given in format 1-2 of Annexure I.

B. Physical

Physical qualifications for the work shall be as below

S.No. Particulars Quantity \ Period
1 Physical qualification required Yes
2 Earthwork
3 Concrete work
(The Employer shall specify all physical qualifications requited).

Note: Above criteria are indicative, subject to suitable stipulations by the

departments and specific Bid.
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Annexure —D
(See clause 6 of Section 1-NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:- N. A.

A. Erection of Steel Gates -

B. Construction of tunnel-

Note: Above criteria are indicative, subject to suitable stipulations by the departments and
specific bid.
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1.

ANNEXURE- E
(See clause 2 of Section 2 —ITB & clause 10 of GCC)

SPECIFICATIONS

MP PWD_works _ Department Specifications, and as per rule estimate are attach.

(The soft copy of above specifications is available at departmental website

www.mptenders.gov.in)

The provisions of general / special conditions of contract, those specified elsewhere in the

bid document, as well as execution drawings and notes, or other specifications issued in

writing by the Employer shall form part of the technical specifications of this work.
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Annexure-F
(See clause 3 of section 2-1TB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM:

All the PWD registered bidders are already registered on the new e-procurement portal
https://www.mptenders.gov.in. The user id will be the contractor ID provided to them from
MP Online. The password for the new portal has been sent to the bidders registered email ID.
for more details may contact M/s. _Tata Consultancy Services Corporate Block, 5th floor,
DB City BHOPAL-462011 email id: eprochelpdesk©mpsdc.gov.in. Helpdesk phone
numbers are available on. Website.

DIGITAL CERTIFICATE:

The bids submitted online should be signed electronically with a Class Ill Digital Certificate
to establish the identity of the bidder submitting the bid online. The bidders may obtain Class
Il Digital Certificate issued by an approved Certifying Authority authorized by the
Controller of Certifying Authorities, Government of India. A Class Il Digital Certificate is
issued upon receipt of mandatory identity proofs along with an application. Only upon the
receipt of the required documents, a Digital Certificate can be issued. For details please visit

cca.gov.in.

NOTE:

It may take up to 7 working days for issuance of Class Il Digital Certificate; hence the bidders
are advised to obtain the Certificate at the earliest. Those bidders who already have valid Class
Il Digital Certificate need not obtain another Digital Certificate for the same. The bidders may
obtain more information and the Application From required to be submitted for the issuance of

Digital Certificate from cca.gov.in

. Bids can be submitted till bid submission end date. Bidder will require digital signature while

bid submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online biding will be considered as
equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual
through Authority Letter signed by majority of the partners of the firm

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it
will be assumed to represent adequate authority of the specific individual to bid on behalf of
the organization for online bids as per information Technology Act 2000. This Authorized
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User will .be required to obtain a Digital Certificate. The Digital Signature executed through
the use of Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform the Certifying
Authority, if the Authorized User changes, and apply for a fresh Digital Certificate for the
new Authorized User.

3. SET UP OF BIDDER’S COMPUTER SYSTEM:
In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The
details are available at https://www.mptenders.gov.in

4, KEY DATES:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their
side for tasks and responsibilities to participate in the bid, as all the stages of each bid are
locked before the start time and date and after the end time and date for the relevant stage of
the bid as set by the Department.
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PREPARATION AND SUBMISSION OF BIDS

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms end
submit Bid of all the envelopes and documents related to the Bid required to be uploaded as
per the time schedule mentioned in the key dates of the Notice inviting e-Tenders after
signing of the same by the Digital Signature of their authorized representative.

PURCHASE OF BID DOCUMENT

For purchasing of the bid document bidders have to pay Service Charge online ONLY
which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately mentioned in the
Detailed NIT. The Bid Document shall be available for purchase to concerned eligible
bidders immediately after online release of the bids and upto scheduled time and date as set
in the key dates. The payment for the cost of bid document shall be made. online through
Debit/Credit card Net banking or NeFT Chillan through the payment gateway provided on
the portal.

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS
Bidder can withdraw and modify the bid till Bid submission end date
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Annexure — G (See clause 4 of Section 2 -1TB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled -
1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with
the following requirements :

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the
partners;

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally
binding on all partners;

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the joint venture and the entire execution of the contract,
including payment, shall be done exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be included
in the authorization mentioned under[c] of above, as well as in the bid and in the Agreement
tin case of a successful bid];

e. The joint venture agreement should indicate precisely the role of all members of IV in respect
of planning, design, construction equipment key personnel, work execution, and financing of
the project. All members of JV should have active participation in execution during the
currency of the contract. This should not be varied/modified subsequently without prior
approval of the employer;

f. The-joint venture agreement should be registered, so as to be legally valid and binding on all
partners and

g. acopy of the joint Venture Agreement entered into by the partners shall be submitted with the
bid.

2. The figures for each of the partners of a joint venture shall be added together to determine the
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners
collectively must meet the criteria specified in full. Failure to comply with this requirement
will result in rejection of the joint venture’s bid.

3. The performance security of a joint venture shall be in the name of the partner Lead
Partner/joint venture.

4.  Attach the power of attorney of the partners authorizing the Bid signatory(ies) On behalf of the
joint venture

5.  Attach the agreement among all partners of the joint venture [and which is legally binding on
all partners], which shows the requirements as indicted in the Instructions to Bidders’.

6.  Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE IOINT VENTURE

PARTICIPATION DETAILS . FIRM ‘A’ | FIRM ‘B’ FIRM ‘C’
(Lead Partner)

Financial

Name of the Banker(s)

Planning

construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

7.

The partners of J.V. should satisfy the qualification criteria as below,
a. The Lead Partner must meet at least 50% requirement of Technical and Financial eligibility
criteria required for the bid.
b. The other partner(s) must meet at least 25% requirement of Technical and financial
eligibility criteria required for the bid.
c. The lead partner and the other partners should together meet 100% of all the eligibility
criteria required for the bid.
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8.  For the meeting the minimum qualification criteria of experience of similar nature work. Every
partner can have experience of different works as defined in similar nature works and together
should have the experience of all type of works described in similar nature works.
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Annexure-H

(See clause 12 of Section 2 —ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be Contained in Envelope- A)

S.No

Particulars

Details

Registration number issued by Centralized
Registration System of Govt. of M.P. or Proof of
application for registration.

‘(If applicable, scanned copy of proof
of application for registration to be
uploaded)

2 Valid Registration of bidder in appropriate class | Registration No. Date
through Centralized Registration of Govt. of MP (Scanned copy of Registration to be
uploaded)
3 Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4 Entity of Organization Individual/ Proprietary Firm/
Partnership Firm
(Registered under  Partnership  Act)/Limited
Company (Registered under the Companies Act—
1956)/ Corporation / Joint Venture
5 Address of Communication
6 Telephone Number with STD Code
7 Fax Number with STD Code
8 Mobile Number
9 E-mail Address for all communications
Details of Authorized Representative
10 Name
11 Designation
12 Postal Address
13 Telephone Number with STD Code
14 Fax Number with STD Code
15 Mobile Number
16 E-mail Address

Note:In case of partnership firm and limited company certified copy of partnership deed/ Articles of
Association and Memorandum of Association along with registration certificate of the
company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure —1
See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S.No Particulars Details to be submitted
1 Experience — Financial & Physical Annexure - | (Format: 1-1)
2 Annual Turnover Annexure - | (Format: 1-2)
3 List of technical personnel for the key positions Annexure - | (Format: 1-3)
4 List of Key equipments/ machines for quality | Annexure - | (Format: I-4)
control labs
5 List of Key equipments/ machines for | Annexure - | (Format: I-5)
construction work
Note:
1.  Technical Proposal should be uploaded duly page numbered and indexed.

2.

Technical Proposal uploaded otherwise will not be considered.
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Annexure - | (Format: 1-1)
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The bidder should have completed either of the below:
a)  three similar works each costing not less than the amount equal to 20% of the probable
amount of contract during the last 3 financial years; or
b) two similar works each costing not less than the amount equal to 30% of probable
amount of contract during the last 3 financial years; or
c) one similar work of aggregate cost not less than the amount equal to 50% of the probable
amount of contract in any one financial year during the last 3 financial years;
To be filled in by the contractor:

I.  Details of successfully completed similar works shall be furnished in the following

format
ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar
work.
Agreement Name of Date of Date of Amount of Employer's
Number & Work Work Completion Contract Name and
Year Order Address

Existing commitments— (Value of ‘C’ for Bid Capacity formula)

Agreement Name Date of Date of Amount Amount of Employer's
Number & of Work Completion | of Contract | balance work Name and
Year Work Order Address

B. Physical Requirement:

Execution of similar items bf work in any one financial year during the last 3 financial years
should not be less than the minimum physical. requirement fixed for the work.

S.N Particulars Actual Quantity Executed
0. (To be filled in by the contractor)
Year-1 |  Year-2 | Year - 3
1 Physical qualification required Yes/No
2 Earthwork
3 Concrete work

Note:
1. 1 Certificate duly signed by the employer shall be enclosed for the actual quantity executed
in any one year during the last 3 financial years,
2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or other characteristics of main items of work viz, earth work, cement concrete,
Reinforced cement concrete, brick masonry, stone masonry etc.
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Annexure-l1(Format: 1-2)
(See douse 14 of Section 2 -1TB)
ANNUAL TURN OVER
Requirement:
Average annual construction turnover on the construction works not less than 50% of the probable
amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in
progress or completed

OB WN -

Note:
i Annual turnover of construction should be certified by the Chartered Accountant.
ii. Audited. balance sheet including all related notes, and income statements for the
above financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to
be evaluated further for bid capacity as under:
Bid Capacity = (L5AXB) -C

Where

A. = Maximum value of civil engineering works executed in any one year during the last five year
(10% weightage per year shall be given to bring the value of work executed at present price
level)

B = Proposed contract period in years.

C = Amount of work in hand at present.
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Annexure - | (Format : 1-3)
(See clause 14 of Section 2-1TB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions?

S Key
N Positi Minimum requirement Available with the bidder
on
o
Minimum
requirement
forwprk Y y g 9
costing _ é .5 g _ é E
© o o v o = © 1% o
Ul Fro| Ab 3 2 = v| @ ) 2 =
P = E| ¥ g s | =2
pt | mRg ove E g o E g
o |5 to Rs 7 = 7 —
Rs | Rs 20
51|20 Cr
Cr | Cr
1| 2 3| 4 5 6 7 8 9 1 1| 12 1 1| 1 1
0 1 3 (4 |5 6
1 Proj - 1 B.E | be 10 15
ect . low | years
Mana Civil | 65 experi
ger yea | ence
rs
2 | Site 1] 2 3 BE| be| 5 10
Engin . low | years
eer Civil | 65 experi
yea | ence
rs
3 Plan 1 1 BE| be| 3 5
t . low | years
Engin Mec | 65 experi
eer h. yea | ence/
/Dip | rs 7
lom years
a in experi
mec ence
h.
4 | Qua 2 3 BE| be| 5 12
ntity . low | years/
Surve Civil | 65 10
yor /Dip | yea | years
lom |rs experi
a ence
Civil

Section 2 —Annexure | (Format 1-3)
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5| Soil 1 2 BE| be| 5 12

& . low | years/

Mater Civil | 65 10

ial /Dip | yea | years

Engin lom |rs experi

eer a ence
Civil

Tota 1] 6 10

Note:

1. Aforesaid personnel shall be deployed within the period starting from the date of award of
contract as stipulated in the contract.

2. Approval of the superintending engineer about suitability of personnel shall be obtained before
deployment.

Annexure - | (Format : 1-4)
(See clause 14 of Section 2-1TB)

REQUIRED AS PER APPLICABLE WORK
List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

S. Name of Equipment/ Quantity for works Quantit Remarks
No. Machinery costing y
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Upto From Abov | Available
Rs5Cr | Rs5Cr | eRs 20 | with the

to 20 Cr Bidder
Cr
A) GENERAL
1) Weigh Balances
a) 5-20 kg capacity Electronic | Nil Nil 1 No.

type — Accuracy 1 gm

b) 500 gm capacity-Electronic | 1 No. 1 No. 1 No.
Type Accuracy 0.01 gm

c) Electronic 5 kg capacity | 1 No. 1 No. 1 No.
Accuracy 0.5 gm

e) Chemical Balance 100 gm | Nil Nil 1 No
capacity-accuracy 0.001 gm
2) Oven-electrically operated, | 1 No 1 No 1 No
thermostatically controlled
(including thermometer),
stainless steel interior (From 02C
to 2209C Sensitivity 12C)
3) Sieves : as per 15:460-1962

a) LS. sieves 450 mm internal | 1 set lset 3 set
dia of sieve sets as per BIS of
required sieve sizes complete
with lid and pan

b) IS sieve 200 mm internal dia | 2sets| 2sets | 3sets
(brass frame and steel/or brass
wire cloth mesh) consisting of
sieve sets of required sieve sizes
complete with lid
4) Sieve shaker capable of saking | Nil 1 No 3 No
200 mm and 450 mm dia sieves-
electrically operated with time
switch (for work costing more
than 15 crore only)
5) 200 tonnes compression 1 No 1 No 2 No
testing machine
6) Stop watches 1/5 sec. accuracy 1 No 1 No 3 No
7) Glassware comprising beakers, | 2 No.| 2 No.| 2 No.
pipettes, dishes, measuring | each each each
cylinders (100 to 1000 cc
capacity) glass roads and
funnels, glass thermometers
range 09C to 1002C and metallic
thermometers range up to
300¢9C.
8) Hot plates 200 mm dia (1500 1 No 2 No
watt.)
9) Enamel trays
a) 600 mm x 450 mm x 50 mm 1 Nos 1 Nos 2 Nos
b) 450 mm x 300 mm x 40 mm 1 Nos 1 Nos 2 Nos
¢) 300 mm x 250 mm x 40 mm 1 Nos 1 Nos 2 Nos
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d) Circular plates of 250 mm | 1 Nos 1 Nos 2 Nos
dia
10 Water Testing Kit Nil Nil 1 No

B) | FORSOILS

1) Water Tank 1 No 1 No 3 No

2) Liquid limit device with ASTM | Nil 1 No 1 No
grooving tools as per 1S:2720

3) Sampling pipettes fitted with | Nil 1 set 1 set
pressure and suction inlets, 10
ml. Capacity

4) Compaction apparatus | Nil 1 No 1 No

(Proctor) as per 1S5:2720 (Part 7)
complete with collar, base plate
and hammer and all other
accessories
5) Modified AASHTO Compaction | Nil 1 No 1 No
apparatus as per 1S:2720 (Part 8)
1974 or Heavy Compaction
Apparatus as per IS complete
with collar, base plate hammer
and all other accessories(for
work costing more than 15 crore
only)
6) Sand pouring cylinder with | 1Nos | 2 Nos 2 Nos
conical funnel and tap and
complete as per 1S:2720 (Part
28) 1974 including modern
equipment.
7) Ennore Standard Sand As As As
require | require | require
d d
8) Sampling tins with lids 100 mm | Nil Nil 4 Nos
dia x 75 mm ht. Ykg capacity
and miscellaneous items like
moisture tins with lid 50 grams
etc.
9) Lab CBR testing equipment for | Nil 1 Set 1 Set
conducting CBR testing, load
frame with 5 Tonne capacity,
electrically operated with speed
control as per 1S:2720 (Part 16)
and consisting of following: (for
work costing more than 15 crore
only)
a) CBR moulds 150 mm dia —| Nil 6 No 6 No
175 ht.
b) Tripod stands for holding | Nil 4 Nos 4 Nos
dial gauge holder
c) CBR plunger with settlement | Nil 1 No 1 No
dial gauge holder
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d) Surcharge weight 147 mm
dia 2.5 kg wt.

Nil

6 Nos

6 Nos

e) Spacers disc 148 mm dia
47.7 mm ht. With handle

Nil

2 Nos

2 Nos

f) Perforated plate (Brass)

Nil

2 Nos

2 Nos

g) Soaking tank for
accommodating 6 CBR moulds

Nil

2 Nos

2 Nos

h) Proving rings of 1000 kg,
2500 kg capacity

Nil

1 No
each

1 No
each

i) Dial gauges 25 mm travel-
0.01 mm/division

Nil

2 No

2 No

10

Standard penetration test
equipment

Nil

Nil

1 No

11

Nuclear moisture  Density
meter or equivalent(for work
costing more than 15 crore only)

Nil

Nil

1 No

12

Speedy moisture meter
complete with chemicals

I No

1 No

3 No

13

Unconfined Compression Test
Apparatus (for work costing
more than 15 crore only)

Nil

Nil

1 No

C)

FOR BITUMEN AND
BITUMINOUS MIXES

1)

Constant temperature bath for
accommodating bitumen test
specimen, electrically operated,
and thermostatically controlled
(to accommodate minimum six
Specimens)

Nil

1 No

1 No

2)

Penetrometer automatic type,
including  adjustable  weight
arrangement and needles as per
1S:1203-1958

Nil

1 No

1 No

3)

Solvent extraction or
centrifuge  type apparatus
complete with extraction
thimbles with solvent and filter

paper

1 No

1 No

1 No

4)

Bitumen laboratory  mixer
including required accessories
(20 Itrs.) (for work costing more
than 15 crore only)

Nil

1 No

1 No

5)

Marshall compaction
apparatus automatically
operated as per ASTM 1559-62 T
complete with accessories (with
180 N Marshall Moulds) (for
work costing more than 15 crore
only)

Nil

1 set

1 set

6)

Furol viscometer

Nil

1 No

1 No

7)

Ductility meter (for work

Nil

1 No

1 No
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costing more than 15 crore only)

8) Softening point (Ring and ball | Nil 1 No 1 No
app)
9) Distant reading thermometer Nil - -
10 Rifle box Nil -I1No | -1No
11 Automatic Asphlat content | Nil -I1No | -1No
Meter
12 | Thin film over test apparatus | Nil - -
for modified binder either with
PMB or CRMB(for work costing
more than 15 crore only)
13 Mastic  Asphalt  Hardness | Nil - -
testing equipment(for work
costing more than 15 crore only)
14 | Sand Equivalent test apparatus Nil 1 set 1 set
15 Core cutting machine suitable | 1 set 1 set 2 set
for upto 150 mm dia core
16 | Thermometers (Digital) 2Nos | 4 Nos 8 Nos
D) FOR CEMENT, CEMENT
CONCRETE AND MATERIALS
1) Water Tank 1 No 1 No 1 No
2) Vicat needle apparatus for | 1No 1 No 1 No
setting time with plungers as per
1S:269-1967
3) Moulds
a) 150 mm x 300 mm ht.| Nil Nil As
Cylinder with capping Requir
component along with the ed
capping set and compound as
per IS
b) Cube 150 mm, and 100 mm | 6 Nos 12 24
(each size) Nos Nos
4) Concrete permeability | Nil Nil 1 No
apparatus
5) High frequency mortar cube | Nil Nil 1 No
vibrator for cement testing
6) Concrete mixer power driven, | Nil Nil 1 No
1 cu.ft. capacity
7) Variable frequency and | Nil Nil 1 No
amplitude vibrating table size 1
m x 1 m as per the relevant
British Standard
8) Flakiness index test apparatus 1 No 1 No 1 No
9) Aggregate impact test | Nil Nil 1 No
apparatus as per 1S:2386 (Part 4)
1963
10 Los-Angeles  abrasion  test | Nil Nil 1 No

apparatus as per 1S:2386 (Part 4)
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1963
11 Flow table as per 1S:712-1973 Nil Nil 1 No

12 Equipment for slump test 1 No 1 No 2 No

13 Equipment for determination | 1 No 1 No 2 No
) of specific gravity or fine and
coarse aggregate as per 1S:2386
(Part 3) 1963
14 | Compression and Flexural | 1 No 1 No 2 No
strength testing machine of 200
T capacity with additional dial
for flexural testing
15 Core cutting machine with | 1No 1 No 2 No
10/15 cm dia diamond cutting

edge
16 Needle vibrator Nil 1 No 2 No
)
17 Air entrainment meter Nil Nil 1 No
)
18 | 0.5 Cft, 1 Cft cylinder for | Nil 1 No 2 No

) checking  bulk density of
aggregate with tamping rod

19 Soundness testing apparatus | Nil Nil 1 No
) for cement (Lee Chattlier)

E) FOR CONTROL OF PROFILE
AND SURFACE EVENNESS

1) Total Station Nil 1 No 1 No

2) Precision automatic level with | 1 set 1 set 1 set
micrometer attachment

3) Distomat or equivalent Nil Nil 1 Set

4) Theodolite — Electronically | Nil Nil 1 No

operated with computerised
output attachment

5) Precision staff 2sets | 4sets 8 sets
6) 3 meter straight edge and | 1sets| 2sets 8 sets
measuring wedge

7) Camber template 2 Lane

a) Crown type cross — section 1sets 1 sets 4 sets
b) Straight run cross — section 1sets 1sets 4sets
8) Steel tape
a) 5mlong 2Nos | 4 Nos 8 Nos
b) 10 m long 2Nos | 4 Nos 8Nos
c) 20 m long 2Nos | 4 Nos 8Nos
d) 30 m long 2Nos | 4 Nos 8 Nos
e) 50 m long 1 No 4 No 8 No
9) Roughometer (Bump| 1 No.| 1 No.| 1 No.
Integrator) (when | (when | (when
require | require | require
d) d) d)
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Note: Intention to procure/lease the equipement should be accompanied by documents to the
effect. The nature of documents could be any one of the under:

i) Order to the manufacturer of the plant and equipment’s.
ii) Confirmation from the manufacturer.

iii) Proof of payments in full or part.

iv) Agreement to lease the equipment.
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Annexure - | (Format : 1-5)
(See clause 14 of Section 2-1TB)

REQUIRED AS PER APPLICABLE WORK
List of Key Equipments/ Machines for Construction Work(Road)

Minimum requirement

S. No. Name of Equipment/ Quantity Required with the bidder Quantity Remarks
Machinery for works costing Available
UptoRs 5 FromRs 5 Above with the
Cr Crto 20 Cr Rs 20 Cr bidder
1. a) Hot mix plant (40-60 | 1 No. 1 No. 1 No. Not
TPH), fully computerized applicable
with four bin feeder
lime/dust feeder as per
IRC specification
b) Hot mix plant (40-60 | Nil Nil 1 No. Not
TPH), fully computerized applicable
with four bin feeder
lime/dust feeder as per
IRC specification
2. Loaders 1 No. 1 No. 2 No. As per
applicable
3. Tippers 2 Nos. 5 Nos. 10 Nos. As per
applicable
4. Tandem Road Roller 8- | 1 No. 2 No. 4 No. Not
10 ton applicable
5. Vibratory Road Roller 1 Nos. 1 Nos. 2 Nos. As per
applicable
6. Bitumen Sprayers and 1 Nos. 1Nos. 2 Nos. Not
emulsion sprayer applicable
7. Blower of suitable | 1No 2 No 2 No Not
capacity applicable
8. Sensor Paver finisher | 1No. 1No. 2 No. Not
filled with  vibratory applicable
screed
9. for Concrete
pavements
i) Concrete Mechanical | 1 Cum| 1 Cum| 1 Cum
Mixer with arrangement | capacity capacity capacity
for mixing ingredients by
weight
ii) Plate Vibrators 1 Nos. 1 Nos. 2 Nos.
iii) Pin Vibrators 1 Nos. 1 Nos. 2 Nos.
iv) Concrete sensor | Nil 1 No 1 No

paver

Note: Intention to procure/lease the plants and machinery should be accompanied by documents
to the effect. The nature of documents could be any one of the under:

i) Order to the manufacturer of the plant and equipment’s.
i) Confirmation from the manufacturer.
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iii) Proof of payments in full or part.
iv) Agreement to lease the equipment.
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Annexure —J
(See clause 14 of Section 2 -ITB)
FINANCIAL BID
(To Be Contained in Envelope-C)

NAME OF WORK
I/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in words) percent below/ above or at par

based on the Bill of Quantities and item wise rates given therein in all respects and in accordance
with the specifications, designs, drawings and instructions in writing in all respects in accordance
with such conditions so far as applicable. I/We have visited the site of work and am/are fully aware
of all the difficulties and conditions likely to affect carrying out the work. 1/We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns,
nature and the extent of ground, working conditions including stacking. of materials, installation of
tools and plant conditions effecting accommodation and movement of labor etc. required for the
satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions
of the said conditions of contract annexed- hereto so far as applicable, or in default thereof to forfeit
and pay to the Municipal Corporation Jabalpur or his successors in office the sums of money
mentioned in the said conditions.

Note:
i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and item

wise rates .given therein shall be quoted.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words
is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to
accept such valid and correct rate and declines to furnish performance -security and sign the
agreement his earnest money deposit shall be forfeited.

iii. In case .the percentage “above” or “below” is not given by a bidder, his bid shall be treated as
non-responsive.

iv. All duties, royalties, levies and taxes except Goods and services tax (GST) are included in the
rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum bids) quoted by
the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Municipal Corporation Jabalpur dated the
day of 20

Signature of Officer
by whom accepted
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Annexure — K
(See clause 15 of Section 2 -1TB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.No.

Name of material

Rate (Issue
rate)

Unit

Remarks

Nil
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Annexure—L
(See clause 21 of Section 2 -ITB)
LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,

M/s.
(Name and address of the contractor)

Subject:
(Name of the work as appearing in the bid for the. work)
Dear Sir(s),
Your bid for the work mentioned above has been accepted on behalf of the Municipal
Corporation Jabalpur at your bided percentage below/ above or at par the Bill of Quantities

and item wise rates given therein.
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a.  The performance security/ performance guarantee of Rs. (in-
figures) (Rupees in words only). The performance security shall
be in the shape of term deposit receipt / bank guarantee of any nationalized / schedule
commercial bank valid up to three months after the expiry of defects liability period.

b.  Sign the contract agreement.

c. Sign the contract agreement.with Non — judicial stamp cost- Rs 500/- (five hundred

only)

Please note that the time allowed for carrying-out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing
the-contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work
and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully
Executive Engineer
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Annexure — M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY

To
[name of Employer]
[address of Employer
WHEREAS [name and address of Contractor) (Hereinafter
called ‘the Contractor”) has undertaken, in pursuance of letter of Acceptance No-
dated to execute [name of Contract and brief description of Works] (hereinafter

called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, Up to a total of [amount of guarantee]*
_(in words), such sum being payable in the types and proportions of currencies
in which the Contract Price is payable, and we undertake to pay you, upon your first written demand
and Without cavil or argument, an sum or sums within the limits of
[amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the term of the Contract of
the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No, Fax No., E-mail Address, of Signing Authority

Date

*An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.

Page - 44 -



SECTION 3
Conditions of Contract
Part - | General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars Claus Particulars
No. e No.
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and 23 No Interest Payable
Documents
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor’s Risks 29 Performance Security
9 Liability For Accidents To 30 Security Deposit
Person
10 | Contractor to Construct the 31 Price Adjustment
Works
11 | Discoveries 32 Mobilization and Construction
Machinery Advance
12 | Dispute Resolution System 33 Secured Advance
B Time Control 34 Payments Certificates

13 | Programmed

E. Finishing the Contract

14 Extension of Time

35

Completion Certificate

15 | Compensation for Delay

36

final Account

16 Contractor’s

percentage

quoted

F. Other Conditions of Contract :

C. Quality Control

37

Currencies
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17 | Tests 38 Labor
18 | Correction of  Defects 39 Compliance with Labor Regulations
noticed during the Defect
Liability Period
D. Cost Control 40 Audit and Technical Examination . —
19 | variations.- Change in 41 Death or Permanent Invalidity of
original Specifications, Contractor
Designs, Drawings etc.
20 | Extraltems. 42 Jurisdiction
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1.
1.1.

1.2.
13.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.
1,16.
1.17.

1.18.
1.19.
1.20.

1.21.

A. General

DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming
part of the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned:
Completion: means completion of the work as certified by the Engineer-in-
Charge, in accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

Contract Data: means the documents and other information, which comprise
of the Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor’s bid: means the completed bid document submitted by the
Contractor to the Employer.

Contract amount: means the amount of contract worked out on the basis of
accepted bid.

Completion of work: means completion of the entire contracted work;
Exhaustion of quantity of any particular item mentioned in the bid document
shall not imply completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the, State Government viz. Water
Resources Department, Public Works Department, Public Health Engineering
Department Rural Engineering Service and any other organization which adopts
this document.

Drawings: means drawings including calculations and other information
provided or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all
functions to a person or body nominated by him for specified functions. The
word Employer / Government / Department wherever used denote the
Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.
Equipment: means the Contractor’s machinery and vehicles brought
temporarily to the Site far execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor
for incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the
Circle concerned.
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1.22.

1.23.
1.24.
1.25.
1.26.
1.27.
1,28.

1.29.

Stipulated period of completion: means the period in which the Contractor is

required to complete the work. The stipulated period is specified in the Contract

Data.

Specification: means the specification of the work included in the Contract and

any modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub Contractor: means a person or corporate body who has a Contract with

the Contractor, duly authorized to carry out a part of the construction work

under the Contract.

Temporary Work: means work designed, constructed, installed, and removed

by the Contractor that are needed for construction or installation of the work.

Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning

where ever used. -

Variation: means any change in the work which is instructed or approved as

variation under this contract.

Work: The expression “work’ or “works” where used in these conditions shall

unless there be something either in the subject or context repugnant to such

construction, be construed and taken to mean the work by virtue of contract,

contracted to be executed, whether temporary or permanent and whether

original, altered, substituted or additional,

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Wards indicating the singular also include the plural and vice versa.

C. provisions including the word ‘“‘agree”, “agreed” or “agreement’ require
the agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:
I. Part I General Conditions of Contract and the Contract Data; with all
Annexure
1. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings
6 Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.
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7.
7.1

Language and Law
The language of the Contract and the law governing the Contract are stated in
the Contract Data

Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in
the Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the
transmission. The notice sent by registered post or speed post shall be effective
on delivery or at the expiry of the normal delivery period as undertaken by the
postal service. In case of any change in address for communication, the same
shall be immediately notified to Engineer-in- Charge.

Subcontracting
Subcontracting shall be permitted for contracts of value more than amount
specified in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with
the approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractors obligations.

b. Following shall not form part of subcontracting:

I.  Hiring of labor through a labor contractor.
[l. The purchase of Materials to be incorporated in the works.
lii. Hiring of plant&machinery . .

c. The sub-contractor will have to be registered in the appropriate category in

the centralized registration system for contractors of the GOMP.

Personnel

61 The Contractor shall employ for the construction work and routine
maintenance the technical personnel as provided in the Annexure 1-3 of
Bid Data Sheet if applicable. If the Contractor fails to deploy required
number of technical staff, recovery as specified in the Contract Data will
be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member
of the contractor’s staff or work force, stating the reasons, the Contractor
shall ensure that the person leaves the Site within three days and has no
further connection with the Works in the Contract.

Force Majeure
The term “Force Majeure” means an exceptional event or circumstance:
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7.2.

7.3

7.4

(@) Which is beyond a Party’s control,

(b) Which such Party could not reasonably have provided against before
entering into the Contract

(¢) Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above
are satisfied:

I.  War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

ii.  Rebellion, terrorism, sabotage by persons other than the contractor's
Personnel, revolution, insurrection, military or usurped power, or civil
war,

li.  Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,

iv.  Munitions of war, explosive materials, ionising radiation or contamination
by radio-activity, except as may be attributable to the Contractor’s use of
such munitions, explosives, radiation or radio-activity, and

v.  Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

In the event of either party being rendered unable by force majeure to perform
any duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to
the other party be suspended for the period during which force majeure event
lasts. The cost and loss sustained by either party shall be borne by respective
parties.

For the period of extension granted to the Contractor due to Force Majeure the

price adjustment clause shall apply but the penalty clause shall not apply. It is

clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment
clause.

The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should
the delay caused by force majeure exceed twelve months, the parties to the
contract shall be at liberty to foreclose the contact after holding mutual
discussions.

Contractor’s Risks -
8.1  All risks of loss or damage to physical property and of personal injury

and death which arise during and in consequence of the performance of
the Contract are the responsibility of the Contractor.

8.2  All risks and consequences arising from the inaccuracies or falseness of
the documents, drawing, designs, other documents and/or information
submitted by the contractor shall be the responsibility of the Contractor
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10.

11.

12.

alone, notwithstanding the fact that the design/ drawings or other
documents have been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Corporation against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or
his subcontractor for the works whether under the General law or under
workman’s compensation Act or any other statute in force at the time of dealing
with the question of the liability of employees for the injuries suffered by
employees and to have taken steps properly to ensure against any claim there
under.

Contractor to Construct the Works

10.1 The Contractor shall construct install and maintain the Works in
accordance with the Specifications and Drawings as specified in the
Contract Data.

10.2 In the case of any class of work for which there is no such specification
as is mentioned in Contract Data, such work shall be carried out in
accordance with the instructions and requirement of the Engineer-in-
charge.

10.3 The contractor shall supply and take upon himself the entire
responsibility of the sufficiency of the scaffolding, timbering, machinery,
tools and implements, and generally of all means used for the fulfillment
of this contract whether such means may or may not be approved or
recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly

discovered on the Site shall be the property of the Employer. The Contractor

shall notify the Engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as
defined in Contract Data in writing giving full description and grounds of
dispute. It is clarified that merely recording protest while accepting
measurement and/or payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute
raised after expiry of 45 days of its first occurrence shall not be
entertained and the Employer shall not be liable for claims arising out of
such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred
within 30 days to the Appellate Authority as defined in the Contract
Data. The Appellate Authority shall decide the dispute within 45 days.
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13.

13.2

13.3

13.4

135

14.

12.5 Appeal against the order of the Appellate Authority can be preferred
before the Madhya Pradesh Arbitration Tribunal constituted under
Madhya Pradesh MadhyasthamAdhikaranAdhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or
forum.

B. Time Control

Programmed

13.1 Within the time stated in the Contract Data, the Contractor shall submit
to the Engineer for approval a Programmed showing the general methods
arrangements, order and timing for all the activities for the construction of
works.
The program shall be supported with all the details regarding key
personnel, equipment and machinery proposed to be deployed on the
works for its execution. The contractor shall submit the list of equipment and
machinery being brought to site, the list of key personnel being deployed, the
list of machinery/equipment being placed in field laboratory and the location of
field laboratory along with the Programmed.
An update of the Programmed shall be a programmed showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining Works, including any changes to the sequence of
the activities.
The Contractor shall submit to the Engineer for approval an updated
Programmed at intervals no longer than the period stated in the Contract Data.
If the Contractor does not submit an updated Programmed within this period,
the Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programmed has been submitted.
The Engineer’s approval of the Programmed shall not alter the Contractor’s
obligations.

Extension of Time

14.1. The contract is for completion of works and therefore non approval of
EOT shall not in any way invalidate the contract. The contractor will
have to complete the works.

14.2 In the event of delays attributable to the contractor, the EOT shall not be
given by the Engineer-in-Charge and the Liquidated Damages shall be
levied from the contractor in accordance with the provisions of the
contract.

14.3 In the event, the delays are not attributable to the contractor the EOT

may be issued by the Engineer-in-change without imposition of
Liquidated Damages either request of the contractor.
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It is clarified that out of the total delays in completion of works, the EOT
shall be issued only for the part, which is not attributable to the
contractor.

15. Compensation for delay

151

15.2

15.3

15.4

155

15.6

15.7

The. time allowed for carrying out the work, as entered in the agreement,
shall be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the
date of signing of the agreement. It is clarified that the need for issue of
work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution
of the works, the contractor shall have to ensure strict adherence to the
same.

Failure of the Contractor to adhere to the timelines and/or milestones
shall attract such liquidated damages as is laid down in the Contract Data.
In the event of delay in execution of the Works as per the time lines
mentioned in the Contract Data the Engineer-in-charge shall retain from
the bills of the Contractor amount equal to the liquidated damages livable
until the Contractor makes such delays good. However, the Engineer-in-
charge shall accept bankable security in lieu of retaining such amount.

If the Contractor is given extension .of time after liquidated damages
have been paid, the Engineer in Charge shall correct any over payment of
liquidated damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion
of the stipulated contract period (including extension of time) the sum so
retained shall be adjusted against the liquidated damages levied.

16. Contractor’s quoted percentage
The Contractor’s quoted percentage rate referred to in the “Bid for works’ will
be deducted added from/to the net amount of the bill after deducting the cost of
material supplied by the department.

17. Tests

C. Quality Control

17.1 The Contractor shall be responsible for:

17.2

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

The contractor shall have to establish field laboratory within the time

specified and having such equipments as are specified in the Contract

Data.
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18.

19.

20.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty

as is specified in the Contract Data.

17.4 Ten percent of the mandatory test prescribed under the specification shall

be got carried out through laboratories accredited by national
Accreditation Board of laboratories (NABL) By the Engineer-in-charge
and the cost of such testing shall be deducted from the payments due to
contractor .

Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the
Contract Data.

The Contractor shall promptly rectify all defects pointed out by the
Engineer well before the end of the Defect Liability Period. The Defect
Liability Period shall automatically stand extended until the defect is
rectified.

If the Contractor has not corrected a Defect pertaining to the Defect
Liability Period to the satisfaction of the Engineer, within the time
specified by the Engineer, the Engineer will assess the cost of haying the
Defect corrected, and the cost of correction of the Defect shall be
recovered from the Performance Security or any amount due or that may
become due to the contractor and other available securities.

D. COST CONTROL

Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations,
omissions or additions to or substitutions in the original specifications,
drawings, designs and instructions, that may appear to him to be
necessary during the progress of the work and the contractor shall carry
out the work in accordance with any instructions which may be given to
him in writing signed by the Engineer-in-charge, and such alterations,
omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be
directed to do in the manner above specified, as part of the work, shall be
carried out by the contractor on the same conditions in all respects on
which he agrees to do the main work.

The time for the completion of the work shall be adjusted in the
proportion that the altered, additional or substituted work bears to the
original contract work and the certificate of the Engineer-in-charge shall
be conclusive as to such proportion.

Extra items
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20.1 All such items which are not included in the priced BOQ shall be treated
as extra items.

21. Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work
/ extra items under this clause shall be worked out in accordance with the
following provisions in the irrespective order:

a.

The contractor is bound to carry out the additional (Extra quantity),
work at the same rates as are specified in the contract for the work.

If the item is not in the priced BOQ and is. included in the SOR of
the department, the rate shall be arrived at by applying the quoted
tender percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a
similar class (type) of work as is provided in the contract (priced
BOQ) for the work.

If the rates for the altered, substituted work cannot be determined in
the manner specified in the sub clause (c) above - then the rates for
such composite work item shall be worked out on the basis of the
concerned Schedule of Rates minus/plus the percentage quoted by the
contractor.

If the rates for a particular part or parts of the item is not in the
Schedule of Rates and the rates for the altered, or substituted work
item cannot be determined in the manner specified in sub clause (b)
to (d) above, the rate for such part or parts will be determined by the
Competent Authority, as defined in the Contract Data on the basis of
the rate analysis derived out of prevailing market rates when the work
was done.

But under no circumstances, the contractor shall suspend the work on
the plea of non-acceptability of rates on items falling under sub
clause (a) to (d). In case the contractor does not accept the rate
approved by the Engineer in Charge for a particular item, the
contractor shall continue to carry out the item at the rates determined
by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.
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22. No compensation for alterations in or restriction of work to be carried out.

22.1. If at any time after the commencement of the work, the Engineer-in-charge for
any reason whatsoever, not require the whole or any part of the work as specified
in the bid to be carried out the Engineer-in-charge shall give notice in writing of
the fact to the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation
whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. ‘No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded
by any authority.

24. Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(@) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor -
under any other contract of the department, including the securities which
become due for release.

(c) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land-Revenue Code.

25. Tax -

25.1 The rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum
bids) quoted by the contractor shall be deemed to be inclusive of all duties,
royalties, levies and taxes except Goods and Services Tax (GST). The amount of
applicable GST will be paid separately to the Contractor with each bill at the time
of payment.

25.2 The liability, if any, on account of quarry fees, duties, taxes (except GST),

royalties and levies in respect of material consumed or services rendered on
public work shall be borne by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason
shall not be payable to the contractor.

26. check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.
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26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

27. Termination by Engineer in charge
27.1 If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.
27.2 The Engineer in Charge, shall be entitled to terminate the Contract if the
Contractor
a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) without reasonable excuse falls to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or
set up a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in chargé has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site, However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived at
shall be determined by the Engineer-in-Charge and shall be final and binding on
both the parties.

28.2 Payment on termination under clause 27.4 above -
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If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation, of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to be deducted at source as per
applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit, performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the
contract. The contractor shall have to ensure that such performance security and
additional performance security, if any remains valid for the period ‘as specified
in the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed 7% percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Delectability
Period.

30.3 The Security Deposit shall be refunded on completion of® Defect Liability
Period.

31. Price Adjustment

31.1  Applicability

1. Price adjustment shall be applicable only if provided for in the Contract
Data.

2. The price adjustment clause shall apply only for the works executed from
the date of signing of the agreement until the end of the initial intended
completion date or extensions granted for reasons attributed to the Employer
by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons attributed
to the Contractor.

4. Inthe Force Majeure event the price escalation clause shall apply.

31.2 Procedure
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32.

1. Contract price shall be adjusted for increase or decrease in rates and price of
labor, materials, fuels and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the
formula given in the contract data.

3. Following expression and meaning are assigned to the work done during
each quarter:

R = Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of
secured advance recovered, if any during the quarter, less value of material
issued by the department, if any, during the quarter.

4. Weight ages of various components of the work shall be as per the Contract
Data.

31.3To the extent that full compensation for any rise or fail in costs to the
contractor is not covered by the provisions of this or other clauses in the
contract the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid,
shall be the arithmetical average of the indices relevant of the calendar
month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be
either positive or negative, i.e. if the price adjustment is in favour of the
Employer, the same shall be recovered from the sums payable to the
Contractor.

Mobilization and Construction Machinery Advance
32.1  Payment of advances shall be applicable if provided in the Contract Data.
32.2  If applicable, the Engineer in Charge shall make interest bearing advance

payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form
and by a nationalized/ scheduled banks, in the name as stated in the Contract
Data in amounts equal to the advance payment. The guarantee shall remain
effective until the advance payment has been repaid, but the amount of the
guarantee shall be progressively reduced by the amounts repaid by the
contractor.

32.3  The rate of interest chargeable shall be as per Contract Data.

32.4  The construction machinery advance, if applicable, shall be limited to
80% of the cost of construction machinery and admissible only for new
construction machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by
deducing proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its
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33.

34.

recovery in assessing valuations of work done, variations, price adjustments,
compensation events, or liquidated damages.

secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the
Contract Data.

33.2 If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by
the contractor of an unconditional Bank Guarantee in a form and by a
nationalized/ scheduled bank, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been adjusted, but the amount of the
guarantee shall be progressively reduced by the amounts adjusted by the
contractor.

33.3  The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

3.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates

The payment to the contractor will be as follows for construction work:
(a) The Contractor shall submit to the Engineer monthly statements of the value

of the work executed less the cumulative amount certified previously,
supported with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed:

(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.

() All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as
applicable under the law.

(g) The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in
the light of later information.

(h) Payment of intermediate certificate shall be regarded as payments by way of
advance, against the final payment and not as payments for work actually
done and completed.
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(i) Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and
reconstructed or be considered as an admission of the due performance of
the contractor any part thereof, in any respect or the occurring of any claim.

(1) The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E. Finishing the Contract
35. Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be

issued by the Engineer-in-Charge after physical completion (completion
certificate issue) of the Work.

35.2 After final payment to the Contractor a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in
Charge.

36. Final Account
36.1 The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment
that is due to the Contractor within 45 days of receiving the Contractor’s
account if it is correct and complete. If the account is not correct or
complete, the Engineer shall issue within 45 days a schedule that states the
scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to
the Competent Authority as defined in the Contract Data, who shall decide
on the amount payable to the Contractor after hearing the Contractor and the
Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate
of Completion as provided in clause 32.1 above, the Engineer shall proceed
to finalize the account and issue a payment certificate within 28 days.
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37.

38.

39.

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labor

38.1  The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labor, local or other,
and for their payment, housing, feeding and transport.

38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labor
from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

Compliance with Labor Regulations
39.1 During continuance of the Contract, the Contractor and his Sub Contractors

shall abide at all times by all existing labor enactments and rules made there
under, regulations, notifications and bye laws of the, State or Central
Government or local authority and any other labor law (including rules),
regulations, bye laws that may be passed or notification that may be issued
under any labor law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labor laws that,
are applicable to construction industry are given in the Contract Data. The
Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments, If the Employer is caused
to pay or reimburse, such amounts as may .be necessary to cause or observe,
or for non-observance of the provisions stipulated in the notifications/
byelaws/ Acts/Rules / regulations including amendments, if any, on the part
of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his amount of performance
security. The Employer/Engineer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer. The employees of the Contractor
and the Sub Contractor in no case shall be treated as the employees of the
Employer at any point of time.

40. Audit and Technical Examination
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41.

Government shall have the right to cause an audit and technical examination of
the works and the final bill of the contract including all supporting vouchers
abstract etc to be made after payment of the final bill and if as a result of such
audit and technical examination any sun is found to have been overpaid in respect
of any work done by the contractor under the contract or any work claimed by
him to have been done under the contract and found not to; have been executed,
the Contractor shall be liable to refund the amount of overpayment and it shall be
lawful for Government to recover the same from him in the manner prescribed in
clause 24 above and if it is found that the Contractor was paid less than what was
due to him, under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by Government to the
Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies

42.

during the currency of the contract or becomes permanently incapacitated, where
the surviving partners are only minors, the contract shall be closed without
levying any damages/compensation as provided for in clause 28.2 of the contract
agreement However, if the competent authority is satisfied about the competence
of the survivors, then the competent authority shall enter into a fresh agreement
for the remaining work strictly on the same terms and conditions under which the
contract was awarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be
applicable.

[End of GCC]
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Contract Data

Clause Particulars Data
reference
1.14 Employer Commissioner Municipal
Corporation Jabalpur
1.15 Engineer Executive Engineer
1.16 Engineer in Charge Executive Engineer PWD Municipal
Corporation Jabalpur
1.12 Stipulated period of completion 1 month
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Contractor As per Annexure H
Address & contact details of the Employer/ Engineer- | Commissioner Municipal
phone, Fax, email. Corporation Jabalpur M.P.
Phone.no —
Fax No.(0761)- 2410892
Email-
5 Subcontracting permitted for the Contract Value More than Rs.___ Lakhs
6 Technical Personnel to be provided the contractor— | As per Annexure - | (Format 1-3)
requirement, &
Penalty, if required Technical Personnel not employed As per applicable direction enforced
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding dispute under Dispute | As per applicable direction enforced
Resolution System
Appellate Authority for deciding dispute under Dispute | Engineering in chief (Chief engineer
Resolution System in absence of engineering in chief)
13 Period for submission of updated construction program 10 days from the date of agreement.
Amount to be withheld for hot submitting construction | 1 % of probable amount of contract
program in prescribed period
14 Competent Authority for granting Time Extension. As per Competent authority
15 Milestones laid down for the contract Yes No
If Yes, details of Milestones As per Annexure — O
Liquidated damage As per Annexure — P
17 List of equipment for lab As per Annexure — Q
Time to establish lab 15 days from the date of agreement.
Penalty for not establishing field Laboratory As per applicable direction enforced
18 Defect Liability Period 3 Year and 3 months and completion
period and refund after completion
certification issue of the work.
21 Competent Authority for determining the rate As per provisions
27 Any other condition for breach of contract As per provisions
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Contract Data

Clause Particulars Data
reference
28 Penalty Penalty Shall include
(@) Security deposit as per clause 30 of General
Conditions of Contract and
(b Liquidated Damages imposed as per clause 15 or
Performance  Security (Guarantee) including
Additional Performance Security (Guarantee), if any,
as per clause 29 of General Conditions of Contract,
whichever is higher
29 Performance guarantee Till issue of physical Completion Certificate as per

(Security) shall be valid up to

Clause 35.1

30 Security Deposit to be deducted | At the rate of 7%.
from each running bill
Maximum limit of deduction of | Up to 7% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and As per Annexure R
procedure to calculate The price Adjustment shall apply only in respect of
Cement, Steel, Bitumen and POL components
31.1 Price adjustment shall be Price Adjustment shall be applicable only in case
1) applicable where the amount in NIT is more than Rs. 10 (Ten)
Caroes. This clause shall not have any bearing with
the Contract Amount.
32:1 Mobilization and No Mobilization and Construction Machinery
Construction Machinery Advance payable.
Advance Applicable
32.2 If yes, Unconditional Bank | In the format prescribed in Annexure — S
Guarantee
32.3 If yes, Rate of interest 10% annual simple interest
chargeable on advances
32.4 If yes, Type & Amount of 1. Mobilization advance - Not more than ... % of
Advance payment that can be contract amount
paid 2. Construction Machinery Advance — Not more
than ... % of contract amount
32.5 If yes, Recovery of Recovery of Mobilization and/or Construction
32 advance payment Machinery advance shall commence when 10% of the

Contract Amount is executed and recovery of total
advance shall be done on pro-rata basis and shall be
completed by the time work equivalent to 80% of the
Contract Amount is executed.

In addition to the recovery of principal amount,
recovery of interest shall be carried out as calculated
on the outstanding amount of principal at the close of
each month. The interest shall be accrue from the day
of payment of advance and the recovery of interest
shall commence when 10% of the Contract Amount is
executed and shall be completed by the time work
equivalent to 80% of the Contract Amount is
executed.
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Contract Data

Clause Particulars Data
reference
33 33.1 secured Advance | No Secured Advance payable.
Applicable

33.2 if yes, Unconditional Bank
Guarantee

In the format prescribed in Annexure —T

33.2 if yes, Amount of Secured
Advance :

75% of value of material as determined by the
Engineer in Charge

33.3 if yes,
secured advance .

Conditions for

a) The materials are in-accordance with the
specification for Works;

b) Such materials have been delivered to site, and
are properly stored and protected against damage, or
deterioration to the satisfaction of the Engineer. The
contractor shall store the bulk material in measurable
stacks.;

¢) The Contractor’s records of the requirements,
orders, receipt and use of materials are kept in a form
approved by the Engineer and such records shall be
available for inspection by the Engineer;

d) The contractor has submitted with his monthly
statement the estimated value of the materials on site
together with such documents as may be required by
the Engineer for the purpose of valuation of the
materials and providing evidence of ownership and
payment thereof;

e) Ownership of such materials shall be deemed to
vest in the Employer for which the Contractor

has submitted an Indemnity Bond in an acceptable
format; and

f) The quantity of materials are not excessive and
shall be used within a reasonable time as determined
by the Engineer.

334 if yes,
Secured advance

Recovery of

The advance shall be repaid from each succeeding
monthly payments to the extent materials [for which
advance was previously paid) have been incorporated
into the Works.

35 Completion certificate - after | As per Annexure - U
physical completion of the Work
Final Completion Certificate — | As per Annexure-V
after  final payment  on
completion of the Work
36 Competent Authority As per enforced directions.
39 Salient features of some of the | As per Annexure — W
major labor laws that are
applicable
41 Competent Authority As per enforced directions.
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ANNEXURE—N
(See clause 10 of Section 3— GCC)
DrawingsList of drawings -
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ANNEXURE—O
(See clause 15 of Section 3 -GCC)

Details of Milestones

Works progress weakly required from date of agreement.
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ANNEXURE—P

(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

Slippage up to 25% in financial target during the milestone under consideration

2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration - 5% of the work remained unexecuted in the related time
span.

Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span,.

Slippage exceeding 75% in financial target during the milestone under

consideration-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different

milestones, delays which are not attributable to the Contractor shall be
considered. The slippage on any milestone is if made good in subsequent
milestones or at the time of stipulated period of completion, the amount retained
as above shall be refunded. In case the work is not completed within the
stipulated period of completion along with all such extensions which are granted
to the Contractor for either Employer’s default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day of
delay limited to a maximum of 10% of contract price. The decision of

Superintending Engineer shall be final and binding upon both the parties.
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Annexure — Q
(See clause 17 of Section 3 GCC)

List of Equipment for Quality Control Lab

As per required .
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:

R =

Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No. Component Percentage of
Component in the
work
1. Cement -Pc
2. Steel -Ps
3. Bitumen —Py
4, POL Ps

*

Weight ages of various components of the work shall be as determined by the
competent Technical authority.

Adjustment for cement component

Note:

(ii)

Vc=

Co=

Ci=

Pc=

Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with the
following formula:

0.85 x P/100 x R x (C1-Co)/Co

increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

The all India wholesale price index for Grey cement on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi (www.eaindustry.nic.in)

The all India average wholesale price Index for grey cement for the
month under consideration as published by Ministry Government of
India, New Delhi. (www. eaindustry.nic.in)

Percentage of cement component of the work

For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment of steel component
Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

(iii)
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Note

Vs
Vs=

Ps=

0.85 x Ps x /100 x R X (S1-So0)/So

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date
of opening of Bids as published by the Ministry of Industrial
Development, Government of India, New Delhi (www.eaindustry.nic.in)
The all India average wholesale price index for steel (Bars and Rods) for
the month under consideration as published by Ministry of Industrial
Development, New Delhi (www.eaindustry.nic.in)

Percentage of steel component of the Work.

For the application of this clause, index of Bars and Rods has been chosen to

represent steel group.

Adjustment bitumen component
Price adjustment for increase or decrease is the cost of bitumen shall be paid
in accordance with the following formula:

(iv)

Vp=
Vp=

Bo=

Bi =

Py, =

0.85xPb/100xRx(Bi-Bo/Bo

Increase or decrease the cost of work during the month under
consideration due to changes in rates for bitumen.

The official retail price of bitumen at the I0C depot at nearest center on
the date of opening of Bids.

The official retail price of bitumen of IOC depot at nearest center for the
15 day of the month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in cost of POL (fuel and lubricant)
shall be paid in accordance with the following formula:

(V)

Note:

Vs =
V=

Fo=

fi

Ps=

0.85x Ps/100xRx(Fi—Fo)/Fo

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricant.

The official retail price of High speed Diesel (HSD) a the existing
consumer pumps of IOC at nearest center on the date of opening of
Bids.

The official retail price of HSD at the existing consumer pumps of I0C at
nearest center for the 15th day of month of the under consideration.
Percentage of fuel and lubricants component of the work.

For the application of this douse, the price of High Speed Diesel has been
chosen to represent fuel and lubricants group.
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Annexure - S
(See clause 32 of Section 3-GCC)
Bank Guarantee Form for Mobilization and Construction Machinery Advance

To
[name of Employer)

[address of Employer]
[name of Contractor)

In accordance with the provisions of the General Conditions of Contract, clause
31 (“Mobilization and Construction Machinery Advance”) of the above-mentioned

Contract [name and address of Contractor] (hereinafter
called “the Contractor”)’ shall deposit with [name of Employer) a
bank guarantee to guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of [amount of
Guarantee]* [in words].

We, the (bank of financial institution], as instructed by the
Contractor., agree unconditionally and irrevocably to guarantee as primary obligator
and not as surety merely, the payment to (name of Employer]

on his first demand without whatsoever right of obligation on our part and without
his first claim to the Contractor, in the amount not exceeding ‘[amount of
guarantee]® [in words].

We further agree that no change or addition to or other modification of the
terms of the Contractor or Works to be performed there under or of any of the
Contract documents which may be made between [name of
Employer] and the Contractor, shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the contract until [name of Employer]
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal:
Name of Bank/Financial Institution:
Address:

Date:

* An amount shall be inserted by the Bank or Financial Institution representing
the amount of the Advance Payment and denominated in Indian Rupees.
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Not Applicable

Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the

context so admits or implies be deemed to include his executors, administrators and
assigns) or the one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the said

agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and
brought by him to the site of the works the subject of the said agreement for use in
the construction of such of the works as he has undertaken to executive at rates
fixed for the finished work (inclusive of the cost of materials and labor and other
charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum

of Rupees on the security of materials the

quantities and other particulars of which are detailed in Accounts of Secured
Advance attached to the Running Account Bill for the said works signed by the
Contractor on and the Employer has reserved to himself the option of
making any further advance or advances on the authority of other materials brought
by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

and in consideration of the sum of Rupees on or before the execution

of these presents paid to the Contractor by the Employer (the receipt where of the

Contractor doth hereby ‘acknowledge) and of such further advances (if any) as may
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be made to him as a for said the Contractor doth hereby covenant and agree with

the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

(1)

(2)

(3)

(4)

the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have
been offered to and accepted by the Employer as security are absolutely the
Contractor’s own propriety and free from encumbrances of any kind and the
contractor will not make any application for or receive a further advance, on
the security Of materials which are not absolutely his own property and free
from encumbrances of any kind and the Contractor indemnified the Employer
against all claims to any materials in respect of which an advance has be made
to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all
other materials on the security of which any further advance or advances may
hereafter be made as aforesaid (hereafter called the said materials) shall be
used by the Contractor solely in the execution of the said works in accordance
with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all
risks of the said materials and that until used in construction as aforesaid the
said materials shall remain at the site of the said works in the Contractor’s
custody and on his own responsibility and shall at all times be open to
inspection by the Engineer or any officer authorized by him. In the event of the
said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and

wear thereof the Contractor will forthwith replace the same with other
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(5)

(6)

(7)

(8)

materials of like quality or repair and make good the same required by the
Engineer.

That the said materials shall not be removed from the site of the said works
except with the written permission of the Engineer or an officer authorized by
him on that behalf.

That the advances shall be repayable in full when or before the Contract
receives payment from the Employer of the price payable to him for the said
works under the terms and provisions of the said agreement. Provided that if
any intermediate payments are made to the Contractor on account of work
done than on the occasion of each such payment the Employer-will be at
liberty to make a recovery from the Contractor’s bill for such payment by
deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously,
the value for this purpose being determined in respect of each description of
materials at the rates at which the amounts of the advances made under these
presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said
agreement or of these presents the total amount of the advance or advances
that may still be owing of the Employer shall immediately on the happening of
such default were payable by the Contractor to be the Employer together with
interest thereon at twelve percent per annum from the date or respective
dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of
the default of the Contractor and the Contractor hereby covenants and agrees
with the Employer to reply and pay the same respectively to him accordingly.
That the Contractor hereby charges all the said materials with the repayment

to the Employer of the said sum of
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(9)

(10)

Rupees and any further sum of sums

advanced as aforesaid and all costs, charges, damages and expenses payable
under these presents PROVIDED ALWAYS and it is hereby agreed and declared
that notwithstanding anything in the said agreement and without prejudice to
the power contained therein if and whenever the covenant for payment and
repayment here-in-before contained shall become enforceable and the money
owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
(@)  Seize and utilize the said materials or any part thereof in the completion
of the said works on behalf of the contractor in accordance with the
provision in that behalf contained in the said agreement debiting the
contractor with the actual cost of effecting such completion and the
amount due to the contractor with the value of work done as if he had
carried it out in accordance with the said agreement and at the rates
thereby provided. If the balance is against the contractor, he is to pay

same to the Employer on demand.

(b)  Remove and sell by public auction the seized materials or any part
thereof and out of the moneys arising from the sale retain all the sums
aforesaid repayable or repayable to the Employer under these presents

and pay over the surplus (if any) to the Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit

or any sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as

aforesaid interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and
the said agreement the provisions of these presents shall prevail and in the
event of any dispute or difference arising over the construction or effect of

these presents the settlement of which has not been here-in-before expressly
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provided for the same shall be referred to the Employer whose decision shall
be final and the provision of the Indian Arbitration Act for the time being in

force shall apply to any such reference.
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APPLICABLE

TAYQYRIGYS, f3HTH 31 3FTRT 2018
FORM -37
BANK GUARANTEE FORMAT
[Rule 116 (b)]
Municipality- Nagar Nigam Jabalpur

Stamp Paper
(Appropriate Value)

Ref -:

Bank Guarantee-:

Date-:

BANK GURANTEE FOR ADVANCE PAYMENT
COMMISSIONER

Dear Sir,
In consideration of Nagar Nigam Jabalpur (hereinafter referred to as the “Client”, which

expression shall, unless repugnant to the context or meaning thereof include its successors,

administrators and assigns) having awarded to {Name of

Contractor/Supplier/Services} (hereinafter referred to as the “Contractor which expression shall
unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns, contract by issue of Client’s Contract Agreement dated and
the same having been unequivocally accepted by the Contractor/provider, resulting in a Contract

valued at

(Rupees only) for (hereinafter called the

“Contract /Agreement”) and the Client having agreed to make an advance payment to the
contractor/Supplier/Services provider for the performance of the above Contract amounting

to (Rupees only) as an advance against Bank Guarantee to

be furnished by the contractor/Supplier/Services provider.

We, {Name of Bank} having registered office

at (hereinafter referred to as the Bank), which

expression shall, unless repugnant to the context for meaning thereof, include its successors,

administrators executors and assigns, do hereby guarantee and undertake to pay the Client
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immediately on demand any, or all monies payable by the Contractor/ Supplier/Service provider to

the extent of as aforesaid at any time up to

Without any demur, reservation, contest, recourse or protest and/or without any reference to the
Contractor/Supplier/Service provider. Any such demand made by the Client on the Bank shall be
conclusive and binding notwithstanding any difference between the Client and the
Contractor/Supplier/Service provider or any dispute pending before any Court, Tribunal, Arbitrator
or any other authority,. We agree that the Guarantee herein contained shall be irrevocable and
shall continue be enforceable till the Client discharges this Guarantee.

The Client shall have the fullest liberty without affecting, any way the liability of the Bank under
this Guarantee, from time or very the advance or to extend the time for performance of the
Contract by the Contractor/Supplier/Service provider. The Client shall have the fullest liberty
without affecting this Guarantee, to postpone from time to time the exercise of any powers vested
in them or of any right which they might have against the Client and to exercise the same at any
time in any manner, and either to enforce or to forbear to enforce any covenants, contained or
implied, in the Contract between the Client and the Contractor/Supplier any other course or
remedy or security available to the Client. The Bank shall not be relieved of its obligations under
these presents by exercise by the Client of its liberty with reference to the matters aforesaid or
commission on the part the Client or any other indulgence shown by the Client or by any other
matter or thing whatsoever which under law would but for this provision have the effect of
relieving the Bank.

The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against the Contractor
provider and notwithstanding any security or other Guarantee the Client may have in relation to
the contractor’s liabilities.

Notwithstanding anything contained herein above:

(a) Our liability under this Guarantee is limited to (Rupees

only) it shall remain in force upto and including and shall be extended

from time to time for such period, as may be desired by

{Contractor/supplier/service provider} on whose behalf this Guarantee has been given.

(b) this Bank Guarantee shall be valid upto

(c) we are liable to pay guaranteed amount or any part thereof under this Bank
Guarantee only and only if you serve us a written claim or demand on or

before
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Date:

(Bank)

Signature/Address of witness

1

(Authorized Signatory)
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Annexure - U
(See clause 35 of Section 3 -GCC)
Physical Completion Certificate
NAME OF WOTK: .ttt e et e ettt e e e e st e e te e e e sateeesnneeeaneeeanneaans
Agreement NO ..ot Date .ooeeeeeeeieie e
AMOUNT OF CONTIACT RS .ttt et e sar e e sabe e s
NAME OF AZENCY eeiiiiiiiii ittt ettt e sttt e e s s bt e e e s bt et e s ssabteeeesssssbeeeeannseeeeeennssnreeeennn
USEO IMB INO. ...eiiiiiieiiiieiie ettt ettt e st e e sttt e s bt e s s beeesabe e e sabeeesabeessabeesnbeessbeeesnbaesesareeanns
Last measurement recorded

a. Page No. & MB No.

b. Date

Certified that the above mentioned work was physically completed on ...................... (date) and taken over
(o] o IR (date) and that | have satisfied myself to best of my ability that the work has been done
properly.

Date of issue

Executive Engineer
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Annexure-V
(See clause 35 of Section 3-GCC)
Final Completion Certificate

Name of Work:

AZreement NO ...ooooiiiiiiiiiiiiee e Date ....evvveeiiieeennn,
NAME OF ABENCY: . neiiiiiei ettt e s e e s s saae e e e s e sabaeeeeeaeeeas
USEA IMB NO. ittt ettt s b e e s e e s e e e e e
Last measurement recorded

a: Page No. & MB No.

b. Date

Agreement aMOUNT RS ..o e ee et s s e ee et s e e eee s e e e searbaneeeaaees
Final Amount paid to contractor RS. .........euvviiiiiieiiiee e e
Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.
Date of issue

Executive Engineer
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d)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labor Laws Applicable

Workmen Compensation Act 1923 The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.
Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more
or on death the rate of prescribed minimum days’(say, 15 days) wages for
every completed year of service. The Act is applicable to all establishments
employing the prescribed minimum number (say, 10) or more employees.
Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed
(say, 10% or 8.33%), The benefits payable under the Act are:

i. Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.
Contract Labor (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labor
and in case the contractor fails to provide, the same are required to be
provided, by the Principal Employer by Law.. The principal Employer is
required to take certificate of Registration and the Contractor is required to
take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed
minimum (say 20) or more contract labor.

‘Minimum Wages Act 1948; - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act
if the employment is a scheduled employment. Construction of buildings,
roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are
to be paid when it will be paid and what deductions can be made from the
wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
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j)

discrimination against female employees in the matters of transfers, training
and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides
for payments of annual bonus within the prescribed range of percentage of
wages to employees drawing up to the prescribed amount of wages,
calculated in the prescribed manner. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five years
in certain circumstances. States may have different number of employment
size.

Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act
provides for laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and gets these certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under
the Act have, ‘been given certain immunities from civil and criminal liabilities.
Child Labor (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labor is prohibited in building
and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through
an intermediary (who has recruited workmen in one state for employment in
the establishment situated in another state). The Inter-State migrant
workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid,
Traveling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996 - All the
establishments who carry on any building or other construction work and
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employs the prescribed minimum (say, 10) or more workers are covered under
this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety
measures at the building or construction work and other welfare measures,
such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable
to premises employing the prescribed minimum (say, 10) persons or more with
aid of power, or another prescribed minimum (say, 20) or more persons
without the aid of power engaged in manufacturing process.
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SECTION 3
Conditions of Contract
Part — Il Special Conditions of Contract [SCC]
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General Description of work :-

(Rs.

In Figure)....

SECTION 4
BILL OF QUANTITIES (BOQ)

: JFEATT AT HeER 12, Ufsd AT HIg AT dTs,
AGl J9R, JeT i de, erex de, el #FAd, SlaR
HIFEAT UG 3 3Tavash $rd (e 3rqemm)

-6.49 A (T oM@ 37U Bl %)
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of between:
(name and address of Employer) (hereinafter called “ the Employer)
and (name and address of contractor)
hereinafter called “the Contractor’ of the other part.
Whereas the Employer is desirous that the Contractor execute

(name and identification number of Contract) (hereinafter
called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of Rs..........

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meaning as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein Contract
Price or such other Sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of
this Agreement viz.

i Letter of Acceptance

ii.  Contractor’s Bid

iii.  Condition of Contract: General and Special -

iv.  Contract Data

v.- Bid Data

vi. Drawings

vii.  Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.

The Common Seal of was hereunto affixed in
the presence of:
Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer
Binding Signature of Contractor
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“Ipismantling of Cement Concrete pavement by

POy “work -
¥e, eX

UADD iSSR Volume - | Road and Bridge Works Enforce From 08-11-2025/26

DETAIL ESTIMATE
FHET BHD 12 GHST ST Ao 9r$ I A8l Hide ¥ 4w, et e,
AR, ATl AT Ud 3 a9 B |

Particulars

Length

Depth

Unit

rate

Amount

mechanical means including breaking to pieces not
exceeding 0.02 Cum in volume and stock piling at
designated locations and disposal of dismantled
materials up to a lead up to 1000 meters, stacking
serviceable and unserviceable materials separately
as

per Section-200 of the specifications.

150

15 | 0.10

22,5

cum

643

14467.50

Demolishing R.C.C. work manually/ by
mechanical means

150

1.5 | 0.10

22.50

cum

786.00

17685.00

2.6Earthworkinexcavationforfoundation,trenchesf
or

pipes/cablesordrainsetc.bymechanicalmeans/
manualmeans(exceeding30cmindepth.)including
rammingofbottom,dressingofsides,disposalofexcav
ated

R P [ £ o D d

150

1.5 | 0.10

225

cum

151

3397.50

4

2.18.2 Crusher Sto.ne Dust

Lliftandlaaduntatn
2.18 Supplying and filling in plinth under floors
including, watering, ramming consolidating and

1.5 | 0.10

687

15457.50

4.1 Providing and laying in position cement
concrete of specified grade excluding the cost of
centering and shuttering All work up to plinth

with 40 mm maximum size of stone aggregate

4.1.6 Cement concrete grade M-10 (Nominal Mix) |

and binding upto floor
binding wire, wastage

61680.00
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10 | 2.00 | 3.20 64.00
PJ/' 10 | 5.30 | 3.76 198.75
/ 10 | 335 | 275 9213
438.88| sqm | 58.00 | 25454. 75J
painting Steel work with Deluxe Multi Surface
paint to givean evenTwo or more coat l
10 | 5.00 0.600 | 30.00 ‘_\
10 | 3.00 2.00 | 60.00 \
10 | 3.00 2.250| 67.50 Sl
157.50| sam | 68.00 10710. OJ
Brick work will well burnt open bhatta bricks
10 | 1.20 | 2.00 |0.230| 5.52
4 210 | 1.60 |0.100| 1.34
’ 6.86 | cum 24155.00| 28519.92
Providing and laying Cement Concrete grade 2 | 5.000 | 3.000|0.150 9.000 | cum | 5420 48780.00
649972.98
Add 18 % GST| 116995.14 |
Grand Total| 766968.11
r
e
SUB INEER DIVISIONAL ENGINEER EXECUTI ER 1
NAGAR NIGAM JABALPUR NAGAR NIGAM JABALPUR NAGAR NIGAM JABALPU
R - R
L el N
Signature Not Verified

Mishra

Location: Madhya Prafiesh-MP
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