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GOVERNMENT OF MADHYA PRADESH 

URBAN DEVELOPMENT AND HOUSING DEPARTMENT  

 

Appendix 2.10  
Tender Document 

For Percentage Rate only in Works Departments and other  
Departments similar to Works Departments 

(Effective from 01/01/2014)  
 
 

OFFICE OF THE NAGAR PARISHAD MANDLESHWAR DISTT-KHARGONE (M.P.) 450661  
 

NIT Number and Date : Etender/862/2026 Dated 27-04-2026 

Agreement Number and Date :  

Name of the Work  
 

CONSTRUCTION OF CC ROAD, BT ROAD, RCC NALA 

AND DRAIN AT DIFFERENT PLACES OF 
MANDLESHWAR CITY UNDER VISHESH NIDHI 

Name of the Contractor :  

Probable Amount of Contract       :  

(Rs. ) : 
25,72,063/- 

   

Contract Amount        :   

(Rs. In Figure) :  

(Rs. In Words) :  

Stipulated Period of Completion: 
 
 

04 Months 
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SECTION 1 
 

Notice Inviting e-Tenders 
 

Government of Madhya Pradesh  
URBAN DEVELOPMENT AND HOUSING DEPARTMENT  

 
N.I.T. No /862/e-tendering                                                MANDLESHWAR Dated    27-04-2026 
 

Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: (as per UADD ISSOR Dated            
08-11-2025) 
 

S. 
No./Pk
g/Code Work District(s) 

Probable 
Amount Completion 

   (Rs. in lakh) Period (months) 
     

01 

CONSTRUCTION OF CC ROAD, BT 

ROAD, RCC NALA AND DRAIN AT 

DIFFERENT PLACES OF 

MANDLESHWAR CITY UNDER 

VISHESH NIDHI 

KHARGONE 
25.72 

04 Months 

 
1. Interested bidders can view the NIT on website http://mptenders.gov.in   
 
2. The Bid Document can be purchased only online from  30-04-2026  (date)  
 

(Time) to   30-05-2026 (date) 17:30 (time)  

3. Amendments to NIT, if any, would be published on website only, and not in 
newspaper.  

4. fufonkdkj LFky fujh{k.k vfuok;Z :i ls dj ysos rn~mijkar gh fufonk nj izLrqr djsaA 

5. rduhdh@iz’kkldh; Lohdf̀r esa mYysf[kr 'krksZa dk ikyu fd;k tkuk vfuok;Z gSA   

 
 
 
  

         CHIEF MUNICIPAL OFFECER 

NAGAR PARISHAD MANDLESHWAR, DISTRICT KHARGONE 
 
 
 
 
 
 
 

Section 1 – NIT 
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Notice Inviting e-Tenders  

Government of Madhya Pradesh 
 

URBAN DEVELOPMENT AND HOUSING DEPARTMENT  
 

OFFICE OF THE NAGAR PARISHAD MANDLESHWAR  
 

N.I.T. No /862/e-tendering                                                            MANDLESHWAR Dated    27-04-2026 

Online percentage rate bids for the following works are invited from registered contractors and 
firms of repute fulfilling registration criteria: (as per UADD ISSOR Dated 08-11-2025)  
 
S. No. Name District(s) Probable Earnest Cost of Bid Category Period of 

/Pkg/ of Work  Amount of Money Document Of Completion 

Code   Contract Deposit (EMD) (In Rupees) Contractor (in Months) 

   (Rs. in lakh) (In Rupees)    
        

01 CONSTRUCTION OF 

CC ROAD, BT 

ROAD, RCC NALA 
AND DRAIN AT 

DIFFERENT PLACES 

OF MANDLESHWAR 
CITY UNDER 

VISHESH NIDHI   

KHARGONE  25.72 19290/- 5000/- PWD CIVIL 
Valid 

Registration  

04 Months  

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of 

cost on the website.  

2. Bid Document can be purchased after making online payment of portal fees 

through Credit/Debit/Cash Card/internet banking.  

3. At the time of submission of the Bid the eligible bidder shall be required to:  

i) pay the cost of Bid Document;  

ii) deposit the Earnest Money;  

iii) Submit a check list; and  

iv) Submit an affidavit.  

Details can be seen in the Bid Data Sheet. 

 

4. ELIGIBILITY FOR BIDDERS:  

(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD in appropriate class. However, 

such bidders who are not registered with the Government of Madhya Pradesh  

Section 1 – NIT           
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and are eligible for registration can also submit their bids after having applied 
 

for registration with appropriate authority. 
 

(b) The bidder would be required to have valid registration at the time of signing of 
the Contract.  

 
(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit.  
 
5. Pre-qualification – Prequalification conditions, wherever applicable, are given in 

the Bid Data Sheet.  
 
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet.  
 
7. The Bid Document can be purchased only online from  30-04-2026 
 

(Date) to 17:30 (time) 30-05-2026  (date). Other key dates may be seen in bid data 
sheet.  

 
8. Amendments to NIT, if any, would be published on website only, and not in newspaper.  
 
 
 
  
 

         CHIEF MUNICIPAL OFFECER 

NAGAR PARISHAD MANDLESHWAR, DISTRICT KHARGONE 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Section 1 – NIT 

 
Page 5 of 75 



SECTION 2 
 

INSTRUCTIONS TO BIDDERS (ITB) 
 

A. GENERAL 
 
1. SCOPE OF BID  
 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet.  

 
2. General Quality of Work:  
 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high 

standards of workmanship, safety and security of workmen and works.  
 
3. PROCEDURE FOR PARTICIPATION IN E-TENDERING  
 

The procedure for participation in e-tendering is given in the Bid Data Sheet.  
 
4. ONE BID PER BIDDER  
 
4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 

Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be 

as per the Bid Data Sheet.  
 
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 

he does so, all bids wherein the bidder has participated shall stand disqualified.  
 
5. Cost of Bidding  
 

The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government.  

 
6. Site Visit and examination of works  
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All 
costs in this respect shall have to be borne by the bidder.  

 
B. Bid Documents  

 
7. CONTENT OF BID DOCUMENTS  
 

The Bid Document comprises of the following documents:  
 

1. NIT with all amendments.  
 
 

Section 2 – Instruction to Bidders 
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2. Instructions to Bidders, Bid Data Sheet with all Annexures  
 

3. Conditions of Contract:  
 

i. Part I General Conditions of Contract and the Contract Data with all 
Annexures; and  

 
ii. Part II Special Conditions of Contract.  

 
4. Specifications  

 
5. Drawings  

 
6. Priced Bill of Quantities  

 
7. Technical and Financial Bid  

 
8. Letter of Acceptance  

 
9. Agreement, and  

 
10. Any other document(s), as specified.  

 
8. The bidder is expected to examine carefully all instructions, conditions of contract, 

the contract data, forms, terms and specifications, bill of quantities, forms and 

drawings in the Bid Document. Bidder shall be solely responsible for his failure to 

do so.  
 
9. Pre-Bid Meeting (where applicable)  
 

Wherever the Bid Data Sheet provides for pre-bid meeting:  
 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 

Any change in the schedule of pre-bid meeting would be communicated on 

the website only, and intimation to bidders would not be given separately.  
 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 

writing before or during the pre-bid meeting. The purpose of such meeting 

is to clarify issues and answer questions on any matter that may be raised at 

that stage. The Employer may, at his option, give such clarifications as are 

felt necessary.  
 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised 

and the responses given together with any response prepared after the 

meeting will be hosted on the website.  
 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the 

online NIT.  
 
 
 
 

 
Section 2 – Instruction to Bidders 
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10. Amendment of Bid Documents  
 

10.1 Before the deadline for submission of bids, the Employer may amend or 

modify the Bid Documents by publication of the same on the website.  
 

10.2 All amendments shall form part of the Bid Document.  
 

10.3 The Employer may, at its discretion, extend the last date for submission of 

bids by publication of the same on the website.  
 

C. Preparation of Bid  
 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 

Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 

the Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice Inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative.  
 
12. DOCUMENTS COMPRISING THE BID  
 

The bid submitted online by the bidder shall be in the following parts:  
 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet:  

 
i) Registration number or proof of application for registration and 

organizational details in format given in the Bid Data Sheet.  
ii) Payment of the cost of Bid Document;   
iii) Earnest Money; and   
iv) An affidavit duly notarized.  

 
Part 2 – This shall be known as Online Envelope B and required to be submitted only 

 
in works where pre-qualification conditions and/or special eligibility conditions are 

 
Stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

 
duly supported  by  documents  to  demonstrate  fulfillment  of  pre-qualification 

 
Conditions. 

 
Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

 
13. Language  
 

The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in 
English. In such case, for the purposes of interpretation of the bid, such translation 
shall govern.  

 
Section 2 – Instruction to Bidders 
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14. TECHNICAL PROPOSAL  
 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 

Sheet, the Technical Proposal shall comprise of formats and requirements 

given in the Bid Data Sheet.  
 

14.2 All the documents/ information enclosed with the Technical Proposal should 

be self-attested and certified by the bidder. The Bidder shall be liable for 

forfeiture of his earnest money deposit, if any document / information are 

found false/ fake/ untrue before acceptance of bid. If it is found after 

acceptance of the bid, the bid sanctioning authority may at his discretion 

forfeit his performance security/ guarantee, security deposit, enlistment 

deposit and take any other suitable action.  
 
15. FINANCIAL BID  
 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work.  

 
ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct. 
iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties, 

levies and taxes except Goods and Service Tax (GST). The amount of 
applicable GST will be paid separately to the contractor with wach bill at the 
time of payment. The employer shall not be liable for any duties, taxes 
(Except GST) royalties and levies. 

iv. The material along with the units and rates, which shall be issued, if any, by 
the department to the contractor, is mentioned in the Bid Data Sheet.  

 
16. PERIOD OF VALIDITY OF BIDS  
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

 
17. EARNEST MONEY DEPOSIT (EMD)  
 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in 
the amount specified in the Bid Data Sheet.  
 

17.2 EMD/Bid Security shall be submitted only online using options available in the 
tender portal within the specified time limit. Bidders are advised to process it 
well in advance. No claim shall be entertained due to delay in online 
transactions via payment gateway/banking portal. 

 
 

Section 2 – Instruction to Bidders 
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17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
17.4 EMD of bidders whose bids are not accepted will be returned within ten 

working days of the decision on the bid.   
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 

The Agreement after furnishing the required Performance Security. 
17.6 Failure to sign the contract by the selected bidder, within the specified 

period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit. 

 

D. Submission of Bid  
18. The Bidder is required to submit digitally signed Bid i.e Envelop A, B & C Online only. 

No physical submission of Bid will be accepted except in exceptional case under 
clause 19.7.  

 

E. Opening and Evaluation of Bid 

19 PROCEDURE  
19.1 Envelope ‘A’ shall be opened first online at the time and date notified and 

its contents shall be checked. In cases where Envelop ‘A’ does not contain all 

requisite documents, such bid shall be treated as non-responsive, and 

Envelop B and/or C of such bid shall not be opened.  

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same 

shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be 

opened.  

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. 

The bidder shall have freedom to witness opening of the Envelop ‘C’.  

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to 
determine the lowest evaluated bid.  

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all the bids at any time prior to contract award, 

without incurring any liability. In all such cases reasons shall be recorded.  

19.6 The Employer reserves the right of accepting the bid for the whole work or 
for a distinct part of it.  

19.7 ‘In exceptional case, if physical submission of certain documents is found 
essential, then expressed prior permission must be obtained in writing by the 
tender issuing authority from an authority, as authorized by the State 
Government. In such a case, such documents are required to be submitted 
physically at the place and date specified in the Bid Data Sheet. In case of any 
mismatch in the documents submitted in the physical form and that uploaded 
online, or if the contractor fails to submit the document physically, the bid 

shall be liable for rejection as non-responsive.’  
 

19.8 ‘During bid Evaluation, the employer or its representative may, at is 
discretion, ask the bidder for a clarification of its Bid. The request for 
clarification and the response shall be in writing, and no change in the price 
or substance of the Bid shall be sought, offered or permitted.’ 
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20. Confidentiality  
 

20.1 Information relating to examination, evaluation, comparison and 

recommendation of contract award shall not be disclosed to bidders or any 

other person not officially concerned with such process until final decision 

on the bid.  
 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 
bids or contract award decisions may result in the rejection of his bid.  

 
 
 

F. Award of Contract  
 
21. Award of Contract  
 

The employer shall notify the successful bidder by issuing a Letter of Acceptance 
(LOA) that his Bid has been accepted. The original copy of affidavit will have to be 
submitted by the successful bidder at the time of signing of the contract. 

22. Performance Security  
 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 

shall have to furnish performance security of the amount in the form and for 

the duration, etc. as specified in the Bid Data Sheet.  
 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 

Sheet and shall be in the form and for the duration, etc. similar to 

Performance Security.  
 
23. Signing of Contract Agreement  
 

23.1 The successful bidder shall have to furnish Performance Security and 

Additional Performance Security, if any, and sign the contract agreement 

within 15 days of issue of LOA.  
 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the 

Employer to the contractor for commencement of work.  
 

23.3 In the event of failure of the successful bidder to submit Performance 

Security and Additional Performance Security, if any or sign the Contract 

Agreement, his EMD shall stand forfeited without prejudice to the right of 

the employer for taking any other action against the bidder.  
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24. CORRUPT PRACTICES  
 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer:  
 

i. may reject the bid for award if it determines that the bidder recommended 

for award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and  
 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract.  
 

For the purposes of this provision, the terms set forth above are defined as 
follows:  

 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party;  
 

b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation;  
 

c. “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party;  
 

d. “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 

improperly the actions of another party.  
 

[End of ITB] 
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BID DATA SHEET 

GENERAL 

SR. No. Particulars Data 

1 Office inviting tender OFFICE OF THE NAGAR PARISHAD MANDLESHWAR,  

DISTRICT- KHARGONE 
2 NIT No 862 

3 Date of NIT 27-04-2026 

4 Bid document download available  

from date & time 

From:   30-04-2026   

To:       30-05-2026  17:30 

5 Website link https://www.mptenders.gov.in/ 

 

SECTION 1 – NIT 

Clause 

Reference 
Particulars Data 

2 Portal fees As Applicable by Portal  

 

3 Cost of bid document Rs. 5000/- 

 

Cost of bid document Payable at NAGAR PARISHAD MANDLESHWAR,  

DISTRICT- KHARGONE 

 

Cost of bid document In favor of  CHIEF MUNCIPAL OFFICER   
NAGAR PARISHAD MANDLESHWAR,   

DISTRICT- KHARGONE 

 

4 Affidavit format Annexure B 

5 Pre-qualifications required NO  

 

If Yes, details Annexure C  

           6 Special Eligibility 
(if yes prior permission of E-in-C required) 

 

NO  

If Yes, details  

 

Annexure D 

7 Key dates 

 

Annexure A 
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BID DATA SHEET 

SECTION 2 – ITB 

Clause 

Reference 
Particulars Data 

1 Name of 'work' CONSTRUCTION OF CC ROAD, BT ROAD, RCC NALA AND DRAIN AT DIFFERENT PLACES OF 

MANDLESHWAR CITY UNDER VISHESH NIDHI   

2 Specifications Annexure – E 
In addition to as below- 

(A) In case of roads and bridges works: 
Specification for road and bridge work(fifth revision) by Morth. 
(B) In case of Building Works Specification for building work by CPWD 
(C) Stipulation by S.O.R in Force.  

3 Procedure for participation in e- tendering Annexure – F 

4 Whether Joint Venture is allowed NO  

If yes, requirement for Joint Venture Annexure – G 

9 Pre bid meeting to be held no 
if yes, Date, Time and Place   ------- 

12 Envelope-A containing: 
i. Registration number or proof of application for 

registration and organizational details as per 
Annexure H 

ii. Cost of Bid Document 
iii. EMD 

iv. An affidavit as per Annexure - B should reach in 
physical form  

Envelope-B containing: 
As per Required annexure-C PQ  

The employer shall notify the successful bidder by issuing 
a Letter of Acceptance (LOA) that his Bid has been 
accepted. The original copy of affidavit will have to be 
submitted by the successful bidder at the time of signing 
of the contract. 

 
 

14 Envelope-B Technical Proposal Annexure -I and  
Annexure -I (Format 1-1 to 1-5). 

15 Envelope-C Financial Bid Annexure-J 

Materials to be issued by the department Annexure-K 

13 Period of Validity of Bid 180 Days  

17 Earnest Money Deposit Rs 19290/- 

Forms of Earnest Money Deposit Online payment through Debit Card/ Credit Card/ 
Internet Banking of System Generated Challan  

EMD valid for a period of Six Months after date of receipt  

Account Detail for Online EMD Payment  Name of Account Holder -  

CHIEF MUNCIPAL OFFICER   

NAGAR PARISHAD MANDLESHWAR, 

 DISTRICT- KHARGONE 

Account No – by default online portal   

Bank Name -   by default online portal   

IFSC Code  -   by default online portal   

19.7 Date and Place for submission of Physical 
form of Contents of Envelope A i) and ii) 
and Envelope B as specified in clause 12 of 
ITB 

The employer shall notify the successful bidder by issuing a 
Letter of Acceptance (LOA) that his Bid has been accepted. The 
original copy of affidavit will have to be submitted by the 
successful bidder at the time of signing of the contract. 

21 Letter of Acceptance (LoA) Annexure L 

22 Performance Security  & Additional 

Performance Security  

 

1- Performance Security to be deposited @3(Three)% of 
contract amount.  

2- Additional Performance Security to be deposited @ equal to 
the difference between Cost of PAC @ 10 percent below 
and Contract amount considering bid rates less than ten 
percent below PAC to be unworkable 

Performance security in the format Annexure M 

Performance security in favour of CHIEF MUNCIPAL OFFICER   
NAGAR PARISHAD MANDLESHWAR,  

DISTRICT- KHARGONE 

Performance security valid up to Valid Contract period plus 3 months 



Annexure – A 
 

(See clause 1, 7 of Section 1 -NIT ) 

 
N

o. 

Work Department 

Stage 

Bidder's Stage Start Expiry Envelops 

Date Time Date Time  

1 2 3 4 5 6 7 8  

1 - 
Purchase of 

Tender  
30-04-2026  30-05-2026 17:30   

2  
Bid Submission 

Online 
06-05-2026 10.30 30-05-2026 17:30  

3 
Pre Bid Meeting To 

Be Held on 

 
------ - - -  

4 

Mandatory Submission 

Electronic Opening 

(Env.- A) 

  

01-06-2026 - - - 
Electronic   

Envelop-A 

5 
Technical Proposal    

Electronic Opening  

(PQ Env.- B)  

 

- - - - 

Electronic   

Envelop-B 

B 

6 
Financial Bid 

Electronic Opening  

 (Env.- C)  

 Will notify 
After 

documents 
verification 

-  - 
Electronic 

Envelop-C 

EMD/Bid Security shall be submitted only online using options available in the tender portal within the 

specified time limit. Bidders are advised to process it well in advance. No claim shall be entertained due 

to delay in online transactions via payment gateway/banking portal 

NOTE: THE ABOVE KEY DATES ARE INDICATIVE, URBAN LOCAL BODIES SHALL CHANGE THE KEY 

DATES AS PER THEIR REQUIREMENTS. 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 
 

(To be Contained in Envelope A) 
(On non Judicial Stamp of Rs. 100 ) 

 
 

I/we _______________________________________________________ who is/ are 
 
_______________________ (status in the firm/ company) and competent for submission 
of the affidavit on behalf of M/S ______________________ (contractor) do solemnly 
affirm an oath and state that: 
 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name  of  work)  dated  _______  issued  by  the 

________________ (name of the department). 
 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ digitallty signed documents and certificates: 
 
1. That the self-certified information/ digitally signed documents given in the bid 

document is fully true and authentic.  
2. That:  
 

a. Information regarding financial qualification and annual turnover, submitted 
online in correst. 

b. Information regarding various technical qualifications, submitted online is 
correct. 

3. No close relative of the undersigned and our firm/company is working in the 
department.   

OR  
Following close relatives are working in the department: 

 
Name _______________ Post ____________________ Present Posting ___________ 

 
 
 

Signature with Seal of the Deponent (bidder) 
 

I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In the 
event of any information is found to be incorrect/ unture or found iolated, then without 
giving any pieor notice, our buid shall be liable for rejection or termination of contract, 
without prejudice to any other rights of remedy including the forfeiture of the bid 
security/ performance security.   

Verified today _____________ (dated) at ______________ (place). 
 

 
Signature with Seal of the Deponent (bidder) 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 
 
A. Financial  
 

i. experience of having successfully executed:  
 

a) three similar works, each costing not less than the amount equal to 20% of 
the probable amount of contract during the last 3 financial years; or  

 
b) two similar works, each costing not less than the amount equal to 30% of 

the probable amount of contract during the last 3 financial years; or  
 

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years;  
 

ii. Average annual construction turnover on the construction works not less than 
50% of the probable amount of contract during the last 3 financial years.  

 
iii. Executed similar items of work in any one financial year during the last 3 

financial years, which should not be less than the minimum, physical 

requirement, if any, fixed for the work.  
 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 
which shall be worked out as given in format I-2 of Annexure I.  

 
B. Physical  
 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity  Period 
     

1 Physical qualification required Yes/ No  
     

2 Earthwork    
     

3 Concrete work    
     

 
(The Employer shall specify all physical qualifications required). 

 

 

Note: Above criteria are indicative, subject to suitable stipulations by the 
departments and specific Bid. 
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Annexure – D  
(See clause 6 of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 
 
 

The bidder should have experience of:   

A.   Erection of Steel Gates - ---------- 

B.   Construction of tunnel - ---------- 
 
 
 
 
 
 
 
 
 
 
Note: Above criteria are indicative, subject to suitable stipulations by the 

departments and specific bid. 
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ANNEXURE - E  
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC)  
Specifications 

 
 
 
 
 
 

 
1. CPWD  Specifications,  

2. MP UADD Specifications,  

3. MORTH Specifications 
 
 
  

 

(The soft copy of above specifications is available at departmental website 
 

https://www.mptenders.gov.in/  
 
 
 
 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work. 
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Annexure -F  
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 

 
1. Registration of Bidders on e-Tendering System:  
 

All the PWD registered bidders are already registered on the new e-

procurement portal https://www.mptenders.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

contact Helpdesk phone numbers are available on website.  

 
 
2. Digital Certificate:  
 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in.  

 
 

Note:  
 

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at 

the earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same.  
 

The  bidders  may  obtain  more  information  and  the  Application  From  
 

required  to  be  submitted  for  the  issuance  of  Digital  Certificate  from 
 

CCA.GOV.IN 
 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission.  
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` 
 

The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

 
 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 
 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System:  
 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mptenders.gov.in  

 
 
4. Key Dates:  
 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department.  
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5. Preparation and Submission of Bids  

 
The bidders have to prepare their bids online, encrypt their bid Data in the 

Bid forms and submit Bid of all the envelopes and documents related to the 

Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 

5. Purchase of Bid Document  
 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the 

bids and upto scheduled time and date as set in the key dates.  
 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment 

gateway provided on the portal.  

 
 
7 Withdrawal, Substitution and Modification Of Bids  
 

Bidder can withdraw and modify the bid till Bid submission end date.  
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Annexure – G  
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)  
If J.V. is allowed following conditions and requirements must be fulfilled – 
 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 
following requirements :  

 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners;  

 
b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners;  
 

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge;  

 
d. all partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a statement to this effect shall be included 
in the authorization mentioned under [c] above, as well as in the bid and in the Agreement [in 
case of a successful bid];  

 
e. The joint venture agreement should indicate precisely the role of all members of JV in respect 

of planning, design, construction equipment, key personnel, work execution, and financing of 
the project. All members of JV should have active participation in execution during the currency 
of the contract. This should not be varied/modified subsequently without prior approval of the 
employer;  

 
f. The joint venture agreement should be registered, so as to be legally valid and binding on all 

partners; and  
 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 
bid.  

 
2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full. Failure to comply with this requirement will 
result in rejection of the joint venture’s bid.  

3.  The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 

joint venture  
 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicated in the Instructions to Bidders’.   

6. Furnish details of participation proposed in the joint venture as below:  
DETAILS OF PARTICIPATION IN THE JOINT VENTURE  

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’  
Financial  
Name of the Banker(s)  
Planning  
Construction Equipment  
Key Personnel 

 
Execution of Work 
(Give details on contribution of each) 

 
7. The partners of J.V. should satisfy the qualification criteria as- (a) The Lead Partner must meet at least 50% 
requirement of Technical and Financial eligibility criteria required for the bid. (b) The other partner(s) must meet at 
least 25% requirement of Technical and Financial eligibility criteria required for the bid. (c) The lead partner and the 
other partners should together meet 100% of all the eligibility criteria required for the bid.  
8. For the meeting the minimum qualification criteria of experience of similar nature work, every partner can have 
experience of different works as defined in similar nature works and together should have the experience of all type 
of works described in similar nature works. 
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Annexure – H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

 

ORGANIZATIONAL DETAILS 
(To be Contained in Envelope - A) 

S.No. Particulars Details 
1 Registration  number  issued  by  Centralized 

Registration System of Govt. of M.P. or Proof of 

application for registration. 

 

2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 

Registration No. _________ Date______ 

(Scanned copy of Registration to be uploaded) 

3 Name of Organization/ Individual  

4 Entity of Organization Individual/ Proprietary Firm/ 

Partnership Firm (Registered  under  Partnership  

Act)/  Limited Company  (Registered  under  the  

Companies Act–1956)/ Corporation/ Joint Venture  

 

5 PAN Number  

6 GST Number  

7 Address of Communication  

8 Telephone Number with STD Code  

9 Fax Number with STD Code  

10 Mobile Number  

11 E-mail Address for all communications  

 Details of Authorized Representative  

12 Name  

13 Designation  

14 Postal Address  

15 Telephone Number with STD Code  

16 Fax Number with STD Code  

17 Mobile Number  

18 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 
of Association and Memorandum of Association along with registration certificate of the company 
shall have to be enclosed. 

 
 
Signature of Bidder with Seal 
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Annexure – I  
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 
 

Technical Proposal shall comprise the following documents: 
 

Sno Particulars Details to be submitted 

   

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

   

2 Annual Turnover Annexure - I (Format: I-2) 

   

 List of technical personnel for the key  
3  Annexure - I (Format: I-3) 

 positions  

   

 List of Key equipments/ machines for  
4  Annexure - I (Format: I-4) 

 quality control labs  

   

 List of Key equipments/ machines for  
5  Annexure - I (Format: I-5) 

 construction work  

   

 

Note: 
 

1. Technical Proposal should be uploaded duly page numbered and indexed.  
 

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure - I (Format: I-1)  
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS  
A. Financial Requirement:  

The bidder should have completed either of the below: 
 

a) three similar works each costing not less than the amount equal to 20% of the 
probable amount of contract during the last 3 financial years; or   

b) two similar works each costing not less than the amount equal to 30% of the 
probable amount of contract during the last 3 financial years; or   

c) one similar work of aggregate cost not less than the amount equal to 50% of the 
probable amount of contract in any one financial year during the last 3 financial  
years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format.  

 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work.  

 
Agreement Number Name of Work Date of Date of Amount of Employer's 

& Year  Work Order Completion Contract Name and 
     Address 
      

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula)  
Agreement Name of Date of Date of Amount of Amount of Employer's 
Number & Work Work Order Completion Contract balance work Name and 

Year      Address 
       

       

       

       

       

B. Physical Requirement:  
 

Execution of similar items of work in any one financial year during the last 3 financial 
years should not be less than the minimum physical requirement fixed for the work.   

SNo Particulars  Actual Quantity Executed 
  (To be filled in by the contractor) 
      

  Year – 1 Year – 2  Year – 3 
      

1 Physical qualification required  Yes/ No  
      

2 Earthwork     
      

3 Concrete work     
      

 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity,   methods 

technology or other characteristics of main items of work viz. earth work,   cement   concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 
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Annexure - I (Format: I -2)  
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

 
Requirement: 
 
Average annual construction turnover on the construction works not less than 50% of 
the probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

 
1 

 
2 

 
3 

 
4 

 
5 

 

 

Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant.  
 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed.  
 

 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as 

stated above are to be evaluated further for bid capacity as under: 
 

Bid Capacity = (1.5 A X B) - C 
 

Where 
 

A = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value  
 

of work executed at present price level) 
 

B = Proposed contract period in years. 
 

C = Amount of work in hand at present. 
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Annexure - I (Format: I -3)  
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions 

 

   Minimum requirement  Available with the bidder  
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Annexure I (Format: I -4)  
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Quality Control Labs 
 
 
 

Minimum requirement 
 
  Name of  

 S. No. Equipment/ Quantity 

  Machinery  
     

     

     

     

     

     

     

     

     

     

 
 
 

Available with the bidder 
 

Name of 
 

Equi pment/ Qua ntity 
 

Machinery 
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Annexure - I (Format: I -5)  
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work 
 
 
 

Minimum requirement 
 

  Name of  

 S. No. Equipment/ Quantity 

  Machinery  
     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 

Available with the bidder 

 

Name of  
Equipment/ Quantity  
Machinery 
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Annexure – J  
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  
(To Be Contained in Envelope-C)  

NAME OF WORK __________________________________  
I/We hereby bid for the execution of the above work within the time specified at the 

 
rate (in figures) _______ (in words) _______________________ percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and 

in accordance with the specifications, designs, drawings and instructions in writing in all 

respects in accordance with such conditions so far as applicable. I/We have visited the site 

of work and am/ are fully aware of all the difficulties and conditions likely to affect 

carrying out the work. I/We have fully acquainted myself/ourselves about the conditions 

in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 

working conditions including stacking of materials, installation of tools and plant 

conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract. 
 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the said conditions of contract annexed hereto so far as applicable, or in 

default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 

office the sums of money mentioned in the said conditions. 
 
Note: 
 
i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted.   
ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited.  

 
iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 

treated as non-responsive.  
 

iv. All duties, royalties and taxes except Goods and Service Tax (GST). are included in 
the rates (in case of percentage rate bids) / lump-sum offer (in case of lup-sum 
bids ) quoted by the bidder. 

Signature of Bidder 
Name of Bidder 

 
The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20__  
____________ 

 
Signature of Officer by whom accepted 
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Annexure – K  
(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

 Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

 
(LETTER OF ACCEPTANCE (LOA) 

 
No. _______________ Dated: ___________ 
 
To, 
 

M/s. ___________________________ 
 

(Name and address of the contractor) 
 
Subject: _________________________________ 
 

(Name of the work as appearing in the bid for the work) 
 

 

Dear Sir (s), 
 

Your bid for the work mentioned above has been accepted on behalf of the Governor 
of Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of 
Quantities and item wise rates given therein. 
 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter: 
 

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period.  
 

b. Sign the contract agreement.  
 

Please note that the time allowed for carrying out the work as entered in the bid is 
 
__________ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 
 

Signing the contract agreement shall be reckoned as intimation to commencement 

of work and no separate letter for commencement of work is required. Therefore, after 

signing of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 
 

Yours Faithfully 
 

 
                                                                                                                                   CMO 
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Annexure – M 
(See clause 22 of Section 2 -ITB)  

PERFORMANCE SECURITY 
To 

_____________________[name of Employer] 
_____________________ 
_____________________[address of Employer] 
_____________________ 

 
WHEREAS ________________________[name and address of Contractor] 

 
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No.__________ dated ____________ to execute _____________[name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf of the Contractor, up to a total of ___________ [amount of guarantee]* ___________ 

___(in words), such sum being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of _________________[amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand.  

We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract documents 

which may be made between you and the Contractor shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 
 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

 
Signature, Name and Seal of the guarantor __________________________________________ 
 
Name of Bank ________________________________________________________________ 
 
Address __________________________________________________________________ 
 
Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 
 
Date _______________________________________________________________________ 
 
 
* An amount shall be inserted by the Guarantor, representing the percentage the Contract 

Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees.  
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SECTION 3 

 

Conditions of Contract  

Part – I General Conditions of Contract [GCC] 
 

Table of Clauses of GCC  
Clause 

Particulars 
Clause 

Particulars  

No No  

  
 

 A. General 21 Payments for Variations and / or Extra 
 

   Quantities 
 

1 Definitions 22 No compensation for alterations in or restriction 
 

   of work to be carried out. 
 

     

2 Interpretations and Documents 23 No Interest Payable 
 

     

3 Language and Law 24 Recovery from Contractors 
 

     

4 Communications 25 Tax 
 

     

5 Subcontracting 26 Check Measurements 
 

     

6 Personnel 27 Termination by Engineer in Charge 
 

    
 

7 Force Majeure 28 Payment upon Termination 
 

     

8 Contractor's Risks 29 Performance Security 
 

     

9 Liability For Accidents To Person 30 Security Deposit 
 

     

10 Contractor to Construct the Works 31 Price Adjustment 
 

    
 

11 Discoveries 32 Mobilization and Construction Machinery 
 

   Advance 
 

     

12 Dispute Resolution System 33 Secured Advance 
 

     

 B. Time Control 34 Payments Certificates 
 

     

13 Programme  E. Finishing the Contract 
 

     

14 Extension of Time 35 Completion Certificate 
 

     

15 Compensation for Delay 36 Final Account 
 

     

13 Contractor’s quoted percentage  F. Other Conditions of Contract 
 

     

 C. Quality Control 37 Currencies 
 

     

17 Tests 38 Labour 
 

     

18 Correction of Defects noticed 39 Compliance with Labour Regulations 
 

 during the Defect Liability Period   
 

    
 

 D. Cost Control 40 Audit and Technical Examination 
 

     

19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 
 

 Specifications, Designs, Drawings   
 

 etc.   
 

20 Extra Items 42 Jurisdiction 
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A. General 
 
1. DEFINITIONS 
 
1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part 

of the Bid.  
1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned.  
 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, 

in accordance with provisions of agreement.   
1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 
and carries the same meaning wherever used.  

 
1.5. Contract Data: means the documents and other information which comprise of the 

Contract.   
1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer.   
1.7. Contractor's bid: means the completed bid document submitted by the Contractor 

to the Employer.   
1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid.  
 
1.9. Completion of work: means completion of the entire contracted work. Exhaustion 

of quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof.  

 
1.10. Day: means the calendar day.  
 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract.  
 
1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 
Rural Engineering Service and any other organisation which adopts this document.  

 
1.13. Drawings: means drawings including calculations and other information provided 

or approved by the Engineer-in-Charge.   
1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 
to a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

 
1.15. Engineer: means the person named in the Contract Data.  
 
1.16. Engineer in charge: means the person named in the Contract Data.  
 
1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 

the Site for execution of work.  
1.18. Government: means Government of Madhya Pradesh.   
1.19. In Writing: means communicated in written form and delivered against receipt.  
 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  
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1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned.  

 
1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract  
Data.  

 
1.23. Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  
1.24. Start Date: means the date of signing of agreement for the work.  
 
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

 
1.26. Temporary Work: means work designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the work.   
1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used.   
1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract.  
 
1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether original, 
altered, substituted or additional.  

 
2. INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations  
 

In the contract, except where the context requires otherwise:  
a. words indicating one gender include all genders;   
b. Words indicating the singular also include the plural and vice versa.  

 
c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing;   
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record;  
 
2.2 Documents Forming Part of Contract:   

1. NIT with all amendments.   
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)  
3. Conditions of Contract:   

i. Part I General Conditions of Contract and the Contract 
Data; with all Annexures  

ii. Part II Special Conditions of Contract.  
4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid  
8. Agreement, and  
9. Any other document(s), as specified.  
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3. Language and Law 
 

The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 
 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 

means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service. In case of 

any change in address for communication, the same shall be immediately notified 

to Engineer-in-Charge. 

 

5. Subcontracting 
 

Subcontracting shall be permitted for contracts of value more than amount 
specified in the Contract Data with following conditions. 

 
a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations.   

b. Following shall not form part of subcontracting:   
i. Hiring of labour through a labour contractor.   
ii. The purchase of Materials to be incorporated in the works.   
iii. Hiring of plant & machinery  

 
c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP.  

 

6. Personnel  
 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor.  
 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract.  
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7. Force Majeure  
 

7.1 The term “Force Majeure” means an exceptional event or circumstance:   
(a) Which is beyond a Party’s control,  

 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract,   
(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and  
(d) Which is not substantially attributable to the other Party.  

 
Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 

 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  
 

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s 
Personnel, revolution, insurrection, military or usurped power, or civil war,   

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor’s Personnel,   

(iv) Munitions of war, explosive materials, ionising radiation or contamination 
by radio-activity, except as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity, and   

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity.  

 
7.2. In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties.  
 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 
 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should the 

delay caused by force majeure exceed twelve months, the parties to the contract 

shall be at liberty to foreclose the contract after holding mutual discussions.  

 

8. Contractor's Risks  
 

8.1 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are the 
responsibility of the Contractor.  
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8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department.  
 
 
 
9. Liability for Accidents to Person  
 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 

10. Contractor to Construct the Works  
 

10.1 The Contractor shall construct, install and maintain the Works in accordance 
with the Specifications and Drawings as specified in the Contract Data.  

 
10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge.  

 
10.3 The contractor shall supply and take upon himself the entire responsibility of 

the sufficiency of the scaffolding, timbering, machinery, tools and implements, 

and generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer.  

 
11. Discoveries  
 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

12. Dispute Resolution System  
 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute.  
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12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute.   

12.3 The Competent Authority shall decide the matter within 45 days.  
 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 
days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days.  

 
12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh   
Madhyastham Adhikaran Adhiniyam, 1983.  

 
12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or forum.  
 

 

B. Time Control   
13. Programme  
 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works.  
 

13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its 

execution. The contractor shall submit the list of equipment and machinery 

being brought to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme.  
 

13.3 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining Works, including any changes to the sequence of the activities.  

 
13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted.  
 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations.  
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14. Extension of Time  
 

14.1     The contract is for completion of works and therefore non approval of EOT shall not  

in any way invalidate the contract. the contractor will have to complete the works. 

14.2        In the event of delays attributable to the contractor, the EOT shall not be given by the    

Engineer-in-charge and the liquidated damages shall be levied from the contractor in 

accordance with the provisions of the contract.  

14.3        In the event, delays are not attributable to the contractor the EOT may be issued by 

the Engineer-in-Charge without imposition of liquidated Damages either suo-motto, or 

on a written request of the contractor. 

     It is clarified that out of the total delays in completion of the works, the Eot 

shall be issued only for the, part which is not attributable to the contractor. 

15. Compensation for delay  
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 
be strictly observed by the Contractor.  

 
15.2 The time allowed for execution of the contract shall commence from the date 

of signing of the agreement. It is clarified that the need for issue of work order 
is dispensed with.  

 
15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same.  
 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 
attract such liquidated damages as is laid down in the Contract Data.  

 
15.5 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the 

Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount.  
 

15.6 If the Contractor is given extension of time after liquidated damages have been 
paid, the Engineer in Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate.  

 
15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained 
shall be adjusted against the liquidated damages levied.   

16. Contractor's quoted percentage  
 

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department.  
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C. Quality Control  
17. Tests   

17.1 The Contractor shall be responsible for:   
a. Carrying out the tests prescribed in specifications, and  

 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere.  
 

17.2 The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data.  

 
17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.    
17.4 ‘“Ten Percent of Mandatory Tests prescribed under the specification shall be 

got carried out through departmental laboratories of public works 
department of govt. of M.P The engineer in charge or officer senior to him 
may also get these tests carried out through any laboratory conforming to 
ISO/IEC 17011 accredited by NABL or any other accrediting agency who is 
authorized to accredited as per ISO/IEC 17025” 

 
18. Correction of Defects noticed during the Defect Liability Period  
 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 
Data.  

 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 
shall automatically stand extended until the defect is rectified.  

 
18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and 

other available securities.   
D. Cost Control  

 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which 

the contractor may be directed to do in the manner above specified, as part of 

the work, shall be carried out by the contractor on the same conditions in all 

respects on which he agrees to do the main work.  
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19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion.  

 
20. Extra items  
 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 
items.  

 
21. Payments for Variations and / or Extra Quantities  
 

21.1 The rates for such additional (Extra quantity), altered or substituted work / 
extra items under this clause shall be worked out in accordance with the 
following provisions in their respective order:-  

 
a. The contractor is bound to carry out the additional (Extra quantity), work at 

the same rates as are specified in the contract for the work.  

 
b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate.  

 
c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 
(type) of work as is provided in the contract (priced BOQ) for the work.  

 
d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor.  

 
e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done.  
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f. But under no circumstances, the contractor shall suspend the work on the 
plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure.  

 
22. No compensation for alterations in or restriction of work to be carried out.  
 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice in 

writing of the fact to the Contractor and withdraw that whole or any part of the 

work.  
 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have derived 

from the execution of work in full or on account of any loss incurred for idle 

men and machinery due to any alteration or restriction of work for whatsoever 

reason.  
 

22.3 The Engineer-in-charge may supplement the work by engaging another agency 
to execute such portion of the work, without prejudice to his rights.  

 
23. No Interest Payable  
 

No interest shall be payable to the Contractor on any payment due or awarded 
by any authority.  

 
24. Recovery from Contractors  
 

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by:  

 
(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor.   

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become 
due for release.   

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code.  

25. Tax  
 

25.1 The rates (in case of percentage rate bids) / lump-sum offer (in case of lump-sum 
bids) quoted by the contractor shall be deemed to be inclusive of all duties, royalties, 
levies and taxes except Goods and Service Taxe (GST). The amount of applicable GST will 
be paid separately tothe contractor with each bill at the time of payment. 
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25.2 The liability, if any, on account of quarry fees, duties taxes (Except GST),  

royalties and levies in respect of materials actually consumed or services 

rendered on public work shall be borne by the contractor. 
25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor.  

 
26. Check Measurements  

 
26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 
special orders.  

 
26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  
 

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per 

clause 24 above.  

 
27. Termination by Engineer in Charge  
 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time.  

 
27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor  
 

a) abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract;  

 
b) the Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation;  
 

c) without reasonable excuse fails to comply with the notice to correct a 
particular defect within a reasonable period of time;  

 
d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  
 

e) the Contractor has delayed the completion of the Works by such duration 
for which the maximum amount of liquidated damages is recoverable;  

 
f) If the Contractor fails to deploy machinery and equipment or personnel or 

set up a field laboratory as specified in the Contract Data;  
 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 
corrupt or fraudulent practices in competing for or in executing the contract;   

h) Any other fundamental breaches as specified in the Contract Data.  
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon 
giving 14 days’ notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately.  

 
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  
 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less Advance 

Payments and Penalty as indicated in the Contract Data. The amount so arrived 

at shall be determined by the Engineer-in-Charge and shall be final and binding 

on both the parties.   
28.2 Payment on termination under clause 27. 4 above -  

 
If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law.  
 

28.3 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above.  

 
29. Performance Security  
 

The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of 
signing of the contract. The contractor shall have to ensure that such performance 
security and additional performance security, if any, remains valid for the period as 
specified in the Contract Data. 

 
30. Security Deposit-  
 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  
 

30.2 The security deposit may be replaced by equivalent amount of bank guarantee 

or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 

months beyond the completion of Defect Liability Period/ extended Defect 

Liability Period.   
30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
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31. Price Adjustment  
 

31.1 Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with following principles 
and procedures and as per formula given in the contract data 
 
a. The price adjustment shall apply only for the work done from the start date 
given in the contract data up to the end of the of the initial intended 
completion date or extensions granted by the Engineer shall not apply to the 
work carried out beyond the stipulated time for reasons attributable to the 
contractor.       
 
b. The price adjustable shall be determined during each month from the 
formula given in the contract data.  
 
c. Following expression and meaning are assigned to the work done during each 
month.  

 
R = Total value of work during the month. It would include the amount of secured 

advance granted, if any, during the Month, less the amount of secured advance 

recovered, if any during the month. It will exclude value of works executed under 

variations for which no price adjustment shall be payable. 
 

31.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clauses in the 

contract, the unit rates and prices included in the contract shall be deemed to 

include amounts to cover the contingency of such other rise or fall in costs.  
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32. Mobilization and Construction Machinery Advance  
 

32.1 Payment of advances shall be applicable if provided in the Contract Data.  
 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the contractor.   
32.3 The rate of interest chargeable shall be as per Contract Data.  

 
32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 
machinery.  

 
32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery in 

assessing valuations of work done, variations, price adjustments, compensation 

events, or liquidated damages.  

 
33. Secured Advance   

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.  
 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor.  

 
33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data.   
33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  

 
34. Payment Certificates   

The payment to the contractor will be as follows for construction work: 
 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 
the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed.  

 
(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor.  
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(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge.  

 
(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  
 

(e) The value of work executed shall also include the valuation of Variations 
and Compensation Events.  

 
(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law.  

 
(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 
later information.  

 
(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 
and completed.  

 
(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  
 

(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  
 

 

E. Finishing the Contract  

 
35. Completion Certificate  
 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work.  

 
35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.  
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36. Final Account  

 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that is 

due to the Contractor within 45 days of receiving the Contractor’s account if it is 

correct and complete. If the account is not correct or complete, the Engineer 

shall issue within 45 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Account is still unsatisfactory after it has 

been resubmitted, the matter shall be referred to the Competent Authority as 

defined in the Contract Data, who shall decide on the amount payable to the 

Contractor after hearing the Contractor and the Engineer in Charge.  

 
36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days.  

 
 

F. Other Conditions of Contract  
 
37. Currencies  
 

All payments will be made in Indian Rupees. 
 
38. Labour  
 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport.  

 
38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require.  
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39. Compliance with Labour Regulations  
 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. Salient features of 

some of the major labour laws that are applicable to construction industry are 

given in the Contract Data. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their 

under, regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/ byelaws/Acts/ 

Rules/ regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time.  
 
 

 
40. Audit and Technical Examination  
 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under the contract and found not to, have been executed, the Contractor shall be 

liable to refund the amount of overpayment and it shall be lawful for Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is 

found that the Contractor was paid less than what was due to him, under the 

contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the Contractor. 
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41. Death or Permanent Invalidity of Contractor 
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the 

contract was awarded. 

 

42. Jurisdiction  
 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the 
place where this agreement is entered into. No other jurisdiction shall be applicable.  

 
[End of GCC] 
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Contract Data 

Clause 

reference 
Particulars Data 

1.14 Employer 
CHIEF MUNCIPAL OFFICER,NAGAR PARISHAD 

MANDLESHWAR DISTT-KHARGONE 

1.15 Engineer Executive Engineer, UAD division office, Indore  

1.13 Engineer in Charge SUB ENGINEER NAGAR PARISHAD  

1.22 Stipulated period of completion 04 Months 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the 

Contractor 

As per Annexure H 

Address & contact details of the 

Employer/ Engineer - phone, Fax, e- 

mail. 

OFFICE OF THE NAGAR PARISHAD, MANDLESHWAR 
cmomandleshwar@mpurban.gov.in  
CMO  Mob. 99778 26617 

Sub-Engineer Mob. 93407 42110/ 95162 24142 
Executive Engineer, UAD division office Indore, near  MY Hospital 

Tempo Stand, Indore Distt Indore eeindore@mpurban.gov.in 

5 Subcontracting permitted for the 

Contract Value 

-   

6 Technical Personnel to be provided by 

the contractor - requirement, &  

 As per Annexure-I (Format 1-3)   

 

Penalty, if required Technical 

Personnel not employed 

As per Decided by Divisional Executive Engineer   

10 
Specifications As per Annexure E 

Drawings As per Annexure-N 

12 Competent Authority for deciding 

dispute under Dispute Resolution 

System 

Concerning Superintending Engineer, UADD Indore 

Appellate Authority for deciding dispute 

under Dispute Resolution System 
E-IN-C, CE UADD directorate, Bhopal/In absence of e-

in-c CE UADD directorate will be appellate authority 

13 Period for submission of updated 

construction program 

within 15 days of work order   

 

Amount to be withheld for not 

submitting construction program in 

the prescribed period  

@ 1% (one) percent of contract amount, subject to a 
maximum of Rs. 50,000/-  

14 Competent Authority for granting 

Time Extension 

As per MP Nagar Palika Adhiniyam 1961  

15 Milestones laid down for the contract  

If Yes, details of Milestones  

Liquidated damage As per Annexure – P  

and As per MP Nagar Palika Adhiniyam 1961  

17 List of equipment for lab As per Annexure – Q 

 Time to establish lab Field Laboratory set up within 15 days should be given work 
order 

 Penalty for not establishing field 

Laboratory 

 1 % (one) percent of contract amount per month, subject to a 
maximum of Rs. 50,000/- per month of delay 

18 Defect Liability Period 

 

 For the New BT/ CC Road 05 Year (including strengthening Base course and 

wearing course) 

For the Renewal of BT Road 03 Year (30mm thickness BT layer) 
For the Renewal of BT Road 05 Year (more then 30mm thickness BT layer)  

    For The Building works 03 Year    

      For any Other Work BoQ SoR (Specification/Rules of Relevant Department) 

mailto:eeindore@mpurban.gov.in


21 Competent Authority for determining 

the rate 

Executive Engineer UAD INDORE / 

E-IN-C, CE UADD Directorate, Bhopal  

 

27 Any other condition for breach of 

contract  

As per Decided by ULB  

 

28 
Penalty  Penalty Shall Include 

a. Security deposit as per clause 30 of General 

condition of contract and 

b. Liquidated damages as per clause 15 or 

performance security (Guarantee) including 

additional performance security (Guarantee), if any, 

as per clause 29 of General Conditions of Contract, 

whichever is higher 

29 Performance guarantee (Security) 

shall be valid up to 

Till issue of physical Completion Certificate as per 

Clause 35.1  

30 Security Deposit  Security Deposit to be deducted from each running bill 

@ of 7% 

31 31.1(1) Price adjustment shall be 

applicable 

Clause 31.2.4 Weight ages of component 

in the work. 

Not Applicable   

31.1 (1)  Price Adjustment formula and 

·procedure to calculate  

 

Not Applicable   

Price Adjustment shall be applicable in case where the 

amount in NIT is more than Rs. 10 (Ten) Crore. This Clause 

shall not have any bearing with contract amount  

Price Adjustment shall be calculated as per Annexure-R  

32 32.1 Mobilization and Construction 

Machinery Advance Applicable 

 

Not Applicable  

32.2 If yes, Unconditional Bank 

Guarantee 

Not Applicable  

32.3 If yes, Rate of interest chargeable 

on advances 

Not Applicable 

32.4 If yes, Type & Amount of 

Advance payment that can be paid 

Not Applicable 

32.5 If yes, Recovery of advance 

payment 

Not Applicable 

33 
33.1 Secured Advance Applicable Not Applicable 

33.2 if yes, Unconditional Bank 

Guarantee 

Not Applicable 

33.2 if yes, Amount of Secured 

Advance 

Not Applicable 

33.3 if yes, Conditions for secured 

advance 

Not Applicable 

33.4 if yes, Recovery of Secured 

advance 

Not Applicable 

35 Completion Certificate - after physical 

completion of the Work 

As per Annexure-U 

Final Completion Certificate - after 

final payment on completion of the 

Work 

As per Annexure-V 



36 Competent Authority Executive Engineer, UADD Indore 

39 
Salient features of some of the major 

labour laws that are applicable 

As per Annexure-W 

41 Competent Authority  
CHIEF MUNCIPAL OFFICER  

NAGAR PARISHAD MANDLESHWAR  
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ANNEXURE – N  
(See clause 10 of Section 3 – GCC )  

Drawings 
 
List of drawings – 
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ANNEXURE – O  
(See clause 15 of Section 3 -GCC ) 

Details of Milestones 
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ANNEXURE – P  
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work 

is attributable to the contractor, the Employer shall retain an amount from the 

sums payable and due to the contractor as per following scale - 

 
 

i. Slippage up to 25% in financial target during the milestone under consideration  
 

— 2.5% of the work remained unexecuted in the related time span.  
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 

milestone under consideration  
 

- 5% of the work remained unexecuted in the related time span..  
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 

milestone under consideration  
 

-7.5% of the work remained unexecuted in the related time span..  
 

iv. Slippage exceeding 75% in financial target during the milestone 

under consideration  
 

-10% of the work remained unexecuted in the related time span.  
 
 
 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of stipulated 

period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer’s default or Force 

Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per 

day of delay limited to a maximum of 10% of contract price. 
 

The decision of Superintending Engineer shall be final and binding upon both 

the parties. 
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ANNEXURE – Q  
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
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ANNEXURE - R  
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

 
R =    Value of work as defined in Clause 31.1 of Conditions of Contract 

 
Weightages* of component in the work 

 
 

Adjustment for Labour component 
 

i. Price adjustment for increase or decrease in the cost of cement procured 
by the contractor shall be paid in accordance with the following formula:  

VL =   0.85 x P1/100 x R x (Li-L0)/L0  
VL =   increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for Local Labour .  
Lo = The consumer price index for industrial workers for the state on 28 Days 

preceding the date of opening of technical bids as published by Labour 
Bureau, Ministry of Labour, Government of India.  

  
Li =    the consumer price index for industrial workers for the state for the month 

under consideration as published by Labour Bureau, Ministry of Labour 
component of the work.  

 

Pc=    Percentage of Labour component of the work. 
 

Adjustment for cement component 

 
(ii) Price adjustment for increase or decrease in the cost of 

cement procured by the contractor shall be paid in 
accordance with the following formula:  

VC=   0.85 x PC/100 x R x (C1-C0)/C0  
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement.  
Co= The all India wholesale price index for pozzolana cement on 28 days preceding 

the date of opening of technical Bids as published by the Economic Advisor, 
DIPP, Ministry of Commerce & Industry Government of India, New Delhi.  

C1= The all India average wholesale price index for cement for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry of 
Commerce & Industry Government of India, New Delhi. 

 

Pc=    Percentage of cement component of the work 

 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 

 

 
 



Adjustment of steel component 
 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following formula:  

 

Vs=    0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel.  

S0= The all India wholesale price index for mild steel long products/ flats on 28 days 
preceding the date of opening of Technical Bids as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry Government of 
India, New Delhi.  

Si = The all India average wholesale price index for mild steel long products/flats for 
the month under consideration as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, New Delhi. 

Ps=    Percentage of steel component of the work. 

 
Note : For the application of this clause, index of mild steel long products/ flats has 

been chosen to represent steel group. In any work only one of the indices i.e. 
either for long products or for flats shall be used as decided by the 
employer/executing agency. 

Adjustment of bitumen component 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid  

in accordance with the following formula: 
Vb=   0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb=   Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

Bo =     The official retail price of bitumen at the IOC depot at nearest to the 
work site on the day 28 days prior to the date of opening of Technical Bids. 
 

Bi = The official retail price of bitumen of IOC depot at nearest to the 

work site for the 15
th

 day of the month under consideration. 

 
Pb =   Percentage of bitumen component of the work. 

 
Adjustment of POL (fuel and lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula:  
 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 
 

Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest to the work site on the day 28 
days prior to the date of opening of Technical Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to the work site for the 15
th

 day of month of the under 

consideration. 
 



Pf =   Percentage of fuel and lubricants component of the work. 

 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
 

Adjustment for Plant and Machinery Spares component 

 

( VI) Price adjustment for increase or decrease in cost of plant and machinery 
spares procured by the contractor shall be paid in accordance with the 
following formula: 
Vp= 0.85 x Pp / 100 x R x ( Pi – Po) / Po 

 
Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery 
spares. 

 
Po = The all India wholesale price Index for manufacturer of machines for 

mining/quarrying and construction on 28 days preceding the date of 
opening of Technical Bids, as published by the Economic Advisor, 
DIPP, Ministry of Commerce & Industry Government of India, New 
Delhi.  

 
Pi = The all India wholesale price index for manufacturer of machines for 

mining and quarrying and construction for the month under 
consideration as published by the Economic Advisor, DIPP, Ministry 
of Commerce & Industry Government of India, New Delhi.  

 

Pf =   Percentage of plant and machinery spares component of the work. 

 
Note : For the application of this clause, the index of manufacturer of machines for 

mining/quarrying and construction  has been chosen to represent Plant and 
Machinery Spares  group. 

Adjustment of Other Materials Component. 

 
( VII) Price adjustment for increase or decrease in cost of local materials other than 

cement, steel, bitumen and POL procured by the contractor  shall be paid in 
accordance with the following formula:  

 
Vm= 0.85 x Pm / 100 x R x ( Mi – Mo) / Mo 

 
Vm = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than 
cement, steel, bitumen and POL 

 
Mo = The all India wholesale price index for (all commodities) 28 days 

preceding the date of opening of Technical Bids as published by the 
Economic Advisor, DIPP, Ministry of Commerce & Industry 
Government of India, New Delhi. 

 
Mi = The all India wholesale price index for (all commodities) for the month 

under consideration as published by the Economic Advisor, DIPP, 
Ministry of Commerce & Industry Government of India, New Delhi. 

 
Pf =   Percentage of Local material component other than cement, steel, 
bitumen and POL of the work. Plant and machinery component of the work. 
 



The following percentages will govern the price adjustments for the entire 
contract: 
 
1.   Labour-P1                                                                            ..........% 
2.   Cement Pc                                                                          ..........% 
3.   Steel Ps                                                                                ..........% 
4.   Bitumen- Pb                                                                         ..........% 
5.   POL- Pl                                                                                 ..........% 
6.   Plant & Machinery Spares                                              ..........% 
7.   Other Materials Pm                                                           ..........% 
                                                                                         Total       100% 
 Note : Ordinarily the 7 components shown above are components of the civil works. 
However for specific works in which some components not included in the afore 
mentioned 7 components, from a substantial part of the works the same can be 
provided using similar formula and related indices. In all cases the sum total of % of 
different components shall be 100 %. 
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Annexure – S 
(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To  

_____________________[name of Employer]  
_____________________[address of Employer]  
_____________________[name of Contractor] 

 
In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 
 
__________________[name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in 

words]. 
 

We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 

not as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding ____________[amount of guarantee]*  
___________________________[in words]. 
 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents 

which may be made between __________________[name of Employer] and the 

Contractor, shall in any way release us from any liability under this guarantee, and we 

hereby waive notice of any such change, addition or modification. 
 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
 

Yours truly, Signature 
and Seal : ____________________________  
Name of Bank/Financial Institution: ________________  
Address : _____________________________________  
Date : ____________  

_______________________________________________________________ 
 

* An amount shall be inserted by the Bank or Financial Institution representing 
the amount of the Advance Payment, and denominated in Indian Rupees.  
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 

 

INDENTURE FOR SECURED ADVANCES  
This indenture made the ___________ day of __________ 20___ BETWEEN 

 
____________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or 

the one part and the Employer of the other part. 
 

Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 
 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction 

of such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 
 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on _________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 
 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 
 
That the said sum of Rupees ________________ so advanced by the Employer to 
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(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever.  
 
(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid.  
 
(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter 

be made as aforesaid (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer.  
 
(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his 

own responsibility and shall at all times be open to inspection by the Engineer or 

any officer authorized by him. In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the 

same required by the Engineer.  
 
(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf.  
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(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under 

the terms and provisions of the said agreement. Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the 

occasion of each such payment the Employer will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of 

the said materials than actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being 

determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated.  

 
(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the Employer to 

reply and pay the same respectively to him accordingly.  

 
(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for 

payment and repayment here-in-before contained shall become enforceable and 

the money owing shall not be paid in accordance there with the Employer may at 

any time thereafter adopt all or any of the following courses as he may deem best:  
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(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with 

the value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand.  
 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if  
 

any) to the Contractor. 
 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement.  
 
(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 

any dispute or difference arising over the construction or effect of these presents 

the settlement of which has not been here-in-before expressly provided for the 

same shall be referred to the Employer whose decision shall be final and the 

provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference.  
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 

 

Name of Work: 
 
……………………………………………….………………………………………………………………………………… 
 
………………………….……………………………………………….……………………………………………….……… 
 
………………………………………………………………………….……………………………………………………….. 
 

 

Agreement No. ……………………..……………..…………. Date …………………..…………….. 
 

 

Amount of Contract Rs ……………………………………….……. 
 

 

Name of Agency : ……………………………………………………………………………….… 
 

 

Used MB No. ------------------------------------ 
 

 

Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 
 
 
Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 

 
 
Date of issue 

 

Executive Engineer 
 

…..................................... 
 

…………………………….. 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 

 

Name of Work: 
 
……………………………………………….………………………………………………………………………………… 
 
………………………….……………………………………………….……………………………………………….……… 
 
………………………………………………………………………….……………………………………………………….. 

 

Agreement no. ………………………………………….………. Date …………………………………… 
 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No. ---------------------------------------- 
 
Last measurement recorded 
 

a. Page No. & MB No. ________________________________  
 

b. Date _______________________________________________  
 

 
Certified that the above mentioned work was physically completed on ………………. 
(date) and taken over on ……………….. (date).  
Agreemented amount Rs. …………………..  
Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 
 
 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 
 

 

Date of issue 
 

 
Executive Engineer 
…..................................... 
…………………………….. 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment.  

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 
the prescribed minimum years (say, five years) of service or more or on death the 
rate of prescribed minimum days’(say, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees.  

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are:   
i. Pension or family pension on retirement or death as the case may be.   
ii. Deposit linked insurance on the death in harness of the worker.   
iii. Payment of P.F. accumulation on retirement/death etc.  

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc.  

 
e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour.  

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment.  

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers.  

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc.  

 

 
Section 3 – Annexure W 

 
Page 70 of 75 



i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 

annual bonus within the prescribed range of percentage of wages to employees 

drawing up to the prescribed amount of wages, calculated in the prescribed 

manner. The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. States may 

have different number of employment size.  

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment.  

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority.  

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act 
have been given certain immunities from civil and criminal liabilities.  

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. 

Employment of child labour is prohibited in building and construction industry.  
 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 

to the establishment and back etc.  
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o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government.  

 
 
p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrences to designated authorities. It is applicable to premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process.  
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SECTION 3 

Conditions of Contract 

Part – II Special Conditions of Contract[SCC] 

1. NA 
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SECTION 4 
 

BILL OF QUANTITIES (BOQ) 
 

General Description of work: 
 

………………………………………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………………………………………… 
 

Probable Amount of Contract: 
 

(Rs. In Figure) ------------------------------------------------------------------------------------------------- 
 

(Rs. In Words) ------------------------------------------------------------------------------------------------- 
 

S. Particulars of Item of Quantity Unit Rate Amount Amount Remarks 

No. Work    (in figure) (in words)  

I II III IV V VI VII VIII 
1.        

        

2.        
        

3.        
        

4.        
        

5.        
        

6.        
        

7.        
        

8.        
        

9.        
        

10.        
        

11.        
        

12.        
        

13.        
        

14.        
        

15.        
        

 Total Amount (Rs. In Figure)    
        

 

Total Amount (Rs. In Words) ____________________________________________ 
 
 
 

 
Executive Engineer 
…..................................... 

…………………………….. 

 
Section 4 – Bill of Quantities (BOQ) 

 

Page 74 of 75 



SECTION 5  

AGREEMENT FORM  
AGREEMENT  

This agreement, made on the _________________ day of ________________ 
 
Between ___________________ (name and address of Employer) (hereinafter called " the 
Employer) and____________________________________ (name and address of contractor) 
hereinafter called "the Contractor" of the other part.  

Whereas the Employer is desirous that the Contractor execute 
 
________________________________________________________________ (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted 
the Bid by the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs._________ 
______________________________________________________________ 
NOW THIS AGREEMENT WITNESSED as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement.  

 
2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract.  

 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract.  

 
4. The following documents shall be deemed to form and be ready and construed as part of 

this Agreement viz.   
i. Letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data  
v. Bid Data  
vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the Contract.   

In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 
 

The Common Seal of ____________________________________________ was hereunto 
affixed in the presence of: 

Signed, Sealed   and   Delivered   by   the   said   ____________________________ 
_________________________________________________________________ in the presence of: 
 
Binding Signature of Employer _________________________________________ 
 

 
Binding Signature of Contractor _________________________________________ 
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