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OFFICE OF NAGAR PALIKA RAISEN, DIST- RAISEN 

 
APPENDIX 2.10 

TENDER DOCUMENT 

(PERCENTAGE RATE TENDER FOR Extension work of 110 mm dia pipe line from Ward No. 01 

Narapura Shamshan Ghat to Ward No. 02 water tank) 

 

           NIT Number and Date : 310 Dated 04-05-2026 
Agreement Number and Date  :   

Name of Work :  Extension work of 110 mm dia pipe line from 

Ward No. 01 Narapura Shamshan Ghat to Ward No. 02 water tank 

 NameoftheContractor :   

ProbableAmountofContract 

(Rs.in Figure) :  18.58 Lacs 
(Rs.in Words)                                 : EIGHTEEN LAKHS FIFTY EIGHT THOUSAND ONLY 

 

 
ContractAmount 

(Rs. inFigure) :   

(Rs. inWords) :   

 
StipulatedPeriodof Completion    : 1 months including rainy season 
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OFFICE OF NAGAR PALIKA RAISEN,DIST- RAISEN 
 

(SECOND CALL) 

Section - 1 

Notice Inviting e-Tenders 
 

NIT No. 310 Dated: 04-05-2026 

 
Online PERCENTANGE RATE TENDER bid for the following works are invited from registered 

contractors and firms of repute fulfilling eligibility criteria: 

 

 

S. 

No. 

 
Work 

 

Probable 

Amount 

(In lacs) 

 

Completion 

Period 

(months) 

1.0 

Extension work of 110 mm dia pipe line 
from Ward No. 01 Narapura Shamshan 

Ghat to Ward No. 02 water tank 

Rs.18.58 LAKHS 

01 months 

including rainy 

season 

    

    

    

    

 
 
 

1. Interested Bidder can view the NITon website www.mptenders.gov.inand www.mpurban.gov.in 

2. The Bid Document can be purchased only Online from10:30 Hrs of 05-05-2026 to 17:30 Hrs of 05-06-2026 

3. Amendment to NIT,if any, would be published on website only,and not in Newspaper. 

4. GST shall be paid separately as per norms. 

 

 
 

CMO 
NAGAR PALIKA RAISEN 

 

http://www.mptenders.gov.in/
http://www.mpurban.gov.in/
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Notice Inviting e-Tenders 
OFFICE OF NAGAR PALIKA RAISEN, DIST- RAISEN 

 

NIT No. -310 Dated: 04.05.2026 
 

Online Percentage Rate  bids for the following works  (Estimated on UADD SOR w.e.f 02/08/2021)are invited 

from registered contractors and firms of repute fulfilling eligibilitycriteria: - 

 

 

 
 

 

S. 

No

. 

 
 

Name of the work 

Probable 

amount of 

contract 

 

(Rs. In Lacs) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rs) 

Cost of 

Bid 

Docume

nt 

(In Rs) 

 
Time of 

Completio

n 

1 

Extension work of 110 mm dia pipe 
line from Ward No. 01 Narapura 
Shamshan Ghat to Ward No. 02 

water tank 

Rs. 18.58 LAKHS Rs-13950.00 Rs.2000 

01 months 

including 

rainy 

season 

All details relating to the Bid Document(s) can be viewed and downloaded free of cost from the 

website mentioned inNIT. 

1. Bid document can be purchased after making online payment of portal fees throughCredit/Debit/Cash 

Card/internetbanking. 

2. At the time of submission of the Bid the eligible bidder shall ber equired to: 
i) Pay the cost of Bid Document 

ii) Deposit the Earnest Money 

iii) Submit an affidavit 

Details can be seen in the Bid Data Sheet 
3. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the bid, the bidder should have valid registration with the Government 

ofMadhyaPradesh,PWD.However,suchbidderswhoarenotregisteredwiththeGovernmentofMadhya 

Pradesh and are eligible for registration can also submit their bids after having applied 

forregistrationwithappropriateauthority.However, such bidders who are not registered with the 

Government of Madhya Pradesh and are registered with Central Government, other State 

Governments, PSUs are also eligible for submission of Bids. 

(b) The bidder shall be required to have valid registration with MPPWD at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture 

ofthe earnest money deposit. 

4. Pre-qualification–Prequalificationconditions,whereverapplicable,are givenintheBid DataSheet. 

5. SpecialEligibility-Special Eligibility Conditions,ifany,are given in the BidDataSheet. 

6.            The Bid Document can be purchased only Online from10:30Hrsof 05-05-2026 to17:30 Hrsof 05-06-2026, 

Other key dates maybe seen in Biddata sheet. 

7. Amendment to NIT,if any, wouldbepublishedonwebsiteonly,andnotinNewspaper. 

 
 

CMO 
          NAGAR PALIKA RAISEN 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. General 
1. SCOPEOFBID 

 

The detailed scope of work, hereinafter referred to as “Work” is Extension work of 110 mm dia pipe line 
from Ward No. 01 Narapura Shamshan Ghat to Ward No. 02 water tank,Dist: Raisen (M.P) The 

initial period of 1 (One) year after completion shall be treated as Defect Liability Period (DLP). -  
 

2.    General Quality of Work: 
    The work of development of parks as per approved drawing & direction of Engineer-in-charge is to be       

    completed in all respects including labour, tools-tackles and materials, technical specifications specified    

 in the Bid Data Sheet/Contract Data. The work shall have to meet high standards of workmanship,  
safety and security of workmen and works. 

 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 
The procedure for participation in e-tendering is giveninthe Bid Data Sheet. 

 
4.    ONE BID PER BIDDER 
 

4.1The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet) In case the 
J.V.   is permitted, the requirement of joint venture shall be as per the Bid Data Sheet. 

 

4.2   No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all 
bids where in the bidder has participated shall stand disqualified. 

 

4.3  In case of Bid submitted by the Joint Venture all the members should be essentially registered with the 
Centralized MPPWD Government of Madhya Pradesh. 

 
5.       Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no 

claim whatsoever for the same shall lie on the Urban Local Body (ULB). 

6.     SiteVisitandexaminationofworks 
The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itselfon 

its own responsibility all/any information that may be necessary for preparing/ submission of the bid and 

entering intoa contract forconstructionofthework.All costsshallhavetobebornebythe bidder. 

A. BIDDOCUMENTS 
7. CONTENT OFBIDDOCUMENTS 

TheBidDocumentcomprisesofthefollowingdocuments: 
1. NITwith allamendments. 
2. InstructionstoBidders, 
3. ConditionsofContract: 
i. PartIGeneral ConditionsofContractand ContractData;and 
ii PartIISpecialConditionsofContract. 
4. Specifications 
5. Drawings, 
6. Bill of quantities 
7. Technical and Financial Bid 
8. LetterofAcceptance 

9. Agreement and 
10. Anyotherdocument(s),as specified. 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract 

data,forms, terms and specifications, Bill of Quntities, forms and drawings in the Bid Document. 

Biddershallbesolelyresponsiblefor any implication in case of failuretodoso. 

9. Pre-BidMeeting(Where applicable) 
WherevertheBidDataSheet provides for pre-bidmeeting: 
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9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in theschedule of 

pre-bid meeting would be communicated on the website only, and intimation to bidderswould 

notbegivenseparately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during thepre-

bidmeeting.The purpose ofsuch meetingistoclarify issuesand answer questionsonanymatter that may be 

raised at that stage. The Employer shall give all such clarifications as are necessaryfor understanding of 

scope of work. 

9.3 The Minutes of the pre-bid meeting including the summaryof the questions raised and the responses will 

be uploadedonthewebsite. 
 

9.4 Pursuanttothepre-bidmeetingiftheEmployerdeemsitnecessarytoamendtheBidDocument,itshallbedoneby 

issuingamendment onlineonly (on website). 

 
 

10. AmendmentofBidDocuments 
10.1 Beforethedeadlineforsubmissionofbids,theEmployermayamendormodifytheBidDocumentsbypublicationo

fthesameonthewebsite. 

10.2 AllamendmentsshallformpartoftheBidDocument. 
10.3 TheEmployermay,atitsdiscretion,extendthelastdateforsubmissionofbidsbypublicationofthesame 

onthewebsite. 

B. PREPARATION OF BID 
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit 

BidSeals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded as 

perthe time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of 

thesame bytheDigital Signatureoftheirauthorizedrepresentative. 

 

12. DOCUMENTSCOMPRISING THEBID 
Thebidsubmitted onlinebythe biddershall be in the followingparts: 

Part1-This shall be known as Envelope A and would apply for all bids. Envelope A shall contain the 

following as per details given in the Bid Data Sheet: 

i) Payment of the cost of Bid Document; 
ii) Earnest Money Deposit (EMD) 
iii) An affidavit duly notarized. 
Part 2– This shall be known as Envelope B and required to be submitted only in works where pre-

qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online 

Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of 

pre-qualification conditions. 

Part 3– This shall be known as Envelope C and would apply to all bids. Envelop C shall contain financial 

offer in the form at prescribed enclosed with the Bid Data Sheet. 

13. LANGUAGE 
ThebidaswellasallcorrespondenceanddocumentsrelatingtothebidexchangedbytheBidderand the 

Employer shall be in English or Hindi. Supporting documents and printed literature that 

arepartoftheBidmaybeinanotherlanguageprovidedtheyareaccompaniedbyanaccuratetranslation of the 

relevant passages in English. In such case, for the purposes of interpretation of thebid,such translation 

shall govern. 
 

14. TECHNICALPROPOSAL 
14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the TechnicalProposal 

shallcompriseofformatsandrequirementsgivenin theBidData Sheet. 

14.2 All the documents / information enclosed with the technical proposals should be self-attested andcertified 

by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if anydocument / 

information is found false/fake/untrue before acceptance of Bid. If it is found 

afteracceptanceoftheBid,thesanctioningauthoritymayathisdiscretionforfeithisperformancesecurity/guarant

ee,securitydeposit, EMD andtake anyothersuitable action. 
 

15. FINANCIALBID 
i. The bidder shall have to quote rates in format referred in Bid Data sheet, inoverall percentage and not 

item wise. If the bids are in absolute amount, overall percentagewould be arrived at in relation to the 

NITamount. Theoverallpercentage rate wouldapply for all items of works. 
ii. Bid offer shall be quoted in figures as well as in words. If any difference in figures and wordsfound, 
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lowerofthe twoshallbetakenasvalidandcorrect. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and 

theEmployershallnotbeliableforthe same.GST shall be paid separately as per norms. 

iv. The material along with the units and rates, which shall be issued, if any, by the department to 

thecontractor, ismentionedintheBidDataSheet. 

16. PERIODOFVALIDITY OFBIDS 
ThebidsshallremainvalidforaperiodspecifiedinBidDataSheetafterthedateof“closeforbiding”asprescribedbyt

heEmployer.Thevalidityofthebidcanbe extendedbymutualconsentinwriting. 

 

17. EARNESTMONEYDEPOSIT(EMD) 
17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the 

BidDataSheet. 

 
17.2 The EMD/ Bid security shall be only online using option available in tender portal within the specified 

time limit debit card/ credit card/ Internet banking orsystem generated challan in favor of name and 

particulars given in Bid Data Sheet. EMD shall bevalidfortheperiod ofminimumsix monthsafterthe 

dateofreceiptofbid. 

 
17.3 BidnotaccompaniedbyEMD shall beliableforrejectionas non-responsive. 

 
17.4 EMDofbidderswhosebidsarenotacceptedwillbereturnedwithintenworkingdaysofthedecisiononthebid. 

 
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement 

andfurnished theBankGuarantee ofrequiredvalueforPerformanceSecurity. 

17.6 Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture ofthe 

earnestmoney deposit. 

C. SUBMISSION OFBID 
18. The bidder is required to submit online digitally signed bid i.e. Envelop„A, B and C online only No 

physical submission of the bid will be accepted except in exceptional cases under clause 19.7. 

D. OPENING ANDEVALUATIONOFBID 
19 PROCEDURE 

19.1 Envelope „A‟ shall be opened first online at the time and date notified and its contents shall bechecked. 

In cases where Envelop „A‟ does not contain all requisite documents, such bid shall betreatedasnon-

responsive, and EnvelopB andCofsuchbidshall notbe opened. 

19.2 Wherever Envelop „B‟ (Technical Bid) is required to be submitted, the same shall be opened online atthe 

time and date notified. The bidder shall have freedom to witness opening of the Envelop „B‟.Envelop „C‟ 

(Financial Bid) of bidders who are not qualified in Technical Bid (Envelop „B‟) shall not beopened. 

19.3 Envelope „C‟ (Financial Bid) of the qualified bidders shall be opened online at the time and datenotified. 

The biddershallhavefreedomto witnessopening of the Envelop „C‟. 

19.4 After opening Envelop „C‟ all responsive bids shall be compared to determine the lowest evaluatedbid. 

19.5 TheEmployerreservestherighttoacceptorrejectanybid andtoannulthebidingprocessandreject all the bids at 

any time prior to contract award, without incurring any liability. In all such casesreasonsshallberecorded. 

19.6 TheEmployer reserves therightofacceptingthebidfor the wholeworkor for adistinctpartofit. 
19.7 Contents of envelope “A” “B” and C are required to be submitted online. 

19.8 During Bid Evaluation, the employer or its representative may, at its discretion, ask the bidder for 

aclarification of its Bid. The Request for clarification and the response shall be in writing, and no 

changein the priceorsubstanceoftheBid shallbe sought,offered orpermitted. 

20. Confidentiality 
20.1 Information relating to examination, evaluation, comparison and recommendation of contract awardshall 

not be disclosed to bidders or any other person not officially concerned with such process untilfinal 

decisiononthebid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract 

awarddecisionsmayresultintherejectionofitsbid. 
 

E. AWARDOFCONTRACT 
21. AwardofContract 

The Employer shall notify the successful bidder by issuing a „Letter of Acceptance‟ that his bid has been 

accepted.The original copy of affidavit will have to be submitted by the successful bidder at the time of 

signing of the contract. 
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22. PerformanceSecurityand Additional Performance Security 
22.1 Prior to signing of the Contract, the bidder to whom LOA has been issued shall have to 

furnishPerformance Security and Additional Performance Security of Nationalized / Schedule 

Commercial Bankof the amount, form and duration, etc. asspecified in the BidDataSheet. 

22.2 If the Bid, which results in the lowest evaluated bid price, is seriously unbalanced or front loaded 

intheopinion of the employer, the employer after evaluation, taking in to consideration the schedule of 

theestimated contract price may require Additional Performance Security from the successful bidder 

forsuchunbalancedbidprice. 

Additional performance security as mentioned in the Bid Data Sheet shall be levied in case the bidder 

gives an unbalanced bid. 
 

23. SigningofContractAgreement 
23.1 The successful bidder shall have to furnish Performance security and sign the contract 

agreementwithin15daysofissueofLOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commence the work within 

14daysof the signing of contract. No separate work order shall be issued by the Employer to 

thecontractorforcommencementofwork. 

23.3 IntheeventoffailureofthesuccessfulbiddertosubmitPerformanceSecurity,additionalperformance security (if 

any) or sign the Contract Agreement, his EMD shall stand forfeited withoutprejudiceto 

therightoftheemployerfortakingactionagainstthe bidder. 

 

24. CorruptPractices 
The Employer requires that bidders observe the highest standard of ethics during the 

procurementandexecution ofcontracts.Inpursuance ofthispolicy,theEmployer: 

i. May reject the bid for award if it determines that the bidder recommended for award has, directly 

orthrough an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 

theContract;and 

ii. May debar the bidder if he is being blacklisted by any department of State Government or GOI fornon-

performance/substandard executionor anyother reasonwhat soever in similar typeofworks. 

iii. Maydebarthebidderdeclaringineligible,eitherindefinitelyorforastatedperiodoftime,toparticipate in bids, if it 

at any time determines that the bidder has, directly or through an agent,engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, acontract. 

 

Forthe purposesofthis provision,the termssetforthabovearedefinedas follows: 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything 

ofvaluetoinfluenceimproperlytheactionsofanotherparty; 
b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly 

orrecklessly misleads orattemptstomislead apartytoobtainafinancialorotherbenefitortoavoidan obligation; 

c.  “coercivepractice”meansimpairingorharming,orthreateningtoimpairorharm,directlyorindirectly, 
anypartyorthepropertyofthepartytoinfluence improperlythe actionsofa party; 

d. “Collusive practice” means an arrangement between two or more parties designed to achieve 
animproperpurpose,includinginfluencing improperlytheactionsofanotherparty. 

 
 
 

[EndofITB] 
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BidDataSheet 
General 

S.No. Particulars Data 

1 OfficeinvitingTender CHIEF MUNICIPAL OFFICER NAGAR PALIKA RAISEN 

2 NITNo   310 

3 Date of NIT 04-05-2026 

4 
Bid document download 

available from date&time 

From 05/05/2026 
10:30  Hrs 

To 05/06/2026 
17:30 Hrs 

5 Websitelink https://www.mptenders.gov.in/ 

ForSection1-NIT 

Clause 
reference 

Particulars Data 

1 Portalfees AsApplicable 

2 

Costofbiddocument Rs2000/- 

Cost of bid documentpayable to 
CHIEF MUNICIPAL OFFICER 

NAGAR PALIKA RAISEN 

Cost of bid document in favourof 
CHIEF MUNICIPAL OFFICER 

NAGAR PALIKA RAISEN 

3 Affidavit AnnexureB 

4 
Pre-qualificationsrequired  No 

IfYes, details  AnnexureC 

5 
SpecialEligibility  No 

IfYes, details Annexure D (Notapplicable) 

6 KeyDates Annexure A 

ForSection2 -ITB 
 Clause Particulars Data 

reference   

1 Nameofwork 

Extension work of 110 mm dia 
pipe line from Ward No. 01 
Narapura Shamshan Ghat to 
Ward No. 02 water tank 

2 Specifications Annexure E 

3 
Procedureforparticipationine- AnnexureF 

tendering  

4 
WhetherJoint-ventureisallowed  No 

Ifyes,requirementfor Jointventure AnnexureG 

9 

Prebidmeetingtoheld No 

If Yes,Date,Time&Place NA 

  

  

12 

Envelope – A containing: 
(i) Cost of Bid Document 
(ii) EMD 
(iii) An affidavit duly notarized as per 

Annexure–B 
 

 

 Online only  

 

 

 

 
 

 

Clause 
reference Particulars Data 

http://www.mptenders.gov.in/
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14 Envelope-B Technical Proposal (i) Registration number or proof of 
application for registration and 
organizational details as per 
Annexure"H" 

(ii) Joint Venture Agreement if any . 
(iii) annexure–I and 
(iv) Annexure I (Format I-1 to I-5) 

15 Envelope-CFinancialBid Annexure–J 

 Materials to beissued bythe 
department 

Annexure – K (Not applicable) 

16 PeriodofValidityofBid 180 Days 

17 EarnestMoneyDeposit (EMD) Rs 13950.00 

FormsofEarnestMoneyDeposit Online payment using options available in 
the tender portal.  

 EMDvalidforaperiodof 180days 

 Payment must be drawn in favour of CHIEF MUNICIPAL OFFICER NAGAR 
PALIKA RAISEN 

21 LetterofAcceptance(LoA) AnnexureL 

22 AmountofPerformanceSecurity 3% of contract amount  

 AdditionalPerformanceSecurity,if 
Any  

Additional Performance Security to be 
deposited @ Equal to :- 

a) If Rates are below 10% and upto 
20% value Equal to the Percentage 
below 10% of Probable Amount of 
Contract (PAC) 

b) If Rates are Below 20% as per (a) 
and Twice the Value below 20% of 
probable amount of contract (PAC)   

Performance security in the 
format 

Annexure M 

Performancesecurityinfavourof CHIEF MUNICIPAL OFFICER MUNICIPAL  
COUNCIL RAISEN 

Performancesecurityvalid up to Three Months or 90 days (whichever is 
more) from the date of Issuance of  
completion Certificate. 
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Annexure–A 
 

(Seeclause1, 7ofSection1NIT) 
KeyDates 

 
 
 

S.No 
WorksDepa

rtmentStage 
Bidder‟sStage 

Start Expiry Envelopes 

Date Time Date Time  

 
1 

 
Purchase of 

Tender-Online 
05-05-2026 10:30 05-06-2026 17:30  

 
2 

 

Bid 
Submission-

Online 
05-05-2026 10:30 05-06-2026 17:30  

 
3 

 
Physical 

Submission 
     

 
 

4 

 

Mandatory 
submission 

Open(Envelope-
A) 

 08-06-2026 12:00   Envelope A 

 
5 

Technical 
proposal 
open(PQ 

Envelope-B) 

 08-06-2026 12:00   Envelope B 

 
 

6 

Financial Bid 
Open (Envelope 

C) 

     Envelope C 
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Annexure–B 
(Seeclause3ofSection1-NIT) 

 

 

 
  

|| AFFIDAVIT || 

(To be Contained in Envelope A) 
(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are _______________________ 
(status in the firm/ company) and competent for submission of the affidavit on behalf of M/S 
______________________ (contractor) do solemnly affirm an oath and state that: 
 I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of the following 
information in bid documents which are being submitted in response to notice inviting e-tender No. ______________ 
for __________________________ (name of work) dated _______ issued by the ________________ (name of the 
department). I/we am/ are fully responsible for the correctness of following self-certified information/ documents 
and certificates:  
1. That the self-certified information/digitally signed documents given in the bid document are fully true and 
authentic.  

2. That:  
a. Information regarding financial qualification and annual turnover, submitted online is correct.  

b. Information regarding various technical qualifications, Submitted online is correct.  
3. No close relative of the undersigned and our firm/company is working in the department.  
 

OR 
Following close relatives are working in the department: Name _______________ Post ____________________ 
Present Posting ___________  
 
 

Signature with Seal of the Deponent (bidder) 
 

 I/ We, _____________________ above deponent do hereby certify that the facts mentioned in above paras 1 to 3 are 
correct to the best of my knowledge and belief. In the event of any information is found to be incorrect/untrue or 
found violated, then without giving any prior notice our bid shall be liable for rejection or termination of contract, 
without prejudice to any other rights or remedy including the forfeiture of the bid security/performance security. 
Verified today _____________ (dated) at ______________ (place).  
 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall be submitted by the successful bidder at the time of agreement. 
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Annexure–C 
(Seeclause5ofSection1NIT) 

 

 

PRE-QUALIFICATIONSCRITERIA 

 
Thebiddershouldhave: 

A. Financial 

i. Experience ofhavingsuccessfullyexecuted,completedandcommissioned, 
a) Three similar works each costing not less than the amount equal to 20% of the 

probableamount ofcontractduringthe last7 financialyears;or 

b) Twosimilarworkseachcostingnotlessthantheamountequalto30%oftheprobableamount 

ofcontract duringthe last7financialyears;or 

c) Onesimilar workofaggregatecostnotless 

thantheamountequalto50%oftheprobableamountofduringthe 

last7financialyears; 

 
Similar works means any of the works like related to Development of Parks, 
Landscaping, Grassing. Comprising of any or all components like Gazebo, 
Boundary wall with gate, Walkway, Exercise Area, Children‟s Play Area. 
 
Averageannualconstructionturnoverontheconstructionworks notless than 
50%oftheprobableamountofcontractduringthelast5financialyears. 

 

ii. Bid-Capacity –Bidder shall be allotted work up to his available Bid capacity, which shall 

be worked out as given in format I-2 of Annexure-I.  

B. Physical 
(i) Physical qualifications for the work in case of water supply related works shall be 
asbelow, (Deleted) 

 

Minimum PhysicalRequirement 

S. No. ItemofWork Quantity 

I II III 

1  - 

2  - 

3  - 

 
1. Experience of subcontractor to main contractor shall be considered subjected to submission of completion 

certificate from principal employer of main contractor, if permission to sublet the work was granted officially. 
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Annexure–D 
(Seeclause6ofSection1NIT) 

 

 

SPECIALELIGIBILITYCRITERIA 
 

 
------NA----- 
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Annexure–E 
(Seeclause2ofSection2-ITB&clause10ofGCC) 

 

 

Specifications 
 

 
BIS specified in integrated Standard schedule of Rates, Volume-1 (water supply sewerage and Tube well works), 
Volume-2 (building works), Volume-3 (Road and bridge works), Volume-4(Electrical works) issued by Directorate 
 UrbanAdministration and Development effective since 02 August 2021 with latest amendments shall be applicable. 

 
The specifications for various Materials to be used for the project shall confirm to BIS standards. Any other BIS  
standards s may be required will shall also be applicable. Quality assurance program of the manufacturer shall have  
to be enclosed with the detailed design and drawings. 
Any other BIS standards as may be required will also be applicable. Quality assurance program of the manufacturer  
shall have to be enclosed with the detailed design and drawings 
 
Disclaimer; Any specification not covered in above mentioned SOR shall be as per best engineering practice as  
directed by engineer in charge approved by the employer. In the event of any disparity, the provision in BIS shall 
prevail.
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ANNEXURE-F 
(Seeclause3of Section2-ITB) 

 

 

Procedureforparticipationine-Tendering 
 

1. RegistrationofBiddersone-TenderingSystem 

 
AllthePWDregisteredbiddersarealreadyregisteredonthenewe-

procurementportalhttps://www.mptenders.gov.in. The user id will be the contractor ID 

provided to them from MP Online.The password for the new portal has been sent to the 

bidders registered email ID.For more details, maycontactHelpdeskphonenumbers 

areavailableonwebsite. 

2. DigitalCertificate: 

 
The bids submitted online should be signed electronically with a class III Digital Certificate to 

establish theidentity of the bidder submitting the bid online. The bidders may obtain class III 

Certificate issued by anapproved certifying Authority authorized by the controller of certifying 

Authorities, government of India. Aclass III digital Certificate is issued upon receipt of the 

required proofs along with an application. Onlyupon the receipt of the required documents, a 

digital certificate can be issued. For details please visitcca.gov.in. 

 

Note: 

 
i.     

 Itmaytakeupto7workingdaysforissuanceofclassIIIdigitalcertificate;hencethebiddersare

advisedto obtain the certificate at the earliest. Those bidders who already have valid class III 

digital certificateneednotobtain anotherDigital Certificate forthesame. 

 

Thebiddersmayobtainmoreinformationandtheapplicationformrequiredtobesubmittedforth

eissuanceofdigitalcertificatefromcca.gov.in. 

 

ii Bidscan be submitted till bid submission end date.Bidder will require digital signature while 

bidsubmission. The digital certificate issued to the authorized user of a partnership 

firm/Private limitedcompany/Public Limited Company and user for online bidding will be 

considered as equivalent to a no-objection certificate/powerofattorneytothatuser. 

 

In case of Partnership firm, majority of the partners have to authorize a specific individual 

throughauthoritylettersigned bymajorityofpartnersofthe firm. 

 

In case of Private Limited company, Public Limited Company, the Managing Director has to 

authorize 

aspecificindividualthroughAuthorityLetter.Unlessthecertificateisrevoked,itwillbeassumedtorepr

esent adequate authority of the specific individual to bid on behalf of the organization for 

online 

bidsasperInformationTechnologyAct2000.ThisAuthorizedUserwillberequiredtoobtainadigitalce

rtificate.TheDigitalSignatureexecutedthroughtheuseoftheresponsibilityofManagement/Partner

softhe concerned firm to inform the Certifying Authority, if the authorized user changes, and 

apply for a freshDigital Certificate forthenewAuthorizeduser. 

3. SetUpofBidder’sComputerSystem: 

 
In order for a bidder to operate on the e-tendering System, the Computer system of the 

bidder is requiredto be set up for Operating System, Internet Connectivity, Utilities, Fonts, 

etc. The details are available athttps://www.mptenders.gov.in. 
4. KeyDates: 

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for 

tasksand responsibilities to participate in the bid, as all the stages of each bid are locked before 

the tart timeanddateandaftertheendtimeanddatefor the relevantstageif thebidassetby 

theDepartment. 

http://www.mptenders.gov.in/
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5. PreparationandSubmissionofBids 

 
The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid 

with all documents related to the Bid required to be uploaded as per the time schedule mentioned 

in the key dates of the notice inviting e- Tenders after signing of the same by the Digital Signature 

of theirauthorized representatives. 

6. PurchaseofBidDocument 

 
ForpurchasingofthebiddocumentbiddershavetopayServiceChargeonlineONLYwhich isRs.[asperBid 

Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The Bid 

Documentshall be available for purchase to all the bidders immediately after online release of the 

bidsanduptoscheduledtimeanddateassetinthekeydates.Thepaymentforthecostofbiddocumentshall 

be made online through Debit/Credit card. Net banking or NEFT Challan through the 

paymentgatewayprovidedontheportal. 

7. Withdrawal,SubstitutionandModificationofBids 

 
Biddercanwithdrawandmodifythebidbeforesubmissionenddate. 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
. 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
                                                                   ANNEXURE-G 
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(See clause 4 of Section 2-ITB) 

 

JOINT VENTURE (J.V.) 
If J.V. is allowed following conditions and requirements must be fulfilled – 

 
1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the following 

requirements :  
a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by submitting a 

power of attorney signed by legally authorized signatories of all the partners; 
b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all partners; 
c. The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all 

partners of the joint venture and the entire execution of the contract, including payment, shall be done exclusively with the 
partner in charge; 

d. All the partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with 
the contract terms, and a statement to this effect shall be included in the authorization mentioned under [c] above, as well 
as in the bid and in the Agreement [in case of successful bid]; 

e. Bidder shall submit the joint venture agreement indicating precisely the role and responsibilities of all the members of JV 
in respect of planning, design, construction equipment, key personnel, work execution, and financing of the project 
including operation and maintenance of the works. All members of JV should have active participation in execution during 
the currency of the contract. This should not be varied/modified subsequently without prior approval of the employer;  

f. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bid. 
g. The joint venture agreement shall be registered at the time of agreement, so as to be legally valid and binding on all 

partners. 
2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively must meet the criteria 

specified in full. Failure to comply with this requirement will result in rejection of the joint venture‟s bid. 
3. The performance security of joint venture shall be in the name of the partner Lead partner/joint venture. 
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture 
5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid. Further, a member of a 

particular Bidder Joint Venture cannot be member of any other Bidder Joint Venture applying for this bid.  
6. A copy of the Joint Venture agreement entered into by the partners made on Rs 500/- Non-judicial stamp duly notarized 

shall be submitted with the bid. However, at the time of agreement bidder shall get the joint venture agreement registered, 
so as to be legally valid and binding on all partners. 

7. Furnish details of participation proposed in the joint venture as below: 
 

PARTICIPATION DETAILS  FIRM „A‟ (Lead partner) FIRM „B‟ FIRM „C‟ 
Financial     
Name of the Banker(s)    

Planning    
Construction Equipment    

Key personnel    
Execution of Work (Give details on 
contribution of each) 

   

 
8.The partners of J.V. should satisfy the qualification criteria as below, 

a. The Lead Partner must have the share of 51% in the J.V. 
b. The Second partner must have a share of minimum 26% in the J.V. 
c. The lead partner and the other partners must also meet 51% and 26% of the all qualification criteria respectively 

except for the requirement of work experience described in Annexure 'C'. However, all the partners must satisfy the 
full (100%) qualification criteria jointly. For this purpose, the qualification of individual partners shall be added (for 
annual average turnover, Net-worth and for Bid Capacity Only). For Technical Qualifications, refer point no.9 as 
below. 

 
9.For the meeting the minimum qualification criteria of experience of similar nature work,  
 

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead 
partner and one work to be done by other partners jointly, 
 

OR 
 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1(one) work must be done by lead 
partner and 1 (one) work to be done by other partners jointly, 
 

OR 
 

iii. In case of one similar work of value more than 50% of PAC the lead partner must have executed 
one work of value more than 25.50% of PAC (51% of 50%). However, the other partners must 
satisfy the criteria in (i) above jointly i.e., at least one work of 20% of PAC, together the value of 
works executed by all the partners shall be more than 50% of PAC 
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ANNEXURE-H 

(Seeclause12ofSection2ITB&clause 4ofGCC)  
 

 
ORGANIZATIONALDETAILS 

(Tobeenclosedwithtechnicalproposal) 

S.No. Particulars Details 

1. RegistrationNo.issuedbycentralizedregistration 
system of Govt. of MP or proof 
ofapplicationforregistration 

(Ifapplicable,scannedcopyofproofofapplicationfor 
registration tobeuploaded) 

2. ValidregistrationofBidderinappropriateclassthr

oughcentralizedregistrationofGovt.ofMP 

Registration no……………….date………. 
 

MPPWD 
(Scanned copy of Registration to beuploaded) 

3. NameofOrganization/Individual  

4. EntityofOrganizationIndividual/ Proprietary Firm/ 
Partnership 
Firm(RegisteredunderPartnershipAct)/LimitedC
ompany(RegisteredundertheCompaniesAct–
1956)/Corporation 

 

5.   PAN number   

6.   GST Number  

7. AddressofCommunication  

8. TelephoneNumberwithSTDCode  

9. FaxNumberwithSTDCode  

   10. MobileNumber  

   11. E-mailAddressforallcommunications  

 DetailsofAuthorizedRepresentative  

12. Name  

13. Designation  

14. PostalAddress  

15. TelephoneNumberwithSTDCode  

16. FaxNumberwithSTDCode  

17. MobileNumber  

18. E-mailAddress  

 
Note:In case of partnership firm and limited company certified copy of partnership deed/ Articles 

ofAssociation and Memorandum of Association along with registration certificate of the 
companyshall have tobeenclosed. 

 
 
 
 

SignatureofBidderwithSeal 

Date:



20 
 

 
Annexure–I 

(Seeclause14ofSection2ofITB) 
 

 

Envelope–B,TechnicalProposal 
TechnicalProposalshallcomprisethefollowingdocuments: 

S.No. Particulars Detailstobesubmitted 

1 Experience-FinancialandPhysical Annexure–I(Format:I-1) 

2 AnnualTurnover Annexure–I(Format:I-2) 

3 
Listof technicalpersonnelforthekey 
positions 

Annexure–I(Format:I-3) 

4 
ListofKeyequipment‟s/machinesfo

r qualitycontrol labs 
Annexure–I(Format:I-4) 

5 
ListofKeyequipment‟s/machines 
forconstructionwork 

Annexure– I(Format:I–5) 

6 Organizational Details Annexure-H 

 
Note: 

1. TechnicalProposalshouldbeuploadeddulypagenumberedandindexed. 
2. TechnicalProposaluploadedotherwisewillnotbeconsidered. 
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Annexure–I(Format:I-1) 

(See clause14ofSection2of ITB 
 

 

FINANCIAL&PHYSICALEXPERIENCEDETAILS 

 
A. FinancialRequirement 

Thebiddershouldhavecompletedeitherofthebelow: 

a) Threesimilarworkseachcostingnotlessthantheamountequalto20%oftheprobableamountofcontract 
duringthelast7financialyears; or 

b) Twosimilar workseachcostingnot lessthantheamountequalto30%of 
theprobableamountofcontract duringthelast7financialyears;or 

c) Onesimilarworkofaggregatecostnotlessthantheamountequalto50%oftheprobableamountofcontra

ct during thelast 7financialyears; 

 
Tobefilledinbythecontractor: 

i. Detailsofsuccessfullycompletedsimilarworksshallbefurnishedinthefollowingformat. 
ii. Certificatedulysignedbytheemployershallalsobeenclosedforeachcompletedsimilarwork. 

 
AgreementN

umber&Year 

Name 
ofWor

k 

DateofW

orkOrder 

DateofComp

letion 

Amount 
ofContra

ct 

Employer‟s

Name 
andAddre

ss 
      

      

      

 
Existingcommitments–(Valueof‘C’forBidCapacityformula) 

Agreement

Number 
&Year 

Name 
ofWor

k 

Date 
ofWor

kOrde

r 

DateofCo

mpletion 

Amount 
ofContra

ct 

Amount Employer‟s

Name 
andAddre

ss 
       

       

       

 
B. PhysicalRequirement: 

Executionofsimilaritemsofworkinanyonefinancialyearduringthelast3financialyearsshould

notbe lessthantheminimumphysicalrequirementfixedforthework.(DELETED) 

 
S.No. 

 
Particulars 

ActualQuantityExecuted 
(Tobefilledinbythecontractor) 

Year–1 Year–2 Year–3 

1 Physicalqualificationrequirement Yes/No 

2     

3     

 
 

Note: 
1.Certificatedulysignedbytheemployershallbeenclosedfortheactualquantityexecutedinanyoneye

arduringthelast7financialyears. 

2. Similarworks:AsdescribedanddetailedinClause„A‟ofAnnexure„C‟ 
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Annexure–I(Format:I-2) 
(See clause14ofSection2ofITB 

 

ANNUALTURNOVER 
 

Requirement: 
Averageannualconstructionturnoverontheconstructionworksnotlessthan50%oftheprobableamou

nt ofcontract duringthelast 5 financial years; 

 
Tobefilledinbythecontractor: 

 
FinancialYear Paymentsreceivedforcontractsinprogressorcompleted 

1  

2  

3  

4  

5  

 
Note: 
i. AnnualturnoverofconstructionshouldbecertifiedbytheCharteredAccountant. 
ii. Auditedbalancesheetincludingallrelatednotes,and incomestatementsfortheabovefinancial 

     yearstobeenclosed. 

 
 

Bid Capacity: 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to be  
evaluated further for bid capacity as under: 

Bid Capacity = (4.0 x A x B) – C 
   
  Where,  

A =Maximum escalated turnover in any one year during the last 5 financial years preceding  

bid due date. (10% weightage per year shall be given to bring the value of work executed at  

present price level) 

B = Prescribed completion period in years for the subject contract. 

C = Balance amount of contract work in hand to be executed during the contract period. 

The amount of bid capacity arrived at from the above formula shall be greater than probable 

amount of contract (PAC) 
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Annexure – I (Format:I-3) 
(See clause 14 of Section 2 of ITB & Clause 6 of ITB 

 

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS 

 
Available with the bidder 

 S
. 
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c
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E
x
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e
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e
n

c
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 1. 
 Site 

Engineer  1 

 Degree/ 
Diploma 

         

 2. 
 Horticulture 

Specialist  1 

Experience of 
Garden 

Development  

         

             

             

             

             

 
(To be filled as per the project requirement) 
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Annexure–I(Format:I-4) 

(Seeclause14ofSection2ofITB) 
 

 
 

LISTOFKEYEQUIPMENT‟S/MACHINESFORQUALITYCONTROLLABS 

 
The Contractor shall be required to carry out all mandatory quality control tests as per 
specificationsof various items of work under the project. The Contractor should demonstrate his 
capacity withrespect to availability of key equipment‟s / machines required for carrying out 
mandatory tests underproject. All the materials to be procured under this contractshall be as per 
relevant IS codes of practice and inspected by 3rd party. The certificate in this regardshallbe 
furnishedby theContractor. 

 
ApartfromaboveforthevariouscivilworksfollowingEquipment’s/Machinesshallberequiredforquality

control. 

 

Minimumrequirement AvailablewiththeBidder 

S. 
No. 

NameofEquipment/Machinery Quantity 
NameofEquipment/

Machinery 
Quantity 

1     

2     

     

     

     

     

 
 
 
Theabovelistofessentialequipmentforqualitycontrolisforguidanceandisnotcomplete. 
Otherapparatusandequipmentasdesired/requiredbytheEngineer-in-ChargeshallbeprocuredbytheContractor
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Annexure–I(Format:I-5) 

(Seeclause14ofSection2ofITB) 
 

 

LISTOFEQUIPMENTS/MACHINESFORCONSTRUCTIONWORK 

 
Minimumrequirement AvailablewiththeBidder 

S.No. 
NameofEquipment/Ma

chinery 
Quantity 

NameofEquipment/M
achinery 

Quantity 
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FINANCIALBID 

(TOBECONTAINEDINENVELOPEC) 

 
APPENDIX:2.18 

(SeeParagraph2.091) 
FINANCIAL OFFER FOR CONTRACT:

Annexure–J 
(Seeclause14ofSection2ofITB) 

 

 
I/We do hereby bid for the execution of the above work within the time specified at the rate…………………. (in 
figures) …………………………………… (in words) ………………… percent below/above or at par based on the bill of quantities 
and item wise rates given therein in all respects and in accordance with the specifications, designs, 
drawings and instructions in writing in all respects in accordance with such conditions so far as applicable. 
I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to affect 
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including 
stacking of materials, installation of tools and plant conditions effecting accommodation and movement of 
labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions 
of the saidconditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay 
to theNagar PalikaParishad / Nagar Parishad / Nagar Palik Nigam……, Madhya Pradesh or his successors 
in office the sums of money mentioned inthe saidconditions. 

Dated _ 
Bidder‟sSignature  
Address  

 

Witnesses:

 _A

ddress:   

 

TheabovesaidTENDERisherebyacceptedbymeonbehalf ofthe(NameofULB)The

 _2023 _ 

 

*Tobeexpressedinwords 

andfigure)SECURITIES 

 

Name Address Occupation or

 Remarks

Profession 
 

 
 
 

Theabovebidis herebyacceptedbymeonbehalfofthe(NameofULB)ondatedthe

 _dayof

 20  

 
ChiefMunicipalOfficer 

 ,   /Nagar Palika Raisen 

 
 
Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise 
rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 
found, lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 
such valid and correct rate and declines to furnish performance security and sign the agreement 
his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as 
non-responsive. 

iv. All duties, royalties, levies and taxes except Goods and Services Tax (GST) are included in the 
rates (in case of percentage rate bid)/ lump-sum offer (in case of lump-sum bids) quoted by the 
bidder. 

v. Witness will be required at the time of signing of agreement. 



 31  

 

 
Annexure–K 

(Seeclause15ofSection2ofITB) 

 

MATERIALSTOBEISSUEDBYTHEDEPARTMENT 

 

 
S.No Nameofmaterial Rate(Issuerate) Unit Remarks 

     

     

     

     

     

     

     

 

 
Deleted 
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Annexure–L 

(Seeclause21ofSection2ofITB) 

 
 
 

No. 

 To, 

LETTEROFACCEPTANCE(LOA)  
 

Dated:_  

M/s.  

(Nameandaddressof the contractor) 

 
Subject: _  

(Nameof thework asappearingin thebidforthework) 

 
DearSir(s), 

Yourbidfortheworkmentionedabovehasbeenacceptedonbehalfofthe(NameofULB)at 
yourbidedofferasperscopeofworkgiventherein. 
Youarerequestedtosubmitthefollowingwithin15(Fifteen)daysfrom thedateofissueofthisletter: 

a. The  performance  security/  performance  guarantee  of  Rs. (in f igures ) (Rupees 
 _ _ in words) only being 3% of the capital cost of 
theproject. The performance security shall be in the shape of Term Deposit Receipt/ Bank Guarantee of 
anyNationalized / schedule commercial bank valid up to 3 months from the end date of issuance of 
Completion Certificateafter finalization of delay Analysis. 

(InprescribedFormatasperAnnexure–M) 

 
b. TheAdditionalPerformanceSecurity/AdditionalPerformanceGuaranteeofRs. _(infigures) 

(Rupees _ in words)only. The Additionalperformance 
security shall be in the shape of Term Deposit Receipt/ Bank Guarantee of any Nationalized / 
ScheduleCommercial bankvalid upto 3 months from the end date of issuance of Completion 
Certificateafter finalization of delay Analysis. (Inprescribed FormatasperAnnexure–M) 

c. Duly signed Contract Agreement in Agreement Form as prescribed in Section – 

5Pleasenotethat 

(i) The time allowed for carryingouttheworkasentered in thebid is months 
including/excludingrainyseason,shallbereckonedfrom 
thedateofsigningtheContractAgreementandSigningthecontractagreementshallbereckonedasintimationtocommen
cementofworkandnoseparateletterforcommencement ofworkisrequired. 
Therefore,aftersigningoftheagreement,youaredirectedtocontactEngineer-in-chargewithin14daysfor taking 
the possession ofsiteandnecessaryinstructionsto startthework. 

 
Yoursfaithfully, 

 

 
 

ChiefMunicipalOfficer,Nagar 
Palika Raisen 
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Annexure–M 

(Seeclause22ofSection2ofITB) 
 

PERFORMANCESECURITY 
 

To 
 

 [NameofEmployer] 

 

 [AddressofEmployer] 

 

 
WHEREAS _ [nameandAddressofContractor] 

 

(Hereinaftercalled“theContractor”) has undertaken, in pursuance of Letter of AcceptanceNo. …………………… 
Dated toexecute [NameofContractandbriefdescriptionofWorks](hereinaftercalled “theContract”). 

 
AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall 

furnishyou with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliancewithhisobligationin accordancewith thecontract; 

 
ANDWHREREASwehaveagreedtogivetheContractorsuchaBank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalfoftheContractor,uptoatotalof 
 [amountofGuarantee]*
 (inwords),suchsumbeing payable in the types and proportions of 
currencies in which the contract price is payable, and weundertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sumswithinthelimitsof
 [amountofGuarantee]asaforesaidwithoutyourneedingtoproveortoshowgr
oundsorreasonsforyourdemand forthesumspecifiedtherein. 

 

We hereby waive the necessity ofyour demanding the said debt fromthe 
contractorbeforepresentinguswiththe demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract 
ofthe Works to be performed there under or of any of the Contract documents which may be made 
betweenyou and the Contractor shall in any way release us from any liability under this Guarantee, and 
we herebywaivenotice ofanysuch change,addition ormodification. 
ThisGuaranteeshallbevalid upto 3 months from the end date of issuance ofCompletion Certificateafter 
 finalization of delay Analysis. 

Signature,NameandSealoftheGuarantor

 _

Name of 
Bank  

 

Address  
_ 

 

PhoneNo.,FaxNo.,E-mailAddress,ofSigningAuthority  
 

Date  
_ 

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specifiedintheContractincludingadditionalsecurityforunbalancedBids,ifanyand 
denominatedinIndianRupees. 
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Annexure-M1 
 
 

Format for Confirmation letter to be sent to Bank for verification of Bank Guarantee 

 
 

  Office of The Municipal Council/ Nagar Parishad / Municipal Corporation .................................... 

Madhya Pradesh 

 

No. ……………            Dated……………. 

 

To, 

 

Manager, 

 

……………………….. 

……………………….. 

……………………….. 

 

Sub.- Bank Guarantee for Rs. …...  in respect of N.I.T. No. …….. Agreement No. ……….. 

Dated. ……….. 

 

Ref.- Your No. …………… Dated. ……….. 

 

------ 

 

Dear Sir, 

 

We have received a Bank Guarantee for an amount of Rs. ……. in lieu of Earnest money/Security 

deposit/Mobilization advance. We request you to kindly confirm having issued the said guarantee. A 

photocopy of the guarantee as received is enclosed. 

 

 

Furthermore, you are requested to kindly encash the said guarantee before its expiry unless it is 

renewed for further period or you hear anything to the contrary from us. 

 

(Enclosed ……………) 

 

 

Your Faithfully 

 

……………………………. 

…………………………….  
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SECTION3 
ConditionsofContract 

Part–

IGeneralConditionsofContract[GCC]TableofC

lausesofGCC S.No Particulars S.No Particulars 

  
A.General 

 
22 

Nocompensationforalterationsinor 

restriction of work to be 

carriedout. 

 
1 

 
Definitions 

23 NoInterestpayable 

2 InterpretationsandDocuments 24 RecoveryfromContractors 

3 LanguageandLaw 25 Tax 

4 Communications 26 CheckMeasurements 

5 Subcontracting 27 Termination 

6 Personnel 28 PaymentuponTermination 

7 ForceMajeure 29 PerformanceSecurity 

8 Contractor‟sRisks 30 SecurityDeposit 

9 LiabilityForAccidentsToPerson 31 PriceAdjustment 

10 ContractortoConstructtheWorks  

32 

MobilizationandConstructionMachineryAdvan
ce 

 
11 

 
Discoveries 

33 
SecuredAdvance 

12 DisputeResolutionSystem 34 Paymentcertificates 

 B.TimeControl  E.FinishingtheContract 

13 Programme 35 CompletionofCertificate 

14 ExtensionofTime 36 FinalAccount 

15 CompensationforDelay  F.OtherConditionsofContract 

16 Contractor‟squotedpercentage 37 Currencies 

 C.QualityControl 38 Labour 

17 Tests  

39 

 

CompliancewithLabourRegulations 

 
18 

CorrectionofDefectsnoticedduringthe

Defect LiabilityPeriod 

40 Construction safety/ 

 D.CostControl 41 AuditandTechnicalExamination 

 
19 

Variations-

ChangeinoriginalSpecifications,Designs,

Drawingsetc. 

 
42 

DeathandPermanentInvalidityofC

ontractor 

 
20 

 
ExtraItems 

 
43 

 
Jurisdiction 

21 PaymentsforVariationsand/orExtra Quantities  

44 

 

  Monthly RA Bill 
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A. General 

DEFINITIONS 
 

 ChiefEngineer:Means Chief Engineer of the Urban Administration Development Department. 
 

 Contract:MeanstheContractbetweentheEmployerandtheContractortoexecute,completeand/ormain
tainthework.AgreementissynonymofContractandcarriesthesamemeaningwhereverused. 

 

 ContractDataSheet:meansthedocumentsandotherinformationwhichcompriseoftheContract. 
 

 Contractor:meansapersonorlegalentitywhosebidtocarryoutthe 
workhasbeenacceptedbytheEmployer. 

 

 Contractor'sbid:meansthecompletedbiddocumentsubmittedbytheContractortotheEmployer. 
 

 ContractAmount:meanstheamountofcontractworkedoutonthebasisofacceptedbid. 
 

 Completion of Work: means completion of the entire contracted work. Exhaustion of quantity of 
anyparticularitemmentionedinthebiddocumentshallnotimplycompletionofworkoranycomponent 
thereof. 

 Day:meansthecalendarday. 

 Defect:meansanypartoftheworknotcompletedinaccordancewiththespecificationsincludedinthecontr

act. 

 Department:meansdepartmentofurbanadministrationanddevelopment,MadhyaPradesh.  

 Drawings:meansdrawingsincludingcalculationsandotherinformationprovided 
orapprovedbytheEngineer-in-Charge. 

 

 Employer: means the party as defined in the Contract Data, who employs the Contractor to carry 
outthe work. The employer may delegate any or all functions to a person or body nominated by 
him forspecifiedfunctions.ThewordUrban Local Body (ULB) whereveruseddenotetheEmployer 

 

 Engineer:meansthepersonnamedincontractdatasheet from employer side 

 Engineerincharge:meansthepersonnamedinthecontractdata sheet from employer side 

 EngineerInChief:EngineerInChiefofDirectorate,UrbanAdministrationandDevelopment 
 

 Equipment:meanstheContractor‟smachineryandvehiclesbroughttemporarilytotheSiteforexecutiono

fwork. 

 Government:meansGovernmentofMadhyaPradesh. 

 InWriting:meanscommunicatedinwrittenformanddeliveredagainstreceipt. 

 Material:meansallsupplies,includingconsumables,usedbytheContractorforincorporatio

ninthework. 

 Schedule of 

Rates:means,ScheduleofRatesofUrbanAdministrationandDevelopmentandDepartment,Governm

entofMadhyaPradeshw.e.f.02.082021withlatestamendments. 

 Superintendingengineer:meanssuperintendingengineer ofthe concerneddivisionof the 
MPUrbanadministration&development department asthe casemaybe. 

 Stipulateddateofcompletion:meansthedateonwhichtheContractorisrequiredtocompletethework.T

he stipulated dateisspecifiedin the ContractData. 

 Specification:meansthespecificationoftheworkincludedintheContractandanymodificationoradditio

n made orapprovedbytheEngineer-in-Charge. 
 

 StartDate: means the date of signing of agreement for the work. 
 

 Sub-Contractor: means a person or corporate body who has a Contract (duly authorized by the 
employer)with the Contractor to carry out a part of the construction work under the Contract. 

 

 

 

 

 TemporaryWork: means work designed, constructed, installed, and removed by the Contractor that 
are needed for construction or installation of the work 

 
 Tender/Bid,Tenderer/Bidder:arethesynonymsandcarrythesamemeaningwhereeverused. 

 UADD:UrbanAdministrationandDevelopmentDepartment 

 Variation:meansanychangeintheworkwhichisinstructedorapprovedasvariationunderthiscontract. 

 Work: the expression "work" or "works" where used in these conditions shall unless there be 
somethingeitherinthesubjectorcontextrepugnanttosuchconstruction,beconstruedandtakentomeant

heworkby virtue of contract, contracted to be executed, whether temporary orpermanent and 
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whether original,altered,substitutedoradditional. 

 

2.0  INTERPRETATIONSANDDOCUMENTS 
2.1 Interpretations 

Inthecontract,exceptwherethecontextrequiresotherwise: 
a. wordsindicatingonegenderincludeallgenders; 
b. Wordsindicatingthesingularalsoincludethepluralandviceversa. 
c. provisionsincludingtheword“agree”,“agreed”or“agreement”requiretheagreementtoberecor

dedinwriting; 
d. written”or“inwriting”meanshand-written,type-

written,printedorelectronicallymade,andresultinginapermanentrecord; 
 

2.2 DocumentsFormingPartofContract& Priority of Bid document 

 
The bid document comprises of the following documents in the order or priority as below 

Priorityofbiddocument 
1. NITwithall amendments. 
2. Instructionsto Bidders 
3. ConditionsofContract: 

i. PartIGeneralConditionsofContractandContractData;withallAnnexures 
ii. PartIISpecialConditionsof Contract. 

4. Specifications 
5. Drawings 
6. Priced Break Up schedule (Estimatedcost Breakup) 
7. Billing Break-up (Payment Schedule) 
8. TechnicalandFinancial Bid 
9. Letter of acceptance 
10. Agreement 
11. Any other document (s), as specified (Detailed project report) 

 
3. LanguageandLaw 
ThelanguageoftheContractandthelawgoverningtheContractarestatedintheContractData. 
 

4. Communications 
 

Allcertificates,noticeorinstructiontobegiventotheContractorbyEmployer/Engineershallbesentontheaddr
essorcontactdetailsgivenbytheContractorin[AnnexureHofITB].Theaddressandcontractdetails for 
communication with the Employer/Engineer shall be as per the details given in Contract DataSheet. 
Communication between parties that are referred to in the conditions shall be in writing. The 
noticesent by facsimile (fax) or other electronic means (email) shall also be effective on confirmation 
of thetransmission. The notice sent by registered post or speed post shall be effective on delivery or 
at theexpiry of the normal delivery period as undertaken by the postal service. In case of any change 
in addressfor communication,the sameshall beimmediatelynotifiedtoEngineer-in-Charge. 
 
 
 
 
 

5. Subcontracting 
SubcontractingshallbepermittedforcontractsvaluemorethanamountspecifiedintheContractDatawith 
following conditions. 
TheContractormaysubcontractupto25percentof 
thecontractprice,onlywithandaftertheapprovaloftheEmployerinwriting,butwillnotassigntheContract.Sub

contractingshallnotaltertheContractor‟sobligations. 

a. Thefollowingshallnotformpartofthesub-contracting: 
i. Hiringoflabourthroughalabourcontractor, 
ii. ThepurchaseofMaterialsrequired for carrying out theworks, 
iii. Hiringofplant&machinery 
b. Thesub-

contractorwillhavetoberegisteredintheappropriatecategoryinthecentralizedregistrationsystemforcontr

actorsoftheGoMP. 

 
6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnelasprovidedintheAnnexureI-

3ofBidDatasheet,ifapplicable.IftheContractorfailstodeployrequirednumberoftechnicalstaff,recoveryas

specifiedintheContractDatawillbemadefromtheContractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor‟s staff 
orwork force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
withinthreedaysandhasno further connectionwith theWorksin theContract. 
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7. ForceMajeure 
 

7.1 Theterm "ForceMajeure"meansanexceptionaleventorcircumstance: 
a) Whichisbeyondaparty‟scontrol, 
b) Whichsuchpartycouldnotreasonablyhaveprovidedagainstbeforeenteringintothecontract, 
c) Which,havingarisen,suchpartycouldnotreasonablyhaveavoidedorovercomeand 
d) WhichisnotsubstantiallyattributedtotheotherParty 
ForceMajeuremayinclude,butisnotlimitedto,exceptionaleventsorcircumstancesofthekindlistedbelow, 
solong asconditions(a) to (d) above are satisfied: 

(i) War,hostilities(whether warbedeclaredornot),invasion,actofforeignenemies), 
(ii) Rebellion,terrorism,sabotagebypersonsotherthanhecontractor‟sPersonnel,revolution,insurrection,milit

aryorusurpedpower,orcivilwar, 

(iii) Riot, commotion, disorder, strike or lockout by persons other than the 
Contractor‟sPersonnel,(iv)Munitionsofwar,explosivematerials,ionizingradiationorcontaminationbyradioact

ivity,exceptasmay be attributed to the Contractor‟s use of such munitions, explosives, radiation or radio 
activity,and 

(v) Naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanicactivity, 
7.2 Intheevent ofeitherpartybeingrenderedunable byforcemajeuretoperform anydutyordischarge 

anyresponsibility arising out of the contract, the relativeobligation of the party affected by such 
forcemajeureshalluponnotificationtotheotherpartybesuspendedfortheperiodduringwhichforcemajeuree

ventlasts.Thecostandlosssustainedbyeitherpartyshallbebornebyrespectiveparties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 
clauseshall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 
give eligibilityforpriceadjustmenttocontractswhichareotherwisenotsubjecttothebenefitof 
Priceadjustmentclause. 

7.4 Thetimeforperformanceoftherelativeobligation suspendedbytheforcemajeureshallstandextendedby 
the period for which such cause lasts. Should the delay caused by force majeure exceed 
twelvemonths,thepartiestothecontractshallbeatlibertytoforeclosethecontractafterholdingmutualdiscuss

ions. 

 

8. Contractor'sRisks 
 

8.1 All risks of loss of or damage to physical property and of personal injury and death which 
ariseduringandinconsequence oftheperformanceoftheContractaretheresponsibilityoftheContractor. 

8.2 All risks and consequences arising fromthe inaccuracies or falsenessofthe documents 
and/orinformation submitted by the contractor shall be the responsibility of the Contractor alone, 
notwithstandingthefactthatdesigns/drawingsor otherdocumentshave beenapprovedbythedepartment. 

 
 
 
 

9. LiabilityforAccidentstoPerson 
 

The contractor shall be deemed to have indemnified and saved harmless the Government and/or 
theemployer, against all action, suits, claims, demands, costs etc. arising in connection withinjuries 
sufferedby any persons employed by the contractor or his subcontractor for the works whether under 
the Generallaw or under workman‟s compensation Act, or any other statute inforceat the time of 
dealing with thequestion of the liability of employees for the injuries suffered by employees and to 
have taken stepsproperlyto ensure againstanyclaimthereunder. 

 
10. ContractortoConstructtheWorks 

 

10.1 TheContractorshallconstruct,installandmaintaintheWorksinaccordancewiththeSpecifications  

andDrawingsasspecifiedintheContractData 
10.2 Inthecaseofanyclassofworkforwhichthereisnosuchspecificationasismentionedin 

contractData, such work shall be carried as per best Engineering practice or as directed by  
Engineer InCharge. In theevent of any disparity between the written specifications and BIS  
provisions, the provisionsinBISshallprevail 

10.3 The contractor shall supply and take upon himself the entire responsibility including cost of the  
sufficiency of thescaffolding, timbering, Machinery, tools implements and generally of all means  
used for the fulfilment ofthis contractwhether suchmeansmayor maynotapprovedofor  
recommendedbytheEngineer. 

 
11. Discoveries 
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Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall 
bethe property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry 
outtheEngineer‟sinstructionsfordealingwiththem. 

 
12. DisputeResolutionSystem 

 
12.1 No dispute can be raised except before the Competent Authority as defined in Contract data 

inwriting giving full description and grounds of Dispute. It is clarified that merely recording protest 
whileacceptingmeasurementand/orpaymentshallnotbetaken asraisingadispute. 

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry 
of45 days of its first occurrence shall not be entertained and the Employer shall not be liable for 
claimsarising out ofsuchdisputes 

12.3 TheCompetentAuthorityshalldecidethematterwithin45days. 
12.4 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

AppellateAuthority as defined in the Contract data. The Appellate Authority shall decide the 
dispute wiithin45days. 

12.5 Appeal against the order of the Appellate Authority can be proffered before the Madhya 
PradeshArbitrationTribunalconstitutedunderMadhyaPradeshMadhyasthamAdhikaranAdhiniyam,1

983. 

12.6 The contractor shall have to continue execution of the works with due diligence 
notwithstandingpendencyofa disputebefore anyauthority orforum. 

 

B. TimeControl 
 

13. Programme 
 

13.1 WithinthetimestatedintheContractData,theContractorshallsubmittotheEngineerforapprovala 
Programme showing the general methods, arrangements, order, and timing for all the activities 
intheWorksforthe constructionofworks. 

13.2 Theprogramshallbesupportedwithallthedetailsregardingkeypersonnel,equipmentandmachinerypro

posedtobedeployedontheworksforitsexecution.Thecontractorshallsubmitthelist of equipment and 
machinery being brought to site, the list of key personnel being deployed, thelist of 
machinery/equipment‟s being placed in field laboratory and the location of field 
laboratoryalongwiththeProgramme 

13.3 An update of the Programme shall be a programme showing the actual progress achieved on 
eachactivity and the effect of the progress achieved on the timing of the remaining Works, 
including anychangesto the sequenceoftheactivities. 

13.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 
nolonger than the period stated in the Contract Data. If the Contractor does not submit an 
updatedProgramme within this period, the Engineer may withhold the amount stated in the 
Contract Datafrom the next payment certificate and continue to withhold this amount until the 
next payment afterthedateonwhichtheoverdueProgramme hasbeensubmitted. 

13.5 TheEngineer‟sapprovaloftheProgrammeshallnotaltertheContractor‟sobligations 

 
14. ExtensionofTime 

 
14.1 If the Contractor desires an extension of time for completion of the work on the ground of his 

havingbeen unavoidably hindered in its execution or on any other grounds, he shall apply, in 
writing, to theEngineer-in-charge, on account of which he desiressuch extension. Engineer-in- 
charge shallforwardthe aforesaidapplicationto thecompetentauthorityasprescribed. 

 

14.2 The competent authority shall grant such extension at each such occasion within a period of 
30days of receipt of application from contractor and shall not wait for finality of work. Such 
extensionsshallbe granted in accordance withprovisionsunderclause-7 or clause-

15ofthisagreement. 

 

14.3 In case of the work already in progress, the contractor shall proceed with the execution of the 
works,includingmaintenancethereof,pendingreceiptofthedecisionofthecompetentauthorityasafore

saidwith allduediligence. 

 

15. Compensation for delay 
 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 
observedbytheContractor. 

15.2 The time allowed for execution of the contract shall commence from the date of signing of 
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theagreement.Itisclarifiedthattheneedfor issueofworkorder isdispensedwith. 

15.3 IntheeventmilestonesarelaiddownintheContractDataforexecutionoftheworks,thecontractorshallh

ave toensurestrict adherence to thesame. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 
liquidateddamagesasislaid downintheContractData 

15.5 In the event of delay in execution of the works as per the timelines mentioned in the contract 
datathe Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the 
liquidateddamages livable until the contractor makes such delays good. However, the 
Engineer-in-chargeshallacceptbankable securityinlieuofretainingsuchamount. 

15.6 If the contractor is given extension of time after liquidated damages have been paid, the 
engineerin charge shall correct any over payment of liquidated damages by the Contractor in 
the nextpaymentcertificate. 

15.7 In the event the contractor fails to make good the delay until completion of the stipulated 
contractperiod (including extension oftime) thesum so retained shall be adjustedagainst 
liquidateddamageslevied. 

 
16. Contractor'squotedoffer:NA 

 
16.1 The contractors quoted Bid Price referred to in the “Bid for Works” will be deducted / added 

from/to the net amount of the bill after deducting the cost of material supplied by the 
department, if any.  

 

C. QualityControl 
17. Tests 

 
17.1 TheContractorshallberesponsiblefor: 

a. Carryingoutthetestsprescribedinspecifications,and 
  b. Forthecorrectnessofthetestresults,whetherpreformedinhislaboratoryorelsewhere. 

 

17.2 Thecontractorshallhavetoestablishfieldlaboratorywithinthetimespecifiedandhavingsuchequipme

nt‟sasare specified intheContract Data. 

 

17.3 FailureofthecontractortoestablishlaboratoryshallattractsuchpenaltyasisspecifiedintheContractDa

ta. 
 

17.4 Ten percent of the mandatory tests prescribed under the specifications shall be got carried 
outthrough Laboratories accredited by National Accreditation Board of Laboratories (NABL) by 
theEngineer-In–Chargeandthecostofthesuchtestingshallbedeductedfromthepayments 
duetoContractor. 

 
 

 

18. CorrectionofDefectsnoticedduringtheDefectLiabilityPeriod 
 

18.1 ThedefectliabilityperiodofworkinthecontractshallbetheContractData 
18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 

end ofthe Defect Liability Period. The Defect Liability Period shall automatically stand extended 
until thedefect isrectified. 

18.3 IftheContractorhasnotcorrectedaDefectpertainingtotheDefectLiabilityPeriodtothesatisfaction of 
the Engineer, within the time specified by the Engineer, the Engineer will assess 
thecostofhavingtheDefectcorrected,andthecostofcorrectionoftheDefectshallberecoveredfromthe 
Performance Security or any amount due or that may become due to the contractor and 
otheravailablesecurities. 

 

D. CostControl 

 
19. Variations-ChangeinoriginalSpecifications,DesignsandDrawingsetc. 
19.1 The Engineer in charge shall have power to make any alterations, omissions or 

additions toor substitutions from the original specifications, drawings, designs and instructions, 
that may appearto him to be necessary during the progress of the work and the contractor 
shall carry out the workinaccordance with any instructions which may be given to him in writing 
signed by the Employer,and such alterations, omission, additions or substitutions shall not 
invalidate the contract and anyaltered, additional or substituted work, which the contractor may 
be directed to do in the mannerabove specified, as part of the work, shall be carried out by the 
contractor on the same conditionsin allrespectsonwhich heagree todo the mainwork. 

19.2 Thetimeforthecompletionoftheworkshallbeextendedintheproportionthatthealtered,additional or 
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substituted work bears to the original contract work and the certificate of the Engineer in 
charge shall be conclusive as to suchproportion. 

 

20. Extraitems 

20.1 Anysuchworks, arising due to instructions of Engineer in Charge as per clause 19 and which are 
not in the Scope of Bid, Section-2 ITB / Price break up (Estimated cost breakup) schedule shall 
betreatedasextraitems. 

 
21. PaymentsforVariationsand/orExtraQuantities 
21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under 

thisclauseshallbe workedout inaccordancewiththefollowing provisionsintheirrespective order 

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as 
arespecifiedin thecontract forthework. 

b. If the item is not in the price Break-up/ Estimated cost breakup and is included in the SOR of 
the department, the rate shall bearrivedatbyapplying thequotedtenderpercentageon 
theSORrate. 

c. If the rates of the altered or substituted work are not provided in applicable SOR-such rates 
will bederived from the rates for a similar class (type) of work as is provided in the contract 
(priced BOQ)forthework. 

d. If the rates are for the altered, substituted work cannot be determined in the manner specified 
inthe sub clause (c) above-then the rates for such composite work item shall be worked out on 
thebasisoftheconcernedscheduleofrates minus/plus thepercentagequotedbythecontractor. 

e. If the rates of a particular part or parts of the item is not in the schedule of rates and the rates 
for thealteredorsubstitutedworkitemcannotbedeterminedinthemannerspecifiedinsubclause(b)  to 
(d) above, the rate for such part or parts will be determined by the Competent Authority as 
defined in the Contract data on the basis of the rate analysis derived out of prevailing market 
rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea of non-

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does not 
accept the rateapproved by Engineer in charge for a particular item, the contractor shall 
continue to carry out theitem at the rates determined by the Competent Authority. The decision 
on the final rates payableshallbearrivedat through the dispute settlementprocedure. 

 
22. Nocompensationforalterationsinorrestrictionofworktobecarriedout. 

 
22.1 If at any time after the commencement of the work, the Government, for any reason 

whatsoever,not require the whole or any part of the work as specified in the bid to be carried 
out, the Engineerin charge shall give notice in writing of the fact to the Contractor and withdraw 
that whole or anypart ofthework. 

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on account 
ofany profit or advantage which he might have derived from the execution of work in full or 
onaccount of any loss incurred for idle men and machinery due to any alteration or restriction 
of workfor whatsoeverreason. 

22.3 The Engineer in charge may supplement the work by engaging another agency to execute 
suchportionofthework, withoutprejudiceto hisrights. 

 

23. NoInterestPayable 
Nointerestshallbe payabletotheContractor on anypaymentdueor awardedbyanyauthority. 

 
24. RecoveryfromContractors 

24.1 WheneveranyclaimagainsttheContractorforthepaymentarisesunderthecontract,theDepartment 
shall be entitled to recoversuch sumby: 

(a) Appropriating, in part or whole of the Performance Security and additional Performance 
Security, ifany; and/orSecuritydepositand/or anysums payableunderthecontractto 
thecontractor. 

24.2 If the amount recovered in accordance with (a) above is not sufficient, the balance sum may 
berecovered from any payment due to the contractor under any other contract of the 
department,including the securitieswhich become due forrelease. 

24.3 Thedepartmentshall,furtherhaveanadditionalrighttoeffectrecoveries asarrearsof 
landrevenueundertheM.P.Land revenueCode. 

25. Tax 
25.1 TheratesquotedbytheContractorshallbe deemed to be inclusive of  the  sales  and  otherlevies, 

duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. 
ButtheratesshallbeexcludingGSTwhichshallbepayableseparatelyas perapplicablerates. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties 
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inrespectofmaterialsactuallyconsumedonpublicwork,shallbebornebytheContractor. 

25.3 AnyChangesinthetaxesduetochangeinlegislationorfor any other reason shall not bepayable to 
thecontractor. 

 

26. CheckMeasurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of work 

ingeneralorspecificscale forspecificworksorbyotherspecialorders 

26.2 Checkingofmeasurementbysuperiorofficershallsupersedemeasurementsbysubordinateofficer(s),

and theformerwillbecome thebasisofthepayment. 

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise at 
anystage up to the date of completion of the defect liability period specified in this contract, shall 
berecoverablefromthe Contractor, asperclause24above. 

 
27. Termination 

 
27.1 If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may 

bynoticerequiretheContractortomakegoodthefailureandtoremedyitwithinaspecifiedreasonabletime. 

27.2 TheEngineerincharge after the approval of 
employershallbeentitledtoterminatethecontractiftheContractor 

a) Abandons the works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the contract; 

b) theContractorisdeclaredasbankruptorgoesintoliquidationotherthanforapprovedreconstructionoram

algamation; 

c) Withoutreasonableexcusefailstocomplywiththenoticetocorrectaparticulardefectwithinareasonable

periodoftime; 

d) TheContractordoesnotmaintainavalidinstrumentoffinancialSecurity,asprescribed; 
e) TheContractorhasdelayedthecompletion oftheWorksbysuchdurationforwhichthemaximumamount 

ofliquidated damagesisrecoverable; 

f) IftheContractorfailstodeploymachineryandequipmentorpersonnelorsetupafield 
laboratoryasspecifiedinthe ContractData. 

g) IftheContractor,injudgmentaloftheengineerinchargehasengagedincorruptorfraudulent 
practicesin competing fororin executing thecontract; 

h) AnyotherfundamentalbreachesasspecifiedintheContractData. 
 
 
 

27.3 In any of these events or circumstances, the engineer in charge may, upon giving 14 days‟ notice 
to the contractor, terminate the contract and expel the Contractor from the site. However, in the 
case of sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the 
contract immediately. 

27.4 Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by 
giving notice to thecontractor. 

 
28. PaymentuponTermination 

 
28.1 Ifthecontractisterminated underclause27.3,theEngineershallissueacertificateforvalueofthework 

accepted on final measurements, less advance payments and penalty as indicated in theContract 
Data. The amount so arrived at shall be determined by the Engineer-in-charge and shallbe final 
andbinding on boththeparties. 

28.2 payment on termination under clause 27.4 above, the Engineer shall issue a certificate for 
thevalueoftheworkdone,thereasonablecostofremovalofEquipment,repatriationofthecontractor‟s 
personnel employed solely on the works, and the contractor‟s costs of protecting andsecuringthe 
works andless advancepayments receiveduptothedateofthecertificate,lessotherrecoveries due in 
terms of the contract and less taxes due to be deducted at source as perapplicablelaw. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the 
differenceshallbe recoveredasperclause 24above. 

 

29. PerformanceSecurity 
The Contractor shall have to submit performance security and additional performance security, 
ifany, as specified in Bid data sheet at the time of signing of the contract. The contractor shall 
havetoensurethatsuchperformancesecurityandAdditionalperformance,ifany,securityremainsvalidf

orthe periodasspecifiedinthe Contractdata. 

 
30. SecurityDeposit 
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30.1 Security deposit shall be deducted from theeach running bill at the rate as specified in the 
contractdata. The total amount of security deposit so deducted shall not exceed the percentage 
of contractprice specified inthe Contractdata. 

30.2 After 50% of Physical Completion, Security Deposit deducted from running bills can be released 
by replacing it with an equivalent amount of BG, with validity up to 3 (three) months beyond the 
DefectLiabilityPeriod/ extendedDefect Liability. 

30.3 TheSecuritydepositshallberefundedoncompletionofdefectliabilityperiod. 

 
31. PriceAdjustment(Deleted) 

31.1  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with following principles and procedures and as per formula given in the 

contract data. 

(a) The price adjustment shall apply for the work done from the start date given in the contract data 

upto the end of the initial intended completion date or extensions granted by the Engineer and shall 

not apply to the work carried out beyond the stipulated time for reasons attributable to the contractor. 

(b) The price adjustable shall be determined during each month from the formula given in the contract 

data. 

(c) Following expression and meaning are assigned to the work done during each month: 

R= Total value of work during the month. It would include the amount of secured advance granted, if 

any, during the month, less the amount of secured advance recovered, if any during the month. It will 

exclude value of works executed under variations for which no price adjustment shall be payable. 

31.2  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall in costs. 

 
32. MobilizationAdvance(Deleted) 

 
32.1 Paymentofadvancesshallbeupto 10% of contract price applicableifprovidedintheContractData. 

 
32.2 Ifapplicable,theEngineerinchargeshallmakeinterestbearingadvancepaymentto the contractor of 

the amounts started in the Contract Data, against provision by the contractor of an unconditional 
Bank Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in 
theContract data, in amounts equal to the advance payment. The Guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by thecontractor. 

32.3 TherateofinterestchargeableshallbeasperContractdata. 
32.4 Theconstructionmachineryadvance,ifapplicable,shallbelimitedto80%ofthecostofconstructionmachi

neryandadmissible onlyfor newconstructionmachinery. 

32.5 TheadvancepaymentshallberecoveredasstatedintheContractdataby 
deductingproportionateamountsfrompaymentotherwiseduetotheContractor.Noaccountshallbetake

noftheadvancepaymentoritsrecovery 
inassessingvaluationsofworkdone,variations,priceadjustments,compensationevents, 
orliquidateddamages. 

 

33. SecuredAdvance(Deleted) 
 

34. PaymentCertificates 

The payment to the contractor will be as follows for construction work: 

(a) The contractor shall submit to the engineer monthly statement of the value of the work 

executed less the cumulative amount certified previously, supported with detailed 

measurement of the items of work executed duly checked and verified by PDMC. 

(b) The engineer shall check the Contractor‟s monthly statement and certify the amount to be 

paid to the contractor. 

(c) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

(d) The value of work executed shall also include the valuation of variations and compensation events. 

(e) All payments shall be adjusted for deductions for advance payment, security deposit, other 

recoveries in terms of contract and taxes at source as applicable under the law. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 

(g) Payment of intermediate certificate shall be regarded as payments by way of advance against the final 

payment and not as payments for work actually done and completed. 
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(h) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled work 

to be removed and taken away and reconstructed or be considered as an admission of the due 

performance of the contractor any part thereof, in any respect or the occurring of any claim. 

(i) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. FinishingtheContract 

 
35. CompletionCertificate 

35.1 A physical completion certificate in the prescribed format given in Contract data (Annexure –U) 
shallbe issued by the Engineer incharge/Employer afterphysical completionofthecapital work. 

 
35.2 After final payment to the contractor,a final completion certificate in the prescribed format given in 

Annexure –V shallbeissued bythe EngineerIncharge/Employer 
 

36. FinalAccount 
36.1 TheContractorshallsupplytheEngineerwithadetailedaccountofthetotalamountthatthe contractor 

considers payable for works under the Contract within 21 days of issue of certificate ofphysical 
completion of works. The Engineer shall issuealetter for start of Defects 
Liabilityperiod/O&Mperiodandcertify anypaymentthatisduetotheContractorwithin45days ofreceiving 
the Contractor‟s account if it is correct and complete. If the account is not correct 
orcomplete,theEngineershallissuewithin45daysaschedulethatstatesthescopeofthecorrections or 
additions that are necessary. If the Account is still unsatisfactory after it has 
beenresubmitted,themattershallbereferredtothecompetentauthorityasdefinedintheContractdata,wh
oshalldecideontheamountpayabletothecontractorafterhearingtheContractorandtheEngineerinCharg
e./Employer 

36.2 In case the account is not received within 21 days of issue of Certificate of Completion as 
providedin clause 35.2 above, the Engineer/Employer shall proceed to finalize the account and 
issue a paymentcertificatewithin 28days. 

G.OtherConditionsofContract 
37. Currencies 

Allpayments willbemadeinIndianRupees. 
 

38. Labour 
38.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

forthe engagement of all staff and labour, local or other, and for their payment, housing, feeding 
andtransport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
suchform and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers ofthe several classes of labour from time to time employed by the Contractor on the 
Site and suchotherinformation asthe Engineermayrequire. 

 

39. CompliancewithLabourRegulations and Construction Safety 
During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 
timesby all existing labour enactments and rules made there under, regulations, notifications 
and byelaws of the State or Central Government or local authority and any other labourlaw 
(includingrules), regulations, bye laws that may be passed or notification that may be issued 
under anylabour law in future either by the State or the Central Government or the local 
authority. Salientfeatures of some of the major labour laws that are applicable to construction 
industry are given inthe Contract data. The Contractor shall keep the Employer indemnified in 
case any action is takenagainst theEmployerby the competentauthority on 
accountofcontravention of any of 
theprovisionsofanyActorrulesmadethereunder,regulationsornotificationsincludingamendments. If 
the Employer is caused to pay or reimburse, such amounts as may be 
necessarytocauseorobserve,orfornon-

observanceoftheprovisionsstipulatedinthenotifications/byelaws/Acts/Rules/ regulations including 
amendments, if any, on the part of 
theContractor,theEngineer/EmployershallhavetherighttodeductanymoneyduetotheContractorincl

uding his amount of performance security. The Employer/Engineer shall also have right 
torecover from the Contractor any sumrequired or estimated to be required for making good 
thelossordamagesufferedbytheEmployer.TheemployeesoftheContractorandtheSub-Contractor 
in nocaseshall betreated astheemployees of theEmployeratanypoint oftime. 

 

40. ConstructionSafety 
Thecontractorshouldbewellconversantwithtechnicalaswellasadministrativeand legalaspects of 
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safety and judicial pronouncement. The contractor shall all times take all 
reasonableprecautions and safety measures to maintain safety of personnel and property. The 
contractorshall, at his own expenses and throughout the period of the contract ensure 
appropriate andsuitablearrangementsfor health, safety and hygiene requirements for the 
surroundings. TheState and Central Government prevailing all Statues in this regard must be 

complied in letter andspirit throughout the periodofcontract. 
 

41. AuditandTechnicalexamination 
Government shall have the right to cause an audit and technical examination of the works and 
thefinalbillofthecontractincludingallsupportingvouchers,abstractetc.Tobemadeafterpaymentof the 
final bill and if as a result of such audit and technical examination any sum is found to havebeen 
overpaid in respect of any work done by the contractor under the contract or any workclaimed by 
him to have been done under the contract and found not to, have been executed, 
thecontractorshallbeliabletorefundtheamountofoverpaymentanditshallbelawful  forgovernment to 
recover the same from him in the manner prescribed in clause 24 above and if it isfound that the 
contractor was paid less than what was due to him, under the contract in respect ofany work 
executed by him under it, the amount of such under payment shall be duly paid bygovernment to 
theContractor. 

 
42. Deathorpermanentinvalidityofcontractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 
currency of the contract or becomes permanently incapacitated, where the surviving partners are 
only minors, the contract shall be closed without levying any damages/ compensation as provided 
for in clause 28.2 of the contract agreement. However, if the competent authority is satisfied about 
the competence of the survivors, then the competent authority shall enter into a fresh agreement 
for the remaining work strictly on the same terms and conditions under which the contract was 
awarded. 

 

43. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 
construction,interpretation and legal effect shall be subjected to the exclusive jurisdiction of the 
courts in Bhopalor of the courts at the place where this agreement is entered into. No other 
jurisdiction shall beapplicable. 

 
44. MonthlyRABills 

Thepaymentcertificatesshallberegulatedas pertheprovisionsofclause34ofthecontract. 

 
44.1 Uponthesigningofagreement,theEngineershalldecidethedateofsubmissionofmonthlystatement 

(RABills)asmentionedinclause34(a) 

 
44.2 TheEngineershallchecktheContractor‟smonthlystatement(RABills)&certifytheamounttobepaidtothe

contractorwithin15daysofsubmissionofmonthlystatement(RABills). 

 
44.3 Theemployershall ensurethe paymenttotheContractorasperclause34(d),(e), (f)&(g)within25 

daysofsubmission ofmonthlystatement(RABills). 

 
 
 

[EndofGCC] 
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ContractData 

 
Clause 

reference 
Particulars Data 

1.14 Employer Nagar Palika Raisen 

1.15 Engineer Engineeras approved by Employer 

 

1.16 Engineerincharge Engineer in Charge as approved by Employer 

 
1.22 Stipulatedperiodofcompletion 04 months includingrainyseason 

3 Language&LawofContract English&Indian ContractAct1872 and abutment up to 
date 

 
4 

Address&contactdetailsoftheContractor Asper AnnexureH 

Address & contact details of 
theEmployer/Engineer-phone, Fax,e-

mail. 

ChiefMunicipalOfficer,Nagar Palika, 

Raisen 

Ph: ………………… 
mail: …………………… 

5 Subcontractingpermittedforcontract 
value 

25%of theContractvalue. 

 
 

6 

Technical Personnel to 
beprovidedbythecontractor–

requirement& 

 
Asper AnnexureI(FormatI-3) 

Penalty,ifrequiredTechnicalpersonal

notemployed 

Rs. 15,000/- per month per person 

10 Specifications AnnexureE 

Drawings Asper AnnexureN 

12 

Componentauthorityfordecidingdispute 
under Dispute resolutionsystem 

Divisional SuperintendingEngineer, UADD  

Appellate Authority for 
decidingdisputeunderDisputeresolution

system 

ChiefEngineer,  
DirectorateUADD, Bhopal 

13 Periodofsubmissionofupdatedconstruct

ionprogram 

30daysupon signingtheagreement 

Amount to be withheld or 
notsubmittingconstructionprograminthe

prescribedperiod 

0.20%oftheContractAmount 

14 CompetentAuthorityforgrantingTime 
Extension 

Employer after recommendation of Divisional 
SuperintendingEngineer,UADD 

 
15 

Milestoneslaiddownforthecontract YES 

IfYes,detailsofmilestones Asper AnnexureO 

Liquidateddamage Asper Annexure P 

17 Listof equipment‟sforlab Asper AnnexureQ 

Timetoestablishlab 3monthsupon signingtheagreement 

PenaltyfornotestablishingfieldLaborato

ry 

0.10%oftheContractamount with ceiling of Rs 1 
lakh/month tilltheestablishmentofLaboratory 

18 DefectLiabilityPeriod 
12 Months from the date of issue of Completion 
Certificate  

19 Competentauthorityfordetermi

ning the rate/Variation 

a) For variation in Items/ Components of BOQ within 
the contract amount – Divisional Superintending 
Engineer of UADD.  

b) For Variation in Items/ Components beyond BOQ 
(new items) within the contract amount- CE/ E In C 
of UADD. 

c) For variation above contract amount – State Level 
Technical  Committee (SLTC). 

20 Anyotherconditionsforbreach 

ofcontract 
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Clause 
reference 

Particulars Data 

 
28 

 
Penalty 

Penaltyshallinclude 
(a) Forfeiture of Securitydepositas 
perclause30ofGeneralconditionsofcontractand 

(b) Recovery of 
Liquidateddamagesimposedasperclause15 

(c) Forfeitureof performance security (Guarantee) 
includingadditionalperformancesecurity(Guarantee

),ifany,as per clause 29 of General conditions of 
contract, 

29 

Performance 
Guarantee(security)shallbevalidupt

o 

Three months beyond Defect Liability Period 

30 

Securitydeposittobededucted 
from eachrunningbill 

At therateof7 % 

Maximumlimitofdeductionof 
securitydeposit 

Upto 7%of Finalcontract amount. 
 
 

Security deposit shall be valid upto  Three months beyond Defect Liability Period. 

31 
Priceadjustmentformulaand 
proceduretocalculate 

 
Not Applicable 
 

31.1(1) 
Priceadjustmentshallbeapplicab

le 
Not Applicable 

 
32 

32.1MobilizationAdvance applicable Not Applicable 

32.2Ifyes,unconditionalBank 
Guarantee 

- 

32.3Ifyes,Rateof interest 
chargeableonadvance 

- 

32.4Ifyes,Type&Amountpaymentt

hatcanbe paid 
- 

32.5Ifyes,RecoveryofAdvancepayment - 

33 
33.4 
 
 
 
 
 
 
 

35 

33.1SecuredAdvanceapplicable NoSecurityAdvancepayable 

33.2 Ifyes,Unconditionalbank 
Guarantee 

IntheformatprescribedinAnnexure-T 

33.3Ifyes,ConditionsforsecuredAdvance Not Applicable 

33.4 Ifyes,recoveryofsecured advance Not Applicable 

Completioncertificate-After 
physicalcompletionofthework 

AsperAnnexure–U 

Final Completion Certificate –
afterfinalpaymentoncompletion 
ofthework 

AsperAnnexure–V 

GeGeneral  

 

 
 
 

 

CompetentAuthority Divisional Superintending Engineer, UADD 
 

 
 

 
 

 
 

39 
Salientfeaturesofsomeofthe 
majorlabourlawsthatare applicable 

AsperAnnexure–W 
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Annexure–N 

(Seeclause10ofSection3ofGCC) 

 
 

DRAWINGS 
 
 

  ( To be prepared by Contractor and approved by the Chief Engineer/ Engineer in Chief ) 
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Annexure–O 

(Seeclause10ofSection3ofGCC) 
 

DETAILSOFMILESTONES 

 
 

The time allowed for the carrying out the work, as entered in the tender form shall be strictly observed by 
thecontractor and shall be deemed to be essence of the contract and shall be reckoned immediately from 
thedateofissue oftheorder tocommence theworkissued to thecontractor. 

The work shall throughout the stipulated period of contract be proceeded with all due diligence keeping in 
viewthattimeistheessenceofthecontract. Thecontractorshallbeboundinallcases,tocomplete 

- 1/8
th

ofthewholework before¼
th

ofthewholetimeallowedunderthecontracthaselapsed, 
- 3/8

th
ofthework before½ofsuchtimehas elapsed 

- 3/4
th

ofthework before¾of suchtimehas elapsed. 
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Annexure–P 

(Seeclause10ofSection3ofGCC) 
 

COMPENSATION FOR DELAY 

 
Ifthecontractorfailstoachievethemilestones,andthedelayinexecution ofworkisattributabletothe 

contractor, the Employer shall retain an amount from the sums payable and due to 

thecontractorasperfollowingscale– 

 
i. Slippageupto25%infinancialtargetduringthemilestoneunderconsideration–2.5% 

oftheworkremainedunexecuted intherelatedtimespan. 

 
ii. Slippageexceeding25%butupto50%infinancialtargetduringthemilestoneunderc              

consideration –5%oftheworkremainedunexecutedintherelatedtimespan. 

 
iii. Slippageexceeding50%butupto75%infinancialtargetduringthemilestoneunderconstru

ction–7.5%oftheworkremainedunexecutedintherelatedtimespan. 

 
iv. Slippageexceeding75%infinancialtargetduringthemilestoneunderconsideration –

10%oftheworkremainedunexecutedintherelatedtimespan. 

 
Note: For arriving at the dates of completion of time span related to different milestones, 

delayswhich are not attributable to the Contractor shall be considered. The slippage on any 

milestone isif made good in subsequent milestones or at the time of stipulated period of 

completion, theamountretainedasaboveshall berefunded.Incase 

theworkisnotcompletedwithinthestipulated period of completion along with all such extensions 

which are granted to the Contractorfor either Employer‟s default or Force Majeure, the 

compensation shall be levied on the 

contractorattherateof0.05%perdayofdelaylimitedtomaximumof10%ofcontractprice. 

 

ThedecisionofappropriateauthoritywithintheUrbanLocalBody/Employerafterscrutinyandrecommend

ation by Divisional Superintending Engineer, UADD shall be final and binding upon boththe 

parties. 
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Annexure–Q 

(Seeclause10ofSection3ofGCC) 
 

LISTOFEQUIPMENTFORQUALITYCONTROLLAB 
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Annexure–R 

(Seeclause10ofSection3ofGCC) 

 

 
Price Adjustment 

The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.1 of Conditions of Contract 

Adjustmentfor Labour component 

(i)  Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 

following formula: 

VL = 0.85 x PL /100 x R x (L1-L0)/L0 

VL =  increase or decrease in the cost of work during the month under Consideration due to changes in rates for 

local labour. 

L0 = The consumer price index for industrial workers for the state on the date of Issuance of ISSR (and 

amendment if any) as published by Labour Bureau, Ministry of Labour, Government of India.  

L1 =  The consumer price index for industrial workers for the state for the month under consedration as 

published by Labour Bureau, Ministry of Labour, Government of India.  

PL =  Percentage of labour component of the work 

Adjustmentfor cement component 

(ii)  Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid in 

accordance with the 

following formula: 

Vc = 0.85 x Pc /100 x R x (C1-C0)/C0 

Vc =  increase or decrease in the cost of work during the month under Consideration due to changes in rates for 

cement. 

C0 = The all India wholesale price index for Pozzolanacement on the date of Issuance of ISSR (and 

amendment if any) as published by Economic Advisor, DIPP, Ministory of Commerce and Industry 

Government of India, New Delhi. 

C1 =  The all lndia average wholesale price index for Pozzolana cement for the month under consideration as 

published by the Economic Advisor, DIPP, Ministry of Commerce and Industry Government of India, 

New Delhi. 

PC =  Percentage of cement component of the work 

Adjustment of steel component  

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in 

accordance with the following formula: 

VS = 0.85 x PS x /100 x R x (S1-S0)/S0 

VS = increase or decrease in the cost of work during the month under consideration due to changes in the rates 

for steel.  

S0 = The all India wholesale price index for mild steel long products/flats on the date of Issuance of ISSR 

(and amendment if any) as published Economic Advisor, DIPP, Ministory of Commerce and Industry 

Government of India, New Delhi.  

Si = The all lndia average wholesale price index for mild steel long products/flats for the month under 

consideration as published by Economic Advisor, DIPP, Ministory of Commerce and Industry 

Government of India, New Delhi. 

PS = Percentage of steel component of the work. 

Note : For the application of this clause, index of mild steel long products/flats has been chosen to represent 

steel group. In any work only one of the indices i.e. either for long products for for flats shall be used as 

decided 

 by the Employer/ Executing Agency. 

Adjustment of bitumen component  

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the 

following formula: _ 

Vb =  0.85x Pb/100 X R X (B1-B0) / B0 

Vb =  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for bitumen. 

B0 =  The official retail price of bitumen at the IOC depot nearest to the work site on the date of 

Issuance of ISSR (and amendment if any). 
B1 =  The official retail price of bitumen of IOC depot nearest to the work site for the 15

th
 day of the 

month under consideration. 

Pb =  Percentage of bitumen component of the work. 
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Adjustment of POL (fuel and lubricant) component 

(V) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in accordance 

with the following formula: 

Vf =  0.85 x Pf / 100 x R x (F1-F0) / F0 

Vf =  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for fuel and lubricants. 

F0 =  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC 

nearest to the work site on the date of Issuance of ISSR (and amendment if any). 

F1 =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center for the 

15
th

 day of month of the under consideration. 

Pf =  Percentage of fuel and lubricants component of the work. 

Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to represent fuel and 

lubricants group.  

 
Adjustment of Plant and Machinery Spares component 

(VI) Price adjustment for increase or decrease in cost of Plant and Machinery Spares procured by the 

Contractor shall be paid in accordance with the following formula: 

Vp =  0.85 x Pp / 100 x R x (P1-P0) / P0 

Vp =  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for Plant and Machinery Spares. 

P0 =  The all India wholesale price index for manufacturer of machines for mining/quarring and 

construction on the date of Issuance of ISSR (and amendment if any) as published Economic 

Advisor, DIPP, Ministry of Commerce and Industry Government of India, New Delhi. 

P1 =  The all India wholesale price index for manufacturer of machines for mining/quarring and 

construction for the month under consideration as published Economic Advisor, DIPP, Ministry 

of Commerce and Industry Government of India, New Delhi. 

Pp=  Percentage of Plant and Machinery Spares component of the work. 

Note: For the application of this clause, index of manufacturer of machines for mining/ quarring and 

construction has been chosen to represent the Plant and Machinery Spares group.  

Adjustment of Other Materials component 

(VII) Price adjustment for increase or decrease in cost of local materials other than Cement, Steel, Bitumen and 

POL procured by the Contractor shall be paid in accordance with the following formula: 

Vm =  0.85 x Pm / 100 x R x (M1-M0) / M0 

Vm =  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for local materials other than Cement, Steel, Bitumen and POL. 

M0 =  The all India wholesale price index (all commodities) on the date of Issuance of ISSR (and 

amendment if any) as published Economic Advisor, DIPP, Ministry of Commerce and Industry 

Government of India, New Delhi. 

M1 =  The all India wholesale price index (all commodities) for the month under consideration as 

published Economic Advisor, DIPP, Ministry of Commerce and Industry Government of India, 

New Delhi. 

Pm =  Percentage of local materials other than cement, steel, Bitumen and POL. 

The following percentages will govern the price adjustment for the entire contract: 

1 Labour – P1 .................% 

2 Cement – Pc .................% 

3 Steel - Ps .................% 

4 Bitumen – Pb .................% 

5 POL - Pf .................% 

6 Plant & Machinery Spares – Pp .................% 

7 Other Materials - Pm .................% 

  Total    100% 

 

Note: 1.  Ordinarily the Seven components shown above are components of the civil works. However, for 

specific works in which some components not included in the aforementioned 7 components, form a 

substantial part of the works, the same can be provided using similar formula and related indices. 

Similarly, if some components are not required, the same shall not be used while adjusting the 

contract price. In all cases the sum total of percentage of different components shall be 100%.  

 2. The percentage of the aforementioned components shall be determined by the Engineer-In-Charge as 

per the Scope of work. 
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Annexure-S 

(Seeclause32ofSection3-GCC) 

 
BANKGUARANTEEFORM'FORMOBILIZATIONADVANCE 

 

To,  
 [NameofEmployer] 
 [AddressofEmployer] 
 [NameofContractor] 
 
lnaccordancewiththeprovisionsoftheGeneralConditionsofContract,clause31("Mobilizationand 

ConstructionMachineryAdvance")oftheabove-mentionedContract  

 [nameandaddress of Contractor](hereinaftercalled "the 
Contractor") shalldepositwith  [nameofEmployer]a bankguaranteetoguaranteehis 
properandfaithfulperformanceunderthesaidClauseoftheContractinanamountof[amountofGuarantee*[in

words]. 

 

We,the  

 [bankoffinancialinstitution]asinstructed‟bytheContractor,agreeunconditionallyand

irrevocablytoguaranteeas primaryobligatorandnotassuretymerely,thepaymentto 

 [nameofEmployer]onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart 
andwithout his firstclaimtothe Contractor,intheamount notexceeding[amount ofguarantee]*[inwords]. 

 

We further agree that no change or addition to or other modification of the terms of the Contractor 
orWorks to be performed there under or of any of the Contract documents which may be made 
between[name of Employer] and the Contractor, shall in any way release us from any liability under 
thisguarantee,andweherebywaivenotice ofanysuch change,additionormodification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment under 
theContractuntil [name  of    Employer] receives    full    repayment    of    the    
sameamountfromtheContractor. 

 

 

Yours truly, 

SignatureandSeal: 

NameofBank/FinancialInstitution: 
Address:  
Date: 

 
*Anamountshallbe insertedbytheBank 
orFinancialInstitutionrepresentingtheamountoftheAdvancePayment, and 
denominatedinIndianRupees. 
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Annexure–T 

(Seeclause33ofSection3-GCC) 
 

BankGuaranteeFormforSecuredAdvanceIN

DENTUREFORSECUREDADVANCES 

This  indenture    made   the----------------day   of   --------------20--------BETWEEN---------------- 
(hereinafter called the contractor which expression shall where the context so admits or implies 
bedeemed to include his executors, administrators and assigns) or the one part and the Employer of 
theotherpart. 

 
Whereasbyanagreementdated ------------------ (hereincalledthesaidagreement)thecontractorhas 

agreed. 

 
AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced 

onthe security of materials absolutely belonging to him and brought by him to the site of the works 
thesubject of the said agreement for use in the construction of such of the works the subject of the 
saidagreement for use in the construction of such of the works as he has undertaken to execute at 
ratesfixedfor thefinishedwork(inclusiveofthecostmaterialsandlabour andothercharges) 

 
ANDWHEREAStheEmployerhas agreedtoadva e totheContractorthesumof Rupees------- 

-------------on the security of materials the quantiti  and other particulars of which are detailed 
inAccounts if Secured Adva attached to theunning Account Bill for the said works signed by 
theContractor on---------------and the Employhas reserved to himself the option of making any 
furtheradvance or advances on the securityother materials brought by the Contractor to the site of the 
saidworks. 

 
NowTHISINDENTUREWITNESSTHthatinpursuanceofthesaidagreementandinconsiderationofthes

umofRupees ----------------------------------------------- onorbeforetheexecutionof thesepresentspaidtothe 
Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of 
suchfurther advances (if any) as may be made to him as a for said the Contractor doth hereby 
convenientandagreewith theMayorand declareasfollows: 

 
ThatthesaidsumofRupees -------------------------- soadvancedbythe Employerto 

 
The Contractoras aforesaid and all orany furthersumof sums advanced as aforesaid shall beemployed 
by the Contractor in or towards expending the execution of the said works and for no 
otherpurposewhatsoever. 

 
(1) That the materials details in the said Account of Secured Advances which have been offered to 

andaccepted by the Employer as security are absolutely the Contractor‟s own propriety and free 
fromencumbrances of any kind and the contractor will not make any application for or receive a 
furtheradvance_ on the security of materials which are not absolutely his own property and free 
fromencumbrances of any kind and the Contractor indemnified the Employer against all claims to 
anymaterialsin respectofwhich anadvancehasbemade to himasaforesaid. 

 
(2) That the materials detailed in the said account of Secured Advances and all other materials on 

thesecurity of which any further advance or advances may hereafter be made as aforesaid 
(hereaftercalled the said materials) shall be used by the Contractor solely in the execution of the 
said works inaccordancewiththedirectionsoftheEngineer. 

 
(3) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

theproper watch, safe custody and protection against all risks of the said materials and that until 
used inconstructionasaforesaidthesaidmaterialsshallremainatthesiteofthesaidworksintheContractor‟s  
custody and on his own responsibility and shall at all times be open to inspection by theEngineer or 
any officer authorized by him. In the event of the said materials or any part thereof 
beingstolen,destroyedordamagedorbecomingdeterioratedinagreaterdegreethanis   due 
toreasonableuseandwearthereoftheContractorwillforthwithreplace 
thesamewithothermaterialsoflikequalityorrepairand make good the same required bytheEngineer. 

 

(4) That the said materials shall not be removed from the site of the said works except with the 
writtenpermissionofthe Engineeroran officerauthorizedbyhimonthat 
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(5) That the advances shall be repayable in full when or before the Contract receives payment from 

theEmployer of the price payable to him for the said works under the terms and provisions of the 
saidagreement. Provided that if  any intermediate payments are made to the Contractor on account 
ofwork done than on the occasion of each such payment the Employer will be at liberty to make 
arecovery from the Contractor‟s bill for such payment by deducting there from the value of the 
saidmaterials than actually used in the construction and in respect of which recovery has not been 
madepreviously, the value for this purpose being determined in respect of each description of 
materials attheratesat whichtheamountsofthe advances made underthesepresentswerecalculated. 

 
(6) That if the Contractor shall at any time make any default in the performance or observance in 

anyrespect of any of the terms and provisions of the said agreement or  of these presents the 
totalamount of the advance or advances that may still be owing of the Employer shall immediately 
on thehappening of such default be re-payable by the Contractor to be the Employer together with 
interestthereon at twelve percent per annum from the date or respective updates of such 
advanceoradvances to the date of repayment and with all costs, charges, damages and expenses 
incurred bythe Employer in or for the recovery thereof or the enforcement of this security or 
otherwise by reasonof the default of the Contractor and the Contractor hereby covenants and agrees 
with the Employer toreplyand paythesame respectively to himaccordingly. 

 
(7) That the Contractor hereby charges all the said materials w the repayment to the Employer of 

thesaid sum of Rupees and any further sum of sums advanced as aforesaid and all costs, 
charges,damages and expenses payable under these presntprov ded always and it is hereby agreed 
anddeclared that notwithstanding anything in the saiaeement and without prejudice to the 
powercontained therein if and whenever the covenant for payment and repayment here-in-before 
containedshall become enforceable and the oney owing shall not be paid in accordance there with 
theEmployermayatanytimethereafteradopt alor anyothefollowingcourses as hemaydeembest: 

 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works 
onbehalfofthecontractorinaccordancwiththeprovisioninthatbehalfcontainedin  the  saidagreement 
debiting the contractor with the actual cost of effecting such completion and the amountdue to the 
contractorwith the valueof work done as  if he had carried it out in accordance with 
thesaidagreementandattheratestherebyprovided.Ifthebalanceisagainstthecontractor,heistopaysame  
totheEmployerondemand. 

 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the 
moneysarising from the sale retain all the sums aforesaid repayable or payable to the Employer 
under thesepresentsand payoverthesurplus(ifany) to theContractor. 

 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 
theContractorunderthesaidagreement. 

 
(8) That except in the event of such default on the part of the contractor as aforesaid interest on -the 

saidadvance shall notbepayable. 

 
(9) That in the event of any conflict between the provisions of these presents and the said agreement 

theprovisions of these presents shall prevail and in the event of any dispute or difference arising 
over theconstruction or effect of these presents the settlement of which has not been here-in-before 
expresslyprovided for the same shall be referred to the Employerwhose decision shall be final and 
theprovisionoftheIndian ArbitrationActforthetimebeing inforceshallapplytoanysuchreference.‟„ 
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PhysicalCompletionCertificate 

Annexure-U 
(Seeclause35of section3-GCC) 

 

NameofWork: 

 

 

 

 

 

 

 
AgreementNo. Date   

AmountofContractRs  _ 

NameofAgency:

 _

UsedMBNo.:   

  

Las tmeasurementrecorded 

a. PageNo.&MBNo.: _  
b. Date:  

 

 
Certifiedthattheabovementioned workwasphysically/Substantiallycompletedon.(Date)andtakenover 
on. .................... (Date)andthatIhavesatisfiedmyselftobestofmyabilitythat the workhasbeen done 
properly. 

 

 
Dateof issue 
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FinalCompletionCertificate 
(After completion of works) 

Annexure-V 
(Seeclause35of section3-GCC) 

 

NameofWork: 

 
 

 

 

AgreementNo. _ Date:  
 

NameofAgency: _  
 

UsedMBNo.  
 

LastMeasurementrecorded 

 
b. PageNo.&MBNo.  

 

c. Date  
 

Certifiedthattheabovementionedworkwasphysicallycompletedon

 (date)And takenoveron

 (date). 

AgreementamountRs.  
 

FinalamountpaidtocontractorRs. _ 

 

 
Incumbencyofofficersforthework 

 

 
Ihavesatisfiedmyselftobestofmyabilitythatthe workhasbeen doneproperly. 

Dateof Issue 
Divisional 
SuperintendingEnginee
r,  
UADD  
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SalientFeaturesofSomeMajorLabourLawsApplicable 

Annexure–W 
(Seeclause39ofSection3-GCC)

WorkmenCompensationAct1923:-TheActprovidesforcompensationincaseofinjury 
byaccidentarisingoutofandduring the courseofemployment. 

 
(a) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction 

ofcertain conditions on separation if an employee has completed the prescribed minimum years 
(say,five years) of service or more or on death the rate of prescribed minimum days‟(say, 15 days) 
wagesfor every completed year of service. The Act is applicable to all establishments employing 
theprescribedminimumnumber(say,10) ormoreemployees. 

 
(b) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributionsby the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits 
payableundertheActare: 

 
i. Pension orfamilypension onretirementordeathasthecasemaybe.‟ 

 
ii. Depositlinkedinsuranceonthedeathinharnessoftheworker. 

 
iii. PaymentofP.F.accumulationonretirement/deathetc. 

 
(c) MaternityBenefitAct1951:-TheActprovidesforleaveandsomeotherbenefitstowomenemployeesin 

caseofconfinement ormiscarriageetc. 
 

(d) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 
measuresto be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, thesame are required to be provided, by the Principal Employer by Law. The principal 
Employer isrequired to take Certificate of Registration and the Contractor is, required to take 
license from thedesignated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer iftheyemployprescribed minimum(say20) ormore contractlabour. 

 
(e) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed 

byappropriate Government as per provisions of the Act if the employment is a scheduled 
employment.Constructionofbuildings, roads,runwaysisscheduledemployment. 

 
(f) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it 

willbepaidandwhatdeductionscanbe madefromthewagesoftheworkers. 
 

(g) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 
equalnature to male and female workers and for not making discrimination against female 
employees inthe mattersoftransfers, training andpromotionsetc. 

 
(h) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribedminimum (say, 20) or more workmen. The Act provides for payments of annual bonus 
‟within theprescribed range of percentage of wages to employees drawing up to the prescribed 
amount ofwages, calculated in the prescribed manner. The Act does not apply to certain 
establishments. Thenewly set-up establishments are exempted for five years in certain 
circumstances. States may havedifferent numberofemployment size. 

 
(i) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution 

ofindustrialdisputes,inwhatsituationsastrikeorlock-
outbecomesillegalandwhataretherequirementsforlayingoff orretrenchingtheemployees 
orclosingdowntheestablishment. 

 
(j) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employingprescribedminimum(say,100,or50).TheActprovidesforlayingdown 
rulesgoverningtheconditions of employment by the Employer on matters provided in the Act and 
gets these certified bythe designatedAuthority. 

 
(k) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmenand Employers. The Trade Unions registered under the Act have been given certain 
immunities fromcivil and criminalliabilities. 

 
(l) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children 

below14yearsofageincertainoccupationsandprocesses andprovidesforregulationsoemploymentof 
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Childreninallotheroccupationsandprocesses.Employmentofchildlabourisprohibitedinbuildingand 
construction industry. 

 
(m) Inter-State Migrant Workmen‟s (Regulation of Employment & Conditions of Service) Act 1979: - 

TheAct is applicable to an establishment which employs prescribed minimum (say, five) or more 
inter-
statemigrantworkmenthroughanintermediary(whohasrecruitedworkmeninonestateforemployment in 
the establishment situated in another state). The inter-State migrant workmen, in anestablishment to 
which this Act becomes applicable, are required to be provided certain facilities 
suchasHousing,Medical-Aid,Travellingexpensesfromhomeuptothe establishment andbacketc. 

 
(n) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service)Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or 
otherconstruction work and employs the prescribed minimum (say, 10) or more workers are covered 
underthis Act. All such establishments are required to pay cess at the rate not exceeding 2% of the 
cost ofconstructionas.maybemodified bytheGovernment., TheEmployerofthe establishment-
isrequiredto provide safety measures at the building or construction work and other welfare 
measures, such ascanteens, first-aid facilities, ambulance, housing accommodations for workers 
near the-work placeetc. The Employer to whom the Act applies has to obtain a registration certificate 
from the RegisteringOfficerappointed bytheGovernment. 

 
(o) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up 

afactory, health and safety provisions, welfare provisions, working hours, annual earned leave 
andrendering information regarding accidents or dangerous occurrences to designated authorities. it 
isapplicabletopremisesemployingtheprescribedminimum(say,10)personsormorewithaidofpoweror  
another prescribed minimum (say, 20) or more persons without the aid of power engaged 
inmanufacturingprocess. 

 
 

CONSTRUCTION SAFETY 
 

1) IS:3696(Part-1, 2)Safetycodeforscaffoldsandladder 
2) IS:3764 Safetycodeforexcavationwork 
3) IS:7205Safetycodeforerectingofstructuralsteelwork 
4) SP:70-2001Handbook onConstructionSafetyPractices 

 
1. On all excavation work, safety precautions for the protection of life and property are essential: 

Whilemeasures to avoid inconveniences to the public are desirable. Such measures and precautions 
include 
theerectionandmaintenancesigns(toforewarnpublic),barricades,bridges,anddetours:placingandmaintenance 
of lightsboth for illumination and also as danger signals, provision of watchmen to excludeunauthorized 
persons  particularly children, from trespassing on the work: and such other precautions 
aslocalconditionsmaydictate. 

2. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
theground, or from solid construction except such short period work as can be done safely from ladders. 
When aladderisused,an extramazdoorshallbe engagedfor holdingtheladder and iftheladderis 
usedforcarryingmaterials as well suitable footholds and hand-hold shall be provided on the ladder and the 
ladder shall begivenaninclination notsteeperthan¼to1(¼horizontaland1vertical.) 

3. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from 
anoverhead support or erected with stationary support shall have a guard rail properly attached or 
bolted,braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 
scaffolding orstaging and extending along the entire length of the outside and ends thereof with only such 
opening as maybe necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent itfromswaying fromthe buildingorstructure. 

4. Working platforms, gangways and stairways should be so constructed that they should not sag unduly 
orunequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 
aboveground level or floor level, they should be closely boarded, should have adequate width and should 
besuitablyfastenedasdescribedin (2)above. 

5. Every opening in the floor of a building or in a working platform shall be provided with suitable means 
toprevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be90 cm.(3ft.) 

6. Safe means of access shall be provided to all working platforms and other working places. Every 
laddershall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 
betweenside rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder upto and including 3 
m. (10 ft.)in length. For longer ladders, this width should be increased at least ¼” for each additional 30 cm. 
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(1 foot) oflength. Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be 
taken topreventdangerfromelectricalequipment.Nomaterialsonanyofthesitesorworkshallbesostackedor 

placed as to cause danger or inconvenience to any person or the public. The contractor shall provide 
allnecessary fencing and lights to protect the public from accident and shall be bound to bear the expenses 
ofdefense of every suit, action or other proceedings at law that may be brought by any person for 
injurysustained owing to neglect of the above precautions and to pay any damages and cost which may 
beawarded in any such suit; action or proceedings to any such person or which may, with the consent of 
thecontractor, be paidto compensateanyclaimbyanysuch person. 
7. (a) Excavation and Trenching- All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 
suppliedwith at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend 
from bottomofthetrenchtoatleast90cm.(3ft.)abovethesurfaceoftheground.Thesideofthetrencheswhichare1.5 

m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by timber bracing, 
soas to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) 
ofthe edges of the trench or half of the depth of the trench whichever is more. Cutting shall be done from 
top tobottom.Underno circumstances, underminingorundercutting shallbedone. 

(b)SafetyMeasuresfordiggingboreholes:- 
(i). If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 

well.Thefailedandtheabandonedonesshouldbecompletelyrefilledtoavoidcavingandcollapse; 

(ii). During drilling, Sign boards should be erected near the site with the address of the drilling contractor 
andtheEngineerin-chargeofthework. 

(iii). Suitable fencing should be erected around the well during the drilling and after the installation of the 
rigonthepointofdrilling,flagsshallbeput50malroundthepointofdrillingtoavoidentryofpeople; 

(iv). After drilling the bore well, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level 
and0.60mbelowgroundlevel should be constructedaround thewell casing; 

(v). After the completion of the bore well, the contractor should cap the bore well properly by welding 
steelplate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This should be 
doneevenwhile repairingthepump; 

(vi). Aftertheborewellis drilledtheentiresiteshouldbebroughttothegroundlevel. 
8. Demolition - before any demolition work is commenced and also during the progress of the work, (i) 

Allroadsandopenareasadjacenttotheworksiteshalleitherbeclosedor suitablyprotected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 
bythe operatorshall remainelectricallycharged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 
orflooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as 
torenderitunsafe. 

9. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 
bekept available for the use of the person employed on the site and maintained in a condition suitable 
forimmediate use, and the contractor should take adequate steps to ensure proper use of equipment by 
thoseconcerned.The following safetyequipment shall invariablybe provided:--. 

(i) Workersemployedonmixingasphalticmaterials,cementandlimemortarsshallbeprovidedwithprotective  
footwearandprotectivegoggles 

. (ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 
isinjuriousto theeyes,shallbe providedwith protectivegoggles. 

(iii) Thoseengagedinweldingworksshallbeprovidedwithwelder‟sprotectiveeyeshields. 
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficientlysafe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the contractors 
shallensurethatthemanholecoversareopenedandventilatedatleastforanhourbeforetheworkersareallowed to 
get into the manholes, and the manholes so opened shall be cordoned off with suitable railing andprovided 
with warning signals or boards to prevent accident to the public. In addition, the contractor shallensure that 
the followingsafetymeasure areadheredto:- 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 
higherofficer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
beforeanyman isallowed toenterinto the manholeforworking inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
whichchangescolourinthepresenceofsuch gasesandgivesindicationoftheirpresence. 

(d) PresenceofOxygenshouldbeverifiedbyloweringadetectorlampintothe 
manhole.Incase,noOxygenisfoundinside thesewerline,workersshouldbe sentonlywithOxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such 
ropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledoutduringemergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. 
Properwarning signs should be displayed for the safety of the public whenever cleaning works are 
undertakenduring nightorday. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. (h) The 
malbaobtainedonaccountofcleaningofblockedmanholesandsewerlinesshouldbeimmediatelyremovedto 
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avoidaccidentson accountof slipperynature ofthemalba. 
(i) Workers should not be allowed toworkinsidethe manhole continuously.He should be given 

restintermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to 
workcontinuouslyinsidethemanhole. 

(j) GasmaskswithOxygenCylindershouldbekeptatsiteforuseinemergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable 

airblowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and 
oftotally enclosed type. Non sparking gas engines also could be used but they should be placed at least 
2metres away from the opening and on the leeward side protected from wind so that they will not be a 
sourceoffriction on anyinflammable gasthat might bepresent. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 
toworkin themanhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes, bump helmets and 
gloves,nonsparking tools, safety lights and gas masks and portable air blowers (when necessary). They 
must besuppliedwithbarrier creamfor anointingthelimbsbeforeworkinginsidethesewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weightonittoguardagainstinsecurefasteningduetocorrosion oftherungfixedtomanholewell. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequatemedical aid shouldbeprovidedto him. 

(p) The extent to which these precautions are to be taken depend on individual situation but the decision 
oftheEngineer-in-Chargeregardingthestepstobetakeninthisregard inan individualcasewillbefinal. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 
withproducts containing lead in any form. Wherever men above the age of 18 are employed on the work of 
leadpainting, the following precautionshould be taken: 

-(a)Nopaintcontaining leador leadproductsshallbeused exceptintheformofpasteorreadymadepaint. 
(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

sprayora surface havinglead paintisdryrubbed and scrapped. 

(c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be provided 
toenabletheworking painterstowashduringandonthecessationofwork. 

10. An additional clause (viii)(i) of Safety Code (iv) the Contractor shall not employ women and men 
belowthe age of 18 on the work of painting with product containing lead in any form, wherever men above 
the ageof 18areemployed onthe workofleadpainting,thefollowingprinciples mustbeobservedforsuchuse: 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 
operationexcept in the formofpastesorpaint readyforuse. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of 
apaint in theformofspray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 
dryrubbingdownandscraping. 

(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessationofwork. 
(v) Overallshallbewornbyworkingpaintersduringthewholeofworkingperiod. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled 
bypainting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequentlyverified bymedical man appointedbycompetent authority. 

(viii) The employer may require, when necessary medical examination of  workers. (ix) Instructions 
withregard to special hygienic precautions to be taken in the painting trade shall be distributed to 
workingpainters. 

11. When the work is done near any place where there is risk of drowning, all necessary equipment‟s 
shouldbe provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
dangerand adequate provision, should be made for prompt first aid treatment of all injuries likely to be 
obtainedduring the courseofthework. 

12. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conformto the followingstandardsorconditions:- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 
frompatent defectsand shallbekept repairedand in goodworking order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
qualityandadequate strength,andfreefrompatent defects. 

(ii) Everycranedriverorhoistingappliance operator,shallbeproperlyqualifiedandnopersonundertheageof 21 
years should be in charge of any hoisting machine including any scaffolding winch or give signals 
tooperator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
inhoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 
Everyhoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 
case ofahoistingmachinehavingavariablesafeworkingloadeachsafe workingloadandtheconditionunderwhich 
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it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in 
thisparagraphshallbeloadedbeyondthesafeworkingload exceptfor thepurposeoftesting. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-

Charge. As regards contractor‟s machines the contractors shall notify the safe working load of the machine 
tothe Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the 
ElectricalEngineerconcerned. 

13. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 
beprovided with efficient safeguards. Hoisting appliances should be provided with such means as will 
reduce tothe minimum the risk of accidental descent of the load. Adequate precautions should be taken to 
reduce tothe minimum the risk of any part of a suspended load becoming accidentally displaced. When 
workers areemployed on electrical installations which are already energized, insulating mats, wearing 
apparel, such asgloves, sleeves and boots as may be necessary should be provided. The worker should not 
wear any rings,watchesandcarrykeysorother materialswhicharegoodconductorsofelectricity. 

14. All scaffolds, ladders and other safety Thakurces mentioned or described herein shall be maintained in 
safecondition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequatewashing facilitiesshouldbeprovided atornearplacesofwork. 

15. Toensureeffectiveenforcementoftherulesandregulationsrelatingtosafetyprecautionsthearrangementsma

debythecontractorshallbeopentoinspectionbytheEngineer-in-Chargeortheirrepresentatives. 

16. Notwithstanding the above clauses from (1) to (14), there is nothing in these to exempt the 
contractorfromthe operationsofanyotherActorRuleinforce inthe RepublicofIndia. 
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1. GENERAL: 

Section3 Conditions of Contract 

Part-IISpecialConditions ofContract[SCC] 

The special conditions are supplementary conditions to the tender and shall form the part of 
thecontract. 

1.1 ItshallbetheresponsibilityofBiddertoco-ordinatewithtrafficauthority,Railways,MPRDC, 
M.P.ElectricityBoard,Telephoneauthority,variousauthoritiesincludingPublicHealthEngineering, 
Water resource Department (for Canal crossing), MP Forest Department for obtaining necessary 
permissions regarding crossingof road/railway tracks, shift of various types of public utilities like 
existing pipe line, sewer line,cable etc. as may be required for the due fulfillment of the 
obligations under this contract Nagar Palika Parishad / Nagar Parishad/ Nagar Palik Nigam 
………………. shalldepositallchargesincludingchargesforElectricConnection,Crossing of Railway and 
Road way etc. as may be necessary for seeking required permissionsfrom different authorities 
but it shall be the primary responsibility of the contractor/firm to pursuewith various authorities 
and obtain the permissions at the earliest. If as a result of excavation oftrenches the underground 
services such as water main electric telephones cable, sewer linesbecome naked and 
unsupported it shall be the responsibility of the contractor to make suitable andnecessary 
arrangement as per direction of the Engineer-in-Charge for their protection and no extrapayment 
on this account will be made to the contractor. Any damages caused to the abovementioned 
underground services due to negligence of the contractor or otherwise the same shallbe made 
good bythecontractorat hisowncost. 

AccuracyofLines,LevelsandGrades 
The various works shall be done true to line, level and grade. The periodical checking of these 
bythe Engineer or Engineer‟s representative shall not absolve the Contractor of his 
responsibilityregarding their accuracy. In case of any deviation or discrepancy in line, level or 
grade at themeeting faces, the contractor shall make good the discrepancy at his own cost and 
without anycompensation for the additional work if any involved. Whenever such a discrepancy is 
found 
toariseatthejunctionofworksbeingcarriedoutbydifferentContractorstheresponsibilitytosetrighttheir  
respective discrepancies shall be fixed by the Engineer whose decision shall be final andbinding 
on the Contractors concerned. Engineer shall further have the unquestioned right if 
needbetorectifythediscrepanciesandrecoverthecostfromtheContractororContractorsaccordingto 
proportionsasheMayconsiderreasonable. 

The details of location and the nearest permanent bench marks. Reference Grid Marks shall 
beobtained by the Contractor in writing from the Engineer. Temporary bench mark for day to day 
useshall be fixed with reference to above permanent bench marks with double leveling. The Grid 
Co-ordinatesanditsreferencesMaybeobtainedfromtheEngineer. 

3.0     ArrangementsofWaterandElectricPower 
Arrangement for water and electric power required for the works shall be madeby him at his own 
cost. Employer will however recommend to the State Electricity Board for givingthe connection 
and power to the Contractor. However, the Employer will bear no responsibility inthisrespect. 

4.0        MeasuresforPreventionofFire 
4.1       The Contractor shall not set fire to any standing Jungle, trees, brush wood or grass without 

awrittenpermission fromtheEngineer. 

4.2 Whensuchpermissionisgivenandalsoinallcases whendestroyingoutofdugtrees,brushwood,grass etc. by 
fire, the Contractor shall take necessary measures to prevent such fire spreading 
toorotherwisedamaging surroundingproperty. 

4.3 Any damage caused by the spreading of such fire, whether in or beyond limits of the Employer‟s 

property, the amount of the damage shall be recovered by the Engineer from the Contractor‟s 
Billsas damages or deducted by any other duly authorized officer from any sums that May be due 
orbecomeduefromtheEmployer to theContractorunder thecontractorotherwise. 

4.4  The Contractor shall bear the expenses of defending any action or law proceedings that May 
bebrought by any person by injury sustained owing to neglect of precautions to prevent the spread 
offireand shallpayanydamage andcost thatMaybe awardedinconsequence. 
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5.0 SiteOrderBook 

AsiteorderbookshallbekeptattheEmployer‟sofficeonthesiteofthework.Asfaraspossibleall  orders 
regarding the works are to be entered in this book. All entries therein shall be signed 
bytheEngineeronhisrepresentativeandthecontractororhisauthorizedrepresentative.Inimportantcase

s the Engineer will countersign the entries which have been made. The site order book 
shallnotberemovedfromtheworksiteexceptwithwrittenpermissionoftheEngineerandtheContractor or 
his representative shall be bound to take note of all instructions and directions meantfor the 
Contractor as entered in the site order book without having to be calledon separately tonote 
them. The Engineer shall submit periodically copies of the remarks in the site order book 
totheEmployer for record andtothe contractor for submittingcompliancereport. 

6.0 FoundationsDepth/Levels. 

The drawings indicate the general foundation levels to be adopted for the different conditions 
ofthe structures. During execution these levels May be modified to suit the site conditions. 
TheContractor shall not be liable to any compensation for any minor delays on this account. 
Howeverthis May be considered for granting suitable extension in the completion period if 
necessitated bysuchevents. 

7.0 ApproachRoad 

Necessary approach roads for various construction of components of the work like Intake, 
WTP,OHT etc.shallbesatisfactorilyconstructedandmaintained bythe Contractorathisowncost. 

8.0 RegulationandBye-Laws 

The contractor shall conform to the regulations, bye laws or any other statutory rules made by 
anylocal authorities or by the Government and shall protect and indemnify the Employer against 
anyclaims or liability arising from or based on the violations of any such laws, ordinance, 
regulations,ordersanddecreesetc. 

9.0 ContractortouseExcavatedHardRock 
All useful materials like hard rock etc. excavated by the Contractor at site shall be the property 
ofEmployer and shall be deemed to be issued to the Contractor at the rate of Rs. 200/- per cum. 
It shall bebinding on the Contractor to use it as rubble, metal aggregate etc. after breaking into 
the requiredsize forconcreteworkandasdirected bytheEngineer. 

10.0 IncomeTax 
During the courseofcontract period, deductions ofIncome Tax shall be made at the prevailingrate 
of Department of Income Tax Government of India and as revised from time to time as per 
theadviceofIncomeTaxauthorities. 

11.0 SupplyandArrangementofMaterials 
(1) The contractor shall make his own arrangement for supply of materials including cement and 

steel.The contractor shall be responsible for all transportation and storage of the materials at site 
andshall bear all the related costs. The Engineer shall be entitled at any time to inspect or 
examine 
allsuchmaterials.Thecontractorshallprovidereasonableassistanceforsuchinspectionorexaminationa
sMay berequired. 

(2) The contractor shall keep an accurate record of use of materials like cement and steel used in 
theworksin a mannerprescribed bytheEngineers. 

12.0 Cement 
(a) The Contractor shall stock his requirement so as to ensure utilization of cement within 60 days 

butin no case later than 90 days Cement older than the period aforesaid shall not be used on 
anywork except with the written permission of the Engineer, and after satisfactorily passing such 
lestasheMayspecify.TheContractorshallforthwithremovefrom theworksuchcementthatEngineerhas 
not allowed. The final disposal of such cement shall comply with the rules in force at the 
timeandastheEngineerMayapprove 

(b) Large stocks of cement shall not be kept at the works but only sufficient quantities shall be kept 
toassure continuity of the work. The Contractor shall provide and maintain efficient water 
proofstorageshedsforcementonthesite ofwork.Itshallbestackedon theplatform30cms.Above 
thefloorlevelandshallbecoveredwithtarpaulinoranyotherimperviouscoveringmaterialsinorderto 
protect the cement bags frommoisture. The cement shall be neatly stacked in an orderlymanner 
so as to allow an easy access and count. The arrangement of storage and utilization shallbe such 
as to ensure the utilization of cement in the order of its arrival at the stores and theContractor 
shall maintain satisfactory records which would at any time show the date ofreceiptandproposed 
utilizationofcementlayinginthestoresatsite. 
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(c) The Engineer shall at all-time have access to the stores at sites of the Contractor. He shall 

haveauthority to check and examine the method of storage, record accounting and security 
provided bythe Contractor. The Contractor shall comply with instructions that May be issued by 
the Engineerin this connection. The Contractor shall further at all times satisfy the Engineer on 
demand and bythe production of records and books or submission of returns and proforma or by 
other proofs thatMay be demanded that the cement brought from the approved manufacturer with 
date of receipt &consumption etc. The Contractor shall at all times keep his records up to date to 
enable theEngineertoapplysuch checksashe maydesire toimpose. 
The contractor shall provide a double locking arrangement to the store the key of one of the 
locksbeing with the Engineer or his representative at site. The Engineer or his authorized agent 
willhavetheauthoritytoverifythestocks andchecktheconsumption inanymanner hethinksproper. 

13.0 SpecialConditionRegardingConditionalTender Is replaced by :- 
 Conditional Tender shall not be considered 
14.0 DesignandDrawings 
(1) Bidder shall carryout detail survey and soil investigations (including soil test) as may be required 

forpreparationofdetail designsanddrawings. 
(2) All Surveys, Project design and drawing shall be submitted by the Contractor within1 months of award 

of contract, Any observations/corrections in the submitted design and drawing shall be intimated to the 
contractor in 15 Days, then submitted to Government Engineering Collegefor vetting / examination 
through letter from Municipal Commissioner/CMO.The observations made by the examining institute 
shall be duly incorporated by the Contractor without any claims what so ever in this regard. Thereafter, 
the drawing duly vetted by engineering collegeshall be submitted to office of Engineer in chief for final 
approvals. The delay in approvals on account of Engineering college/UADD shall not be accountable 
to the contractor. However, any delay in submission of drawing or delay in payment of fees to Govt. 
Engineering college will be considered on the part of contractor. 

 
 
 
 

(3) The approved drawings shall remain in the sole custody of the Employer. The Contractor 
shallobtain and make at his own expense any further copies required by him. At the completion of 
thecontracttheContractorshallreturntotheEmployerallDrawingsprovidedundertheContract. 

(4) “The DPR Shall be referral document for the assessment of the work to be executed. However, 
the contractor shall prepare the execution drawings after surveying and designing of system / 
work to be executed. He shall be fully responsible for any discrepancies, errors or commissions in 
the drawings and other particulars, whether such drawings and particulars have been approved 
by the competent Authority. The contractor shall be fully responsible to ULB for any 
loss/damages/failure to part of work for which drawings and designs have been prepared by the 
contractor notwithstanding the design and drawings proof checked by the design consultant / 
Engineer or otherwise.” 

(5) “Even though the design and drawings are approved by the competent authority, the contractor 
shall be fully responsible for the technical and arithmetical correctness and soundness of the 
design and drawings and for the safety of works executed on the basis of such approved design 
and drawings and to the damages or failure of the work.” 
OnecopyoftheDrawingstobekeptonSite. 

(6) One copy of the Drawings furnished to the Contractor as aforesaid, shall be kept by the 
Contractoron the site and the same shall at all reasonable times be available for inspection and 
use by theEngineer and the Engineer‟s Representative and by any other person authorized by 
the Engineerinwriting. 

(7) The work shall be carried out as per the design and drawing prepared by contractor and 
approvedbycompetentauthority.However,contractorshallnotbeabsolvedfromtheobligationsandresp
onsibilities of the due diligence for achieving the desired objectives as per the scope of bidITB-
Section2. 
DisruptionofProgress 

(8) The Contractor shall bring in notice to the Engineer whenever planning or progress of theworks is 
likely to be delayed or disrupted unless the approval of drawing or order, including a 
direction,instruction is issued by the Engineer within a reasonable time. The notice shall 
includedetails of the drawing or order required and of why and by when it is required and of any 
delay ordisruptionlikelytobe sufferedifitislate. 
 
DelayandCostofdelayofDrawings 

(9) If, by reason of any failure or inability of the Engineer to approve within a time reasonable in all 
thecircumstances any drawing or order required by the Contractor in accordance with sub-clause 
(3)of this Clause, the Contractor suffers delay then the Engineer shall take such delay into 
account indetermining any extension of time to which the Contractor is entitled under Clause 44 
hereof.However, the Contractor shall not be entitled to any compensation for such delay, except 
extensionoftime. 

Contractor CMO, ULB CE/ EnC, UADD 
(SMMU) 

DivisionalSE 
UADD (PDMC) 

 

Govt. Engg. 
College 
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FurtherDrawingsandInstructions 
(10) The Engineer shall have full power and authority to supply to the Contractor from time to 

timeduring the progress of the Works such further instructions as shall be necessary forthe 
purpose of the proper and adequate execution and maintenance of the Works. The 
Contractorshallcarryoutthe execution of works accordingly and bebound bythesame. 

  
 15.0 Road Cutting and Restoration: - Contractor shall ensure that only road cutters should be used while 
laying utilities.  

 

15.0 OperationandMaintenance (Deleted) 

Contractor shall operate and maintain the water supply project as the case may be mentioned in Annexure Y, of 

Nagar Palika Parishad/ Nagar Parishad / Nagar Palik Nigam……….for5 years after successful completion of works, 

for which Contractor shall be paid separately. Thedetailsof theoperationand maintenance 

alongwiththepaymentaregiven on annexureYandZ. 
  

16.0 SufficiencyofTENDER 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctnessand sufficiency of his TENDER for the Works and of the rates and prices of various 
Quantities andtheSchedule ofRatesandPrices,if any,whichTENDERratesandpricesshall,exceptin 
soforasit is otherwise providing in the Contract, cover all his obligations under the Contract and all 
mattersand things necessary for the proper execution and maintenance of the Works. If, however, 
duringthe execution of the Works the Contractor shall encounter physical conditions, other than 
climaticconditions on the Site, or artificial obstructions, which conditions or obstruction could, 
inhisopinion, not have been reasonable foreseen by an experienced contractor the Contractor 
shallforthwith give written notice thereof to the Engineer‟s Representative and if in the opinion of 
theEngineer, such conditions or artificial obstructions could not have been reasonably foreseen 
by anexperienced contractor, than the Engineer shall certify and the Employer shall pay the 
additionalcosttowhichtheContractorshallhavebeenputbyreasonofsuchconditions,includingtheprope

randreasonablecost.However,the Engineerin chargedecisionshallbefinal&binding. 

 

     

Chief Municipal Officer  
         Raisen
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SECTION -4 
Bill of Quntities(BOQ) 

General Description of work : ---------------------------------------------------------------- ------------------------------------------------------

----------------------------------------------------------------------------------------------------------------------------- --------------------------------

-----------------------------------------------------------------------------------------------------------------------------  

 

Probable Amount of Contract :  ---------------------------------------------------------------------------------  

(Rs. in Figure) :-------------------------------------------------------------------------------------------------------  

(Rs. in Words) : -----------------------------------------------------------------------------------------------------  

S.No. Particulars of Item of Work  Quantity  Unit  Rate  Amount (In 

figure) 

Amount (In 

Words) 

Remarks 

I II III IV V VI VII VIII 

1 See attached descrbing the 

tender document  

      

2        

3        

4        

5        

6        

7        

8        

9        

10        

11        

12        

13        

14        

15        

Total Amount (Rs. In figure)    

Total Amount (Rs. In Words) ---------------------------------------------------------------------------------------------------------------------- 
 

 
Chief Municipal Officer  

         Raisen
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SECTION -5 
AGREEMENT FOR 

MAGREEMENT 

 
Thisagreement,madeonthedayof 

 between(nameandaddressofEmployer)(hereinaftercalled“theEmployer)and

 _(nameandaddressofcontractor)hereinaftercalled "theContractor"oftheotherpart. 

Whereas    the     Employer     is     desirous     that     the     Contractor     execute 
 (Name and identification number of Contract) (Hereinafter 

called"theWorks")and the Employer has accepted the Bid by the Contractor for the execution and 

completion of suchWorksandtheremedyingofanydefectstherein,atacostofRs.  

 

NOWTHISAGREEMENTWITNESSEDasfollows: 
1. InthisAgreement,wordsandexpressionshallhavethesamemeaningsasarerespectivelyassignedtothem  in 

the conditions of contract hereinafter referred‟ to and they shall be deemed to form and be readand 

construedaspartofthisAgreement. 

2. InconsiderationofthepaymentstobemadebytheEmployertotheContractorashereinaftermentioned,theCont

ractorherebycovenants withtheEmployertoexecute 

andcompletetheWorksandremedyanydefectsthereininconformityin allaspectswith 

theprovisionsofthecontract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completionof the Works and the remedying the defects wherein Contract Price or such other sum as 

may becomepayableunder theprovisionsof 

theContractatthetimesandinthemannerprescribedbytheContract. 

4. ThefollowingdocumentsshallbedeemedtoformandbereadyandconstruedaspartofthisAgreement viz. 

1. NIT with all amendments. 

2. Instructions to Bidders. 

3. ConditionofContract 

i. Part I General ConditionofContract and contract data: and  
ii. Part II Special ConditionofContract  

                                   4.    Specification 
                                   5.    Drawings, 
                                   6.    Priced Break up schedule (Estimate for break-up) 
                                   7.    Billing Break-up (Payment schedule) 
                                   8 .   Technical and Financial Bid 
                                   9.     Letter of Acceptance 
                                  10.    Agreement and 
                                  11.    Anyotherdocument(s), as specified (Detailed project report) 

 
Inwitnessedwhereofthepartiestheretohavecausedthis Agreementtobeexecutedthedayandyearfirst 

beforewritten. 

 
TheCommonSealof affixedin thepresence of: 

 
Signed, Sealed and Delivered by the said 
 inthepresenceof: 

 
 

BindingSignatureofEmployer _

 BindingSignatureo

fContractor   
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