GOVERNMENT OF MADHYA PRADESH
OFFICE OF THE CHIEF MUNICIPAL OFFICER,

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR M.P.

Appendix 2.10

Tender Document

NIT Number :| 567/E-Tender/BARGAWAN/2026-27
Date :| 04-05-2026
Name of Work : | Annual Tender of Supply of Water Supply Materials

Probable Amount of Contract

(Rs. In Figure) : | Rs.1000000/-

(Rs. In Words) : | Ten Lac Rupees only
Cost of EMD : | Rs. 10000/-
Cost of Tender Document : | Rs. 2000/-
Stipulated Period of : | 365 DAYS
Completion

PRESIDENT CHIEF MUNICIPAL OFFICER
NAGAR PARISHAD BARGAWAN NAGAR PARISHAD BARGAWAN

DIST- ANUPPUR (M.P.) DIST- ANUPPUR (M.P.)




Tender Document

Table of Contents

Section No | Particulars Page No

Section1 | NIT 03
Instructions to Bidders (ITB) 05

Section 2 | Bid Data Sheet 10
Annexure - Ato M
Annexure - A1- Blacklisting undertaking certificate 14
Annexure - A- Key Dates 15
Annexure - B- Affidavit 16
Annexure - C- Pre Qualification Criteria 17
Annexure - D- Special Eligibility Criteria 18
Annexure — E- Specifications 19
Annexure - F- Procedure for participating in E-tendering 20
Annexure - G- Joint Venture 23
Annexure - H- Organizational Details 24
Annexure - [- Technical Proposal 25
Annexure - J- Financial Bid 32
Annexure - K- Materials to be issued by department 34
Annexure - L- Letter of Acceptance (LOA) 35
Annexure - M- Performance Security 36
Table of Clauses
Part-I General Conditions of Contract (GCC) 37
Contract Data 48
Annexure - N to W
Annexure - N- Drawings 52
Annexure - O- Detail of milestones 53
Annexure - P- Compensation of Delay 54

Section 3 | Annexure - Q- List of Equipment for Quality Control Lab 55
Annexure - R- Price Adjustment 56
Annexure - S- Bank Guarantee form for Mobilization Machinery Advance 58
Annexure - T- Bank Guarantee Form for Secured Advance 59
Annexure - U- Physical Completion Certificate 61
Annexure - V- Final Completion Certificate 62
Annexure - W- Salient Features of Labour laws 63
Part-II Special Conditions of Contract (SCC) 65

Section 4 | Bill of Quantities (BOQ) 66

Section 5 | Agreement Form 67
Annexure - X to Z

Section 6 | Annexure - X- Billing Break-Up 68
Annexure - Y- Operation and Maintenance 69
Annexure - Z- Estimate for Operation and Maintenance 70




OFFICE OF THE NAGAR PARISHAD BARGAWAN DISTT- ANUPPUR (M.P.)

(FIRST CALL)

Section - 1

Notice Inviting e-Tenders

Date:- 04-05-2026

567 /E-Tender/BARGAWAN/2026-27
Online ITEM RATE bids for the following works are invited from REGISTERED CONTRACTORS/FIRMS fulfilling
eligibility criteria:
S.No. Work Probable Amount | Completion Period
(In lacs) (months)
10.00
L Annu.al Tender of Supply of Water Supply 365 DAYS
Materials
1. Interested Bidder can view the NIT on website https://mptenders.gov.in. and www.mpurban.gov.in
2. The Bid Document can be purchased only Online from 11.05.2026 (date) 11:00 AM (time) to
26.05.2026 (date) 05:00 PM (time).
3.  Amendment to NIT, if any, would be published on website only, and not in Newspaper.

PRESIDENT CHIEF MUNICIPAL OFFICER

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)




fulfilling eligibility criteria:

567 /E-Tender /BARGAWAN/2026-27

OFFICE OF THE NAGAR PARISHAD BARGAWAN DISTT- ANUPPUR (M.P.)

(FIRST CALL)

Notice Inviting e-Tenders

Date:- 04-05-2026

Online ITEM RATE bids for the following works are invited from REGISTERED CONTRACTORS/FIRMS

S.No. | Name of the work Probable Earnest Cost of Bid Category of Time of
amount of |Money Document (In Contractor Completio
contract Deposit Rupees) n
(Rs.In (EMD) (In
Lacs) Rs)
1 Annual Tender of Supply 10.00 Rs.10000.00 Rs. 2000 Contractors 365 DAYS
of Water Supply Registered
Materials under Eligible
Registration
System
1. All details relating to the Bid Document (s) can be viewed and downloaded free of cost from the website
mentioned in NIT.
2. Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash
Card/internet banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) Pay the cost of Bid Document;
ii) Deposit the Earnest Money;
iii) Submit an affidavit.
iv) GST registration.
v) Organizational details.
vi) Registration number or proof of application for registration
vii) Aadhaar card and PAN card
viii) Blacklisting undertaking certificate by the contractor
Details can be seen in the Bid Data Sheet
4. ELIGIBILTY FOR BIDDERS:

(a) Atthe time of submission of the Bid the bidder should have valid registration under Registration System
in appropriate class. However, such bidders who are not registered with the Government of Madhya
Pradesh and are eligible for registration can also submit their bids after having applied for registration
with appropriate authority.

(b) The bidder would be required to have valid registration in appropriate class at the time of signing of the
Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of
the earnest money deposit.

5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.
7. The Bid Document can be Purchased only Online from 11.05.2026 (date) 11:00 AM (time) to 26.05.2026
(date) 05:00 PM (time). Other key dates may be seen in Bid data sheet.
8. Amendment to NIT, if any, would be published on website only, and not in Newspaper.
PRESIDENT CHIEF MUNICIPAL OFFICER

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)




SECTION 2

INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID
The detailed description of work, here in after ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the drawings (prepared by Contractor and approved
by the competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, and
shall have to meet high standards of workmanship, safety and security of workmen and works.

PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the ].V.
is permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids
wherein the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the ULB.

Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its
own responsibility all information that may be necessary for preparing the bid and entering into a contract
for construction of the work. All costs shall have to be borne by the bidder.

B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders,
3. Conditions of Contract:
i. Part I General Conditions of Contract and Contract Data; and
ii. Part II Special Conditions of Contract.
. Specifications

. Drawings,

4
5
6. Priced Bill of Quantities
7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms,
terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely
responsible for his failure to do so.

Pre-Bid Meeting (where applicable)




10.

11.

12,

13.

14.

Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the
schedule of pre-bid meeting would be communicated on the website only, and intimation to bidders
would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing before or during
the pre-bid meeting. The purpose of such meeting is to clarify issues and answer questions on any
matter that may be raised at that stage. The Employer may, at his option, give such clarifications as
are felt necessary.

Minutes of the pre-bid meeting including the jist of the questions raised and the responses given
together with any response prepared after the meeting will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it
shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents
by publication of the same on the website.

All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by publication of the
same on the website.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals
(Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the time
schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 - This shall be known as Envelope A and would apply for all bids. Envelope A shall contain the
following as per details given in the Bid Data Sheet:

i) Pay the cost of Bid Document;

ii) Deposit the Earnest Money;

iii) Submit an affidavit.

iv) GST registration.

v) Organizational details.

vi) Registration number or proof of application for registration

vii) Aadhaar card and PAN card

viii) Blacklisting undertaking certificate by the contractor

Part 3 - This shall be known as Envelope C and would apply to all bids. Envelope C shall contain financial
offer in the format prescribed enclosed with the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid
may be in another language provided they are accompanied by an accurate translation of the relevant
passages in English. In such case, for the purposes of interpretation of the bid, such translation shall govern.

TECHNICAL PROPOSAL

Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.




15.

16.

17.

18.

19

All the documents / information enclosed with the technical proposals should be self attested and
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any
document / information are found false/fake/untrue before acceptance of Bid. If it is found after
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance
security/guarantee, security deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data sheet, in PERCENT RATE-ABOVE

i i i ~The overall ITEM RATE would apply for all items of

work.

ii. ITEM RATE offer shall be quoted in figures as well as in words. If any difference in figures and words
found, lower of the two shall be taken as valid and correct.

iii. ~ The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes exept Goods
and Services Tax (GST).The amount of aplicable GST will be paid separately to the contractor with
each bill at the time of payment.The employer shall not be liable for any duties, taxes (except
GST) royalties and levies.

iv. The material along with the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.

EARNEST MONEY DEPOSIT (EMD)
The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the
BidData Sheet.

“The EMD/Bid Security shall be submitted only online using option available in the tender portal within the
specified time limit. Bidders are advised to process it well in advance. No claim shall be entertained due to
delay in online transactions via payment gateway/ banking portal” .

Bid not accompanied by EMD shall be liable for rejection as non-responsive.
EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished
the Bank Guarantee of required value for Performance Security.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the
earnest money deposit.
D. SUBMISSION OF BID

“The bidder is required to submit digitally signed Bid i.e. Envelop A, B & C Online only. No physical
submission of the Bid will be accepted in exceptional case under clause 19.7”

OPENING AND EVALUATION OF BID
PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and it’s contents shall be checked. In
cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened.




Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop ‘C’.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all
the bids at any time prior to contract award, without incurring any liability. In all such cases reasons
shallbe recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

to be submitted in ONLINE after-the-date-of electronic-opening

”

“B” are required

its Bid. The request for clarification and the response shall be in writing, and no change in the price or substance

of the Bid shall be sought, offered or permitted.

“In exceptional case, if physical submission of certain documents is found essential, then expressed prior
permission must be obtained in writing by the tender issuing authority from an authority, as authorized by the
State Government. In such a case, such documents are required to be submitted physically at the place and date

specified in the Bid Data Sheet. In case of any mismatch in the documents submitted in the physical form and that
uploaded online, or if the contractor fails to submit the document physically, the bid shall be liable for rejection as

non-responsive.”

20. Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award shall
not be disclosed to bidders or any other person not officially concerned with such process until final
decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions
may result in the rejection of its bid.

E. AWARD OF CONTRACT
21. Award of Contract

“The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance (LOA) that his bid has
been accepted. The original copy of affidavit will have to be submitted by the successful bidder at the time of
signing of the contract.”

22. Performance Security

The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against Performance Security shall
be taken for a period as mentioned below-

(a) Works having Performance Guarantee of 5 Years - Work Period+5 Years + 3 Months

The rates that are found to be unworkable by the Employer: - Performance Security to be deposited at the rate
given below:

If rates are below 10% and up to 20%, the additional performance security shall be equal to twice the value equal
to the percentage below 10% of probable amount of contract (PAC).

If rates are below 20% - The performance security shall be as per (a) and three times the value below 20% of
probable amount of contract (PAC).

The following mathematical method should be adopted for calculating the amount of Additional Performance
Guarantee as above:

(a) If the Estimated Cost (PAC) of the tender is Rs. 100.00 lacs and the successful tenderer have quoted rate 27%
below, the calculation of Additional Performance Guarantee will be as follows: -

Amount of Additional Performance Guarantee shall be calculated
as per (a) = (Probable Amount of Contract x2 - Rates below ISSR beyond 10%) = 100x 2x (20%-10%) = 20.00 Lakh
as per (b) = Probable Amount of Contract x3 (Rates below ISSR beyond 20%) =100 x 3 x (27-20) = 21.00 lacs
Thus total 41 lacs (20+21) additional performance guarantee deposited.




23. Signing of Contract Agreement

The successful bidder shall have to furnish Performance security and sign the contract agreement within 15
days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate
work order shall be issued by the Employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance Security and additional performance
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right
of the employer for taking action against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the procurement and
execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to
participate in bids, if it at any time determines that the bidder has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, a
contract.

For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or
to avoid an obligation;

C. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;
d. “collusive practice” means an arrangement between two or more parties designed to achieve
an improper purpose, including influencing improperly the actions of another party.
[End of ITB]
PRESIDENT CHIEF MUNICIPAL OFFICER
NAGAR PARISHAD BARGAWAN NAGAR PARISHAD BARGAWAN

DIST- ANUPPUR (M.P.) DIST- ANUPPUR (M.P.)




Bid Data Sheet

General
S.No. Particulars Data
1 Office inviting Tender Chief Municipal Officer NAGAR PARISHAD BARGAWAN
Distt ANUPPUR
2 NIT No 567/E-Tender/BARGAWAN/2026-27
3 Date of NIT Date:- 04-05-2026
Bid document download From 11.05.2026 To 26.05.2026
available from date & time 11:00 AM Hrs 05:00 PM Hrs
5 Website link https://mptenders.gov.in
For Section 1 - NIT
Clause Particulars Data
reference
2 Portal fees Rs. As per Required
3 Cost of bid flocument (in the Rs. 2000.00
form of Online)
Cost of bid document NAGAR PARISHAD BARGAWAN DIST -
payable to IANUPPUR (M.P.)
Cost of bid document in favors Chief Municipal Officer
of NAGAR PARISHAD BARGAWAN
Distt ANUPPUR (M.P.)
4 Affidavit Annexure B
5 Pre-qualifications required | NO
If Yes, details Annexure C (Not applicable)
6 Special Eligibility NO
If Yes, details Annexure D (Not applicable)
7 Key Dates Annexure A
For Section 2 - ITB
Clause Particulars Data
reference
1 Name of work Annual Tender of Supply of
Water Supply Materials
Specifications Annexure E
Procedure for participation in e-tendering Annexure F
In addition to as below-
(A) In case of roads and brick works:
Specification for road and bridge
Work(fifth revision) by Morth.
(B) In case of Building Works:
Specification for building work by CPWD
(C) Stipulation by S.O.R in Force.
4 Whether Joint-venture is allowed NO
If yes, requirement for Joint venture Annexure G
5 Pre bid meeting to held NO
If Yes, Date, Time & Place Date :
Time from :
Place :
6 Envelope -A containing : Only Online
i. Registration number or proof of
application  for  registration and




organizational details as per Annexure

‘y
ii. Cost of Bid Document RS - 2000.00
iii. EMD RS-10000.00
iv. An affidavit duly notarized as per
Annexure -B
v. GST Registration
vi. Aadhaar card and PAN card
vii. Blacklisting undertaking certificate by the
contractor
Z Envelope-B-Technical Propesal Annexure—land
Annexure—HEormatl-1-to-1-5)
8 Envelope-C Financial Bid Annexure—] (only online)
Materials to be issued by the department Annexure—k—
9 Period of Validity of Bid 365 Days
10 Earnest Money Deposit Rs.10000.00
Forms of Earnest Money Deposit Online payment through Debit
Card/Credit Card/Internet Banking or
System Generated Challan
Account Details for Online EMD Payment i) Name of Account Holder Chief
Municipal Officer, NAGAR
PARISHAD BARGAWAN Distt-
ANUPPUR (M.P.) ii) Account
No-41103919716
iii) Bank Name - State Bank of India
AMLAI
FDR (Fixed Deposit Receipt) must be drawn | CHIEF MUNICIPAL OFFICER
in favour of NAGAR PARISAD BARGAWAN
DISTT - ANUPPUR M.P.
11 Date and Place for submission of Physical Apply Only Online
Form of Contents of Envelope ‘A’ i) as
specified in Clause 12 of ITB
12 Letter of Acceptance (LoA) Annexure L
13 Amount of Performance Security 3%

Additional Performance Security, if any

(a) If rates are below 10% and up to
20%, the additional performance
security shall be equal to twice the
value equal to the percentage
below 10% of probable amount of|
contract (PAC).

(b) If rates are below 20% - The
performance security shall be as
per (a) and three times the value
below 20% of probable amount of
contract (PAC).

Additional Security Deposit for DLP Period

Performance Guarantee 3% of PAC +
Security Deposit 7% of each bill +
Additional Security Deposit 5% of each
bill

Release of Additional Security Deposit for
DLP Period

The additional Security Deposit]
deducted from the running bills shall be
released (distributed in equal
installments) after each year off
successful completion of  DLP
Period/extended performance

guarantee period, if any.

Extension of Time Clause-14

The contract is for completion of works
and therefore non approval of




EOT (extension of time) shall not in any|
way invalidate the contract. The
contractor will have to complete the
works.

In the event of delays attributable to the
contractor, the EOT shall not be given
by the Engineer-in-Charge and the
Liquidated Damages shall be levied
from the contractor in accordance with
the provisions of the contract.

In the event, the delays are not
attributable to the contractor the EOT)
may be issued by the Engineer-in-
Charge Competent Authority (as
mentioned in contract data) without]
imposition of Liquidated Damages
either Suo-motto or on a written
request of the contractor. It is clarified
that out of the total delays in|
completion of works, the EOT shall be
issued only for the part, which is not]
attributable to the contractor and in this
regard speaking order is to be made by
the competent authority.

Defect Identification and Rectification

Note: In accordance with Clause 18 the
defects observed in the works during the
Defect Liability Period shall be intimated
by the Engineer-in-Charge to the
contractor and the contractor shall
rectify the defects promptly. In case the
defects are not removed in reasonable
time, the same can be got done by the
Engineer-in-Charge by way of-
(a) deploying departmental labour]
and material or
(b) Engaging a contractor by issuing]
a work order at contract
rate/SOR rate Or
() Sanctioning supplementary
work in an existing agreement|
to a contractor for zonal works
or other similar work Or
(d) Inviting open tender or
(e) Combination of above
The Engineer-in-Charge shall assess the
cost of such rectification, along with an|
additional amount of 20% (twenty|
percent) amount of cost of rectification
after correction of defects, which shall be
recoverable from the contractor from his
Performance Security or any amount due
or that may become due to him and from
other available securities. If available
amount due/ or may become due
towards contractor amount is not
sufficient to meet the expenses incurred
on rectification, the balance amount may
be recovered as Land Revenue Arrears as|
per MPLRC.

\Variation in Quantity and Price

In Addition to existing provisions,
)Additional amendments are proposed: -

(a) If the Specified quantity of any|

Items in BOQ is exceeding by

more than 10%,




(b) If new items have to be used|
which are not specified in BOQ.

(c) If any substitute item has to be|
used.

(d) Descoping of any item by 4
quantity exceeding 20% of
quantity specified in the BOQ,
revised technical sanction shall
be sought prior to execution.

In all the above specified cases
revised Technical Sanction shall
be sought prior to execution of]
the item.

If cost exceeds more than 10%
of the amount administrative
approval and revised technical
sanction needs to be taken|
again.

Performance security in the format

Annexure M

Performance security in favor of

CHIEF MUNICIPAL OFFICER
NAGAR PARISHAD
BARGAWAN

DISTT - ANUPPUR (M.P.)

Performance security & Additional
performance security shall be valid upto

The upfront E-Bank Guarantee,
along with auto renewal of Bank
Guarantee, against Performance
Security shall be taken for a period
as mentioned below-

(a) Works having Performance
Guarantee of 5 Years

- Work Period+5 Years + 3
Months.

Qualification Criteria for all tenders

A bidder, whether alone, or in joint
venture, should not have Seven or
more projects/work in hands
running beyond the scheduled
completion period as on tender date
for any reason whatsoever
otherwise he will be considered
disqualified.

No Blacklisting undertaking by contractor

The bidder has to provide
Litigation/Debarment history in any
of the GoMP/ Gol /any other
department works in the prescribed
format as per annexure “A1”.
Contractor should not be
blacklisted/debarred by the GoMP/
Gol /any other departments in any
other states on the bid submission
date and upto the Signing of
Agreement date and in such case of
blacklisting/debarment the bid shall
be disqualified.

PRESIDENT
NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)

CHIEF MUNICIPAL OFFICER
NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)




Declaration of the Debarment/Blacklisting

(UNDERTAKING CERTIFICATE )

ANNEXURE “A1”
Name Current Status of the
aOfeﬁlce Name of the Validity debarmerilft/;);ackllstmg,
Name of | *8¢¢Y Authority Status of the of the
Sr. with . Reason
No the comble issuing debarment/bla | debarm | Nam Petit of the
) Work P debarment/blac cklisting ent/blac | e of .
te klistin klistin the ion | debarme
Addres g g no. | nt/blackli
court .
J sting
1.
2.
3.

I hereby certify that the above information is true and correct to the best of my knowledge

Signature of Bidder




Annexure - A

(See clause 1, 7 of Section 1 NIT)

Key Dates
NAME OF WORK :- Annual Tender of Supply of Water Supply Materials
Works .
U Bidder's i
S.No Department m Start Expiry Envelopes
Stage 2lage
Date Time Date Time |._
Purchase of Envelope A
1 - Tender- 11.05.2026 | 11:00 AM | 26.05.2026 | 05:00 PM | Envelope C
Online
Bid Envelope A
2 Submission- 11.05.2026 11:00 AM | 26.05.2026 | 05:00 PM Envelope C
Online
Mandatory submission .
3 Open (Envelope -A) 28.05.2026 11:00 AM Envelope A
4 Financial Bid Open 29.05.2026 | 11:00 AM Envelope C
(Envelope C)
PRESIDENT CHIEF MUNICIPAL OFFICER

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)




Annexure - B
(See clause 3 of Section 1-NIT)

|| AFFIDAVIT ||
(To be contained in Envelope A)

(On Non Judicial Stamp of Rs. 200)

[/we who is/ are (status in the
firm/ company) and competent for submission of the affidavit on behalf of M/S (contractor) do
solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of
the following information in bid documents which are being submitted in response to notice inviting e-tender No.
for (name of work) dated issued by the (name of the ULB).

I/we am/are fully responsible for the correctness of following self-certified information/ /digitally
signed documents and certificates:

1. That the self-certified information/digitally signed documents given in the bid document is fully true and
authentic.
2. That:

a. Information regarding financial qualification and annual turnover, submitted online is correct.
b. Information regarding various technical qualifications, submitted online is correct.

3. No close relative of the undersigned and our firm/company is working in the department.
OR

Following close relatives are working in the department:
Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above paras 1 to 3
are correct to the best of my knowledge and belief. In the event of any information is found to be incorrect/untrue or
found violated, then without giving any prior notice, our bid shall be liable for rejection or termination of contract,
without prejudice to any other rights of remedy including the forfeiture of the bid security/performance security.

Verified today (dated) at (place).

NOTE:- Notarized adhesive ticket should be rupees 50

Signature with Seal of the Deponent (bidder)







SPECIAL ELIGIBILITY CRITERIA

Annexure - D

(See clause 6 of Section 1 NIT)




Annexure - E
(See clause 2 of Section 2-ITB & clause 10 of GCC)

Specifications

1. MP UADD Specifications for relevant volume of Integrated Standard Schedule of Rates

2. As per Drawing Design

3. IRC

The provisions of general/special conditions of contract, those specified elsewhere in the bid document, as well
as execution drawings and notes, or other specifications issued in writing by the Employer shall form part of

the technical specifications of this work.




1)

2)

3)

4)

5)

6)

ANNEXURE-F
(See clause 3 of Section 2-ITB)

Procedure for participation in e-Tendering

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal (URL:
https://mptenders.gov.in/nicgep/app) by clicking on the link “Online bidder Enrollment” on the MP TENDERS
Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and assign a
password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration process.
These would be used for any communication from the MP TENDERS Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or
Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g.
Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that
they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password
of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1

2)

3)

There are various search options built in the MP TENDERS Portal, to facilitate bidders to search active tenders by
several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc.
There is also an option of advanced search for tenders, wherein the bidders may combine a number of search
parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the MP TENDERS Portal.

Once the bidders have selected the tenders they are interested in, they may download the required documents /
tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This would enable the MP
TENDERS Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the
tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any
clarification / help from the Helpdesk.

PREPARATION OF BIDS

1

2)

3)

4)

Bidder should take into account any corrigendum published on the tender document before submitting their
bids.

Please go through the tender advertisement and the tender document carefully to understand the documents
required to be submitted as part of the bid. Please note the number of covers in which the bid documents have to
be submitted, the number of documents - including the names and content of each of the document that need to
be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document /
schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are required to be
submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual




reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or “Other
Important Documents” area available to them to upload such documents. These documents may be directly
submitted from the “My Space” area while submitting a bid, and need not be uploaded again and again. This will
lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1

2)

3)
4)
5)

6)

7)

7)
8)

9)

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on
or before the bid submission time. Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender
document.

Bidder has to select the payment option as “online” to pay the tender fee / EMD.
Bidder should prepare the EMD as per the instructions specified in the tender document.

Bidders are requested to note that they should necessarily submit their financial bids in the format provided and
no other format is acceptable. If the price bid has been given as a standard BoQ format with the tender
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to
download the BoQ file, open it and complete the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without changing the filename. If the
BoQ file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should
follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured Socket Layer 128-bit encryption
technology. Data storage encryption of sensitive fields is done. Any bid document that is uploaded to the server
is subjected to symmetric encryption using a system generated symmetric key. Further this key is subjected to
asymmetric encryption using buyers/bid openers public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the portal), the
portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the
date & time of submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1

Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.

3. Any queries relating to the process of online bid submission or queries relating to MP TENDERS Portal in general may
be directed to the 24x7 MP TENDERS Portal Helpdesk.

4. Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is required to be
set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at

https://mptenders.gov.in




Key Dates:

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for tasks and
responsibilities to participate in the bid, as all the stages of each bid are locked before the tart time and date and
after the end time and date for the relevant stage if the bid as set by the Department.

Preparation and Submission of Bids

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of all the
envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned in the

key dates of the notice inviting e- Tenders after singing of the same by the Digital Signature of their authorized
representatives.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs. [as perBid Data
Sheet]. Cost of Bid document is separately mentioned in the detailed NIT. The Bid Document shall be available for
purchase to concerned eligible bidders immediately after online release of the bids and upto scheduled time and
date as set in the key dates. The payment for the cost of bid document shall be made online through Debit/Credit
card. Net banking or NEFT Challan through the payment gateway provided on the portal.

Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid submission end date.




JOINT VENTURE (J.V.)

ANNEXURE-G
(See clause 4 of Section 2-1TB)




ANNEXURE-H

(See clause 12 of Section 2 ITB &
clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

S.No. Particulars Details
1. Registration No. issued by centralized | (Ifapplicable, scanned copy of proof of application
registration system of Govt. of MP or proof of for registration to be uploaded)
application for registration
2. Valid registration of Bidder in appropriate class | Registration No........cccccooeieiiiiiiiiiniiieieee date
through centralized registration of Govt. of MP ceemmee e (SCanned copy of Registration to be
uploaded)
3. Name of Organization/ Individual
4. Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies Act-
1956)/ Corporation
5. Pan Number
6. GST Number
7. Address of Communication
8. Telephone Number with STD Code
9. Fax Number with STD Code
10. | Mobile Number
11. | E-mail Address for all communications
Details of Authorized Representative
12. Name
13. Designation
14. Postal Address
15. Telephone Number with STD Code
16. Fax Number with STD Code
17. Mobile Number
18. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and
Memorandum of Association along with registration certificate of the company shall have to be enclosed.

Signature of Bidder with Seal

Date:
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Annexure -]

(See clause 14 of Section 2 of ITB)
FINANCIAL BID

(TO BE CONTAINED IN ENVELOPE C) NA
APPENDIX: 2.18
(See Paragraph 2.091)

FINANCIAL BID

NAME OF WORK

[/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in WOrds) ..coveeieeiieciiecieceeeeeei percent below/ above or at par based on
the Bill of Quantities and item wise rates given therein in all respects and in accordance with the
specifications, designs, .drawings and instructions in writing in all respects in accordance with
such conditions so far as applicable. [/We have visited the site of work and am/ are fully aware
of all the difficulties and conditions likely to affect carrying out the work. [/We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools and plant conditions effecting accommodation and movement
oflabour etc. required for the satisfactory execution of contract.

Should this bid be accepted, [/We hereby agree to abide by and fulfill all the terms and

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money

mentioned in the said conditions.

ik

Note:

Only one rate of percentage above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

Percentage shall be quoted in figures as well as in words. If any difference in figures and words is
found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept
such valid and correct rate and declines to furnish performance security and sign the agreement his
earnest money deposit shall be forfeited.

In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non
responsive.

All duties,royalties, levies and taxes except Goods and Services Tax (GST) are included in the rates
(in case of percentage rate bid)/ lupm-sum offer (in case of lump-sum bids) quoted by the bidder

Signature of Bidder
Name of Bidder

The above bid. is hereby accepted by me on behalf of theNagar parishad bargawan

dated the day of 20

Signature of Officer by whom accepted




Note:

IL.

I11.

1v.

Percentage rate bid/Lumpsum cost for the scope of work given therein shall be quoted.

Percentage rate bid/Lumpsum offer shall be quoted in figures as well as in words. If any difference in
figures and words found lower of the two shall be taken as valid and correct rate. If the bidder is not
ready to accept such valid and correct rate and declines to furnish performance security and sign the
agreement his earnest money deposit shall be forfeited.

In case the price is not given by a bidder, his bid shall be treated as non responsive.

All duties, taxes, and other levies payable by the bidder shall be included in the Percentage rate bid/Lump
sum offer given by the bidder. Only Exemption in Excise duty shall be available.




SNe

Nameofmaterial |  Rate(Issuerate)

Unit



Annexure - L
(See clause 21 of Section 2 of

ITB)
LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,
M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the (Name of ULB) at
Rtage rate beloew/abeve-oratparthe Bill of Quantitiesand Item rate

your bided Pe

given there in.
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:

a. The performance security/ performance guarantee of Rs. (in figures) (Rupees

in words only). The performance security shall be in the
shape of term deposit receipt/ bank guarantee of any nationalized / schedule commercial bank
valid upto three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is months
including/excluding rainy season, shall be reckoned from the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and no
separate letter for commencement of work is required. Therefore, after signing of the agreement, you
are directed to contact Engineer-in-charge for taking the possession of site and necessary instructions
to start the work.

Chief Municipal Officer

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)




Annexure - M
(See clause 22 of Section 20f ITB)

PERFORMANCE SECURITY

To

[Name of Employer]

[Address of Employer]

WHEREAS [name and Address of Contractor]

(Hereinafter called “the Contractor”) has undertaken, in pursuance of Letter of Acceptance No.

Dated to execute [Name of Contract and brief description of Works] (herein after called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall furnish you
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his
obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the
Contractor, up to a total of [amount of Guarantee]* (in words), such sum being payable in
the types and proportions of currencies in which the contract price is payable, and we undertake to pay you,
upon your first written demand and without cavil or argument, any sum or sums within the limits
of [ amount of Guarantee] as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting
us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract of
the Works to be performed there under or of any of the Contract documents which may be made between you
and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive
notice of any such change, addition or modification.

This Guarantee shall be valid until 3(three) months from the date of expiry of the Defect Liability
Period.

Signature, Name and Seal of the Guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.

NOTE:- The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against Performance
Security shall be taken for a period as mentioned below-

(a) Works having Performance Guarantee of 5 Years - Work Period+5 Years + 3 Months




SECTION 3

Conditions of Contract
Part - I General Conditions of Contract [GCC]

Table of Clauses of GCC
Sno Particulars Sno Particulars
A. General 21 | Payments for Variations and / or Extra
Quantities
1 Definitions 22 | Nocompensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 | NoInterest payable
3 Language and Law 24 | Recovery from Contractors
4 Communications 25 | Tax
5 Subcontracting 26 | Check Measurements
6 Personnel 27 | Termination by Engineer in charge
7 Force Majeure 28 | Paymentupon Termination
8 Contractor's Risks 29 | Performance Security
9 Liability For Accidents To Person 30 | Security Deposit
10 | Contractorto Construct the Works 31 | Price Adjustment
11 | Discoveries 32 | Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 | Secured Advance
B. Time Control 34 | Payment certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 | Completion of Certificate
15 | Compensation for Delay 36 | Final Account
16 | Contractor’s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 | Currencies
17 | Tests 38 | Labour
18 | Correction of Defects noticed during the 39 | Compliance with Labour Regulations
Defect Liability Period
D. Cost Control 40 | Auditand Technical Examination
19 | Variations - Change in original 41 | Death and Permanent Invalidity of
Specifications, Designs, Drawings etc. Contractor
20 | Extraltems 42 | Jurisdiction




A. General

1. DEFINITIONS

1.
2.

10.
11.

12.

13.

14.

15.
16.
17.
18.

19.
20.
21.

22.

23.

24.

25.
26.

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
Chief Engineer: means Chief Engineer of the Zone/basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance with
provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute, complete and/or
maintain the work. Agreement is synonym of Contract and carries the same meaning wherever used.

Contract Data Sheet: means the documents and other information which comprise of the Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been accepted by the
Employer.

Contractor's bid : means the completed bid document submitted by the Contractor to the Employer.

Contract amount : means the amount of contract worked out on the basis of accepted bid.

Completion of work : means completion of the entire contracted work. Exhaustion of quantity of any
particular item mentioned in the bid document shall not imply completion of work or any component
thereof.

Day: means the calendar day.

Defect : means any part of the work not completed in accordance with the specifications included in
the contract.

Department: means department of urban administration and development, Madhya Pradesh and
Nagar Parishad BARGAWAN DIST- ANUPPUR M.P. as the case may be.

Drawings : means drawings including calculations and other information provided or approved by

the Engineer-in-Charge.

Employer : means The Chief Municipal Officer Nagar Parishad BARGAWAN DIST- ANUPPUR
M.P.(the party as defined in the Contract Data, who employs the Contractor to carry out the work. The
employer may delegate any or all functions to a person or body nominated by him for specified
functions. The word Employer/Government/Department wherever used denote the Employer)
Engineer: means the Executive Engineer Uadd Shahdol

Engineer in charge: Sub Engineer NAGAR PARISHAD BARGAWAN
Engineer In Chief : Engineer In Chief of Directorate, Urban Administration and Development

Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for
execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material : means all supplies, including consumables, used by the Contractor for incorporation in the
work.

Superintending engineer: means superintending engineer of the concerned division of the mp urban
administration & development department as the case may be.

Stipulated date of completion : means the date on which the Contractor is required to complete the
work. The stipulated date is specified in the Contract Data.

Specification : means the specification of the work included in the Contract and any modification or
addition made or approved by the Engineer-in-Charge.

Start Date : means the date of signing of agreement for the work.

Sub-Contractor : means a person or corporate body who has a Contract (duly authorized by the
employer) with the Contractor to carry out a part of the construction work under the Contract.




27.

28.
29.
30.

31.

Temporary Work : means work designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the work.

Tender / Bid, Tenderer /Bidder : are the synonyms and carry the same meaning where ever used.
UADD : Urban Administration and Development Department

Variation : means any change in the work which is instructed or approved as variation under this
contract.

Work: the expression "work" or "works" where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed and taken to
mean the work by virtue of contract, contracted to be executed, whether temporary or permanent and
whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. wordsindicating one gender include all genders;

b. words indicating the singular also include the plural and vice versa.

»oo«

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders

3. Conditions of Contract:
i. PartI General Conditions of Contract and Contract Data; with all Annexures
ii. PartII Special Conditions of Contract.

4. Specifications

5. Drawings

6. Bill of Quantities

7. Technical and Financial Bid

8. Agreement

9. Any other document (s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the Contract Data.

4, Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent
on the address or contact details given by the Contractor in [Annexure H of ITB]. The address and
contract details for communication with the Employer/Engineer shall be as per the details given in
Contract Data Sheet. Communication between parties that are referred to in the conditions shall be in
writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on
confirmation of the transmission. The notice sent by registered post or speed post shall be effective on
delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case of
any change in address for communication, the same shall be immediately notified to Engineer-in-
Charge

5. Subcontracting

Subcontracting shall be permitted for contracts value more than amount specified in the Contract Data

with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. The following shall not form part of the sub-contracting:

i. hiring of labour through a labour contractor,
ii. the purchase of Materials to be incorporated in the works,
iii. hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the centralized

registration system for contractors of the Go MP.




6. Personnel

The Contractor shall employ for the construction work and routine maintenance the technical personnel
as provided in the Annexure I-3 of Bid Data sheet, if applicable. If the Contractor fails to deploy
required number of technical staff, recovery as specified in the Contract Data will be made from the
Contractor.( Requirement of technical person is decided by EE UADD SHADOL )

If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three

days and has no further connection with the Works in the Contract.
7. Force Majeure

The term "Force Majeure" means an exceptional event or circumstance:

a) Which is beyond a party’s control,

b) Which such party could not reasonably have provided against before entering into the contract,

c) Which, having arisen, such party could not reasonably have avoided or overcome, and

d) Which is not substantially attributed to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed

below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),

(ii) Rebellion, terrorism, sabotage by persons other than he contractor’s Personnel, revolution,
insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s Personnel,

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio activity,
except ass may be attributed to the Contractor’s use of such munitions, explosives, radiation or
radio activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

In the event of either party being rendered unable by force majeure to perform any duty or discharge any
responsibility arising out of the contract, the relative obligation of the party affected by such force
majeure shall upon notification to the other party be suspended for the period during which force
majeure event lasts. The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price adjustment clause

shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not give

eligibility for price adjustment to contracts which are otherwise not subject to the benefit of Price
adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force majeure exceed
twelve months, the parties to the contract shall be at liberty to foreclose the contract after holding
mutual discussions.

8. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and death which arise during
and in consequence of the performance of the Contract are the responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone,
notwithstanding the fact that designs/drawings or other documents have been approved by the
department.

9. Liability for Accidents to Person
The contractor shall be deemed to have indemnified and saved harmless the Government and/or the
employer, against all action, suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works whether under
the General law or under workman's compensation Act, or any other statute in force at the time of
dealing with the question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

The Contractor shall construct, install and maintain the Works in accordance with the Specifications and
Drawings as specified in the Contract Data

In the case of any class of work for which there is no such specification as is mentioned in contract Data,
such work shall be carried out in accordance with the instructions and requirement of the Engineer-
in- charge.

The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the
scaffolding, timbering, Machinery, tools implements and generally of all means used for the fulfillment
of this contract whether such means may or may not approved of or recommended by the Engineer.




11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry
out the Engineer's instructions for dealing with them.

12. Dispute Resolution System
No dispute can be raised except before the Competent Authority. Authority as defined in Contract data
in writing giving full description and grounds of Dispute. It is clarified that merely recording protest
while accepting measurement and/or payment shallnot be taken as raising a dispute.

No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of 45
days of its first occurrence shall not be entertained and the Employer shall not be liable for claims
arising out of such disputes.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days to the Appellate
Authority as defined in the Contract data. The Appellate Authority shall decide the dispute wiithin 45
days.

Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh
Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran Adhiniyam, 1983.
The contractor shall have to continue execution of the works with due diligence notwithstanding
pendency of a dispute before any authority or forum.

B. Time Control

13. Programme
Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a
Programme showing the general methods, arrangements, order, and timing for all the activities in the
Works for the construction of works.
The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution.
The contractor shall submit the listof equipment and machinery being brought to site, the list of key
personnel being deployed, the list of machinery/equipments being placed in field laboratory and the
location of field laboratory along with the Programme
An update of the Programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining Works, including any
changes to the sequence of the activities.
The Contractor shall submit to the Engineer for approval an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue Programme has been submitted.
The Engineer's approval of the Programme shall not alter the Contractor's obligations

14. Extension of Time
The contract is for completion of works and therefore non approval of EOT (extension of time) shall not
in any way invalidate the contract. The contractor will have to complete the works.

In the event of delays attributable to the contractor, the EOT shall not be given by the Engineer-in-Charge
and the Liquidated Damages shall be levied from the contractor in accordance with the provisions of the
contract.

In the event, the delays are not attributable to the contractor the EOT may be issued by the Engineer-in-
Charge Competent Authority (as mentioned in contract data) without imposition of Liquidated Damages
either Suo-motto or on a written request of the contractor. It is clarified that out of the total delays in
completion of works, the EOT shall be issued only for the part, which is not attributable to the contractor
and in this regard speaking order is to be made by the competent authority.

15. Compensation for delay

The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed by
the Contractor.




The time allowed for execution of the contract shall commence from the date of signing of the
agreement. It is clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works, the contractor
shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated
damages as is laid down in the Contract Data

In the event of delay in execution of the works as per the timelines mentioned in the contract data the
Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated
damages laviable until the contractor makes such delays good. However, the Engineer-in-charge shall
accept bankable security in lieu of retaining such amount.

If the contractor is given extension of time after liquidated damages have been paid, the engineer in
charge shall correct any over payment of liquidated damages by the Contractor in the next payment
certificate.

In the event the contractor fails to make good the delay until completion of the stipulated contract
period (including extension of time) the sum so retained shall be adjusted against liquidated damages
levied.

16. Contractor's quoted offer : NA

C. Quality Control

17. Tests
The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. Forthe correctness of the test results, whether preformed in his laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified 15 Days and having
such equipments as are specified in the Contract Data.
Failure of the contractor to establish laboratory shall attract such penalty as is specified in the
Contract Data.
“Ten percent of mandatory tests prescribed under the specifications shall be got carried out through
departmental laboratories of Public Works Department of Government of MP. The Engineer-in-charge
or officer senior to him may also get these tests carried out through any laboratory confirming to 1ISO/
IEC 17011 accredited by NABL or any other accrediting agency who is authorised to accridate as per
ISO/IEC 17025”
18. Correction of Defects noticed during the Defect Liability Period
In accordance with Clause 18 the defects observed in the works during the Defect Liability Period
shall be intimated by the Engineer-in-Charge to the contractor and the contractor shall rectify the
defects promptly. In case the defects are not removed in reasonable time, the same can be got
done by the Engineer-in-Charge by way of-
(a) deploying departmental labour and material or
(b) Engaging a contractor by issuing a work order at contract rate/SOR rate Or
(c) Sanctioning supplementary work in an existing agreement to a contractor for zonal works or
other similar work Or
(d) Inviting open tender or
(e) Combination of above
The Engineer-in-Charge shall assess the cost of such rectification, along with an additional
amount of 20% (twenty percent) amount of cost of rectification after correction of defects,
which shall be recoverable from the contractor from his Performance Security or any amount due
or that may become due to him and from other available securities. If available amount due/ or
may become due towards contractor amount is not sufficient to meet the expenses incurred on
rectification, the balance amount may be recovered as Land Revenue Arrears as per MPLRC.

D. Cost Control
19. Variations - Change in original Specifications, Designs, Drawings etc.
In Addition to existing provisions, Additional amendments are proposed: -
a) Ifthe Specified quantity of any Items in BOQ is exceeding by more than 10%,
b) Ifnew items have to be used which are not specified in BOQ.
c) Ifany substitute item has to be used.

d) Descoping of any item by a quantity exceeding 20% of quantity specified in the BOQ, revised technical




sanction shall be sought prior to execution.

In all the above specified cases revised Technical Sanction shall be sought prior to execution of the item.
e [f cost exceeds more than 10% of the amount administrative approval and revised technical sanction needs to bjg

taken again.

20. Extra items
20.1 All such items which are not in the priced BOQ shall be treated as extra items.

21. Payments for Variations and / or Extra Quantities
21.1 The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this
clause shall be worked out in accordance with the following provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are
specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be
arrived at by applying the quoted tender percentage on the SOR rate.

C. If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ) for
the work.

d. If the rates are for the altered, substituted work cannot be determined in the manner specified in the

sub clause (c) above-then the rates for such composite work item shall be worked out on the basis of
the concerned schedule of rates minus/plus the percentage quoted by the contractor.

e. If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for the
altered, or substituted work item cannot be determined in the manner specified in sub clause (b) to
(d) above, the rate for such part or parts will be determined by the Competent Authority as defined in
the Contract data on the basis of the rate analysis derived out of prevailing market rates when the
work was done.

f. But under no circumstances, the contractor shall suspend the work on the plea of non acceptability of
rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate
approved by Engineer in charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on the final rates payable shall
be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.
If at any time after the commencement of the work, the Government, for any reason whatsoever, not
require the whole or any part of the work as specified in the bid to be carried out, the Engineer in
charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any part of
the work.

The Contractor shall have no claim to any payments or compensation whatsoever, on account of any
profit or advantage which he might have derived from the execution of work in full or on account of
any loss incurred for idle men and machinery due to any alteration or restriction of work for
whatsoever reason.
The Engineer in charge may supplement the work by engaging another agency to execute such portion
of the work, without prejudice to his rights.

23. No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any authority.

24. Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract, the Department
shall be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and additional Performance Security , if
any; and/or Security deposit and/or any sums payable under the contract to the contractor..

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be
recovered from any payment due to the contractor under any other contractor of the department,
including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue
under the M.P. Land revenue Code.

25. Tax
The rates (in case of percentage rates bids /Item rates bids/ lump-sum offer (in case of lump-sum
bids) quoted by the Contractor shall be deemed to be inclusive of all duties, royalties, levies, and taxes
except Goods and Services Tax (GST). The amount of applicable GST will be paid separately to the




26.

27.

28.

29,

g)

h)

Contractor with each bill at the time of payment.”

The liability, if any, on account of quarry fees, duties, taxes (except GST), royalties and levies in respect
of material consumed or services rendered on public work shall be borne by the Contractor.

Any Changes in the taxes due to change in legislation or for any other reason shall not be payable to
the contractor.

Check Measurements
The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any stage
up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by
notice require the Contractor to make good the failure and to remedy it within a specified reasonable
time.

The Engineer in charge shall be entitled to terminate the contract if the Contractor

Abandons the works or otherwise plainly demonstrates the intention not to continue performance of
his obligations under the contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction
or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

the Contractor does not maintain a valid instrument of financial Security, as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the maximum
amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory as
specified in the Contract Data.

if the Contractor, in judgemental of the engineer in charge has engaged in corrupt or fraudulent
practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice to the
contractor, terminate the contract and expel the Contractor from the site. However, in the case of sub
paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the contractimmediately.
Not withstanding the above, the Engineer in charge may terminate the contract for convenience by
giving notice to the contractor.

Payment upon Termination

If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of the
work accepted on final measurements, less advance payments and penalty as indicated in the Contract
Data. The amount so arrived at shall be determined by the Engineer-in-charge and shall be final and
binding on both the parties.

payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the value of
the work done, the reasonable cost of removal of Equipment, repatriation of the contractor’s
personnel employed solely on the works, and the contractor’s costs of protecting and securing the
works and less advance payments received up to the date of the certificate, less other recoveries due
in terms of the contract and less taxes due to be deducted at source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the Contractor, the difference
shall be recovered as per clause 24 above.

Performance Security

The upfront E-Bank Guarantee, along with auto renewal of Bank Guarantee, against Performance
Security shall be taken for a period as mentioned below-

(a) Works having Performance Guarantee of 5 Years - Work Period+5 Years + 3 Months




30.

31.

32.

33.

Security Deposit

Security Deposit shall be deducted 7% and additional Security Deposit 5% from each running bill at
the rate as specified in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data. The additional Security Deposit
deducted from the running bills shall be released (distributed in equal installments) after each year of
successful completion of DLP Period/extended performance guarantee period, if any.

The security deposit may be replaced by equivalent amount of bank guarantee or fixed deposit receipt
assigned to the Employer, with validity up to 8 (Eight) months beyond the completion of Defect
Liability Period/ extended Defect Liability Period.

The Security Deposit shall be refunded on completion of Defect Liability Period.

Price Adjustment

Applicability
1. Price adjustment shall be applicable only if provided for in the contract data.

2. The price adjustment clause shall apply only for the works executed from the date of singing of the
agreement until the end of the initial intended completion date or extensions granted for reasons
attributed to the Employer by the Engineer.

3. The contractor shall not be entitled to any benefit arising from the price adjustment clause for
extension in the contract period for reasons attributed to the contractor.

4. In the Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of Labor, materials, fuels
and lubricants in accordance with following principles and procedures and as per formula given in
the contract data.

2. The price adjustable shall be determined during each quarter from the formula given in the contract

data.

3. Following expression and meaning are assigned to the work done during each quarter:

R= Total value of work during the quarter. It would include the amount of secured advance granted, if
any, during the quarter, less the amount of secured advance recovered, if any during the quarter, less
value of material issued by the department, if any during the quarter.

Weightages of various components of the work shall be as per the Contract Data.

To the extent that full compensation for any rise or fall in costs to the contractor id not covered by the

provisions of this or other clauses in the contact, the unit rates and prices included in the contract shall

be deemed to include amounts to cover the contingency of such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical average

of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either positive or negative,

i.e. if the price adjustment is in favor of the Employer, the same shall be recovered from the sums

payable to the Contractor.

Mobilization and Construction Machinery Advance

Payment of advances shall be applicable if provided in the Contract Data.
If applicable, the Engineer in charge shall make interest bearing advance payment to the contractor of
the amounts started in the Contract Data, against provision by the contractor of an unconditional Bank
Guarantee in a form and by nationalized/Scheduled banks, in the name as stated in the Contract data,
in amounts equal to the advance payment. The Guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract data.

The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction

machinery and admissible only fro new construction machinery.

The advance payment shall be recovered as stated in the Contract data by deducting proportionate
amounts from payment otherwise due to the Contractor. No account shall be taken of the advance
payment or its recovery in assessing valuations of work done, variations, price adjustments,
compensation events, or liquidated damages.

Secured Advance
Payment of secured advance shall be applicable if provide in the Contract data.

If applicable, the Engineer shall make advance payment against materials intended for but not yet

incorporated in the works and against provision by the contractor of an unconditional bank guarantee
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in a form and by a nationalized/scheduled bank, in the name as stated in the contract data, in amounts
equal to the advance payment. The bank guarantee shall remain effective until the advance payment
has been adjusted, but the amount of the guarantee shall be progressively reduced by the amounts
adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract
Data.

The secured advance paid shall be recovered as stated in the Contract data.

Payment Certificates
The payment to the contractor will be as follows for construction work:

The contractor shall submit to the engineer monthly statement of the value of the work executed less
the cumulative amount certified previously, supported with detailed measurement of the items of
work executed as per the Billing Break-up in section 6.

The engineer shall check the Contractor’s monthly statement and certify the amount to be paid to the
contractor.

The value of work executed shall be determined, based on the measurements approved by the
Engineer/Engineer in charge.

The value of work executed shall comprise the value of the quantities of the items in the Billing
Breakup given in Section 6.

The value of work executed shall also include the valuation of variations and compensation events.

All payments shall be adjusted for deductions for advance payment, security deposit, other recoveries
in terms of contract and taxes at source as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

Payment of intermediate certificate shall be regarded as payments by way of advance against the final
payment and not as payments for work actually done and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and reconstructed or be considered as an admission of the due
performance of the contractor any part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate

A completion certificate in the prescribed format in Contract data shall be issued by the Engineer in
charge after physical completion of the work.

After final payment to the contractor, a final completion certificate in the prescribed format in the
contract data shall be issued by the Engineer in charge.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate of
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify any
payment that is due to the Contractor within 45 days of receiving the Contractor’s account if it is
correct and complete. If the account is not correct or complete, the Engineer shall issue within 45 days
a schedule that states the scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to the competent authority as
defined in the Contract data, who shall decide on the amount payable to the contractor after hearing
the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as provided in
clause 32.1 above, the Engineer shall proceed to finalize the account and issue a payment certificate
within 28 days.

F. Other Conditions of Contract
Currencies
All payments will be made in Indian Rupees.
Labour
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.




39.

40.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the
several classes of labour from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the Contract, the Contractor and his sub Contractors shall abide at all times by
all existing labour enactments and rules made there under, regulations, notifications and bye laws of
the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority. Salient features of some of
the major labour laws that are applicable to construction industry are given in the Contract data. The
Contractor shall keep the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of the Contractor and the
Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.

Auditand Technical examination

Government shall have the right to cause an audit and technical examination of the works and the final
bill of the contract including all supporting vouchers, abstract etc. To be made after payment of the
final bill and if as a result of such audit and technical examination nay sum is found to have been
overpaid in respect of any work done by the contractor under the contract or nay work claimed by
him to have been done under the contract and found not to, have been executed, the contractor shall
be liable to refund the amount of overpayment and it shall be lawful for government to recover the
same from him in the manner prescribed in clause 24 above and if it is found that the contractor was
paid less than what was due to him, under the contract in respect of any work executed by him under
it, theamount of such under payment shall be duly paid by government to the Contractor.

41.Death or permanent invalidity of contractor

42,

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by
all existing labour enactments and rules made there under, regulations, notifications, and bye laws of
the state or central government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the state or the major labour laws that are applicable to construction industry are
given in the contract data. The contractor shall keep the employer indemnified in case any action is
taken against the employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made their under, regulations or notifications including amendments. If
the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe,
or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules
regulations including amendments, if any, on the part of the contractor, the engineer/employer shall
have the right to deduct from any money due to the contractor including his amount of performance of
security. The employer/engineer shall also have right to recover from the contractor any sum
required or estimated to be required for making good teh loss or damage suffered by the employer.
The employees of the contractor and the sub contractor in no case shall be treated as the employees of
the employer at any point of time.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the courts at the place where this agreement is
entered into. No other jurisdiction shall be applicable.

[End of GCC]




ntract Data
Clause Particulars Data
reference
114 Employer Chief Municipal Officer
' MUNICIPALCOUNCIL BARGAWAN
Distt ANUPPUR
1.15 Engineer Executive Engineer UADD SHAHDOL
116 Engineer in charge Sub Engineer l_\JAGAR PARISHAD
' BARGAWANDistt ANUPPUR
1.22 Stipulated period of completion As per NIT
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the As per Annexure H
4 Contractor
Address & con.tact details of the NAGAR PARISHAD BARGAWAN
Employer/Engineer-phone, Fax, e-
mail.
5 Subcontracting permitted for 25% of the Contract value
contract value
Technical Personnel to be AsperAnnexure H{Eormatl-3} Decided By UADD
provided by the contractor - ANUPPUR
6 requirement &
Penalty, if required Technical Rs-20,000/-permonth
personal not employed
10 Specifications Annexure E
Drawings As per Annexure N
Competent authority for deciding MUNICIPAL COUNCIL BARGAWAN
dispute under Dispute resolution Distt - ANUPPUR (m.p.)
system
12 Appellate Authority for deciding Engineer -In-Chief /Chief Engineer UADD
dispute under Dispute resolution
system
13 Period of submission of updated (a) Every 1 Months or
construction program (b) At the end of every milestone, whichever is less.
Amount to be withheld or not 0.20% of the Contract Amount
submitting construction program
in the prescribed period
14 Competent Authority for granting | The contract is for completion of works and therefore

Time Extension

non approval of EOT (extension of time) shall not in
any way invalidate the contract. The contractor will
have to complete the works.

In the event of delays attributable to the contractor,
the EOT shall not be given by the Engineer-in-Charge
and the Liquidated Damages shall be levied from the
contractor in accordance with the provisions of the
contract.

In the event, the delays are not attributable to the
contractor the EOT may be issued by the Engineer-in-
Charge Competent Authority (as mentioned in
contract data) without imposition of Liquidated
Damages either Suo-motto or on a written request of
the contractor. It is clarified that out of the total
delays in completion of works, the EOT shall be issued
only for the part, which is not attributable to the
contractor and in this regard speaking order is to be




made by the competent authority.

15

Milestones laid down for the
contract

YES

If Yes, details of milestones

As per Annexure O

Liquidated damage

As per Annexure P

17

List of equipments for lab

As per Annexure Q

Time to establish lab

15 Days After Work order of signing the agreement

Penalty for not establishing field
Laboratory

0.20% of the Contract amount till the establishment of
Lab

18

Defect Liability Period

5 Years.

In accordance with Clause 18 the defects observed in the

works during the Defect Liability Period shall be

intimated by the Engineer-in-Charge to the contractor
and the contractor shall rectify the defects promptly. In
case the defects are not removed in reasonable time, the
same can be got done by the Engineer-in-Charge by way
of-

(a) deploying departmental labour and material or
Engaging a contractor by issuing a work order at
contract rate/SOR rate Or

(b) Sanctioning supplementary work in an existing
agreement to a contractor for zonal works or other
similar work Or

(c) Inviting open tender or

(d) Combination of above

The Engineer-in-Charge shall assess the cost of such

rectification, along with an additional amount of 20%

(twenty percent) amount of cost of rectification after

correction of defects, which shall be recoverable from

the contractor from his Performance Security or any
amount due or that may become due to him and from
other available securities. If available amount due/ or
may become due towards contractor amount is not
sufficient to meet the expenses incurred on rectification,
the balance amount may be recovered as Land Revenue

Arrears as per MPLRC.

21

Competent authority for
determining the rate

Engineer-In-Chief, UADD Bhopal

27

Any other conditions for breach of
contract

Yes, as below:

If the contractor fails to achieve 50% financial
progress in any milestone and/or fails to achieve 75%
financial progress in two consecutive mile stones.

Clause
reference

Particulars

Data

28

Penalty

If the contractor demands extension of time period
after not completing the work within the stipulated
period, then in case of impractical rates, in addition to
the penalty of original tender conditions, additional
penalty will be charged for the extended period on the
demand of the contractor . The additional penalty will
be 1/12th of additional performance guarantee for
every one month of extension of time.

a. Security deposit as per clause 30 of General
condition of contract and




b. Liquidated damages as per clause 15 or
performance  security  (Guarantee) including
additional performance security (Guarantee), if any, as
per clause 29 of General Conditions of Contract,
whichever is higher

29 Performance Guarantee (security) The upfront E-Bank Guarantee, along with auto renewal of
shall be valid up to Bank Guarantee, against Performance Security shall be
taken for a period as mentioned below-
(a) Works having Performance Guarantee of 5 Years -
Work Period+5 Years + 3 Months
Security deposit to be deducted Security Deposit 7% FROM EACH RUNNING BILL AND
30 from each running bill 5% ADDITIONAL Security Deposit.
Maximum limit of deduction of 12%
security deposit
31 Price adjustment formula and As per Annexure R
procedure to calculate (NOT APPLICABLE)
31.1(1) Price adjustment shall be
applicable (NOT APPLICABLE)
32 32.1 Mobilization and No Mobilization an Construction Machinery Advance
Construction Machinery Advance payable
applicable
32.2 Ifyes, unconditional Bank In the format prescribed in Annexure - S
Guarantee
32.3 If yes, Rate of interest 10% annual simple interest
chargeable on advance
32.4Ifyes, Type & Amount 1. Mobilization advance-Not more than_% of contract
payment that can be paid amount
2. Construction Machinery advance-not more than __%
of contract amount
32.5 Ifyes, Recovery of Advance Recovery of Mobilization and/or Construction
payment Machinery advance shall commence when 10% of the
contract amount is executed and recovery of total
advance shall be done on pro-rata basis and shall be
completed by the time work equivalent to 80% of the
contract amount is executed.
In addition to the recovery of principal amount,
recovery of interest shall be carried out as calculated
on the outstanding amount of principal at the close of
each month. The interest shall be accrue from the day
of payment of advance and the recovery of interest
shall commence when 10% of the contract amount is
executed and shall be completed by the time work
equivalent to 80% of the contract amount is executed.
33 33.1 Secured Advance applicable No Security Advance payable
33.2Ifyes, Unconditional bank In the format prescribed in Annexure-T
Guarantee
Clause Particulars Data

reference




33.3 If yes, Conditions for secured
Advance

a) The materials are in accordance with the
specification of works,

b) Such materials have been delivered to site, and
are properly stored and protected against damage
or deterioration to the satisfaction of the
engineer. The contractor shall store the bulk
material in measurable stacks,

¢) The Contractor’s records of the requirements,
ordered, receipt and use of materials are keptina
form approved by the Engineer and such records
shall be available for inspection by the Engineer;
d) The contractor has submitted whit his monthly
statement the estimated value off the materials on
site together with such documents as may be
required by the engineer for the purpose of
valuation of the materials and providing evidence
of ownership and payment thereof;

f) The quantity of materials are not excessive and
shall be used within a reasonable time as
determined by the engineer.

33.4 If yes, recovery of secured
advance

The advance shall be repaid from each succeeding
monthly payments to the extent materials [for
which advance was previously paid have been
incorporated into the works.

35 Completion certificate- After As per Annexure - U
physical completion of the work
Final Completion Certificate - after | As per Annexure -V
final payment on completion of the
work
36 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal
39 Salient features of some of the As per Annexure - W
major labour laws that are
applicable
41 Competent Authority Chief Engineer/ Engineer in chief, UADD Bhopal




List of drawings —as per attached

DRAWINGS

Annexure - N
(See clause 10 of Section 3 of GCC)




Annexure - 0
(See clause 15 of Section 3 of GCC)

DETAILS OF MILESTONES

(Shall be decided by ULB for every project)

NAGAR PARISHAD BARGAWANDistt.-ANUPPUR (M.P.)

CONSTRUCTION SCHEDULED

Z

Name of Component DATE

Annual Tender of Supply of Water Supply Materials 365 Days
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Annexure - P
(See clause 15 of Section 3 of GCC)

COMPENSATION FOR DELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to
the contractor, the Employer shall retain an amount from the sums payable and due to the contractor
as per following scale -

i.  Slippage up to 25% in financial target during the milestone under consideration - 2.5% of the
work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but up to 50% in financial target during the milestone under
consideration - 5% of the work remained unexecuted in the related time span.

ili. Slippage exceeding 50% but up to 75% in financial target during the milestone under
construction - 7.5% of the work remained unexecuted in the related time span.

iv.  Slippage exceeding 75% in financial target during the milestone under consideration - 10% of
the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any milestone is if
made good in subsequent milestones or at the time of stipulated period of completion, the amount
retained as above shall be refunded. In case the work is not completed within the stipulated period of
completion along with all such extensions which are granted to the Contractor for either Employer’s
default or Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per
day of delay limited to maximum of 10% of contract price.

The decision of Chief Engineer shall be final and binding upon both the parties.




Annexure - Q
(See clause 17 of Section 3 of GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB

As per Government norms.




Annexure - R
(See clause 31 of Section 3 of GCC)

PRICE ADJUSTMENT
The formulas for adjustment of price are as follow:
R =value of work as defined in Clause 31.2(3) of General Conditions of Contract
Weightages* of component in the work

S Percentage of

' Component component in the
No.

work

1 Cement - P,
2 Steel P
3 Bitumen - Py,
4 POL - P¢

e  Weightages of various components of the work shall be as determined by the competent technical
sanction authority.

Adjustment for cement component
e Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be
paid in accordance with the following formula:

Ve = 0.85xP:/100x R x (C1-Co)/Co

V. = increase or decrease in the cost of work during the month under Consideration due to changes
in rates for cement.

Co =  The all India Wholesale price index for Grey cement on the date of opening of Bids as
published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)

C1 = The all India average wholesale price index for Grey cement for the month under consideration
as published by Ministry of Industrial Development, Government of India, New Delhi.

(www.eaindustry.nic.in)

P = Percentage of cement component of the work
Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement group.

Adjustment of Steel component
(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in
accordance with the following formula:

Vs = 0.85xPsx /100 xR x (S1-So0)/So

Vs = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

So = The all India wholesale price index for steel (Bars and Rods) on the date of opening of bids as
published by the Ministry of Industrial Development, Government of India, New Delhi.
(www.eaindustry.nic.in)

S1 = The all India wholesale price index for steel (Bars and Rods) for the month under consideration
as published by the Ministry of Industrial Development, New Delhi. (www.eaindustry.nic.in)

Ps = Percentage of steel component of the work.
Note: For the application of this clause, index of Bars and rods has been chosen to represent steel group.

Adjustment of bitumen component
(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the
following formula:
Vb = 0.85x Pb/ 100 xR x (B1-Bo) / Bo
Vp = Increase or decrease in the cost of work during the month under consideration due to changes in
rates for bitumen.
Bo = The official retail price of bitumen at the IOC depot at nearest center on the date of opening of Bids.




Bi1 = The official retail price of bitumen of IOC depot at nearest center for the 15t day of the month under
consideration.

Py, = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in accordance
with the following formula:
Vf = 0.85x Pf/ 100 xR x (F1-F0) / Fo
V- Increase or decrease in the cost of work during the month under consideration due to changes in rates
for fuel and lubricants.
Fo =The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at nearest
center on the date of opening of Bids.
F1 = The official retail price of HSD at the existing consumer pumps of I0C at the nearest center for the 15%
day of month of the under consideration.
P¢= Percentage of fuel and lubricants component of the work.
Note: For the application of this clause, the price of High Speed Diesel has been chosen to represent fuel and
lubricants group.




Annexure - S
(See clause 32 of Section 3-GCC)

BANK GUARANTEE FORM' FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE

To,
[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and
Construction Machinery Advance") of the above-mentioned Contract [name and address of
Contractor] (hereinafter called "the Contractor") shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee* [in words].

We, the [bank of financial institution] as instructed 'by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to
[name of Employer] on his first demand without whatsoever right of obligation on our part and

without his first claim to the Contractor, in the amount not exceeding [amount of guarantee]*[in words].

We further agree that no change or addition to or other modification of the terms of the Contractor or Works
to be performed there under or of any of the Contract documents which may be made between [name of
Employer] and the Contractor, shall in any way release us from any liability under this guarantee, and we
hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract
until [name of Employer] receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal :
Name of Bank/Financial Institution:
Address :'
Date :

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance
Payment, and denominated in Indian Rupees.




Annexure -T
(See clause 33 of Section 3- GCC)

Bank Guarantee Form for Secured Advance
INDENTURE FOR SECURED ADVANCES

This indenture made the---------------- day of -------------- 20-------- BETWEEN---------------- (here in after
called the contractor which expression shall where the context so admits or implies be deemed to include his
executors, administrators and assigns) or the one part and the Employer of the other part.

Whereas by an agreement dated------------- (herein called the said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the
security of materials absolutely belonging to him and brought by him to the site of the works the subject of
the said agreement for use in the construction of such of the works the subject of the said agreement for use
in the construction of such of the works as he has undertaken to execute at rates fixed for the finished work
(inclusive of the cost of materials and Labor and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees------------------
--on the security of materials the quantities and other particulars of which are detailed in Accounts if Secured
Advance attached to the Running Account Bill for the said works signed by the Contractor on--------------- and
the Employer has reserved to himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSTH that in pursuance of the said agreement and in consideration of the
sum of Rupees----------=------- on or before the execution of these presents paid to the Contractor by the
Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if
any) as may be made to him as a for said the Contractor doth hereby convenient and agree with the President
and declare as follows:

That the said sum of Rupees----------------------- so advanced by the Employer to

The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed by
the Contractor in or towards expending the execution of the said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been offered to and accepted
by the Employer as security are absolutely the Contractor's own propriety and free from encumbrances of
any kind and the contractor will not make any application for or receive a further advance_ on the security of
materials which are not absolutely his own property and free from encumbrances of any kind and the
Contractor indemnified the Employer against all claims to any materials in respect of which an advance has
be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other materials on the security of
which any further advance or advances may hereafter be made as aforesaid (hereafter called the said
materials) shall be used by the Contractor solely in the execution of the said works in accordance with the
directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in construction as
aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on his
own responsibility and shall at all times be open to inspection by the Engineer or any officer authorized by
him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith
replace the same with other materials of like quality or repair and make good the same required by the
Engineer.




That the said materials shall not be removed from the site of the said works except with the written
permission of the Engineer or an officer authorized by him on that

That the advances shall be repayable in full when or before the Contract receives payment from the Employer
of the price payable to him for the said works under the terms and provisions of the said agreement. Provided
that if any intermediate payments are made to the Contractor on account of work done than on the occasion
of each such payment the Employer will be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials than actually used in the construction and in
respect of which recovery has not been made previously, the value for this purpose being determined in
respect of each description of materials at the rates at which the amounts of the advances made under these
presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance in any respect of
any of the terms and provisions of the said agreement or of these presents the total amount of the advance or
advances that may still be owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at twelve percent per annum
from the date or respective updates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement of
this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants and
agrees with the Employer to reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the Employer of the said sum
of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, damages
and expenses payable under these presents provided always and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power contained therein if and
whenever the covenant for payment and repayment here-in-before contained shall become enforceable and
the money owing shall not be paid in accordance there with the Employer may at any time thereafter adopt
all or any of the following courses as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the
contractor in accordance with the provision in that behalf contained in the said agreement debiting the
contractor with the actual cost of effecting such completion and the amount due to the contractor with the
value of work done as if he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the contractor, he is to pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising
from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents and
pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor
under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on -the said
advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been here-in-before expressly
provided for the same shall be referred to the Employer whose decision shall be final and the provision of the
Indian Arbitration Act for the time being in force shall apply to any such reference. ' *




Annexure - U
(See clause 35 of section 3 -GCC)

Physical Completion Certificate

Name of Work:

Agreement No. Date

Amount of ContractRs

Name of Agency:
Used MB No.:

Last measurement recorded
a. Page No. & MB No.:

b. Date:
Certified that the above mentioned work was physically completed on................ (Date) and taken over
ON...orrrnnnns (Date) and that I have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Chief Municipal Officer
NAGAR PARISHAD BARGAWAN

DIST- ANUPPUR (M.P.)




Annexure-V
(See clause 35 of section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement No. Date:

Name of Agency:

Used MB No.

Last Measurement recorded

a. PageNo. & MB No.

b. Date
Certified that the above mentioned work was physically completed on (date)
And taken over on (date).

Agreementamount Rs.

Final amount paid to contractor Rs.

Incumbency of officers for the work

I have satisfied myself to best of my ability that the work has been done properly.

Date of Issue

Chief Municipal Officer
NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR (M.P.)




Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

(a)

(b)

()

il
iii.

(d)

(e)

®

(8)

(b

(M

Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident
arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed the prescribed minimum years (say, five
years) of service or more or on death the rate of prescribed minimum days’(say, 15 days) wages for
every completed year of service. The Act is applicable to all establishments employing the prescribed
minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by
the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the
Actare:

Pension or family pension on retirement or death as the case may be. '
Depositlinked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees
in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to
be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same
are required to be provided, by the Principal Employer by Law. The principal Employer is required to
take Certificate of Registration and the Contractor is, required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by
appropriate Government as per provisions of the Act if the employment is a scheduled employment.
Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be
paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature
to male and female workers and for not making discrimination against female employees in the matters
of transfers, training and promotions etc.

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of wages,
calculated in the prescribed manner. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. States may have different number
of employment size.




0)

(k)

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing
prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the conditions
of employment by the Employer on matters provided in the Act and gets these certified by the
designated Authority.

() Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen

and Employers. The Trade Unions registered under the Act have been given certain immunities from
civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14

years of age in certain occupations and processes and provides for regulations o employment of children
in all other occupations and processes. Employment of child labour is prohibited in building and
construction industry.

(n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is

(0)

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for employment in
the establishment situated in another state). The inter-State migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-
Aid, Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act
1996 and the Cess Act of 1996: - All the establishments who carry on any building or other construction
work and employs the prescribed minimum (say, 10) or more workers are covered under this Act. All
such establishments are required to pay cess at the rate not exceeding 2% of the cost of construction as.
may be modified by the Government., The Employer of the establishment- is required to provide safety
measures at the building or construction work and other welfare measures, such as canteens, first-aid
facilities, ambulance, housing accommodations for workers near the-work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

(p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory,

health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. it is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in manufacturing
process.




Section 3
Conditions of Contract
Part-II Special Conditions of Contract [SCC]

1. There should not be create change of scope and extension of time of work.

2. There should be 10 to 20 percent test should be from mobile lab.

3. proposal should be send for black list if contractors performance is not satisfy.

4. A bidder, whether alone, or in joint venture, should not have Seven or more
projects/work in hands running beyond the scheduled completion period as on tender
date for any reason whatsoever otherwise he will be considered disqualified.

5. The bidder has to provide Litigation/Debarment history in any of the GoMP/ Gol
/any other department works in the prescribed format as per annexure “A1”.
Contractor should not be blacklisted/debarred by the GoMP/ Gol /any other
departments in any other states on the bid submission date and upto the Signing of
Agreement date and in such case of blacklisting/debarment the bid shall be
disqualified.

Chief Municipal Officer

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR(M.P.)




General Description of work:

Probable Amount of Contract:

(Rs. In Figure)
(Rs. In Words)

Section 4

BILL OF QUANTITIES (BOQ)

S.No.

Particulars of

Quantity

Unit

Rate

Amount Amount Remarks

i

Item of Work
1

iii

Iv

(in figure) | (in words)

Vi vii Viii

1

2

10

11

12

13

14

15

Total Amount (Rs. In Figure)

Total Amount (Rs. In
AT 3 T

Chief Municipal Officer

NAGAR PARISHAD BARGAWAN
DIST- ANUPPUR(M.P.)




SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of between (name and address of Employer) (hereinafter
called “the Employer) and (name and address of contractor) hereinafter called "the
Contractor” of the other part.
Whereas the Employer is desirous that the Contractor execute (name and

identification number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid
by the Contractor for the execution and completion of such Works and the remedying of any defects

therein, ata cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them
in the conditions of contract hereinafter referred’ to and they shall be deemed to form and be read and
construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any
defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying the defects wherein Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.

i.  Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv.  ContractData

v. BidData

vi. Drawings

vii. Bill of Quantities and _

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year

first before written.

The Common Seal of affixed in the presence of:

Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer

Binding Signature of Contractor




Section-6
ANNEXURE: X
BILLING BREAK-UP

Not Applicable




ANNEXURE: Y

Not Applicable




ANNEXURE: Z

Signature Not Verified

Digitally signed by Bhupghdra Singh
Date: 2026.05.11 00:1#749 IST
Location: Madhya
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