GOVERNMENT OF MADHYA PRADESH
Urban Administration and Development Department

Appendix 2.10

Tender Document

For Percentege Rate only in Works Departments and other
Departments similar to Works Departments
(Effective from 2021 )

Office of the Nagar Parishad Baroda, Dist. Sheopur

NIT Number and Date : Nit No UADD 2026 BARODA_023
Dt. 11/05/2026

Agreement Number and Date :

Name of Work : Construction of a drainage channel in Ward No. 08,
Vegetable Market in Baroda

Name of the Contractor :

Probable Amount of 0 e
Contract (Rs. In Figure):

(Rs. In Words) :

Contract Amount
(Rs. In Figure) :

(Rs. In Words) :

Stipulated Period of Completion: 02 month
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SECTION 1
Notice Inviting e-Tenders (1% Call)

Government of Madhya Pradesh
Urban Administration and Development Department
N.L.T./UADD_2026_BARODA_023 Dated: 11/05/2026
Short Online Notice Inviting Tender
Online Percentege rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

S. Work District(s) Probable Completion

No./Pkg/ Amount Period
Code (Rs. in lakh) (months)
01 Construction of a Sheopur 4.60 02 month

drainage channel in
Ward No. 08,
Vegetable Market in
Baroda

1. Interested bidders can view the NIT on website https://mptenders.gov.in/

2. Interested bidders can view the detailed NIT & Other document on
websiteh https://mptenders.qgov.in// (Department Name: “Urban Administration &

Development Department”).

1. The Bid Document can be purchased only online from 10.30 PM (time) 14/05/2026
(date) to 17.30 PM (time) 29/05/2026 Amendments to NIT, if any, would be published

on website only, and not in newspaper.

Signature and Designation

Section 1 - NIT
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Notice Inviting Tender (1% Call)

Government of Madhya Pradesh

Urban Administration and Development Department
Office of the Chief Municipal Officer, Nagar Parishad Baroda

N.I.T./ UADD_2026_BARODA_023

Short Online Notice Inviting Tender

Online Percentege rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria:

Dated :

11/05/2026

drainage channel in
Ward No. 08,
Vegetable Market in
Baroda

r

S. No. Name of Work District(s) Earnest |CostofBid| Category
/Pkg/ Money Docume nt of Period
Code Deposit (EMD) |(In Rupees)| Contractor of
Probable (In Rupees) c |
Amount P onzlp €
of tion
Contract (in
(Rs. in Months
lakh) )
1 |Construction of a Sheopur 4.60 4600/- 2000/- Registered 02
Contracto month

Section 2 - Instruction to Bidders

All details relating to the Bid Document(s) can be viewed and downloaded free of cost

on the website.

Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.

At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

ii) deposit the Earnest Money;

iii) Submit a check list; and

iv) Submit an affidavit.

v) GSTN NO
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Bidder should have valid EPF and ESIC registrataion otherwise his technical bid will
liable to be cancelle

(1) Details can be seen in the Bid Data Sheet.

ELIGIBILITY FOR BIDDERS:

Bidder should have valid EPF and ESIC registrataion otherwise his technical bid will
liable to be cancelled

A At the time of submission of the Bid the bidder should have valid registration
with the Government of Madhya Pradesh, in appropriate "A" class. However, such
bidders who are not registered with the Government of Madhya Pradesh and are

eligible for registration can also submit their bids after having applied for registration

with appropriate authority.

B. The bidder would be required to have valid registration at the time of signing of

the Contract.

C. Failure to sign the contract by the selected bidder, for whatsoever reason, shall

result in forfeiture of the earnest money deposit.

Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid

Data Sheet.
Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased only online from 10.30 PM (time) 14/05/2026
(date) to 17.30 PM (time) 29/05/2026 (date). Other key dates may be seen in bid data

sheet.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

(Signature and Designation)

Section 2 - Instruction to Bidders
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4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as 'work’, is given in the Bid

Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards

of workmanship, safety and security of workmen and works.
PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally.

If he does so, all bids wherein the bidder has participated shall stand disqualified.
Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his

bid, and no claim whatsoever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs
in this respect shall have to be borne by the bidder.

B. Bid Documents

CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:

Section 2 - Instruction to Bidders
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8.

9.

10.

© ® N o un oA

NIT with all amendments.
Instructions to Bidders, Bid Data Sheet with all Annexures

Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data with all
Annexures; and

ii. Part Il Special Conditions of Contract.

Specifications

Drawings

Priced Bill of Quantities
Technical and Financial Bid
Letter of Acceptance

Agreement, and

10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract,

the contract data, forms, terms and specifications, bill of quantities, forms and

drawings in the Bid Document. Bidder shall be solely responsible for his failure to do

SO.

Pre-Bid Meeting (where applicable)

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1

9.2

9.3

9.4

Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid meeting would be communicated on

the website only, and intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting is
to clarify issues and answer questions on any matter that may be raised at
that stage. The Employer may, at his option, give such clarifications as are felt

necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and
the responses given together with any response prepared after the meeting

will be hosted on the website.

Pursuant to the pre-bid meeting if the Employer deems it necessary to amend

the Bid Document, it shall be done by issuing amendment to the online NIT.

Amendment of Bid Documents

Section 2 - Instruction to Bidders
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11.

12.

13.

10.1 Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids
by publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates of the
Notice Inviting e-Tenders after signing of the same by the Digital Signature of their

authorized representative.

DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online
Envelop A shall contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and
organizational details in format given in the Bid Data Sheet.

ii) Payment of the cost of Bid Document;

iii) Earnest Money; and

iv) An affidavit duly notarized.

Part 2 - This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification
conditions.

Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop
C shall contain financial offer in the prescribed format enclosed with the Bid Data
Sheet.

Language

The bid as well as all correspondence and documents relating to the bid exchanged
by the Bidder and the Employer shall be in English or Hindi. Supporting documents
and printed literature that are part of the Bid may be in another language provided
they are accompanied by an accurate translation of the relevant passages in English.
In such case, for the purposes of interpretation of the bid, such translation shall
govern.

Section 2 - Instruction to Bidders

Page 8 of 77



14. TECHNICAL PROPOSAL

14.1

Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

14.2 All the document/information enclosed with the technical proposal should be self-

attestage and certified by bidder (As PAN, GST, Affedavit, ESIC, EPF, PWD
Registration, EMD Reciept) . The bidder shall be liable for forfeiture of his
earnest money deposit, if any document/information are found false/fake/untrue
before acceptance of bid. If it is found after acceptance of the bid. The bid
sanctioning authority may at his description forfeit his performance
security/guarantee security deposit, enlistment deposit and take any other
suitable action.

15. FINANCIAL BID

The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overall Percentege , and not item wise. If the bid is in absolute amount, overall
Percentege would be arrived at in relation to the probable amount of contract
given in NIT. The overall Percentege rate would apply for all items of work.

Percentege shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

“The bidder shall have to quote rates inclusive of all duties, royalties, levies and
taxes except goods and services tax(GST). The amount of applicable GST will be
paid separately to the contractor with each bill at the time of payment. The
employer shall not be liable for any duties, tax (except GST) royalties and
levies”

The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date
of "close for biding" as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

17.1

17.2

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

The EMD shall be in the form of Fixed Deposit Receipt of a scheduled
commercial bank, issued in favour of the name given in the Bid Data Sheet.
The Fixed Deposit Receipt shall be valid for six months or more after the last
date of receipt of bids. However, other form(s) of EMD may be allowed by the
Employer by mentioning it in the Bid Data Sheet.

Section 2 - Instruction to Bidders
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17.3
17.4

17.5

17.6

18.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement
after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

The bidder is required to submit online bid duly signed digitally, and Envelop 'A' in physical
form also at the place prescribed in the Bid Data Sheet. After the date of electronic opening
of Technical Bid.

E. Opening and Evaluation of Bid

19 PROCEDURE

19.1

19.2

19.3

19.4

19.5

19.6

19.7

19.8

Envelope 'A' shall be opened first online at the time and date notified and its contents shall
be checked. In cases where Envelop 'A' does not contain all requisite documents, such bid
shall be treated as non-responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened
online at the time and date notified. The bidder shall have freedom to witness opening of the
Envelop 'B'. Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical Bid
(Envelop 'B') shall not be opened.

Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The bidder
shall have freedom to witness opening of the Envelop 'C'.

After opening Envelop 'C' all responsive bids shall be compared to determine the lowest
evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding process
and reject all the bids at any time prior to contract award, without incurring any liability. In
all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part
of it.

Contents of envelope “A” and “B” are required to be submitted in physical form after the
date of electronic opening of Technical Bid at the place and date specified in the Bid Data
Sheet. If the contents of documents submitted online in Envelope “A” differ with contents of
physical form submitted by the contractor after electronic opening of technical bid or the
contractor fails to submit Envelope “A” in physical form as specified in the Bid Data Sheet,
the bid shall be liable for rejection as non-responsive”

During Bid evolution, the employer or its representative may, at its discretion, ask the bidder
for a clarification of its Bid. The request for clarification and the response shall be in writing,
and no change in the price or substance of the Bid shall be sought, offered or permitted.

Section 2 - Instruction to Bidders
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20. Confidentiality

21.

22.

23.

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision on
the bid.

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the

bids or contract award decisions may result in the rejection of his bid.

F. Award of Contract

Award of Contract

The Employer shall notify the successful bidder by issuing a 'Letter of Acceptance’
(LOA) that his bid has been accepted.

Performance Security

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount in the form and for the
duration, etc. as specified in the Bid Data Sheet.

22.2  Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to

Performance Security.

Signing of Contract Agreement

23.1  The successful bidder shall have to furnish Performance Security and
Additional Performance Security, if any, and sign the contract agreement
within 15 days of issue of LOA.

23.2  The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the

Employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance
Security and Additional Performance Security, if any or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right of the

employer for taking any other action against the bidder.

Section 2 - Instruction to Bidders
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24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for

award has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated

period of time, to participate in bids, if it at any time determines that the

bidder has, directly or through an agent, engaged in corrupt, fraudulent,

collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as

follows:

a.

"corrupt practice” means the offering, giving, receiving, or soliciting,
directly or indirectly, anything of value to influence improperly the actions

of another party;

"fraudulent practice means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an

obligation;

"coercive practice" means impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

"collusive practice" means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing

improperly the actions of another party.

[End of ITB]

Section 2 - Instruction to Bidders
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Bid Data Sheet

from date & time

GENERAL
SR.
PARTICULARS DATA
No.
1 Office Inviting Tender Nagar Parishad, Baroda
2 NIT No. No. Construction Cell/2026/23
3 Date of NIT DT. 11/05/2026
4 Bid document download available |10.30 PM (time) 14/05/2026

(date) to 17.30 PM (time) 29/05/2026 (date)

5 Website link https://mptenders.gov.in/
SECTION 1 - NIT
NIT
CLAUS PARTICULARS DATA
E
6 Portal Fees As notified in E-Tendering Website
(also known as processing fee)
7 Cost of Bid Document Rs. 2000.00 + portal Charges
Cost of Bid Document Payable at  [Online
Cost of Bid Document In favor of |Chief Municipal Officer, Nagar Parishad,
Baroda(M.P.)
8 Affidavit Format As per 'Annexure- B'
9 Pre-qualifications required NO (NOT applicable)
If Yes, details As per' Annexure- C'
10 [Special Eligibility No
(if yes, prior permission of E-in-C
required)
If Yes, details As per 'Annexure -D'
11 |Key dates As per 'Annexure -A'

Section 2 - Bid Data Sheet
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https://mptenders.gov.in/

Rid Nata Sheet

SECTION 2 - ITB
ITB
CLAU PARTICULARS DATA
SE
12 [Name of the “Work’ Construction of a drainage channel in Ward No.
08, Vegetable Market in Baroda
13  (Specifications As per 'Annexure - E'
14 Procedure for participation in e- As per ‘Annexure - F
tendering
No
15 Whether Joint Venture is allowed.
If yes, requirement for Joint As per 'Annexure - G'
\Venture
Pre bid meeting to be held No
If yes, Date, Time & Place Date :....coovrvenne.
16 Time from: ..............
Place : .....ccc.....
Envelope-A containing : Chief Municipal Officer, Nagar Parishad Baroda,
i. Organizational details as Sheopur (M.P.)
per 'Annexure H' ii. Cost of
Bid Document
17 liii. EMD By
iv. An affidavit duly
notarized as per
'Annexure- B'
should reach in physical form in
the office of :
18 Envelope-B Technical Proposal  |As per '‘Annexure - I' and Annexure - | (Format I-
1 to I-5)
Envelope-C Financial Bid As per ‘Annexure - J
19 Materials to be issued by the As per 'Annexure - K'
department
20 |Period of Validity of Bid 180 Days from the date of opening of tender

Section 2 - Bid Data Sheet
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Bid Data Sheet

ITB
CLAU PARTICULARS DATA
SE
Earnest Money Deposit Rs.4600.00
Forms of Earnest Money Deposit |i. FDR/ e-FDR
ii. Demand draft of scheduled commercial bank
iii. Interest bearing securities of post office.
17  |EMD valid for a period of 365 days
FDR must be drawn in favour of
Chief Municipal Officer Nagar Parishad Baroda,
Payble at Baroda
21 |Letter of Acceptance (LoA) As per 'Annexure -L'
Amount of Performance Security [5% of the Contract Amount.
Additional Performance Equal to an amount arrived at, by multiplying the
Security, If any contract amount with difference of percentage
between percent rates (Below/minus) of
successful bid & 15% ( Fifteen Percent rates
(Below/minus) considering bid rates more than
22 below PAC, to be unworkable & shall require

additional performance security (guarantee)

Performance Security in the

format

As per 'Annexure- M' before signing the

agreement

Performance Security in favour of

Chief Municipal Officer Nagar Parishad Baroda

Performance Security valid up to

Three Months or 90 days (whichever is more)
from the date of completion of defect liability

period.

Section 2 - Bid Data Sheet
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Annexure - A

(See clause 1, 7 of Section 1 -NIT)

KEY DATES
S, Works Bidder’s Start Expiry Envelopes
No Department Stage
Stage Date Time Date Time
1
Purchase of 10:30 ]
ender - Oniine | 14-05-2026 | =7 |1 20-05-2026 | 17:30
2
Bid
Submission 14-05-2026 | 1100 | 29-05-2026 | 17:30
-Online
3 Mandatory submission Envelope A
Open (Envelope- A) 01-06-2026 | 11:30
4 Technical Proposal
(PO Envelope- B) 01-06-2026 | 11:30 Envelope B
Physical
Submission end
Date
5 Financial Bid open
(Envelope-C) 01-06-2026 | 12:30 Envelope C

Original term deposit receipt of earnest money deposit, demand draft for the cost of bid

document and daffidavit shall be submitted by the bidder so as to reach the office as prescribed

in Bid Data Sheet, at least one calendar day before specified start time and date in key dates

for

opening

of

technical

Section 2 -Annexure - A

proposal as

per

Key dates in

Bid Data Sheet.
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Annexure - B
(See clause 3 of Section 1 -NIT)
Il AFFIDAVIT Il
(To be Contained in Envelope A)

(On Non Judicial Stamp of Rs. 100)

I/we who is/ are
(status in the firm/ company) and competent for submission of
the affidavit on behalf of M/S (contractor) do solemnly affirm an

oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in
support of the following information in bid documents which are being submitted in
response to notice inviting e-tender No. for
(name of work) dated issued by the
(name of the department).

I/we am/ are fully responsible for the correctness of following self-certified information/
documents and certificates:

1. That the self-certified information given in the bid document is fully true and authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.

c. Information regarding various technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR
Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of
the bid.

Section 2 -Annexure - B
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Annexure - C

(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial

i. experience of having successfully executed:

a) three similar works, each costing not less than bqual to 20% of
the probable amount of contract during the | rs; or
| to 30% of the
r
pqual to 50% of

ring the last 3

b) two similar works, each costing not less

probable amount of contract during
c) one similar work of aggregate co
the probable amount of cont

financial years;

ii. Average annual construcjgon t s not less than

50% of the probable 3 | years.

iii. Executed similar j e last 3 financial

years, which s Equirement, if any,
fixed for the w
iv. Bid

whic g i i nnexure |.

is available Bid Capacity,

B. Physical
Physical q
Sno Quantity Period
1 -
2 - -
3 |Co ) -
(The Empl all physical qualifications required).
Note: Above cri re indicative, subject to suitable stipulations by the departments
and spe

Section 2 -Annexure - C
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Annexure - D

(See clause 6 of Section 1 -NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates - N.A.

B. Construction of tunnel - N.A.

Note: Above criteria are indicative, subject to suitable stipulations by the departments
and specific bid.

Section 2 -Annexure - D
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ANNEXURE - E

(See clause 2 of Section 2 -ITB &
Clause 10 of GCC)

Specifications

1. Integrated Standard Schedule of Rates (ISSR) of Urban Administration &

Development Department effective from 02-08-221.
2. MP Nagar palika/parishad Adhiniyam 1961

3. IRC

(The soft copy of above specifications is available at departmental website
www.mpurban.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the

technical specifications of this work.

Section 2 -Annexure - E
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Annexure -F
(See clause 3 of section 2-ITB)

Procedure for Participation in e-Tendering

1. Registration of Bidders on e-Tendering System:
All the registered bidders are already registered on the new e- procurement
portal https://mptenders.gov.in/ The user id will be the contractor ID provided

to them from MP Online. The password for the new portal has been sent to

the bidders registered email ID. for more details may contact M/s. _Tata

Consultancy Services Corporate Block, 5" floor, DB City BHOPAL-462011

email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are

available on website.
2. Digital Certificate:

The bids submitted online should be signed electronically with a Class lli

Digital Certificate to establish the identity of the bidder submitting the bid

online. The bidders may obtain Class Ill Digital Certificate issued by an

approved Certifying Authority authorized by the Controller of Certifying

Authorities, Government of India. A Class IlI Digital Certificate is issued upon

receipt of mandatory identity proofs along with an application. Only upon the

receipt of the required documents, a Digital Certificate can be issued. For
details please visit cca.gov.in.

Note:

I It may take upto 7 working days for issuance of Class Il Digital
Certificate; hence the bidders are advised to obtain the certificate at
the earliest. Those bidders who already have valid Class Il Digital
Certificate need not obtain another Digital Certificate for the same.

The bidders may obtain more information and the Application From
required to be submitted for the issuance of Digital Certificate from
cca.gov.in

il. Bids can be submitted till bid submission end date. Bidder will require

digital signature while bid submission.

Section 2 -Annexure - F
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The digital certificate issued to the Authorized User of a Partnership firm /
Private Limited Company / Public Limited Company and used for online
biding will be considered as equivalent to a no-objection certificate / power of

attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a
specific individual through Authority Letter signed by majority of the partners
of the firm.

in case of Private Limited Company, Public Limited Company, the Managing
Director has to authorize a specific individual through Authority Letter. Unless
the certificate is revoked, it will be assumed to represent adequate authority
of the specific individual to bid on behalf of the organization for online bids as
per information Technology Act 2000. This Authorized User will be required to
obtain a Digital Certificate. The Digital Signature executed through the use of
Digital Certificate of this Authorized User will be binding on the firm. It shall be
the responsibility of Management / Partners of the concerned firm to inform
the Certifying Authority, if the Authorized User changes, and apply for a fresh
Digital Certificate for the new Authorized User.

3. Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer
System of the bidder is required to be set up for Operating System, Internet
Connectivity, Utilites, Fonts, etc. The details are available at

https://mptenders.gov.in/ Key Dates:

The bidders are strictly advised to follow the time schedule (Key Dates) of the
bid on their side for tasks and responsibilities to participate in the bid, as all
the stages of each bid are locked before the start time and date and after the
end time and date for the relevant stage of the bid as set by the Department.

Section 2 -Annexure - F
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4. Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid
forms and submit Bid of all the envelopes and documents related to the Bid
required to be uploaded as per the time schedule mentioned in the key dates
of the Notice inviting e-Tenders after signing of the same by the Digital

Signature of their authorized representative.

3. Purchase of Bid Document
For purchasing of the bid document bidders have to pay Service Charge
online ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is
separately mentioned in the Detailed NIT. The Bid Document shall be
available for purchase to concerned eligible bidders immediately after online
release of the bids and upto scheduled time and date as set in the key dates.
The payment for the cost of bid document shall be made online through
Debit/Credit card , Net banking or NeFT Challan through the payment

gateway provided on the portal.

7 Withdrawal, Substitution and Modification Of Bids

Bidder can withdraw and modify the bid till Bid submission end date.

Section 2 -Annexure - F
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Annexure - G
(See clause 4 of Section 2 -ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled -

1.

6.

Bids submitted by a joint venture of two or more firms as partners shall comply with the
following requirements :

one of the partners shall be nominated as being Lead Partner, and
be evidenced by submitting a power of attorney signed by legally
all the partners;

the bid and, in case of a successful bid, the Agreement, sha
binding on all partners; \
the partner in charge shall bgauthorized to incur liabilit tions for and
on behalf of any and all partners of the joint ve cution of the
contract, including payment, shall be done exclusi d ce;

all partners of the joint venture shall be liable jgi bcution of the
contract in accordance with the contract t ffect shall be
included in the authorization mentioned pbid and in the
Agreement [in case of a successful bidg
The joint venture agreement should in
respect of planning, design, consjgructio
financing of the project. All m
during the currency of thegdol
without prior approval of j
The joint venture agreeg nd binding on all
partners; and

a copy of the Joint Ve

orization shall
signatories of

5 to be legally

bers of JV in
bxecution, and
n in execution

all be submitted with

ed together to determine
the Bidder' required for the bid. All the
partners co I. Failure to comply with this
requiremen ] bid.
The perform he name of the partner
Lead Partn \
Attach the p thorizing thegid signatory(ies) on behalf of
the joint ve
Attach the a the joint venture |gnd which is legally binding
on all partneg ents as indicated in thegnstructions to Bidders'.
Furnish deta ed in the joint venture as below:

DETAILS OF PARTICI NTURE

PARTICIPATION ‘A’ (Lead Partner) FIRM ‘B’ FIRM 'C

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

Section 2 -Annexure - G
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Annexure - H

(See clause 12 of Section 2 -ITB & clause 4 of GCC)

ORGANIZATIONAL DETAILS (To be Contained in Envelope - A)

- Particulars Details
No.
Registration number issued by Centralized|(jf 3pplicable, scanned copy of proof of
Registration System of Govt. of M.P. or Proof of| . ) )
1. . . . application for registration to be
application for registration.
uploaded)
Registration No. Dat
) Valid Registration of bidder in appropriate class(si?:mr:dliz Oof Re istrationioebe
" through Centralized Registration of Govt. of MP Py g
uploaded)
3 Name of Organization/ Individual/ Proprietary
. Firm/ Partnership Firm
Entity of Organization
Individual/ Proprietary Firm/ Partnership Firm
4. |(Registered under Partnership Act)/ Limited
Company (Registered under the Companies Act-
1956)/ Corporation/ Joint Venture
5. |Address of Communication
6. [Telephone Number with STD Code
7. |Fax Number with STD Code
8. |Mobile Number
9. |E-mail Address for all communications
Details of Authorized Representative
10. |[Name
11. Designation
12.|Postal Address
13.[Telephone Number with STD Code
14.|Fax Number with STD Code
15. |Mobile Number
16. |[E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Section 2 -Annexure - H

Signature of Bidder with Seal
Date:
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Annexure - |
(See clause 14 of Section 2 -ITB)

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sho Particulars

Details to be submitted

1 |[Experience - Financial & Physical

Annexure - | (Format: I-1)

2 |Annual Turnover

Annexure - | (Format: |-2)

List of technical personnel for the key

3 Annexure - | (Format: I-3)
positions
List of Key equipments/ machines for qualit

4 yequip / a Y Annexure - | (Format: |-4)
control labs
List of Key equipments/ machines for

5 Annexure - | (Format: |-5)
construction work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.

Section 2 -Annexure - |
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Annexure -1 (Format: I-1)
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The bidder should have completed either of the below:
a) three similar works each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or
b) two similar works each costing not less than the amount equal tg 30% of the
probable amount of contract during the last 3 financial years; or
c) one similar work of aggregate cost not less than the amount eq
probable amount of contract in any one financial year duriggt

E0% of the
3 financial

years;
To be filled in by the contractor:
i.  Details of successfully completed similar works shall be furnjge ‘ format.
ii. ~Certificate duly signed by the employer shall also be ¢ e bted similar
work.
Agreement Number & Name of Work |Date of Work Dg mployer's
Year Order ame and

Address

B. Physical Requirement:
Execution of similar items of w
should not be less than the mini 0

SNo Pariiila . | PTo be filled in by the
¥ctor)

financial years

2 Year -3
Yes/ No

Physical qualificat

Earthwork
3 |Concrete work

Existing commitmen : : ormula

Note: 1. Certificate di
executed in an

2. Similar work.
technology or othe
Reinforced cement

be enclosed for the actual quantity
inancial years.

Pased on the physical size, complexity, methods
n items of work viz. earth work, cement concrete,
sonry, stone masonry etc.

Section 2 -Annexure - | (Format 1-1)
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Annexure -1 (Format: | -2)
(See clause 14 of Section 2 -ITB)

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:
Financial Year Payments received for contracts in progress or complet

Note:
i. Annual turnover of construction should

ii. Audited balance sheet including all r above
financial years to be enclosed.
Applicants wj ‘ i i i luation as stated
above aretobee
Bid Capa
Where
A = Maximum v i i P ecuted in any one year during the
last fivel i ar shall be given to bring the value of
work ex
B = Proposed co
C = in hand at present.

Section 2 -Annexure | (Format 1-2)
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Annexure | (Format: | -3)

(See clause 14 of Section 2 -ITB)

List of Technical Personnel for the Key Positions

Minimum requirement

Available with the bidder

S. No.

a)
DO
c + c < -~
c [ -
2 Ea |2 S S
- == o s <
o E () 0 = .=
> = 2 © € a
) =g S £ x
~ o g )

Total Work
Experience

_ a)
Q DO
= v
c
C < <L
v
218 |2 e 8%
=2 [a o) _2 - =
— | S= EE—
u o | © € o |2
()] ) > = X (@)
£ |x g w v |-
©
=2

Experience

Section 2 - Annexure | (Format 1-3)
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Annexure | (Format: | -4)
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement Available with the bidder
Name of Name of
S. No. Equipment/ Quantity Equipment/ Quantity
Machinery Machinery

Section 2 - Annexure | (Format 1-4)
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Annexure -1 (Format: | -5)
(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work

Minimum requirement Available with the bidder

Name of
Name of Equipment/ Machinery/Quantity Equipment/ Quantity
Machinery

SRR

10.

11.

12.
13.

14.

15.

16.
17.

18.
19.

20.

21.

Section 2 - Annexure | (Format 1-5)
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Annexure -J

(See clause 14 of Section 2 -ITB)

FINANCIAL BID
(To Be Contained in Envelope-C)
NAME OF WORK
I/We hereby bid for the execution of the above work within the time specified at the
rate (in figures) (in words) percent below/ above or

at par based on the Bill of Quantities and item wise rates given therein in all respects and in
accordance with the specifications, designs, drawings and instructions in writing in all
respects in accordance with such conditions so far as applicable. I/We have visited the site
of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying
out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of
contract.

Should this bid be accepted, |/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in

office the sums of money mentioned in the said conditions.

Note:

i Only one rate of Percentege above or below or at par based on the Bill of Quantities
and item wise rates given therein shall be quoted.

ii. Percentege shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

jii. In case the Percentege "above" or "below" is not given by a bidder, his bid shall be

treated as non-responsive.
iv. All duties, royalties ,levies and taxes except goods and services tax (GST) are included
in the rates ( in case of percentage rate bids) / lump-sum offer ( in case of lump_sum bids)
quoted by the bidder

Signature of Bidder

Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the day of 20
Slggcatito%rg Annexure - J of Officer by whom accepted
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Annexure - K

(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue rate) Unit Remarks

\
\
\

Section 2 -Annexure - K
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Annexure - L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided Percentege below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only).

The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing
of the agreement, you are directed to contact the Engineer-in-charge for taking the

possession of site and necessary instructions to start the work.

Yours Faithfully

Chief Municipal Officer
Nagar Parishad Baroda
District - Sheopur (M.P.)
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To
PERFORMANCE SECURITY

____[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]1 (in
words), such sum being payable in the types and proportions of currencies in which the Contract

Price is payable, and we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of [amount of guarantee] as

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract of the Works to be performed there under or of any of the Contract documents which
may be made between you and the Contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

1 An amount shall be inserted by the Guarantor, representing the Percentege the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any and
denominated in Indian Rupees.

Section 2 -Annexure - M
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SECTION 3

Conditions of Contract

Part - | General Conditions of Contract [GCC]
Table of Clauses of GCC

Claus ¢ Claus ¢
No Particulars No Particulars
A. General b1
Payments for Variations and / or Extra Quantities
Definitions No compensation for alterations in or restriction
1 22 .
of work to be carried out.
2 |Interpretations and Documents 23 No | nte rest Payable
3 |Language and Law 24 Recovery from Contractors
4 |Communications 25 Tax
5 |Subcontracting 26 Check Measurements
6 |Personnel 27 Termination by Engineer in Charge
7 |Force Majeure 28 Payment upon Termination
8 |Contractor's Risks 29 Performance Security
9 30 Security Deposit
Liability For Accidents To Person
10 31 Price Adjustment
Contractor to Construct the Works
Discoveries 32 Mobilization and Construction Machinery
11 Advance
12 |Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 |Programme E. Finishing the Contract
14 |Extension of Time 35 Completion Certificate
15 |Compensation for Delay 36 Final Account
16 F. Other Conditions of Contract
Contractor's quoted Percentege
C. Quality Control 37 Currencies
17 [Tests 38 Labour
18 39 Compliance with Labour Regulations
Correction of Defects noticed during
the Defect Liability Period
D. Cost Control 40 Audit and Technical Examination
19 |Variations - Change in original 41 Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 [Extra ltems 42 Jurisdiction

Section 3 - GCC (Table of Clauses)
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A. General

1. DEFINITIONS

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of
the Bid.

1.2.  Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries
the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of the
Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to
the Employer.

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted
bid.

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of
guantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department, Rural
Engineering Service and any other organisation which adopts this document.

1.13. Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

1.14. Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to
a person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

1.15. Engineer: means the person named in the Contract Data.

1.16. Engineer in charge: means the person named in the Contract Data.

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to
the Site for execution of work.

1.18. Government: means Government of Madhya Pradesh.

1.19. In Writing: means communicated in written form and delivered against receipt.

1.20.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Section 3 -Part - | General Condition of Contract
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1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work" or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction,
be construed and taken to mean the work by virtue of contract, contracted to be
executed, whether temporary or permanent and whether original, altered,
substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.
c. provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing;
d. written" or "in writing" means hand-written, type-written, printed or

electronically made, and resulting in a permanent record;

Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract
Data; with all Annexures
ii. Part Il Special Conditions of Contract.
Specifications
Drawings
Bill of Quantities
Technical and Financial Bid
Agreement, and
Any other document(s), as specified.

WoONOU R
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3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile (fax) or other electronic means
(email) shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-
Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified

in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the

centralised registration system for contractors of the GoMP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.

Section 3 -Part - | General Condition of Contract
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7. Force Majeure

7.1 The term "Force Majeure" means an exceptional event or circumstance:
(a) Which is beyond a Party's control,
(b) Which such Party could not reasonably have provided against before entering
into the Contract,
(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and
(d) Which is not substantially attributable to the other Party.
Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:
(i) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,
(iv) Munitions of war, explosive materials, ionising radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.

7.2. In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks
8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

Section 3 -Part - | General Condition of Contract
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8.2 All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by
the contractor shall be the responsibility of the Contractor alone, notwithstanding
the fact that the designs/ drawings or other documents have been approved by the
department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
guestion of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such
means may or may not be approved or recommended by the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for
dealing with them.

12. Dispute Resolution System
12.1  No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

Section 3 -Part - | General Condition of Contract
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12.2

12.3
12.4

12.5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh

Madhyastham Adhikaran Adhiniyam, 1983.
The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1

13.2

13.3

13.4

13.5

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1. If the Contractor desires an extension of time for completion of the work on the

14.2

14.3

ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which
he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted Percentege

The Contractor's quoted Percentege rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
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material supplied by the department.

17. Tests
17.1

17.2

17.3

C. Quality Control

The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work.
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19.2 The time for the completion of the work shall be adjusted in the proportion that
the altered, additional or substituted work bears to the original contract work
and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion.

20. Extraitems
20.1 All such items which are not included in the priced BOQ shall be treated as extra
items.

21. Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
Percentege on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable
MPEB SOR - such rates will be derived from the rates for a similar class (type)
of work as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned

Schedule of Rates minus/plus the Percentege quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for
such part or parts will be determined by the Competent Authority as defined
in the Contract Data on the basis of the rate analysis derived out of prevailing
market rates when the work was done.
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f.  But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

22. No compensation for alterations in or restriction of work to be carried out.

23.

24,

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for

any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

22.2 The Contractor shall have no claim to any payments or compensation

whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to

execute such portion of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the

contract, the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become due
for release.

(c) The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.
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25.

26.

27.

Tax

25.1 “The rates ( in case of percentage rate bids)/ lump-sum offer (in case of lump-sum

25.2

25.3

bids) quoted by the contractor shall be deemed to be inclusive of all duties,
royalties, levies and taxes except goods and services tax (GST). The amount of
applicable GST will be paid separately to the contractor with each bill at the time
of payment”

The liability, if any, on account of quarry fees duties,taxes ( except GST) royalties

and levies in respect of material consumed or services rendered on public work
shall be borne by the contractor”

Any changes in the taxes due to change in legislation or for any other reason shall
not be payable to the contractor.

Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as per clause
24 above.

Termination by Engineer in Charge

27.1

27.2

If the Contractor fails to carry out any obligation under the Contract, the Engineer
in Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the

Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security as
prescribed;

e) the Contractor has delayed the completion of the Works by such duration for
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27.3

27.4

which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set
up a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the Engineer in Charge may, upon giving
14 days' notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.
Notwithstanding the above, the Engineer-in-Charge may terminate the Contract

for convenience by giving notice to the Contractor.

28. Payment upon Termination

28.1

28.2

28.3

If the contract is terminated under clause 27.3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less Advance
Payments and Penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29. Performance Security
The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified
in the Contract Data.

30. Security Deposit-

30.1

Security Deposit shall be deducted from each running bill at the rate as specified
in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the Percentege of Contract Price specified in the Contract Data.
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30.2 The security deposit may be replaced by equivalent amount of bank guarantee or

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)

months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The SecurityDeposit shall be refunded on completion of Defect Liability Period.
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31. Price Adjustment

311

31.2

31.3

31.4

315

Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the
date of signing of the agreement until the end of the initial intended
completion date or extensions granted for reasons attributed to the Employer
by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price

adjustment clause for extension in the contract period for reasons attributed
to the Contractor.

4. Inthe Force Majeure event the price escalation clause shall apply.

Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the

formula given in the contract data.

Following expression and meaning are assigned to the work done during each

quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

Weightages of various components of the work shall be as per the Contract
Data.

To the extent that full compensation for any rise or fall in costs to the contractor

is not covered by the provisions of this or other clauses in the contract, the unit

rates and prices included in the contract shall be deemed to include amounts to

cover the contingency of such other rise or fall in costs.

The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be
either positive or negative, i.e. if the price adjustment is in favour of the
Employer, the same shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

33.

32.1
32.2

32.3
32.4

32.5

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and by
a nationalized/ scheduled banks, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

Secured Advance

33.1
33.2

333

33.4

Payment of Secured Advance shall be applicable if provided in the Contract Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:
(a) The Contractor shall submit to the Engineer monthly statements of the value of

the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

(b) The Engineer shall check the Contractor's monthly statement and certify the

amount to be paid to the Contractor.
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(c)

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

36. FinaIdAccount

(e)

(f)

(8)

(h)

(i)

(i)

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1

35.2

Section 3 -

A Completion Certificate in the prescribed format in Contract Data shall be issued
by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-inCharge.
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36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor
after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 35.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies

All payments will be made in Indian Rupees.

38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.
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3%. KRS Enith Labour Regulations

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye laws
that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to
construction industry are given in the Contract Data. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions of any
Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/byelaws/Acts/Rules/ regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall
have the right to deduct from any money due to the Contractor including his
amount of performance security. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of the
Contractor and the Sub-Contractor in no case shall be treated as the employees
of the Employer at any point of time.

40. Audit and Technical Examination
Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract etc.
to be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done
under the contract and found not to, have been executed, the Contractor shall be
liable to refund the amount of overpayment and it shall be lawful for Government to
recover the same from him in the manner prescribed in clause 24 above and if it is
found that the Contractor was paid less than what was due to him, under the contract
in respect of any work executed by him under it, the amount of such under payment
shall be duly paid by Government to the Contractor.
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31. Price Adjustment

41. Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors, the contract shall be closed without levying any
damages/ compensation as provided for in clause 28.2 of the contract agreement.
However, if the competent authority is satisfied about the competence of the
survivors, then the competent authority shall enter into a fresh agreement for the
remaining work strictly on the same terms and conditions under which the contract
was awarded.

42. Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Gee Particulars Data
Clause
1.14 Employer Chief Municipal Officer, Nagar Parishad Baroda
1.15 Engineer Executive Engineer
1.16 Engineer in Charge Assistant Engineer/Sub Engineer
122 12 Month
Stipulated Period of Completion
3 Language & Law of Contract English & Indian Contract Act 1872
Address & contact details of the |As per 'Annexure-H'
Contractor
4 Address & contact details of the |Chief Municipal Officer, Nagar Parishad Baroda,
Employer Dist.Sheopur (M.P.)
Ph. 07637-257060
5 Subcontracting permitted for the |More than Rs. 25%.
Contract Value
Technical Personnel to be As per 'Annexure-1' (Format I-3)
provided by the contractor
6 As per rule.
Penalty, if required Technical
Personnel not employed
10 Specifications As per 'Annexure - E'
Drawings As per 'Annexure - N'
Competent Authority for deciding|As per rule.
dispute under Dispute Resolution
12 System

Appellate Authority for deciding [Chief Municipal Officer, Nagar Parishad, Baroda
dispute under Dispute Resolution
System

15 Days
Period for submission of updated
construction program

13 As per rule.
Amount to be withheld for not
submitting construction program
in the prescribed period

Competent Authority for granting|As per rule.

14 Time Extension
Milestones laid down for the
Yes/No
contract
15 B . ) !
If Yes, details of Milestones As per 'Annexure - O
Liguidated damage As per 'Annexure - P'
17 List of equipment for lab As per 'Annexure - Q'

Time to establish lab
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Cantract Data
Gee Particulars Data
Clause
Penalty for not establishing RS...cooe.. /- per month of delay
field Laboratory
18 Defect Liability Period 06 Months after physical completion of work
21 Competent Authority for
determining the rate
97 Any other condition for breach
of contract
28 Penalty
Penalty Shall include :
() Security deposit as per clause 30 of General
Conditions of Contract,
and
Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including Additional
Performance Security (Guarantee), if
any, as per clause 29 of General Conditions of
Contract, whichever is higher
Performance guarantee Till issue of physical completion certificate as per
29 (Security) shall be valid up to |clause 35.1
Security Deposit to be At the rate of 5%
deducted from each running
30 bill
Maximum limit of deduction |[Up to 5% of Final Contract Amount.
of Security Deposit
31 Clause 31.1(1)Price adjustment|As per Annexure R and as below:
shall be applicable The price Adjustment shall apply only in respect
of Cement, Steel, Bitumen and POL
components.
31.1(1)  |Price adjustment shall be Price Adjustment shall be applicable only in case of]
applicable Probable Amount of Contract (PAC) in NIT is more
than Rs 10 (Ten) Crores. This clause shall not have
any bearing with the Contract Amount.
32 32.1  Mobilization and [No Mobilization and Construction Machinery
Construction Machinery |Advance Payable

Advance Applicable

32.2 If yes, Unconditional
Bank Guarantee

In the format prescribed in Annexure - S

32.3 If yes, Rate of interest
chargeable on advances

10% annual simple interest

32.4 If yes, Type & Amount

1. Mobilization advance - Not more than...... %
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Caont

act NData

GCC
Clause

Particulars

Data

of Advance payment that can
be paid

of contract amount.
2. Construction Machinery Advance - Not more
than ....% of contract amount.

32.5 If yes, Recovery of
advance payment

Recovery of Mobilization and/or construction
machinery advance shall commence when 10% of]
the contract amount is executed and recovery of
total advance shall be done on pro-rata basis and
shall be completed by the time work equipment to
80% of the contract amount is executed.

In addition to the recovery of principal amount,
recovery of interest shall be carried out as
calculated on the outstanding amount of principal at
the close of each month. The interest shall be
accrue from the day of payment of advance and the
recovery of interest shall commence when 10% of
the contract amount is executed and shall be
completed by the time work equivalent to 80% of|
the contract amount is executed.

33

33.1 Secured Advance
Applicable

No secured advance payable.

33.2 if yes, Unconditional
Bank Guarantee

In the format prescribed in Annexure-T

33.2 if yes, Amount of Secured
Advance

75% of value of material as determined by the
Engineer in Charge

33.3 if yes, Conditions for
secured advance

a) The materials are in-accordance with the
specification for works;

b) Such materials have been delivered to site, and
are properly stored and protected against damage or
deterioration to the satisfaction of the Engineer. The
contractor shall store the bulk material in
measurable stacks;

c) The contractor’s records of the requirements,
orders, receipt and use of materials are kept in a
form approved by the Engineer and such records
shall be available for inspection by the Engineer;

d) The contractor has submitted with his monthly
statement the estimated value of the materials on
site together with such documents as may be
required by the Engineer for the purpose of
valuation of the materials and providing evidence
of ownership and payment thereof;

e) Ownership of such materials shall be deemed to
vest in the Employer for which the contractor has
submitted an indemnity bond in an acceptable
format; and

f) The quantity of materials are not excessive and
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Cantract Data
Gee Particulars Data
Clause
shall be used within a reasonable time as determined
by the Engineer.
33.4 if yes, Recovery of Secured [The advance shall be repaid from each succeeding
advance monthly payments to the extent materials [for which
advance was previously paid] have been incorporated
into the works.
Completion Certificate - after As per 'Annexure - U'
physical completion of the Work
35 Final Completion Certificate -
after final payment on As per 'Annexure- V'
completion of the Work
36 Competent Authority Chief Municipal Officer, Nagar Parishad
Salient features of some of the
39 major labour laws that are As per 'Annexure-W'
applicable
41 Competent Authority Chief Municipal Officer, Nagar Parishad

Section 3 -Contract Data
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ANNEXURE - N

(See clause 10 of Section 3 - GCC)

Drawings

List of drawings - ATTACHED WITH ESTIMATE

Section 3 - Annexure N

Page 60 of 77



ANNEXURE - O

(See clause 15 of Section 3 -GCC)

Details of Milestones

Section 3 - Annexure P
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ANNEXURE - P

. (See clause 15 of Section 3 -GCC)
Compensatlon for DEIHV

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor, the Employer shall retain an amount from the sums

payable and due to the contractor as per following scale -

i. Slippage up to 25% in financial target during the milestone under consideration
— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration
- 5% of the work remained unexecuted in the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration
-7.5% of the work remained unexecuted in the related time span..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration

-10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In
case the work is not completed within the stipulated period of completion along with
all such extensions which are granted to the Contractor for either Employer's default
or Force Majeure, the compensation shall be levied on the contractor at the rate of
0.05% per day of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and binding upon both the

parties.

Section 3 - Annexure O
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ANNEXURE - Q

(See clause 17 of Section 3 -GCC)

List of Equipment for Quality Control Lab

List of Road Work Equipment for Quality Control

S.No.

Description

Quantity

S.No.

Description

Quantity

11

13

15

17

19

21

23

25
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ANNEXURE - R

(See clause 31 of Section 3 -GCC )

Price Adjustment
The formulas for adjustment of price are as follow:
R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No Component Percentege of component in
the work
1 |Cement-Pc
2 [Steel-Ps
3 |Bitumen-Pb
4 |POL- Pf

Weightages of various components of the work shall be as determined by the
competent technical sanction authority.

Adjustment for cement component

(ii) Price adjustment for increase or decrease in the cost of cement
procured by the contractor shall be paid in accordance with
the following formula:

Vc= 0.85x Pc/100 x R x (Ci-CoVCo

Vc=  increase or decrease in the cost of work during the month under
Consideration due to changes in rates for cement.

Co= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C:=  The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of India, New Delhi.(www.eaindustry.nic.in)

Pc=  Percentege of cement component of the work

Note : For the application of this clause, index of Grey Cement has been chosen to
represent Cement group.

Adjustment of steel component
(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Section 3 - Annexure R

Page 64 of 77


http://www.eaindustry.nic.in/
http://www.eaindustry.nic.in/

Vs= 0.85x Psx /100 x R x (Si-So)/So

Vs= Increase or decrease in the cost of work during the month under

consideration due to changes in the rates for steel.

Se= The all India wholesale price index for steel (Bars and Rods) on the date of
opening of Bids as published by the Ministry of Industrial Development,
Government of India, New Delhi. (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the
month under consideration as published by Ministry of Industrial
Development, New Delhi. (www.eaindustry.nic.in)

Ps=  Percentege of steel component of the work.

Si

Note : For the application of this clause, index of Bars and Rods has been chosen to
represent steel group.
Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid

in accordance with the following formula:

Vb= 0.85x Pb / 100xRx( Bi - Bo) / Bo

Vb= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the IOC depot at nearest center on
the date of opening of Bids.

Bi = The official retail price of bitumen of I0C depot at nearest center for the
15% day of the month under consideration.

Pb = Percentege of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant )
shall be paid in accordance with the following formula:

Vf= 0.85xPf/100xRx ( Fi-Fo)/Fo

Vf= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo= The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of IOC at nearest center on the date of opening of
Bids.

Fi= The official retail price of HSD at the existing consumer pumps of I0C
at nearest center for the 15™ day of month of the under
consideration.

Pf = Percentege of fuel and lubricants component of the work.

Note : For the application of this clause, the price of High Speed Diesel has been
chosen to represent fuel and lubricants group.

Section 3 - Annexure R
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Bank Guarantee Form for Mobilization and Construction jylachjpery Advance

To (See clause 32 of Section 3 -GCC)

[name of Employer]

[address of Employer]

[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause 31
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with [name of Employer] a bank guarantee to

guarantee his proper and faithful performance under the said Clause of the Contract in an
amount of [amount of Guarantee]* [in

words].
We, the [bank of financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not
as surety merely, the payment to [name of Employer] on his first
demand without whatsoever right of obligation on our part and without his first claim to the

Contractor, in the amount not exceeding [amount of guarantee]*

[in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents
which may be made between [name of Employer] and the Contractor,

shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer] receives full

repayment of the same amount from the Contractor.
Yours truly,
Signature and Seal :

Name of Bank/Financial Institution:
Address :
Date :

An amount shall be inserted by the Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.

Section 3 - Annexure S
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Annexure - T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20 BETWEEN

(hereinafter called the contractor which expression shall where the context
so admits or implies be deemed to include his executors, administrators and assigns) or the
one part and the Employer of the other part.

Whereas by an agreement dated (hereinafter called the

said agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought by
him to the site of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work
(inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the

sum of Rupees on the security of materials the quantities

and other particulars of which are detailed in Accounts of Secured Advance attached to the
Running Account Bill for the said works signed by the Contractor on and the
Employer has reserved to himself the option of making any further advance or advances on
the security of other materials brought by the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution of these
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for
said the Contractor doth hereby covenant and agree with the President and declare as
follows:

That the said sum of Rupees so advanced by the Employer to

Section 3 - Annexure T
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(1)

(2)

(3)

(4)

(5)

the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid
shall be employed by the Contractor in or towards expending the execution of the

said works and for no other purpose whatsoever.

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's
own propriety and free from encumbrances of any kind and the contractor will not
make any application for or receive a further advance on the security of materials
which are not absolutely his own property and free from encumbrances of any kind
and the Contractor indemnified the Employer against all claims to any materials in
respect of which an advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereafter called the said materials) shall be used by the
Contractor solely in the execution of the said works in accordance with the directions
of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of
the said materials and that until used in construction as aforesaid the said materials
shall remain at the site of the said works in the Contractor's custody and on his own
responsibility and shall at all times be open to inspection by the Engineer or any
officer authorized by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is
due to reasonable use and wear thereof the Contractor will forthwith replace the
same with other materials of like quality or repair and make good the same required
by the Engineer.

That the said materials shall not be removed from the site of the said works except

with the written permission of the Engineer or an officer authorized by him on that
behalf.

Section 3 - Annexure T
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(6)

(7)

(8)

That the advances shall be repayable in full when or before the Contract receives
payment from the Employer of the price payable to him for the said works under the
terms and provisions of the said agreement. Provided that if any intermediate
payments are made to the Contractor on account of work done than on the occasion
of each such payment the Employer will be at liberty to make a recovery from the
Contractor's bill for such payment by deducting there from the value of the said
materials than actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of
each description of materials at the rates at which the amounts of the advances

made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement
or of these presents the total amount of the advance or advances that may still be
owing of the Employer shall immediately on the happening of such default be re-
payable by the Contractor to be the Employer together with interest thereon at
twelve percent per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the enforcement
of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the Employer to reply and pay the

same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any

further sum of sums advanced as aforesaid and all costs, charges, damages and
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed
and declared that notwithstanding anything in the said agreement and without
prejudice to the power contained therein if and whenever the covenant for payment
and repayment here-in-before contained shall become enforceable and the money
owing shall not be paid in accordance there with the Employer may at any time

thereafter adopt all or any of the following courses as he may deem best:
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(9)

(10)

(a) Seize and utilise the said materials or any part thereof in the completion of the
said works on behalf of the contractor in accordance with the provision in that
behalf contained in the said agreement debiting the contractor with the actual
cost of effecting such completion and the amount due to the contractor with
the value of work done as if he had carried it out in accordance with the said
agreement and at the rates thereby provided. If the balance is against the
contractor, he is to pay same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale retain all the sums aforesaid repayable
or payable to the Employer under these presents and pay over the surplus (if
any) to the Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid

interest on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the

said agreement the provisions of these presents shall prevail and in the event of any

dispute or difference arising over the construction or effect of these presents the
settlement of which has not been here-in-before expressly provided for the same
shall be referred to the Employer whose decision shall be final and the provision of
the Indian Arbitration Act for the time being in force shall apply to any such

reference.

Chief Municipal Officer
Nagar Parishad Baroda
Dist. - Sheopur (M.P.)
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work:

AGreement NO .......coovviiieriie e Date.....coooiii

AMOoUNt OFf CONraCE RS .....vveeeeeieeeeeeeeeeeeeeeeeeenenees

NAME OF AGENCY ottt bbbt sbe e

USEAd MB NO. oo

Last measurement recorded
a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ............cc.coce.e. (date)
and taken over on ..........ccceeuee.e (date) and that | have satisfied myself to best of my

ability that the work has been done properly.

Date of issue

Section 3 - Annexure T
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Annexure - V

(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

AQreeMENT NO.....vvveiiii e Date ....ccovveiiieiie e
NAME OF AGEINCY .ottt et e st e et e e e e s reeneeenneareenneens
Used MB NO. ..cccoovviiiiiinieeeieie e

Last measurement recorded
a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on ........................ (date)
and taken over on...........c.co...... (date)

Agreemented amount RS............ccccvvveenne
Final Amount paid to contractor RS............ccccevvrviiennnn.

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Chief Municipal Officer
Nagar Parishad Baroda

Dist. - Sheopur (M.P.)
Section 3 - Annexure V
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b)

d)

e)

f)

g)

h)

Annexure - W

(See clause 39 of Section 3 -GCC)
Salient Features of Some Major Labour Laws Applicable
Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days) wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways is
scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.

Section 3 - Annexure W
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j)

k)

n)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of Percentege of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or
closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes.
Employment of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen's (Regulation of Employment & Conditions of

Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.

Section 3 - Annexure W
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0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carry on any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering

Officer appointed by the Government.

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in

manufacturing process.

Section 3 - Annexure W

Page 75 of 77



SECTION 3

Conditions of Contract

Part - Il Special Conditions of Contract [SCC]

Section 3 -Part -1l Special Condition of Contract (SCC)
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BILL OF QUANTITIES (BOQ)

SECTION 4

Probable Amount of Contract:

(Rs. In Figure)
(Rs. In Words)

S.

No.

Particulars of Item of
Work

Quantity

Unit

Rate

Amount
figure)

(in

Amount (in
words)

Remarks

Vi

VI

Vil

1.

See attached
describing the tender
document.

Vs w NN

N

o

10.

11.

12.

13.

14.

15.

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

Section 5 - Agreement Form
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SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made on the day of
between (name and address of Employer) (hereinafter called " the
Employer) and (name and address of contractor)

hereinafter called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute

(name and
identification number of Contract) (hereinafter called "the Works") and the Employer has accepted
the Bid by the Contractor for the execution and completion of such Works and the remedying of any
defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. Letter of Acceptance
ii. Contractor's Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and
viii. Any other documents listed in the Contract Data as forming part of the Contract.
In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.
The Common Seal of was hereunto
affixed in the presence of:
Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer _ Chief Municipal Officer

Nagar Panshad Baroda

Binding Signature of Contractor Dist. - Sheopur (M.P.)

Signature Not Verified

Digitally signed by-Chargh Sinh

Date: 2026.05.12 17:07 T
Location: Madhya esﬁa-k%ljS of 77
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