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GGOOVVEERRNNMMEENNTT  OOFF  MMAADDHHYYAA  PPRRAADDEESSHH  
Urban Administration and Development Department 

AAppppeennddiixx  22..1100 

TTeennddeerr  DDooccuummeenntt  
  FFoorr  PPeerrcceennttaaggee  RRaattee  oonnllyy  iinn  WWoorrkkss  DDeeppaarrttmmeennttss  aanndd  ootthheerr  

DDeeppaarrttmmeennttss  ssiimmiillaarr  ttoo  WWoorrkkss  DDeeppaarrttmmeennttss      

((EEffffeeccttiivvee  ffrroomm  0011//0011//22001144))  

Office of the Chief Municipal Officer, Nagar Palika Parishad, 

Mandsaur (M.P.) 

NIT Number and Date :      326/PWD/2026  Dt. 12.05.2026 

Agreement Numb er and Date  : __________________ 

Name of Work wn 33 const of BT road at barbunda 
road pratapgarh road link road to 
primary school 

 
Name of the Contractor   : __________________ 
Probable Amount of Contract   

(Rs. In Figure)  : 698880 /- 

(Rs. In Words)  : __________________ 

  __________________  

Contract Amount   
(Rs. In Figure)  : __________________ 

(Rs. In Words)  : __________________ 

  __________________ 
Stipulated Period of Completion:  02 Months  
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1SECTION 1 

Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Urban Administration and Development Department 

N.I.T. No 326/e-tender/PWD/2026                                         Dated 12.05.2026 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 

S.No./ 

Pkg/ 

Code  

Work District(s) Probable 

Amount 

(Rs. in lakh) 

Completio

n Period 

(months) 

 
01 

  wn 33 const of BT road at barbunda road 

pratapgarh road link road to primary school 

 

 

Mandsaur 

698880 
 

 

02 

Months  

1. Interested bidders can view the NIT on website http://mpeproc.gov.in . 

2. The Bid Document can be purchased only online from 12/05/2026 (time) 17:31 (date) to 

03/06/2026 (time) 17:30 (date).   

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

 

Chief Municipal Officer 

Municipal Council, Mandsaur 

 

 

 

 

 

 

 

 

                                                 
1 Section 1 – NIT  
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Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Urban Administration and Development Department 

N.I.T. No 326/e-tender/PWD/2026                                         Dated 12.05.2026 

Online percentage rate bids for the following works are invited from registered contractors 

and firms of repute fulfilling registration criteria: 

S. No. 

/Pkg/ 

Code 

Name of Work District(s

) 

Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In 

Rupees) 

Cost of Bid 

Document 

(In Rupees) 

Category 

of 

Contractor 

Period of 

Completion  

(in Months) 

01   wn 33 const of BT 

road at barbunda 

road pratapgarh 

road link road to 

primary school 

 

 

Mandsau

r 

 

698880 

 

6988/- 

 

2000/- 

 

PWD 

 

02 Months  

        

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website. 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet. 

5 The Bid Document can be purchased only online from 12/05/2026 (time) 17:31 (date) to 

03/06/2026 (time) 17:30 (date).   

6  ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD in appropriate class. However, such bidders 
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who are not registered with the Government of Madhya Pradesh 2and are eligible for 

registration can also submit their bids after having applied for registration with 

appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

6.  Pre-qualification – Prequalification conditions, wherever applicable, are given in  the 

 Bid Data Sheet. 

7. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data  Sheet  

8.  Amendments to NIT, if any, would be published on website only, and not in   

 newspaper. 

 

Chief Municipal Officer 

Municipal Council, Mandsaur 

                                                 
2 Section 1 – NIT 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally.  If 

he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 
for itself on its own responsibility all information that may be necessary for preparing the 
bid and entering into a contract for construction of the work. All costs in this respect shall 
have to be borne by the bidder. 
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B. Bid Documents3 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments.4 

2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all   Annexures; 
and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and  drawings 

in the Bid Document. Bidder shall be solely responsible for his failure to do  so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify 

issues and answer questions on any matter that may be raised at that stage. The 

Employer may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

                                                 
3 Section 2 – Instruction to Bidders 
4 Section 2 – Instruction to Bidders  
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10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. Online 
Envelop A shall contain the following as per details given in the Bid Data Sheet: 

v) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

vi) Payment of the cost of Bid Document; 
vii) Earnest Money; and 
viii) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet duly supported 

by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. Envelop C 
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. Language 5 

 The bid as well as all correspondence and documents relating to the bid exchanged  by 
the Bidder and the Employer shall be in English or Hindi. Supporting documents  and printed 
literature that are part of the Bid may be in another language provided  they are accompanied 
by an accurate translation of the relevant passages in English.  In such case, for the purposes 
of interpretation of the bid, such translation shall  govern. 

 

 

 

14. TECHNICAL PROPOSAL 

                                                 
5 Section 2 – Instruction to Bidders 
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14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 
the Technical Proposal shall comprise of formats and requirements given in the Bid 
Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should be 
self-attested and certified by the bidder. The Bidder shall be liable for forfeiture of 
his earnest money deposit, if any document / information are found false/ fake/ 
untrue before acceptance of bid. If it is found after acceptance of the bid, the bid 
sanctioning authority may at his discretion forfeit his performance security/ 
guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 
“close for biding” as prescribed by the Employer. The validity of the bid can be extended by 
mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD)6 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet.  

17.2  "EMD/ Bid Security shall be submitted only online using options available in the   
  tender portal within the specified time limit. Biddersare advised to process it well in 
advance. No claim shall be entertained due to delay in online transactions via payment 
gateway/banking portal." 

 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
17.4  EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.  
17.5  EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 
17.6  Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

A. Submission of Bid 

                                                 
6 Section 2 – Instruction to Bidders 
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18.   The Bidder is required to submit digitally signed Bid ie. Envelop A, B & C Online 
 only. No physical submission of the Bid will be accepted except in exceptional case 
 under clause 19.7 

B. Opening and Evaluation of Bid7 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 
such bid shall not be opened.  

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to 
witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are 
not qualified in Technical Bid (Envelop ‘B’) shall not be opened.  

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 
lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, without 
incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 
distinct part of it. 

19.7 “"In exceptional case, if physical submission of certain documents is found 
essential, then expressed prior permission must be obtained in writing by the tender issuing 
authority from an authority, as authorized by the State Government. In such a case, such 
documents are required to be submitted physically at the place and date specified in the Bid 
Data Sheet. In case of any mismatch in the documents submitted in the physical form and 
that uploaded online, or if the contractor fails to submit the document physically, the bid 
shall be liable for rejection as non-responsive." 

19.8 During Bid evaluation, the employer or its representative may, at its discretion, ask 
the bidder for a clarification of its Bid. The request for clarification and the 
response shall be in writing, and no change in the price or substance of the Bid shall 
be sought, offered or permitted. 

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation 
of contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or 
contract award decisions may result in the rejection of his bid. 

 

C. Award of Contract8 

                                                 
7 Section 2 – Instruction to Bidders 
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21.  Award of Contract 

"The Employer shall notify the successful bidder by issuing a Letter of Acceptance (LOA) 
that his bid has been accepted. The original copy of affidavit will have to be submitted by the 
successful bidder at the time of signing of the contract." 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have 
to furnish performance security of the amount in the form and for the duration, 
etc.  as specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet 
and shall be in the form and for the duration, etc. similar to Performance Security.  

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance Security and Additional 

Performance Security, if any, and sign the contract agreement within 15 days of 

issue of LOA.  

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD 
shall stand forfeited without prejudice to the right of the employer for taking any 
other action against the bidder. 

 

                                                                                                                                                                  
8 Section 2 – Instruction to Bidders 
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24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another 

party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

[End of ITB]9 

                                                 
9 Section 2 – Instruction to Bidders 



Page 13 of 77 
 

 

Bid Data Sheet  
 

 
GENERAL  

SR. No.  PARTICULARS DATA 

1 Office inviting tender  

2 NIT No 326/e-tender/PWD/2026 

3 Date of NIT 12.05.2026 

4 Bid document download available 
from date & time 

12-05-2026 
17%31 

03-06-2026 
17%30 

5 Website link http://mpeproc.gov.in 

 
 
SECTION 1 - NIT  

CLAUSE 
REFERENCE 

PARTICULARS DATA 

2 Portal fees  Rs. 

3 Cost of bid document  Rs. 2000.00 

Cost of bid document Payable at Online. 

Cost of bid document In favor of -------------------------------------------- 
-------------------------------------------- 

4 Affidavit format  Annexure B 

5 Pre-qualifications required NO  

 If Yes, details Annexure C 

6 Special Eligibility YES NO 

 If Yes, details Annexure D 

 7 Key dates Annexure A 

 
SECTION 2 - ITB10 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

1 Name of ‘work’  

2 Specifications  

3 Procedure for participation in e-
tendering 

Annexure – F 

4 
Whether Joint Venture is allowed YES NO 

If yes, requirement for Joint Venture Annexure – G  

9 

Pre bid meeting to be held YES NO 

If Yes, Date, Time & Place   
 

Date :  ----------- 
Time from: ----------- 
Place:   ----------- 

CLAUSE 
REFERENCE 

PARTICULARS DATA 

                                                 
10 Section 2 – Bid Data Sheet  



Page 14 of 77 
 

Bid Data Sheet  
 

12 

Envelope-A containing : 
i. Registration number or proof of 

application for registration and 
organizational details as per 
Annexure H  

ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as 
 per Annexure - B 

     should reach in physical form  

At the Office of the Chief Municipal 
Officer, Nagar Palika Parishad, 
Mandsaur (M.P.) 
 
 
2000/- 
6988/- 

 
Before --------------- (date)  

14 Envelope-B Technical Proposal Annexure - I and  
Annexure - I (Format I-1 to I-5) 

15 
Envelope-C Financial Bid Annexure – J 

Materials to be issued by the 
department 

Annexure – K 

16 Period of Validity of Bid ---------- Days 

17 

Earnest Money Deposit Rs 6988/- 

Forms of Earnest Money Deposit  i. FDR/ e-FDR  
ii. Demand draft of scheduled 
commercial bank 
iii. Interest bearing securities of post 
office.  

EMD valid for a period of 6 months Days 

FDR must be drawn in favour of  Chief Municipal Officer 
Ngar Palika Parishad, Mandsaur 
Payble at Mandsaur 

21 Letter of Acceptance (LoA) Annexure L 

22 

Amount of Performance Security  3% of contract amount 

Additional Performance Security, if any .…………………………….. 

Performance security  in the format  Annexure M 

Performance security in favour of Chief Municipal Officer 
Nagar Palika Parishad, Mandsaur 
Payble at Mandsaur 

Performance security valid up to11 Valid Contract period plus 3 Months 

                                                 
11 Section 2 – Bid Data Sheet 
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KEY DATES 
 

S. No Stages Date 
Time 

Hour Mins 

1 Publishing Date 12/05/2026 17 55 

2 
Document Download / Sale Start 
Date 12/05/2026 17 55 

3 Seek Clarification Start Date 12/05/2026 17 55 

4 Seek Clarification End Date 28/06/2026 17 30 

5 Bid Submission Start Date 12/05/2026 17 55 

6 Bid Submission Closing Date 03/06/2026 17 30 

7 Bid Opening Date 05/06/2026 11 00 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 

years; 

ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial 

years, which should not be less than the minimum, physical requirement, if any, fixed 

for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall 

be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications for the work shall be as below 

Sno Particulars Quantity Period 

1 Physical qualification required Yes/ No 

2 Earthwork    

3 Concrete work    

 (The Employer shall specify all physical qualifications required). 
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Note:  Above criteria are indicative, subject to suitable stipulations by the 
 departments and  specific Bid.12

 

                                                 
12 Section 2 –Annexure - C 
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 
 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

 

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 
 and specific bid.13 
 

                                                 
13 Section 2 –Annexure - D 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

Specifications 
 
 

 
 

1. MP …………………… Department Specifications,  

2.  …………………………….. 

3. …………………………….. 

 

(The soft copy of above specifications is available at departmental website  

www.-------------------------------------------------------)  

 
 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, or 

other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work.14
 

 

                                                 
14 Section 2 –Annexure - E 
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Annexure  -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e-procurement 

portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided to 

them from MP Online. The password for the new portal has been sent to the 

bidders registered email ID. for more details may contact M/s. _Tata Consultancy 

Services Corporate Block, 5th floor, DB City BHOPAL-462011 email id: 

eproc_helpdesk@mpsdc.gov.in.  Helpdesk phone numbers are available on 

website. 

 

2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III Digital 

Certificate to establish the identity of the bidder submitting the bid online. The 

bidders may obtain Class III Digital Certificate issued by an approved Certifying 

Authority authorized by the Controller of Certifying Authorities, Government of India. 

A Class III Digital Certificate is issued upon receipt of mandatory identity proofs 

along with an application. Only upon the receipt of the required documents, a 

Digital Certificate can be issued. For details please visit cca.gov.in. 

 

Note:  

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 

hence the bidders are advised to obtain the certificate at the earliest. Those 

bidders who already have valid Class III Digital Certificate need not  obtain 

another Digital Certificate for the same. 

The bidders may obtain more information and the Application From required 

to be submitted for the issuance of Digital Certificate from cca.gov.in 

ii. Bids can be submitted till bid submission end date. Bidder will require digital 

signature while bid submission.15 

` 

                                                 
15 Section 2 –Annexure - F 
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The digital certificate issued to the Authorized  User of a Partnership firm / Private 

Limited Company / Public Limited Company and used for online biding will be 

considered as equivalent to a no-objection certificate / power of attorney to that 

user. 

 

In case of Partnership firm, majority of the partners have to authorize a specific 

individual through Authority Letter signed by majority of the partners of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless the 

certificate is revoked, it will be assumed to represent adequate authority of the 

specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to obtain a 

Digital Certificate. The Digital Signature executed through the use of Digital 

Certificate of this Authorized User will be binding on the firm. It shall be the 

responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 

3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer System of 

the bidder is required to be set up for Operating System, Internet Connectivity, 

Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

 

4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid 

on their side for tasks and responsibilities to participate in the bid, as all the stages 

of each bid are locked before the start time and date and after the end time and 

date for the relevant stage of the bid as set by the Department.16 

 

5.  Preparation and Submission of Bids 

The bidders have to prepare their bids online, encrypt their bid Data in the Bid 

forms and submit Bid of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

                                                 
16 Section 2 –Annexure - F 
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Notice inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 

 

5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for purchase to 

concerned eligible bidders immediately after online release of the bids and upto 

scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card , Net banking or NeFT Challan through the payment gateway 

provided on the portal. 

 

7 Withdrawal, Substitution and Modification Of Bids  

Bidder can withdraw and modify the bid till Bid submission end date.17 

                                                 
17 Section 2 –Annexure - F 
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.)18
 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 

requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding 
on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract, 
including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract 
in accordance with the contract terms, and a statement to this effect shall be included in the 
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a 
successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 
planning, design, construction equipment, key personnel, work execution, and financing of the 
project.  All members of JV should have active participation in execution during the currency of the 
contract.  This should not be varied/modified subsequently without prior approval of the 
employer; 

f. The joint venture agreement should be registered, so as to be legally valid and binding on all 
partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the 
bid.   

2. The figures for each of the partners of a joint venture shall be added together to determine the 
Bidder’s compliance with the minimum qualifying criteria required for the bid. All the partners 
collectively must meet the criteria specified in full.  Failure to comply with this requirement will 
result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint 
venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the 
joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 
partners], which shows the requirements as indicated in the Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 

   

7. The Partners of J.V. should satisfy the qualification criteria as below. 

                                                 
18 Section 2 –Annexure - G 
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a. The Lead Partner must meet at least 50% requirement of Technical and Financial eligibility 

criteria required the bid. 

b. The other partner(s) must at least 25% requirement of Technical and Financial eligibility 

criteria required the bid. 

c. The lead partner and the other partner should together meet 100% of all the eligibility criteria 

required for the bid. 

8. For the meeting the minimum qualification criteria of experience of similar nature work, every 
partner can have experience of different works as defined as defined in similar nature works and together 

should have the experience of all type of works described in similar nature works. 
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Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 

(To be Contained in Envelope - A) 

S. No. Particulars Details 

1.  

Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof 
of application for registration. 

 

(If applicable, scanned  copy of proof of 

application for registration to be uploaded) 

2.  
Valid Registration of bidder in appropriate 

class through Centralized Registration of Govt. 
of MP 

Registration No. _________ Date______ 
(Scanned copy of Registration to be 
uploaded) 

3.  
Name of Organization/ Individual/ Proprietary 

Firm/ Partnership Firm  

 

4.  

Entity of Organization 
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

 

 

 

5.  PAN NO. No. _________  
(Scanned copy of PAN to be uploaded) 

6.  

GST Registration No. Registration No. _________ Date______ 
(Scanned copy of Registration to be 

uploaded) 

7.  

EPF Registration No. Registration No. _________ Date______ 
(Scanned copy of Registration to be 

uploaded) 

8.  

ESI Registration No. Registration No. _________ Date______ 
(Scanned copy of Registration to be 

uploaded) 

9.  Address of Communication  

10.  Telephone Number with STD Code   

11.  Fax Number with STD Code  

12.  Mobile Number  

13.  E-mail Address for all communications  

14.  Details of Authorized Representative   

15.  Name  

16.  Designation   

17.  Postal Address  

18.  Telephone Number with STD Code   

19.  Fax Number with STD Code  
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20.  Mobile Number  

21.  E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles 
of Association and Memorandum of Association along with registration certificate of the 
company shall have to be enclosed.19 

Signature of Bidder with Seal 
Date: _____________ 

                                                 
19 Section 2 –Annexure - H 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 
 

Technical Proposal shall comprise the following documents: 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

3 
List of technical personnel for the key 

positions 
Annexure - I (Format: I-3) 

4 
List of Key equipments/ machines for 

quality control labs 
Annexure - I (Format: I-4) 

5 
List of Key equipments/ machines for 

construction work 
Annexure - I (Format: I-5) 

 

Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered. 

 
20 
 
 
 
 
 
 
 

Annexure - I (Format:  I-1) 

                                                 
20 Section 2 –Annexure - I 
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(See clause 14 of Section 2 -ITB) 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS21 

A.  Financial Requirement:  
  The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of the probable 
amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 
amount of contract in any one financial year during the last 3 financial years; 

 To be filled in by the contractor:  
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 
Agreement Number 

& Year 
Name of Work Date of 

Work Order 
Date of 

Completion 
Amount of 
Contract 

Employer's 
Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 

Address 

       

       

       

       

B.  Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 financial years 
should not be less than the minimum physical requirement fixed for the work. 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes/ No 

2 Earthwork     
3 Concrete work     

 
Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  executed 

in any one year during the last 3 financial years. 
  2. Similar works: The similarity shall be based on the physical size, complexity,  methods 

technology or other characteristics of main items of work viz. earth work,  cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc.  

                                                 
21 Section 2 –Annexure - I (Format I-1) 
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Annexure - I (Format:  I -2) 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 5 financial years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
 
 

Bid Capacity22 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above 

are to be evaluated further for bid capacity as under: 

  Bid Capacity = (1.5 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during the 

last five year (10% weightage per year shall be given to bring the value of work 

executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 

                                                 
22 Section 2 –Annexure I (Format I-2) 
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Annexure - I (Format:  I -3) 
(See clause 14 of Section 2 –ITB & Clause 6 of GCC) 

List of Technical Personnel for the Key Positions23 
 

Minimum requirement Available with the bidder 
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Annexure I (Format:  I -4) 

                                                 
23 Section 2 – Annexure I (Format I-3) 
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(See clause 14 of Section 2 -ITB) 
List of Key Equipments/ Machines for Quality Control Labs 

 
 

Minimum requirement Available with the bidder 

S. No. 
Name of 

Equipment/ 
Machinery 

Quantity 
Name of 

Equipment/ 
Machinery 

Quantity 

     

     

     

     

     

     

     

     

 
 

24

                                                 
24 Section 2 – Annexure I (Format I-4) 
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25Annexure - I (Format:  I -5) 
(See clause 14 of Section 2 -ITB) 

List of Key Equipments/ Machines for Construction Work  
 
 

Minimum requirement Available with the bidder 

S. No. 
Name of 

Equipment/ 
Machinery 

Quantity 
Name of 

Equipment/ 
Machinery 

Quantity 

     

     

     

     

     

     

     

     

     

     

     

     

     

 

                                                 
25 Section 2 – Annexure I (Format I-5) 
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Annexure – J 

(See clause 14 of Section 2 -ITB) 
FINANCIAL BID  

(To Be Contained in Envelope-C) 
NAME OF WORK __________________________________ 

I/We hereby bid for the execution of the above work within the time specified at the rate 
(in figures) _______ (in words) _______________________ percent below/ above or at par 
based on the Bill of Quantities and item wise rates given therein in all respects and in accordance 
with the specifications, designs, drawings and instructions in writing in all respects in accordance 
with such conditions so far as applicable. I/We have visited the site of work and am/ are fully 
aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 
acquainted myself/ourselves about the conditions in regard to accessibility of site and 
quarries/kilns, nature and the extent of ground, working conditions including stacking of 
materials, installation of tools and plant conditions effecting accommodation and movement of 
labour etc. required for the satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums 
of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and 
item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found lower of the two shall be taken as valid and correct rate. If the bidder is not 
ready to accept such valid and correct rate and declines to furnish performance security 
and sign the agreement his earnest money deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated 
as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage 
quoted by the bidder. 

 

Signature of Bidder 

Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh 
dated the _________ day of __________ 20__ 

____________ 

Signature of Officer by whom accepted26 

                                                 
26 Section 2 –Annexure - J 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT27 

 
Sno Name of material Rate (Issue rate) Unit Remarks 

     

     

     

     

     

     

     

     

     

     

     

     

                                                 
27 Section 2 –Annexure - K 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

Subject: _________________________________ 

 (Name of the work as appearing in the bid for the work) 

 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 
Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of Quantities and 
item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only). The 

performance security shall be in the shape of term deposit receipt/ bank guarantee of any 

nationalized / schedule commercial bank valid up to three months after the expiry of 

defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months including/ excluding rainy season, shall be reckoned from the date of signing 

the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work 

and no separate letter for commencement of work is required. Therefore, after signing of the 

agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and 

necessary instructions to start the work. 

Yours Faithfully 
 

 
Executive Engineer28 

                                                 
28 Section 2 –Annexure - L 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 
 _____________________[name of Employer] 
 _____________________ 
 _____________________[address of Employer] 
 _____________________ 
  
 WHEREAS ________________________[name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.__________ 

dated ____________ to execute _____________[name of Contract and brief description of Works] 

(hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of ___________ [amount of guarantee]* ___________ ___(in words), such 

sum being payable in the types and proportions of currencies in which the Contract Price is payable, and 

we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of _________________[amount of guarantee] as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting us with the demand. 
  We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed there under or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

 

Signature, Name and Seal of the guarantor __________________________________________ 

Name of Bank ________________________________________________________________ 

Address __________________________________________________________________ 

Phone No., Fax No., E-mail Address, of Signing Authority ________________________________ 

Date _______________________________________________________________________ 

 
*  An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 

specified in the Contract including additional security for unbalanced Bids, if any and denominated 
in Indian Rupees. 29 

                                                 
29 Section 2 –Annexure - M 
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SECTION 330
 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

 

Table of Clauses of GCC 
Clause 

No Particulars 
Clause 

No  Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents                                    23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                      25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 

 

                                                 
30 Section 3 – GCC (Table of Clauses ) 
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A. General 

1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of the 
Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 
same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor to the 
Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply completion 
of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the specifications 

included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the Contractor 
to carry out the work. The Employer may delegate any or all functions to a person or body 
nominated by him for specified functions. The word Employer / Government / Department 
wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to the 
Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.31 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

                                                 
31 Section 3 –Part - I General Condition of Contract 
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1.22. Stipulated period of completion: means the period in which the Contractor is required to 
complete the work. The stipulated period is specified in the Contract Data.  

1.23. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever 
used.   

1.28. Variation: means any change in the work which is instructed or approved as variation 
under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless there 
be something either in the subject or context repugnant to such construction, be 
construed and taken to mean the work by virtue of contract, contracted to be executed, 
whether temporary or permanent and whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     
2.1 Interpretations  

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or  “agreement” require the 

agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 
 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i.  Part I General Conditions of Contract and the Contract Data;  
    with all Annexures  
ii. Part II Special Conditions of Contract.  

4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified.32 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the Contract 
Data. 

 
4. Communications 

                                                 
32 Section 3 –Part - I General Condition of Contract 
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All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 

notice sent by registered post or speed post shall be effective on delivery or at the expiry 

of the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-Charge. 

 
5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. Subcontracting 

shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

 

6.   Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as specified 

in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract.33 

 

7. Force Majeure 

7.1  The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering into the 

Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 
(d) Which is not substantially attributable to the other Party. 

                                                 
33 Section 3 –Part - I General Condition of Contract  
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Force Majeure may include, but is not limited to, exceptional events or circumstances 
of the kind listed below, so long as conditions (a) to (d) above are satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’s 

Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-

activity, except as may be attributable to the Contractor’s use of such munitions, 
explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any duty 

or discharge any responsibility arising out of the contract, the relative obligation of the 

party affected by such force majeure shall upon notification to the other party be 

suspended for the period during which force majeure event lasts. The cost and loss 

sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 

the contract after holding mutual discussions.34 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract are the responsibility 

of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents, 

drawing, designs, other documents and/or information submitted by the contractor shall 

be the responsibility of the Contractor alone, notwithstanding the fact that the designs/ 

drawings or other documents have been approved by the department.   

 

 

9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other 

statute in force at the time of dealing with the question of the liability of employees for the 
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injuries suffered by employees and to have taken steps properly to ensure against any 

claim there under. 

 
10.  Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer.  

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

 
12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in Contract 
Data in writing giving full description and grounds of dispute. It is clarified that merely 
recording protest while accepting measurement and/or payment shall not be taken as 
raising a dispute.35 
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12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer shall 
not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   
12.4  Appeal against the order of the Competent Authority can be preferred within 30 days 

to the Appellate Authority as defined in the Contract Data.  The Appellate Authority 
shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 

 
 

B. Time Control 
13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/equipment being placed 

in field laboratory and the location of field laboratory along with the Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
36 
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14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 

desires such extension. Engineer-in-Charge shall forward the aforesaid application to 

the Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for finality 

of work. Such extensions shall be granted in accordance with provisions under clause- 

15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the execution 

of the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

 

15.  Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the works, 

the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu of 

retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied.37 

16.  Contractor's quoted percentage  
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of material 

supplied by the department. 
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C. Quality Control 
17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 
elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 

having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per the Contract Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 

before the end of the Defect Liability Period. The Defect Liability Period shall 

automatically stand extended until the defect is rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to 
the satisfaction of the Engineer, within the time specified by the Engineer, the Engineer 
will assess the cost of having the Defect corrected, and the cost of correction of the 
Defect shall be recovered from the Performance Security or any amount due or that 
may become due to the contractor and other available securities. 

D. Cost Control 
 
19.  Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions which 

may be given to him in writing signed by the Engineer-in-charge, and such alterations, 

omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed to do in the 

manner above specified, as part of the work, shall be carried out by the contractor on 

the same conditions in all respects on which he agrees to do the main work. 38 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

 

20. Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra items. 
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21. Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra items 
under this clause shall be worked out in accordance with the following provisions in 
their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 
same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 
the rate shall be arrived at by applying the quoted tender percentage on the SOR 
rate. 

c. If the rates for the altered or substituted work are not provided in applicable SOR 

- such rates will be derived from the rates for a similar class (type) of work as is 

provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such composite work item 

shall be worked out on the basis of the concerned Schedule of Rates minus/plus the 

percentage quoted by the contractor.  

e. If the rates for a particular part or parts of the item is not in the Schedule of Rates 
and the rates for the altered, or substituted work item cannot be determined in the 
manner specified in sub clause (b) to (d) above, the rate for such part or parts will 
be determined by the Competent Authority as defined in the Contract Data on the 
basis of the rate analysis derived out of prevailing market rates when the work was 
done. 39 
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f. But under no circumstances, the contractor shall suspend the work on the plea of 
non-acceptability of rates on items falling under sub clause (a) to (d). In case the 
contractor does not accept the rate approved by the Engineer in Charge for a 
particular item, the contractor shall continue to carry out the item at the rates 
determined by the Competent Authority. The decision on the final rates payable 
shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on 

account of any profit or advantage which he might have derived from the execution of 

work in full or on account of any loss incurred for idle men and machinery due to any 

alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 
execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 
 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the contract, the 

Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable under 
the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance sum 
may be recovered from any payment due to the contractor under any other contract of 
the department, including the securities which become due for release.  

(c) The department shall, further have an additional right to effect recoveries as arrears of 
land revenue under the M.P. Land Revenue Code. 

25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cess, toll, taxes of Central and State Governments, local 

bodies and authorities.40 
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25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

 25.3  Any changes in the taxes due to change in legislation or for any other reason shall not 
be payable to the contractor. 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check measurement 

of work in general or specific scale for specific works or by other special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 
Charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;   

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for which 

the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up a 

field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract;   

h) Any other fundamental breaches as specified in the Contract Data.41 
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 days’ 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. However, 

in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may terminate the 

Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 

as indicated in the Contract Data. The amount so arrived at shall be determined by the 

Engineer-in-Charge and shall be final and binding on both the parties.  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms 

of the contract and less taxes due to be deducted at source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above.  

 

29. Performance Security 
The Contractor shall have to submit performance security and additional performance 
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract. 
The contractor shall have to ensure that such performance security and additional 
performance security, if any, remains valid for the period as specified in the Contract Data.  

 
30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.42 

31. Price Adjustment 

31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 
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2.  The price adjustment clause shall apply only for the works executed from the date 

of signing of the agreement until the end of the initial intended completion date or 

extensions granted for reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price adjustment 
clause for extension in the contract period for reasons attributed to the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance recovered, 

if any during the quarter, less value of material issued by the department, if any, during 

the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data. 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 
arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same 
shall be recovered from the sums payable to the Contractor. 43 
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32.  Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 

advance payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced by the 

amounts repaid by the contractor.  

32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account 

shall be taken of the advance payment or its recovery in assessing valuations of work 

done, variations, price adjustments, compensation events, or liquidated damages. 

 
33. Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 

unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 

name as stated in the Contract Data, in amounts equal to the advance payment. The 

guarantee shall remain effective until the advance payment has been adjusted, but the 

amount of the guarantee shall be progressively reduced by the amounts adjusted by 

the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work:  
(a) The Contractor shall submit to the Engineer monthly statements of the value of the 

work executed less the cumulative amount certified previously, supported with 
detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the amount to 
be paid to the Contractor. 44 
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(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information.  

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed.  

(i) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or be considered 

as an admission of the due performance of the contractor any part thereof, in any 

respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 
 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge.45 
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36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a Defects 

Liability Certificate and certify any payment that is due to the Contractor within 45 days 

of receiving the Contractor’s account if it is correct and complete. If the account is not 

correct or complete, the Engineer shall issue within 45 days a schedule that states the 

scope of the corrections or additions that are necessary. If the Account is still 

unsatisfactory after it has been resubmitted, the matter shall be referred to the 

Competent Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of Completion 

as provided in clause 35.1 above, the Engineer shall proceed to finalise the account and 

issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37. Currencies 

All payments will be made in Indian Rupees. 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require.46 
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39. Compliance with Labour Regulations 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority.  Salient features of some of the major 

labour laws that are applicable to construction industry are given in the Contract Data. 

The Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made their under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in 

the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the works 

and the final bill of the contract including all supporting vouchers, abstract etc. to be made 

after payment of the final bill and if as a result of such audit and technical examination any 

sum is found to have been overpaid in respect of any work done by the contractor under the 

contract or any work claimed by him to have been done under the contract and found not 

to, have been executed, the Contractor shall be liable to refund the amount of overpayment 

and it shall be lawful for Government to recover the same from him in the manner 

prescribed in clause 24 above and if it is found that the Contractor was paid less than what 

was due to him, under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Government to the Contractor.47 
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41. Death or Permanent Invalidity of Contractor  
If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same 

terms and conditions under which the contract was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the place 

where this agreement is entered into. No other jurisdiction shall be applicable. 48 

[End of GCC] 
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Contract Data49
 

GCC 
Clause  

Particulars Data 

1.14 Employer ……………………………..  
1.15 Engineer ……………………………. 
1.16 Engineer in Charge …………………………….. 
1.22 Stipulated period of completion ……………………………… 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of the 
Contractor 

As per Annexure H  

Address & contact details of the 
Employer/ Engineer – phone, Fax,   e-
mail. 

 --------------------------------------- 
---------------------------------------- 

5 
Subcontracting permitted for the 
Contract Value  

More than Rs. …………… Lakhs  

6 

Technical Personnel to be provided by 
the contractor – requirement, &  

As per Annexure-I (Format I-3)  

Penalty, if required Technical 
Personnel not employed 

Rs. ----------------------- 

10 
Specifications  As per Annexure  E  
Drawings  As per Annexure - N 

12 

Competent Authority for deciding 
dispute under Dispute Resolution 
System 

  
…………………………………. 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

 
…………………………………..  

13 

Period for submission of updated 
construction program 

…………………………………  

Amount to be withheld for not 
submitting construction program in the 
prescribed period 

Rs ………………………… 

14 
Competent Authority for granting Time 
Extension 

 
……………………………… 

15 
Milestones laid down for the contract Yes No 
If Yes, details of Milestones As per Annexure - O 
Liquidated damage  As per Annexure - P 

17 

List of equipment for lab  As per Annexure - Q 
Time to establish lab ------- 
Penalty for not establishing  field 
Laboratory   

Rs. -------- per month for the delay 

18 Defect Liability Period ……. Months after physical completion of work 

21 
Competent Authority for determining 
the rate  

 
…………………………………….. 

27 Any other condition for breach of  
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Contract Data49
 

GCC 
Clause  

Particulars Data 

contract ………………………………………. 

28 

Penalty  Penalty Shall include  
(a) Security deposit as per clause 30 of General Conditions of 
Contract and   
(b Liquidated Damages imposed as per clause 15  or 
Performance Security (Guarantee) including Additional 
Performance Security (Guarantee),  if any, as per clause 29 
of General Conditions of Contract, whichever is higher 

29 
Performance guarantee (Security) shall 
be valid up to 

Till issue of physical Completion Certificate as per Clause 
35.1 

30 

Security Deposit to be deducted from 
each running bill 

At the rate of 5%. 

Maximum limit of deduction of 
Security Deposit  

Up to 5% of Final Contract Amount. 

31 

Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
The price Adjustment shall apply only in respect of Cement, 

Steel, Bitumen and POL components 

31.1 (1) 

Price adjustment shall be applicable Price Adjustment shall be applicable only in case where the 

amount in NIT is more than Rs. 10 (Ten) Crores. This clause 

shall not have any bearing with the Contract Amount. 

3250 32.1 Mobilization and Construction 
Machinery Advance Applicable  

No Mobilization and Construction Machinery Advance 
payable  

32.2 If yes, Unconditional Bank 
Guarantee  

In the format prescribed in Annexure – S 

32.3 If yes, Rate of interest chargeable 
on advances 

10 % annual simple interest 

32.4 If yes, Type & Amount of Advance 
payment that can be paid 

1. Mobilization advance - Not more than … % of contract 
amount 
2. Construction Machinery Advance – Not more than … % of 
contract amount 

32.5 If yes, Recovery of advance 
payment 

Recovery of Mobilization and/or Construction Machinery 
advance shall commence when 10% of the Contract 
Amount is executed and recovery of total advance shall be 
done on pro-rata basis and shall be completed by the time 
work equivalent to 80% of the Contract Amount is 
executed.  
In addition to the recovery of principal amount, recovery of 
interest shall be carried out as calculated on the 
outstanding amount of principal at the close of each month. 
The interest shall be accrue from the day of payment of 
advance and the recovery of interest shall commence when 
10% of the Contract Amount is executed and shall be 
completed by the time work equivalent to 80% of the 
Contract Amount is executed. 
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Contract Data49
 

GCC 
Clause  

Particulars Data 

33 33.1 Secured Advance Applicable    No Secured Advance payable. 
33.2 if yes, Unconditional Bank 
Guarantee  

In the format prescribed in Annexure – T 

33.2 if yes, Amount of Secured 
Advance  

75% of value of material as determined by the Engineer in 
Charge  

33.3 if yes, Conditions for secured 
advance  

a) The materials are in-accordance with the specification 
for Works; 

b) Such materials have been delivered to site, and are 
properly stored and protected against damage or 
deterioration to the satisfaction of the Engineer. The 
contractor shall store the bulk material in measurable 
stacks.; 

c) The Contractor’s records of the requirements, orders, 
receipt and use of materials are kept in a form approved 
by the Engineer and such records shall be available for 
inspection by the Engineer; 

d) The contractor has submitted with his monthly 
statement the estimated value of the materials on site 
together with such documents as may be required by 
the Engineer for the purpose of valuation of the 
materials and providing evidence of ownership and 
payment thereof; 

e) Ownership of such materials shall be deemed to 
     vest in the Employer for which the Contractor 
      has submitted an Indemnity Bond in an 
      acceptable format; and 
f)   The quantity of materials are not excessive  
  and shall be used within a reasonable time as   

   determined by the Engineer. 
33.4 if yes, Recovery of Secured 
advance 

The advance shall be repaid from each succeeding 
monthly payments to the extent materials [for which 
advance was previously paid] have been incorporated into 
the Works. 

35 

Completion Certificate – after physical 
completion of the Work  

As per Annexure - U51 

Final Completion Certificate – after 
final payment on completion of the 
Work 

As per Annexure- V 

36 Competent Authority  --------------------------- 

39 
Salient features of some of the major 
labour laws that are applicable 

As per Annexure-W 

4152 Competent Authority  --------------------- 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

Drawings 
 
List of drawings –53 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

Details of Milestones54 
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ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 
  

If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums payable 

and due to the contractor as per following scale -  

 

i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone under 

consideration 

- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone under 

consideration 

-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under consideration 

-10% of the work remained unexecuted in the related time span.   

 

Note: For arriving at the dates of completion of time span related to different milestones, delays 

which are not attributable to the Contractor shall be considered. The slippage on any 

milestone is if made good in subsequent milestones or at the time of stipulated period of 

completion, the amount retained as above shall be refunded. In case the work is not 

completed within the stipulated period of completion along with all such extensions which 

are granted to the Contractor for either Employer’s default or Force Majeure, the 

compensation shall be levied on the contractor at the rate of 0.05% per day of delay 

limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both the 

 parties.55 

 
ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 
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List of Equipment for Quality Control Lab56 

 

ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 Weightages* of component in the work 
 

S.No Component 
Percentage of 

component in the work 

1 Cement - Pc  

2 Steel  - Ps  

3 Bitumen - Pb  

4 POL -  Pf  

 

* Weightages of various components of the work shall be as determined by the  

 competent technical sanction authority. 

 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  
procured by the contractor shall be paid in accordance with the  
following formula: 

 VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 
 Consideration due to changes in rates for cement. 
Co= The all India wholesale price index for Grey cement on the date of opening of Bids 

as published by the Ministry of Industrial Development, Government of India, New 
Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 
consideration as published by Ministry of Industrial Development, Government of 
India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 
Note : For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 
 
 
Adjustment of steel component 
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(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula:57 

 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 
Vs= Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel. 
S0= The all India wholesale price index for steel (Bars and Rods) on the date of opening 

of Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the month 
under consideration as published by Ministry of Industrial Development, New Delhi. 
(www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 
accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 Vb= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot at nearest  center on 
the date of opening of Bids. 

 Bi = The official retail price of bitumen of IOC depot at nearest  center for 
 the 15th day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) shall 

be paid in accordance with the following formula: 
  
 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing  consumer 
pumps of IOC at nearest center on the date of opening of  Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of  IOC  at 
nearest center for the 15th day of month of the under  consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group.58 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the Contractor") shall 

deposit with ______________ [name of Employer] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of 

___________________[amount of Guarantee]* ____________________[in words]. 

 We, the _______________[bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, 

the payment to _________________[name of Employer] on his first demand without whatsoever 

right of obligation on our part and without his first claim to the Contractor, in the amount not 

exceeding ____________[amount of guarantee]* ___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which may 

be made between __________________[name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until _________________ [name of Employer] receives full repayment of the 

same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount 
of the Advance Payment, and denominated in Indian Rupees.59 

                                                                                                                                                                  
58 Section 3 – Annexure R 
59 Section 3 – Annexure S 



Page 67 of 77 
 

 

Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  
 

INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part 

and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as 

he has undertaken to executive at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees _________________________ on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running Account 

Bill for the said works signed by the Contractor on _________ and the Employer has reserved to 

himself the option of making any further advance or advances on the security of other materials 

brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 

consideration of the sum of Rupees ___________ on or before the execution of these presents 

paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to60 

                                                 
60 Section 3 – Annexure T 



Page 68 of 77 
 

 

 

 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall 

be employed by the Contractor in or towards expending the execution of the said works 

and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's own 

propriety and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnified the Employer against all claims to any materials in respect of which an 

advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid  (hereafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works in accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 

that until used in construction as aforesaid the said materials shall remain at the site of the 

said works in the Contractor's custody and on his own responsibility and shall at all times 

be open to inspection by the Engineer or any officer authorized by him.  In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

Contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with 

the written permission of the Engineer or an officer authorized by him on that behalf.61 
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(6) 62That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the terms 

and provisions of the said agreement.  Provided that if any intermediate payments are 

made to the Contractor on account of work done than on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the  Contractor's bill for 

such payment by deducting there from the value of the said materials than actually used in 

the construction and in respect of which recovery has not been made previously, the value 

for this purpose being determined in respect of each description of materials at the rates 

at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these 

presents the total amount of the advance or advances that may still be owing of the 

Employer shall immediately on the happening of such default be re-payable by the 

Contractor to be the Employer together with interest thereon at twelve percent per 

annum from the date or respective dates of such advance or advances to the date of 

repayment and with all costs, charges, damages and expenses incurred by the Employer in 

or for the recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees with the 

Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any further sum 

of sums advanced as aforesaid and all costs, charges, damages and expenses payable 

under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 

notwithstanding anything in the said agreement and without prejudice to the power 

contained therein if and whenever the covenant for payment and repayment here-in-

before contained shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any of the 

following courses as he may deem best: 
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(a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provision in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and the amount due to the contractor with the value of 

work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided.  If the balance is against the contractor, he is to pay same to 

the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the 

Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been here-in-before expressly provided for the same shall be referred to the 

Employer whose decision shall be final and the provision of the Indian Arbitration Act for 

the time being in force shall apply to any such reference.63 

 

 

Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 
 
Name of Work: 

……………………………………………….……………………………………………………………………………………………
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……………….……………………………………………….……………………………………………….…………………………

……………………………………………………….……………………………………………………….. 

 

Agreement No. ……………………..……………..………….  Date …………………..…………….. 

 

Amount of Contract Rs ……………………………………….……. 

 

Name of Agency : ……………………………………………………………………………….… 

 

Used MB No.  ------------------------------------ 

 

Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 

Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date) and that I have satisfied myself to best of my ability that the 

work has been done properly. 

 

Date of issue  
 

      Executive Engineer 

      …..................................... 

      ……………………………..64 
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Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 
 
Name of Work: 

……………………………………………….……………………………………………………………………………………………

……………….……………………………………………….……………………………………………….…………………………

……………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….……….  Date …………………………………… 
 
Name of Agency : ……………………………………………………………………………………………… 
 
Used MB No.  ---------------------------------------- 
 
Last measurement recorded  

a. Page No. & MB No. ________________________________ 

b. Date  _______________________________________________ 

 
Certified that the above mentioned work was physically completed on ………………. (date) and 

taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 
 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  

 
      Executive Engineer 
      …..................................... 
      ……………………………..65 

Annexure – W 
(See clause 39 of Section 3 -GCC ) 
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Salient Features of Some Major Labour Laws Applicable 
 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury 

by accident arising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. The 
Act is applicable to all establishments employing the prescribed minimum number (say, 10) 
or more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The 
benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the Principal Employer by Law. 
The principal Employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ prescribed minimum 
(say 20) or more contract labour. 

 
f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages 

fixed by appropriate Government as per provisions of the Act if the employment is a 
scheduled employment. Construction of buildings, roads, runways is scheduled 
employment. 

 
g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 
h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of 

equal nature to male and female workers and for not making discrimination against female 
employees  in the matters of transfers, training and promotions etc.66 

 
i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual 

bonus within the prescribed range of percentage of wages to employees drawing up to the 

prescribed amount of wages, calculated in the prescribed manner. The Act does not apply 
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to certain establishments. The newly set-up establishments are exempted for five years in 

certain circumstances. States may have different number of employment size. 

 
j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and 
what are the requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions 

of workmen and Employers. The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulations of employment of children in all other occupations and processes. Employment 

of child labour is prohibited in building and construction industry. 
 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979: - The Act is applicable to an establishment which employs prescribed minimum (say, 

five) or more inter-state migrant workmen through an intermediary (who has recruited 

workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, 

are required to be provided certain facilities such as Housing, Medical-Aid, Travelling 

expenses from home up to the establishment and back etc.67 
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o)  The Building and Other Construction workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any 

building or other construction work and employs the prescribed minimum (say, 10) or 

more workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety measures at 

the building or construction work and other welfare measures, such as canteens, first-aid 

facilities, ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

 

p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual 

earned leave and rendering information regarding accidents or dangerous occurrences to 

designated authorities. It is applicable to premises employing the prescribed minimum 

(say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 

more persons without the aid of power engaged in manufacturing process.68 
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SECTION 369
 

Conditions of Contract 
Part – II Special Conditions of Contract [SCC] 

SECTION 4 

BILL OF QUANTITIES (BOQ) 

General Description of work:……………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………… 

Probable Amount of Contract: 

(Rs. In Figure)  -------------------------------------------------------------------------------------------------  

(Rs. In Words)   ------------------------------------------------------------------------------------------------- 

S. 
No. 

Particulars of Item of 
Work 

Quantity Unit Rate Amount  
(in figure) 

Amount  
(in words) 

Remarks 

I II III IV V VI VII VIII 

1.         

2.         

3.         

4.         

5.         

6.         

7.         

8.         

9.         

10.         

Total Amount (Rs. In Figure)    

Total Amount (Rs. In Words) ____________________________________________70 

 
 
 

Executive Engineer 
…..................................... 

……………………………..71 
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70 Section 4 – Bill of Quantities (BOQ)  
71  
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 

 This agreement, made on the _________________ day of ________________  
between ___________________ (name and address of Employer) (hereinafter called " the Employer) 

and____________________________________ (name and address of contractor) hereinafter called "the 

Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 

________________________________________________________________ (name and identification 
number of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the 
Contractor for the execution and completion of such Works and the remedying of any defects therein, at a 
cost of Rs._________ ______________________________________________________________ 
NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to 
form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i.  Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

 The Common Seal of ____________________________________________ was hereunto affixed in 
the presence of: 
 Signed, Sealed and Delivered by the said ____________________________ 
_________________________________________________________________ in the presence of: 
 
Binding Signature of Employer _________________________________________ 
 

Binding Signature of Contractor _________________________________________72 

                                                 
72 Section 5 – Agreement Form  
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