GOVERNMENT OF MADHYA PRDESH
PUBLIC WORKS DEPARTMENT

APPENDIX 2.10

TENDER

For Percentage Rate only in works departments and other

Departments similar to work departments

(Effective from 02/08/2021)

OFFICE OF THE MUNICIPAL COUNCIL SHEOPUR DIIST SHEOPUR

Name of Work - Repairing of Civil Works Ward 01 to 11 in NagarPalika
Parishad Sheopur

Probable Amount of Contract - 35.00 LaACS.uuuuunaeeeanaienaaaariiiieniniinieierneniennes
Earnest Money - 35000/ =seeannnnsnnnannnnnsansnnnnnssnssannnnnsnsnnnnnnnnn
Tender Cost - 5000/ =..ciiiiitiritirantran s tasansran s nnannnanannnns
Name and Class of Contractor - as Per Rules......ccciiciiiiniiccinn s cnnnnnn
Money Receipt NO and Date/FDR NO.= ..iiiiiiiiiiiiiiiiiiiiiisisianrsansssanssannssanssnns
Time of Completion - 12 manth ....cccciciicciiiciiic s e
Date Of TenNder - i rirree e ieae e raaaaeaaaas
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NIT Number and Date : UADD_2026_SHEOPUR_025

Data 18-05-2026

Agreements Number and Date

Name of Work . Repairing of Civil Works Ward 01 to 11 in NagarPalika
Parishad Sheopur

Name of the Contractor : as per rules

Probable Amount of Contract
(Rs. In Figure) : 35.00 lacs

(Rs. In Words) : Rupees ----- Lacs ----------- Thousand Only

Contract Amount
(Rs. In Figure)
(Rs. In Words)

Stipulated Period of Completion : 12 manth
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SECTION -1
Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH
URBAN ADMISTRATATION AND DEVOLPMENT DEPARTMENT
OFFICE OF THE MUNICIPAL COUNCIL SHEOPUR

cmosheopurkalan@mpurban.gov.in

No. = UADD_ 2026 _SHEOPUR_025 Sheopur Dated — 18-05-2026

Short Call Notice Inviting Tender

Online percentage rate bids for the following works are invited from registered contractors

and Firms of repute fulfilling registration criteria:

District (s) Probable
S. No.
Amount of Period of
/Pkg/ Name of Work Contract
Completion
Code
(Rs. in lakh)
01 Repairing of Civil Works Ward 01 to 11 in Sheopur 35.00 12 month
NagarPalika Parishad Sheopur

1. Interested bidders can view the detailed NIT in the website /https://mptenders.gov.in/
mptenders.gov.in

2. The Bid Document can be purchased only online from 19-05-2026 10.30 PM to 03-06-2026 PM

Amendments to NIT, if any, would be published on website only, and not in newspaper.

CHIEF MUNICIPAL OFFICER
MUNICIPAL COUNCIL SHEOPUR
DISST. SHEOPUR
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Notice Inviting Tender
GOVERNMENT OF MADHYA PRDESH

URBAN ADMISTRATATION AND DEVOLPMENT DEPARTMENT
OFFICE OF THE MUNICIPAL COUNCIL SHEOPUR

cmosheopurkalan@mpurban.gov.in

DIST SHEOPUR

No. - UADD_2026_SHEOPUR_025

Sheopur Dated - 18-05-2026

Short Call Notice Inviting Tender

Online percentage rate bids for the following works are invited from registered contractors and Firms of

repute fulfilling registration criteria:

District (s Probable
S. (s) Earnest Money Catego .
Amount of . Period of
No. Deposit (EMD) Cost of Bid ry of .
Name of Work Contract Completio
/Pkg/ Document Contra
n
In Rupees
Code (Rs. in lakh) ( pees) ctor
1 2 3 4 5 6 7
1 Repairing of Civil Works | Sheopur 35.00 35000/- 5000/- as 12 month
Ward 01 to 11 in Per
NagarPalika  Parishad
Sheopur Rule
s
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the
website /mptenders.gov.in
2. Bid Document can be after marking online payment of portal fees through Credit/Debit/Cash
card/Internet Banking.
3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

ii) deposit the Earnest Money;

iii) Submit a check list; and

iv) Submit an affi

v) GSTno

davit.
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vi) Bidder should have valid EPF and ESIC registrataion otherwise his technical bid will

liable to be cancelled.

Details can be seen in the Bid Data Sheet

ELIGIBILTY FOR BIDDERS:

(a) At the time of submission of the Bid the bidder should have valid registration with the
Government of Madhya Pradesh, PWD in the appropriate class. However, such bidders who
are not registered with the Government of Madhya Pradesh and are eligible for registration

can also submit their bids after having applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration at the time of signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in

forfeiture of the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data

Sheet. (N.A.)

Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. (N.A.)

The Bid Document can be purchased only online from 19-05-2026 10.30 PM to 03-06-2026
17.30 PM.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

CHIEF MUNICIPAL OFFICER
MUNICIPAL COUNCIL SHEOPUR
DISST. SHEOPUR

Page 7 of 93



4.1

4.2

SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A. GENERAL
SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.
General Quality of Work:

The work shall have to be executed in accordance with the technical specifications specified in
the Bid Data Sheet/Contract Data and shall have to meet high standards of workmanship, safety

and security of workmen and works.
PROCEDURE FOR PARTICIPATION IN E-TENDERING

The procedure for participation in e-tendering is given in the Bid Data Sheet.

ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture. The requirement of joint venture is

given in the Bid Data Sheet.

No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does

so, all bids where in the bidder has participated shall stand disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no

claim what so ever for the same shall lie on the Government.
Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for
itself on its own responsibility all information that may be necessary for preparing the bid and
entering into a contract for construction of the work. All costs in this respect shall have to be

borne by the bidder.
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B. BID DOCUMENTS
CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.

2. Instructions to Bidders, bid data sheet with all Annexures

3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data with all Annexures and
ii. Part Il Special Conditions of Contract.

4. Specifications

5. Drawings.

6. Priced Bill of Quantities

7. Technical and Financial Bid

8. Letter of Acceptance

9. Agreement and

10. Any other Document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of contract, the contract
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document.

Bidder shall be solely responsible for his failure to do so.

Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in
the schedule of pre-bid meeting would be communicated on the website only, and

intimation to bidders would not be given separately.
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9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or
during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer
questions on any matter that may be raised at that stage. The Employer may, at his option,

give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses
given together with any response prepared after the meeting will be hosted on the

website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid

Document, it shall be done by issuing amendment to the online NIT.

10. Amendment of Bid Documents
10.1 Before the deadline for submission of bids, the Employer may amend or modify the Bid
Documents by publication of the same on the website.
10.2 All amendments shall form part of the Bid Document.
10.3 The Employer may, at its discretion, extend the last date for submission of bids. By publication of
the same on the website.
C. PREPARATION OF BID
11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms  and
submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid required to be uploaded
as per the time schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of
the same by the Digital Signature of their authorized representative.
12, DOCUMENTS COMPRISING THE BID

The bid submitted online by the bidder shall be in the following parts:

Part 1 — This shall be known as Envelope A and would apply for all bids. Online Envelop A shall

contain the following as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in

format given in the bid data sheet.

ii) Payment of the cost of Bid Document;
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13.

14.

15.

iii) Earnest Money; and
iv) An affidavit duly notarized.

Part 2 — This shall be known as online Envelope B and required to be submitted only in works
where pre-qualification conditions and/or special eligibility conditions are stipulated in the Bid
Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by documents to

demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as online Envelope C and would apply to all bids. Envelop C shall

contain financial offer in the format prescribed format enclosed with the Bid Data Sheet.

LANGUAGE

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder
and the Employer shall be in English or Hindi. Supporting documents and printed literature that
are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in English. In such case, for the purposes of interpretation of

the bid, such translation shall govern.
TECHNICAL PROPOSAL

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.

14.2 All the document/information enclosed with the technical proposal should be self-
attestage and certified by bidder (As PAN, GST, Affedavit, ESIC, EPF, PWD
Registration, EMD Reciept) . The bidder shall be liable for forfeiture of his
earnest money deposit, if any document/information are found false/fake/untrue
before acceptance of bid. If it is found after acceptance of the bid. The bid
sanctioning authority may at his description forfeit his performance
security/guarantee security deposit, enlistment deposit and take any other
suitable action.

FINANCIAL BID

i. “The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes
except goods and services tax(GST). The amount of applicable GST will be paid
separately to the contractor with each bill at the time of payment. The employer
shall not be liable for any duties, tax (except GST) royalties and levies”

i Percentage shall be quoted in figures as well as in words. If any difference in figures and

words is found, lower of the two shall be taken as valid and correct.
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ii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies;

and the Employer shall not be liable for the same.

iii. The material along with the units and rates, which shall be issued, if any, by the

department to the contractor, is mentioned in the bid data sheet.

iv “The bidder shall have to quote rates inclusive of all duties, royalties, levies and
taxes except goods and services tax(GST). The amount of applicable GST will be paid
separately to the contractor with each bill at the time of payment. The employer
shall not be liable for any duties, tax (except GST) royalties and levies

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for
biding” as prescribed by the Employer. The validity of the bid can be extended by mutual consent

in writing.
17. EARNEST MONEY DEPOSIT (EMD)

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount
specified in the Bid Data Sheet.

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, issued in
favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six
months or more after the last date of receipt of bids. However other form(s) of EMD may be
allowed by the employer by mentioning it in the bid data sheet.

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4EMD of bidders whose bids are not accepted will be returned within ten working days of the
decision on the bid.
17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance Security.
17.6  Failure to sign the contract by the selected bidder, within the specified period, for whatsoever

reason, shall result in forfeiture of the earnest money deposit.
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18.

20.

D. SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form

also at the place prescribed in the bid data sheet.

E. OPENING AND EVALUATION OF BID

19. PROCEDURE

19.1

19.2

19.3

194

19.5

19.6

Envelope ‘A’ shall be opened first online at the time and date nitofied and its contents
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents,
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall not

be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to witness
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in

Technical Bid (Envelop ‘B’) shall not be opened.

Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified.

The bidder shall have freedom to witness opening of the Envelop ‘C'.

After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest

evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject all the bids at any time prior to contract award, without incurring any

liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct

part of it.

Confidentiality

20.1

20.2

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially

concerned with such process until final decision on the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or

contract award decisions may result in the rejection of its bid.
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21.

22.

23.

24,

F. AWARD OF CONTRACT

Award of Contract

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his

bid has been accepted.

Performance Security

22.1

22.2

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount, in the form and for the duration, etc. as

specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and

shall be in the form and for the duration, etc. similar to performance security.

Signing of Contract Agreement

23.1

23.2

233

The successful bidder shall have to furnish Performance security and additional
performance security, if any and sign the contract agreement within 15 days of issue of

LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for

commencement of work.

In the vent of failure of the successful bidder to submit Performance Security and
additional performance security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking action against

the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
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25.

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing, a contract.
For the purposes of this provision, the terms set forth above are defined as follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or

indirectly, anything of value to influence improperly the actions of another party;

b. “fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial

or other benefit or to avoid an obligation;

C. “coercive practice” means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly

the actions of a party;

d. “collusive practice” means an arrangement between two or more parties designed to
achieve an improper purpose, including influencing improperly the actions of another
party.

The rates (in case of percentage rate bids)/ lump-sum offer (in case of lump-sum
bids) quoted by the contractor shall be deemed to be inclusive of all duties,
royalties, levies and taxes except goods and services tax (GST). The amount of

applicable GST will be paid separately to the contractor with each bill at the time
of payment”

All duties, royalties ,levies and taxes except goods and services tax (GST) are
included in the rates ( in case of percentage rate bids) / lump-sum offer ( in
case of lump_sum bids) quoted by the bidder

[End of ITB]
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BID DATA SHEET

General
Sr.No. Particulars Data
1 Office of the Municipal Council Sheopur
2 NIT No UADD_2026_SHEOPUR_025
3 Date of NIT 18-05-2026
4 Bid document submitted in office From
date & time
5 Website link https://mptenders.gov.in/
Section 1 - NIT
Clause Particulars Data
reference
2 Portal Fees As mentioned on online e-Tendering portal
3 Cost of bid document 5000/-
Cost of bid document payable at online
Cost of bid document in favor of Chief Municipal Officer, Municipal Council Sheopur
4 Affidavit formate Annexure - B
5 Pre-qualifications required NO
If Yes, Details NO
6 Special Eligibility NO
If Yes, details Annexure D
7 Key dates Annexure A
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https://mptenders.gov.in/

Bid Date Sheet

SECTION 2 - ITB
ITB CLAUSE PARTICULARS DATA
1 Name of the 'Work' Repairing of Civil Works Ward 01 to 11 in
NagarPalika Parishad Sheopur
2 Specifications Annexure-E
3 Procedure for participation in e-tendering Annexure-F
Whether Joint Venture is allowed. yes no
4 If yes, requirement for Joint Venture Annexure-G
9 Pre bid meeting to be held yes no
if yes, Date, time & Place Date ...
Time form ............
Place ...
12 Envelope-A containing : Office of the Municipal Council Sheopur Distt.
Sheopur
i. Organization details as per 'Annexure H'
Yes.
ii. Cost of bid Document
Yes.
iii. EMD
Yes.
iv. An affidavit duly notarized as per"
Annexure-B' Yes.
14 Envelope-B Technical Proposal As per 'Annexure-l' and As per 'Annexure-l' (Format
I-1 to I-5)
15 Envelope-C Financial Bid As per 'Annexure-J'
Materials to be issued by the department No
16 Period of Validity of Bid 120 Days

Bid Date Sheet
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ITB PARTICULARS DATA
CLAUSE
Earnest Money Deposit Rs. 35000/-
i. FDR
17 ii. Demand draft of scheduled commercial bank
iii. Interest bearing securities of post office.
EMD valid for a period of six months or more
FDR must be drawn in favour of Chief Municipal Officer, Municipal Council Sheopur
A/C
21 Letter of Acceptance (LoA) As per 'Annexure-L'
Amount of Performance Security 5% of the Contract Amount
Additional Performance Security, if | 7798 i@ [F99 (@7 G319 q19cd @ G99 BAID
any U%—53,/2,/2011,/31,/19,/2413 49l [e7T® 02.05.2016
P 3TN
22 Performance Security in the format As per 'Annexure-M'

Performance Security in favour of

Performance Security valid up to

Valid Contract Period plus 3 months

Annexure - A
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(see Clause 1, 7 of Section 1 —NIT)

KEY DATES
Sr. Works Bidders Stage Start Expiry Envelopes
No | Department Stage
Date Time Date Time
1 - Tender 10:30 05:30
Purchase -
Online 19-05-2026 AM 03-06-2026 PM
2 Bid 11:00 05:30
Submission
Online 19-05-2026 AM 03-06-2026 PM
3 Mandotiry - 10:30 10:30 Envelope-A
Submission Open
05-06-2026 AM 05-06-2026 AM
(Envelope-A)
4 Technical - - Envelope-B
Proposal Open
(PQ Envelope-B)
5 Financial Bid - 10:30 10:30 Envelope-C
Open Envelope-C
05-06-2026 AM 05-06-2026 AM

Note: Original term deposit receipt of earnest money deposit, demand draft for the cost of bid document

and affidavit shall be submitted by the bidder so as to reach the office as prescribed in bid data sheet, at

list one calendar day before specified start time and date in Key-Dates for opening of Technical proposal

as per Key-Dates in bid data sheet.

Annexure - B

(see Clause-3 of Section 1 — NIT)
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| | AFFIDAVIT | |
(to be Contained in Envelope-A)

(On Non Judicial Stamp of Rs. 100)

I/we who is/ are

(status in the firm/ company) and competent for submission of the affidavit

on behalf of M/S (contractor) do solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted in support of
the following information in bid documents which are being submitted in response to notice inviting e-
tender No. for (name of work) dated issued by

the (name of the department).

I/we are fully responsible for the correctness of following self certified information/ documents
and certificates:

That the self certified information given in the bid document is fully true and authentic.
That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document
and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turn-over is correct.
c. Information regarding various Technical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.
OR

Following close relatives are working in the department:

Name Post Present Posting

Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in

above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)
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Note: Affidavit duly notarized in original shall reach at least one Calendar day before opening of the
bid.
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Annexure - C
(See Clause-5 of Section 1 — NIT)
PRE-QUALIFICATIONS CRITERIA
The bidder should have:
A. Financial

i. experience of having successfully executed:

a) three similar works, each costing not less than t ual to 20% of the probable

amount of contract during the last 3 financial years; or

iv.
B. Physical
Physical qualifi or the work s as below
Sno [(NQulars Quantity Period
1 Physical qualifi quired Yes No
2 Earth Work
3 Concrete work

(The Employer shall specify all physical qualifications required).

Note: Above criteria are indicative, subject to suitable stipulations by the

departments and specific Bid.
Annexure -D

Page 22 of 93



(See Clause-6 of Section 1 — NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

A. Erection of Steel Gates -

B. Construction of tunnel -

Note: Above criteria are indicatiy@f'subYect to suitab

bid.

ations by the departments and specific
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Annexure - E
(See Clause-2 of Section 2-itb &

Clause 10 of GCC)

Specifications

1. MP....cceceennee DEPARTMENT Specifications.
2. MORTH
3. IRC

The provisions of general / special conditions of contract, those specified elsewhere in the bid document,
as well as execution drawings and notes, or other specifications issued in writing by the Employer shall

form part of the technical specifications of this work.
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Annexure — F

(See Clause-3 of Section 2 - ITB)

PROCEDURE FOR PARTISIPATION IN E-TENDERING

1. Registration of Bidders on E-Tendering System:

All the PWD Registered Bidders are already registered on the new e-Procurement portal

https://mptenders.gov.in/ the user ID will be the contractor ID provided to them from MP online. The

password for the new portal has been sent to the bidders registered e-mail ID. For more details may
contract M/s tata Consultancy services Corporate Block, 5t Floor, DB City, Bhopal-462011 email ID:

eproc_helpdesk@mpsdc.gov.in helpdesk phone numbers are available on website.

2. Digital Certificates:
The Bids submitted online should be signed electronically with a Class Il Digital Certificate to
establish the identity of the Bidder submitting the Bid online. The Bidders may obtain Class Il Digital
Certificates issued by an approved Certifying Authority authorized by the Controller of Certifying
Authorities, Government of India.
A Class Il Digital Certificate is issued upon receipt of mandatory identity proofs along with an

Application. Only upon the receipt of the required documents, a Digital Certificate can be issued. For

details please visit cca.gov.in

Note:

1. It may take upto 7 working days for issuance of Class Il Digital Certificate, hence the bidders are
advised to obtain the certificate at the earliest. Thous bidder hwo alraidy have vellid class Il
Digital certificate need note obtain another Digital Certificate for the same. The bidders may
obtain more information and the application form required to be submitted for the issuance of

Digital Certificate form cca.gov.in.
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2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While bid

submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited
Company / Public Limited Company and used for online bidding will be considered as equivalent

to a no-objection certificate / power of attorney to that user.

In case of Partnership Firm, majority of the Partners have to authorize a specific individual

through Authority Letter signed by majority of the Partners of the firm.

In case of Private Limited Company, Public Limited Company, the Managing Director has to
authorized a specific individual through authority letter. Unless the certificate is revoked, it will
be assumed to represent adequate authority of the specific individual to bid on behalf of the
Organization for online bids as per Information Technology Act 2000. This Authorized User will be
required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital
Certificate of this Authorized User will be binding on the firm. It shall be the responsibility of
Management / Partners of the concerned firm to inform the Certifying Authority, if the

Authorized User changes, and apply for a fresh digital certificate for the new Authorized User.

3. Set Up of Bidders’ Computer System:

In order for a Bidder to operate on the e-tendering System, the Computer System of the Bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. the details

are available at https://mptenders.gov.in/

4. Key Dates:

The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before the
start time and date and after the end time and date for the relevant stage of the bid as set by the

concerned Department Official.
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5. Preparation and Submission of Bids:

The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit Bid
of all the envelopes and documents required to be uploaded related to the Tender as per the time
schedule mentioned in the key dates of the Notice Inviting Tenders after signing of the same by the

Digital Signature of their authorized representative.

6. Purchase of bid Documents:

For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. (as
per bid data sheet) cost of bid document is separately maintained in the detail NIT. The bid document
shall be available for purchase to concerned eligible bidder immediately after online release of the
bid and upto scheduled date and time as set in the key dates. The payments for the cost of bid
document shall be made online through Dedit/Credit Card / Net-Banking or NEFT Challan Through

the payment gateway provided on the portal.

7. Withdrawal Substitution and Modification of Bids:

Bidder can withdraw and modify the bid till bid submission end date.

Page 27 of 93



Annexure -G
(See Clause-4 of Section 2 - ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled:

1.

Number of partners in a Joint Venture shall not exceed 3 (three). The partner shall comply with the following
requirements:

One of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by
submitting a power of attomey signed by legally authorized signatories of all the partners.

b. The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all partners.

The partner in change shall be authorized to incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture and the entire execution of the contract, including payment shall be done exclusively
with the partner in charge.

All the partners of the joint venture shall be liable jointly and severally for the excuation of the contract in
accordance with the contract terms, and a statement to this effect shall be included in the authorization
mentioned under {C} above as well as in the bid and in the agreement [In case of successful bid];

The Joint Venture agreement should indicate precisely the role and responsibilities f all the members of JV
in respect of planning, design, construction, equipment, key personal, work execution, and financing of the
project including operation and maintenance of the works, all members of JV should have active
participation without prior approval of the employer.

The joint venture agreement should be registered so as to be legally valid and binding on all partners.

A copy of the Joint Venture Agreement entered into by the partner shall be submitted with the bid.

All the partners should meet out the minimum qualifying criteria required for the bid and collectively must
meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the joint
venture’s bid.

The performance security of joint venture shall be in the name of the partner Lead partner/joint venture.
Attach the power of attomey of the partners authorization the bid signatory(les) on behalf of the joint
venture.

An individual bidder cannot at the same time be member of a joint venture applying for this bid further a
member of a particular bidder joint venture cannot be member of any other joint venture applying for this
bid.

6. Furnish details of participation proposed in the joint venture as below.
DETAILS OF PARTICIPATION IN THE JOINT VENTURE
PARTICIPATION DETAILS FIRM”A" (lead Partner) FIRM”B” FIRM”C”
Financial
Planning

Construction Equipment

Key personnel

Execution of Work

(give details on contribution of each)
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7. The partners of J.V. should satisfy the qualification criteria as below.

a. The Lead partner must meet at least 50 % requirement o f technical and financial eligibility criteria
required for the bid.

b. The other partner (s) must meet at least 25 % requirement of technical and financial eligibility
criteria required for the bid.

c. The Lead partner and the other partners should together meet 100 % f all the eligibility criteria
required for the bid.

8. For the meeting the minimum qualification criteria of experience of similar nature work, every partner
can have experience of different works as defined in similar nature works and together should have
the experience of all type of works described in similar nature works.
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Annexure - H

(See Clause-12 of Section 2 — ITB & Clause 4 of GCC)

ORGANIZATIONAL DETAILS

(To be contained in Envelope-A)

S. Particulars Details
No.

1 Registration number issued by Centralized | (if applicable scanned copy of proof of
Registration System of Govt. of M.P. or Proof of | gpplication for registration to the
application for registration. uploaded)

2 Valid Registration of bidder in appropriate class | Registration No.
through Centralized Registration of Govt. of MP | pate

(Scanned copy of Registration to be
uploaded)

3 Name of Organization/Individual/ Proprietary
Firm/ Partnership Firm

4 Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm Registered under
Partnership Act)/ Limited Company, (Registered
under the Companies Act-1956)/ Corporation/

Joint Venture

5 PAN Number

6 GST Number

5 Address of Communication

6 | Telephone Number with STD Code

7 Fax Number with STD Code

8 Mobile Number

9 E-mail Address for all communications

Details of Authorized Representative
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10 Name

11 | Designation

12 | Postal Address

13 | Telephone Number with STD Code

14 | Fax Number with STD Code

15 | Mobile Number

16 | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure - H

(See Clause-14 of Section 2 - ITB )

Envelope - B, Technical Proposal

Technical Proposal shall comprise the following documents:

Sno Particulars Details to

1 | Experience - Financial & Physical

2 | Annual Turnover A re- 1 (Format: 1-2)

3 | List of technical personnel for the key nexure - 1 (Format: 1-3)
positions

4 | List of Key equipments/ machine Annexure - 1 (Format: 1-4)
quality control labs

5 List of Key equipmen ; pnstruction Annexure - 1 (Format: 1-5)
work

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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Annexure — I(Format : I-1)
(See Clause-14 of Section 2 - ITB )

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:

The bidder should have completed either of the below:

to 20%

a) three similar works each costing not less than the a of the

probable amount of contract during the last 3 financial years; or

t equal

b) two similar works each costing not less than the amou 30% of the
probable amount of contract during the last 3 financial ye
c) one similar work of aggregate cost not less amount equal®to 50% of the

probable amount of contract
years;

in anyone financia last 3 financial
To be filled in by the contractor:

i.  Details of successfully completed similar works shall be
ii.  Certificate duly signed by the empl hall also be enclose

in the following format.
r each completed similar work.

Agreement Name of Amount of Employer's
Number & Year Work tion Contract Name and
Or, Address
I Il I \Y V Vi
Existing commitments - (Value of 'C' for Bid Capacity formula)
Agreement Name of Date of Date of Amount of | Amount of | Employer's
Number & Work Work Completion | Contract balance Name and
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Year

Order

work

Address

B. Physical Requirement:

Execution of similar items of work in anyone financial year during the last 3 financial years should

not be less than the minimum physical requirement fixed for the work

S.No. | Particulars Actual Quantity Execut
Year—1
1 Physical qualification
required
2 Earthwork
3 Concrete work

Note: 1. Certificate duly signed by the emp

ize, complexity, methods
viz. earth work, cement concrete,
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Annexure - I(Format : I-2)

(See Clause-14 of Section 2 - ITB )

ANNUAL TURN OVER

Requirement:

Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year | Payments received for contracts gn progres
completed

Note:

ii. Audited balance sheet including all
financiotvears to be enclosed.

Applicants who mg

above are to be evaluatéd

Where

=  Maximum value of civil engineering works executed in anyone year during

the last five year (10% weightage per year shall be given to bring the value
of work executed at present price level)
B = Proposed contract period in years.
=  Amount of work in hand at present.
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Annexure - | (Format: |-3)

(See clause 14 of Section 2 -ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

Key
Positi Minimum requirement Avai with the er

on

Minimum

requirement for
work costing

k experience

Qualification
Age
Qualification

Upt | From | Above
oRs | Rs 5 Rs 20
5Cr | to Rs Cr

20Cr

Age
Similar work experience
Total Work Experience

Section 2 — Annexure | (Format I-3)
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Note:

1. Aforesaid personnel shall be deployed within the period starting from the date
of award of contract as stipulated in the contract.

2. Approval of the superintending engineer about suitability of personnel shall be
obtained before deployment.
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Annexure | (Format: |-4)

(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

No

Name of Equipment/ Machinery

Quantity for works costing Quantity

Available

Upto | FromRs | Above with the
Rs5Cr | 5Crto | Rs20 Bidder

20Cr

Remarks

\
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Note: Intention to procure/lease the equipement should be accompanied by documents to the effect. The nature of

documents could be any one of the under:

i) Order to the manufacturer of the plant and equipment’s.
ii) Confirmation from the manufacturer.

iii) Proof of payments in full or part.

iv) Agreement to lease the equipment.
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Annexure - | (Format: | -5)

(See clause 14 of Section 2 -ITB)

List of Key Equipments/ Machines for Construction Work (Road)

Minimum requirement

S. No.

Name of Equipment/
Machinery

Quantity Required with the

bidder for works costing

UptoRs 5
Cr

FromRs 5
Crto 20 Cr

Abov
20 Cr

Quantity

Available

ith the
er

Remarks

N
N
N

Section 2 — Annexure | (Format I-5)
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Note: Intention to procure/lease the plants and machinery should be accompanied by documents to the effect. The

nature of documents could be any one of the under:

i) Order to the manufacturer of the plant and equipment’s.
ii) Confirmation from the manufacturer.

iii) Proof of payments in full or part.

iv) Agreement to lease the equipment.
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‘Annexure —J

(See Clause-14 of Section 2 - ITB)

FINANCIAL BID

(To be contained in Envelop-C)

NAME OF WORK :-

I/We hereby bid for the execution of the above work within the time specified at the rate
e (1N FIGUEES) e (in words)
percent below/ above or at par based on the Bill of Quantities and item wise rates given therein in
all respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/We have visited
the site of work and ami are fully aware of all the difficulties and conditions likely to affect
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard
to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions
including stacking of materials, installation of tools and plant conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, 1/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or in
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in
office the s~ms of money mentioned in the said conditions.

Note:

i Only one rate of percentage above or below or at par based on the Bill of Quantities and
item wise rates given therein shall be quoted.

J. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found lower of the two shall be taken as valid and correct rate. If the
bidder is not ready to accept such valid and correct rate and declines to furnish
performance security and sign the agreement his earnest money deposit shall be
forfeited.

k. iii. In case the percentage "above" ar "below" is not given by a bidder, his bid shall be
treated as non-responsive.

I iv. All duties, taxes, and other levies payable by the bidder shall be included in the
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percentage quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated
the.............. dayof .......cooiiiiiinini 20 Signature of Officer by whom accepted
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Annexure — K

(See Clause-15 of Section 2 — ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.no

Name of material

Rate e rate) | Unit

Remarks

<
&
N
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Annexure - L

(See Clause-21 of Section 2 - ITB)

LETTER OF ACCEPTANCE

No. Dated ...cceevevnnnnnnne
To,

VIS _

(Name and address of the contractor)
o] =T o

(Name of the work as appearing in the bid for the work)

*kkkkk

Dear Sir (),

Your bid for the work mentioned above has been accepted on behalf of the Governor
of Madhya Pradesh at your bided percentage .............. below/ above or at par the Bill of

Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of Rs. ............... (in
FIQUIES)  (RUPEES .ttt ittt it aeaneeas in words
only). The performance security shall be in the shape of term deposit receipt
bank guarantee of any nationalized / schedule commercial bank valid up to
three months after the expiry of defects liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of signing the
contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours Faithfully
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CHIEF MUNICIPAL OFFICER

Annexure-M

(See Clause-22 of Section 2 - ITB)

PERFORMANCE SECURITY
To
CHIEF MUNICIPLA OFFICER
WHEREAS ... i, [name and address of Contractor]
(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance No.
................. dated to execute
......................................................................................... [name of Contract and

brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to atotal of ........................... [amount of guarantee]*
................................................................... (in words), such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, and we undertake to
pay you, upon your first written demand and without cavil or argument, any sum or sums within
the limits of ... .. ... [amount of guarantee] as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any liability
under this guarantee, and we hereby waive ~1Otice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor .............c..coociiiiiiiiiiiiiann..
NaME Of Bank ... e
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e An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any and

denominated in Indian Rupees.

SECTION 3

Conditions of Contract

Part — | General Conditions of Contract

Table of Clauses GCC

Claus Particulars Clause .
e Particulars
No No
A. General 21 Payments for Variations and / or Extra
Quantities
1 |Definitions 22 No compensation for alterations in or
restriction
2 |Interpretations and Documents 23 No Interest Payable
3 |Language and Law 24 Recovery from Contractors
4 |Communications 25 Tax
5 |Subcontracting 26 Check Measurements
6 [Personnel 27 Termination by Engineer in Charge
7 |Force Majeure 28 Payment upon Termination
8 |Contractor's Risks 29 Performance Security
9 |Liability For Accidents To Person| 30 Security Deposit
10 |Contractor to Construct the Works| 31 Price Adjustment (N.A.)
. . Mobilization and Construction Mach.inery
11 |Discoveries 32 Advance (N.A)
12 |Dispute Resolution System 33 Secured Advance (N.A))
B. Time Control 34 Payments Certificates
13 |Programme E. Finishing the Contract
14 |[Extension of Time 35 Com pletion Certificate
15 |Compensation for Delay 36 Final Account
16 [Contractor's quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 |[Tests 38 Labour
18 (cj:l:)rrirnegttlr?: Ig];fzgfelfitgb?ﬁg/cliderio q 39 Compliance with Labour Regulations
D. Cost Control 40 Audit and Technical Examination
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ariations - Change in original

19 [Specifications, Designs, Drawings| 41 Death or Permanent Invalidity of Contractor
etc.
20 [Extra Items 42 Jurisdiction
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A. General

1. DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

1.2.  Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-Charge
,in accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of
the
Contract.

1.6  Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the
Contractor
to the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of
accepted bid.

1.9. Completion of work: means completion of the. entire contracted work.
Exhaustion of quantity of any particular item mentioned in the bid document shall
not imply
completion of work or any component thereof.

1.10. Day: means the calendar day.

1.11. Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this
document.

1.13. Drawings: means drawing including calculations and other information provided

or approved by the Engineer-in-Charge.
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1.14.

1.15

1.16

1.17

1.18

1.19

1.20

1.21.

1.22.

1.23.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the

Engineer: means, , means the person named in the Contract Data.
Engineer in charge: means, means the person named in the Contract Data .

Equipment: means the Contractor's machinery and vehicles brought temporarily
to the Site for execution of work.

Government: means Government of Madhya Pradesh.
In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized toward out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.

Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

Variation: means any change in the work which is instructed or approved as
variation under this contract.

Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
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contracted to be executed, whether temporary or permanent and whether
original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Words indicating the singular also include the plural and vice
versa.

C. provisions including the word "agree", "agreed" or "agreement"
require the agreement to be recorded in writing;

d. written" or "in writing" means hand-written, type-written,
printed or electronically made, and-resulting in a permanent
record;

2.2  Documents Forming Part of Contract:
1.NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data;
with all Annexures
ii. Part 1l Special Conditions of Contract.
4. Specifications
5.Drawings
6.Bill of Quantities
7.Technical and Financial Bid'
8. Agreement, and
9. Any other documentes), as specified.
3. Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract Data
Sheet.

4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer
shall be sent to the address or contact details given by the Contractor in [Annexure H of
ITB]. The address and contact details for communication with the Employer/Engineer shall
be as per the details given in the Contract Data. Communication between parties that are
referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other
electronic means (email) shall also be effective on confirmation of the transmission. The
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notice sent by registered post or speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in- Charge.

5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in the
Contract Data with following conditions:

a. The Contractor may subcontract up to 25 percent of the contract price with the approval
of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor's obligations.

b. Following shall not form part of subcontracting:

i. Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.

iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in the
centralized registration system for contractors of the GoMP.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance the
technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the
Contractor fails to deploy required number of technical staff, recovery as specified in the
Contract Data will be made from the Contractor.

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the

Site within three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1 The term "Force Majeure™ means an exceptional event or circumstance:
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(a) Which is beyond a Party's control,

(b) Which such Party could not reasonably have provided against before entering into the
Contract,

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(1) War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor's Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity, and

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic
activity.
7.2. In the event of either party being rendered unable by force majeure to perform any

duty or discharge any responsibility arising out of the contract, the relative obligation of
the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.

7.3 For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment clause.

7.4 The time for performance o] the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay
caused by force majeure exceed twelve months, the parties to the contract shall be
at liberty to foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1 All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.
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8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone.
9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
question of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works

10.1 The Contractor shall construct, install and maintain the Works in accordance

with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with

the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such

means mayor may not be approved or recommended by the Engineer.
11. Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions for

dealing with them.

12.Dispute Resolution System

121 No dispute can be raised except before the Competent Authority
Superintending engineer of Devision in writing giving full description and
grounds of dispute. It is clarified that merely recording protest while accepting

measurement and/or payment shall not be taken as raising a dispute.

Page 57 of 93



12.2

12.3
12.4

12.5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute
raised

after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

131

13.2

133

134

135

Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of
works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its
execution. The contractor shall submit the list of equipment and machinery
being brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of
the remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not su8mit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1.

14.2

143

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of
which he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under clause- 15 of this agreement.

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

151

15.2

15.3

154

155

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount eqdal to the liquidated damages livable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept bankable
security in lieu of retaining such amount.

If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16.  Contractor's quoted percentage

The Contractor's quoted percentage rate referred to in the "Bid for works" will be
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17.

deducted/ added from/to the net amount of the bill after deducting the cost of
material-supplied by the department

Tests

17.1 The Contractor shall be responsible for:

17.2

17.3

17.4

18.

a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory

or elsewhere.

The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

Ten precent of the mandatory tests prescribed under the specifications shall be got
carried out through laboratories accredited by National Accreditation Board
Laboratories (NABL) by the Engineer-in-charge and the cost of the such testing
shall be deducted from the payments due to contractor.

Correction of Defects noticed during the Defect Liability Period
18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
S'ecurity or any amount due or that may become due to the contractor and other
available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

The Engineer-in-charge shall have power to make any alterations, omissions or additions to or

substitutions in the original specifications, drawings, designs and instructions, that may appear

to him to be necessary during the progress of the work and the contractor shall carry out the

work in accordance with any instructions which may be given to him in writing signed by the

Engineer-in-charge, and such alterations, omission, additions or substitutions shall not invalidate

the contract and any altered, additional or substituted work, which the contractor may be
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19.2

directed to do in the manner above specified, as part of the work, shall be carried out by the

contractor on the same conditions in all respects on which he agrees to do the main work

The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Employer shall be conclusive as to such proportion.

20. Extra items

20.1

All such items which are not included in the priced BOO shall be treated as extra
items.

21.Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following

provisions in their respective order:-

. The contractor is bound to carry out the additional (Extra quantity), work at

the same rates as are specified in the contract for the work.

. If the item is not in the priced BOO and is included in the SOR of the

department, the rate shall be arrived at by applying the quoted tender

percentage on the SOR rate.

If the rates for the altered or substituted work are not provided in
applicable SOR - such rates will be derived from the rates for a similar class

(type) of work as is provided in the contract (priced BOO) for the work.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule o
Rates minus/plus the percentage quoted by the contractor.

If rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be

determined in the manner specified in sub clause (b) to (d) above, the rate
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22,

22.1

22.2

22.3

23.

for such part or parts will be determined by the Competent Authority as
defined in the Contract Data on the basis of the rate analysis derived out of

prevailing market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to (d).
In case the contractor does not accept the rate approved by the Engineer in
Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.

No compensation for alterations in or restriction of work to be carried out.

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in
the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the
execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional

Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.
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(b) If the amount recoverl-d in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears of land revenue
under the M.P. Land Revenue Code.

25. Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and other
levies, duties, cess, toll, taxes of Central and State Governments, local bodies and authorities.
25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and duties in respect
of materials actually consumed on public work, shall be borne by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be payable to the
contractor.

26. Check Measurements

26.1

26.2

26.3

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or ‘otherwise at any
stage up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge

27.1

27.2

27.3

If the Contractor fails to carry out any obligation under the Contract, the Engineer in Charge may
by notice require the Contractor to make good the failure and to remedy it within a specified
reasonable time.

The Engineer in Charge shall be entitled to terminate the Contract if the Contractor

abandons the Works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the Contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

the Contractor does not maintain a valid instrument of financial security as prescribed,;

the Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field
laboratory as specified in the Contract Data;

If the contractor, in the judgment of the Engineer in charge has engaged in
corrupt or fraudulent practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data. In any of these events or
circumstances, the Engineer in Charge may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in
the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may
terminate the Contract immediately.
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28.

29.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor

Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty
as indicated in the Contract Data. The amount so arrived at shall be determined by the
Engineer-in-Charge and shall be final and binding on both the parties.

28.2  Payment on termination under clause 27.4 above-

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

Performance Security
The Contractor shall have to submit performance security and additional

performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security
and additional performance security, if any, remains valid for the period as specified
in the Contract Data.

30.Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified

in the Contract Data. The total amount of Security Deposit so deducted shall not
exceed the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.
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31. Price Adjustment

31.1
1

Applicability
Price adjustment shall be applicable only if provided for in the Contract Data.

The price adjustment clause shall apply only for the works executed from the date of
signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

The Contractor shall not be entitled to any benefit arrsmg from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour,

materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

. The price adjustable shall be determined during each quarter from the formula given

in the contract data.

. Following expression and meaning are assigned to the work done during each

quarter:

R = Total value of work during the quarter. It would include the amount of secured
advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the department,
if any, during the quarter.

4. Weight ages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is not

covered by the provisions of this or other clauses in the contract, the unit rates and
prices included in the contract shall be deemed to include amounts to cover the

contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the

315

arithmetical average of the indices relevant of the calendar month.

For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the same
shall be recovered from the sums payable to the Contractor.
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32. Mobilization and Construction Machinery Advance

321
32.2

32.3
324

32.5

Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and
by a nationalized/ scheduled banks, in the name as stated in the Contract Data,
in amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of
the cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the
Contractor. No account shall be taken of the advance payment or its recovery in
assessing valuations of work done, variations, price adjustments, compensation
events, or liquidated damages.

33.Secured Advance

33.1

33.2

33.3

Payment of Secured Advance shall be applicable if provided in the Contract
Data.

If applicable, the Engineer shall make advance payment against materials
intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

The amount of secured advance and conditions to be fulfilled shall be as
stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:

(@)

(b)

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.
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(©)

(d)

(e)

(f)

(9)

(h)

(i)

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed
or be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCe.

E. Finishing the Contract

35.Completion Certificate

35.1

35.2

A Completion Certificate in the prescribed format in Contract Data shall be
issued by the Engineer-in-Charge after physical completion of the Work.

After final payment to the Contractor, a Final Completion Certificate in the
prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.

36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total
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amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that is
due to the Contractor within 45 days of receiving the Contractor's account if it is
correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has been
resubmitted, the matter shall be referred to the Competent Authority as defined
in the Contract Data, who shall decide on the amount payable to the Contractor

after hearing the Contract Or and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to

finalize the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the Site and such other information as the
Engineer may require.

39. Compliance with Labour Regulations
39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall

abide at all times by all existing labour enactments and rules made there under,
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regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features of some
of the major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments .. If the Employer is caused to
payor reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/ byelaws/ Acts/ Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to the
Contractor including his ~amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to
be required for making good the loss or damage suffered by the Employer. The
employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.
40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers, abstract
etc. to be made after payment of the final bill and if as a result of such audit and
technical examination any sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done under the contract and found not to, have been executed, the Contractor
shall be liable to refund the amount of overpayment and it shall be lawful for
Government to recover the same from him in the manner prescribed in clause 24
above and if it is found that the Contractor was paid less than what was due to him,
under the contract in respect of any work executed by him under it, the amount of
such under payment shall be duly paid by Government to the Contractor.
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41. Death or Permanent Invalidity of Contractor

42,

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same terms

and conditions under which the contract was awarded.

Jurisdiction
This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place

where this agreement is entered into. No other jurisdiction shall be applicable.

[ End of GCC]
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Contract Data

GCC PARTICULARS DATA
CLAUSE

114 Employer Municipal Corporation/Municipal Council, their
Commissioner/Chief Municipal Officer.

115 Engineer In the case of Municipal Corporation relevant

Executive Engineer. In the case of Municipal
Council relevant Executive Engineer if avalaible
otherwise Divisional Executive Engineer.

1.16 Engineer in Charge Engineer posted on the senior technical post in
Municipal Council, which may be at junior levels
from Executive Engineer. (Like Assistant Engineer
or Sub-Engineer)

1.22 Stipulated Period of Completion

3 Language & Law of contract
Address & contract details of the
contractor
4 Address & contact details of the
Employer/Engineer, Phone, Fax, E-mail
5 Subcontracting permitted for the Contract | The Contractor may subcontract up to 25 percent of
value. the contract price with the approval of the
Employer in writing, but will not assign the
Contract. Subcontracting shall not alter the
Contractor's obligations.
6 Technical Personnel to be provided by the It is decided by Executive Engineer posted in

contractor.

municipal Council and if in the municipal
council no executive engineer posted then it
will be decided by the Executive engineer of
UADD Devision Office.
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Penalty, if required Technical Personnel
not employed

10 Specifications
Drawings
12 Competent Authority for deciding dispute
under for Dispute Resolution System If there is no Superintending engineer in Devision
then the Superintending engineer posted at UADD
Bhopal Will, looking the work of relevant
municipality. In these case the apeelant authourity
will be Lead engineer. If there is no Lead engineer
then the apeelant authourity will be Chief
Engineer.
Appellate Authority for deciding dispute
under Dispute Resolution System
13 Period for submission of updated

construction program

Amount to be withheld for not

submitting construction program in the
prescribed period
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Contract Data

GCC PARTICULARS DATA
CLAUSE
14 Competent Authority for granting Time | The time will extended according to the provision of
Extension Madhya Pradesh Municipalities Act, 1961 and Madhya
Pradesh Municipal Corporation ACT 1956
15 Milestones laid down for the contract
If Yes, details of Milestones
Liquidated damage As per 'Annexure-P'
17 List of equipment for lab As per 'Annexure-Q'
Time to establish lab Field laboratory will have to establish within 15 days from
the date of agreement
Penalty for not establishing field
Laboratory
18 Defect Liability Period The Defect Liability Period of all type of road work will be
3 years. In other cases it will be decided by Divisional
Executive Engineer case-to-case
21 Competent Authority for determining
the rate The competent authority to set the rates will be Chief
Engineer/ENC.
27 Any other condition for breach of Other conditions to be determined by the Municipal
contract Council in each case
28 Penalty Penalty Shall include:

(a) Security deposit as per clause 30 of General conditions of
contract.

and

(b) liquidated Damages imposed as per clause 15 or Performance

security (Guarantee) including Additional Performance

Security (Guarantee), if any as per clause 29 of General
condition of contract, whichever is higher.
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29

Performance guarantee (Security) shall
be valid up to

Three months beyond the completion of defect Liability Period
(Maintenance Guarantee Period)

Security Deposit to be deducted from
each running bill

At the rate of 5% of Gross Amount of Running Bill

30

Maximum limit of deduction of
Security Deposit

Up to 5% of Final Contract Amount.

31

Clause 31.1 (1) Price adjustment
shall be applicable

(b) Price Adjustment shall be applicable only in case of probable
amount of contract (PAC) in NIT is more than Rs. Ten Cr. This
clause shall not have any bearing with the Contract amount.

Clause 31.2.4 Weight ages of
Component in the work

32

Clause 32.1 Mobilization and
Construction Machinery Advance
Applicable

Clause 32.2 If yes, Unconditional Bank
Guarantee

Clause 32.3 If yes, Rate of interest
chargeable advances

Clause 32.4 If yes, Type & Amount of
Advance payment that ca n be paid

Clause 32. 5 If yes, Recovery of advance
payment

33

Clause 33.1 Secured Advance
Applicable

Clause 33.2 if yes, Unconditional Bank
Guarantee

Clause 33.3 if yes, Amount of Secured
Advance

Clause 33.4 if yes, Recovery of Secured
advance

35

Completion Certificate - after physical
completion of the Work

As per 'Annexure-U'

Final Completion Certificate - after final
payment on completion of the work

As per 'Annexure-V'

36

Competent Authority

39

Salient features of some of the major
labour laws that are applicable

As per 'Annexure-W'

41

Competent Authority

Annexure - N

(See Clause-10 of Section 3 — GCC)

DRAWING

List of Drawing ;-
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ANNEXURE -O

Details of Milestones
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Annexure - P

(See Clause-15 of Section 3 — GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is
attributable to the contractor/the Employer shall retain an amount from the sums
payable and due to the contractor as per following scale -

h. Slippage up to 25% in financial target during the milestone under consideration -
2.5% of the work remained unexecuted in the related time span.

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration 5% of the work remained unexecuted in the related time span

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration -7.5% of the work remained unexecuted in the related time
span ..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The slippage
on any milestone is if made good in subsequent milestones or at the time of
stipulated period of completion, the amount retained as above shall be refunded. In case
the work is not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer's
default or Force Majeure, the compensation shall be levied on the contractor at the
rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The
decision of Superintending Engineer shall be final and binding upon both the parties
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Annexure - Q

(See Clasue-17 of Section 3- GCC)

LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure - R
(See Clause-31 of Section 3 — GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

Percentage of
S.No Component
component in the work
1 | Cement-Pc
2 | Steel -Ps
3 | Bitumen - P,
4 | POL - Ps

e Weightages of various components of the work shall be as determined by the competent
technical sanction authority.

Adjustment for cement component

(i) Price adjustment for inc;ease or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula:

Ve= 0.85x pc/100 x R x (C1-Cp)/C,

Vc= increase or decrease in the cost of work during the month under Consideration due
to changes in rates for cement.

Co= The all India wholesale price index for Grey cement on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of
India, New Delhi. (www.eaindustry.nic.in)

C;= The all India average wholesale price index for Grey cement for the month
under consideration as published by Ministry of Industrial Development,
Government of Indil New Delhi. (www.eoindustry. nic. in)

Pc= Percentage of cement component of the work

Note: For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component
(iii)  Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:

Page 78 of 93



Vs= 0.85x Psx /100 X R X (51-50)/50

Vs= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel.

5= The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India, New
Delhi. (www.eaindustry.nic.iA)

Si= The all India average wholesale price index for steel (Bars and Rods) for the month under
consideration as published by Ministry of Industrial Development, New Delhi.
(www-—eaindustry.nic.in)

Ps=  Percentage of steel component of the work.

Note: For the application of this clause, index of Bars and Rods has been chosen to
represent steel group.

Adjustment of bitumen component

(iv)  Price adjustment for increase or decrease is the cost of bitumen shall be paid
in accordance with the following formula:
Vb= 0.8Sx Pb/ 100xRx( Bi- Ba) / Ba

Vb= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

Ba= The official retail price of bitumen at the IOC depot at nearest center on the date of
opening of Bids.

Bi= The official retail price of bitumen of IOC depot at nearest center for the rs" day of the
month under consideration.

Pb = Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid
in accordance with the following formula:

VI= 0.85x PI/I0ax R x (Fi - Fa) / Fa

Vi = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for fuel and lubricants.

Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of
IOC at nearest center on the date of opening of Bids.

Fi= The official retail price of HSD at the existing consumer pumps of 10C at nearest center
for the is 15 day of month of the under consideration.

Pl = Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel has been chosen to
represent fuel and lubricants qroup
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Annexure - S
(See clause 32 at Section 3 -GCC )

Bank Guarantee Form for Mobilization and Construction Machinery Advance

To,
[name of Employer]
[address of Employer]
[name of Contractor]
In accordance with the provisions of the General Conditions of Contract, clause 31

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract
[name and address of Contractor] (hereinafter called “the

Contractor") shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Clause of the Contract
in an amount of [amount of Guarantee] [in
words).

We, the [bank of financial institution], as
instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as surety merely, the pavrnent to [name
of Employer] on his first demand without whatsoever right of obligation on our part and without
his first claim to the Contractor, in the amount not exceeding [amount of
guarantee] [in words).

We futher agree that no change or addition to or other modification of the terms of
the Contractor or Works to be performed there under or of any of the Contract documents which
may be made between [name of Employer) and the
Contractor, shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until [name of Employer)
receives full repayment of the same amount from the Contractor.

Yours truly,

Signature and Seal: —————————————
Name of Bank/Financial Institution:
Address:

Date:
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An amount shall be inserted by the Bank or Financial Institution representing the amount of the
Advance Payment, and denominated in Indian Rupees.
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Annexure -T
(See clause 33 of Section 3 -GCC)

Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20_ BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of

the other part.

Whereas by an agreement dated ....................... (hereinafter called the said
agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed
advanced on the security of materials absolutely belonging to him and brought by him to the site
of the works the subject of the said agreement for use in the construction of
such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive

of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of
Rupees on the security of materials

the quantities and other particulars of which are detailed in Accounts of Secured Advance
attached to the Running account Bill for the said works signed by the Contractor on
................................................. and the Employer has reserved to himself the option of
making any further advance or advances on the security of other materials brought by the
Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement
and in consideration of the sum of Rupees on or before the execution
of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth
hereby acknowledge) and of such further advances (if any) as may be made to him as a for said

the Contractor doth hereby covenant and agree with the President and declare as follows: That the
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said sum of Rupees so advanced by the Employer to the Contractor

as aforesaid ancj all or any further sum of sums advanced as aforesaid shall be employed by the

Contractor in or towards expending the execution of the said works and for no other purpose

whatsoever.

1)

()

©)

(4)

That the materials details in the said Account of Secured Advances which have been
offered to and accepted by the Employer as security are absolutely the Contractor's own
propriety and free from encumbrances of any kind and the contractor will not make any
application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the Contractor
indemnified the Employer against all claims to any materials in respect of which an
advance has be made to him as aforesaid.

That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials and
that until used in construction as aforesaid the said materials shall remain at the site of the
said works in the Contractor's custody and on his own responsibility and shall at all times
be open to inspection by the Engineer or any officer authorized by him. In the event of the
said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree than is due to reasonable use and wear thereof the
Contractor will forthwith replace the same with other materials of like quality or repair
and make good the same required by the Engineer.

That the said materials shall not be removed from the site of the said works except with
the written permission of the Engineer or an officer authorized by him on that behalf.
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()

(6)

()

That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done than on the occasion of each such payment the
Employer will- be at liberty to make a recovery from the Contractor's bill for such
payment by deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously, the value for
this purpose being determined in respect of each description of materials at the rates at
which the amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance
in any respect of any of the terms and provisions of the said agreement or of these presents
the total amount of the advance or advances that may still be owipg of the Employer shall
immediately on the happening of such default be re- payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or'
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor
and the Contractor hereby covenants and agrees with the Employer to reply and pay the
same respectively to him accordingly

That the Contractor hereb'fcharges all the said materials with the repayment to the
Employer of the said sum of Rupees and any further sum of sums advanced as aforesaid
and all costs, charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the power contained therein if and whenever the
covenant for payment and repayment here-in-before contained shall become enforceable
and the money owing shall not be paid in accordance there with the Employer may at any
time thereafter adopt all or any of the following courses as he may deem best:
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(8)

9)

(@)

(b)

(©)

Seize and utilise the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at the
rates thereby provided. If the balance is against the contractor, he is to pay same to
the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or payable to
the Employer under these presents and pay over the surplus (if any) to the
Contractor.

Deduct all or any part of the moneys owing out of the security deposit or any sum due
to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest

on the said advance shall not be payable.

That in the event of any conflict between the provisions of these presents and the said

agreement the provisions of these presents shall prevail and in the event of any dispute or

difference arising over the construction or effect of these presents the settlement of which

has not been here-in-before expressly provided for the same shall be referred to the

Employer whose decision shall be final and the provision of the Indian Arbitration Act for

the time being in force shall apply to any such reference.
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work: I hteeesseeessseeesassEsEaEEEEeEEAEEEEEsRSEEERRREEEEERsEEEa
Agreement NO ....cvviiiiiiiiin e, DAt
Amount of Contract * Rs.

Name of Agency:

Used M B NO. cooereiiiieeeeceeee e,

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
taken over on ... (date) and that | have satisfied myself to best of my ability

that the work has been done properly.
Date of issue

CHIEF MUNICIPAL OFFICER
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Annexure - U
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work: P
Agreement NO ...cciiiiiiiiiiis ey, DAE ci
Amount of Contract * Rs.

Name of Agency:

Used M B NO. ccooeeeiiiieeeceeeeenn

Last measurement recorded
a. Page No.& MB No.

b. Date
Certified that the above mentioned work was physically completed on ................ (date) and
takenoveron ............ccocieeen. (date)

Agreemented amOUNt RS .........oiiiiiiiiiiiiiiiiiicenn
Final Amount paid to contractor RS..........cccccviiiiiiiinnnnn.
Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date ofissue ........cooeunne..n

CHIEF
MUNICIPAL OFFICER
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b)

d)

f}

9)

h)

Annexure - W
(See clause 39 af Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the
prescribed minimum years (say, five years) of service or more or on death the rate of
prescribed minimum days'(say, 15 days} wages for every completed year of service.
The Act is applicable to all establishments employing the prescribed minimum
number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or
8.33%). The benefits payable under the Act are:

I. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
I11.  Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to
women employees in case of confinement or miscarriage etc.

Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case
the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate of
Registration and the Conljactor is required to take license from the designated
Officer. The Act is applicable to the establishments or Contractor of Principal
Employer if they employ prescribed minimum (say 20) or more contract labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads, runways
is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for
work of equal nature to male and female workers and for not making discrimination
against female employees in the matters of transfers, training and promotions etc.
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)

k)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of
annual bonus within the prescribed range of percentage of wages to employees
drawing up to the prescribed amount of wages, calculated in the prescribed manner.
The Act does not apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. States may have different
number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees or

closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 10a, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade
unions of workmen and Employers. The Trade Unions registered under the Act have
been given certain immunities from civil and criminal liabilities.

Child j.abour (Prohibition & Regulation) Act 1986: - The Act prohibits employment
of children below 14 years of age in certain occupations and processes and provides
for regulations of employment of children in all other occupations and processes.
Employment of child Iabour.i? prohibited in building and construction industry .

Inter-State  Migrant Workmen's (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in a-~orher state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to
the establishment and back etc.
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P)

The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments
who carryon any building or other construction work and employs the prescribed
minimum (say, 10) or more workers are, covered under this Act. All such
establishments are required to pay cess at the rate not exceeding 2% of the cost of
construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or construction
work and other welfare measures, such as canteens, first-aid facilities, ambulance,
housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering
Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing the
prescribed minimum (say, 10) persons or more with aid of power or another
prescribed minimum (say, 20) or more persons without the aid of power engaged in
manufacturing process.
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SECTION 3
Conditions of Contract

Part - 11 Special Conditions of Contract [SCC]
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SECTION 4

BILL OF QUANTITIES (BOQ)

General Description of work:

Probable Amount of Contract:
(Rs. InFigure)
(Rs. InWords)

Particulars of Item of
Work

Quantity

Amount
(in figure)

Amount
(in words)

Remarks

Vi

Vil

Vil

O o N DO~ W N

-
e

o
N

=
w

o
E

o1

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

CHIEF MUNICIPAL OFFICER
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SECTION 5
AGREEMENT FORM
AGREEMENT

This agreement, made on the day of between CHIEF
MUNICIPAL OFFICER (name and address of Employer) (hereinafter called " the Employer) and Shri
Lokendra Singh(name and address of contractor) hereinafter called “the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute
......................................................................... (name and identification number of Contract) (hereinafter
called "the Works") and the ,Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of Rs. ------------ /-

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i. letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data v. Bid Data vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of was hereunto affixed in
the presence of:

Signed, Sealed and Delivered by the said
in the presence of:

Binding Signature of Employer

Binding Signature of Contractor Signature Not Ve ified

Digitally signed by Radhergman Yadav
Date: 2026.05.18 13:47:
Location: Madhya Pr
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