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OFFICE OF THE CHIEF MUNICIPAL OFFICER, 

Nagar Palika/Palika, Sanchi 

District Raisen (M.P.) 

 
Tender Document 

 

 
 

NIT Number : 
 

686/cmosanchi/2026 

 

Date : 
 

14.5.2026 

 

Name of Work : To Purchase of G.I Pipeline for Extension Water 

supply at nagar parishad sanchi  

(6.1.6 DIA _50 MM , HEVEY -200 METER AND 6.1.8 _80 

MM DIA HEVEY -500 METER) 
 

Probable Amount of Contract : 
 

Rs 473200.00 

 

Cost of Tender Document : 
 

Rs 1000.00 

 

Stipulated Period of Completion : 
 
01 Months  
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SECTION 1 

Notice Inviting e-Tenders 

OFFICE OF THE CHIEF MUNICIPAL OFFICER, 

Nagar Palika/Palika, Sanchi 

District Raisen(M.P.) 
 

NIT Number: - 686/ cmosanchi/2026 Dated: 14.05.2026 

 
Online item rate bids for the following works are invited from registered   firms repute fulfilling 

registration criteria: 

 

S. No. 
/Pkg/Code Work 

Probable Amount 
(Rs. 

Completion 
Period (months) 

 
1 

To Purchase of G.I Pipeline for 

Extension Water supply at nagar 

parishad sanchi 

 

6.1.6 DIA _50 MM , HEVEY -200 METER AND 

6.1.8 _80 MM DIA HEVEY -500 METER 

 
437200.00 

01 month 

1. Interested bidders can view the NIT on website https://www.mpetenders.gov.in 
 

2. The Bid Document can be purchased only online from 17:00 P.M (time) 14.05.2026 (date) to 
17:30 P.M (time) 21.05.2026(date). 

 

3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 
 
 

Chief Municipal Officer 

Nagar Palika Sanchi 

District Raisen 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.mpetenders.gov.in/
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Government of Madhya Pradesh OFFICE OF THE CHIEF MUNICIPAL 

OFFICER, 

Nagar Palika,Sanchi , 
District ,Raisen (M.P.) 

 

NIT Number: - 686/cmosanchi /2026  Dated: 14.05.2026 

Online item rate bids for the following works are invited from registered firms of repute fulfilling 
registration criteria; 

S. No. 
/Pkg 
/ Code 

 
Name of 

Work 
Work 

Probable 
Amount of 
Contract 

(Rs. ) 

Earnest 
Money 

Deposit   (EMD) 
(In 

Rupees) 

Cost of 
Bid 

Document 
(In 

Rupees) 

Category of 
Contractor 

 

 

1 

To Purchase of G.I 

Pipeline for 

Extension Water 

supply at nagar 

parishad sanchi 

437200.00 4700.00 1000.00 

MMaannuuffaaccttuurreerr//  
AAuutthhoorriizzeedd  

ddiissttrriibbuuttoorrss//SSuubb--  
ddiissttrriibbuuttoorrss// 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the 

website https://www.mpetenders.gov.in 
2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 
3. At the time of submission of the Bid the eligible bidder shall be required to; 

i. Pay the cost of Bid Document; 
ii. Deposit the Earnest Money; 
iii. Submit a checklist; and 
iv. Submit an affidavit. Details can be 

Details can be seen in the Bid Data Sheet. 
 

4. ELIGIBILTY For BIDDERS: 
(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh Firms and Society as a firm and/or registered as Proprietor. 
However, such bidders who are not registered with the Government of Madhya Pradesh 
and are eligible for registration can also submit their bids after having applied for registration 
with appropriate authority. 

(b) The bidder would be required to have valid GST REGISTRATION  at the time of signing of 
the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in 
forfeiture of the earnest money deposit. 

5. Pre-qualification - Prequalification conditions, wherever applicable, are given in the Bid Data 
Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online from 17:00 P.M (time) 14.05.2026(date) to 
17:30 P.M (time) 21.05.2026(date). Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

http://www.mpetenders.gov.in/
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Note: Following conditions will over-rule the conditions stated in the tender documents, 
wherever relevant and applicable. 
E-Tendering: 
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 For participation in e-tendering module, it is mandatory for prospective bidders to get 
registration on website www.mpeproc.gov.in. Therefore, it is advised to all prospective bidders 
to get registration by making on line registration fees payment at the earliest. 

 Tender documents can be downloaded from website www.mpeproc.gov.in. However, the tender 
document of those bidder shall be acceptable who have made online payment for the tender 
documents fee of Rs 1000.00 (Rs 1000.00 only) plus service & gateway charges, without which 
bids will not be accepted. 

 Service and gateway charges shall be borne by the bidders. 

 Since the bidders are required to sign their bids online using class-III Digital Signature 
Certificates, they are advised to obtain the same at the earliest. 

 For further information regarding issue of Digital Signature Certificate, the bidders are requested 
to visit website www.mpeproc.gov.in. Please note that it may take upto 7 to 10 working days for 
issue of Digital Signature Certificate. Client will not be responsible for delay in issue of Digital 
Signature Certificate. 

 If bidder is bidding first time for e tendering, then it is obligatory on the part of bidder to fulfill all 
formalities such as registration, obtaining Digital Signature Certificate etc. well in advance. 

 Bidders are requested to visit our e-tendering website regularly for any clarifications and/or due 
date extension or corrigendum. 

 Bidder must positively complete online e-tendering procedure at www.mpeproc.gov.in. 

 Client shall not be responsible in any way for delay/difficulties/ inaccessibility of the downloading 
facility from the website for any reason whatsoever. 

 For any type of clarifications bidders/contractors can visit www.mpeproc.gov.in and held desk 
contract No. 18002509484 and 18002509454. 

 Interested bidders may attend the free training programme in Bhopal at their own cost. For 
further query please contact help desk. 

 The bidder who so ever is submitting the tender by his Digital Signature Certificate shall 
invariably upload the scanned copy of the authority letter as well as submit the copy of the same 
in physical form with the offer of this tender. 

Apart from that, bidder has to submit separate envelopes of 
 

1. EMD (Onlu On Lint) of Rs 4700(Rs 4700.00Only) in Envelop- A and 
2. Technical Bid in Envelop-B with all relevant enclosures  

 
Envelop-A & Envelop-B are to be kept in one sealed envelope in physical form (as well as all the 3 
Envelops must be submitted Online (The third envelope i.e. Envelope-C refers to financial proposal 
which has to be submitted online only). The envelopes submitted in Physical Form should be properly 
super scribed that this envelope contains 2 envelops of EMD and Technical bid against respective 
tender with due date & time of tender opening as per NIT. This envelope should be submitted physically 
as mentioned in Key Dates. Tenders received within specified time (e-tender as well as physical 
submission) shall only be opened on the date specified in presence of the bidders or their authorized 
representatives, whosoever may be present. 

 
The prospective bidders will upload scanned self-certified copies of requisite documents as required in 
e-tendering process. 
The tender documents in ONLINE  form shall be accepted 21.05.2026 17:30 Hrs. The same may be 
dropped in this online. 

1. Those physically submitted documents will be acceptable and considered, if, same are 
uploaded on the website along with tender offer. Cognizance of other physically submitted 
documents (if any) shall not be taken. 

2. The physically submitted envelope of documents will be opened first. The tenders received 
without pre-requisite EMD shall be returned unopened to the respective bidder. The tender 
documents fees shall not be refunded. 

Earnest Money Deposit and the tender fee:- 

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
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 The Tender fee of Rs 1000.00 (Rs 1000.00 only) is to be submitted by bidder by making Online 
Payment only against Tender. 

The EMD of Rs 4700.00(OnLine is to be submitted by bidder No Proposal will be accepted 
without valid earnest money deposit and Tender Document fee paid Online. 

 The prospective bidders/contractors, submitting EMD envelope in physical form as detailed 
above for respective tender, will upload scanned self-certified copies of requisite EMD on the 
website along with tender offer. Only those physically submitted document regarding EMD will 
be acceptable and considered, if, same are uploaded in the website along with tender offer. 

 Any mismatch, if found in the documents submitted in physical form and that uploaded online, 
the documents ONLINE shall be considered final and no justification regarding this shall be 
entertained by Client. 

Technical bid: - Bidders must positively complete online e-tendering procedure at 
www.mpeproc.gov.in. They shall have to submit the documents as prescribed in the RFP online in the 
website. 

 Hard copies of above technical offer, (uploaded in the website) must be submitted in a separate 
sealed envelope supers scribing “Envelop-B technical bid for Tender No 00000_” . Only those 
physically submitted documents regarding technical bids will be acceptable and considered, if, 
same are uploaded in the website along with the Financial Bid. 

 

Price bid: - Bidder shall have to submit the Price bid document as per the format given in RFP and 
uploaded as per instructions therein. Physical submission of price bid will not be considered. The price 
of technically qualified bidder shall be opened online at the notified date. The bidder can view the price 
bid opening date by logging into web-site. 

 On the due date of e-tender opening, the technical bid of bidders and EMD, will be opened 
online. Client reserves the right for extension of due date of opening of technical bid. 

 Client reserves the right to accept or reject any or all tenders without assigning any reason what 
so ever. 

 In case, due date for submission & opening of tender happens to be a holiday, the due date 
shall be shifted to the next working day for which no prior intimation will be given. 

 Any change/modifications/alteration in the tender documents by the Bidder shall not be allowed 
and such tender shall be liable for rejection. 

For amendment, if any, please visit www.mpeproc.gov.in web site regularly. In case of any bid 
amendment and clarification, the responsibility lies with the bidders to note the same from web site. 
Client shall have no responsibility for any delay/omission on part of the bidder. 

. 

Chief Municipal Officer 
Nagar Palika Sanchi 

District Raisen 

http://www.mpeproc.gov.in/
http://www.mpeproc.gov.in/
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

 

A. GENERAL 

1. Scope of Bid 

The detailed description of work, hereinafter referred as 'work', is given in the Bid Data Sheet. 

2. General Quality of work: 

The work shall have to be executed in accordance with the technical specifications specified in the Bid 

Data/ Contract Data, and shall have to meet high standards of workmanship, safety and security of 

workmen and works. 

3. Procedure for Participation in E-tendering 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. One Bid Per Bidder 

 The bidder can be an individual entity or a joint venture ( i f permitted as per Bid Data Sheet). In case the 

J.V. is permitted, the requirement of joint venture shall be as per the Bid Data Sheet. 

 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids 

wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim 

whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain for itself on its 

own responsibility all information that may be necessary for preparing the bid and entering into a contract for 

construction of the work. All costs in this respect shall have to be borne by the bidder. 
 

B. Bid Documents 

7. Content of Bid Documents 

The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i) Part 1 General Conditions of Contract and the Contract Date; and 

ii) Part I! Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the con Intel data, forms, 

terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely 

responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

 Details of venue, date and time would be mentioned in the Bid Data Sheet, Any change 
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in the schedule of pre-bid meeting would be communicated on the website only, and 

intimation to bidders would not be given separately. 

 Any prospective bidder may raise his queries   and/or seek   clarifications in writing   before 

or during the pre-bid meeting. The purpose of such meeting is to clarify issues and answer 

questions on any matter that may be raised at that stage. The Employer may, at his option, 

give such clarifications as are felt necessary. 

 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the  meeting will be  hosted 

on the website. Pursuant to the pre-bid meeting if the Employer deems it necessary to 

amend the Bid Document, it shall be done by issuing amendment to the online NIT. 

10. Amendment of Bid Documents 

 Before the deadline for submission of bids, the Employer may amend or modify the Bid 

Documents by publication of the same on the website. 

 All amendments shall form part of the Bid Document. 

 The Employer may, at its discretion, extend the last date for submission of bids by publication 

of the same on the website. 

 
C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals 

(Hashes) of ail the envelopes and documents related to the Bid required to be uploaded as per the time 

schedule mentioned in the key dates of the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their Authorized 

representative. 

12. Documents Comprising the Bid 

The bid submitted. Online by the bidder shall be in the following parts: 

Part 1 - This shall be known as Online Envelope A and would apply for all bids. Online Envelop A 

shall contain the following as per details given in the Bid Data Sheet: 

i. Registration number or proof of application for registration and organizational details in format 

given in the Bid Data Sheet. 

ii. Payment of the cost of Bid Document; 

iii. Earnest Money; and 

iv. An affidavit duly notarized. 

Part 2 - This shall be known as Online Envelope B and required to be submitted only in works where pre-

qualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet, Online 

Envelop B shall contain a self-certified sheet duly supported by documents to demonstrate fulfillment of 

pre-qualification conditions. 

Part 3 - This shall be known as Online Envelope C and would apply to all bids. Envelop C shall contain 

financial offer in the prescribed format enclosed with the Bid Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the 

Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid 

may be in another language provided they are accompanied by an accurate translation of the relevant 

passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 

govern. 

14. Technical Proposal 

 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical 

Proposal shall comprise of formats and requirements given in the Bid Data Sheet. 

 All the documents/ information enclosed with the Technical Proposal should be self-attested and 
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certified by the bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if 

any document / information are found false/ fake/ untrue before acceptance of bid. If it is found 

after acceptance of the bid, the bid sanctioning authority may at his discretion forfeit his 

performance security/guarantee, security deposit, enlistment deposit and take any other 

suitable action. 

15. Financial Bid 
i. The bidder shall have to quote rates in itemwise in givin BOQ format.  

ii. RATE shall be quoted in NUMBER WITH DECIMAL TWO DIGITS.   

iii. The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes 

except Goods and Services Tax (GST) The amount of applicable GST will be paid 

separately to the Contractor with each bill at the time of payment. The employer shall 

not be liable for any duties, taxes (except GST) royalties and levies. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet. 

16. Period of Validity Of Bids 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

"close for biding" as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing. 

17. Earnest Money Deposit (EMD) 

"EMD/ Bid Security shall be submitted only online using options available in the tender 

portal within the specified time limit. Bidders are advised to process it well in advance. 

No claim shall be entertained due to delay in online transactions via payment 

gateway  portal. " 
The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet. 

 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, issued in favor of the name given in the Bid Data Sheet. The Fixed Deposit Receipt 

shall be valid for six months or more after the last date of receipt of bids. However, other 

form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid. 

 EMD of the successful Bidder will be discharged when the Bidder has signed the 

Agreement after furnishing the required Performance Security. 

 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

 
D. Submission of Bid 

18. The bidder is required to submit online bid i.e. Envelop 'A', B & C Online only. no physical submission of the 

Bid will be accepted except in exceptional case under clause 
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E. Opening and Evaluation of Bid 

19. Procedure 

 Envelope 'A' shall be opened first and its contents shall be checked. In cases where Envelop 'A' does not 

contain all requisite documents, such bid shall be treated as non-responsive, and Envelop B and/or 

C of such bid shall not be opened. 

 Wherever Envelop 'B' (Technical Bid) is required to be submitted, the same shall be opened online at the time 

and date notified in the Bid Data Sheet. The bidder shall have freedom to witness opening of the Envelop 

'B'. Envelop 'C' (Financial Bid) of bidders who are not qualified in Technical Bid (Envelop 'B'} shall 

not be opened. 

 Envelope 'C' (Financial Bid) shall be opened online at the time and date notified. The bidder shall have 

freedom to witness opening of the Envelop 'C'. 

 After opening Envelop 'C' all responsive bids shall be compared to determine the lowest evaluated bid. 

 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all the 

bids at any time prior to contract award, without incurring any liability, in all such cases reasons shall 

be recorded. 

 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it. 

 "ln exceptional case, if physical submission of certain documents is found essential, then 

expressed prior permission must be obtained in writing by the tender issuing authority from 

an authority, as authorized by the State Govemment. In such a case, such documents are 

required to be submiued physically at the place and date specified in the Bid Data Sheet. In 
case of any mismatch in the documents submitted in the physical form and that uploaded 

online, or if the contractor fails to submit the document physically, the bid shall be liable for 

rejection as non-responsive." 

20. Confidentiality 

 Information relating to examination, evaluation,   comparison   and   recommendation   of contract award shall 

not be disclosed to bidders or any other person not officially concerned with such process until final 

decision on the bid. 

 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions 

may result in the rejection of his bid. 
 

F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a 'Letter of Acceptance' (LOA) 

that his bid has been accepted. The original copy of affidavit will submitted by the successful 

bidder at the time of signing of the contract." 
22. Performance Security 

 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish 

performance security of the amount in the form and for the duration, etc. as specified in the Bid 

Data Sheet, 

 Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23. Signing of Contract Agreement 

 The successful bidder shall have to furnish Performance security and sign the contract agreement within 

15 days of issue of LOA. 

 The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate work 

order shall be issued by the Employer to the contractor for commencement of work. 
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 In the event of failure of the successful bidder to submit Performance Security or sign the Contract Agreement, 

his EMD shall, stand forfeited without prejudice to the right of the employer for taking any other action 

against the bidder. 

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the procurement and 

execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, 

to participate in bids, if it at any time determines that the bidder has, directly or through an 

agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in 

executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. "corrupt practice" means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 

b. "fraudulent practice" means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

c. "coercive practice" means impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

d. "collusive practice" means an arrangement between two or more parties designed to achieve 

an improper purpose, including influencing improperly the actions of another party. 

 
[End of lTB] 
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Bid Data Sheet 

General 

 
Particulars 

Providing tent material on rent for Financial Year 2025-26 

various government programs in 

Municipality Sanchi 

Office of the Nagar Palika Sanchi 

NIT No 686/cmosanchi/2026 

Date of NIT 14.05.2026 

Bid document download available from date & 

time 
14.05.202617:00 P.M To 21.05.202617:30 P.M 

Website link https://www.mpetenders.gov.in 

 

For Section 1-NIT 

Clause 

reference 
Particulars Data 

7 Key dates Annexure A 

2 Portal fees As Applicable 

3 Cost of bid document Rs. 1000.00 
 Affidavit format Annexure B  

5 Pre-qualifications required NO  

 If Yes, details Annexure C  

6 Special Eligibility  NO 

 if Yes, details  

 
For Section 2 - ITB 

 

 
1 

 
Name of work : To Purchase of G.I Pipeline for Extension Water supply at 

nagar parishad sanchi 

2 Specifications Annexure - E 

3 Procedure for participation in e-tendering Annexure - F 

4 Whether J.V. is allowed No 

 if J.V. is allowed, requirement for Joint Venture - 

9 Pre bid meeting to be held NO 

 If Yes, - 

 
 

 
12 

Envelope-A containing : 

i. Registration number or proof of application 

for registration and organizational details 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized should reach in 

physical form 

 
 

 
Annexure - H 

 
 

http://www.mpetenders.gov.in/
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14 Envelope-B Technical Proposal Annexure 1 (1-1 to 1-5) 

 Envelope-C Financial Bid Annexure J 

 Materials to be issued by the department Annexure K 

16 Period of Validity of Bid 
180 Days from the date of opening 

of tender 

17 Earnest Money Deposit Rs. 4700.00 
  

Forms of Earnest Money Deposit 

i. Only On Line ii. 

 
EMD valid for a period of 

not less than 180 days from the date of 
opening of Financial Bid 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 3% of bid Amount 

 Additional Performance Security, if any Not required 

 Performance security in the format Annexure M 

  
 
 
 

 
Performance security Tool 

(to be decided by the mutual consent of 

Successful bidder and the employer) 

Performance security may be 

submitted in either of  the  following 

ways: 

i) In the form of Bank Guarantee 

(Format given in annexure M) before 

signing the agreement 

OR 

ii) 3%   against  the  Performance 

Security shall be deducted from the 

running bills. This will be in addition to 

the security deposit of 7% to be 

deducted in each running bill. 

iii) Additional performance guarantee 

will be levied if the rates are more 

than 15 %Below 

  
Performance security in favour of 

Chief Municipal Officer, 

Nagar Palika, Sanchi 

District , Raisen (M.P.) 
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Annexure – A 

KEY DATES 

 
Publish Date: 14.05.2026 

17:30 

Pre-Bid meeting Date and Time:  

Document Download/Sale Start 

Date: 

14.05.2026 
17:30 

Bid Submission Start Date: 14.05.2026 
17:30 

Physical Submission End Date:  Bid Submission END Date: 21:05.2026 
17:30 

Bid Open Date: 22.05.2026   

 

 
Note: Original term deposit receipt of earnest money  deposit  and  affidavit  shall  be  submitted  by  the 

bidder so as to reach the office as prescribed in NIT for e-Tenders by “Physical Submission End Date” 

mentioned above. 

 

NOTE: THE ABOVE KEY DATES  ARE INDICATIVE, URBAN LOCAL BODIES  SHALL CHANGE THE 

KEY DATES AS OER THEIR REQUIREMENTS 
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Annexure-B 
(See clause 3 of Section 1 -NIT} 

 

|| AFFIDAVIT I) 

(To be Contained in Envelope A) 
 

(On Non Judicial Stomp of Rs. 100) 
 

I/we : _ ; who is/ are (status in 

the firm/ company) and competent for submission of the affidavit on behalf of M/S 

   (contractor) do solemnly affirm an oath and state that: 

 
I/we  am/are  fully  satisfied  for  the  correctness  of  the  certificates/records  submitted  in

1
   support 

of  the  following  information  in  bid  documents  which  are  being  submitted   in   response  to  notice 

inviting   e-tender   No.............................for   (name   of   work)     dated........................     issued   by 

the ............................. (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 

information/Digitally Signed documents and certificates: 

1. That the self-certified information/ Digitally Signed documents given  in the bid document 

are fully true and authentic. 

2. That: 

a. Information regarding financial qualification and annual turnover, Submitted online is correct. 

b. Information regarding various technical qualifications Submitted online is correct. 

3. No close relative of the undersigned and our f irm/company is working in the department. 

OR 

Following close relatives are working in the department: 

Name _____________ Post __. _ _ Present Posting 

 
 
 

 
Signature with Seal of the Deponent (bidder) 

 

I/  We,__________________________above  deponent  do   hereby  certify  that   the 

facts mentioned in  above paras 1 to 3 are correct to the best of my knowledge and  belief. in  the 

event of any information is found to be incorrect/untrue or found  violated,  then without  giving any 

prior notice, our bid shall be liable for rejection or termination of contract, without prejudice to  any 

other rights of remedy including the forfeiture of the bid security/performance security. 

Verified today    _    ___        ___    (dated) at___    ____ _____ (place). 

 
 
 

Signature with Seal of the Deponent (bidder) 

 
 

 
Note:     Affidavit duly notarized in original shall reach at  least one calendar day before opening of the 
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bid. 
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Annexure - C 
(See douse 5 of Section 1 -N!T] 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 
 

A. Financial 
 

i. experience of having successfully executed: 

a) three similar works, each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 

b} two similar works, each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable 

amount of contract in any one financial year during the last 3 financial years; 

ii. Average annual construction turnover on the construction works not less than 50% of the 

probable amount of contract during the last 3 financial years. 

iii. Executed similar items of work in any one financial year during the last 3 financial years, which 

should not be less than the minimum, physical requirement, if any, fixed for the work. 

iv. Bid Capacity - Bidder shall be allotted work up to his available Bid Capacity, which shall be 

worked out as given in format 1-2 of Annexure I. 

B. Physical 
 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity Period 

1 Physical qualification required Yes/ No 

2 Earthwork   

3 Concrete work   

(The Employer shall specify all physical qualifications required). 

Note: Above criteria are indicative, subject to suitable stipulations by the departments 
and specific Bid. 
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SPECIAL ELIGIBILITY CRITERIA 

 
 
 

The bidder should have experience of: 
 

A. Erection of Steel Gates 

 

 
B. Construction of tunnel 

 

 
C, 

Annexure-D 
(See clause 6 of Section 1 -NIT) 

 
 
 

 

Note: Above criteria are indicative, subject to suitable stipulations by the departments and specific bid. 
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ANNEXURE- E 
{See clause 2 of Section 2 -ITB & Clause 10 of 

GCC) 

 

Specifications 

 

 
1.  MP GOVT UADD Department Specifications, 

 

2  6.1.6 DIA _50 MM , HEVEY -200 METER AND 6.1.8 _80 MM DIA HEVEY -500 METER 
 

 

 

(The soft copy of above specifications is available at departmental website 
WWW.-mpurban.gov.in) 

The provisions of general /special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing by 

the Employer shall form part of the technical specifications of this work. 
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Procedure for participation in e-tendering 

 
1. Registration of bidders on e-tendering System: 

Annexure-  F 
(See douse 3 of Section 2 -ITB) 

 

All the bidders are required to register themselves on the  e-tendering  System  on  the  website 

http:// and for more details may contact M/s. 

 
 

2. Digital Certificate: 

 
The bids submitted online should be signed electronically with a Class III Digital Certificate  to 

establish the identity of the bidder  submitting  the  bid  online.  The  bidders may obtain Class III 

Digital Certificate issued by an approved Certifying Authority authorized by  the  Controller  of 

Certifying Authorities,  Government  of  India.  A  Class  III Digital  Certificate  is  issued  upon receipt 

of mandatory identity proofs along with an application. Only upon the receipt of the required 

documents, a Digital Certificate can be issued. 

Note: 
 

/. It may take upto  7  working  days  for  issuance  of  Class  III  Digital  Certificate;  hence  the 

bidders are advised to obtain the certificate at the earliest. Those bidders who already have 

valid Class III Digital Certificate need not to obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application Form required to 

b e s u b m i t t e d f o r t h e i s s u a n c e o f D i g i t a l C e r t i f i c a t e f r o m 

M/s _ . 

//. Bids can be submitted during the ONLINE BID SUBMISSION stage only using the  Digital 

Certificate that is used to encrypt the data and sign the hash during the ONLINE BID 

PREPARATION AND HASH SUBMISSION stage. In case, during the process of a particular bid, 

the bidder looses his Digital Certificate because of any problem (such as misplacement virus 

attack, hardware problem, operating  system problem, etc.); he may not be able to  submit his 

bid online. Hence, the bidders are advised to keep their  Digital  Certificate in a  safe  place 

under proper security to be used whenever required, 

The  digital  certificate  issued  to  the  Authorized  User  of  a  Partnership  firm  /  Private  Limited 

Company / Public Limited Company  and  used  for  online  biding  will  be  considered  as 

equivalent to a no-objection certificate / power of attorney to that user. 

In case of Partnership firm, majority of the partners have to authorize a specific  individual  through 

Authority Letter signed by majority of the partners of the firm. 

http://and/
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In case of Private. Limited Company, Public Limited Company, the Managing Director has to authorize a 

specific individual through Authority Letter. Unless the certificate is  revoked,  it  will  be  assumed  to 

represent adequate authority of  the  specific  individual  to  bid  on  behalf  of  the  organization  for  online 

bids as per Information Technology Act 2962. This Authorized User will be required to obtain a Digital  

Certificate; The Digital Signature executed  through the  use  of Digital  Certificate  of  this Authorized  User 

will be binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm 

to inform  the  Certifying  Authority,  if  the Authorized User changes, and apply for a fresh Digital Certificate 

for the new Authorized User. 

 

3. Set Up of Bidder's Computer System: 

 
In order for a bidder to operate on the e-tendering System, the Computer System  of 

the bidder is required to be set up for Operating System,  Internet  Connectivity, 

Utilities, Fonts, etc. The details are available at http:// ----------------- ............... — 

4. Key Dates: 

 

The bidders are strictly advised to follow the time schedule (Key Dates) of  the bid on 

their side for tasks and responsibilities  to  participate in the bid, as  ail the stages  of 

each bid are  locked before  the start  time and date and  after  the  end time  and  date 

for the relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS, BID SEALS (HASHES) 

 
The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

required to be uploaded as per the time schedule mentioned in the key dates of the 

Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

authorized representative. 

6. Purchase of Bid Document 

 

For purchasing of the bid document bidders have to pay Service Charge online ONLY 

which is Rs. [as per Bid Data Sheet]. Cost of bid document is separately mentioned in 

the Detailed NIT. The Bid Document shall be available for purchase  to concerned 

eligible bidders immediately after online release of the bids and upto scheduled time 

and date as set in the key dates. 

The payment for the cost of bid document shall be made by demand draft of any 

nationalized/ scheduled commercial bank payable at [ a s per Bid Data Sheet in 

. favour of [as per Bid Data Sheet]. 

 Generation of Super- Hash 
 

After the time of submission of Bid Seal (Hash) by the bidders has lapsed, the bid round will be 

closed and the Employer shall generate a Bid Super-Hash which shall be digitally signed by the 

Employer, 

 De-cryption and Re-encryption of Bid Data 
 

Bidders have to decrypt the Bid Data with their Digital Certificate and re-encrypt the 

Bid Data and also upload the relevant documents using Online Briefcase feature for 

http://-----------------./
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which they had generated the Bid Seals (Hashes) during the Bid Preparation and 

Hash Submission stage within the specified time as stated in the Key Dates. 

The encrypted data of only those bidders, who have submitted their Bid Seals 

(Hashes) within the stipulated time as per the Key Dates, will be accepted by the 

system. A Bidder who has not submitted Bid Seals (Hashes) within the stipulated 

time will not be allowed to decrypt and re-encrypt his Bid Data or upload the 

.relevant documents. 

The Bidder shall submit the following in three separate envelopes online: 

a. Cost of Bid Document, Earnest Money Deposit 

and Affidavit Envelope 'A' 

b. Technical Proposal Envelope's' 

c. Financial Bid Envelope 'C 

 

Note: Bidders are required to submit the Original Term Deposit Receipt of Earnest Money Deposit, 

Demand Draft being the cost of Bid Document and Affidavit in  Envelope - 'A' physically.  The 

envelope should be sealed and shall bear the name of work, address of the Employer and name 

and address of the bidder. The envelope should reach at the Employer's address at least  one 

calendar day  before  the  start  time  and date fixed  for opening of technical proposal as  mentioned 

in the Key Dates, Scanned copies of the some are to be uploaded online. In the Technical Proposal 

the bidders are required  to  submit  the documents  described  therein.  The Financial Bids  are also  

to be submitted online only and shall not be considered by any other mode. 

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS 

Bidder cannot withdraw, substitute or modify the bid after generating the Bid Seal (Hash) by the Bidder. 
However, if a bidder does not want to submit the bid after generating the Bid Seal (Hash), it can be done 
by not re-encrypting the. bid. 
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Annexure-G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled - 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 

signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 

binding on all partners; 

c. the partner in charge shall be authorized to incur liabilities and receive instructions 

for and on behalf of any and all partners of the joint venture and the entire execution of 

the contract, including payment, shall be done exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms, and a statement to this 

effect shall be included in the authorization mentioned under [c] above, as well as in 

the bid and in the Agreement [in case of a 

successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of JV in 

respect of planning, design, construction equipment, key personnel, work execution, and 

financing of the project. All members of JV should have active participation in 

execution during the currency of the contract. This should not be varied/modified 

subsequently without prior 

approval of the employer; 

f. The joint venture agreement .should be registered, so as to be legally valid and binding on 

al! partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted 

with the bid. 

2. The figures for each of the partners of a joint venture shall be added together to determine the 

Bidder's compliance with the minimum qualifying criteria required for the bid. All the partners 

collectively must meet the criteria specified in full. Failure to comply with this requirement will 

result in rejection of the joint venture's bid. 

3. The performance security of a Joint Venture shall be in the name of the partner Lead 

Partner/joint venture. 

4. Attach the power of attorney of the signatory[ies] of the bid authorizing signature of 

the bid on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 

binding on all partners], which shows the requirements as indicated in the Instructions to 

Bidders'. 

6. Furnish details of participation proposed in the joint venture as below; 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM 'A' (Lead Partner) FIRM 'B' FIRM 'C 

Financial    

Name of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work (Give details on 

contribution of each) 
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Format: H 
{See clause 12 of Section 2 - 

ITB & clause 4 

of GCC] 

 

ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 

Registration System of Govt. of  M.P.  or 

Proof of application for registration. 

 

2. 
Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP 

Registration No. 

Date 

(Scanned copy of Registration to be uploaded) 

3. Name of Organization/ Individual  

4. Entity of Organization Individual/ Proprietary 

Firm/ Partnership Firm (Registered under 

Partnership Act}/ Limited  Company 

(Registered  under  the Companies   Act- 

1956)/ Corporation/ Joint Venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number i 
1 

9. E-mail Address for all communications 1 

 Details of Authorized Representative - 

10. Name  

11. Designation 
! 

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax-Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 
Note: In case of partnership firm  and  limited  company  certified  copy  of  partnership 

deed/ Articles of Association and Memorandum of Association along  with 

registration certificate of the company shall have to be enclosed. 

 
 
 
 
Signature of Bidder with Seal Date: 
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Envelope-B,Technical Proposal 

Technical Proposal shall comprise the following documents: 
 

Sno Particulars Details to be submitted 

1 Experience - Financial & Physical Format: 1-1 

2 Annual Turnover Format: 1-2 

3 List of technical personnel for the key 

positions 

Format: 1-3 

4 List- of Key equipments/ machines for 

quality control labs 

Format: 1-4 

5 List  of  Key equipments/ machines for 

construction  work 

Format: 1-5 

 
Note: 

1, Technical Proposal should be uploaded duly page numbered and indexed. 
2. Technical Proposal uploaded otherwise will not be considered. 

Annexure- I 
(See clause 14 of Section 2 -IT8} 
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Format: 1-1 

(See douse 14 of Section 2-178} 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A. Financial Requirement: 

The bidder should have completed either of the below: 

a) three similar works such  costing  not less than  the  amount equal to 20%  of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract in any one financial year during the last 3 

financial years; 

To be filled in by the contractor: 

/.  Details of successfully completed similar works shall be furnished in the following 

format,  ii. Certificate duly signed by the employer shall also be enclosed for each 

completed 

similar work. 

 

 
 
 

 
[ 

Agreement 

Number & Year 

Name of 

Work 

Date of Work 

Order 

Date of 
Completion i 

Amount of 

Contract 

Employer's 

Name and 

Address 

 

      

      

      

      

listing commitments - (Value of 'C' for Bid Capacity formula) 

Agreement 

Number & Year 

Name of 

Work 

Date of Work 

Order 

Date of 

Completion 

Amount of 

Contract 

Amount of 

balance work 

Employer's 

Name and 

Address 

       

       

       

       

Physical Requirement: 

Execution of similar items of work in any one financial year during the last 3 financial years 

should not be less than the minimum physical requirement fixed for the work. 

B. 
SNo Particulars Actual Quantity Executed (To be 

filled in by the contractor) 

Year- 1 Year - 2 Year -3 

1 Physical qualification required Yes/ No 

2 Earthwork    

3 Concrete work    

 

Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 

2. Similar works; The similarity shall be based on the physical size, complexity, methods technology or 

other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement concrete, 

brick masonry, stone masonry etc 
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ANNUAL TURN OVER 

Format: I -2 
(See clause 14 of Section 2 -!TB) 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable 

amount of contract during the last 5 financial years; 

 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in pro jress or completed 

  

  

  

 
Note: 

i. Annual turnover of construction should be certified by the Chartered Accountant, ii. Audited balance 

sheet including all related notes, and income statements for the above financial years to be enclosed. 

 
 
 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated above are to 

be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C Where 

A = Maximum value of civil engineering works executed in any one year during the last five 

year (10% weightage per year shall be given to bring the value of work executed at present price 

level) B = Proposed contract period in years. C = Amount of work in hand at present. 
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Format: / -3 
(See clause 14 of Section 2 -ITB 

& Clause 6 of 

GCC} 

List Of Technical Personnel For The Key Positions 

 
Requirement of Technical Personnel’s (or Key Positions Technical Personnel’s tor Key Positions Available with bidder 

S.N 

0, 

Key 

Position 
Minimum Qualification 

requirement on 

Age Similar work 

experience 

Total Work 

Experience 

S. 

N 0, 

Name of 

Personnel 

Key 

Position 

Qualification Age Similar work 

experience 

Total Work 

Experience 

  _ _ ! _ _           
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List Of Key Equipments/ Machines For Quality Control Labs 

Format: I -4 
(See clause 14 of Section 2 -ITS) 

 

 
Minimum requirement Available with the bidder 

$', No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 
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List Of Key Equipments/ Machines For Construction Work 

Format: I -5 
(See douse 3d of Section 2 -ITB) 

 
 

Minimum requirement Available with the bidder 

S. No, Name of Equipment/ Machinery Quantity Name of Equipment/ Machinery Quantity 
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the bidder. 

rates (in case of percentage rate bids)/lum-sum offer (in case of lump-sum bids) quoted by 

All duties, royalties, levies and taxes except Goods and Services Tax (GST) are included in the 

 

 
FINANCIAL BID 

Annexure-J 
(See clause 14 of Section 2 -ITB) 

NAME OF WORK : To Purchase of G.I Pipeline for Extension Water supply at 

nagar parishad sanchi)  

I/We hereby bid for the execution of the.above work within the time specified at the 

rate (in figures) (in words) • percent below/ above or 

at par based on the Bill of Quantities and item wise rates given therein in all respects and in accordance 

with the specifications, designs, .drawings and instructions in writing in all respects in accordance with 

such conditions so far as applicable. I/We have visited the site of work and am/ are fully aware of all the 

difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and the 

extent of ground, working conditions including stacking of materials, installation of tools and plant  

conditions 'effecting accommodation and movement of labour etc. required for the satisfactory 

execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to 

forfeit and pay to the Governor of Madhya Pradesh or his successors in office the sums of money 

mentioned in the said conditions. Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 

and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is 

found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept 

such valid and correct rate and declines to furnish performance security and sign the agreement 

his earnest money deposit shall be forfeited. 

in. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non- 

responsive. 

iv. 
 
 

 

Signature of Bidder Name of Bidder The above bid. is hereby accepted by me on behalf of the 

Governor of Madhya 

Pradesh dated the _________ day of _ 20 

 

Signature of Officer by whom accepted 
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Annexure- K 

(See clause 15 of Section 2 -ITB] 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 
Sno Name of material Rate (Issue rate) Unit Remarks 
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"No.    

To, 

 
 

LETTER OF ACCEPTANCE (LOA) 

, Dated: 

Annexure- L 
(See clause 21 of Section 2 -ITS) 

M/s. 

(Name and address of the contractor) 
 

 

Subject: To Purchase of G.I Pipeline for Extension Water supply at 

nagar parishad sanchi 
 

(Name of the work as appearing in the bid for the work) 

 

 
Dear Sir (s), . . 

Your bid for the work mentioned above has been accepted on behalf of the Governor of 

Madhya Pradesh at your bided percentage below/ above or at par the Bill of 

Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter: 

a. the performance security/ performance guarantee of Rs. (in figures) 

(Rupees in words only). 

The performance security shall, be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

_ months including/ excluding rainy season, shall be reckoned from the date of 

signing the contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 

separate letter for commencement of work is required. Therefore, after signing of the agreement, you 

are directed to contact the Engineer-in-charge for taking the possession of site and necessary 

instructions to start the work. 

 
 

Yours Faithfully 

Executive Engineer 
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PERFORMANCE SECURITY 
To 

Annexure- M 

(See clause 22 of Section 2 -IT8} 

 

  [name of Employer] 

 
[address of Employer] 

 
 

 
WHEREAS  [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No. dated to execute [name of Contract and 

brief description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of [amount of guarantee]* 

_ _ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of 

_ __Jamount of guarantee]  as  aforesaid  without  your  needing  to  prove  or 

to show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding  the  said  debt  from  the  contractor 

before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract of the Works to be performed thereunder  or of  any of  the  Contract documents which may be 

made between you and the Contractor shall in any way release us from  any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect 

Liability Period. 

 
Signature and Seal of the guarantor    

Name of Bank    

Address    

Date   

 

* An  amount  shall  be  inserted  by  the  Guarantor,  representing  the  percentage  the 

Contract Price specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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SECTIONS- 3 

Conditions of Contract 

Part -1 General Conditions of Contract 

/ 
Table of Clauses 

Sno Particulars  Sno Particulars  

 A. General  22 Payments for Variations  

1 Definitions  23 No compensation for alterations in or 

restriction of work to be carried out. 

 

2 Interpretations and Documents  24 Recovery from Contractors  

3 Language and Law  25 Tax  

4 Communications  ........ Check Measurements  

5 Subcontracting  27 Termination  

6 Personnel  28 Payment upon Termination  

7 Force Majeure  29 Performance Security  

8 Contractor's Risks  30 Security Deposit  

9 Liability For Accidents To Person  31 Price Adjustment  

10 Contractor to Construct the Works  32 Advance Payment  

11 Discoveries  33 Secured Advance  

12 Dispute Resolution System   E. Finishing the Contract  

13 Arbitration  34 Final Account  

 B. Time Control   F. Other Conditions of Contract  

14 Programme  35 Payments Certificate  

15 Extension of Time  36 Currencies  

16 Compensation for Delay  37 Securities  

17 Extra Items  38 Labour  

18 Contractor's percentage, whether 

applied to net or gross amount of 

bills. 

 39 Compliance with Labour Regulations  

 C. Quality Control  40 Drawings and Photographs of the 

Works 

 

19 Tests  41 Training Of Government Personnel  

20 Correction of Defects noticed during 

the Defect Liability Period 

3 

years 

42 Technical Examination  

 D. Cost Control  43 Death or Permanent invalidity of 

Contractor 

 

21 Variations - Change in original 

Specifications, Designs, Drawings etc. 

 44 Jurisdiction  
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1. DEFINITIONS 

A. General 

 Bill of Quantities', means the priced and completed Bill of Quantities forming part of the Bid, 

 Chief Engineer; means Chief Engineer of the zone/ basin concerned. 

13. Completion: means completion of the work as certified by the Engineer-in-Charge, in accordance 

with provisions of agreement. 

 Contract: means the Contract between the Employer and the Contractor to .execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same 

meaning wherever used. 

 .Contract Data: means the documents and other information which comprise of the Contract. 

 Contractor; means a person or legal entity whose bid to carry out the work has been accepted 

by the Employer. 

 Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer. 

 Contract amount: means the amount of contract worked out on the basis of accepted bid. 

 Completion of work: means completion of the entire contracted work. Exhaustion of quantity of 

any particular item mentioned in the bid document shall not imply completion of work 

or any component thereof. 

 Day: means the calendar day. 

 Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

 Department: means Department of the State Government viz. Water Resources Department, 

Public Works Department, Public Health Engineering Department, Rural Engineering 

Service and any other organization which adopts this document. 

 Drawings: means drawings including calculations and other information provided or approved 

by the Engineer-in-Charge. 

 Employer: means the party as defined in the Contract Data, who employs the Contractor to 

carry out the work. The Employer may delegate any or all functions to a person or body 

nominated by him for specified functions. The word Employer / Government / 

Department wherever used denote the Employer. 

 Engineer: means the person named in the Contract Data. 

 Engineer in charge: means the person named in the Contract Data. 

 Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site 

for execution of work. 

 Government: means Government of Madhya Pradesh. 

 In Writing: means communicated in written form and delivered against receipt. 

 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 
1.21 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 
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 Stipulated date of completion: means the date on which the Contractor is required to complete the work. 

The stipulated date is specified in the Contract Data. 

 Specification: means the specification of the work included in the Contract and any modification or addition 

made or approved by the Engineer-in-Charge, 

 Start Date: means the date of signing of agreement for the work. 

 Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly 

authorized to carry out a part of the construction work under the Contract. 

 Temporary Work: means work designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the work. 

 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used. 

 Variation: means any change in the work which is instructed or approved as variation under this 

contract 

 Work: The expression "work" or "works" where used in these conditions shall unless there be something 

either in the subject or context repugnant to such construction, be construed and taken to mean the 

work by virtue of contract, contracted to be executed,   whether   temporary or permanent and 

whether original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 
 

 Interpretations 

 
In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing; 

d. written"   or   "in   writing"   means   hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

 
 Documents Forming Part of Contract: 

 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and ii. Part 

II Special Conditions of Contract. 

4. Specifications 

5. Drawings ' 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s). as specified. 
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3. Language and Law 

The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The notice 

sent by registered post or speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. In case of any change in address for 

communication, the same shall be immediately notified to Engineer-in-Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

 
6. Personnel 

 The Contractor shall employ for the construction work and routine maintenance the technical personnel as 

provided in the Annexure 1-3 of Bid Data Sheet, if applicable, if the Contractor fails to deploy required 

number of technical staff, recovery as specified in the Contract Data will be made from the 

Contractor. 

 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work 

force, stating the reasons, the Contractor shall ensure that the person leaves the Site within three days 

and has no further connection with the Works in the Contract. 

7. Force Majeure 

 The term "Force Majeure" means an exceptional event or circumstance: 

(a) which is beyond a Party's control, 

(b) which such Party could not reasonably have provided against before entering into 

the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 

(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
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circumstances of the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, (ii) rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or Usurped power, or civil war, (iii) riot, 

commotion, disorder, strike or lockout by persons other than the 

Contractor's Personnel, (iv) munitions of war, explosive materials, ionizing radiation or 

contamination by 

radio-activity, except as may be attributable to the Contractor's use of such 

munitions, explosives, radiation or radio-activity, and (v) natural catastrophes such as 

earthquake, hurricane, typhoon or volcanic 

activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party affected 

by such force majeure shall upon notification to the other party be suspended for the period 

during which force majeure event lasts. The cost and loss sustained by either party shall be 

borne by respective parties. 

73 For the period of extension granted to the Contractor due to Force Majeure the price adjustment 

clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 

give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of 

price adjustment clause. 

7.4 The time for performance of the relative obligation suspended by the force majeure shall stand 

extended by the period for which such cause lasts. Should the delay caused by force majeure 

exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 

holding mutual discussions. 

 
8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

All risks and consequences arising from the inaccuracies or falseness of the documents, drawing, 
designs, other documents and/or information submitted by the contractor shall be the responsibility of 
the Contractor alone, notwithstanding the fact that the designs/ drawings or other documents have 
been approved by the department. 
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9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action,. suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works whether 

under the General law or under workman's compensation Act, or any other statute in force at 

the time of dealing with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 

 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data. 

 In the cast of any class of work for which there is no such specification »s i 
i
 , mentioned in 

Contract Data, such work shall be carried out in .accordance with the instructions and 

requirement of the Engineer-in-charge. 

 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of 

the scaffolding, timbering, machinery, tools and implements, and generally of all means 

used for the fulfillment of this contract whether such means may or may not be 

approved or recommended by the Engineer. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them, 

 
12. Dispute Resolution System 

 No dispute can be raised except before the Competent Authority as defined in Contract Data 

in writing giving full description and grounds of dispute. It is clarified that merely 

recording protest white accepting measurement and/or payment shall not be taken as 

raising a dispute. 

 No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry of 

45 days of its first occurrence shall not be entertained and the Employer shall not be 

liable for claims arising out of such dispute. 

 The Competent Authority shall decide the matter within 45 days. 

 Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall 

decide the dispute within 45 days, 

 Appeal against the order of the Appellate Authority can be preferred before the Madhya 

Pradesh Arbitration Tribunal constituted under Madhya Pradesh Macjhyastham 

Adhikaran Adhiniyam, 1983. 

The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum, 
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13. Programme 

B. Time Control 

 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements, order and timing 

for all the activities for the construction of works. 

 The program shall be supported with all the details regarding key personnel, equipment and 

machinery proposed to be deployed on the works for its execution. The contractor 

shall submit the list of equipment and machinery being brought to site, the list of key 

personnel being deployed, the list of machinery/equipment being placed in field 

laboratory and the location of field laboratory along with the Programme. 

 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

Works, including any changes to the sequence of the activities. 

 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Program within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold 

this amount until the next payment after the date on which the overdue Programme 

has been submitted. 

 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

 
14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in 

writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in- 

Charge shall forward the aforesaid application to the Competent Authority as prescribed. 

 The competent authority shall grant such extension at each such occasion within a period of 

30 days of receipt of application from contractor and shall not wait for finality of 

work. Such extensions shall be granted in accordance with provisions under clause-

15 of this agreement. 

 In case the work is already in progress, the Contractor shall proceed with the execution of 

the works, including maintenance thereof, pending receipt of the decision of the 

competent authority as aforesaid with all due diligence. 

 
15. Compensation for delay 

 The time allowed for carrying out the work, as entered in the agreement, shall be strictly 
observed by the Contractor. 
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 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

 In the event milestones are laid down in the Contract Data for execution "of the 

works, the contractor shall have to ensure strict adherence to the same. 

 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 

such liquidated damages as is laid down in the Contract Data. 

 In the event of delay in execution of the Works as per the timelines mentioned in the 

Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 

amount equal to the liquidated damages leviable until the Contractor makes such 

delays good. However, the Engineer-in-charge shall accept bankable security in lieu 

of retaining such amount. 

 If the Contractor is given extension of time. after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate. 

 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including, extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied, 

16. Contractor's quoted percentage 
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ 
added from/to the net amount of the bill after deducting the cost of material supplied by the 
department. 

C. Qua l i t y C ontrol 
17. Tests 

 The Contractor shall be responsible for: 
a. Carrying out the tests prescribed in specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 
 The contractor shall have to establish field laboratory within the time specified and having 

such equipments as are specified in the Contract Data. 
 Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 

the Contract Data. 
 Ten Percent Of Mandatory Tests Prescribed Under The Specifications shall be got carried out through 

departmental laboratories of public works Department of Government of MP. The Engineer in Charge 
of Officer senior to him may also get these carried out through any laboratory confirming to ISO/ IEC 
17011 accredited by NABL of any Other accredating agency who is authorised to accridate as per 
ISO/IEC 17025" 

 
18. Correction of Defects noticed during the Defect Liability Period 

 The Defect Liability Period of work in the contract shall be as per the Contract Data. 
 The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end of the 

Defect Liability Period. The Defect Liability Period shall automatically stand extended until the 
defect is rectified. 

 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the satisfaction of the 
Engineer, within the time specified by the Engineer, the Engineer will assess the cost of having 
the Defect corrected, and the cost of correction of the Defect shall be recovered from the 
Performance Security or any 
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amount  due  or that  may  become due to the contractor and other available 
securities. 

D. Cost Control 

 

 
19. Variations - Change in original Specifications, Designs, and Drawings etc. 

 
 The Engineer-in-charge shall have power to make any alterations, omissions or additions 

to or substitutions in the original specifications, drawings, designs and instructions, 

that may appear to him to be necessary during the progress of the work and the 

contractor shall carry out the work in accordance with any instructions which may 

be given to him in writing signed by the Engineer-in-charge, and such alterations, 

omission, additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work, which the contractor may be directed to do in the 

manner above specified, as part of the work, shall be carried out by the contractor on 

the same conditions in all respects on which he agrees to do the main work. 

 
 The time for the completion of the work shall be adjusted in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of 

the Engineer-in-charge shall be conclusive as to. such proportion. 

 
20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra items. 

 

21 Payments for Variations and / or Extra Quantities 

 
 The rates for such additional (Extra quantity), altered or substituted work / extra items under this 

clause shall be worked out in accordance with the following provisions in their respective 

order:- 

 
a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 

 

b. If the item is not in the priced BOQ and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR 

rate. 

 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work as 

is provided in the contract ( priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates 
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minus/plus the percentage quoted by the contractor. 

 
If the rates for a particular part or parts of the item is  not  in the  Schedule  of  Rates 

and the rates for the altered, or substituted work item cannot be determined in the 

manner specified in sub clause (b) to (d) above, the rate for such part or parts will be  

determined by the Competent Authority as defined in the Contract  Data  on the  basis 

of the rate analysis derived out of prevailing market rates when the work was done. 

 

But under no circumstances, the contractor shall suspend the work on the plea of non- 

acceptability of rates on items falling under sub clause (a) to (d). In case the contractor 

does not accept the rate approved by the Engineer in Charge for a particular item, the 

contractor shall continue to carry out the item at the rates determined by  the 

Competent Authority. The decision on the final rates payable shall be  arrived  at 

through the dispute settlement procedure. 

 
 

22. No compensation for alterations in or restriction of work to be carried out. 

 If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be 

carried out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor 

and withdraw that whole or any part of the work. 

 The Contractor shall have no claim to any payments or compensation whatsoever, on account 

of any profit or advantage which he might have derived from the execution of work in 

full or on account of any loss incurred for idle men and machinery due to any alteration 

or restriction of work for whatsoever reason. 

 
:
'H- hr^meer-m-charge may supplement the work by c>ng<i<;ing another agency to 

• r'.ocuU
1
 such portion of the work, without prejudice to his rights. 

 
23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority. 

 
24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit and / or any sums payable under the contract to the contractor. (b} If the 

amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due'to the contractor under 

any other contract of the department, including the securities which become due 

for release, (c) The department shall, further have an additional right to effect 

recoveries as 

arrears of land revenue under the M.P. Land Revenue Code 
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25. Tax 

 
 The liability, if any, on account of quarry fee, duties, taxes (except GST),  royalties, and leves in respect of 

material consumed of services renderde on piblic work shall be  borne  by  the contractor" 

  Any changes in the taxes due to change in legislation or  for  any  other  reason  shall  not  be payable to 

the contractor. 

 
 
 
 

......... Check Measurements 

 The department reserves to itself the right to prescribe a scale of check measurement of work 

in general or specific scale for specific  works  or  by  other special orders. 

 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment. 

 Any over/excess payments detected, as a result of such check measurement or otherwise at any 

stage up to the date of completion of the defect  liability period specified in this contract, 

shall be recoverable from the Contractor, as per clause 23 above. 

 
27. Termination by Engineer in Charge 

 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy 

it within a specified reasonable time. 

 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 

Governments, local bodies and authorities. 

commercial tax  and  other  levies,  duties,  cess,  toll,   taxes  of  Central and  State 

paid Separately to the Contractor with each bill at the time of Payment" 

quoted by the   Contractor   shall   be   deemed   to   be   inclusive   of  the all dities, royalties, 

levies and taxes except Goods and Services Tax (GST) The amount of applicable GST will be 

25.1 The    rates    (in  Case  of  Precentage  rate  bids)/Lump-sum  Offer  (in  case  of  Lump-sum  bids) 
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h) Any other fundamental breaches as specified in the Contract Data. 

 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days' notice to the Contractor, terminate the Contract and expel the Contractor from 

the Site. However, in the case of sub-paragraph (c) or (g), the Engineer in Charge may 

terminate the Contract immediately. 

 Notwithstanding the above, the Engineer-in-Charge may terminate the.Contract for 

convenience by giving notice to the Contractor. 

 
28. Payment upon Termination 

 If the contract is terminated under clause 27.2, the Engineer shall issue a certificate 

for value of the work done less liquidated damages, if any, less recoverable advance 

payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed as indicated in the 

Contract Data. The amount so arrived at shall be determined by the Engineer-in- 

Charge and shall be final and binding on both the parties. 

 Payment on termination under clause 27.3 above - 

If the Contract is terminated under clause       3 above, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract and less taxes due to be deducted at source 

as per applicable law. 

 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above. 

 
29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data Sheet at the 

time of signing of the contract. The contractor shall have to ensure that such performance security 

remains valid for the period as specified in the Contract Data. 

 
30. Security Deposit- 

 Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 

percentage of Contract Price specified in the Contract Data. 

 The security deposit may be replaced by equivalent amount of bank guarantee or fixed 

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond 

the completion of Defect Liability Period/ extended Defect Liability Period. 

 The Security Deposit shall be refunded on completion of Defect Liability Period. 

 
31. Price Adjustment 

 Applicability 

1. Price adjustment shall be applicable only if provided for in the Contract Data. 

* 1. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 

date or extensions granted for reasons attributed to the Employer by the 
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Engineer. 

3, The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 

the Contractor. 

A. In the Force Majeure event the price escalation clause shall apply. 

 
 Procedure 

1. Contract price shall be adjusted for increase or  decrease  in  rates  and  price  of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula given 

in the contract data. 

3. Following expression and meaning are assigned to the work  done  during  each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the department, 

if any, during the quarter. 

4. Weight ages of various components of the work shall be as per the Contract Data. 

 
 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and 

prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs. 

 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

 For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor. 

 
32. Mobilization and Construction Machinery Advance 

 Payment of advances shall be applicable if provided in the Contract Data. 

 If applicable, the Engineer in Charge shall make interest bearing advance payment to the contractor of 

the amounts stated in the Contract Data, against provision by the  contractor  of  an  unconditional 

Bank Guarantee in a form and by a nationalized/ scheduled banks, in the name as stated in the 

Contract Data, in amounts equal to the advance  payment.  The  guarantee  shall  remain  effective 

until the advance payment has been repaid, but the amount of the guarantee shall be progressively 

reduced by the amounts repaid by the contractor. 

 The rate of interest chargeable shall be as per Contract Data. 

 The construction machinery advance, if applicable, shall be limited to 80% of the cost of construction 

machinery and admissible only for new construction machinery. 

 The advance payment shall be recovered as stated in the Contract Data by deducting proportionate 

amounts from payment otherwise due to the Contractor. No account shall be taken of the advance 

payment or its recovery in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages. 

33. Secured Advance 

 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

 If applicable, the Engineer shall make advance payment against materials intended for but not yet 

incorporated in the Works and against provision by the contractor of an unconditional Bank 
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Guarantee in a form and by a nationalized/ scheduled bank, in the name as stated in the Contract 

Data, in amounts equal to the advance payment. The guarantee shall remain effective until the 

advance payment has been adjusted, but the amount of the guarantee shall be progressively 

reduced by the amounts adjusted by the contractor. 

 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the Contract 

Data. 

 The Secured Advance paid shall be recovered as stated in the Contract Data. 

 

34. Payment Certificates 

The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of the work executed 

less the cumulative amount certified previously, supported with detailed measurement of the items of 

work executed. 

(b) The Engineer shall check the  Contractor's monthly statement  and  certify the  amount to be paid 

to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements approved by the 

Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and Compensation Events. 
 

(f) Ail payments shall DC adjuster! for deductions to  advance  payment,  security  deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

(i) Intermediate payment shall not preclude the requiring of bid, unsound and imperfect or 

unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof. In any respect or the. 

Occurring of any claim. 
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(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

E. Finishing the Contract 
 

35. Completion  Certificate 

 A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work. 

 After f inal payment to the Contractor,  a Final  Completion  Certificate  in the prescribed 

format in the Contract Data shall be issued by the Engineer-in-Charge. 

 
36. Final Account 

 The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate 

of physical completion of works. The  Engineer  shall  issue  a  Defects  Liability Certificate  and 

certify any payment that is due to the Contractor within 45 days  of  receiving  the  Contractor's 

account if it is correct  and  complete.  If  the  account  is  not  correct  or  complete,  the  Engineer 

shall  issue  within  45  days  a  schedule  that states the scope  of  the corrections or additions that  

are necessary. If the  Account  is  still  unsatisfactory  after  it  has  been  resubmitted,  the  matter 

shall be referred to  the  Competent  Authority  as  defined  in  the  Contract  Data,  who  shall 

decide on the amount payable to the Contractor after hearing the Contractor and the Engineer 

in Charge. 

 In  case  the  account is  not received within 21  days  of  issue of  Certificate of  Completion 

as provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a 

payment certificate within 28 days 

F. Other Conditions of Contract 
 

37. Currencies 

All payments will be made in Indian Rupees. 

 

38. Labour 

 The Contractor shall,  unless  otherwise provided in  the  Contract, make  his  own arrangements for the 

engagement of all staff and labour, local or other, and for  their payment, housing, feeding and transport. 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in  detail, in such form and at 

such intervals as the Engineer may prescribe,  showing  the staff  and  the  numbers  of the several classes  

of  labour from  time to time  employed  by  the  Contractor on  the  Site  and such other information as 

the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

 During continuance of the Contract, the Contractor and  his  sub-Contractors  shall  abide  at  all times 

by all existing labour enactments and rules made there under, 
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regulations, notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules}, regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that are applicable to 

construction industry are given in the Contract Data. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. The 

• employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

40. Audit and Technical Examination 
 

Government shall have the right to cause an audit and technical examination of the works and the 

final bill of the contract including all supporting vouchers, abstract etc. to be made after  payment of 

the final bill and if as a  result of  such  audit  and technical examination any sum is found to have 

been overpaid in respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it  shall  be  lawful  for  Government to 

recover the same from him in the manner prescribed in clause 24 above and if it is found that the 

Contractor was paid less than what was due to him, under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly paid by Government to the 

Contractor. 

41. Death or Permanent Invalidity of Contractor 
 

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the 

currency of  the contract or becomes  permanently incapacitated, where the surviving partners are 

only minors, the contract shall be closed without levying any damages/  compensation  as  provided 

for in clause 28.2 of the contract  agreement. However, if the competent authority is satisfied about 

the competence of the survivors, then the competent authority shall enter into a fresh agreement for  

the remaining work strictly on the same terms and conditions under which  the  contract  was 

awarded. 

42. Jurisdiction 
 

This contract has been entered into the .State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this agreement is 

entered into. No other jurisdiction shall be applicable. 
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Contract DATA 
 

Clause 

reference 

Particulars Data 

1.14 Employer  

1.15 Engineer  

1.16 Engineer in Charge  

1.22 Stipulated date of completion  

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the Contractor Format H of ITB 

Address &  contact  details  of  the  Employer/ 
Engineer -phone, Fax, e-mail. 

 

5 Subcontracting permitted for the Contract 

Value 

More than Rs ................... Lakhs 

6 Technical Personnel  to  be  provided  by  the 
contractor -requirement, & 

Format 1-3 of ITB 

Penalty, if required Technical Personnel not 
employed 

Rs:......................................... 

10 Specifications As per Annexure - E of ITB 

Drawings As per Annexure- N 

12 Competent Authority for deciding dispute 

under Dispute Resolution System 

 

Appellate  Authority   for   deciding   dispute 
under Dispute Resolution System 

 

13 Period for submission of updated construction 

program 

 

Amount to be withheld for not submitting 

construction program in the prescribed period 

Rs:......................................... 

14 Competent Authority for granting Time 

Extension 

 

15 Milestones laid down for the contract 

If Yes, details of Milestones 

Yes/ No As per 
As per Annexure - 0 

Liquidated damage As per Annexure- P 

17 List of equipment for lab As per Annexure- Q 
 Time to establish lab  

 Penalty for not establishing field Laboratory  

18 Defect Liability Period ....................Months after Physical Completion of 

work 

21 Competent Authority for determining the rate  

27 Any other condition for breach of contract  

28 The percentage to apply to the value of the 

work not completed 

 

29 Performance guarantee shall be valid up to Valid Contract Period plus ............... months 

30 Security Deposit to be deducted from each 

running bill 

 

 Maximum limit of deduction of Security Deposit  

31 Price Adjustment formula and procedure to 

calculate 

Annexure R 

31.1(1) Price adjustment shall be applicable, if the 

amount put to tender is more than 

Rs. 

32 Mobilization Advance applicable Yes /No 
 Construction Machinery Advance applicable Yes / No 

 Type & Amount of Advance payment that can 

be paid 

1. Mobilization advance-Not more than...% of 

contract amount 

2. Construction Machinery Advance-Not more 

than ... % of contract amount 
 Unconditional Bank Guarantee In the format prescribed in Annexure - S 
 Rate of interest chargeable on advances 10 % annual simple interest 
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 Recovery of advance payment Recovery of Mobilization and/or Construction 

Machinery advance shall commence when 10% of 

the Contract Amount is executed and recovery of 

total advance shall be done on pro-rata basis and 

shall be completed by the time work equivalent to 

80% of the Contract Amount is executed. In 

addition to the recovery of principal amount, 

recovery of interest shall be carried out as 

calculated on the outstanding amount of principal 

at the close of each month. The interest shall be 

accrue from the day of payment of advance and 

the recovery of interest shall commence when 

10% of the Contract Amount is executed and shall 

be completed by the time work equivalent to 80% 
of the Contract Amount is executed. 

33 Secured Advance applicable Yes /No 

 Amount of Secured Advance 75% of value of material as determined  by the 
Engineer in Charge 

 Unconditional Bank Guarantee In the format prescribed in Annexure -T 

 Conditions for secured advance a) The materials are in-accordance with the 

specification for Works; 

b) Such materials have been delivered to site, 

and are  properly stored and  protected 

against damage or deterioration to the 

satisfaction of the Engineer. The contractor 

shall store the bulk material in measurable 

stacks; 

c) The Contractor's records of the requirements, 

orders, receipt and use of  materials are kept 

in a form approved by the Engineer and such 

records shall be available for inspection by the 

Engineer; 

d) The contractor has submitted with his monthly 
statement the estimated value of the materials 

on site together with such documents as 
may be required by the Engineer for the 
purpose of valuation. of the materials and 
providing evidence of ownership and 
payment thereof; 

e) Ownership of such materials shall be deemed 
to vest in the Employer for which the 
Contractor has submitted an Indemnity Bond 
in an acceptable format; and 

f) The quantities of materials are not excessive 
and shall be used within a reasonable time as 
determined by the Engineer. 

 Recovery of Secured advance The advance shall be repaid from each 

succeeding monthly payments to the extent 

materials [for which advance was previously paid] 
have been incorporated into the Works. 

 Completion   Certificate   -   after   physical 
completion of the Work 

Annexure - U 

 Detailed Completion   Certificate   -   after 
final payment on completion of the Work 

Annexure- V 

36 Competent Authority  

39 Salient features of some of the major 
labour laws that are applicable 

Annexure-W 

41 Competent Authority  
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Drawings 

ANNEXURE-N 
(5ee douse 10 of Section 3 - GCC) 

 

List of drawings- 
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Details of Milestones 

ANNEXURE-0 
• (See clause IS of Section 3-GCC) 
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Compensation for Delay 

ANNEXURE-P 
(See clause 15 of Section 3-GCC) 

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable to the 

contractor, the Employer shall retain an amount from the sums payable and due to the contractor as per  

following scale - 

i) Slippage up to 25% in financial target during the milestone under consideration 

- 2.5% of the work remained unexecuted in the related time span. 

ii) Slippage exceeding 25% but Up to 50% in financial target during the milestone under consideration 

- 5% of the work remained unexecuted in the related time span. 

iii) Slippage exceeding 50% but Up to 75% in financial target during the milestone under consideration 

- 7.5% of the work remained unexecuted in the related time span. 

iv) Slippage exceeding 75% in financial target during the milestone under consideration 

- 10% of the work remained unexecuted in the related time span. 

 
Note: For arriving at the dates of completion of time span related to different milestones, delays which 

are not attributable to the Contractor shall be considered. The slippage on any milestone is if 

made good in subsequent milestones or at the time of stipulated period of completion, the 

amount retained as above shall be refunded. In case the work is not completed within the 

stipulated date of completion along with all such extensions which are granted to the Contractor 

for either Employer's default or Force Majeure, the compensation shall be levied on the 

contractor at the rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The 

decision of Superintending Engineer shall be final and binding upon both the parties. 
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List of Equipment for Quality Control Lab 

ANNEXURE-Q 
(See clause 17 of Section 3-GCC) 
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Price Adjustment 

The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3} of General Conditions of Contract 

Weight ages* of component in the work 

ANNEXURE- R 
(See clause 30 of Section 3 -GCC) 

 

S.No. Component Percentage of component in the work 

1 'Labour -Pi  

2 Cement- Pc  

3 Steel - Ps  

4 Bitumen - Pb  

5 POL- Pf  

6 Other Materials- Pm  

TOTAL 100 

*Weight ages of various. Components of the work shall be as determined by the competent technical sanction 

authority. 

Adjustment for Labour component 

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with 

the following formula. 

VL= 0.85 x Pi/100 X R X (U-to) / Lo 

VL = increase or decrease in the cost of work during the month under consideration due to changes 

in rates for local Labour. 

U> = the consumer price index for industrial workers for the State nearest city from the site on the 

date of opening of Bids as published by Labour Bureau, Ministry of Labour,  Government of 

India, 

L = the consumer price index for industrial workers for the State nearest city from the site for the 

month under consideration as published by Labour Bureau, Ministry of Labour   component of  

the work. 

Pi = Percentage of Labour component of the work. 

Adjustment for cement component 

ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be 

paid in accordance with the following formula: 

Vc= 0.85 x Pc/100 x R x (CrC0)/C0 Vc= increase or decrease in the cost of work during 

the month under consideration due to changes in rates for cement. 

C0= The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi, 

(www.eoindustry.nic.in) 

Ci= the all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, 

Government of India, New Delhi.(www.eaindu$try.nic.in) 

Pc= Percentage of cement component of the work 

Note: For the application of this clause, index of Grey Cement has been chosen to represent 

Cement group. 

Adjustment of steel component 

iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid 
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in accordance with the following formula: 

Vs= 0.85 X Ps x /100 x R x (Sl-S0)/S0 

Vs- Increase or decrease in the cost of work during the month under consideration due  to 

changes in the rates for steel. 

S0= The all India wholesale price index for steel {Bars and Rods) on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of India, New 

Delhi, (•s.'ww.eoinduttry.nic.in) 

Sj =     The all India average wholesale price index for steel (Bars and Rods) for the month 

under consideration as published by Ministry of Industrial Development, NewDelhi. 

(www.eamdustry.nic.fn) 

Ps=  Percentage of steel component of the work. 

 
Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel 
group. Adjustment of bitumen component 

 
iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance with the 

following formula: 

Vb= 0.85x Pb/ 100xRx( Bi- Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for bitumen. 

Bo= the official retail price of bitumen at the IOC depot at nearest center on the date of opening of 

Bids. 

Bi = the official retail price of bitumen of IOC depot at nearest center for the 15th day of the month 

under consideration. 

Pb = Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 

v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 

accordance with the following formula: 

Vf= 0.85xPf/100x'Rx(Fi-Fo)/Fo 

Vf=  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at nearest center on the date of opening of Bids. 

Ft =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center 

for the 15
th

 day of month of the under consideration. 

Pf = Percentage of fuel and lubricants component of the work. 

Note: For the application of this clause, the price of High Speed Diesel has been chosen to 

represent fuel and lubricants group. 
Adjustment of Other materials Component. 

vi) Price adjustment for increase or decrease in cost of local materials other than cement, Steel, Bitumen 

and POL procured by the contractor shall be paid in accordance with the following formula: 

Vm=    0.85x Pm/ 100xRx( Mi- Mo) / Mo 

Vm=    Increase or decrease in the cost of work during the month under  consideration due to 

changes in rates for local materials other than cement, Steel, Bitumen and POL. 

Mo = The all India wholesale price index (all commodities) on the date of opening of Bids, as 

published by the Ministry of Industrial Development Government of India, New Delhi. 

Mi = The all India average wholesale price index (all commodities) for the month under 
consideration as published by Ministry of Industrial Development, Government of India, 
New Delhi. 

Pm = Percentage of local material component (other than cement, Steel, Bitumen and POL) of 
the work plant and machinery spares component of the work 
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Annexure-S 
(See clause 31 of Section 3-GCC} 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

................................................... [Name of Employer] 

................................................... [Address of Employer] 

................................................... [Name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 ("Mobilization and 

Construction Machinery Advance") of the above-mentioned Contract ....................................................... [Name and 

address of Contractor] (Hereinafter called "the Contractor") shall deposit with ..................... [Name of Employer] 

a bank guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in 

an amount of................. [Amount of Guarantee]* ..........................[in words]. 

We, the [Bank of financial institution], as instructed by the Contractor, agree unconditionally and 

irrevocably to guarantee as primary obligator and not as surety merely, the payment to ........................ [Name of 

Employer] on his first demand without whatsoever right of obligation on our part and without his first claim to 

the Contractor, in the amount not exceeding................................. [Amount of guarantee]* ................................. [In 

words]. 

 
We further agree that no change or addition to or other modification of the terms of the Contractor or 

Works to be performed there under or of any of the Contract documents which may be made 

between............................................................... [Name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

This guarantee shall remain valid and in full effect from the date of the advance payment under the 

Contract until............................ [Name of Employer] receives full repayment of the same amount from the 

Contractor. 

Yours truly, 

 

 
Signature and Seal :................................................................................................................... 

 
Name of Bank/Financial Institution :................................................................................................................... 

 
Address :................................................................................................................... 

 
Date :................................................................................................................... 

 
 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 

Payment, and denominated in Indian Rupees. 
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Annexure- T 
(Seeclause32 of Section 3-GCC) 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES 
 

This    indenture     made     the.....................day     of.......................20........BETWEEN...................... 

(Hereinafter called the contractor which expression shall where the context so admits or implies be deemed to 

include his executors, administrators and assigns) or the one part and the Employer of the other part. 

Whereas by an agreement dated................................................... (Hereinafter called the said 

agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced on the 

security of materials absolutely belonging to him and brought by him to the site of the works the subject of the 

said agreement for use in the construction of such of the works as he has undertaken to executive at rates  

fixed for the finished work (inclusive of the cost of materials and labour and other charges) 

AND  WHEREAS  the  Employer  has  agreed  to  advance  to   the   Contractor   the   sum   of 

Rupees .......................... on the security of materials the quantities and other particulars of which are detailed in 

Accounts of Secured Advance attached to the Running Account Bill for the said works signed by the 

Contractor on and the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the 

sum of Rupees ........................................... on or before the execution of these presents paid to the Contractor by 

the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such further advances (if  

any) as may be made to him as a for said the Contractor doth hereby covenant and agree with the President  

and declare as follows: 

That the said sum of Rupees ................................................ so advanced by the Employer to 

(1) The Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no other 

purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to and 

accepted by the Employer as security are absolutely the Contractor's own propriety and free from 

encumbrances of any kind and 'the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 

materials in respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter  

called the said  materials)  shall  be  used  by the Contractor solely in the execution of the said works 

in accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used 

in construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor's custody and on his own responsibility and shall  at  all  times  be open to inspection by 

the Engineer or any officer authorized by him.  In the  event  of  the said  materials  or  any  part 

thereof being stolen,  destroyed or damaged or becoming deteriorated in  a greater  degree than is 

due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 

materials of tike quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with the written 

permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the  advances shall be repayable in full when or before the Contract receives payment from the 
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Employer of the price payable to him for the said works under the terms and provisions of the said 

agreement.  Provided that if any intermediate payments are made to the Contractor on account of 

work done than on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has not been made 

previously, the value for this purpose being determined in respect of each description of materials at 

the rates at which the amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at  any time  make  any  default  in  the  performance  or  observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the total 

amount of the advance or advances  that may still be owing of  the  Employer  shall immediately on 

the happening of such default be repayable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates of such advance 

or advances to the date of repayment and  with  all  costs,  charges,  damages  and  expenses 

incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise 

by reason of the default of  the  Contractor  and  the  Contractor hereby covenants and agrees  with  

the Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of  Rupees..........................................................and  any  further  sum  of  sums 

advanced as aforesaid and all costs, charges, damages and expenses  payable  under  these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable and the 

money owing shall not be paid in accordance there with the Employer may at any time thereafter  

adopt alt or any of the following courses as he may deem best; 

(a) Seize and  utilise the said materials  or  any part thereof  in the  completion of the said works 

on behalf of the contractor in accordance with the provision in that behalf contained  in  the 

said agreement debiting the contractor with the actual cost of effecting such completion 

and the amount due to  the  contractor with the  value of  work  done as  if  he  had 

carried it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of  these  presents  and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising over 

the construction or effect of these presents the settlement of which has not been here-in-before 

expressly provided for the same shall be referred to the Employer whose decision shall be final and 

the provision of the Indian Arbitration Act for the time being in force shall  apply to  any  such 

reference. 
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Physical Completion Certificate 

Annexure-U 
(See clause 34 of Section 3-GCC] 

 
 
 

Name of Work :......................................................................................................................  

 
Agreement no & Date :...................................................................................................................... 

 
Amount of Contract Rs :......................................................................................................................  

 
Name of Agency :...................................................................................................................... 

 
MB No. :......................................................................................................................  

 

Last measurement recorded on 

date 

:......................................................................................................................  

 

Certified that the above mentioned work was physically completed on ............................................................... (Date) 

and taken over on .............................................................................................(Date) and that I have satisfied myself to 

best of my ability that the work has been done properly. 

 
 

Date of issue 

Executive Engineer 
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Detailed Completion Certificate 

Annexure-V 
(See clause 34 of Section 3 -GCC} 

 

 
Name of Work :......................................................................................................................  

 
Agreement no Date :...................................................................................................................... 

 
Name of Agency :......................................................................................................................  

 
MB No. :......................................................................................................................  

 

Last measurement recorded on 

date 

:...................................................................................................................... 

Certified that the above mentioned work was physically completed on............................................................ 

(Date) and taken over on ................................................... (Date). 

Agreemented   amount   Rs...................................................................... 

Final Amount paid to contractor Rs....................................................... 

Incumbency of officers for the work 

I have satisfied myself to best of my ability that the work has been done properly. 

Date of issue 

Executive Engineer 
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Annexure-W 
(Seedause38 of Section 3-GCC] 

Salient Features of Some Major Labour Laws Applicable 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident 

arising out of and during the course of employment. 

b) Payment of  Gratuity Act 1972: -Gratuity is  payable to an employee under  the Acton satisfaction of 

certain conditions on separation if an employee has completed the prescribed minimum years (say, five 

years) of service or more or on death the rate of prescribed minimum days'(say, 15 days) wages for every  

completed year of service. The Act is applicable to all establishments  employing  the  prescribed 

minimum number (say, 10) or more employees. 

c) Employees P.P. and Miscellaneous  Provision Act 1952: The Act Provides for monthly contributions  by 

the Employer plus  workers  at  the  rate prescribed (say,  10%  or  8.33%). The benefits payable under  

the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker, 

iii. Payment of P.P. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for  leave  and  some  other  benefits  to  women 

employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to 

be provided by the Contractor to contract labour and in case the Contractor fails to provide, the same 

are required to  be provided, by the Principal Employer  by Law. The principal Employer  is required to 

take Certificate of Registration and the Contractor is required to take  license  from  the  designated 

Officer. The Act is applicable to the establishments or Contractor of Principal Employer if they employ 

prescribed minimum (say 20) or more contract labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment. 

Construction of buildings, roads, runways is scheduled employment. 

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will 

be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment  of  equal  wages  for  work  of  equal 

nature to male and female  workers  and for  not making  discrimination  against  female  employees  in  

the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all  establishments  employing  prescribed 

minimum (say, 20) or more workmen. The Act provides for payments of annual bonus within the 

prescribed range of percentage of wages to employees drawing  up  to  the  prescribed  amount  of 

wages, calculated in the prescribed manner. 

j) The Act does  not apply to certain establishments. The newly set-up establishments  are  exempted for 

five years in certain circumstances. States may have different number of employment size. 

k) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  resolution  of 

industrial disputes, in what situations a strike or lock-out becomes  illegal  and  what  are  the 

requirements for laying off or retrenching the employees or closing down the establishment. 

l) Industrial Employment  (Standing  Orders)  Act  1946:  -  It  is  applicable  to  ail  establishments 

employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing the 

conditions of employment by the Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

i. Trade Unions Act 19........:- The Act lays down the procedure for registration of trade unions of 

workmen and Employers, The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 

14 years of age in certain occupations and processes and provides for regulations of employment of 

children in all other occupations and processes. Employment of child labour is prohibited in building 
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and construction industry. 

n) Inter-State Migrant Workmen's (Regulation of Employment &  Conditions of  Service)  Act  1979:  - The 

Act is  applicable to  an  establishment which  employs  prescribed minimum (say, five)  or more inter- 

state migrant workmen through an intermediary (who has recruited workmen in  one  state  for 

employment in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this  Act  becomes applicable, are required to be  provided certain facilities  such 

as Housing, Medical-Aid, Travelling expenses from home up to the establishment and back etc. 

o) The Building and Other Construction workers  (Regulation of  Employment  and Conditions  of Service) 

Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other 

construction work and employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government The Employer of the establishment is required to 

provide safety measures at the building or construction work and other welfare measures, such as 

canteens, first-aid facilities, ambulance, housing  accommodations  for  workers  near  the  work  place 

etc. The Employer to whom the Act applies  has  to  obtain  a  registration  certificate  from  the 

Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for  approval  of  plans  before  setting  up a 

factory, health and safety provisions, welfare provisions, working hours, annual earned leave and 

rendering information regarding accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing the prescribed minimum (say,  10)  persons  or  more  with  aid  of 

power or another prescribed minimum (say, 20) or more persons without the aid of power engaged in 

manufacturing process. 
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SECTION 3 

Conditions of Contract Part - II Special Conditions of Contract 
 
 
 

 
 
 
 
 

General Description of work: 

Probable Amount of Contract: 

Rs. 

SECTION 4 

BILL OF QUANTITIES 

s. No. Particulars of Item of Work Quantity Unit Rate 
Amount 

(in figure) 

Amount 

(in words) 
Remarks 

i ii iii iv v vi vii viii 

1        

2        

3        

4        

5        

6        

7        

8        

9        

10        

11        

12        

13        

14        

15        

Total- 
850000.00 

  

 

Total Rupees (In Words) Rupees Eight Lacs Fifty Thousands Only 
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SECTIONS 5 
AGREEMENT FORM 

Agreement 
 

This                                                             agreement,                                                              made 

the ........................................................................................................................................ day 

of.............................................................between......................................................... ...........    (Name     and 

address of Employer) (Hereinafter called "the employer and {name and address of contractor) hereinafter 

called "the Contractor" of the other part. 

Whereas the  Employer  is  desirous  that  the  Contractor  execute.................................................... 

(Name and identification number of Contract) (Hereinafter called "the Works") and the Employer  has/ 

accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any 

defects therein, at a cost of Rs.............................................................................................................................. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer  to  execute  and  complete  the 

Works and remedy any defects therein in conformity in all aspects with the  provisions  of  the 

contract. 

3. The  Employer hereby covenants to  pay  the  Contractor in  consideration of  the  execution 

and completion of the Works and  the  remedying  the  defects  wherein  Contract  Price  or  such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

i. Letter of Acceptance 

ii. Contractor's Bid 

iii. Condition of Contract: G[46]& Special 

iv. Contract Data 

v. Bid Data 

vi. Drawings 

vii. Bill of Quantities and 

viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 

day and year first before written. 

The Common Seal of ........................................................................... was hereunto affixed in the presence 

of: 

Signed, Sealed and Delivered by the said ......................................................................................................... 

............................................................................................................................................. in the presence of: 

Binding Signature of Employer....................................................................... 

Binding Signature of Contractor....................................................................... 
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