
OFFICE OF THE MUNICIPAL COUNCIL NEEMUCH 
Distt. Neemuch (MP) 

Appendix 2.10 
Tender Document 

 
For Percentage Rate only in Works Departments and other 

Departments similar to Works Departments 
 

Office of the Municipal Council, Neemuch Distt. Neemuch (M.P.) 
 

NIT Number and Date  : ………………………………………………. 

Agreement Number and Date  : _ 

Name of Work 
 

: Construction for ENTRY GATE 
AND FINISHING WORK FOR 
W.NO. 14 INDOOR HALL 

 

Name of the Contractor 
 

: 
 
 

------------------------------------- 

Probable Amount of Contract    

(Rs. In Figure) :  Rs. 24795645+GST 

(Rs. In Words) :  Two Carore Forty Seven Lakh Ninty 
Five Thousand Six Hundred Forty Five  

Contract Amount    

(Rs. In Figure) :  ------------------------ 

(Rs. In Words) :  ---------------------------- 

Stipulated Period of Completion: ……………………………… 
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SECTION 1 

Notice Inviting e-Tenders 

OFFICE OF THE MUNICIPAL COUNICL NEEMUCH 
Distt. Neemuch (MP) 

N.I.T. No /e-tendering/NMH/2026 Dated -------------------- 
 

Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 

S. No./ 
Pkg/Code 

 
Work 

 
District(s) 

Probable 
Amount 

 
Completion 

Period (months) 

1/  
Construction for 
ENTRY GATE AND 
FINISHING WORK 
FOR W.NO. 14 
INDOOR HALL 

 

Neemuch 24795645 
+GST 

06 Months 
excluding rainy 
season 

     

     
 

1. Interested bidders can view the NIT on website http://www.mpeproc.gov.in 

2. The Bid Document can be purchased only online from Amendments to NIT, if 

any, would be published on website only, and not in newspaper. 

 
 
 

Signature and Designation 
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Notice Inviting Tender 
OFFICE OF THE MUNICIPAL COUNICL NEEMUCH 

Distt. Neemuch (MP) 
 
 
 

N.I.T. No /e-tender/NMH/2026 Dated ---------------------- 
 

Online percentage rate bids for the following works are invited from registered 
contractors and firms of repute fulfilling registration criteria: 

 

S. No. Name District(s) Probable Earnest Cost of Bid Category Period of 

/Pkg/ of Work Amount of Money Document of Completion 

Code  Contract Deposit (EMD) (In Rupees) Contractor (in Months) 

   (In Rupees)    

1/ 
………. Construction 

for ENTRY 
GATE AND 
FINISHING 
WORK FOR 
W.NO. 14 
INDOOR 
HALL 
 

Neemuch   
24795645+GST 

124000/- 15000/- "C" 06 Months 
(including rainy 

season) 

        
        
        
        
        
        

 

1. All details relating to the Bid Document(s) can be viewed and 
downloaded free of cost on the website. 

 
2. Bid Document can be purchased after making online payment of portal 

fees through Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 
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ii) deposit the Earnest Money; 

iii) Submit a check list; and 

iv) Submit an affidavit. 

Details can be seen in the Bid Data Sheet. 

4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid 
registration with the Government of Madhya Pradesh, PWD in 
appropriate class. However, such bidders who are not registered with 
the Government of Madhya Pradesh 

 

and are eligible for registration can also submit their bids after having applied 

for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of 
the Contract. 

 
(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 

result in forfeiture of the earnest money deposit. 
 

5. Pre-qualification – Pre qualification conditions wherever apply are given in the 
bid Data Sheet. 

 
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

7. The Bid Document can be purchased only online from AS PER ONLINE TENDER CRITICAL DATES Other 
key dates may be seen in bid data sheet. 

 
8. Amendments to NIT, if any, would be published on website only, and not 

in newspaper. 
 
 
 

(Signature and Designation) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
 

1. SCOPE OF BID 
 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2. General Quality of Work: 
 

The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high 
standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER 
 

 The bidder can be an individual entity or a joint venture (if permitted as per Bid 
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall 
be as per the Bid Data Sheet. 

 

 No bidder shall be entitled to submit more than one bid whether jointly or severally. If 
he does so, all bids wherein the bidder has participated shall stand disqualified. 

5. Cost of Bidding 
 

The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government. 

6. Site Visit and examination of works 
 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All 
costs in this respect shall have to be borne by the bidder. 

 
B. Bid Documents 

7. CONTENT OF BID DOCUMENTS 

The Bid Document comprises of the following documents: 
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1. NIT with all amendments. 
2. Instructions to Bidders, Bid Data Sheet with all Annexures 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data with all 
Annexures; and 

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to 
do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 
 

 Details of venue, date and time would be mentioned in the Bid Data Sheet. 
Any change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately. 

 

 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting 
is to clarify issues and answer questions on any matter that may be raised at 
that stage. The Employer may, at his option, give such clarifications as are 
felt necessary. 

 

 Minutes of the pre-bid meeting including the gist of the questions raised 
and the responses given together with any response prepared after the 
meeting will be hosted on the website. 

 

 Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to the 
online NIT. 

10. Amendment of Bid Documents 
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 Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website. 

 All amendments shall form part of the Bid Document. 

 The Employer may, at its discretion, extend the last date for submission of 
bids by publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 
the Bid required to be uploaded as per the time schedule mentioned in the key 
dates of the Notice Inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and 
organizational details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
iv) An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only 

in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 
Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

13. Language 

The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in 
English. In such case, for the purposes of interpretation of the bid, such translation 
shall govern. 
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14. TECHNICAL PROPOSAL 
 

 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the 
Technical Proposal shall comprise of formats and requirements given in the Bid Data 
Sheet. 

 

 All the documents/ information enclosed with the Technical Proposal should be self- 
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 
earnest money deposit, if any document / information are found false/ fake/ untrue 
before acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning 
authority may at his discretion forfeit his performance security/ guarantee, security 
deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 
 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall 
percentage, and not item wise. If the bid is in absolute amount, overall percentage 
would be arrived at in relation to the probable amount of contract given in NIT. The 
overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and 
words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 
levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16. PERIOD OF VALIDITY OF BIDS 
 

The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close 
for biding” as prescribed by the Employer. The validity of the bid can be extended by mutual 
consent in writing. 

17. EARNEST MONEY DEPOSIT (EMD) 
 

 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 
amount specified in the Bid Data Sheet. 

 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, 
issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall 
be valid for six months or more after the last date of receipt of bids. However, other 
form(s) of EMD may be allowed by the Employer by mentioning it in the Bid Data Sheet. 

 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

 EMD of bidders whose bids are not accepted will be returned within ten working 
days of the decision on the bid. 

 EMD of the successful Bidder will be discharged when the Bidder has signed 

the Agreement after furnishing the required Performance Security. 



Page | 10 
 

 Failure to sign the contract by the selected bidder, within the specified period, for 
whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 
 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical 
form also at the place prescribed in the Bid Data Sheet. 

E. Opening and Evaluation of Bid 

19 PROCEDURE 
 

 Envelope ‘A’ shall be opened first online at the time and date notified and its contents 
shall be checked. In cases where Envelop ‘A’ does not contain all requisite documents, 
such bid shall be treated as non-responsive, and Envelop B and/or C of such bid shall 
not be opened. 

 

 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 
opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened. 

 

 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The bidder 
shall have freedom to witness opening of the Envelop ‘C’. 

 
 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest 

evaluated bid. 
 

 The Employer reserves the right to accept or reject any bid, and to annul the bidding 
process and reject all the bids at any time prior to contract award, without incurring any 
liability. In all such cases reasons shall be recorded. 

 

 The Employer reserves the right of accepting the bid for the whole work or for a distinct 
part of it. 

20. Confidentiality 
 

 Information relating to examination, evaluation, comparison and recommendation of 
contract award shall not be disclosed to bidders or any other person not officially 
concerned with such process until final decision on the bid. 

 
 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 
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F. Award of Contract 

21. Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 
 

 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to 
furnish performance security of the amount in the form and for the duration, etc. as 
specified in the Bid Data Sheet. 

 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and 
shall be in the form and for the duration, etc. similar to Performance Security. 

23. Signing of Contract Agreement 
 

 The successful bidder shall have to furnish Performance Security and Additional 
Performance Security, if any, and sign the contract agreement within 15 days of issue of 
LOA. 

 

 The signing of contract agreement shall be reckoned as intimation to commencement of 
work. No separate work order shall be issued by the Employer to the contractor for 
commencement of work. 

 

 In the event of failure of the successful bidder to submit Performance Security and 
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall 
stand forfeited without prejudice to the right of the employer for taking any other 
action against the bidder. 

24. CORRUPT PRACTICES 
 

The Employer requires that bidders observe the highest standard of ethics during the 
procurement and execution of contracts. In pursuance of this policy, the Employer: 

 

i. may reject the bid for award if it determines that the bidder recommended for award 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for the Contract; and 

 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 
time, to participate in bids, if it at any time determines that the bidder has, directly or 
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, a contract. 

 

For the purposes of this provision, the terms set forth above are defined as follows: 
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a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, anything of value to influence improperly the actions of another party; 
 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

 

c.  “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

 

d. “Collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 

[End of ITB] 
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Bid Data Sheet 
GENERAL 
SR. No. PARTICULARS DATA 

1 Office Inviting Tender MUNICIPAL COUNCIL, NEEMUCH 
2 NIT No. ……………………….. 
3 Date of NIT ……………………………. 
4 Bid document download available 

from date & time 
…………………… (10:30) …………………….. (17:30) 

5 Website link http:// www.mpeproc.gov.in 

SECTION 1 - NIT 
NIT 

CLAUSE 
PARTICULARS DATA 

1 Portal Fees 
(also known as processing fee) 

As notified in E-Tendering Website 

2 Cost of Bid Document Rs. 15000 /- 
Cost of Bid Document Payable at Credit/Debit/Cash Card/internet banking 
Cost of Bid Document In favor of CMO, MUNICIPAL COUNCIL, NEEMUCH 

3 Affidavit Format As per 'Annexure- B' 

4 Pre-qualifications required NO 

If Yes, details As per' Annexure- C' (Evaluation by Chief Municipal 
Officer who will intimate reasons to disqualified 
bidders) (Not Applicable) 

5 Special Eligibility (if yes, prior 
permission of E-in-C required) 

No 

If Yes, details As per 'Annexure -D'(Not Applicable) 

6 Key dates As per 'Annexure -A' 
SECTION 2 - ITB 

ITB 
CLAUSE 

PARTICULARS DATA 

1 Name of the ‘Work’ 
Construction for ENTRY GATE AND 
FINISHING WORK FOR W.NO. 14 
INDOOR HALL 

 
2 Specifications As per 'Annexure – E' 
3 Procedure for participation in 

e-tendering 
As per 'Annexure – F' 

 
4 

Whether Joint Venture is allowed. Yes 
If yes, requirement for Joint 
Venture 

As per 'Annexure – G' (Not Applicable) 

9 Prebid meeting to be held No 
  

If Yes, Date Time, Place 
Date: 
Time: 
Place : 
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Bid Data Sheet 
 
 
 
 

12 

Envelope-A containing : 
i. Organizational details as per 

'Annexure H' 
ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as 

per 'Annexure- B' 
should reach in physical form in 
the office of : 

 
 
 
 
 
Only Online Accepted 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1 to I-5) 
(Not Applicable) 

 
15 

Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the 
department 

As per 'Annexure - K' (NIL) 

16 Period of Validity of Bid 120 Days 
 
 
 

17 

Earnest Money Deposit Rs. 124000/- 

Forms of Earnest Money Deposit i. FDR 
ii. Demand draft of scheduled commercial bank 
iii. Interest bearing securities of post office. 

EMD valid for a period of One Year 

FDR must be drawn in favour of CMO ,MUNICIPAL COUNCIL, NEEMUCH 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

 
 
 
 
 
 

 
22 

Amount of Performance Security Performance security to be deposited @3(three) % of 
contract amount 

Additional Performance Security, if 

any 

Additional performance security to be deposited @ 
equal to- 
(a) If rates are below 10%  and upto 20% value equal 
to the percentage below 10% of probable amount of 
contract (PAC)  
(b) If rates are below 20% as per (a) and twice the 
value below 20% of probable amount of contract (PAC) 

Performance Security in the 
format 

As per 'Annexure- M' 

Performance Security in favour of CMO, MUNICIPAL COUNCIL, NEEMUCH 
Performance Security valid up to Contract Period   plus   Three   months   beyond   the 

completion of Defect Liability Period (Maintenance 
Guarantee Period) 
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Annexure-A 
(See clause 1, 7 of Section 1 -NIT ) 

 

KEY DATES 
 

S.No. Works 

Department 

Stage 

Bidder's 

Stage 

Start Expiry Envelopes 

Date Time Date Time 

1 - Purchase of 

Tender- 

Online 

 

 

 

AS PER ONLINE TENDER CRITICAL DATES 

 

2 - Bid 

Submission- 

Online 

 

4 Mandatory 

submission Open 

(Envelope-A) 

- Envelope A 

5 Financial Bid 

Open (Envelope 

C) 

- Envelope C 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(To be Contained in Envelope A) 
 

I/we who is/ are 
  (status in the firm/ company) and competent for submission 
of the affidavit on behalf of M/S (contractor) do solemnly 
affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. for 
    (name of  work) dated issued by the 
  (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 
authentic. 

2. That: 
a. Information regarding financial qualification and annual turnover is correct. Submitted online 

is correct.  
b. Information regarding various technical qualifications is correct.  

3. No close relative of the undersigned and our firm/company is working in the 
department. 

OR 
Following close relatives are working in the department: 
Name Post Present Posting    

 
 

Signature with Seal of the Deponent (bidder) 

I/ We, above deponent do hereby certify that the facts 
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In 
the event of any information is found to be incorrect/untrue of found violated, then 
without giving any prior notice, our bid shall be liable for rejection or termination of 
contract, without prejudice to any other rights of remedy including the forfeiture of the 
bid security/performance security.   

Verified today (dated) at (place). 
 
 

Signature with Seal of the Deponent (bidder) 
Note: Affidavit duly notarized in original shall reach at least one calendar day before opening of the 

bid. 
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Annexure – C 
See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
 

The bidder should have: 

A. Financial 

i. experience of having successfully executed: 
 

a) three similar works, each costing not less than the amount equal to 20% of 
the probable amount of contract during the last 3 financial years; or 

b) two similar works, each costing not less than the amount equal to 30% of 
the probable amount of contract during the last 3 financial years; or 

c) one similar work of aggregate cost not less than the amount equal to 50% of 
the probable amount of contract in any one financial year during the last 3 
financial years; 

 

ii. Average annual construction turnover on the construction works not less than 
50% of the probable amount of contract during the last 3 financial years. 

 
iii. Executed similar items of work in any one financial year during the last 3 

financial years, which should not be less than the minimum, physical 
requirement, if any, fixed for the work. 

 

iv. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 
which shall be worked out as given in format I-2 of Annexure I. 

Note: Evaluation by Superintending Engineer who will intimate reasons to disqualified bidders 
 

B. Physical 

Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity Period 

1 Physical qualification required No 

2 Earthwork   

3 Concrete work   

(The Employer shall specify all physical qualifications required). 

Note: Above criteria is indicative, subject to suitable stipulations by the 
departments and specific Bid. 
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SPECIAL ELIGIBILITY CRITERIA 

Annexure – D 
(See clause 6 of Section 1 -NIT ) 

 
 
 

The bidder should have experience of:   

A. Erection of Steel Gates 
-    

 
B. Construction of tunnel 

 
- 

 
---------- 

 
 
 
 
 
 
 
 

Note: Above criteria are indicative, subject to suitable stipulations by the 
departments and specific bid. 
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Specifications 

ANNEXURE - E 
(See clause 2 of Section 2 –ITB & Clause 10 of GCC) 

 
 

 

The provisions of general / special conditions of contract, those specified 

elsewhere in the bid document, as well as execution drawings and notes, 

or other specifications issued in writing by the Employer shall form part of 

the technical specifications of this work. 

(The soft copy of above specifications is available at departmental website 
 
www.mpurban.gov.in) 

1. UADD SOR 08.09.2025, Specification, relevnt 15 codes Circular etc. 
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Annexure -F 
(See clause 3 of section 2-ITB) 

 

Procedure for Participation in e-Tendering 
 

1. Registration of Bidders on e-Tendering System: 

All the PWD registered bidders are already registered on the new e- 

procurement portal https://www.mpeproc.gov.in. The user id will be the 

contractor ID provided to them from MP Online. The password for the new 

portal has been sent to the bidders registered email ID. for more details may 

contact M/s. _Tata Consultancy Services Corporate Block, 5th floor, DB City 

BHOPAL-462011 email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone 

numbers are available on website. 

 
2. Digital Certificate: 

The bids submitted online should be signed electronically with a Class III 

Digital Certificate to establish the identity of the bidder submitting the bid 

online. The bidders may obtain Class III Digital Certificate issued by an 

approved Certifying Authority authorized by the Controller of Certifying 

Authorities, Government of India. A Class III Digital Certificate is issued upon 

receipt of mandatory identity proofs along with an application. Only upon the 

receipt of the required documents, a Digital Certificate can be issued. For 

details please visit cca.gov.in. 

 
Note: 

i. It may take upto 7 working days for issuance of Class III Digital 

Certificate; hence the bidders are advised to obtain the certificate at 

the earliest. Those bidders who already have valid Class III Digital 

Certificate need not obtain another Digital Certificate for the same. 

The bidders may obtain more information and the Application From 

required to be submitted for the issuance of Digital Certificate from 

CCA.GOV.IN 
 

ii. Bids can be submitted till bid submission end date. Bidder will require 

digital signature while bid submission. 
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The digital certificate issued to the Authorized User of a Partnership firm / 

Private Limited Company / Public Limited Company and used for online 

biding will be considered as equivalent to a no-objection certificate / power of 

attorney to that user. 

 

In case of Partnership firm, majority of the partners have to authorize a 

specific individual through Authority Letter signed by majority of the partners 

of the firm. 

in case of Private Limited Company, Public Limited Company, the Managing 

Director has to authorize a specific individual through Authority Letter. Unless 

the certificate is revoked, it will be assumed to represent adequate authority of 

the specific individual to bid on behalf of the organization for online bids as per 

information Technology Act 2000. This Authorized User will be required to 

obtain a Digital Certificate. The Digital Signature executed through the use of 

Digital Certificate of this Authorized User will be binding on the firm. It shall be 

the responsibility of Management / Partners of the concerned firm to inform the 

Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Certificate for the new Authorized User. 

 
3. Set Up of Bidder’s Computer System: 

In order for a bidder to operate on the e-tendering System, the Computer 

System of the bidder is required to be set up for Operating System, Internet 

Connectivity, Utilities, Fonts, etc. The details are available at 

https://www.mpeproc.gov.in 

 
4. Key Dates: 

The bidders are strictly advised to follow the time schedule (Key Dates) of the 

bid on their side for tasks and responsibilities to participate in the bid, as all the 

stages of each bid are locked before the start time and date and after the end 

time and date for the relevant stage of the bid as set by the Department. 



Page | 22  

5. Preparation and Submission of Bids 
 

The bidders have to prepare their bids online, encrypt their bid Data in the 

Bid forms and submit Bid of all the envelopes and documents related to the 

Bid required to be uploaded as per the time schedule mentioned in the key 

dates of the Notice inviting e-Tenders after signing of the same by the Digital 

Signature of their authorized representative. 

 
5. Purchase of Bid Document 

For purchasing of the bid document bidders have to pay Service Charge online 

ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately 

mentioned in the Detailed NIT. The Bid Document shall be available for 

purchase to concerned eligible bidders immediately after online release of the 

bids and upto scheduled time and date as set in the key dates. 

The payment for the cost of bid document shall be made online through 

Debit/Credit card, Net banking or NeFT Challan through the payment 

gateway provided on the portal. 

 
7 Withdrawal, Substitution and Modification Of Bids 

Bidder can withdraw and modify the bid till Bid submission end date. 
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Annexure - H 
(See clause 12 of Section 2 –ITB & clause 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be Contained in Envelope - A) 

S. Particulars Details 
No. 

 
 

1. 

Registration number issued by Centralized 
Registration System of Govt. of M.P. or Proof of 

 
(If applicable, scanned copy of proof of 
application for registration to be uploaded) application for registration. 

 
2. 

Valid Registration of bidder in appropriate class Registration No. Date   
(Scanned copy of Registration to be through Centralized Registration of Govt. of MP uploaded) 

3. 
Name of Organization/ Individual/ Proprietary  

Firm/ Partnership Firm 

 
 

4. 

Entity of Organization  
Individual/ Proprietary Firm/ Partnership Firm 
(Registered under Partnership Act)/ Limited 
Company (Registered under the Companies 
Act–1956)/ Corporation/ Joint Venture 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership 

deed/ Articles of Association and Memorandum of Association along with 
registration certificate of the company shall have to be enclosed. 

Signature of Bidder with Seal 
Date:    
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Envelope – B, Technical Proposal 

Annexure – I 
(See clause 14 of Section 2 -ITB) 

 
Technical Proposal shall comprise the following documents: 

 

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Annexure - I (Format: I-1) 

2 Annual Turnover Annexure - I (Format: I-2) 

 
 

3 

 
List of technical personnel for the key 

 
 

Annexure - I (Format: I-3) 
positions 

 
 

4 

 
List of Key equipments/ machines for 

 
 

Annexure - I (Format: I-4) 
quality control labs 

 
 

5 

 
List of Key equipments/ machines for 

 
 

Annexure - I (Format: I-5) 
construction work 

 
Note: 

1. Technical Proposal should be uploaded duly page numbered and indexed. 

2. Technical Proposal uploaded otherwise will not be considered. 
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Annexure - I (Format: I-1) 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A. Financial Requirement: 

The bidder should have completed either of the below: 
a) three similar works each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 3 financial years; or 
b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or 
c) one similar work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract in any one financial year during the last 3 financial 
years; 

To be filled in by the contractor: 
i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar 

work. 
 

Agreement Number Name of Work Date of Date of Amount of Employer's 
& Year Work Order Completion Contract Name and 

    Address 
     

     

     

     

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement Name of Date of Date of Amount of Amount of Employer's 
Number & Work Work Order Completion Contract balance work Name and 

Year      Address 
     

     

      

      

B. Physical Requirement: 
Execution of similar items of work in any one financial year during the last 3 
financial years should not be less than the minimum physical requirement fixed for 
the work. 

SNo Particulars  Actual Quantity Executed 
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required Yes/ No 
2 Earthwork    

3 Concrete work    

 
Note: 1. Certificate duly signed by the employer shall be enclosed for the actual quantity 

executed in any one year during the last 3 financial years. 
2. Similar works: The similarity shall be based on the physical size, complexity, methods 

technology or other characteristics of main items of work viz. earth work, cement concrete, 
Reinforced cement concrete, brick masonry, stone masonry etc. 
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ANNUAL TURN OVER 

Annexure - I (Format: I -2) 
(See clause 14 of Section 2 -ITB) 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of 
the probable amount of contract during the last 5 financial years; 

 
To be filled in by the contractor: 

 
Financial Year Payments received for contracts in progress or completed 

1  

2  

3  

4  

5  

 
Note: 
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
 
 

Bid Capacity 
 

Applicants who meet the minimum qualifying criteria in the evaluation as 
stated above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

Where 
 

A = Maximum value of civil engineering works executed in any one year during the 
last five year (10% weightage per year shall be given to bring the value 

of work executed at present price level) 

B = Proposed contract period in years. 

C = Amount of work in hand at present. 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To Be Contained in Envelope-C) 

NAME OF WORK - - - 

I/We hereby bid for the execution of the above work within the time specified at the 
rate (in figures) (in words) percent below/ above or 
at par based on the Bill of Quantities and item wise rates given therein in all respects and 
in accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. I/We have visited the site 
of work and am/ are fully aware of all the difficulties and conditions likely to affect 
carrying out the work. I/We have fully acquainted myself/ourselves about the conditions 
in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 
working conditions including stacking of materials, installation of tools and plant 
conditions effecting accommodation and movement of labour etc. required for the 
satisfactory execution of contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or in 
default thereof to forfeit and pay to the Chief Municipal Officer or his successors in office 
the sums of money mentioned in the said conditions. 

Note: 
 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 
and words is found lower of the two shall be taken as valid and correct rate. If the 
bidder is not ready to accept such valid and correct rate and declines to furnish 
performance security and sign the agreement his earnest money deposit shall be 
forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 
treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 
percentage quoted by the bidder. 

 
Signature of Bidder 

Name of Bidder 
The above bid is hereby accepted by me on behalf of the Chief Municipal Officer 

dated the day of 20   
 

Signature of Officer by whom accepted 
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Annexure – K 
(See clause 15 of Section 2 -ITB) 

 
 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 
 

Sno Name of material Rate (Issue rate) Unit Remarks 
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LETTER OF ACCEPTANCE (LOA) 

Annexure – L 
(See clause 21 of Section 2 -ITB) 

No.    

To, 

Dated:    

M/s.  

(Name and address of the contractor) 

Subject:    

(Name of the work as appearing in the bid for the work) 
 
 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Chief 
Municipal Officer at your bided percentage _ below/ above or at par the Bill of 
Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 
letter:  

a. The performance security/ performance guarantee of Rs.  (in figures) 

(Rupees in words only). 

The performance security shall be in the shape of term deposit receipt/ bank 

guarantee of any nationalized / schedule commercial bank valid up to three 

months after the expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

  months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 
Signing the contract agreement shall be reckoned as intimation to commencement 

of work and no separate letter for commencement of work is required. Therefore, after 

signing of the agreement, you are directed to contact the Engineer-in-charge for taking the 
possession of site and necessary instructions to start the work. 

Yours Faithfully 
 
 

Executive Engineer 
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PERFORMANCE SECURITY 
To 

  [name of Employer] 

Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
 

  [address of Employer] 
 

 

WHEREAS [name and address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 
No. dated to execute [name of Contract and brief 
description of Works] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security 
for compliance with his obligation in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total  of [amount of guarantee]*     
       (in words), such sum being payable in the types and proportions of currencies in which the 
Contract Price is payable, and we undertake to pay you, upon your first written demand and 
without cavil or argument, any sum or sums within the limits of [amount of 
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract documents 
which may be made between you and the Contractor shall in any way release us from any liability 
under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

 
Signature, Name and Seal of the guarantor      

Name of Bank      

Address        

Phone No., Fax No., E-mail Address, of Signing Authority                                                                         

Date     

 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract [GCC] 

Table of Clauses of GCC 
Clause Particulars Clause Particulars No No 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 
3 Language and Law 24 Recovery from Contractors 
4 Communications 25 Tax 
5 Subcontracting 26 Check Measurements 
6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 
8 Contractor's Risks 29 Performance Security 
9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment – N.A. 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance --N.A. 

12 Dispute Resolution System 33 Secured Advance – N.A. 
 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 
14 Extension of Time 35 Completion Certificate 
15 Compensation for Delay 36 Final Account 
16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 
17 Tests 38 Labour 
18 Correction of Defects noticed 39 Compliance with Labour Regulations 

during the Defect Liability Period 

 D. Cost Control 40 Audit and Technical Examination 
19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor 

Specifications, Designs, Drawings 
etc. 

20 Extra Items 42 Jurisdiction 
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A. General 
 

1. DEFINITIONS 
 

 Bill of Quantities: means the priced and completed Bill of Quantities forming part 
of the Bid. 

 Chief Engineer: means Chief Engineer of the UADD 
 Completion: means completion of the work as certified by the Engineer-in-Charge, 

in accordance with provisions of agreement. 
 Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of 
Contract and carries the same meaning wherever used. 

 Contract Data: means the documents and other information which comprise of the 
Contract. 

 Contractor: means a person or legal entity whose bid to carry out the work has 
been accepted by the Employer. 

 Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

 Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

 Completion of work: means completion of the entire contracted work. Exhaustion 
of quantity of any particular item mentioned in the bid document shall not 
imply completion of work or any component thereof. 

 Day: means the calendar day. 
 Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

 Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, 
Rural Engineering Service and any other organization which adopts this 
document. 

 Drawings: means drawings including calculations and other information provided 
or approved by the Engineer-in-Charge. 

 Employer: means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all 
functions to a person or body nominated by him for specified functions. The 
word Employer / Government / Department wherever used denote the 
Employer. 

 Engineer: means the person named in the Contract Data. 

 Engineer in charge: means the person named in the Contract Data. 
 

 Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

 Government: means Government of Madhya Pradesh. 
 In Writing: means communicated in written form and delivered against receipt. 
 Material: means all supplies, including consumables, used by the Contractor for 
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incorporation in the work. 
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 Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 

 Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the 
Contract Data. 

 Specification: means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge. 

 Start Date: means the date of signing of agreement for the work. 
 Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under 
the Contract. 

 Temporary Work: means work designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the work. 

 Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 
where ever used. 

 Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

 Work: The expression "work" or "works" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such 
construction, be construed and taken to mean the work by virtue of contract, 
contracted to be executed, whether temporary or permanent and whether 
original, altered, substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS 
 Interpretations 

In the contract, except where the context requires otherwise: 
a. words indicating one gender include all genders; 
b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 
d. written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 
 

 Documents Forming Part of Contract: 
1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures) 
3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract 
Data; with all Annexures 

ii. Part II Special Conditions of Contract. 
4. Specifications 
5. Drawings 
6. Bill of Quantities 
7. Technical and Financial Bid 
8. Agreement, and 
9. Any other document(s), as specified. 
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3. Language and Law 
The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Communications 

All certificates, notice or instruction to be given to the Contractor by 
Employer/Engineer shall be sent to the address or contact details given by the 
Contractor in [Annexure H of ITB]. The address and contact details for 
communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the 
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic 
means (email) shall also be effective on confirmation of the transmission. The 
notice sent by registered post or speed post shall be effective on delivery or at the 
expiry of the normal delivery period as undertaken by the postal service. In case of 
any change in address for communication, the same shall be immediately notified 
to Engineer-in-Charge. 

 
5. Subcontracting 

Subcontracting shall be permitted for contracts of value more than amount 
specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 
approval of the Employer in writing, but will not assign the Contract. 
Subcontracting shall not alter the Contractor's obligations. 

b. Following shall not form part of subcontracting: 
i. Hiring of labour through a labour contractor. 
ii. The purchase of Materials to be incorporated in the works. 
iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 
centralized registration system for contractors of the GoMP. 

 
6. Personnel 

 The Contractor shall employ for the construction work and routine maintenance 
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 
applicable. If the Contractor fails to deploy required number of technical staff, 
recovery as specified in the Contract Data will be made from the Contractor. 

 If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within three days and has no further connection 
with the Works in the Contract. 
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7. Force Majeure 
 

 The term “Force Majeure” means an exceptional event or circumstance: 
(a) Which is beyond a Party’s control, 
(b) Which such Party could not reasonably have provided against before entering 

into the Contract, 
(c) Which, having arisen, such Party could not reasonably have avoided or 

overcome, and 
(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) War, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii)  Rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) Riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) Munitions of war, explosive materials, ionising radiation or contamination 

by radio-activity, except as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity, and 

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic 
activity. 

7.2. In the event of either party being rendered unable by force majeure to perform any 
duty or discharge any responsibility arising out of the contract, the relative obligation 
of the party affected by such force majeure shall upon notification to the other party 
be suspended for the period during which force majeure event lasts. The cost and loss 
sustained by either party shall be borne by respective parties. 

 For the period of extension granted to the Contractor due to Force Majeure the price 
adjustment clause shall apply but the penalty clause shall not apply. It is clarified 
that this sub clause shall not give eligibility for price adjustment to contracts which 
are otherwise not subject to the benefit of price adjustment clause. 

 The time for performance of the relative obligation suspended by the force 
majeure shall stand extended by the period for which such cause lasts. Should 
the delay caused by force majeure exceed twelve months, the parties to the 
contract shall be at liberty to foreclose the contract after holding mutual 
discussions. 

 
8. Contractor's Risks 

 All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract are 
the responsibility of the Contractor. 
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 All risks and consequences arising from the inaccuracies or falseness of the 
documents, drawing, designs, other documents and/or information submitted 
by the contractor shall be the responsibility of the Contractor alone, 
notwithstanding the fact that the designs/ drawings or other documents have 
been approved by the department. 

 

 
9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 
Government against all action, suits, claims, demands, costs etc. arising in 
connection with injuries suffered by any persons employed by the contractor or his 
subcontractor for the works whether under the General law or under workman's 
compensation Act, or any other statute in force at the time of dealing with the 
question of the liability of employees for the injuries suffered by employees and to 
have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 

 The Contractor shall construct, install and maintain the Works in accordance 
with the Specifications and Drawings as specified in the Contract Data. 

 In the case of any class of work for which there is no such specification as is 
mentioned in Contract Data, such work shall be carried out in accordance with 
the instructions and requirement of the Engineer-in-charge. 

 The contractor shall supply and take upon himself the entire responsibility of 
the sufficiency of the scaffolding, timbering, machinery, tools and implements, 
and generally of all means used for the fulfilment of this contract whether such 
means may or may not be approved or recommended by the Engineer. 

 
11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for 
dealing with them. 

 
12. Dispute Resolution System 

 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is 
clarified that merely recording protest while accepting measurement and/or 
payment shall not be taken as raising a dispute. 
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 No dispute can be raised after 45 days of its first occurrence. Any dispute raised 
after expiry of 45 days of its first occurrence shall not be entertained and the 
Employer shall not be liable for claims arising out of such dispute. 

 The Competent Authority shall decide the matter within 45 days. 
 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 
Authority shall decide the dispute within 45 days. 

 Appeal against the order of the Appellate Authority can be preferred before the 
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 
Madhyastham Adhikaran Adhiniyam, 1983. 

 The Contractor shall have to continue execution of the Works with due 
diligence notwithstanding pendency of a dispute before any authority or forum. 

 
 
 

13. Programme 
B. Time Control 

 Within the time stated in the Contract Data, the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements, order and timing for all the activities for the construction of 
works. 

 The program shall be supported with all the details regarding key personnel, 
equipment and machinery proposed to be deployed on the works for its 
execution. The contractor shall submit the list of equipment and machinery 
being brought to site, the list of key personnel being deployed, the list of 
machinery/equipment being placed in field laboratory and the location of field 
laboratory along with the Programme. 

 An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining Works, including any changes to the sequence of the activities. 

 The Contractor shall submit to the Engineer for approval an updated 
Programme at intervals no longer than the period stated in the Contract Data. If 
the Contractor does not submit an updated Programme within this period, the 
Engineer may withhold the amount stated in the Contract Data from the next 
payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted. 

 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. 
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14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 
ground of his having been unavoidably hindered in its execution or on any other 
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of 

which he desires such extension. Engineer-in-Charge shall forward the 
aforesaid application to the Competent Authority as prescribed. 

 The competent authority shall grant such extension at each such occasion 
within a period of 30 days of receipt of application from contractor and shall not 
wait for finality of work. Such extensions shall be granted in accordance with 
provisions under clause- 15 of this agreement. 

 In case the work is already in progress, the Contractor shall proceed with the 
execution of the works, including maintenance thereof, pending receipt of the 
decision of the competent authority as aforesaid with all due diligence. 

 
15. Compensation for delay 

 The time allowed for carrying out the work, as entered in the agreement, shall 
be strictly observed by the Contractor. 

 The time allowed for execution of the contract shall commence from the date 
of signing of the agreement. It is clarified that the need for issue of work order 
is dispensed with. 

 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same. 

 Failure of the Contractor to adhere to the timelines and/or milestones shall 
attract such liquidated damages as is laid down in the Contract Data. 

 In the event of delay in execution of the Works as per the timelines mentioned 
in the Contract Data the Engineer-in-charge shall retain from the bills of the 
Contractor amount equal to the liquidated damages leviable until the 
Contractor makes such delays good. However, the Engineer-in-charge shall 
accept bankable security in lieu of retaining such amount. 

 If the Contractor is given extension of time after liquidated damages have been 
paid, the Engineer in Charge shall correct any over payment of liquidated 
damages by the Contractor in the next payment certificate. 

 In the event the Contractor fails to make good the delay until completion of the 
stipulated contract period (including extension of time) the sum so retained 
shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 
The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department. 
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17. Tests 

C. Quality Control 

 The Contractor shall be responsible for: 
a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 
or elsewhere. 

 The contractor shall have to establish field laboratory within the time specified 
and having such equipments as are specified in the Contract Data. 

 Failure of the Contractor to establish laboratory shall attract such penalty as is 
specified in the Contract Data. 

 Ten percent of the mandatory tests prescribed under the specifications shall 
be got carried out through Laboratories accredited by National Accreditation 
Board of Laboratories (NABL) by the Engineer-In –Charge and the cost of 
the such testing shall be deducted from the payments due to Contractor. 

 
18. Correction of Defects noticed during the Defect Liability Period 

 The Defect Liability Period of work in the contract shall be as per the Contract 
Data. 

 The Contractor shall promptly rectify all defects pointed out by the Engineer 
well before the end of the Defect Liability Period. The Defect Liability Period 
shall automatically stand extended until the defect is rectified. 

 If the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period to the satisfaction of the Engineer, within the time specified by the 
Engineer, the Engineer will assess the cost of having the Defect corrected, and 
the cost of correction of the Defect shall be recovered from the Performance 
Security or any amount due or that may become due to the contractor and 
other available securities. 

D. Cost Control 
 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

 
 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary during the progress of the 
work and the contractor shall carry out the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in- 
charge, and such alterations, omission, additions or substitutions shall not 
invalidate the contract and any altered, additional or substituted work, which 
the contractor may be directed to do in the manner above specified, as part of 
the work, shall be carried out by the contractor on the same conditions in all 
respects on which he agrees to do the main work. 
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 The time for the completion of the work shall be adjusted in the proportion that 
the altered, additional or substituted work bears to the original contract work 
and the certificate of the Engineer-in-charge shall be conclusive as to such 
proportion. 

 
20. Extra items 

20.1 All such items which are not included in the priced BOQ shall be treated as extra 
items. 

 
21. Payments for Variations and / or Extra Quantities 

 The rates for such additional (Extra quantity), altered or substituted work / 
extra items under this clause shall be worked out in accordance with the 
following provisions in their respective order:- 

 
a. The contractor is bound to carry out the additional (Extra quantity), work at 

the same rates as are specified in the contract for the work. 
 

b. If the item is not in the priced BOQ and is included in the SOR of the 
department, the rate shall be arrived at by applying the quoted tender 
percentage on the SOR rate. 

 
c. If the rates for the altered or substituted work are not provided in 

applicable SOR - such rates will be derived from the rates for a similar class 
(type) of work as is provided in the contract (priced BOQ) for the work. 

 
d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 
Rates and the rates for the altered, or substituted work item cannot be 
determined in the manner specified in sub clause (b) to (d) above, the rate 
for such part or parts will be determined by the Competent Authority as 
defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done. 

 
f. But under no circumstances, the contractor shall suspend the work on the 

plea of non-acceptability of rates on items falling under sub clause (a) to (d). 
In case the contractor does not accept the rate approved by the Engineer in 
Charge for a particular item, the contractor shall continue to carry out the 
item at the rates determined by the Competent Authority. The decision on 
the final rates payable shall be arrived at through the dispute settlement 
procedure. 
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22. No compensation for alterations in or restriction of work to be carried out. 

 If at any time after the commencement of the work, the Engineer-in-charge, for 
any reason whatsoever, not require the whole or any part of the work as 
specified in the bid to be carried out; the Engineer-in-charge shall give notice in 
writing of the fact to the Contractor and withdraw that whole or any part of the 
work. 

 The Contractor shall have no claim to any payments or compensation 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of work in full or on account of any loss incurred for idle 
men and machinery due to any alteration or restriction of work for whatsoever 
reason. 

 The Engineer-in-charge may supplement the work by engaging another agency 
to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded 
by any authority. 

24. Recovery from Contractors 

Whenever any claim against the Contractor for the payment arises under the 
contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 
Performance Security, if any; and/or Security Deposit and / or any sums payable 
under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 
balance sum may be recovered from any payment due to the contractor under 
any other contract of the department, including the securities which become 
due for release. 

(c) The department shall, further have an additional right to effect recoveries as 
arrears of land revenue under the M.P. Land Revenue Code. 

25. Tax 

 The rates quoted by the Contractor shall be deemed to be inclusive of the 
commercial tax and other levies, duties, cess, toll, taxes of Central and State 
Governments, local bodies and authorities. 

 The liability, if any, on account of quarry fees, royalties, octroi and any other 
taxes and duties in respect of materials actually consumed on public work, 
shall be borne by the Contractor. 

 
 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 
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26. Check Measurements 
 

 The department reserves to itself the right to prescribe a scale of check 
measurement of work in general or specific scale for specific works or by other 
special orders. 

 Checking of measurement by superior officer shall supersede measurements by 
subordinate officer(s), and the former will become the basis of the payment. 

 Any over/excess payments detected, as a result of such check measurement or 
otherwise at any stage up to the date of completion of the defect liability period 
specified in this contract, shall be recoverable from the Contractor, as per 
clause 24 above. 

 
27. Termination by Engineer in Charge 

 If the Contractor fails to carry out any obligation under the Contract, the 
Engineer in Charge may by notice require the Contractor to make good the 
failure and to remedy it within a specified reasonable time. 

 The Engineer in Charge shall be entitled to terminate the Contract if the 
Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 
continue performance of his obligations under the Contract; 

b) the Contractor is declared as bankrupt or goes into liquidation other than 
for approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a 
particular defect within a reasonable period of time; 

d) the Contractor does not maintain a valid instrument of financial security as 
prescribed; 

e) the Contractor has delayed the completion of the Works by such duration 
for which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or 
set up a field laboratory as specified in the Contract Data; 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 
corrupt or fraudulent practices in competing for or in executing the contract; 

h) Any other fundamental breaches as specified in the Contract Data. 
 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days’ notice to the Contractor, terminate the Contract and expel the 
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 
clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 
for convenience by giving notice to the Contractor. 
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28. Payment upon Termination 

 If the contract is terminated under clause 27.3, the Engineer shall issue a 
certificate for value of the work accepted on final measurements, less Advance 
Payments and Penalty as indicated in the Contract Data. The amount so arrived 
at shall be determined by the Engineer-in-Charge and shall be final and binding 
on both the parties. 

 Payment on termination under clause 27. 4 above - 

If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at 
source as per applicable law. 

 If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered as per clause 24 above. 

 
29. Performance Security 

The Contractor shall have to submit performance security and additional 
performance security, if any, as specified in the Bid Data Sheet at the time of 
signing of the contract. The contractor shall have to ensure that such performance 
security and additional performance security, if any, remains valid for the period as 
specified in the Contract Data. 

 
30. Security Deposit- 

 Security Deposit shall be deducted from each running bill at the rate as specified in 
the Contract Data. The total amount of Security Deposit so deducted shall not 
exceed the percentage of Contract Price specified in the Contract Data. 

 The security deposit may be replaced by equivalent amount of bank guarantee 
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three) 
months beyond the completion of Defect Liability Period/ extended Defect 
Liability Period. 

 The Security Deposit shall be refunded on completion of Defect Liability Period. 
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31. Price Adjustment 

 Applicability 
1. Price adjustment shall be applicable only if provided for in the Contract Data. 

2. The price adjustment clause shall apply only for the works executed from 
the date of signing of the agreement until the end of the initial intended 
completion date or extensions granted for reasons attributed to the 
Employer by the Engineer. 

3. The Contractor shall not be entitled to any benefit arising from the price 
adjustment clause for extension in the contract period for reasons 
attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 
 

 Procedure 
 

1. Contract price shall be adjusted for increase or decrease in rates and price 
of labour, materials, fuels and lubricants in accordance with following 
principles and procedures and as per formula given in the contract data. 

 
2. The price adjustable shall be determined during each quarter from the 

formula given in the contract data. 
 

3. Following expression and meaning are assigned to the work done during 
each quarter: 

 
R = Total value of work during the quarter. It would include the amount of secured 
advance granted, if any, during the quarter, less the amount of secured advance 
recovered, if any during the quarter, less value of material issued by the 
department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 
Data. 

 To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs. 

 
 The index relevant to any quarter, for which such compensation is paid, shall be 

the arithmetical average of the indices relevant of the calendar month. 

 For the purpose of clarity it is pointed out that the price adjustment may be either 
positive or negative, i.e. if the price adjustment is in favour of the Employer, the 
same shall be recovered from the sums payable to the Contractor. 
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32. Mobilization and Construction Machinery Advance 
 

 Payment of advances shall be applicable if provided in the Contract Data. 

 If applicable, the Engineer in Charge shall make interest bearing advance 
payment to the contractor of the amounts stated in the Contract Data, against 
provision by the contractor of an unconditional Bank Guarantee in a form and 
by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 
in amounts equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the contractor. 

 The rate of interest chargeable shall be as per Contract Data. 

 The construction machinery advance, if applicable, shall be limited to 80% of 
the cost of construction machinery and admissible only for new construction 
machinery. 

 The advance payment shall be recovered as stated in the Contract Data by 
deducting proportionate amounts from payment otherwise due to the 
Contractor. No account shall be taken of the advance payment or its recovery in 
assessing valuations of work done, variations, price adjustments, compensation 
events, or liquidated damages. 

 
33. Secured Advance 

 
 Payment of Secured Advance shall be applicable if provided in the Contract Data. 

 If applicable, the Engineer shall make advance payment against materials 
intended for but not yet incorporated in the Works and against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled bank, in the name as stated in the Contract Data, in amounts equal 
to the advance payment. The guarantee shall remain effective until the advance 
payment has been adjusted, but the amount of the guarantee shall be 
progressively reduced by the amounts adjusted by the contractor. 

 The amount of secured advance and conditions to be fulfilled shall be as 
stipulated in the Contract Data. 

 The Secured Advance paid shall be recovered as stated in the Contract Data. 
 

34. Payment Certificates 
The payment to the contractor will be as follows for construction work: 
(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 
with detailed measurement of the items of work executed. 

 
(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 
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(c) The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge. 

 
(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

 
(e) The value of work executed shall also include the valuation of Variations 

and Compensation Events. 

 
(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 
under the law. 

 
(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 
later information. 

 
(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 
and completed. 

 
(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 
or be considered as an admission of the due performance of the contractor any 
part thereof, in any respect or the occurring of any claim. 

 
(j) The payment of final bill shall be governed by the provisions of clause 36 of GCC. 

 
 

E. Finishing the Contract 
 

35. Completion Certificate 

 A Completion Certificate in the prescribed format in Contract Data shall be 
issued by the Engineer-in-Charge after physical completion of the Work. 

 
 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in- 
Charge. 
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36. Final Account 

 
 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 
within 21 days of issue of certificate of physical completion of works. The 
Engineer shall issue a Defects Liability Certificate and certify any payment that is 
due to the Contractor within 45 days of receiving the Contractor’s account if it is 
correct and complete. If the account is not correct or complete, the Engineer 
shall issue within 45 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Account is still unsatisfactory after it has 
been resubmitted, the matter shall be referred to the Competent Authority as 
defined in the Contract Data, who shall decide on the amount payable to the 
Contractor after hearing the Contractor and the Engineer in Charge. 

 
 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 
finalise the account and issue a payment certificate within 28 days. 

 

 
F. Other Conditions of Contract 

 
37. Currencies 

 
All payments will be made in Indian Rupees. 

 
38. Labour 

 
 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 
 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other 
information as the Engineer may require. 
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39. Compliance with Labour Regulations 
 

39.1. During continuance of the Contract, the Contractor and his sub-Contractors shall 
abide at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notification that may be issued under any labour law in future either 
by the State or the Central Government or the local authority. Salient features of 
some of the major labour laws that are applicable to construction industry are 
given in the Contract Data. The Contractor shall keep the Employer indemnified in 
case any action is taken against the Employer by the competent authority on 
account of contravention of any of the provisions of any Act or rules made their 
under, regulations or notifications including amendments. If the Employer is caused 
to pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the 
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall have the right to deduct from 
any money due to the Contractor including his amount of performance security. 
The Employer/Engineer shall also have right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. The employees of the Contractor and the Sub-Contractor 
in no case shall be treated as the employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

 
Government shall have the right to cause an audit and technical examination of the 
works and the final bill of the contract including all supporting vouchers, abstract etc. 
to be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed by him to have been done 
under the contract and found not to, have been executed, the Contractor shall be 
liable to refund the amount of overpayment and it shall be lawful for Municipal 
Council, Neemuch to recover the same from him in the manner prescribed in clause 
24 above and if it is found that the Contractor was paid less than what was due to 
him, under the contract in respect of any work executed by him under it, the amount 
of such under payment shall be duly paid by Municipal Council, Neemuch to the 
Contractor. 

 
41. Death or Permanent Invalidity of Contractor 

If the Contractor is an individual or a proprietary concern, partnership concern, dies 
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during the currency of the contract or becomes permanently incapacitated, where 
the surviving partners are only minors, the contract shall be closed without levying 
any damages/ compensation as provided for in clause 28.2 of the contract 
agreement. However, if the competent authority is satisfied about the competence 
of the survivors, then the competent authority shall enter into a fresh agreement for 
the remaining work strictly on the same terms and conditions under which the 
contract was awarded. 

 
42. Jurisdiction 

This contract has been entered into the Municipal Council, Neemuch and its validity, 
construction, interpretation and legal effect shall be subjected to the courts at the 
place where this agreement is entered into. No other jurisdiction shall be applicable. 

[End of GCC] 
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CONTRACT DATA 

GCC 
CLAUSE 

PARTICULA
RS 

DATA 

1.14 Employer Chief Municipal Officer, Neemuch 
1.15 Engineer EE, UADD Ujjain 
1.16 Engineer in Charge Asstt. Engineer, Municipal Council, Neemuch 
1.22 Stipulated Period of Completion 3 Months (excluding Rainy Season) 

3 Language & Law of Contract English & Indian Contract Act 1872 
 

4 

Address & contact details of the Contractor  
Address & contact details of the 
Employer/ Engineer – phone, Fax, e-mail. 

Chief Municipal Officer, 
Municipal Council, Neemuch 07423-220492 
cmoneemuch@mpurban.gov.in 

5 Subcontracting permitted for the Contract 
Value 

As Per Clause 5 

 

6 

Technical Personnel to be provided by 
the contractor 

As per Rule 

Penalty, if required Technical Personnel 
not 
employed 

As per Rule 

10 
Specifications As per 'Annexure - E' 
Drawings As per 'Annexure - N' 

 

12 

Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Municipal Officer, Neemuch 
S.E. UADD Bhopal 

Appellate Authority for deciding dispute 
under Dispute Resolution System 

ENC UADD 
Chief Municipal Officer, Neemuch 

 
 

13 

Period for submission of 
updated construction program 

------------------------------- 

Amount to be withheld for not 
submitting 
construction program in the prescribed 
period 

----------------------------------------------------------- 

14 Competent Authority for granting Time 
Extension 

Chief Municipal Officer, 
Municipal Council, Neemuch 

 
15 

Milestones laid down for the contract Yes 
If Yes, details of Milestones As per 'Annexure - O 
Liquidated damage As per 'Annexure - P 

 

17 

List of equipment for lab As per 'Annexure - Q 
Time to establish lab 15 Days 
Penalty for not establishing field 
Laboratory 

Rs. as per rule per month for the delay 

18 Defect Liability Period CC Road  60 months After Pysical Completion or Work 
  

21 Competent Authority for determining the 
rate 

As per UADD Rule/Municipal Council, Neemuch 
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27 Any other condition for breach of 
contract 

--------------------------------------------------- 
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CONTRACT DATA 

GCC 
CLAUSE 

PARTICULARS DATA 

28 Penalty Penalty Shall include : 
Security deposit as per clause 30 of General 
Conditions of Contract, and 
Liquidated Damages imposed as per clause 15 or 
Performance Security (Guarantee) including Addi- 
tional Performance Security (Guarantee), if any, as 
per clause 29 of General Conditions of Contract, 
whichever is higher 

29 Performance guarantee (Security) shall be 
valid up to 

Till issue of physical Completion Certificate as per 
Clause 35.1 

 

30 

Security Deposit to be deducted from 
each running bill 

At the rate of 5% 

Maximum limit of deduction of Security 
Deposit 

Up to 5% of Final Contract Amount. 

31 Price adjustment shall be applicable NA 

31.1(1) Price adjustment shall be applicable NA 
32 32.1 Mobilization and Construction 

Machinery Advance Applicable 
NA 

32.2 If yes, Unconditional Bank Guarantee NA 
Clause 32.3 If yes, Rate of interest 
chargeable on advances 

NA 

Clause 32.4 If yes, Type & Amount of 
Advance payment that can be paid 

NA 

Clause 32.5 If yes, Recovery of advance 
payment 

NA 

33 33.1 Secured Advance Applicable NA 
33.2 if yes, Unconditional Bank Guarantee NA 
33.2 if yes, Amount of Secured Advance NA 
33.3 if yes, Conditions for secured advance NA 

33.4 if yes, Recovery of Secured advance The advance shall be repaid from each succeeding 
monthly payments to the extent materials [for which 
advance was previously paid] have been 
incorporated into the works 

35 Completion Certificate – after physical 
completion of the Work 

As per 'Annexure - U' 
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CONTRACT DATA 

GCC 
CLAUSE 

PARTICULARS DATA 

 Final Completion Certificate – after final 
payment on completion of the Work As per 'Annexure- V' 

36 Competent Authority EE.UADD Ujjain 

39 Salient features of some of the major 
labour laws that are applicable As per 'Annexure-W' 

41 Competent Authority As per Rule 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

 
 
 

List of drawings – 

Drawings 
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ANNEXURE – O 
(See clause 15 of Section 3 -GCC ) 

 
 

Details of Milestones 



Page | 61 
 

ANNEXURE – P 
(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 
 

If the contractor fails to achieve the milestones, and the delay in execution of work 

is attributable to the contractor, the Employer shall retain an amount from the 

sums payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration 

— 2.5% of the work remained unexecuted in the related time span. 
 

ii. Slippage exceeding 25% but Up to 50% in financial target during the 
milestone under consideration 

- 5% of the work remained unexecuted in the related time span.. 
 

iii. Slippage exceeding 50% but Up to 75% in financial target during the 
milestone under consideration 

-7.5% of the work remained unexecuted in the related time span.. 
 

iv.  Slippage exceeding 75% in financial target during the milestone 
under consideration 

-10% of the work remained unexecuted in the related time span. 
 

 
Note: For arriving at the dates of completion of time span related to different milestones, 

delays which are not attributable to the Contractor shall be considered. The slippage 

on any milestone is if made good in subsequent milestones or at the time of 

stipulated period of completion, the amount retained as above shall be refunded. In 

case the work is not completed within the stipulated period of completion along with 

all such extensions which are granted to the Contractor for either Employer’s default or 

Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05% 

per day of delay limited to a maximum of 10% of contract price. 

The decision of Chief Municipal Officer, Neemuch shall be final and binding 
upon both the parties. 
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ANNEXURE – Q 
(See clause 17 of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
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ANNEXURE - R 
(See clause 31 of Section 3 -GCC ) 

Price Adjustment 
 

The formulas for adjustment of price are as follow: 
 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract 
 

Weightages* of component in the work 
 

S.No Component 
Percentage of 

component in the work 
1 Cement - Pc  

2 Steel - Ps  

3 Bitumen - Pb  

4 POL - Pf  

 
* Weightages of various components of the work shall be as determined by 

the competent technical sanction authority. 
 
 

Adjustment for cement component 
 

(ii) Price adjustment for increase or decrease in the cost of 
cement procured by the contractor shall be paid in 
accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 
Vc= increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for cement. 
Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 

Note : For the application of this clause, index of Grey Cement has been chosen to 
represent Cement group. 

 
 

Adjustment of steel component 
(iii) Price adjustment for increase or decrease in the cost of steel procured by 

the Contractor shall be paid in accordance with the following formula: 
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Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel. 

S0= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 
 

Note : For the application of this clause, index of Bars and Rods has been chosen to 
represent steel group. 

Adjustment of bitumen component 
 

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 
Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot at nearest 
center on the date of opening of Bids. 

Bi = The official retail price of bitumen of IOC depot at nearest center for 
the 15th day of the month under consideration. 

Pb = Percentage of bitumen component of the work. 
 

Adjustment of POL (fuel and lubricant) component 
 

( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 
shall be paid in accordance with the following formula: 

 
Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 
Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 

consumer pumps of IOC at nearest center on the date of opening of 
Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC at 
nearest center for the 15th day of month of the under consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 

Note : For the application of this clause, the price of High Speed Diesel has been 
chosen to represent fuel and lubricants group. 



Page | 65 
 

Annexure – S 
(See clause 32 of Section 3 -GCC ) 

 
Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 
  [name of Employer] 
  [address of Employer] 
  [name of Contractor] 

In accordance with the provisions of the General Conditions of Contract, clause 31 
("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

  [name and address of Contractor] (hereinafter called "the 
Contractor") shall deposit with  [name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of  [amount of Guarantee]* [in 
words]. 

We, the [bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to [name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to 
the Contractor, in the amount not exceeding 

[in words]. 
[amount of guarantee]* 

We further agree that no change or addition to or other modification of the terms of 
the Contractor or Works to be performed thereunder or of any of the Contract documents 
which   may   be   made   between [name   of   Employer]   and   the 
Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until [name of Employer] receives full 
repayment of the same amount from the Contractor. 

Yours truly, Signature 
and Seal :    
Name of Bank/Financial Institution:     
Address :                                                                                 
Date :    

 

* An amount shall be inserted by the Bank or Financial Institution representing 
the amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 
(See clause 33 of Section 3 -GCC ) 

 
Bank Guarantee Form for Secured Advance 

 
INDENTURE FOR SECURED ADVANCES 

This indenture made the day of 20 BETWEEN 
 

  (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or 

the one part and the Employer of the other part. 

Whereas by an agreement dated (hereinafter called the 
said agreement) the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction 

of such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

 
 

of Rupees 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

on the security of materials the quantities and other 

particulars of which are detailed in Accounts of Secured Advance attached to the Running 

Account Bill for the said works signed by the Contractor on and the Employer has 

reserved to himself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees so advanced by the Employer to 



Page | 67 
 

(1) The Contractor as aforesaid and all or any further sum of sums advanced as 
aforesaid shall be employed by the Contractor in or towards expending the 
execution of the said works and for no other purpose whatsoever. 

 
(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 
Contractor's own propriety and free from encumbrances of any kind and the 
contractor will not make any application for or receive a further advance on the 
security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against all 
claims to any materials in respect of which an advance has be made to him as 
aforesaid. 

 
(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter 
be made as aforesaid (hereafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the 
directions of the Engineer. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 
the said materials and that until used in construction as aforesaid the said materials 
shall remain at the site of the said works in the Contractor's custody and on his 
own responsibility and shall at all times be open to inspection by the Engineer or 
any officer authorized by him. In the event of the said materials or any part thereof 
being stolen, destroyed or damaged or becoming deteriorated in a greater degree 
than is due to reasonable use and wear thereof the Contractor will forthwith 
replace the same with other materials of like quality or repair and make good the 
same required by the Engineer. 

 
(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 
behalf. 
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(6) That the advances shall be repayable in full when or before the Contract receives 
payment from the Employer of the price payable to him for the said works under 
the terms and provisions of the said agreement. Provided that if any intermediate 
payments are made to the Contractor on account of work done than on the 
occasion of each such payment the Employer will be at liberty to make a recovery 
from the Contractor's bill for such payment by deducting there from the value of 
the said materials than actually used in the construction and in respect of which 
recovery has not been made previously, the value for this purpose being 
determined in respect of each description of materials at the rates at which the 
amounts of the advances made under these presents were calculated. 

 
(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 
or of these presents the total amount of the advance or advances that may still be 
owing of the Employer shall immediately on the happening of such default be re- 
payable by the Contractor to be the Employer together with interest thereon at 
twelve percent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs, charges, damages and 
expenses incurred by the Employer in or for the recovery thereof or the 
enforcement of this security or otherwise by reason of the default of the 
Contractor and the Contractor hereby covenants and agrees with the Employer to 
reply and pay the same respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees and any 
further sum of sums advanced as aforesaid and all costs, charges, damages and 
expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 
and declared that notwithstanding anything in the said agreement and without 
prejudice to the power contained therein if and whenever the covenant for 
payment and repayment here-in-before contained shall become enforceable and 
the money owing shall not be paid in accordance there with the Employer may at 
any time thereafter adopt all or any of the following courses as he may deem best: 
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(a) Seize and utilize the said materials or any part thereof in the completion of the 
said works on behalf of the contractor in accordance with the provision in that 
behalf contained in the said agreement debiting the contractor with the actual 
cost of effecting such completion and the amount due to the contractor with 
the value of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided. If the balance is against the 
contractor, he is to pay same to the Employer on demand. 

 
(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 
or payable to the Employer under these presents and pay over the surplus (if 

 
any) to the Contractor. 

 
(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of 
any dispute or difference arising over the construction or effect of these presents 
the settlement of which has not been here-in-before expressly provided for the 
same shall be referred to the Employer whose decision shall be final and the 
provision of the Indian Arbitration Act for the time being in force shall apply to any 
such reference. 
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Physical Completion Certificate 

Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 
 

Name of Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 
 

Agreement No. ……………………..……………..…………. Date …………………..…………….. 
 

Amount of Contract Rs ……………………………………….……. 
 

Name of Agency : ……………………………………………………………………………….… 
 

Used MB No. ------------------------------------ 
 

Last measurement recorded 

a. Page No. & MB No.    

b. Date    
 

 
Certified that the above mentioned  work was physically completed  on ………………. 

(date) and taken over on ..................... (date) and that I have satisfied myself to best of 

my ability that the work has been done properly. 
 

Date of issue 

 
Executive Engineer 

…..................................... 

…………………………….. 
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Final Completion Certificate 

Annexure – V 
(See clause 35 of Section 3 -GCC ) 

 
 

Name of Work: 

……………………………………………….………………………………………………………………………………… 

………………………….……………………………………………….……………………………………………….……… 

………………………………………………………………………….……………………………………………………….. 

 
Agreement no. ………………………………………….………. Date …………………………………… 

 
Name of Agency : ……………………………………………………………………………………………… 

 
Used MB No. ---------------------------------------- 

 
Last measurement recorded 

a. Page No. & MB No.    

b. Date    
 
 

Certified that the above mentioned work was physically completed on ………………. 
(date) and taken over on .................... (date). 
Agreemented amount Rs. ………………….. 
Final Amount paid to contractor Rs. ---------------------- 

 
Incumbency of officers for the work 

 
 
 

I have satisfied myself to best of my ability that the work has been done properly. 
 

Date of issue 
 
 

Executive Engineer 
…..................................... 
…………………………….. 
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Annexure – W 
(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment. 

 
b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 
the prescribed minimum years (say, five years) of service or more or on death the 
rate of prescribed minimum days’(say, 15 days) wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed 
minimum number (say, 10) or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 
10% or 8.33%). The benefits payable under the Act are: 
i. Pension or family pension on retirement or death as the case may be. 
ii. Deposit linked insurance on the death in harness of the worker. 
iii. Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 
f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment. 

 
g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 

paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work 

of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfers, training and promotions etc. 
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i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 
prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees 
drawing up to the prescribed amount of wages, calculated in the prescribed 
manner. The Act does not apply to certain establishments. The newly set-up 
establishments are exempted for five years in certain circumstances. States may 
have different number of employment size. 

 
j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act 
have been given certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

 
n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up 
to the establishment and back etc. 
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o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 

who carry on any building or other construction work and employs the prescribed 

minimum (say, 10) or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the 

establishment is required to provide safety measures at the building or 

construction work and other welfare measures, such as canteens, first-aid facilities, 

ambulance, housing accommodations for workers near the work place etc. The 

Employer to whom the Act applies has to obtain a registration certificate from the 

Registering Officer appointed by the Government. 

 
 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working 

hours, annual earned leave and rendering information regarding accidents or 

dangerous occurrences to designated authorities. It is applicable to premises 

employing the prescribed minimum (say, 10) persons or more with aid of power or 

another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process. 
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SECTION 4 
BILL OF QUANTITIES (BOQ) 

General Description of 
work:……………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………………… 
… 

……………………………………………………………………………………………………………………………………… 
… 
Probable Amount of Contract: 

(Rs. In Figure) ------------------------------------------------------------------------------------------------- 

(Rs. In Words) ------------------------------------------------------------------------------------------------- 
 

S. Particulars of Item of Quantity Unit Rate Amount Amount Remarks 
No. Work (in figure) (in words) 

I II III IV V VI VII VIII 
1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

10.        

11.        

12.        

13.        

14.        

15.        

Total Amount (Rs. In Figure)   

 
Total Amount (Rs. In Words)    

 

Executive Engineer 
…..................................... 

…………………………….. 
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SECTION 5 
AGREEMENT FORM 

AGREEMENT 
This agreement, made on the day of    

between Chief Municipal Officer, Municpal Council, Neemuch (name and address of Employer) 
(hereinafter called " the Employer) and ----------------------------------------------------------------- (name 
and address of contractor) hereinafter called "the Contractor" of the other part. 

Whereas the Employer is desirous that the Contractor execute Construction for ENTRY GATE AND 
FINISHING WORK FOR W.NO. 14 INDOOR HALL  (name and identification number of Contract) 

(hereinafter called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a cost of Rs. 24795645+GST 
 

NOW THIS AGREEMENT WITNESSED as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the conditions of contract hereinafter referred to and they shall be 
deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein Contract Price or 
such other sum as may become payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed as part of 
this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 

In witnessed whereof the parties there to have caused this Agreement to be executed the 
day and year first before written. 

The Common Seal of was hereunto 
affixed in the presence of: 

Signed, Sealed and Delivered by the said      
  in the presence of: 

Binding Signature of Employer     

Binding Signature of Contractor    
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Signature Not Verified 

Page | 93 
Digitally signed by RAM NIWAS KADWA 
Date: 2022.05.01 15:51:07 IST 
Location: Madhya Pradesh-MP 
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