GOVERNMENT OF MADHYA PRADESH

Urban Administration and Development Department

Appendix 2.10

Tender Document
For Percentage Rate only in Works Departments and other

Departments similar to Works Departments
(Effective from 01/01/2014)

Office of the Nagar parishad JHABUA Distt. JHABUA (MP)

Agreement Number and Date
Name of the Work : Construction of shops in hawkers’ zone
at jhabua

Name of the Contractor

Probable Amount of : 55.68 Lakh
Contract
(Rs. In Figure) = 55.68
(Rs_ In Words) : Fifty five lakh sixty eight thousand three

hundred twenty six

Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of : 06 Months
. (Excluding Rainy Session)
Completion
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SECTION 1

Urban Administration and Development Department
Office of the Nagar . Parishad JHABUA distt. JHABUA

Notice Inviting e-Tenders

NIT No 1783/E-tendering /2026 JHABUA /Dated- 15-05-2026

( SECOND CALL)

Online percentage rate bids for the following works are invited from registered contractors

and firms of repute fulfilling registration criteria:

S. No. /Pkg/ Code Work District (s) Probable Completion
Amount (Rs. Period
In Lakh) (Month)
Construction of shops in JHABUA  distt. 55.68/- 06 Months
2026_UAD_508108 hawkers’ zone at jhabua JHABUA (Excluding
1 Rainy
Session)

w

1. Interested bidders can view the NIT on website https://mptenders.gov.in

The Bid Document can be purchased only online from 16-05-2026 (Date) 17:00 PM. (time) to
01-06-2026 (Date) 17:30 pm. (time)

Amendments to NIT, if any, would be published on website only, and not in newspaper.
According to the technical Department's order no. f/10-32/2012/18-2, dated 9/05/2012, rates
mentioned in Integrated standard schedule of rate 10/05/2012 shall be determined 10% less
with immediate effect or the rates given in rate schedule by multiplying 0.9, will be the rate of
related item.

The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes except
good and services tax (GST). The amount of applicable GST will be paid separately to the
contractor with each bill at the time of payment the employer shall not be liable for any duties
, taxes (except GST) Royalties and levies

MPUADD ORDER NO 13014 DATED 14.11.2017 AND ORDER NO 13373 DATED
24.11.2017ARE DULY ATTACHED WITH THE NIT AND SHOUL BE REGARDED AS
AN INTEGRAL PART OF NIT.

Chief Municipal Officer
Municipal Council
JHABUA distt. JHABUA




Urban Administration and Development Department
Office of the Nagar parishad JHABUA distt. JHABUA
Notice Inviting Tender
NIT/No/1783/E-tendering/2026 JHABUA ,Dated 15-05-2026

(SECOND CALL)
Online percentage rate bids for the following works are invited from registered

contractors and firms of repute fulfilling registration criteria.

S.No/Pkg/ Name of work District( | Probable Earnest Cost of Category of Period of
Code s) Amount Money Bid Contractor | Completion
of Deposit Docume (in Months)
Contract | (eMD) (In | nt(In
(Rs. in Rupees) Rupees)
lakh)
2026_UAD | Construction of shops JHABUA 55.68 49280 5000/- Registered 06 Months
508108 in hawkers’ zone at distt. contractorin | (Excluding
1 jhabua JHABUA Centralised Rainy
system of MP Session)
PWD
1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the

website http://mpetenders.gov.in in UADD Section.

Bid Document can be purchased after making online payment of portal fees through
Credit/Debit/Cash Card/internet banking.

At the time of submission of the Bid the eligible bidder shall be required to:

I) pay the cost of Bid Document;

ii) Deposit the Earnest Money;

iii) Submit a check list; and

iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet.

4.
(@)

(b)
(©)

5.
6

7.

© ®

ELIGIBILITY FOR BIDDERS:

At the time of submission of the Bid the bidder should have valid registration with the Government
of Madhya Pradesh, PWD in appropriate class. However, such bidders who are nonregistered with
the Government of Madhya Pradesh and are eligible for registration can also submit their bids after
having applied for registration with appropriate authority.

The bidder would be required to have valid registration at the time of signing of the Contract.
Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of
the earnest money deposit.

Pre-qualification — Prequalification conditions, wherever applicable are given in the Bid Data Sheet.
Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

The Bid Document can be purchased only online from 16-05-2026 (Date) 17:00 PM.
(time) to 01-06-2026 (Date) 17:30 pm.

Amendments to NIT, if any, would be published on website only, and not in newspaper.

ESIC and Labour Registration are mandatory at the time of Agreement by Success Bidder.

Chief Municipal Officer
Municipal Council

JHABUA distt. JHABUA



http://mpetenders.gov.in/
http://mpetenders.gov.in/
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL

1. SCOPE OF BID

The detailed description of work, hereinafter referred as _work‘, is given in the Bid
DataSheet.

2. General Quality of Work:

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of
workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.

4. ONE BID PER BIDDER

The bidder can be an individual entity or a joint venture (if permitted as per Bid
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as
per the Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he
Does so, all bids wherein the bidder has participated shall stand disqualified.

5. Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid,
and no claim whatsoever for the same shall lie on the Government.

6. Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of the work. All costs in
this respect shall have to be borne by the bidder.

B. Bid Documents

7. CONTENT OF BID DOCUMENTS

The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract:

I. Part | General Conditions of Contract and the Contract Data with all Annexure and

ii. Part 11 Special Conditions of Contract.

4. Specifications

5. Drawings

6. Priced Bill of Quantities

7. Technical and Financial Bid



9.1

9.2

9.3

10.3

11.

8. Letter of Acceptance
9. Agreement, and
10. Any other document(s), as specified.

The bidder is expected to examine carefully all instructions, conditions of
contract, the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to do so.

9. Pre-Bid Meeting (where applicable)
Wherever the Bid Data Sheet provides for pre-bid meeting:

Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid meeting would be communicated on the website only,
and intimation to bidders would not be given separately.

Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The
Employer may, at his option, give such clarifications as are felt necessary.

Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be hosted on
the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid

Document, it shall be done by issuing amendment to the online NIT.

10. Amendment of Bid Documents

10.1  Before the deadline for submission of bids, the Employer may amend or modify
the

Bid Documents by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.

The Employer may, at its discretion, extend the last date for submission of bids by
publication of the same on the website.

C. Preparation of Bid

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related
to the Bid required to be uploaded as per the time schedule mentioned in the key
dates of the Notice Inviting e-Tenders after signing of the same by the Digital Signature
of their authorized representative.

12. DOCUMENTS COMPRISING THE BID
The bid submitted online by the bidder shall be in the following parts:
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14.2

Part 1 — This shall be known as Online Envelope A and would apply for all bids.
Online

Envelop A shall contain the following as per details given in the Bid Data Sheet:
Registration number or proof of application for registration and organizational
details in format given in the Bid Data Sheet.

i) Payment of the cost of Bid Document;

iii) Earnest Money; and

Iv) An affidavit duly notarized.

V) Any Essential documents (As Per Clause 19.7) Where applicable

Note:- in case of Any Essential documents (As Per Clause 19.7) required mentioned
in Bid Data Sheet then the documents has to be submitted physically.

Part 2 — This shall be known as Online Envelope B and required to be submitted only
in works where pre-qualification conditions and/or special eligibility conditions are
stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet
duly supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3 — This shall be known as Online Envelope C and would apply to all bids.
Envelop C
Shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet.

13. Language

The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi. Supporting
documents and printed literature that are part of the Bid may be in another
language provided they are accompanied by an accurate translation of the relevant
passages in English In such case, for the purposes of interpretation of the bid, such
translation shall govern.

14. TECHNICAL PROPOSAL

Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the
Technical Proposal shall comprise of formats and requirements given in the Bid Data
Sheet.

All the documents/ information enclosed with the Technical Proposal should be self-
attested and certified by the bidder. The Bidder shall be liable for forfeiture of his earnest
money deposit, if any document / information are found false/ fake/ untrue before
acceptance of bid. If it is found after acceptance of the bid, the bid sanctioning
authority may at his discretion forfeit his performance security/ guarantee, security
deposit, enlistment deposit and take any other suitable action.

15. FINANCIAL BID

The bidder shall have to quote rates in format referred in Bid Data Sheet, in overall
percentage, and not item wise. If the bid is in absolute amount, overall percentage would
be arrived at in relation to the probable amount of contract given in NIT. The overall
percentage rate would apply for all items of work.



17.1

17.2

17.3
17.4

17.6

18.

19.1

Percentage shall be quoted in figures as well as in words. If any difference in figures
and words is found, lower of the two shall be taken as valid and correct.

The bidder shall have to quote rates inclusive of all duties, royalties, levies and taxes
except good and services tax (GST). The amount of applicable GST will be paid
separately to the contractor with each bill at the time of payment. The employer shall not
be liable for any duties, taxes (except GST) Royalties and levies.

The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the
date of

-close for bidingl as prescribed by the Employer. The validity of the bid can be
extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)
The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

175 EMD of the successful Bidder will be discharged when the Bidder has
signed the

Agreement after furnishing the required Performance Security.

Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money deposit.

D. Submission of Bid

E. Opening and Evaluation of Bid

19 PROCEDURE

Envelope _A‘shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop _A‘does not contain all requisite
documents, such bid shall be treated as non-responsive, and Envelop B and/or C of such
bid shall not be opened.



19.2

19.3

19.4

19.5

19.6

19.7

19.8

20.1

20.2

21.

22.

Wherever Envelop _B‘(Technical Bid) is required to be submitted, the same shall be
opened online at the time and date notified. The bidder shall have freedom to
witness opening of the Envelop _B‘. Envelop _C‘(Financial Bid) of bidders who are not
qualified in Technical Bid (Envelop _B) shall not be opened.

Envelope _C*‘(Financial Bid) shall be opened online at the time and date notified.

The bidder shall have freedom to witness opening of the Envelop _"C*.

After opening Envelop “C” all responsive bids shall be compared to determine the
lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the bidding
process and reject all the bids at any time prior to contract award, without incurring any
liability. In all such cases reasons shall be recorded.

The Employer reserves the right of accepting the bid for the whole work or for a
distinct part of it.

During Bid evaluation, the employer or its representative may, at its discretion, ask

the bidder for a clarification of its Bid. The request for clarification and the response

shall be in writing, and no change in the price or substance of the bid shall be
sought, offered or permitted.

0. Confidentiality

Information relating to examination, evaluation, comparison and recommendation of
contract award shall not be disclosed to bidders or any other person not officially
concerned with such process until final decision on the bid.

N

Any attempt by a bidder to influence the Employer in the evaluation of the bids or
contract award decisions may result in the rejection of his bid.

F. Award of Contrac




22.1

22.2

23.1

23.2

23.3

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to
furnish performance security of the amount in the form and for the duration, etc. as
specified in the Bid Data Sheet.

Additional performance security, if applicable, is mentioned in the Bid Data Sheet and
shall be in the form and for the duration, etc. similar to Performance Security.

23. Signing of Contract Agreement

The successful bidder shall have to furnish Performance Security and Additional
Performance Security, if any, and sign the contract agreement within 15 days of
issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of
work. No separate work order shall be issued by the Employer to the contractor for
commencement of work.

In the event of failure of the successful bidder to submit Performance Security and
Additional Performance Security, if any or sign the Contract Agreement, his EMD shall
stand forfeited without prejudice to the right of the employer for taking any other action
against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during
the procurement and execution of contracts. In pursuance of this policy, the Employer:

may reject the bid for award if it determines that the bidder recommended for award
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for the Contract; and

may debar the bidder declaring ineligible, either indefinitely or for a stated period of
time, to participate in bids, if it at any time determines that the bidder has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:
a.-corrupt practicell means the offering, giving, receiving, or soliciting, directly OR
Indirectly, anything of value to influence improperly the actions of another party;
—fraudulent practicell means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;

coercive practicel means impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party;

d. -collusive practicel means an arrangement between two or more
parties designed to achieve an improper purpose, including influencing improperly the
actions of another party.

[End of ITB]



Bid Data Sheet

GENERAL
S. No PARTICULARS DATA
1 Office inviting tender Chief Municipal Officer, Municipal Council JHABUA distt.
JHABUA (MP)
2 NIT No 1783
3 Date of NIT 15-05-2026
4 Bid document download available from date | 16-05-2026 17:00 PM. .To
& time 01-06-2026 17:30 Pm
5 Website link https://mptenders.gov.in (Under Urban Administration
and Development Department)
SECTION 1 - NIT
NIT CLAUSE PARTICULARS DATA
1 Portal Fees As Notified in E- Tendering Website.
(also known as processing fee)
2 Cost of bid document Rs 5000/-
Cost of bid document Payable at Online through Credit card/Debit card/Internet
Banking/cash card
Cost of bid document In favor of Chief Municipal Officer, Municipal Council JHABUA
distt. JHABUA
3 Affidavit format As per Annexure B
4 Pre-qualifications required No
If Yes, details Annexure C
(Evaluation by Superintending Engineer who will
intimate reasons to disqualified bidders)
5 Special Eligibility NO
(if yes prior permission of E-in-C required) Annexure D
6 Key Date Annexure A
SECTION 2 -ITB
ITB PARTICULARS DATA
CLAUSE
1 Name of work Construction of shops in hawkers’ zone at jhabua
2 Specifications As per Annexure — E
3 Procedure for participation in e- Tendering Annexure - F
4 Whether Joint Venture is allowed NO
allowed as below:
1) In case of Road and Bridge works costing more
than Rs. Twenty Five Cr. and
2) Incase of Prefab and Special Building works costing
more than Rs. Two Cr.
(In case of special Building works prior permission
from E-in-C required)
9 If yes, requirement for Joint Venture Annexure — G
Bid Data Sheet
CLAUSE PARTICULARS DATA



https://mptenders.gov.in/

REFERENCE

Registration number or proof of
application for ‘registration and
| organizational details as per Annexure H

ii | Cost of Bid Document online

iii | EMD online

An affidavit notarized affidavit as
per Annexure — B sheuld—+reach—in
hysicalf inthe offi ¢

\'}

14 NA.
Envelope-B Technical Proposal Annexure - | and Annexure - | (Format I-1 to I-5)
15 Envelope-C Financial Bid Annexure —J
Materials to be issued by the | Annexure-K
department
16 Period of Validity of Bid 180 Days
17 Earnest Money Deposit Rs. 49280/-
| | Online payment through debit card /credit card
li | Internet banking
Forms of Earnest Money Deposit lii | Interest bearing securities of post office.
1- Name of account holder as per portal defalt
2- Account no - as per portal defalt
Account detailes for online emd | 3- Bank name as per portal defalt
payment 4- |FSC CODE----- as per portal defalt
19.7 NO
21 Letter of Acceptance (LoA) Annexure L
22 ITB Clause 22:

Performance Security & Additional
Performance Security
Additional Performance Security, if any

1. Performance Security to be deposited @3%of
contract amount

2. Additional Performance Security to be deposited @ equal
to the difference cost of pac @10 percent rates below and
contract amount considering bid rates less than ten percent
below PAC to be unworkable

Performance security in the format

Annexure M

Performance security in favour of

Chief Municipal Officer , Municipal Council JHABUA
distt. JHABUA

Performance security valid up to

Valid Contract period plus 3 Years




Annexure — A
(See clause 1, 7 of Section 1 NIT)

Key Dates
Works - .
Department Bidder's Start Expiry Envelopes
Stage
Stage
Date Time Date Time
Purchase of 17-00
Tender- 16-05-2026 PM 01-06-2026 | 17:30 pm
Online )
Bid 17:00
Submission- | 16-05-2026 PM 01-06-2026 | 17:30 PM
Online )
Nagar NA
Pre bid meeting to Palika Parishad .
be held Jhabua DIST 11:00 AM
JHABUA
Physical Submit in Nagar NA | ] i | i,
Submission Palika/ Parishad
Any Essential Jhabua DIST
documents (As Per JHABUA
Clause 19.7)
Where applicable
Mandatory
submission Open 02-06-2026 | 17:30 PM - - Envelope A
(Envelope -A)
T-echnical
proposal-open NA NA Envelope B
(PQ-Envelope-B)
Financial Bid Envelope
Open (Envelope 02-06-2026 | 17:30 PM - - C P
C)

The bidder is required to submit digitally signed bid i.e. Envelop A,B,& C Online only. No

physical submission of the Bid . will be accepted except in exceptional case under clause

19.7 and specified start time and date as per Key dates .




Annexure - B
(See clause 3 of Section 1 -NIT)

| | AFFIDAVIT | |

(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 100)

I/we who is/ are

(status in the firm/ company) and competent for submission
of the affidavit on behalf of M/S (contractor) do solemnly
affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records
submitted in support of the following information in bid documents which are being
submitted in response to notice inviting e-tender No. For
(name of work) dated issued by the
(Name of the department).

I/we am/ are fully responsible for the correctness of following self-certified
information/ digitally signed documents and certificates:

1. That the self-certified information given in the bid document is fully true and
authentic.
2. That:

a. Information regarding financial qualification and annual turnover submitted
online is correct.

b. Information regarding various technical qualifications submitted online is

correct

3. No close relative of the undersigned and our firm/company is working in the

department.
OR
Following close relatives are working in the department:
Name Post Present Posting
Signature with Seal of the Deponent (bidder)
1/ We, above deponent do hereby certify that the facts

mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. In
the event of any information is found to be incorrect / untrue or found violated , then
without giving any prior notice , our bid shall be liable for rejection or termination of
contract , without prejudice any other rights of remedy including the forfeiture of the bid

security / performance security .
Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Section 2 —Annexure - B



PRE-QUALIFICATHONS-CRIFERIA

The bidder should have:
A. Financial

i. experience of having successfully executed:

a) three similar works, each costing not less than the amount equal to 20% of
the probable amount of contract during the last 3 financial years; or

b) two similar works, each costing not less than the amount equal to 30% of
the probable amount of contract during the last 3 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50%
of the probable amount of contract in any one financial year during the
last 3 financial years;

NOT-APPIICABL-E
me bab of dOntract during the last 3 financial years.

iii. Executed similar items of work in any one financial year during the last 3
financial years, which should not be less than the minimum, physical
requirement, if any, fixed for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity,
which shall be worked out as given in format I-2 of Annexure I. (Not Applicable)

B. Physical
Physical qualifications for the work shall be as below
S.no Particulars Quantity Period
1 Physical qualification required No
2 Earthwork
No
3 Concrete work No

(The Employer shall specify all physical qualifications required).

Note: For QULIFYING QUANTITY OF ITEM 50% QUANTITY OF THOSE ITEMS ARE TO RE
TAKEN WHOSE AMOUNT IS MORE THES 20% OF NIT AMOUNT.




Annexure - D
{See-clause-6-0f Section1-NiF}

NOT. AP PLICABLE

ve experience of:

A. Erection of Steel Gates - Na-—-—-—-—---

B. Construction of tunnel B (T e —

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific bid.



ANNEXURE - E

(See clause 2 of Section 2 -ITB &
Clause 10 of GCC)

Specifications

1- MP UADD Department Specifications,

2- IRC Specification.

3- National Building Code IS 456.

4- Madhya Pradesh Municipal Council (Accounts and Finance) Rules 2018

(The soft copy of above specifications is available at
departmental website www.mpurban.gov.in)

The provisions of general / special conditions of contract, those
specified elsewhere in the bid document, as well as execution
drawings and notes, or other specifications issued in writing by the
Employer shall form part of the technical specifications of this
work.



Procedure for Participation in e-Tendering

1. Registration of Bidders on e-Tendering System:

All the PWD registered bidders are already registered on the new e-procurement portal
http://mpetenders.gov.in The user id will be the contractor ID provided to them from MP Online. The
password for the new portal has been sent to the bidders registered email ID. For more details may
contact M/s. _Electronics Test & Development Center STQC Directorate, Ministry of Electronics &
Information Technology Govt of India Thiruvanmiyur, Chennai-600041 email id: mpetenders@nic.in
Helpdesk phone numbers 0120-4001 002 are available on website.

2. Digital Certificate:

The bids submitted online should be signed electronically with a Class 111 Digital Certificate to establish the
identity of the bidder submitting the bid online. The bidders may obtain Class Ill Digital Certificate
issued by an approved Certifying Authority authorized by the Controller of Certifying Authorities,
Government of India. A Class Ill Digital Certificate is issued upon receipt of mandatory identity proofs
along with an application. Only upon the receipt of the required documents, a Digital Certificate can be
issued. For details please visitcca.gov.in.

Note:

It may take up to 7 working days for issuance of Class Ill Digital Certificate; hence the bidders are
advised to obtain the certificate at the earliest. Those bidders who already have valid Class Il Digital
Certificate need not o btain another Digital Certificate for the same.

The bidders may obtain more information and the Application From required to be submitted for the
issuance of Digital Certificate from @pn

Bids can be submitted till bid submission end date. Bidder will require digital signature while bid
submission.

The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company /
Public Limited Company and used for online biding will be considered as equivalent to a no-objection
certificate / power of attorney to that user. In case of Partnership firm, majority of the partners have to
authorize a specific individual through Authority Letter signed by majority of the partners of the firm. In
case of Private Limited Company, Public Limited Company, the Managing Director has to authorize a
specific individual through Authority Letter. Unless the certificate is revoked, it will be assumed to represent
adequate authority of the specific individual to bid on behalf of the organization for online bids as per
information Technology Act 2000. This Authorized User will be required to obtain a Digital Certificate.
The Digital Signature executed through the use of Digital Certificate of this Authorized User will be
binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to
inform the Certifying Authority, if the Authorized User changes, and apply for a fresh Digital
Certificate for the new Authorized User.

3. Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer System of the bidder is required to
be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details are available at
https://www.mpetenders.gov.in

4, Key Dates:


http://mpetenders.gov.in/
mailto:eproc_helpdesk@mpsdc.gov.in
mailto:eproc_helpdesk@mpsdc.gov.in
http://www.mpeproc.gov.in/

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and
responsibilities to participate in the bid, as all the stages of each bid are locked before the start time and date
and after the end time and date for the relevant stage of the bid as set by the Department.

5. Preparation and Submission of Bids

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms and submit Bid of all
the envelopes and documents related to the Bid required to be uploaded as per the time schedule mentioned
in the key dates of the Notice inviting e-Tenders after signing of the same by the Digital Signature of their
authorized representative.

5. Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is Rs.
[as per Bid Date Sheet]. Cost of bid document is separately mentioned in the Detailed NIT. The Bid
Document shall be available for purchase to concerned eligible bidders immediately after online release of
the bids and up to scheduled time and date as set in the key dates.

The payment for the cost of bid document shall be made online through Debit/Credit card, Net banking or
NeFT Challan through the payment gateway provided on the portal.

7 Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid till Bid submission end date.



Annexure — G
(See clause 4 of Section 2 -1TB)

JOINT VENTURE (J.V.)
If J.V. is allowed following conditions and requirements must be fulfilled —

1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the
following requirements:

a. One of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners;

B. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding
on all partners;

C. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of
any and all partners of the joint venture and the entire execution of the contract, including payment, shall
be done
Exclusively with the partner in charge;

d. all partners of the joint venture shall be liable jointly and severally for the execution of the
contract in accordance with the contract terms, and a statement to this effect shall be included in the
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a
successful bid];

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of
planning, design, construction equipment, key personnel, work execution, and financing of the project.
All members of JV should have active participation in execution during the currency of the contract.
This should not be varied/modified subsequently without prior approval of the employer;

f. The joint venture agreement should be registered, so as to be legally valid and binding on all

partners; and g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with

the bid.

2. All the partners should meet out the minimum qualifying criteria required for the bid and collectively
must meet the criteria specified in full. Failure to comply with this requirement will result in rejection of
the joint venture‘s bid.

3. The performance security of a Joint Venture shall be in the name of the partner Lead
Partner/joint venture.
4, Attach the power of attorney of the partners authorizing the Bid signatory (ies) on behalf of the

joint venture

5. An individual Bidder cannot at the same time be member of a Joint Venture applying for this Bid.
Further a member of a particular Bidder Joint Venture cannot be member of any other Bidder Joint
Venture applying for this bid.

6. Furnish details of participation proposed in the joint venture as below: DETAILS OF PARTICIPATION
IN THE JOINT VENTURE

PARTICIPATION DETAILS FIRM ‘4’ (Lead Partner) FIRM ‘B’ FIRM ‘C’

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

7. The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of Technical and Financial eligibility criteria

required for the bid.

b. The other partner(s) must meet at least 25% requirement of Technical and Financial eligibility

criteria required for the bid.

c. The lead partner and the other partners should together meet 100% of all the eligibility criteria required

for the bid.

8. For the meeting the minimum qualification criteria of experience of similar nature work, every
partner can have experience of different works as defined in similar nature works and together should

have the experience of all type of works described in similar nature works.



ORGANIZATIONAL DETAILS

(To be Contained in Envelope - A)

Annexure - H
(See clause 12 of Section 2 —ITB & clause 4 of GCC)

S. No.
Particulars D
Registration number issued by Centralized
Registration System of Govt. of M.P. or Proof of
1. 8 y . . . (If applicable, scanned copy of
application for registration. o
proof of application for
Registration No. Date
Valid Registration of bidder in appropriate class 8 — ]
2. i ) . (Scanned copy of
through Centralized Registration of Govt. of MP . .
Registration to be
Name of Organization/ Individual/ Proprietary
3. Firm/ Partnership Firm
4, Entity of Organization Individual / Proprietary Firm/
Partnership Firm (Registered under Partnership Act)/
Limited Company (Registered under the Companies Act
1956) / Corporation/ Joint Venture
5. PAN Number
6. GST Number
7. Address of Communication
8. Telephone Number with STD Code
9. Fax Number with STD Code
10. Mobile Number
11. E-mail Address for all communications
Details of Authorized Representative
12. Name
13. Postal Address
14. Telephone Number with STD Code
15. Fax Number with STD Code
16. Mobile Number
17. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:




Annexure — |
(See clause 14 of Section 2 -1TB)

Envelope — B, Technical Proposal

Nm-echmsp Lﬁ‘f&% wing documE

Particulars Details to be submitted
1 Experience — Financial & Physical Annexure - | (Format: 1-1)
2 Annual Turnover Annexure - | (Format: 1-2)

List of technical personnel for the key
3 positions Annexure - | (Format: 1-3)

List of Key equipments/ machines for
4 quality control labs Annexure - | (Format: 1-4)

List of Key equipments/ machines for
S construction work Annexure - | (Format: I-5)

Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.



Annexure - | (Format: 1-1)
(See clause 14 of Section 2 -1TB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
A. Financial Requirement:
The bidder should have completed either of the below:

a) Three similar works each costing not less than the amount 20

the probable ‘g %LE
oT APPL

b) m costing not less than the amount equal to 30% of

the probable amount of contract during the last 5 financial years; or

c) one similar work of aggregate cost not less than the amount equal to 50% of
the probable amount of contract in any one financial year during the last 5
financial years;

To be filled in by the contractor:

I. Details of successfully completed similar works shall be furnished in the following

format.

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar

work.

SN Agreement Name of Date of Date of Amount of Employer’s
Number & Work Work Completion Contract Name and
Year Order address
1 2 3 4 5 6 7

Existing commitments — (Value of <C’ for Bid Capacity formula)

SN | Agreement | Name of| Date of Date of Amount | Amount Employer’s
Number & | Work Work | Completion of of Name and
Year Order Contract | balance Address
work
1 2 3 4 5 6 7 8

B. Physical Requirement:
Execution of similar items of work in any one financial year during the last 3
financial years
Should not be less than the minimum physical requirement fixed for the work.

SNo Particula Actual Quantity Executed
rs (To be filled in by the contractor)
Year-1 Year -2 Year -3
Physical qualification required NO
1
2
Note:

1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in
any one year during the last 3 financial years.

2. Similar works: The similarity shall be based on the physical size, complexity, methods
technology or
Other characteristics of main items of work viz. earth work, cement concrete, Reinforced
cement concrete, brick masonry, stone masonry etc.



Annexure - | (Format: 1 -2)
(See clause 14 of Section 2 -1TB)

ANNUAL TURN OVER
Requirement:

Average annual construction turnover on the construction works not less than 50%
of the probable amount of contract during the last 5 financial years;

Table to be filled by the contractor:

Financial Year

Payments received for contracts in progress or completed
Note:

1 i. An
z ON
constructio
n work
2 should  be
certified by
5 the
Chartered
Accountant.

. Audited balance sheet including all related notes, and income statements for the above

financial years to be enclosed.

Above Table is also to be used for arriving at value of maximum annual turnover ‘A”

Value of ‘A’ to be used in bid capacity formula.

For immediate preceding financial year, if final audited balance sheet Certified by the
chartered Accountant is not available. Then provisionally certified balance sheet shall also
be considered for the purpose of annual turnover.

Bid Capacity

Applicants who meet the minimum qualifying criteria in the evaluation as
stated above are to be evaluated further for bid capacity as under:

Bid Capacity = (L5 AXB)-C
Where

Maximum value of civil engineering works executed in any one Financial year
during the last five year ( Updated to the price level at the current financial
year at the Compounded rate of 10% (Ten Percent) a year taking into account
the completed as well as work in progress.

Number of years prescribed for completion of the works for which tender is
invited (period up to 6 months to be taken as half year and more than 6 months
and up to one year as one year.) any period beyond 12 months. The period
actually mentioned in the N.I.T. shall be considered. Period of completion
given in month shall be divided by 12 to arrive at value of B.

Amount of work in hand at present as per Table — 2 (format 1-1)



Annexure - | (Format: 1-3)
(See clause 14 of Section 2 —ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

- e Minimum requirement Available with the
[ .

= c bidder

g & s

<5, |8 - 53 w18 5
22° |2 g & s 28 |2 e &lg| 282
RS 1y =z § E-< | 8% IS EIEIZ| 89 C
2 S =] £ X 2| = IS

Upto 2cr. | Technologist

2crto 10 Engineer

cr. Technologist

10cr. To Engineer

50 cr. Technologist

Technologist

For each Engineer

additional Engineer

50 cr. Technologist

Technologist

Note: - Aforesaid criteria are part of technical bid but not part of prequalification. This
requirement is to be fulfilled by the contractor recovery shall be made as per GCC Clause 6.1
if technical personnel are not deployed as above.




Annexure | (Format: | -4)
(See clause 14 of Section 2 -1TB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement Available with the

S.No. e
inery Equipment/
Machinery
Digging tools like pick axe, shovel, etc.
2 IS Sieves Nos. with lid and pan (90 mm,
80 mm, 63 mm, 53 mm, 45 mm, 37.5
mm,26.5 mm, 19 mm, 13.2 mm,11.2 mm,
9.5 mm, 4.75 mm,2.8 mm, 5.6 mm, 3.35
mm, 2.36 mm, 600 Micron,425 Micron,
300 Micron, 150 Micron, 180 Micron,
150 Micron, 180 Micron,90 Micron and
75 Micron)
3 Straight Edges 3.00 meter width
4 Electronic/digital balance 5 kg
5 Slump cone
6 Concrete cube moulds (150 mm X
150mm)
Free swelling index test Apparatus
Flakiness and elongation testing gauges
Water absorption test apparatus
10 Auto level and staff
11 Measuring tape, spatula, glassware,
porcelain dish, pestle mortar
12 Camber Board
13 Core Cutter (10 cm/15cm dia)
10cm/15cm height complete with dolly
and hummer.
14 CBR Testing machine
15 Digital Thermometers
16 Aggregate Soundness test apparatus
17 Concrete cube testing machine
18 First aid box
19 Dial Gauges
20 Thickness gauge




Annexure - | (Format: 1-5)
(See clause 14 of Section 2 -1TB)

List of Key Equipments/ Machines for Construction Work

Probable amount | S.No. Minimum requirement Available
of contract (PAC) with the
bidder
Up to 2.00N ‘ - N :

O Plate Vibrator 2 nose

3 Diesel/ Electric pin vibrator 2 nose

4 Fully well equipped lab 1 nose

5 Curing pump of 1.5 hp capacity with set of pipe 1 nose

6 Steel shuttering plates/ centering pipes 100 m2

7 Auto level instrument 1 nose

2.00 cr to 10.00 cr 1 Concrete Mechanical Mixer with Hopper 2 nose
2 Concrete weight batcher minimum 30 cubic meter 1 nose

capacity (as an when required)

3 Plate Vibrator 3 nose

4 Diesel/ Electric pin vibrator 3 nose

5 Fully well equipped lab 1 nose

6 Curing pump of 1.5 hp capacity with set of pipe 2 nose

7 Mm centering plates/ centering pipes 1000 m2

8 Auto level instrument 1 nose

10.00 cr to 50 cr 1 Concrete Mechanical Mixer with Hopper 3 nose
2 Concrete weight batcher minimum 30 cubic meter 2 nose

capacity

3 Plate Vibrator 4 nose

4 Diesel/ Electric pin vibrator 4 nose

5 Fully well equipped lab 1 nose
6 Curing pump of 1.5 hp capacity with set of pipe 3nos

7 Steel centering plates/ centering pipes 1500 m2

8 Auto level instrument 1 nose

1- For work costing above Rs. 50.00 cr additional equipments machines shall be
deployed as requirement.

2- Above minimum requirement are part of the technical bid but not part of
prequalification

3- Above minimum requirement are required to complete the work in time.



Annexure —J
(See clause 14 of Section 2 -1TB)

FINANCIAL BID
(TO Be Contained Envelope-C)

NAME OF WORK

I/We hereby bid for the execution of the above work within the time specified at the
rate (in figures) (in words) percent below/
above or at par based on the Bill of Quantities and item wise rates given therein in
all respects and in accordance with the specifications, designs, drawings and
instructions in writing in all respects in accordance with such conditions so far as
applicable. 1/We have visited the site of work and am/ are fully aware of all the
difficulties and conditions likely to affect carrying out the work. I/We have fully
acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns, nature and the extent of ground, working conditions including stacking
of materials, installation of tools and plant conditions effecting accommodation and
movement of labour etc. required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the
terms and provisions of the said conditions of contract annexed hereto so far as
applicable, or in default thereof to forfeit and pay to the Governor of Madhya
Pradesh or his successors in office the sums of money mentioned in the said
conditions.

Note:

l. Only one rate of percentage above or below or at par based on the Bill of
Quantities and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference
in figures and words is found lower of the two shall be taken as valid and
correct rate. If the bidder is not ready to accept such valid and correct rate
and declines to furnish performance security and sign the agreement his
earnest money deposit shall be forfeited.

iii. in case the percentage "above" or "below" is not given by a bidder; his bid
shall be treated as non-responsive.

iv. All duties, royalties, levies ,and taxes except goods and services tax (GST) are
included in the rate ( in case of percentage rate bids) / lump sum offer (in case
of lump — sum bids) quoted by the bidder.

Signature of Bidder

Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of
Madhya Pradesh dated the day of 20

Signature of Officer by whom accepted



Annexure - K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno

Name of material

Rate (Issue rate)

Unit

Remarks




Annexure - L
(See clause 21 of Section 2 -ITB)

(LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),

Your bid for the work mentioned above has been accepted on behalf of the
Governor of Madhya Pradesh at your bided percentage below/ above or at par
the Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of

this
Letter:
a. The performance security/ performance guarantee of Rs. (in
figures) (Rupees in

words only). The performance security shall be in the shape of term deposit
receipt/ bank guarantee of any nationalized / schedule commercial bank valid
up to three months after the expiry of defects liability period.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid
is Months including/ excluding rainy season, shall be reckoned from
the date of signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to
commencement of work and no separate letter for commencement of work is required.
Therefore, after signing of the agreement, you are directed to contact the Engineer-in-
charge for taking the possession of site and necessary instructions to start the work.

Yours Faithfully

Chief Municipal Officer
Municipal Council
JHABUA distt. JHABUA

Section 2 —Annexure - L



Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To
[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(Hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance
No. dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, up to a total of [amount of guarantee]*
___(in words), such sum being payable in the types and proportions of currencies in which the
Contract Price is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of [amount of
guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract
Price specified in the Contract including additional security for unbalanced Bids, if any
and denominated in Indian Rupees.



SECTION 3

Conditions of Contract
Part — | General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars i'?\luj Particulars
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 | No compensation for alterations in or restriction
Of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 | Contractor to Construct the Works 31 Price Adjustment-NA
11 Discoveries 32 Mobilization and Construction Machinery
Advance-NA
12 Dispute Resolution System 33 Secured Advance-NA
B. Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 Final Account
16 |  Contractor‘s quoted percentage F. Other Conditions of Contract
C. Quality Control 37 Currencies
17 Tests 38 Labour
18 Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability Period
D. Cost Control 40 Audit and Technical Examination
19 Variations - Change in original 41 Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 Extra ltems 42 Jurisdiction




A. General

1. DEFINITIONS

1.1.

1.2.
1.3.

1.4.

1.5.

1.6.

1.7.

1.8.
1.9.

1.10.
1.11.

1.12.

1.13.

1.14.

1.15.
1.16.
1.17.

1.18.
1.19.
1.20.

1.21.
1.22.

1.23.

1.24.

Bill of Quantities: means the priced and completed Bill of Quantities forming part of the
Bid.
Chief Engineer: means Chief Engineer of the zone/ basin concerned.

Completion: means completion of the work as certified by the Engineer-in-Charge, in

accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract and
carries the same meaning wherever used.

Contract Data: means the documents and other information which comprise of the

Contract.

Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

Contractor’s bid: means the completed bid document submitted by the Contractor to the

Employer.

Contract amount: means the amount of contract worked out on the basis of accepted bid.
Completion of work: means completion of the entire contracted work. Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply completion
of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department:. means Department of the State Government viz. Water
Resources Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organization which adopts this document.

Drawings: means drawings including calculations and other information
provided or approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor's machinery and vehicles brought temporarily to the
Site for execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.

Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned.
Stipulated period of completion: means the period in which the Contractor is required
to complete the work. The stipulated period is specified in the Contract Data.
Specification:means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.



1.25.

1.26.

1.27.

1.28.

1.29.

Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the Contract.
Temporary Work: means work designed, constructed, installed, and removed by the

Contractor that are needed for construction or installation of the work.
Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where
ever used.
Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression "work™ or "works" where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or additional.

2. INTERPRETATIONS AND DOCUMENTS

2.1

2.2

Interpretations
In the contract, except where the context requires otherwise:
A. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.
C. provisionsincluding the word —agreell, -agreedll or -agreementl require the
Agreement to be recorded in writing;
d. writtenl or -in witingll means hand-written, type-written, printed or electronically
made, and resulting in a permanent record;
Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)
3. Conditions of Contract:
I. Part I General Conditions of Contract and the Contract Data; with all Annexure
ii. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings
6. Bill of Quantities
7. Technical and Financial Bid
8. Agreement, and
9. Any other document(s), as specified.

3. Language and Law

The language of the Contract and the law governing the Contract are stated in the
Contract
Data.

4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer Shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for communication
with the Employer/ Engineer shall be as per the details given in the Contract Data.
Communication between parties that are referred to in the conditions shall be in writing.
The notice sent by facsimile (fax) or other electronic means (email) shall also be effective
on confirmation of the transmission. The notice sent by registered post or speed post shall
be effective on delivery or at the expiry of the normal delivery period as undertaken by
the postal service. In case of any change in address for communication, the same shall be
immediately notified to Engineer-in-Charge.



5. Subcontracting

Subcontracting shall be permitted for contracts of value more than amount specified in

the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractor's obligations.

b. Following shall not form part of Subcontracting:

I.  Hiring of labour through a labour contractor.
ii. The purchase of Materials to be incorporated in the works.
iii. Hiring of plant & machinery

c. The sub-contractor will have to be registered in the appropriate category in

the centralized registration system for contractors of the GoMP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure 1-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection with the
Works in the Contract.

7. Force Majeure
7.1 The term -Force Majeurell means an exceptional event or circumstance:
(@) Which is beyond a Party‘s control,

7.2.

7.3

(b) Which such Party could not reasonably have provided against before entering into
the Contract,
(c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and
(d) Which is not substantially attributable to the other Party? Force Majeure may include,
but is not limited to, exceptional events or circumstances of the kind listed below, so long
as conditions (a) to (d) above are satisfied:
(1) War, hostilities (whether war be declared or not), invasion, act of foreign enemies,
(i) Rebellion, terrorism, sabotage by persons other than the Contractor s
Personnel, revolution, insurrection, military or usurped power, or civil war,
(iii) Riot, commotion, disorder, strike or lockout by persons other than the
Contractor‘s Personnel,
(iv) Munitions of war, explosive materials, ionising radiation or contamination by
radio- activity, except as may be attributable to the Contractor‘s use of such
Munitions, explosives, radiation or radio-activity, and
(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
In the event of either party being rendered unable by force majeure to perform any duty
or discharge any responsibility arising out of the contract, the relative obligation of the
party affected by such force majeure shall upon notification to the other party be
suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.
For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that



7.4

this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused by
force majeure exceed twelve months, the parties to the contract shall be at liberty to
foreclose the contract after holding mutual discussions.

8. Contractor's Risks

8.1

8.2

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by the
contractor shall be the responsibility of the Contractor alone, notwithstanding the fact
that the designs/ drawings or other documents have been approved by the department.

9. Liability for Accidents to Person

10. Co
10.
the

10.

10.3

The contractor shall be deemed to have indemnified and saved harmless the Government
against all action, suits, claims, demands, costs etc. arising in connection with injuries
suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman's compensation Act, or any other
statute in force at the time of dealing with the question of the liability of employees for
the injuries suffered by employees and to have taken steps properly to ensure against any
claim there under.

ntractor to Construct the Works
1 The Contractor shall construct, install and maintain the Works in accordance with

Specifications and Drawings as specified in the Contract Data.

2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

The contractor shall supply and take upon himself the entire responsibility of the
sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfillment of this contract whether such means may

or may not be approved or recommended by the Engineer.

11. Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered
on The Site shall be the property of the Employer. The Contractor shall notify the
Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

12. Dispute Resolution System

121

No dispute can be raised except before the Competent Authority as defined in

Contract Data in writing giving full description and grounds of dispute. It is clarified that
merely recording protest while accepting measurement and/or payment shall not be taken as
raising a dispute.



12.2

12.3
12.4

12,5

12.6

No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

The Competent Authority shall decide the matter within 45 days.

Appeal against the order of the Competent Authority can be preferred within 30 days
to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or forum.

B. Time Control

13. Programme
13.1Within the time stated in the Contract Data, the Contractor shall submit to the Engineer

13.2

13.3

13.4

135

For approval a Programme showing the general methods, arrangements, order and
timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key
personnel, equipment and machinery proposed to be deployed on the works for
its execution. The contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on the
timing of the remaining Works, including any changes to the sequence of the activities.
The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the Contractor
does not submit an updated Programme within this period, the Engineer may withhold
the amount stated in the Contract Data from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.

14. Extension of Time

14.1.

14.2

If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he
desires such extension. Engineer-in-Charge shall forward the aforesaid application
to the Competent Authority as prescribed.

The competent authority shall grant such extension at each such occasion withina

Period of 30 days of receipt of application from contractor and shall not wait for finality
of work. Such extensions shall be granted in accordance with provisions under clause-15 of
this agreement.

14.3

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the decision
of the competent authority as aforesaid with all due diligence.



15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

15.4  Failure of the Contractor to adhere to the timelines and/or milestones shall attract
such liquidated damages as is laid down in the Contract Data.

15,5 In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the Contractor makes
such delays good. However, the Engineer-in-charge shall accept bankable security in
lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been paid,
the Engineer in Charge shall correct any over payment of liquidated damages by the
Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of
the stipulated contract period (including extension of time) the sum so retained shall be
adjusted against the liquidated damages levied.

16. Contractor’s quoted percentage
The Contractor‘s quoted percentage rate referred to in the "Bid for works" will be
deducted/ Added from/to the net amount of the bill after deducting the cost of material
supplied by the department.

C. Quality Control
17. Tests
17.1  The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his laboratory
or elsewhere.

17.2 The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
to the satisfaction of the Engineer, within the time specified by the Engineer, the
Engineer will assess the cost of having the Defect corrected, and the cost of correction
of the Defect shall be recovered from the Performance Security or any amount due or
that may become due to the contractor and other available securities.

D. Cost Control



19. Variations - Change in original Specifications, Designs, and Drawings etc.

191

19.2

The Engineer-in-charge shall have power to make any alterations, omissions
or additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work
and the contractor shall carry out the work in accordance with any instructions which
may be given to him in writing signed by the Engineer-in-charge, and such
alterations, omission, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to do
in the manner above specified, as part of the work, shall be carried out by the
contractor on the same conditions in all respects on which he agrees to do the main
work.

The time for the completion of the work shall be adjusted in the proportion that
the altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as extra items.

21. Payments for Variations and / or Extra Quantities

21.1

The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender percentage on
the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in
the manner specified in the sub clause (c) above - then the rates for such
composite work item shall be worked out on the basis of the concerned Schedule of
Rates minus/plus the percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be determined
in the manner specified in sub clause (b) to (d) above, the rate for such part or parts
will be determined by the Competent Authority as defined in the Contract Data on
the basis of the rate analysis derived out of prevailing market rates when the work
was done.

f. But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In
case the contractor does not accept the rate approved by the Engineer in Charge
for a particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates
payable shall be arrived at through the dispute settlement procedure.

22. No compensation for alterations in or restriction of work to be carried out.

22.1

If at any time after the commencement of the work, the Engineer-in-charge, for
any reason whatsoever, not require the whole or any part of the work as specified in



the bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact
to the Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever,
on account of any profit or advantage which he might have derived from the execution
of work in full or on account of any loss incurred for idle men and machinery due to
any alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency
to execute such portion of the work, without prejudice to his rights.

23. No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

24, Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract,

the

Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and
Additional Performance Security, if any; and/or Security Deposit and / or any sums
payable under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land Revenue Code.

25. Tax
25.1 The rates (in case of percentages rate bids) / lump sum offer (in case of lump sum bids)
quoted by the contractor shall be deemed to be inclusive of all duties, O royalties,
levies and taxes except goods and services tax (GST) the amount of applicable GST
will be paid separately to the contractor with each bill at the time of payment.

25.2 The liability, if any, on account of quarry fee, duties, taxes (except GST), Royalties
and levies in respect of material consumed or services rendered on public work shall
be borne by the contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not
be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check measurement
of work in general or specific scale for specific works or by other special orders.

26.2 Checking of measurement by superior officer shall supersede measurements
by subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or

otherwise
At any stage up to the date of completion of the defect liability period specified in
this contract, shall be recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in Charge



27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer
in Charge may by notice require the Contractor to make good the failure and to
remedy it within a specified reasonable time.
27.2  The Engineer in Charge shall be entitled to terminate the Contract if the contractor
A) Abandons the Works or otherwise plainly demonstrates the intention not to
continue performance of his obligations under the Contract;

b) the Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) Without reasonable excuse fails to comply with the notice to correct a
particular defect within a reasonable period of time;

d) the Contractor does not maintain a valid instrument of financial security
as prescribed,

e) The Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;

f) If the Contractor fails to deploy machinery and equipment or personnel or set up
a field laboratory as specified in the Contract Data;

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt
or fraudulent practices in competing for or in executing the contract;

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon Giving 14
days‘notice to the Contractor, terminate the Contract and expel the Contractor from
the Site. However, in the case of sub-paragraph (b) or (g) of Clause 27.2, the

Engineer in Charge may terminate the Contract immediately.

27.4 Not withstanding the above, the Engineer-in-Charge may terminate the Contract for

convenience by giving notice to the Contractor.
28. Payment upon Termination

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate
for value of the work accepted on final measurements, less Advance Payments and
Penalty as indicated in the Contract Data. The amount so arrived at shall be
determined by the Engineer-in-Charge and shall be final and binding on both the
parties.

28.2  Payment on termination under clause 27. 4 above -If the Contract is terminated under
clause 27.4 above, the Engineer shall issue a certificate for the value of the work done,
the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing
the Works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at

source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be recovered as per clause 24 above.

29. Performance Security
The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of signing
of the contract. The contractor shall have to ensure that such performance security and
additional performance security, if any, remains valid for the period as specified in the
Contract Data.



30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in
the Contract Data. The total amount of Security Deposit so deducted shall not exceed
the percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or
fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months
beyond the completion of Defect Liability Period/ extended Defect Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.

31. Price Adjustment- Price Adjustment shall be applicable in case where the amount in NIT is
more than Rs. 10 (Ten) Crore. This Clause shall not have any bearing with the

contract amount. Price Adjustment Shall Be Calculated As Per Annexure -R

31.1 Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.

31.2 Procedure
1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the
formula given in the contract data.

3. Following expression and meaning are assigned to the work done during
each quarter:

R = Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the department,
if any, during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor is
not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to cover
the contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be
the arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be
either positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery Advance- NOT APPLICABLE

32.1 Payment of advances shall be applicable if provided in the Contract Data.




32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment to
the contractor of the amounts stated in the Contract Data, against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment has
been repaid, but the amount of the guarantee shall be progressively reduced by the
amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost
of construction machinery and admissible only for new construction machinery.

32,5 The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor. No
account shall be taken of the advance payment or its recovery in assessing valuations
of work done, variations, price adjustments, compensation events, or liquidated
damages.

33. Secured Advance- NOT APPLICABLE

33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.

33.2 If applicable, the Engineer shall make advance payment against materials intended
for but not yet incorporated in the Works and against provision by the contractor of an
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the
name as stated in the Contract Data, in amounts equal to the advance payment.
The guarantee shall remain effective until the advance payment has been adjusted, but
the amount of the guarantee shall be progressively reduced by the amounts adjusted
by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated
in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34. Payment Certificates
The payment to the contractor will be as follows for construction work:
(a) The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with etailed
measurement of the items of work executed.

(b) The Engineer shall check the Contractor‘s monthly statement and certify the amount

to be paid to the Contractor.

(c) The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

(d) The value of work executed shall comprise the value of the quantities of the items in

the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and

Compensation Events.

() All payments shall be adjusted for deductions for advance payment, security deposit,
other recoveries in terms of contract and taxes at source as applicable under the law.

(9) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.



(h) Payment of intermediate certificate shall be regarded as payments by way of advance

against the final payment and not as payments for work actually done and completed.

(1) Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or

unskilled work to be removed and taken away and reconstructed or be considered as
an admission of the due performance of the contractor any part thereof, in any
respect or the occurring of any claim.

(J) The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

35. Completion Certificate

35.1

A Completion Certificate in the prescribed format in Contract Data shall be issued
by the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the
prescribed Format in the Contract Data shall be issued by the Engineer-in-Charge.

36. Final Account

36.1

36.2

The Contractor shall supply the Engineer with a detailed account of the total amount
that the Contractor considers payable for works under the Contract within 21 days of
issue of certificate of physical completion of works. The Engineer shall issue a Defects
Liability Certificate and certify any payment that is due to the Contractor within 45
days of receiving the Contractor‘s account if it is correct and complete. If the account
is not correct or complete, the Engineer shall issue within 45 days a schedule that
states the scope of the corrections or additions that are necessary. If the Account is still
unsatisfactory after it has been resubmitted, the matter shall be referred to
the Competent Authority as defined in the Contract Data, who shall decide on the
amount payable to the Contractor after hearing the Contractor and the Engineer in
Charge.

In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 35.1 above, the Engineer shall proceed to finalize the
account and issue a payment certificate within 28 days.

F. Other Conditions of Contract

37. Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1

38.2

The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer
may require.

39. Compliance with Labour Regulations

39.1.

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local



authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by the
State or the Central Government or the local authority. Salient features of some of the
major labour laws that are applicable to construction industry are given in the
Contract Data. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under,
regulations or notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/
regulations including amendments, if any, on the part of the Contractor, the
Engineer/Employer shall have the right to deduct from any money due to  the
Contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by the
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point of time.

40. Audit and Technical Examination

Government shall have the right to cause an audit and technical examination of the works
and the final bill of the contract including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination any
sum is found to have been overpaid in respect of any work done by the contractor under the
contract or any work claimed by him to have been done under the contract and found not to,
have been executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner prescribed in
clause 24 above and if it is found that the Contractor was paid less than what was due to
him, under the contract in respect of any work executed by him under it, the amount of such
under payment shall be duly paid by Government to the Contractor.

41. Death or Permanent Invalidity of Contractor

42.

If the Contractor is an individual or a proprietary concern, partnership concern, dies during
the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any damages/
compensation as provided for in clause 28.2 of the contract agreement. However, if the
competent authority is satisfied about the competence of the survivors, then the competent
authority shall enter into a fresh agreement for the remaining work strictly on the same
terms and conditions under which the contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]



Contract Data

Clause Particulars Data
reference
1.14 Employer Nagar Palika JHABUA distt. JHABUA
1.15 Engineer Engineer as notified by the employer
1.16 Engineer in Charge Executive Engineer Indore, Division office of UAD
1.22 Stipulated period of completion 06 Months EXcl. rainy season
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Contractor As per Annexure H
Address & contact details of the Employer/ | Chief Municipal Officer JHABUA distt. Jhabua
Engineer — phone, Fax, e-mail. S.E. dheerendra rawat ,suresh ganava MOB —
7222955182
Cmo- milan patel
EMAIL -cmojhabua@mpurban.gov.in
5 Subcontracting permitted for the Contract Value | L
6 Technical Personnel to be provided by the As per Annexure-1 (Format I-3)
contractor
Penalty, if required Technical Personnel not As Per Rule
employed
10 Specifications As per Annexure E
Drawings As per Annexure — N
12 Competent Authority for deciding dispute Chief Municipal Officer/PIC/President/Parishad
under Dispute Resolution System
Appellate Authority for deciding dispute Chief Municipal Officer/P1C/President/Parishad
under Dispute Resolution System
Period for submission of updated As Per Rule
construction program
13 Amount to be withheld for not submitting As Per Rule
construction program in the prescribed
period
Competent Authority for granting Time Chief Municipal Officer/PIC/President/Parishad
Extension
Milestones laid down for the contract Yes
15 If Yes, details of Milestones As per 'Annexure - O' or
complete work within the stipulated time
Liquidated damage As per Annexure — P
List of equipment for lab As per Annexure —Q
17 Time to establish lab 30 days from date of signing of the Agreement
Penalty for not establishing field Laboratory As Per Rule
18 Defect Liability Period As Per Special Conditions of Contract
21 Competent Authority for determining the Chief Municipal Officer/PIC/President/Parishad/SLTC
rate
27 Any other condition for breach of contract
28 Penalty Penalty Shall include



mailto:-cmojhabua@mpurban.gov.in

(a) Security deposit as per clause 30 of General
Conditions of Contract and

(b Liquidated Damages imposed as per
clause 15 or Performance Security
(Guarantee) including Additional
Performance Security (Guarantee), if any, as
per clause 29 of General Conditions of
Contract, whichever is higher

29 Performance guarantee (Security) shall be | 6 months beyond the completion of defect liability
valid up to Period (maintenance Guarantee period)
30 Security Deposit to be deducted from each At the rate of 7%. Of gross amount of each
running bill running bill
Maximum limit of deduction of Security Up to 7% of Final Contract Amount.
Deposit
31 Price Adjustment formula and procedure | Price Adjustment shall be applicable in case
to calculate where the amount in NIT is more than Rs. 10
(Ten) Crore. This Clause shall not have any
bearing with the contract amount.
Price Adjustment shall be calculated as per
Annexure-R
31.1(1) Price adjustment shall be applicable Price Adjustment shall be applicable only in
case where
As per contract data sheet.
32 32.1 Mobilization and Construction No Mobilization and Construction Machinery
Advance
Machinery Advance Applicable Payable
32.2 If yes, Unconditional Bank NOT APPLICABLE
Guarantee
32.3 If yes, Rate of interest chargeable on NOT APPLICABLE
advances
32.4 If yes, Type & Amount of Advance NOT APPLICABLE
payment that can be paid
32.5 If yes, Recovery of advance payment NOT APPLICABLE
33 33.1 Secured Advance Applicable NOT APPLICABLE




ANNEXURE - N

(See clause 10 of Section 3— GCC)
Drawings
List of drawings -SEPARATELY ATTACHED WITH THE TENDER DOCUMENTS



ANNEXURE-0
(See dause 15 of Section 3 -GCC)

Details of Milestones
NOTE:- COMPLETE WORK WITHIN THE STIPULATED TIME



Note:

ANNEXURE - P

(See clause 15 of Section 3 -GCC )
Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution
of work is attributable to the contractor, the Employer shall retain an
amount from the sums payable and due to the contractor as per following
scale -

I. Slippage up to 25% in financial target during the milestone under
consideration

— 2.5% of the work remained unexecuted in the related time span.

ii. Slippage exceeding 25% but Up to 50% in financial target during the
milestone under consideration - 5% of the work remained unexecuted in
the related time span..

iii. Slippage exceeding 50% but Up to 75% in financial target during the
milestone under consideration -7.5% of the work remained unexecuted in
the related time span..

iv. Slippage exceeding 75% in financial target during the milestone under
consideration -10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different
milestones, delays which are not attributable to the Contractor shall be
considered. The slippage on any milestone is if made good in subsequent
milestones or at the time of stipulated period of completion, the amount
retained as above shall be refunded. In case the work is not completed within
the stipulated period of completion along with all such extensions which are
granted to the Contractor for either Employer‘s default or Force Majeure, the
compensation shall be levied on the contractor at the rate of 0.05% per day
of delay limited to a maximum of 10% of contract price.

The decision of Superintending Engineer shall be final and
binding upon both the parties.



ANNEXURE - Q

(See clause 17 of Section 3 -GCC )

List of Equipment for Quality Control Lab



ANNEXURE - R
(See clause 31 of Section 3 -GCC)

o Adi

NOT APPLICABLE

The formulas for adjustment of price are as follow:

R= Value of work as defined in Clause 31.1 of Conditions of Contract
The formulas for adjustment of price are as follow:
R= Value of work as defined in Clause 31.1 of Conditions of Contract
Adjustment for Labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with
the following formula:

V1=0.85 x PL/100 x R X (L;-Lo)/Lo

V.=increase or decrease in the cost of work during the mqpth r id e tﬁ;es in
rates for local labour. A? ? ‘ K‘
Léceldex f | w

Lo =Th orkers for the state on the date of Issuance of ISSR (and
amendment I any) as published by Labour Bureau, Ministry of Labour, Government of India.

L,= The consumer price index for industrial workers for the state for the month under consedration as
published by Labour Bureau, Ministry of Labour, Government of India.

P.= Percentage of labour component of the work
Adjustment for cement component

(i) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be
paid in accordance with the

following formula:

Ve =0.85 x Pc /100 X R x (C1-Co)/Co

Vc =increase or decrease in the cost of work during the month under Consideration due to changes in
rates for cement.

Co = The all India wholesale price index for Pozzolana cement on the date of Issuance of ISSR (and
amendment if any) as published by Economic Advisor, DIPP, Ministory of Commerce and Industry
Government of India, New Delhi.

C,= The all India average wholesale price index for Pozzolana cement for the month under
consideration as published by the Economic Advisor, DIPP, Ministry of Commerce and Industry
Government of India, New Delhi.

Pc= Percentage of cement component of the work

Adjustment of steel component
(i) Price adjustment for increase or decrease in the cost of steel procured by the
Contractor shall be paid in accordance with the following formula:



V= 0.85x Psx /100 X R X (81-80)/80
Vs=  Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel.

So = H The all India wholesale price index for mild steel long products/flats on
the date of Issuance of ISSR (and amendment if any) as published Economic
Advisor, DIPP, Ministory of Commerce and Industry Government of India, New
Delhi.

S; = The all India average wholesale price index for mild steel long
products/flats for the month under consideration as published by Economic
Advisor, DIPP, Ministory of Commerce and Industry Government of India, New
Delhi.

Ps= Percentage of steel component of the work.

Note: For the application of this clause, index of mild steel long products/ flats
has been chosen to represent steel group. In any work only one of the
indices i.e. either for long products for for flats shall be used as decided
by the Employer/ Executing Agency.

Adjustment of bitumen component ‘ ‘cAB\ E
(iv)N @n for iABd rease IS the cost of bitumen shall be
paidn accordance with the following formula:

Vb= 0.85x Pb/100 X RX (B,-Bo) / Bo

Vb=Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo =The official retail price of bitumen at the IOC depot nearest to the work site
on the date of Issuance of ISSR (and amendment if any).

B, =The official retail price of bitumen of IOC depot nearest to the work site for
the 15th day of the month under consideration.

Pb= Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component

(V) Price adjustment for increase or decrease in cost of POL( fuel and lubricant)
shall be paid in accordance with the following formula:

V,=0.85 x P/ 100 x R x (F1-Fo) / Fo

V, Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.



Fo The official retail price of High Speed Diesel (HSD) at the existing consumer pumps
of IOC nearest to the work site on the date of Issuance of ISSR (and amendment if

any).

1 F; The official retail price of HSD at the existing consumer pumps of IOC at nearest
center for the 15th day of month of the under consideration.

P=Percentage of fuel and lubricants component of the work.

Note: For the application of this clause, the price of High Speed Diesel oil has
been chosen to represent fuel and lubricants group.

Adjustment of Plant and Machinery Spares component

(VI) Price adjustment for increase or decrease in cost of Plant and Machinery
Spares procured by the Contractor shall be paid in accordance with the
following formula:

Vp=0.85 x Pp/ 100 x R x (P;-Po) / Po

Vp= Increase or decrease in the cost of work during the mo
consideration due to chan esinra Pt‘fﬁp E
= Po The Ngn ice mdex for manufacturer of machines for

mining/quarring and constructlon on the date of Issuance of ISSR (and amendment if
any) as published Economic Advisor, DIPP, Ministory of Commerce and Industry
Government of India, New Delhi.

P,= The all India wholesale price index for manufacturer of machines for
mining/quarring and construction for the month under consideration as published
Economic Advisor, DIPP, Ministory of Commerce and Industry Government of India,
New Delhi.

P= Percentage of Plant and Machinery Spares component of the work.

Note: For the application of this clause, index of manufacturer of machines for
mining/ quarring and construction has been chosen to represent the Plant and
Machinery Spares group.

Adjustment of Other Materials component

(VII) Price adjustment. for increase or decrease in cost of local materials other
than Cement, Steel, Bitumen and POL procured by the Contractor shall be paid

in accordance with the following formula:

Vm = 0.85 x Pm / 100 x R X (M;-Mo) / Mo



Vm = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than Cement,
Steel, Bitumen and POL.

Mo = The all India wholesale price index (all commodities) on the date of
Issuance of ISSR (and amendment if any) as published Economic Advisor,
DIPP, Ministory of Commerce and Industry Government of India, New Delhi.

M;i=The all India wholesale price index (all commodities) for the month under
consideration as published Economic Advisor, DIPP, Ministory of Commerce
and Industry Government of India, New Delhi.

Pm= Percentage of local materials other than cement, steel, Bitumen and POL.

The following percentages will govern the price adjustment for the entire
contract :

1. Labour-P; s %
2.Cement-Pc s %
3.Steel-Ps s %
4. Bitumen-Pob e %
5.POL-Pr e %
6. Plant & Machinery Spares - Pp~ =memmeemmeeeeeeeeee %
7. Other Materials -Pm e %

Total 100%

Note: 1. Ordinarily the 7 components shown above are components of the civil
works. However for specific works in which some components not included in
the aforementioned 7 components, form a substantial part of the works, the
same can be provided using similar formula and related indices. similarly if
some components are not required, the same shall not be used while adjusting
the contract price. In all cases the sum total of percentage of different
components shall be 100%.

2. The percentage of the aforementioned components shall be determind by the
Engineer-In-Charge as per the Scope of work.



Annexure — S
(See clause 32 of Section 3 -GCC)

NOT APPLICABLE
Bank Guarantee Form for Mobilization and Construction Machinery Advance
To

[name of Employer]
[address of Employer]
[name of Contractor]

In accordance with the provisions of the General Conditions of Contract, clause
31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract

[name and address of Contractor] (hereinafter called "the
Contractor") shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful — performance under the said
Clause of the Contract in an amount of

[amount of Guarantee]*

[in words].
We, the [bank of financial institution], as instructed by
the Contractor, agree unconditionally and irrevocably to guarantee as primary

obligator and not as surety merely, the payment to [
Employer] on his first demand with im% E
and without Nrpm th& ;n eeeeding

_[amount of g

[in words].

We further agree that no change or addition to or other modification of the terms
of the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between [name of Employer]
and the Contractor, shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until [name of
Employer] receives full repayment of the same amount from the Contractor.

Yours truly,
Signatureand Seal © ................oeel

AdAresS & .o,
Date :

* An amount shall be inserted by the Bank or Financial Institution representing
the amount of the Advance Payment, and denominated in Indian
Rupees.



Annexure — T
(See clause 33 of Section 3 -GCC)

NOT APPLICABLE
Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES

This indenture made the of 20 BETWEEN
(hereinafter called the contractor which expression shall where
the context so admits or implies be deemed to include his executors, administrators
and assigns) or the one part and the Employer of the other part.

Whereas by an agreement dated vivviveeeo....(Hereinafter called the
said Agreement) the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be
allowed advanced on the security of materials absolutely belonging to him and brought
by him to the site of the works the subject of the said agreement for use in the
construction of such of the works as he has undertaken to executive at rates fixed for
the finished work (inclusive of the cost of materials and labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the
sum of

Rupees on the security of materials the quantities

and other particulars of which are detailed |n Accounts of Secure at E
to the Running Account Bi the HP %%EL
and the Employ ﬁ hlms ptio rther advance
or advances on v of other materials brought by the Contractor to the site of
the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement

And in consideration of the sum of Rupees _on or before the execution of these

Presents paid to the Contractor by the Employer (the receipt where of the Contractor

doth hereby acknowledge) and of such further advances (if any) as may be made to him

as a for said the Contractor doth hereby covenant and agree with the President and

declare as follows: That the said sum of Rupees so advanced by the

Employer to

(1)  the Contractor as aforesaid and all or any further sum of sums advanced as
aforesaid shall be employed by the Contractor in or towards expending the
execution of the said works and for no other purpose whatsoever.

2 That the materials details in the said Account of Secured Advances which
have been offered to and accepted by the Employer as security are absolutely
the Contractor's own propriety and free from encumbrances of any kind and
the contractor will not make any application for or receive a further advance
on the security of materials which are not absolutely his own property and
free from encumbrances of any kind and the Contractor indemnified the
Employer against all claims to any materials in respect of which an advance
has be made to him as aforesaid.

3 That the materials detailed in the said account of Secured Advances and all
other materials on the security of which any further advance or advances
may hereafter be made as aforesaid (hereafter called the said materials)



(4)

()

(6)

()

(8)

shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer.

That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all
risks of the said materials and that until used in construction as aforesaid the
said materials shall remain at the site of the said works in the Contractor's
custody and on his own responsibility and shall at all times be open to
inspection by the Engineer or any officer authorized by him. In the event of
the said materials or any part thereof being stolen, destroyed or damaged or
becoming deteriorated in a greater degree than is due to reasonable use and
wear thereof the Contractor will forthwith replace the same with other
materials of like quality or repair and make good the same required by the
Engineer.

That the said materials shall not be removed from the site of the said works
except with the written permission of the Engineer or an officer authorized by
him on that behalf.

That the advances shall be repayable in full when or before the Contract
receives payment from the Employer of the price payable to him for the said
works under the terms and provisions of the said agreement. Provided that if
any intermediate payments are made to the Contractor on account of work
done than on the occasion of each such payment the Employer will be at
liberty to make a recovery from the Contractor's bill for such payment by
deducting there from the value of the said materials than actually used in the
construction and in respect of which recovery has not been made previously,
the value for this purpose being determined in respect of each description
of materials at the rates at which the amounts of the advances made under
these presents were calculated.

That if the Contractor shall at any time make any default in the performance
or observance in any respect of any of the terms and provisions of the said
agreement or of these presents the total amount of the advance or advances
that may still be owing of the Employer shall immediately on the happening
of such default be re-payable by the Contractor to be the Employer together
with interest thereon at twelve percent per annum from the date or respective
dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the
recovery thereof or the enforcement of this security or otherwise by reason of
the default of the Contractor and the Contractor hereby covenants and agrees
with the Employer to reply and pay the same respectively to him accordingly.

That the Contractor hereby charges all the said materials with the
repayment to the  Employer of the said sum of
RUPEES. ..., and any further sum of sums advanced as
aforesaid and all costs, charges, damages and expenses payable under these
presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to
the power contained therein if and whenever the covenant for payment and
repayment here-in-before contained shall become enforceable and the money



©)
(10)

owing shall not be paid in accordance there with the Employer may at any

time thereafter adopt all or any of the following courses as he may deem best:

@ Seize and utilise the said materials or any part thereof in the
completion of the said works on behalf of the contractor in accordance
with the provision in that behalf contained in the said agreement debiting
the contractor with the actual cost of effecting such completion and the
amount due to the contractor with the value of work done as if he had
carried it out in accordance with the said agreement and at the rates
thereby provided. If the balance is against the contractor, he is to pay
same to the Employer on demand.

(b) Remove and sell by public auction the seized materials or any part
thereof and out of the moneys arising from the sale retain all the sums
aforesaid repayable or payable to the Employer under these presents and
pay over the surplus (if any) to the Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or
any sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the contractor as
aforesaid interest on the said advance shall not be payable.
That in the event of any conflict between the provisions of these presents
and the said agreement the provisions of these presents shall prevail and in
the event of any dispute or difference arising over the construction or effect
of these presents the settlement of which has not been here-in-before
expressly provided for the same shall be referred to the Employer whose
decision shall be final and the provision of the Indian Arbitration Act for the
time being in force shall apply to any such reference.



Annexure — U
(See clause 35 of Section 3 -GCC )

Physical Completion
Certificate

Name of Work:

. oot e et et e e ree e e reet i ereerearear i r—arr———...
AMOUNT OF CONIIACT RS . ...t e

Name of Agency :

Used MB NO. =mmmmm oo
Last measurement recorded

a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completedon ...................
(date) and taken over on .................... (date) and that I have satisfied myself to

best of my ability that the work has been done properly.

Date of issue

Executive Engineer



Annexure -V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Used MB NO. =mmmm oo

Last measurement recorded
a. Page No. & MB No.

b. Date

Certified that the above mentioned work was physically completed on

................... (date) and taken overon .................... (date)...........Agreement
amountRs. ...l

Final Amount paid to contractor RS. -------------------- Incumbency of officers for the
work

I have satisfied myself to best of my ability that the work has been
done properly. Date of issue
Executive Engineer



b)

d)

f)

9)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable
Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.
Payment of Gratuity Act 1972: - Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if an
employee has completed the prescribed minimum years (say, five years) of
service or more or on death the rate of prescribed minimum days‘(say, 15
days) wages for every completed year of service. The Act is applicable to all
establishments employing the prescribed minimum number (say, 10) or more
employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed
(say, 10% or 8.33%). The benefits payable under the Act are:

. Pension or family pension on retirement or death as the case may be.
ii. Deposit linked insurance on the death in harness of the worker.
Iii. Payment of P.F. accumulation on retirement/death etc.
Maternity Benefit Act 1951: - The Act provides for leave and some
other benefits to women employees in case of confinement or miscarriage etc.
Contract Labour (Regulation & Abolition) Act 1970: - The Act
provides for certain welfare measures to be provided by the Contractor to
contract labour and in case the Contractor fails to provide, the same are
required to be provided, by the Principal Employer by Law. The principal
Employer is required to take Certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to
the establishments or Contractor of Principal Employer if they employ
prescribed minimum (say 20) or more contract labour.
Minimum Wages Act 1948: - The Employer is to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the
Act if the employment is a scheduled employment. Construction of
buildings, roads, runways is scheduled employment.
Payment of Wages Act 1936: - It lays down as to by what date the wages
are to be paid, when it will be paid and what deductions can be made from the
wages of the workers.
Equal Remuneration Act 1979: - The Act provides for payment of equal
wages for work of equal nature to male and female workers and for not
making discrimination against female employees in the matters of transfers,
training and promotions etc.
Payment of Bonus Act 1965: - The Act is applicable to all
establishments employing prescribed minimum (say, 20) or more workmen.
The Act provides for payments of annual bonus within the prescribed range
of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain
establishments. The newly set-up establishments are exempted for five years
in certain circumstances. States may have different number of employment
size.



)

K)

P)

Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolution of industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to
all establishments employing prescribed minimum (say, 100, or 50). The Act
provides for laying down rules governing the conditions of employment by
the Employer on matters provided in the Act and gets these certified by the
designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration
of trade unions of workmen and Employers. The Trade Unions registered
under the Act have been given certain immunities from civil and criminal
liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in
building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment &
Conditions of Service) Act 1979: - The Act is applicable to an establishment
which employs prescribed minimum (say, five) or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state
for employment in the establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable,
are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of
Employment and Conditions of Service) Act 1996 and the Cess Act of
1996: - All the establishments who carry on any building or other construction
work and employs the prescribed minimum (say, 10) or more workers are
covered under this Act. All such establishments are required to pay cess at the
rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety
measures at the building or construction work and other welfare measures,
such as canteens, first-aid facilities, ambulance, housing accommodations for
workers near the work place etc. The Employer to whom the Act applies has to
obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with
aid of power or another prescribed minimum (say, 20) or more persons
without the aid of power engaged in manufacturing process.






BILL OF QUANTITIES (BOQ)

SECTION 4

General Description of

L0
Probable Amount of Contract:
(RS. IN FIQUIE) —-mmmmmmm o oo e
----- (Rs. In Words) ----
S. Particulars of Item | Quantity| Unit| Rate Amount Amount Remarks
No. of Work (in figure) | (in words)
I 1 i V| V VI VIl VIl
1.
2.
3.
4.
5.
6.
1.
8.
9.
10.

Total Amount (Rs. In Figure)

Total Amount (Rs. In Words)

Executive Engineer




SECTION 5

AGREEMENT FORM
AGREEMENT
This agreement, made onthe..............cooooiiiiiiinnn. Day Of...cocovviiiiiiiiiin,
Between..............coooiiiii (name and address of Employer) (hereinafter called "
the Employer)and.......................oel (name and address of contractor) hereinafter

called "the Contractor" of the other part.

Whereas the Employer is desirous that the Contractor execute...............cccooeviiiiiiiiiiininnn.

(name and identification number of Contract) (hereinafter called "the Works") and the Employer
has accepted the Bid by the Contractor for the execution and completion of such Works and the

remedying of any defects therein, at a cost of

RS
NOW THIS AGREEMENT WITNESSED as follows:
1. In this Agreement, words and expression shall have the same meanings as are

respectively assigned to them in the conditions of contract hereinafter referred to and they shall
be deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works

and remedy any defects therein in conformity in all aspects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein Contract Price
or such other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed
as part of this

Agreement viz.

i. Letter

of Acceptance ii.

Contractor's Bid

iii. Condition of Contract: General and

Special iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii.Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day
and year first before written.

The Common Seal of...........cooviiiiiiiii was hereunto affixed in the presence of:
Signed, Sealed and Delivered by thesaid..............c.cooiiiiinin. in the presence of:

Binding Signature of

Binding Signature of
(0] 111 7- (61 (0] SO S

Digitally signed by‘ Nan Pgtel
Date: 2026.05.16 15:37:44 IST
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